N NO-14

Bid Evaluation Report

(]

‘o

Name of Procuring Agency:

Tender Reference No:

Tender Description/Name of
workfitem:

Executive Engineer Education Works Division Khairpur

I'C/G-55/ 1271 Dated:26-07-2017

REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
FACILITIES IN EXISTING SECONDARY SCHOOLS @ GBHS MOLA BUX SHAR
FTALUKA THARI MIRWAH (INTERNAL ELECTRIFICATION)

4 Method of Procurement: Single Stage One Envelope Procedure

5 I'ender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017
6 SPPRA Tender 1D Sr No 34060 Dated:- 28-07-2017
7 T'otal Bid documents Sold: 3 Nos:

8 Total Bids Received: 3 Nos:

v Technical Bid Opening date: (if (Provide details in separate form)

10 No.of Bid technically qualified (if 1 Nos:

11 Bid(s) Rejected: 2 Nos:

12 Financial Bid Opening date: 15-08-2017

13 Bid Evaluation Report:

S.No |[Name of Contractor Rate of Qouted Tender Amount] Remarks
| 2 3 4 5
1 MU/S Momin Enterprises Part B (Schedule Items) 0.19% Below 786,203
2 M/S Kamran Enterprises Part B (Schedule [tems) 0.12% Below 786,755
3 M/S GA Eleetrie & Civil Builders  |[Part B (Schedule ltems) 0.10% Below 786,912

EMBER

MEMBE

~

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION

KHAIRPUR

CHAIRMAN

(Janib Ali

anbhro)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR

(AMANULLAH MARRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




S.NO-14

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

Name of Procuring Agency

Executive Engineer Education Works Division Khairpur

2 |Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017
REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF
=T MISSING FACILITIES IN EXISTING SECONDARY SCHOOLS @ GBHS
4 |Tender Description /Name of Work /It
» ? Y 1mou\ BUX SHAR TALUKA THARI MIRWAH (INTERNAL
JELECTRIFICATION)
5 |Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders |M/S Momin Enterprises
7 IN.T.N Available
8 |Sindh Board of Revenue Registered
9 |Funds/Budget Available
10 |05% Earnest Money Available
11 |Tender Feel/ Cost Bidding Documents |Deposited
12 lEleclric License Available
MEMBER BER
v
r
(ABDUL JADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CH
(Janib apbhro)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR




S.NO-14
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
Name of Procuring Agency Executive Engineer Education Works Division Khairpur
render Reference No TC/G-55/ 1271 Dated:26-07-2017
SPPRA Website Serial No: 34060 dated: 28/07/2017
rsnder Desiristion Nafie of Work REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
4 /item P FACILITIES IN EXISTING SECONDARY SCHOOLS @ GBHS MOLA BUX SHAR
TALUKA THARI MIRWAH (INTERNAL ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Kamran Enterprises
7 N.T.N Available
8 Sindh Board of Revenue Registered
9  |Funds/Budget Available
10  |05% Earnest Money Available
11 Tender Feel Cost Bidding |Deposited
IDocumenls
12 lElectric License Available
LR
(ABDUL JADIR SHAIKH) (AMANULLAH MARRI)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

(Janib AtrBhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-14
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 Name of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION IMPROVEMENT/ RENOVATION &
4 Tender Description /Name of Work]PROVISION OF MISSING FACILITIES IN EXISTING

/item SECONDARY SCHOOLS @ GBHS MOLA BUX SHAR
TALUKA THARI MIRWAH (INTERNAL ELECTRIFICATION)

5  |Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S G.A Electric & Civil Builders
7 IN.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
11 Tender Fee/ Cost Bidding Deposited
|Documents
12 IEIectric License Available
MEMBER
( ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN
(Janib nbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




i 8 B W

COMPARATIVE STATEMENT / BID EVALUATION REPORT

.
Name of Scheme:- REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS MUHAMMAD MITHAL BHANBHRD, 2)
GPS SULEMAN ARADIN TALUKA NARA (INTERNAL ELECTRIFICATION) ¥
NIT Referecne No, TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017 S.ND-11
Bid Submission Date & Time |
Bid Opening Date & Time 15-08-2017 2.0 P.M |
Amount of Tender Rs 0.287 Time Completion Period (12) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DM/EWD/KHP/ 227 Dated:- 17-07-2017  Rs: 285000/
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun _— Total
57 | Name of Bidders Amansnk o0 SO e < s Amousk ol }oorel o ToutContrant | s ciSitindited| tof Cot ol Girriage] TNE SR (94104114124
No. Schedule B Contractor Premium Amount Cement
nt | Rate N.S.| 13.14)
1 rd 3 4 . 5 [] 7 8 9 10 11 12 13 14 15
1 |WS G.A Electric & Civil Builders | | |
| | . | - | —t— | | ' | '
Part-A 184,960 0.18% Below 513 - - 184,447 | 184,960 - . 184 960
| | Total| 284,960 | , |- -] 284,447 | . - | . . 284,960 |
2 WS Balouch Electric Store
| |Part-A 284,960 0.13% Below 170 - - 284,590 284,960 . - . - . 284,960
. Toual 284,960 | | o 284,590 ; X : : 284,960 |
| 3 IW’S Kamran Enterprises |
! | i | | | | | | 1 | |
Part-A 284,960 0.08% Below 228 . - 284,732 284,960 . . . . - 284,960
Taull 184,960 . - 184,732 - - - - 284,960 |
0.000 Excess 513  Saving 0.18%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER
-
( ABDULQADIR SHAIKH) (Amanullah Marri)
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




S NO-11

Bid Evaluation Report

- Name of Procuring Agency: Executive Engineer Education Works Division Khairpur

2 Tender Reference No: TC/G-55/ 1271 Dated:26-07-2017
REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING

_]~ Tender Description/Name of FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS

work/item: MUHAMMAD MITHAL BHANBHRO, 2) GPS SULEMAN ARADIN TALUKA NARA

(INTERNAL ELECTRIFICATION)

4 Method of Procurement: Single Stage One Envelope Procedure

] l'ender Published: Web Site: www.pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017

6 SPPRA Tender 1.D Sr No 34060 Dated:- 28-07-2017

7 Total Bid documents Sold; J Nos:

8 T'otal Bids Received: 3 Nos:

9 Technical Bid Opening date: (if (Provide details in separate form)

10 No.of Bid technically qualified (if 1 Nos:

1 Bid(s) Rejected: 2 Nos:

12 Financial Bid Opening date: 15-08-2017

13 Bid Evaluation Report:

S.No [Name of Contractor Rate of Qouted Tender Amount] Remurks
1 2 3 4 5
1 MUS GoA Electric & Civil Builders  |Part B (Schedule Items) 0.18% Below 284,447
2 MU/S Balouch Electric Store Part B (Schedule ltems) 0.13% Below 284,590
3 M/S Kamran Enterprises Part B (Schedule ltems) 0.08% Below 284,732

MEMB 3 MEMBER
. ’

(ABDUL QADIR SHAIKH)
ABBWPASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION

KHAIRPUR ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib anbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

Name of Procuring Agency IExecutive Engineer Education Works Division Khairpur
&
Tender Reference No TCI/G-55/ 1271 Dated:26-07-2017

SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF
MISSING FACILITIES IN EXISTING PRIMARY/ ELEMENTARY
SCHOOLS @ 1) GBPS MUHAMMAD MITHAL BHANBHRO, 2) GPS
SULEMAN ARADIN TALUKA NARA (INTERNAL ELECTRIFICATION)

Tender Description IName of Work /Item

IMethod of Procurement Single Stage-One Envelope Procedure

IName of Firm/ Bidders M/S G.A Electric & Civil Builders

IN.T.N Available

Sindh Board of Revenue Registered

Funds/Budget Available

05% Earnest Money Available

Tender Fee/ Cost Bidding Documents |Deposited

Electric License Available

MEMBER .

&

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT

S.NO-11

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

= KHAIRPUR
1 Name of Procuring Agency Executive Engineer Education Works Division Khairpur
-
2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
REHABILITATION, IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
i Tender Description /IName of Work|FACILITIES IN EXISTING PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS
litem MUHAMMAD MITHAL BHANBHRO, 2) GPS SULEMAN ARADIN TALUKA NARA
(INTERNAL ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6  |Name of Firm/ Bidders |W/S Balouch Electric Store
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 05% Earnest Money Available
11 Tender Fee/ Cost Bidding Deposited
Documents
12 Electric License Available

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION

KHAIRPUR

EDUCATIO DRKS DIVISION
KHAIRPUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




S.NO-11

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 JName of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION, IMPROVEMENT/ RENOVATION &

Tender Description iName of Work PROVISION OF MISSING FACILITIES IN EXISTING

4 item PRIMARY/ ELEMENTARY SCHOOLS @ 1) GBPS
MUHAMMAD MITHAL BHANBHRO, 2) GPS SULEMAN

ARADIN TALUKA NARA (INTERNAL ELECTRIFICATION)

5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders IM/S Kamran Enterprises
7 N.T.N Available
8 Sindh Board of Revenue |IRegistered
9 Funds/Budget Available
10 J05% Earnest Money Available
11 Tender Fee/ Cost Bidding Deposited

Documents
12 Electric License Available

MEMBER

o

( ABDUL QADIR SHAIKH) :
ASSISTANT ENGINEER ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAI

(Janib anbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT X
Name of Scheme:- REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING SECONDARY SCHOOLS @ GBHS HUSSAIN PATO TALUKA FAIZ GANJ (INTES "
ELECTRIFICATION)
NIT Referecne No. TC/G-55/ 1271  Dated:26-07-2017 Web Site: www pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017 5. NO-15
Bid Submission Date & Time
Bid Opening Date & Time 15-08-2017 20P.M
Amount of Tender Rs. 1.000 Time Completion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 228 Dated:- 17-07-2017  Rs: 997000/-
As per Bid Evaluation As per Contract Provision / Techlcal Sanction
SR. |Quote Amoun Total
Sr. . Amount of BOQ / Rate Quoted by Amount of Total Contract Diff: of SR
P “10+11+12+
i Name of Bidders Schedule B N AT Ceme d N Cost of Schedule B | t of Cost of Carriage c (9+10+11+12
nt Rate N.5.1 13-14)
1 2 3 4 -] 6 7 8 9 10 11 12 13 14 15
| 1 |MS Rashid Electric Store | | | | [ | |
|Part-A | 997,000 | 0.19%  Below | | 1,894 | | - 995,106 | 997,000 | - - | 997,000 |
Tou1| 997,000 ' ' . . 995,106 - . . . 997,000
2 lWS Yasir Bullders | [ ‘ | | |
|Part-A 997,000 0.14% Below 1,396 - - 995,604 997,000 - - - . . 997,000
Total 997,000 " 995,604 - - - : 97,000 |
31 |M/S Allah Wahi Electric Store , | | |
Part-A 997,000 0.08% Below l | 798 l . . 996,202 | 997,000 - . . . . 997,000
Tcﬂail 997,000 - - 996,202 = - . 997,000 |
0.000 Excess 1,894 Saving 0.19%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER CHAIRMAN

\\ /
( ABDUL QADIR SHAIKH) lﬂéhudh Marri) (a li Bhanbhro)
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER

EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




S.NO-15

Bid Evaluation Report

I Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
o 3 l'ender Reference No: TC/G-55/1271  Dated:26-07-2017

Iender Descrintion/N of REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING

3 mk:.'; i FACILITIES IN EXISTING SECONDARY SCHOOLS @ GBHS HUSSAIN PATO TALUKA
o FAIZ GANJ (INTERNAL ELECTRIFICATION)

4 Method of Procurement: Single Stage One Envelope Procedure

5 F'ender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017

O SPPRA lender 1D Sr No 34060 Dated:- 28-07-2017

7 Total Bid documents Sold; 3 Nos:
Total Bids Received: 3 Nos:

9 T'echnical Bid Opening date: (if (Provide details in separate form)

10 No. of Bid technically qualified (if 1 Nos:

11 Bid(s) Rejected: 2 Nos:

12 Financial Bid Opening date: 15-08-2017

13 Bid Evaluation Report:

S.No [Name of Contractor Rate of Qouted Tender Amount] Remarks

1 2 3 4 5

| M/S Rashid Electric Store Part B (Schedule ltems) 0.19% Below 995,106

2 MUS Yasir Builders Part B (Schedule [tems) 0.14% Below 995,604
3 MU/S Allah Wahi Electric Store Part B (Schedule Items) 0.08% Below 996,202
MEMBER MEMBER
N .
|
> }( "\'
(ABDUL QADIR SHAIKH) *-h-.
MBPTEASSISTANT ENGINEER <1\ ”
EDUCATION WORKS SUB DIVISION ( AMANULLAH MARRI)
KHAIRPUR ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-15

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

s IName of Procuring Agency

IExecutive Engineer Education Works Division Khairpur

2 |Tender Reference No

TCIG-55/ 1271 Dated:26-07-2017

3 |SPPRA Website Serial No:

34060 dated: 28/07/2017

REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF

4 |Tender Description /Name of Work /item |MISSING FACILITIES IN EXISTING SECONDARY SCHOOLS @ GBHS

HUSSAIN PATO TALUKA FAIZ GANJ (INTERNAL ELECTRIFICATION)

5 [Method of Procurement

Single Stage-One Envelope Procedure

6 |Name of Firm/ Bidders

M/S Rashid Electric Store

7 IN.T.N Available

8 |Sindh Board of Revenue Registered

9 |Funds/Budget Available

10 |05% Earnest Money Available

11 |Tender Fee/ Cost Bidding Documents |Deposited

12 IEIectric License Available \

MEMBER

7

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-15

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

L lName of Procuring Agency Executive Engineer Education Works Division Khairpur

2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017

3 SPPRA Website Serial No: 34060 dated: 28/07/2017

Tender Descriotion /Name of Work|REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
B e RSN |[FACILITIES IN EXISTING SECONDARY SCHOOLS @ GBHS HUSSAIN PATO
TALUKA FAIZ GANJ (INTERNAL ELECTRIFICATION)

5 Method of Procurement Single Stage-One Envelope Procedure

Name of Firm/ Bidders

M/S Yasir Builders

7  IN.TN Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 J05% Earnest Money Available
Tender Fee/ Cost Bidding
|
1" IDovcuments Deposited
12 IEIectric License Available
MEMBER ER /
(ABDUL JADIR SHAIKH) (™ H MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-15

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
} N IName of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

Tender Descrintion /Name of Work|REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
FTII s FACILITIES IN EXISTING SECONDARY SCHOOLS @ GBHS HUSSAIN PATO

o TALUKA FAIZ GANJ (INTERNAL ELECTRIFICATION)
5 |Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders M/S Yasir Builders
7 INTN Available
8 Sindh Board of Revenue |Registered
9 Funds/Budget Available
10  |05% Earnest Money Available
Tender Fee/ Cost Bidding :
1 [oocuments Deposited
12 IEIeclric License Available
MEMBJx
(ABDUL QADIR SHAIKH)
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

EDUCATION WORKS DIVISION
KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT C

Name of Scheme:- REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING SECONDARY SCHOOLS @ 1) GBHS SHAH LADHANI, 2) GBHS MORI TALUKA , :
KHAIRPUR, 3) GBHS HUSSAINABAD TALUKA KOTDIJI (INTERNAL ELECTRIFICATION)

NIT Referecne No. TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasingdh.gov.pk S.No: 34060 dated: 28/07/2017

5.NO-16
Bid Submission Date & Time
Bid Opening Date & Time 15-08-2017 2.0P.m
Amount of Tender Rs 0.645 Time Completion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DMWEWD/KHP/ 229 Dated:- 17-07-2017  Rs: 644400/
_ As per Bid Evaluation As per Contract Provision / Techical Sanction R
SR. |Quote Amoun Total
z Amount of BOQ / Rate Quoted b Amount of Total ract ff: of
S Name of Bidders o Q Y Ceme| d Conn Cost of Schedule B| t of Cost of Carriage o sa (9+10+11+12+
No. Schedule B Contractor Premium Amount Cement
nt Rate N.5.1 13-14)
1 ) 3 4 3 [] i ] 9 10 11 12 13 14 15
1 WS Kamran Enterprises
| | |
l:Parl-»l 644,400 0 7% Below | | 1,095 | - -4 643,305 | 644,400 | . | 1 -4 644,400
‘ Total 644,400 . : 643,305 . . > z 644,400 |
2 [ws Farooque Builders | ‘

Part-A 644,400 0.13% Below Bi8 - - 643 562 644,400 . - - - - 644,400
il Total| 644,400 | -1 643,562 : - _ - | : 644,400
| 3 |WS Imtiaz Enterprises | | [ l | [ I

Part-A 644,400 0.09% Below 580 . - 643,820 644,400 - - - - - 644 400

Tnull 644,400 | : | 643,820 = ‘ . : 644,400
0.000 Excess 1,095 Saving 0.17%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER

7~

( ABDUL QADIR SHAIKH)

ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




PR L——

Bid Evaluation Report

-
| Name of Procuring Agency: Executive Engincer Education Works Division Khairpur
b 2 Fender Reference No: TC/G-55/ 1271 Dated:26-07-2017
- REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
- J Fender Description/Name of FACILITIES IN EXISTING SECONDARY SCHOOLS @ 1) GBHS SHAH LADHANL 2)
work/item: GBHS MORI TALUKA KHAIRPUR, 3) GBHS HUSSAINABAD TALUKA KOTDLII
(INTERNAL ELECTRIFICATION)

4 Method of Procurement: Single Stage One Envelope Procedure

5 Fender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017

6 SPPRA Tender LD Sr No 34060 Dated:- 28-07-2017

7 F'otal Bid documents Sold; J Nos:

5 lotal Bids Received: J Nos:

9 Fechnical Bid Opening date: (if (Provide details in separate form)

10 No. of Bid technically qualified (if 1 Nos:

11 Bid(s) Rejected: 2 Nos:

12 Financial Bid Opening date: 15-08-2017

13 Bid Evaluation Report:

S.No [Name of Contractor Rate of Qouted Tender Amount] Remarks

1 2 3 4 5

1 M/S Kamran Enterprises Part B (Schedule ltems) 0.17% Below 643,305

2 MUS Faroogue Builders Part B (Schedule ltems) 0.13% Below 643,562

3 M/S Imtiaz Enterprises Part B (Schedule ltems) 0.09% Below 643,820
MEMBER MEMBER

- N X

(ABDUL QADIR SHAIKH)

ABDE®ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION (A LAH MARRI)
KHAIRPUR ASS NT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




5.NO-16

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

Name of Procuring Agency

IExecutive Engineer Education Works Division Khairpur

-
Tender Reference No

TC/G-55/ 1271 Dated:26-07-2017

SPPRA Website Serial No:

34060 dated: 28/07/2017

Tender Description IName of Work /Item

REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF
MISSING FACILITIES IN EXISTING SECONDARY SCHOOLS @ 1)
GBHS SHAH LADHANI, 2) GBHS MORI TALUKA KHAIRPUR, 3) GBHS
HUSSAINABAD TALUKA KOTDIJI (INTERNAL ELECTRIFICATION)

5 IMethod of Procurement

Single Stage-One Envelope Procedure

6 INarne of Firm/ Bidders

|M/S Kamran Enterprises

7 N.T.N Available
8 |Sindh Board of Revenue |Registered
9 |Funds/Budget Available
10 Los% Earnest Money Available
11 |Tender Feel/ Cost Bidding Documents Deposited
12 |Electric License Available
MEMBER EMBER
(ABDUL QADIR SHAIKH) (A H MARRI)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

(Janib 3 anty{ro]
EXECUTIVE ENGJNEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-16

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR
b
1 Name of Procuring Agency Executive Engineer Education Works Division Khairpur
2 ITender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
Tender Description /Name of Work|FACILITIES IN EXISTING SECONDARY SCHOOLS @ 1) GBHS SHAH LADHANI,
/item 2) GBHS MORI TALUKA KHAIRPUR, 3) GBHS HUSSAINABAD TALUKA KOTDIJI
(INTERNAL ELECTRIFICATION)

5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders |M/S Farooque Builders
7 IN.T.N Available
8 Sindh Board of Revenue |Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
Tender Fee/ Cost Bidding :
1" ocuniants hDaposnad
12  |Electric License Available
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

hro]

EXECH-HVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR



BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

£ KHAIRPUR
1 Name of Procuring Agency IExecutive Engineer Education Works Division Khairpur
*.
2 Tender Reference No TC/G-56/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
REHABILITATION IMPROVEMENT/ RENOVATION &
Tendes Descration Miime: o Woik PROVISION OF MISSING FACILITIES IN EXISTING
4 /item i SECONDARY SCHOOLS @ 1) GBHS SHAH LADHANI, 2)
GBHS MORI TALUKA KHAIRPUR, 3) GBHS HUSSAINABAD
TALUKA KOTDIJI (INTERNAL ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Imtiaz Enterprises
7 N.T.N Available
8 Sindh Board of Revenue Registered
9  JFunds/Budget Available
10 |05% Earnest Money Available
Tender Fee/ Cost Bidding
1 IDocuments Deposited
12 IEIectric License Available
MEMBER
/& d
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER :
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN
(Janib anbhro)

EXECUTIVE ENGINEER

EDUCAT

ION WORKS DIVISION
KHAIRPUR




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVALUATION REPORT

REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING FACILITIES IN EXISTING SECONDARY SCHOOLS @ 1) GBHS SADAR JI BHATYOON TALUKA KINGRI, 2) GBHS
SOHU KANASIRA TALUKA KOTDUI (INTERNAL ELECTRIFICATION) *

NIT Referecne No. TC/G-55/ 1271 Dated:26-07-2017 Web Site: www. pprasindh. gov.pk 5.Mo: 34060 dated: 28/07/2017 5.NO-17
Bid Submission Date & Time
Bid Opening Date & Time 19-08-2017 2.0P.M
Amount of Tender Rs. 0.812 Time Completion Period {10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Divisian Khairpur Vide NO:DMWEWD/KHP/ 232 Dated:- 17-07-2017  Rs: B02000/-
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun Total
! Al T iff: of SR
57 | tame of Bidders Amaunt-of $0G, Rake Quotsss by mount of | ome| d otal Contract | o s of Schedule 8| tof Cost of Carriage| OH": © (94104114124
No, Schedule B Contractor Premium Amount Cement
nt Rate N.S.1 13-14)
1 2 k] 4 5 [] 7 8 9 10 1 12 11 14 15
1 | WS Faisal & Brothers
| | | | | |
Part-A 801,521 0.18% Below 1,443 - - 800,078 801,511 = 801,521
Total 801,521 - - 800,078 | - | - . 801,521 l
2 !ws Allah Wah Electric Store [ [ ‘ [ [
Part-A 801,521 0.12% Below 962 800,559 801,51 - - - 801,521
Toul| 801,521 800,559 - 801,521 |
3 |Ws G.A Electric & Civil Builders | | | ‘ | | . |
Part-A 801,521 0.08% Below 641 800,880 801,521 - 801,521
Total| 801,521 J 800,880 | . . 801,521 |
0.000 Excess 1,443 Saving 0.18%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER MEMBER / CHAIRMAN
({ ABDUL QADIR SHAIKH) nullah Marri) (Jant hanbhro)

ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING

KHAIRPUR SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-17

Bid Evaluation Report

1 Name of Procuring Agency:

(]

Tender Reference No:

Iender Description/Name of

work/item:

4 Method of Procurement:

] Tender Published:

6 SPPRA Tender LD Sr No

Total Bid documents Sold;

Total Bids Received:
9 Technical Bid Opening date: (if
10 No. of Bid technically qualified (if
11 Bid(s) Rejected:
12 Financial Bid Opening date:
13 Bid Evaluation Report:

Executive Engineer Education Works Division Khairpur

FC/G-88/ 1271 Dated:26-07-2017

REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING
FACILITIES IN EXISTING SECONDARY SCHOOLS @ 1) GBHS SADAR JI BHATYOON
TALUKA KINGRI, 2) GBHS SOHU KANASIRA TALUKA KOTDIJ (INTERNAL

ELECTRIFICATION)
Single Stage One Envelope Procedure

Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017

34060

3 Nos:

3 Nos:

(Provide details in separate form)
1 Nos:

2 Nos:

29-08-2017

Dated:- 28-07-2017

S.No |[Name of Contractor Rate of Qouted Tender Amount] Remarks

1 2 3 4 s
| MYS Faisal & Brothers Part B (Schedule ltems) 0.18% Below 800,078
2 MU/S Allah Wahi Electric Store Part B (Schedule ltems) 0.12% Below 800,559
] M/S G.A Electric & Civil Builders [Part B (Schedule ltems) 0.08% Below 500,880

MEMBER MEMBER

7/
-

(ABDUL QADIR SHAIKH)
ABBHLASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

CHAIRMAN

(Jan hanbhro)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 JName of Procuring Agency !Executive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION IMPROVEMENT/ RENOVATION &
render Descriotion /Name of WorPROVISION OF MISSING FACILITIES IN EXISTING
4 e °™SECONDARY SCHOOLS @ 1) GBHS SADAR JI BHATYOON

/It
e TALUKA KINGRI, 2) GBHS SOHU KANASIRA TALUKA
KOTDWJI (INTERNAL ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S G.A Electric & Civil Builders
7 N.T.N Available
8 Sindh Board of Revenue Registered
9  |Funds/Budget Available
10 J05% Earnest Money Available
11 Tender Fee/ Cost Bidding [Deposited
Documents
12 Electric License Available \
MEMBER E &
( ABDWY QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

(Janib hanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR



BIDDERS QUALIFICATION REPORT

FFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

Name of Procuring Agency

Executive Engineer Education Works Division Khairpur

ﬁender Reference No

2 TCI/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF MISSING

4 Tender Description /Name of Work]FACILITIES IN EXISTING SECONDARY SCHOOLS @ 1) GBHS SADAR JI

/item BHATYOON TALUKA KINGRI, 2) GBHS SOHU KANASIRA TALUKA KOTDIJI

(INTERNAL ELECTRIFICATION)

5 [Method of Procurement Single Stage-One Envelope Procedure
6 lNama of Firm/ Bidders M/S Allah Wahi Electric Store
7 |N,T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10  J05% Earnest Money Available
11 Tender Feel/ Cost Bidding |oeposited

|Documents
12 lElectric License Available

EMBER
\r
b ( LAH MARRI)

ASSISTANT ENGINEER ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAI
(Janib A
EXECUTIVE'ENGINEER

EDUCATION WORKS DIVISION
KHAIRPUR



S.NO-17

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

1

‘Name of Procuring Agency
e

IExecutive Engineer Education Works Division Khairpur

2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017
REHABILITATION IMPROVEMENT/ RENOVATION & PROVISION OF
4 lrender Descrintion /IName of Work /item MISSING FACILITIES IN EXISTING SECONDARY SCHOOLS @ 1)
P GBHS SADAR JI BHATYOON TALUKA KINGRI, 2) GBHS SOHU
KANASIRA TALUKA KOTDIJI (INTERNAL ELECTRIFICATION)
5 IMalhod of Procurement Single Stage-One Envelope Procedure
6 INama of Firm/ Bidders |M/S Faisal & Brothers
7 IN.T.N Available
8 ISindh Board of Revenue |Registered
9 |Funds/Budget Available
10 |05% Earnest Money Available
11 |Tender Feel/ Cost Bidding Documents Deposited
12 IElectric License Available
MEMB
(ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
C

(Janib hanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVALUATION REPORT

ILMI (INFRASTRUCTURE DEVELOPMENT) SUKKUR DIVISION @ 1) GBPS FATEH MUHAMMAD DARBAN TALUKA SOBHODERO, 2) GGPS AHMED ABAD TALUKA KOTDLI, 3) GBPS Iti
MUHAMMAD MAKHAN SHAR , 4) GGPS SERI TALUKA THARI MIRWAH (INTERNAL ELECTRIFICATION)

NIT Referecne No. TC/G-55/ 1271  Dated:26-07-2017 Web Site: www . pprasindh.gov,pk 5.No: 34060 dated: 28/07/2017 S.NO-18
Bid Submission Date & Time H At L
Bid Opening Date & Time 15-08-2017 2.0P.M
Amount of Tender Rs. 0.459 Time Completion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 233 Dated:- 17-07-2017  Rs: 457400/-
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun Total
Sr. Amount of BOQ / Rate Quoted by Amount of Total Contract Diff: of SR
| C { +10+11+412+
No. Name of Bidders Schedule B Cotifactan Premium eme| d P, Cost of Schedule B| t of Cost of Carriage Ce (9+10+11+12
nt Rate N.S. 13-14)
1 1 3 4 3 é 7 8 9 10 11 12 13 14 15
Il 1 |MWS Falsal & Brothers | | | | |
| . ' I - ! | . ! | |
Part-A 457,460 0.16% Below | | 732 | - - | 456,728 i 457,460 - . | - 457,460
' Total 457,460 | | | .= = 456,728 | [~ = X ' .| - 457,460 |
|2 |WS Abra Electric & Civil Works ' | 1 | ; T ' ' -
! | | - || | | | | | | |
| Part-A 457,460 0.11% Below 503 = - 456,957 457,460 - . . - - 457,460 |
| | Total 457,460 | | | al - 456,957 | | - | . | ol ¢ 457I45|;|I
I 3 WS Pasban Enterprises [ | [ | | I ;
| | | | | |
| { | f 1—1 i { i | t { 1
Part-A 457,460 0.07% Below 320 - | . 457,140 457,460 - . - | . . 457,460
| - . : : . i
Toulr 457,460 . . 457,140 | . 457,460 I
0.000 Excess 732 Saving 0.16%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER EMB / CHAIRMAN
{ ABDUL QADIR SHAIKH) (Ama h Marri) (Janib All Bhanbhro)
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION

KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR



I

S.NO-18

Bid Evaluation Report

| Name of Procuring Agency: Executive Engineer Education Works Division Khairpur

2 Iender Reference No: TC/MG-85/ 1271 Dated:26-07-2017

ILMI(INFRASTRUCTURE DEVELOPMENT) SUKKUR DIVISION @ 1) GBPS FATEH
Tender Description/Name of MUHAMMAD DARBAN TALUKA SOBHODERO, 2) GGPS AHMED ABAD TALUKA
work/item: KOTDLIL, 3) GBPS HAJI MUHAMMAD MAKHAN SHAR , 4) GGPS SERI TALUKA THARI
MIRWAH (INTERNAL ELECTRIFICATION)

4 Method of Procurement:

1 lender Published:

6 SPPRA Tender LD Sr No
7 Total Bid documents Sold;
Total Bids Received:
9 Technical Bid Opening date: (if
10 No. of Bid technically qualified (if
11 Bid(s) Rejected:
12 Financial Bid Opening date:
13 Bid Evaluation Report:

Single Stage One Envelope Procedure

Web Site: www. pprasindh.gov.pk 5. Na: 34060 dated: 28/07/2017

34060

3 Nos:

3 Nos:

(Provide details in separate form)
I Nos:

2 Nos:

15-08-2017

Dated:- 28-07-2017

S.No |[Name of Contractor Rate of Qouted Tender Amount] Remarks

1 2 3 4 5

| MUS Faisal & Brothers Part B (Schedule ltems) 0.16% Below 456,728

2 MUS Abra Electric & Civil Works  |Part B (Schedule ltems) 0.11% Below 456,957

3 |M/S Pashan Enterprises Part B (Schedule Items)  0.07% Below 457,140
MEMBE EMBER

(ABDUL QADIR SHAIKH)
ABDBEHASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION ( AMANULLAH MARRI)

KHAIRPUR ASSISTANT ENGINEER

CHAIRMAN

ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




S.NO-18
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION.

KHAIRPUR
-1 1 IName of Procuring Agency IExecutiva Engineer Education Works Division Khairpur
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

ILMI (INFRASTRUCTURE DEVELOPMENT) SUKKUR DIVISION @ 1)
GBPS FATEH MUHAMMAD DARBAN TALUKA SOBHODERDO, 2)

4 |Tender Description /Name of Work /ltem |GGPS AHMED ABAD TALUKA KOTDIJI, 3) GBPS HAJI MUHAMMAD
MAKHAN SHAR , 4) GGPS SERI TALUKA THARI MIRWAH
(INTERNAL ELECTRIFICATION)

5 IMathod of Procurement Single Stage-One Envelope Procedure
6 IName of Firm/ Bidders |M/S Faisal & Brothers
7 IN.T.N (Available
8 |Sindh Board of Revenue |Registered
9 |JFunds/Budget Available
10 |05% Earnest Money Available
11 |Tender Feel/ Cost Bidding Documents  |Deposited
12 lElectric License Available
MEMBER

(ABDUL QADIR SHAIKH)

ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CH |

(Janib Al hanbﬂ{

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




e ——T

S.NO-18
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 Name of Procuring Agency Executive Engineer Education Works Division Khairpur
2 » Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

ILMI (INFRASTRUCTURE DEVELOPMENT) SUKKUR DIVISION @ 1) GBPS

A Tender Description IName of Work]FATEH MUHAMMAD DARBAN TALUKA SOBHODERO, 2) GGPS AHMED ABAD
/item TALUKA KOTDWJI, 3) GBPS HAJI MUHAMMAD MAKHAN SHAR , 4) GGPS SERI

TALUKA THARI MIRWAH (INTERNAL ELECTRIFICATION)

5  [Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders ﬁM!S Abra Electric & Civil Works
7 N.T.N Available
B Sindh Board of Revenue Registered
9  |Funds/Budget Available
10 |05% Earnest Money Available

Tender Feel Cost Bidding :
11 IDocumenls Deposited
12 Electric License Available

~
(A JLLAH MARRI)

ASSISTANT ENGINEER ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR o SUB DIVISION KHAIRPUR

(Janib A airtbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-18

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1“ Name of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
{ILMI (INFRASTRUCTURE DEVELOPMENT) SUKKUR
DIVISION @ 1) GBPS FATEH MUHAMMAD DARBAN
4 Tender Description /Name of WorkjTALUKA SOBHODERO, 2) GGPS AHMED ABAD TALUKA
/Item KOTDWJI, 3) GBPS HAJI MUHAMMAD MAKHAN SHAR , 4)
GGPS SERI TALUKA THARI MIRWAH (INTERNAL
ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Pasban Enterprises
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
Tender Fee/ Cost Bidding :
11 Déciiments Deposited
12 Electric License Available A
MEMBER EM[X.{J/
%EQ /"
( ABDUL QADIR SHAIKH) (AM LAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRM
(Janib Ali B hro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT i

Hame of Scheme:- RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED EDUCATIONAL MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR ® 1) GBHS WALIDAD LUND TRLU;

THARI MIRWAH, 2) GBPS BAEED MULO TALUKA FAIZ GANJ, 1) GBPS GAHI KHAN ANSAR] TALUKA THARI MIRWAH, 4) GGPS MANZOOR BHATTI TALUKA KOTDLI (INTERNAL ELECTRIFICATION)

NIT Referecne No. TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov.pk §,No; 34060 dated: 28/07/2017 5.NO-19
Bid Submission Date & Time
Bid Opening Date & Time 19-08-2017 1.0P.M
Amount of Tender Rs. 0.464 Time Completion Period {10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DM/EWD/KHP/ 230 Dated:- 17-07-2017  Rs: 461000/-
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun Total
A d I H
5. [Name of Bidders Mok of.000./ fane Ciidted by AU g Ceme| d TORAGenyac Cost of Schedule B | t of Cost of Carrlage DOt Sk (94104114124
No. Schedule B Contractor Premium Amount Cement
nt Rate N5 13-14)
1 1 3 4 5 (] 1 8 9 10 11 12 13 14 15
1 |MW/S Rashid Electric Store | ‘ | |
| |
| Part-A ' 460,929 | 0.20%  Below | 922 - - 460,007 460,929 - . 460,929
I 1
Total| 460,929 || - - 460,007 : . - | - 460,929 |
2 | WS Mutahar Electric Store | [ |
|Part-A 460,929 0.15% Below 691 - - 460,238 460,929 - - - - . 460,929
Total 460,929 | . = 460,238 | | .| E = 460,929
3 |wS Shahid Bullders
| Part-A 460,929 0.10% Below 461 . . 460,468 460,929 . . - . . 460,929
Tu(all 460,929 . - 460,468 . . - - 460 929
0.000 Excess 922 Saving 0.20%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER

/

( ABDUL QADIR SHAIKH) (Amitilillah Marri) (Jan anbhro)
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION

KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




S.NO-19

Bid Evaluation Report

1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
2 Tender Reference No: TC/G-55/ 1271 Dated:26-07-2017
& RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED EDUCATIONAL
" Tender Description/Name of MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR
3 worlditem: a 1) GBHS WALIDAD LUND TALUKA THARI MIRWAH, 2) GBPS BAEED MULO
TALUKA FAIZ GAND 3) GBPS GAHI KHAN ANSARI TALUKA THARI MIRWAH, 4)
AN ST ANTFIWD DI AT T ol VA & LAWVTMm 1 dINTENN 0 170 D87 Tmires o 'wemas
4 Method ol Procurement: Single Stage One Envelope Procedure
5 Tender Published: Web Site: www. pprasindh.gov.pk S.No: 34060 dated: 28/07/2017
6 SPPRA Tender 1D Sr No 34060 Dated:- 28-07-2017
7 T'otal Bid documents Sold; 3 Nos:
8  Total Bids Received: 3 Nos:
9 Technical Bid Opening date: (if (Pravide details in separate form)
10 No. of Bid technically qualified (if 1 Nos:
11 Bid(s) Rejected: 2 Nos:
12 Financial Bid Opening date: 29-08-2017
13 Bid Evaluation Report:
S.No [Name of C ontractor Rate of Qouted Tender Amount] Remarks
1 2 3 4 5
I M/S Rashid Electric Store Part B (Schedule Items) 0.20% Below 460,007
2 M/S Mutahar Electric Store Part B (Schedule ltems) 0.15% Below 460,238
3 |M/S Shahid Builders Part B (Schedule Items) 0,10% Below 460,468

ED

MEMBER

(ABDUL u@:ﬁumu

ABDUIASSISTANT ENGINEER
UCATION WORKS SUB DIVISION
KHAIRPUR

CHAIRMAN

(Janib A ahbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

( AMANULLAH MARRI)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




S.NO-19

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

INa:;ne of Procuring Agency

IExecutive Engineer Education Works Division Khairpur

2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017

3 |SPPRA Website Serial No: 34060 dated: 28/07/2017
RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED
EDUCATIONAL MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT

1 DISTRICT KHAIRPUR @ 1) GBHS WALIDAD LUND TALUKA THARI MIRWAH, 2)

4 |Tender Description /Name of Work /item 000 6ageD MULO TALUKA FAIZ GANJ, 3) GBPS GAHI KHAN ANSARI TALUKA
THARI MIRWAH, 4) GGPS MANZOOR BHATTI TALUKA KOTDIJI (INTERNAL
ELECTRIFICATION)

5 |Method of Procurement Single Stage-One Envelope Procedure

6 IName of Firm/ Bidders IM/S Rashid Electric Store

7 IN,T.N Available

8 |Sindh Board of Revenue |Registered

9 |Funds/Budget Available

10 |05% Earnest Money Available

11 |Tender Fee/ Cost Bidding Documents Deposited

12 Available

Electn‘c License

MEMBER

ra
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-19

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 l:ame of Procuring Agency IE:eculive Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED EDUCATIONAL
Tender Description /Name of Work MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR
4 item @ 1) GBHS WALIDAD LUND TALUKA THARI MIRWAH, 2) GBPS BAEED MULO

TALUKA FAIZ GANJ, 3) GBPS GAHI KHAN ANSARI TALUKA THARI MIRWAH, 4) GGPS
MANZOOR BHATTI TALUKA KOTDIJI (INTERNAL ELECTRIFICATION)

5 |Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders |M/S Mutahar Electric Store
7 N.T.N Available
8 Sindh Board of Revenue |Registered
9  |Funds/Budget Available
10 |05% Earnest Money Available
11 I;f;z: : ::: Cost Bidding Deposited
12 IElactric License Available
MEMBER

(ABDUL QADIR SHAIKH) LLAH MARRI)

ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

ENGINEER

EDUCATION WORKS DIVISION
KHAIRPUR




. S.NO-19

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 lﬂame of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

RENOVATION AND PROVISION OF BASIC FACILITIES IN
SELECTED EDUCATIONAL MANAGEMENT ORGANIZATION
Tender Description /Name of Work (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR @ 1) GBHS
4 item WALIDAD LUND TALUKA THARI MIRWAH, 2) GBPS BAEED

MULO TALUKA FAIZ GANJ, 3) GBPS GAHI KHAN ANSARI
TALUKA THARI MIRWAH, 4) GGPS MANZOOR BHATTI TALUKA
KOTDIJI (INTERNAL ELECTRIFICATION)

5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Shahid Builders
v N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 J05% Earnest Money Available
1 Tender Fee/ Cost Bidding Deposited
Documents
12 Electric License Available
MEMBER __ -
‘.~_' 4 A
\.\\\ ¥
( ABDUL QADIR SHAIKH) MANY
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAI

(Janib nbhro)

ENGINEER

EDUCATION WORKS DIVISION
KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:- RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED EDUCATIONAL MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR & 1) GGHS SETHARJA, 2) Gﬁhs’
BOZDAR WADA, 1) GES MEVO KHAN MANGRIO, 4) GBES IMAM BUX AAMIR TALUKA THARI MIEWAH(INTERNAL ELECTRIFICATION)

NIT Referecne No. TC/G-55/ 1271  Dated:26-07-2017 Web Site: www.pprasindh.gov.pk 5.No: 314060 dated: 28/07/2017 5.N0-20
Bid Submission Date & Time
Bid Opening Date & Time 29-08-2017 2.0P.M
Amount of Tender Rs. 0.639 Time Completion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 231 Dated:- 17-07-2017  Rs: 638000/-
As per Bid Evaluation As per Contract Prov:smmn / Techical Sanction
SR. |Quote Amoun Total
s . Amount of / Rate Quoted b Amount of Total Contract iff:
Se Name of Bidders 80 Q y 2e Ceme| d e Cost of Schedule B| tof Cost of Carriage peEof5k (9+10+11+12+
No. Schedule B Contractor Premium Amount Cement
nt | Rate NS 13-14)
1 ] 3 4 ] 6 1 8 9 10 11 12 13 14 15
1 |WS Farcoque Bullders

Part-A 617,687 0.18% Below | 1,148 - - 636,539 . 637,687 - ! | - 617,687

Total| 637,687 . . 636,539 : : ] : 617,687

2 |WsS Taha Electric & Civil Work

Part-A 637,687 0.11% Below 701 - - 636,986 637,687 - - . - - 617,687

| m.nl 637,687 | i -] 636,986 | - | - | A . 63?,&8?]
3 WS Allah Wahi Electric Store [ | ] [ | [ [ [ [ |

Part-A 617,687 0.09% Below 574 - - 637,113 637,687 - - . - . 617,687
rm:[ 637,687 o 637,113 - - . : 637,687 |
0.000 Excess 1,148 Saving 0.18%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER MEMBER

>

( ABDUL QADIR SHAIKH) (Janib i} ro)

ASSISTANT ENGINEER NT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




S.NO-20

Bid Evaluation Report

1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
2 Tender Reference No: TC/G-55/ 1271  Dated:26-07-2017
RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED EDUCATIONAL
: Tender Description/Name of MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR
work/item: @ 1) GGHS SETHARJA, 2) GGHS BOZDAR WADA, 3) GES MEVO KHAN MANGRIO, 4)
GBES IMAM BUX AAMIR TALUKA THARI MIRWAH(INTERNAL ELECTRIFICATION)
4 Method of Procurement: Single Stage One Envelope Procedure
5 Tender Published: Web Site: www.pprasindh.gov.pk 85.No: 34060 dated: 28/07/2017
[ SPPRA Tender 1D Sr No J4060 Dated:- 28-07-2017
7 Total Bid documents Sold; 3 Nos:
b Total Bids Received: 3 Nos:
Y Fechnical Bid Opening date: (if (Provide details in separate form)
10 No. of Bid technically qualified (if 1 Nos:
11 Bid(s) Rejected: 2 Nos:
12 Financial Bid Opening date: 29-08-2017
13 Bid Evaluation Report:
S.No  [IName of Contractor Rate of Qouted Tender Amount] Remarks
[ 2 ) 4 §
1 M/S Farooque Builders Part B (Schedule ltems) 0.18% Below 636,539
2 MJ/S Taha Electric & Civil Work Part B (Schedule Items) 0.11% Below 636,986
3 MU/S Allah W ahi Electric Store Part B (Schedule Items) 0.09% Below 637,113

MEMBER
/
(ABDUL QADIR SHAIKH)
ABDULASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION (AMA LAH MARRI)
KHAIRPUR ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib A 1anbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




5.NO-20

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

kiame of Procuring Agency

IExecutiva Engineer Education Works Division Khairpur

Tender Reference No

TC/G-55/ 1271 Dated:26-07-2017

3 |SPPRA Website Serial No: 34060 dated: 28/07/2017
RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED
EDUCATIONAL MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT

4 |Tender Description IName of Work /Item |DISTRICT KHAIRPUR @ 1) GGHS SETHARJA, 2) GGHS BOZDAR WADA, 3) GES
MEVO KHAN MANGRIO, 4) GBES IMAM BUX AAMIR TALUKA THARI
MIRWAH(INTERNAL ELECTRIFICATION)

5 [Method of Procurement Single Stage-One Envelope Procedure

6 |Name of Firm/ Bidders |M/S Farooque Builders

7 IN.T.N Available

8 |Sindh Board of Revenue Registered

9 |Funds/Budget Available

10 |05% Earnest Money Available

11 |Tender Fee/ Cost Bidding Documents FDeposiled

12 IElectric License Available

MEMBER

(ABDUL (JADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

EM ?/

(AMA LAH MARRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

EDUCATION WORKS DIVISION

KHAIRPUR




S.NO-20
BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR
1 Name of Procuring Agency IElecutive Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED EDUCATIONAL

4 Tender Description /IName of Work]MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR

item @ 1) GGHS SETHARJA, 2) GGHS BOZDAR WADA, 3) GES MEVO KHAN MANGRIO, 4)

GBES IMAM BUX AAMIR TALUKA THARI MIRWAH(INTERNAL ELECTRIFICATION)

5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders |M/S Taha Electric & Civil Work
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 IFundslBudgel Available
10 IOS‘/. Earnest Money Available
11 Tender Feel Cost Bidding Deposited

|oocuments
12 lE!aclfic License Available

E
(ABDUL QADIR SHAIKH) (AMANULLAH MARRI)

ASSISTANT ENGINEER ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING

KHAIRPUR SUB DIVISION KHAIRPUR

(Janiy anbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-20
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 a Name of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCI/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
RENOVATION AND PROVISION OF BASIC FACILITIES IN
SELECTED EDUCATIONAL MANAGEMENT ORGANIZATION
4 Tender Description /Name of Work](EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR @ 1) GGHS
/Item SETHARJA, 2) GGHS BOZDAR WADA, 3) GES MEVO KHAN
MANGRIO, 4) GBES IMAM BUX AAMIR TALUKA THARI
MIRWAH(INTERNAL ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders |W/S Allah Wahi Electric Store
7 IN.T.N Available
8 Sindh Board of Revenue |Registered
9  |Funds/Budget Available
10 |05% Earnest Money Available
11 Tender Fee/ Cost Bidding Deposited
|Documents
12 lEieclric License Available
N
MEMBER
d
( ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN

(Janib AH'Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-21

Bid Evaluation Report

1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
2 Tender Reference No: TC/G-55/1271  Dated:26-07-2017
g RENOVATION AND PROVISION OF BASIC FACILITIES INSELECTED EDUCATIONAL
»
3 Tender Description/Name of MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR
work/item: @ 1) GMPS KAROONDI 2) GRELS KOT LALOO TALUKA FAIZ GANJ (INTERNAL
ELECTRIFICATION)
4 Method of Procurement: Single Stage One Envelope Procedure
5 I'ender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/72017
6 SPPRA Tender 1.D Sr No 34060 Dated:- 28-07-2017
7 T'otal Bid documents Sold; 3 Nos:
8 T'otal Bids Received: 3 Nos:
9 Fechnical Bid Opening date: (if (Provide details in separate form)
10 No. of Bid technically qualified (if 1 Nos:
11 Bid(s) Rejected: 2 Nos:
12 Financial Bid Opening date: 15-08-2017
13 Bid Evaluation Report:
S.No [Name of ( ontractor Rate of Qouted Tender Amount] Remarks
1 2 3 4 5
1 MUS Rashid Electric Store Part B (Schedule ltems) 0.18% Below 362,310
2 M/S Allah Wahi Electric Store Part B (Schedule ltems) 0.12% Below 362,527
3 M/S Farooque Builders Part B (Schedule ltems) 0.08% Below 362,673
MEMBER
(ABDUL QADIR SHAIKH)
ABRPITASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION

KHAIRPUR

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib A-Bhafbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR



Name of Scheme:-

NIT Referecne No.

RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED EDUCATIONAL MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR @ 1) GMPS ’

COMPARATIVE STATEMENT / BID EVALUATION REPORT

KAROONDI, 2) GBELS KOT LALOO TALUKA FAIZ GANJ (INTERNAL ELECTRIFICATION)

TC/G-55/ 1271

Dated:26-07-2017

Web Site: www.pprasindh.gov.pk 5.No; 14060 dated: 28/07/2017 5.NO-21
Bid Submission Date & Time
Bid Opening Date & Time 15-08-2017 2.0P.M
Amount of Tender Rs. 0.364 Time Completion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khalrpur Vide NO:DWEWD/KHP/ 217 Dated:- 17-07-2017  Rs: 364000/-
[ As per Bid Evaluation As per Contract Provision / Technical Sanction
s Amount of BOQ /|  Rate Quoted b Amountof | SR [Quotel ol contract ok Diff: of SR T
** |Name of Bidders y Ceme | d Cost of Schedule B | t of Cost of Carriage 3 (9+10+11+12+
No. Schedule B Contractor Premium Amount Cement
nt Rate NS 13-14)
1 2 3 L] 5 [ 7 8 9 10 11 12 13 14 15 I
1 | WS Rashid Electric Store !
| | . . ] |
Part-A | 362,963 | 0.18%  Below | 653 | o — 362,310 | 362,963 | - | - 362,963
| 1 |
| Total| 362,963 | [ -] - 362,310 | -| - | - 362,963 |
[ 2 'S Allah Wahi Electric Store [ - t .
| | | . | | | | | |
Part-A I 362,963 0.12% Below 436 - 362,527 362,963 - - 362,963
Toual| 362,963 a 362,527 - 362,963 |
|' 3 |WsS Farooque Bullders [ | | | |
| |part-A 362,963 | 0.08%  Below | | 290 | - - 362,673 362,963 - | 362,963
Total 362,963 - - 362,673 162,9&3]
0.000 Excess 653 Saving 0.18%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER MEMBER CHAIRMA
{ ABDUL QADIR SHAIKH) h Marri) (Janib A nbhro)

ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION

KHAIRPUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 'Nama of Procuring Agency IExecutIve Engineer Education Works Division Khairpur
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED
EDUCATIONAL MANAGEMENT ORGANIZATION (EMO) CLUSTER
SCHOOL AT DISTRICT KHAIRPUR @ 1) GMPS KAROONDI, 2) GBELS
KOT LALOO TALUKA FAIZ GANJ (INTERNAL ELECTRIFICATION)

4 |Tender Description /IName of Work /Item

5 |Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders M/S Rashid Electric Store

7 IN.-T.N Available

8 |Sindh Board of Revenue Registered

9 |Funds/Budget Available

10 |05% Earnest Money Available

11 |Tender Feel/ Cost Bidding Documents  |Deposited

12 Elaclric License Available

MEMBER

(ABDUL QADIR SHAIKH)

ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN

(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR



S.NO-21
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 Name of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED
4 Tender Description /Name of Work]EDUCATIONAL MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT
/Item DISTRICT KHAIRPUR @ 1) GMPS KAROONDI, 2) GBELS KOT LALOO TALUKA
FAIZ GANJ (INTERNAL ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Allah Wahi Electric Store
7 IN.T.N Available
8 Sindh Board of Revenue Registered
9  |Funds/Budget Available
10 |05% Earnest Money Available
11 Tender Feel/ Cost Bidding Deposited
lDocuments
12 |Electric License Available
MEMBER
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR 6 / SUB DIVISION KHAIRPUR

(Janib hanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-21

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 3 |Name of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
RENOVATION AND PROVISION OF BASIC FACILITIES IN
Toiidei Deoscitution Mams of Woilkd SELECTED EDUCATIONAL MANAGEMENT ORGANIZATION
4 item P (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR @ 1)
GMPS KAROONDI, 2) GBELS KOT LALOO TALUKA FAIZ
GANJ (INTERNAL ELECTRIFICATION)
5  |Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders |M/S Farooque Builders
7 N.T.N Available
8 Sindh Board of Revenue |Registered
9 Funds/Budget Available
10 J05% Earnest Money Available
11 Tender Fee/ Cost Bidding Deposited
Documents
12 IEIectric License Available
MEMBER
( ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN

(Janib AliBhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVALUATION REPORT

RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED EDUCATIONAL MANAGEMENT ORGAMIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR @ 1) GBPS

KHANPUR, 2) GBPS SHAH HUSSAIN, 3) GBPS KOT PULL TALUKA KHAIRPUR (INTERNAL ELECTRIFICATION)

TC/G-55/ 1271 Dated:26-07-2017

Web Site: www . pprasindh.gov.pk S.No: 314060 dated: 28/07/2017 5.NO-22
Bid Submission Date & Time
Bid Opening Date & Time 15-08-2017 2.0P.M
Amount of Tender Rs. 0.521 Time Completion Period (10} Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DMWEWD/KHP/ 218 Dated:- 17-07-2017  Rs: 519000/-
As per Bid Evaluation As per Contract Provision / Technical Sanction
SR. |Quote Amoun Total
b A f 1 act Diff: of SR
57. | Name of Bidders Amountof BOGL/|  Rate Quoted by MO | coma| @ || Tomslcomr Cost of Schedule 8 | t of Cost of Carriage (9410411412
No. Schedule B Contractor Premium Amount Cement
nt | Rate N.S.I 13-14)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
1 |WS Abra Electric & Civil Works |
L |
| |part-a 518,792 |  0.19%  Below | 986 | -] 517,806 518,792 | | | - | 518,792
' Total 518,792 | . | 517,806 . - 518,792
2 ‘ws Al-Majeed Shaikh & Co. ' | | | | T | |
|
| |Part-A 518,792 0.13% Below 674 - 518,118 518,792 - . 518,792 |
[ Totall 518,792 ' -] 518,118 ' [ -] 518,792 |
|3 |M_J'S Shahbaz Traders | | | |
e | | | | |
| Part-A 518,792 | 0.09% Below 467 | - - 518,325 518,792 | - - 518,792
-rom{ 518,792 | - - | 518,325 | [ - s 518,?92]
0.000 Excess 986 Saving 0.19%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER CHAIRMAN

/-

( ABDUL QADIR SHATKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

({Janib Ali Bhanbhro)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR




S NG-22

Bid Evaluation Report

1 Name of Procuring Agency:

2 Tender Reference No:

Fender Description/Name of
work/item:

4 Method of Procurement:

5 I'ender Published:

6 SPPRA lender 1D SrNo

7 Total Bid documents Sold;

5 Fotal Bids Received:

9 Fechnical Bid Opening date: (if
10 No. of Bid technically qualified (if
11 Bid(s) Rejected:

12 Financial Bid Opening date:

13 Bid Evaluation Report:

Executive Engineer Education Works Division Khairpur

TC/G-55/ 1271 Dated:26-07-2017

RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED EDUCATIONAL
MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR
a 1) GBPS KHANPUR, 2) GBPS SHAH HUSSAIN, 3) GBPS KOT PULL TALUKA
KHAIRPUR (INTERNAL ELECTRIFICATION)

Single Stage One Envelope Procedure

Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/0722017

34060

3 Nos:

3 Nos:

(Provide details in separate form)
1 Nos:

2 Nos:

15-08-2017

Dated:- 28-07-2017

SNo [Name of C ontractor Rate of Qouted Tender Amount] Remarks
1 2 3 4 s
1 MUS Abra Electric & Civil Works  |Part B (Schedule Items) 0.19% Below 517,806
2 MUS Al-Majeed Shaikh & Co. Part B (Schedule ltems) 0.13% Below 518,118
R AS hhuhﬁ:u Traders Part B (Schedule ltems) 0.09% Below 518,325
MEMBER MEMBER

(ABDUL QADIR suﬁﬂ}
ABDULASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

CHAIRMAN

(Janib anbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

( AMANULLAH MARRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




S.NO-22

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

Name of Procuring Agency

Executive Engineer Education Works Division Khairpur

2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017
RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED
EDUCATIONAL MANAGEMENT ORGANIZATION (EMO) CLUSTER
4 |Tender Description /Name of Work /item |SCHOOL AT DISTRICT KHAIRPUR @ 1) GBPS KHANPUR, 2) GBPS
SHAH HUSSAIN, 3) GBPS KOT PULL TALUKA KHAIRPUR
(INTERNAL ELECTRIFICATION)
5 [Method of Procurement Single Stage-One Envelope Procedure
6 'Name of Firm/ Bidders M/S Abra Electric & Civil Works
7 IN_T_N Available
8 |[Sindh Board of Revenue Registered
9 |Funds/Budget Available
10 |05% Earnest Money Available
11 |Tender Fee/ Cost Bidding Documents Deposited
12 lEIectric License Available
MEMBER MI :%\‘
(ABDUL YABIR SHAIKH) (AMAN AH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN
(Janib hro)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR




S.N0O-22
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

1 Name of Procuring Agency Executive Engineer Education Works Division Khairpur

2 Tender Reference No TCI/G-55/ 1271 Dated:26-07-2017

3 SPPRA Website Serial No: 34060 dated: 28/07/2017

RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED

4 Tender Description /Name of Work|EDUCATIONAL MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT
litem DISTRICT KHAIRPUR @ 1) GBPS KHANPUR, 2) GBPS SHAH HUSSAIN, 3)

GBPS KOT PULL TALUKA KHAIRPUR (INTERNAL ELECTRIFICATION)

5  |Method of Procurement Single Stage-One Envelope Procedure

6 Name of Firm/ Bidders |M/S Al-Majeed Shaikh & Co.
7 N.T.N Available

8 Sindh Board of Revenue |Registered

9 |Funds/Budget Available

10 |05% Earnest Money Available

11 Tender Feel Cost Bidding Deposited

Documents
12 Available

IE[eclfic License

MEMBER

-

(ABDULLQADIR SHAIKH)
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION

KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

(AMA LAH MARRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




S5.NO-22

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

1% lName of Procuring Agency Executive Engineer Education Works Division Khairpur

2 Tender Reference No TCI/G-55/ 1271 Dated:26-07-2017

3 SPPRA Website Serial No: 34060 dated: 28/07/2017
RENOVATION AND PROVISION OF BASIC FACILITIES IN

ainder: Deacililion INsine of Wik SELECTED EDUCATIONAL MANAGEMENT ORGANIZATION

4 item P (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR @ 1)
GBPS KHANPUR, 2) GBPS SHAH HUSSAIN, 3) GBPS KOT
PULL TALUKA KHAIRPUR (INTERNAL ELECTRIFICATION)

5 |Method of Procurement Single Stage-One Envelope Procedure

6 Name of Firm/ Bidders +WS Shahbaz Traders

7 IN.T.N Available

8 Sindh Board of Revenue Registered

9 |Funds/Budget Available

10 |05% Earnest Money Available

11 Tender Fee/ Cost Bidding Deposited

IDocuments
12 |Electric License Available
MEMBER ME BEvfy
7 //
( ABDUL QADIR SHAIKH) (A AH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN
(Janib nbhro)

EXECUTIVE ENGINEER

EDUCAT

ION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

-t

klarna of Procuring Agency

IExecutive Engineer Education Works Division Khairpur

2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017

3 |SPPRA Website Serial No: 34060 dated: 28/07/2017
RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED
EDUCATIONAL MANAGEMENT ORGANIZATION (EMO) CLUSTER

4 [Tender Description IName of Work /item |SCHOOL AT DISTRICT KHAIRPUR @ 1) GBHS LAYARI, 2) GBPS
GOONDARIRO, 3) GBPS DIN MUHAMMAD KHOKHAR TALUKA
KOTDIJI (INTERNAL ELECTRIFICATION)

5 [Method of Procurement Single Stage-One Envelope Procedure

6 [Name of Firm/ Bidders M/S Balouch Electric & Civil Work

7 IN.T.N Available

8 |Sindh Board of Revenue Registered

9 |Funds/Budget Available

10 J05% Earnest Money Available

11 |Tender Fee/ Cost Bidding Documents |Deposited

12 lEleclric License Available

MEMBER BER
. ¢
(ABDUL QADIR SHAIKH) (AM LLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN
(Janib Ali nbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

1 Name of Procuring Agency

Executive Engineer Education Works Division Khairpur

2 Tender Reference No

TCI/G-55/ 1271 Dated:26-07-2017

3 SPPRA Website Serial No:

34060 dated: 28/07/2017

Nltem

Tender Description /Name of Work

RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED
EDUCATIONAL MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT
DISTRICT KHAIRPUR @ 1) GBHS LAYARI, 2) GBPS GOONDARIRO, 3) GBPS
DIN MUHAMMAD KHOKHAR TALUKA KOTDIJI (INTERNAL ELECTRIFICATION)

5 Method of Procurement

Single Stage-One Envelope Procedure

6 Name of Firm/ Bidders

|M/S Raza Builders

7 N.T.N Available

8 Sindh Board of Revenue Registered

9 Funds/Budget Available

10 |05% Earnest Money Available

1 Tender Fee/ Cost Bidding |Deposited
Documents

12 Electric License Available

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

(AMANULLAH MARRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

(Janib hanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-23
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

1 X lName of Procuring Agency

Executive Engineer Education Works Division Khairpur

2 Tender Reference No

TC/G-55/ 1271 Dated:26-07-2017

SPPRA Website Serial No:

34060 dated: 28/07/2017

Tender Description /Name of Work
/Item

RENOVATION AND PROVISION OF BASIC FACILITIES IN
SELECTED EDUCATIONAL MANAGEMENT ORGANIZATION
(EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR @ 1)
GBHS LAYARI, 2) GBPS GOONDARIRO, 3) GBPS DIN
MUHAMMAD KHOKHAR TALUKA KOTDIJI (INTERNAL
ELECTRIFICATION)

5  |Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Abra Electric & Civil Works
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
11 Tender Fee/ Cost Bidding loeposited
{Documents
12 Electric License Available
MEMBER W\ M ‘MB;ER
( ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN
(Janib Ali nBbifro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

KHAIRPUR




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVALUATION REPORT

RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED EDUCATIONAL MANAGEMENT ORGAMNIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR @ 1) GBHS L4JaRI,
2) GBPS GOONDARIRO, 3) GBPS DIN MUHAMMAD KHOKHAR TALUKA KOTDL (INTERNAL ELECTRIFICATION)

NIT Referecne No. TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov.pk 5.No; 14060 dated: 28/07/2017 S.NO-23
Bid Submission Date & Time
Bid Opening Date & Time 15-08-2017 2.0P.M
Amount of Tender Rs. 0.499 Time Completion Perlod (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 263 Dated:- 18-07-2017  Rs: 496000/
As per Bid Evaluation As per Contract Provision / ferhlc;! Sanction
SR. |Quote Amoun Total
A f / Rat ted b A t of Total Contract Diff: of SR
ST | name of Bidders oA of 850 St QutacLHY mount of | ceme | d otal LONLTACt | cost of Schedule 8 t of Cost of Carriage 7 (94104114124
No. Schedule B Contractor Premium Amount Cement
nt | Rate N.S. 13-14)
1 2 3 @ 5 7 8 9 10 11 12 1 14 15
1 |WS Balouch Electric & Civil Work
Part-A 496,000 0.20% Below 992 - 495,008 496,000 : - 496,000
Total 496,000 - 495,008 . . . : 496,000
2 | WS Raza Builders
|Part-a 456,000 0.15% Below 744 - 495,256 496,000 - - . - - 496,000
I -
Total 496,000 . [ 495,256 - | = 496,000 |
3 |WS Abra Electric & Civil Works [ | [
Part-A 496,000 0.10% Below 496 495,504 496,000 : . . . 496,000
TU(aI[ 496,000 495,504 - - - - 496,000 l
0.000 Excess 992 Saving 0.20%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER CHAIRMAN

7R

( ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

(Amahullah Marri)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

(Jan
EXECUT

ro)
= ENGINEER

EDUCATION WORKS DIVISION
KHAIRPUR




S NO-23

Bid Evaluation Report

1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
2 Tender Reference No: FC/G-55/ 1271 Dated:26-07-2017
RENOVATION AND PROVISION OF BASIC FACILITIES INSELECTED EDUCATIONAL
‘i Tender Description/Name of MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR
. work/item: a 1) GBHS LAYARIL, 2) GBPS GOONDARIRO, 3) GBPS DIN MUHAMMAD KHOKHAR
TALUKA KOTDIJ (INTERNAL ELECTRIFICATION)
4 Method of Procurement: Single Stage One Envelope Procedure
5 Tender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017
O SPPRA Tender LD Nr No J4060 Dated:- 28-07-2017
7 Total Bid documents Sold; J Nos:
8 Total Bids Received: 3 Nos:
9 Technical Bid Opening date: (if (Provide details in separate form)
10 No. of Bid technically qualified (if 1 Nos:
1 Bid(s) Rejected: 2 Nos:
12 Financial Bid Opening date: 15-08-2017
13 Bid Evaluation Report:
S.No  [Name of Contractor Rate of Qouted Tender Amount] Remarks
1 2 3 4 5
1 M/S Balouch Electric & Civil Work |Part B (Schedule Items) 0.20% Below 495,008
2 MUS Ruza Builders Part B (Schedule Ttems) 0.15% Below 495,256
3 M/S Abra Electric & Civil Works  [Part B (Schedule Items) 0.10% Below 495,504

(ABDUL QA Rmmm]

ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION ( AMANULLAH MARRI)
KHAIRPUR ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(Jani wahbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.N0O-24
Bid Evaluation Report
1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
2 Tender Reference No: TC/G-55/ 1271 Dated:26-07-2017
@ RENOVATION AND PROVISION OF BASIC FACILITIES INSELECTED EDUCATIONAL
3 l'ender Description/Name of MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR
work/item: a 1) GBPS DHUKKAR TALUKA KOTDLIL 2) GGHS KOLAB JIAL TALUKA KINGRL 3)
GBHS KAMAL DERO TALUKA GAMBAT (INTERNAL ELECTRIFICATION)
4 Method of Procurement: Single Stage One Envelope Procedure
5 Tender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017
6 SPPRA Tender LD Sr No 34060 Dated:- 28-07-2017
7 I'otal Bid documents Sold; 3 Nos:
Fotal Bids Received: 3 Nos:
9 Fechnical Bid Opening date: (il (Provide details in separate form)
10 No. of Bid technically qualified (it 1 Nos:
11 Bid(s) Rejected: 2 Nos:
12 Financial Bid Opening date: 29-08-2017
13 Bid Evaluation Report:
S.No [Name of Contractor Rate of Qouted Iender Amount| Remarks
I 2 3 4 5
1 MNUS Y asir Builders Part B (Schedule Items) 0.17% Below 556,053
2 M/S Allah Wahi Electric Store Part B (Schedule ltems) 0.11% Below 556,387
3 MUS Muthar Electric Store Part B (Schedule ltems) 0.08% Below 556,554
MEMBER EMBER
\ L7
(ABDUL QADIR SHAIKH)
ABUBLASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION (AM LLAH MARRI)
KHAIRPUR ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib AliBhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




Name of Scheme:-

RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED EDUCATIONAL MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR ® 1) GBPS DHUKKAR TALUKA

COMPARATIVE STATEMENT / BID EVALUATION REPORT

KOTDLN, 7) GGHS KOLAB JIAL TALUKA KINGRI, 1) GBHS KAMAL DERO TALUKA GAMBAT (INTERMAL ELECTRIFICATION|

»
NIT Referecne No. TC/G-55/ 1271  Dated:26-07-2017 Web Site: www.pprasindh gov.pk S No; 34060 dated: 28/07/2017 S.NO-24
Bid Submission Date & Time
Bid Opening Date & Time 29-08-2017 1.0P.M
Amount of Tender Rs. 0.639 Time Compietion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 234 Dated:- 17-07-2017  Rs: 557000/-
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun Total
1 R
sr. Name of Bidders Amount of BOQ / Rate Quoted by Amount of comel o Total Contract Cost of Schedute B| t of Cost of Carriage Diff: of S (9+10+11+12+
No. Schedule B Contractor Premium Amount Cement
nt | Rate NS 13-14)
1 3 4 [ 7 8 9 10 11 12 13 14 15
1 |M/S Yasir Builders
|Part-A | 557,000 0.17% Below | 947 o 556,053 557,000 - 557,000
| *
Total| 557,000 = 556,053 | [ = - 557,000
2 WS Allah Wahi Electric Store
|Part-A 557,000 0.11% Below 613 . . 556,387 557,000 . : 557,000
Total 557,000 | | . 556,387 | - : 557.ooo|
3 WS Muthar Electric Store
[Part-a 557,000 | 0.08%  Below 446 556,554 | 557,000 | - - 557,000 |
Total 557,000 556,554 : 5 : 557,000 ]
0.000 Excess 947 Saving 0.17%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER /

( ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION

4

KHAIRPUR

(Aman

ah Marri)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

(Janib All Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-24
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 Nwe of Procuring Agency IExecutIve Engineer Education Works Division Khairpur
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED
EDUCATIONAL MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT
4 |Tender Description /Name of Work /ltem |DISTRICT KHAIRPUR @ 1) GBPS DHUKKAR TALUKA KOTDIJI, 2) GGHS KOLAB
JIAL TALUKA KINGRI, 3) GBHS KAMAL DERO TALUKA GAMBAT (INTERNAL
ELECTRIFICATION)

5 |[Method of Procurement Single Stage-One Envelope Procedure
6 IName of Firm/ Bidders |M/S Yasir Builders
7 IN.T.N Available
8 |Sindh Board of Revenue iRegistered
9 IFundsiBudgat Available
10 Ios% Earnest Money Available
11 |Tender Feel Cost Bidding Documents  |Deposited
12 |Electric License Available
MEMBER E
(ABDUL QADIR SHAIKH) (AM ANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CH
(Janib nbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORK

S.NO-24
BIDDERS QUALIFICATION REPORT

DIVISION

|[Name of Procuring Agency

IExecutive Engineer Education Works Division Khairpur

2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED EDUCATIONAL
4 Tender Description /Name of Work]MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR
/Item @ 1) GBPS DHUKKAR TALUKA KOTDIJI, 2) GGHS KOLAB JIAL TALUKA KINGRI, 3)
GBHS KAMAL DERO TALUKA GAMBAT (INTERNAL ELECTRIFICATION)
5  |Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Allah Wahi Electric Store
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 unndsJBudget Available
10 05% Earnest Money Available
1 Tender Feel/ Cost Bidding iDeposited
Documents
12 Electric License Available
MEMBER
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ZSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR . SUB DIVISION KHAIRPUR
(Janib A ahbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-24
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 Llame of Procuring Agency IExecutive Engineer Education Works Division Khairpur
2 Tender Reference No TCI/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
RENOVATION AND PROVISION OF BASIC FACILITIES IN
SELECTED EDUCATIONAL MANAGEMENT ORGANIZATION
4 Tender Description /Name of Work|(EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR @ 1) GBPS
J/item DHUKKAR TALUKA KOTDIJI, 2) GGHS KOLAB JIAL TALUKA
KINGRI, 3) GBHS KAMAL DERO TALUKA GAMBAT (INTERNAL
JELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 [Name of Firm/ Bidders |M/S Muthar Electric Store
7 IN.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 LOS% Earnest Money Available
11 Tender Fee/ Cost Bidding Deposited
Documents
12 Electric License Available
MEMBER E BEI}
( ABDUL QADIR SHAIKH) (A LAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN

(Janib A nbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-25

Bid Evaluation Report

| Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
2 Fender Reference No: TC/G-55/1271  Dated:26-07-2017
RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED EDUCATIONAL
&' Tender Deseription/Name of MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR
S irkfine: @ 1) GBHS PHORI CHANDIO TALUKA KINGRI, 2) GBPS DARO MAHESAR, 3) GGPS
SAIDI LOWER, 4) GBPS KACHI WAHAN, 5) GGPS BELHARO, 6) GBPS YAR
RATEE A AR AT R AR T AN T AT TR & AR T IR TN A 0 YT, A riany
4 Method of Procurement: Single Stage One Envelope Procedure
5 Iender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017
6 SPPRA Tender LD Sr No 34060 Dated:- 28-07-2017
7 Total Bid documents Sold; 3 Nos:
8  Total Bids Received: 3 Nos:
9 Fechnical Bid Opening date: (if (Provide details in separate form)
10 No. of Bid technically qualified (if 1 Nos:
1§ Bid(s) Rejected: 2 Nos:
12 Financial Bid Opening date: 29-08-2017
13 Bid Evaluation Report:
S.No [Name of Contractor Rate of Qouted Tender Amount] Remarks
1 2 3 4 5
I MUS Rashid Electric Store Part B (Schedule ltems) 0.20% Below 615,267
2 M/S Farvogue Builders Part B (Schedule ltems) 0.15% Below 615575
3 MUS Taha Electric & Civil Works  |Part B (Schedule Hems) 0.10% Below 615,883

MEMBER

(ABDUL QADIR SHAIKH)

ABBHELASSISTANT ENGINEER

gﬂum‘rum WORKS SUB DIVISION
KHAIRPUR

(AMANMWLAH MARRI)

ASSISTANT ENGINEER
&UBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib ATrBhdnbhro)
EXECUTIVE ENGINEER
liEQ_UCATIDN WORKS DIVISION

KHAIRPUR




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVALUATION REPORT

RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED EDUCATIONAL MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR ® 1) GBHS PHORI CHANDIO m_n:.
KINGRI, 2) GBPS DARD MAHESAR, 3) GGPS SAIDI LOWER, 4) GBPS KACHI WAHAN, 5) GGPS BELHARO, 6) GBPS YAR MUHAMMAD MARKHAND TALUKA GAMBAT (INTERNAL ELECTRIFICATION)

NIT Referecne No. TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017 5.NO-25
Bid Submission Date & Time
Bid Opening Date & Time 29-08-2017 2.0P.M
Amount of Tender Rs 0.620 Time Completion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 219 Dated:- 17-07-2017  Rs: 616500/-
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun Total
f ed b A { cof
18 Rare of Blddars Amount of BOQ / Rate Quot y mount o canal 4 Total Contract cascarshasuian] vl Cost of Carrlage Diff: of SR (95100119126
No. Schedule B Contractor Premium Amount Cement
nt Rate NS 13-14)
1 3 4 L & 7 8 9 10 11 12 13 14 15
1 |WS Rashid Electric Store |
| |Part-A | 616,500 | 0.20%  Below | | 1,233 | i — 615,267 | 616,500 | - | I | - 616,500
| 4 - -
' Total| 616,500 | = 615,267 R g : : 616,500
2 ws Farooque Builders
| | | gl | | | | |
Part-A | 616,500 0.15% Below 925 615,575 616,500 616,500
Total 616,500 E - 615,575 | - - - - 616,500 I
3 ‘ws Taha Electric & Civil Works I . T .
Part-A 616,500 0.10% Below | 617 615,883 616,500 616,500
Total 616,500 | . ' 615,883 | ; : - o] 616,500 |
0.000 Excess 1,233 Saving 0.20%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER

il

{ ABDUL QADIR SHAIKH)

(Janib Ali Bhanbhro)

ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SURB DIVISION KHAIRPUR KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

lName of Procuring Agency

lExecutive Engineer Education Works Division Khairpur

2 |Tender Reference No TCIG-65/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017
RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED
EDUCATIONAL MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT
i DISTRICT KHAIRPUR @ 1) GBHS PHORI CHANDIO TALUKA KINGRI, 2) GBPS
4 |Tender Description /Name of Work /item |, 0 MAHESAR, 3) GGPS SAIDI LOWER, 4) GBPS KACHI WAHAN, 5) GGPS
BELHARO, 6) GBPS YAR MUHAMMAD MARKHAND TALUKA GAMBAT(INTERNAL
ELECTRIFICATION)
5 [Method of Procurement Single Stage-One Envelope Procedure
6 IName of Firm/ Bidders IM/S Rashid Electric Store
T IN.T.N Available
8 |Sindh Board of Revenue Registered
9 |Funds/Budget Available
10 J05% Earnest Money Available
11 |Tender Fee/ Cost Bidding Documents |Deposited
12 |Electric License Available
MEMBER LE
w7
Q@J/ WO
A
. AN
(ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
%'E/[)UCATIGN WORKS SUB DIVISION UBLIC HEALTH ENGINEERING
KHAIRPUR UB DIVISION KHAIRPUR
C
(Janib anbhro)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR




. S.NO-25
. BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR
1 JName of Procuring Agency IExecutlve Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED EDUCATIONAL

Tender Description /Name of Work MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR

4 itemn P @ 1) GBHS PHORI CHANDIO TALUKA KINGRI, 2) GBPS DARO MAHESAR, 3) GGPS
SAIDI LOWER, 4) GBPS KACHI WAHAN, 5) GGPS BELHARO, 6) GBPS YAR
JMUHAMMAD MARKHAND TALUKA GAMBAT(INTERNAL ELECTRIFICATION)

5 Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders |WM/S Farooque Builders
7 1N,T.N Available
B Sindh Board of Revenue Registered
9 Funds/Budget Available
10  J05% Earnest Money Available
11 Tender Feel Cost Bidding HDeposiled

Documents
12 Electric License Available

MEMBER :MB /
(ABDUL QADIR SHAIKH) (AM _.LAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER

W}\TION WORKS SUB DIVISION
KHAIRPUR

Wc HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

(Jani 3htanbhro)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-25

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

19

Name of Procuring Agency

Executive Engineer Education Works Division Khairpur

Tender Reference No

TC/G-55/ 1271 Dated:26-07-2017

3 SPPRA Website Serial No: 34060 dated: 28/07/2017
RENOVATION AND PROVISION OF BASIC FACILITIES IN
SELECTED EDUCATIONAL MANAGEMENT ORGANIZATION
Tender Descrivtion iName of Work (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR @ 1) GBHS
4 m"’:n . ¥ PHORI CHANDIO TALUKA KINGRI, 2) GBPS DARO MAHESAR, 3)
- GGPS SAIDI LOWER, 4) GBPS KACHI WAHAN, 5) GGPS
BELHARO, 6) GBPS YAR MUHAMMAD MARKHAND TALUKA
GAMBAT(INTERNAL ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders IM/S Taha Electric & Civil Works
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 05% Earnest Money Available
11 Tender Fee/ Cost Bidding Deposited
Documents
12 Electric License Available
L
MEMBER ER
A v/
(ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDU_CATION WORKS SUB DIVISION UBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAI AN
(Janib hanbhro)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR




Name of Scheme:-

NIT Referecne No.

Bid Submission Date & Time
Bid Opening Date & Time
Amount of Tender
Technical Sanctioned

COMPARATIVE STATEMENT / BID EVALUATION REPORT

RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED EDUCATIOMAL MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR ® 1) GGMS SAMI,
2) GBES HARYAAH TALUKA SOBHODERO(INTERNAL ELECTRIFICATION)

TC/G-55%/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov,pk 5.No; 34060 dated: 28/07/2017 S.ND-26
15-08-2017 2.0P.M
Rs. 0.350 Time Completion Period (10) Months

Estimate sanctioned by the Executive Engineer Education Works Division Khalrpur Vide NO:DWEWD/KHP/ 235 Dated:- 17-07-2017  Rs: 349000/-

As per Bid Evaluation As per Contract Provision / Technical Sanction
SR. |Quote Amoun i Total
ot Name of Bidders Amount o8 090, Fate Quakad by Adtiount of Ceme| d YRR GOnR et Cost of Schedule B | t of Cost of Carriage bt (94104114124
No. Schedule B Contractor Premium 2 Rate Amount NSl Cement 13-14)
1 2 3 4 -] (-] A 8 9 10 11 12 13 14 15
1 |MW/S Shabir Enterprises | | |
|
Part-A 349,353 0.20% Below 699 | | . 348,654 349,353 - | - 349,353 |
Total| 349,353 R 148,654 . : s - 349,353 |
| 2 WS Yasir Builders
Part-A 349,353 0.15% Below 524 - - 348,829 349,353 . - . - . 349,353
Total 349,353 | | | -1 -] 148,829 | | -] . | -] 349,353
3 WS Allah Wahi Electric Store | | ‘ | ‘
Part-A 349,353 0.10% Below 349 3 | - 349,004 349,351 . B . - - 349,353
Total 349,353 - - 349 004 - - - - 349,353
0.000 Excess 699 Saving 0.20%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER CHAIRNAN
o
! /
( ABDUL QADIR SHAIKH) maNullah Marri) (Janib All Bhanbhro)
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION

KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR



S.NO-26

"

Bid Evaluation Report

1 Name of Procuring Agency:

2 Tender Reference No:

Tender Description/Name of
work/item:

4 Method of Procurement:

5 T'ender Published:

6 SPPRA Tender LD Sr No

7 Total Bid documents Sold:

] Total Bids Received:

9 Technical Bid Opening date: (if
10 No. of Bid technically qualified (if
11 Bid(s) Rejected:

12 Financial Bid Opening date:

13 Bid Evaluation Report:

Executive Engineer Education Works Division Khairpur
TC/G-55/ 1271  Dated:26-07-2017

RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED EDUCATIONAL
MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR
a 1) GGMS SAMI, 2) GBES HARYAAH TALUKA SOBHODERO(INTERNAL
ELECTRIFICATION)

Single Stage One Envelope Procedure

Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017

34060 Dated:- 28-07-2017
3 Nos:

3 Nos:

(Provide details in separate form)

1 Nos:

2 Nos:

15-08-2017

S.No |Name of Contractor Rate of Qouted Tender Amount] Remarks
1 2 3 4 5
1 M/S Shabir Enterprises Part B (Schedule Items) 0.20% Below 348,654
2 M/S Yasir Builders Part B (Schedule Items) 0.15% Below 348,829
3 M/S Allah Wahi Electric Store Part B (Schedule ltems) 0.10% Below 349,004

MEMBER

-

(ABDUL QADIR SHAIKH)
ABBTLASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

MEMBER

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-26
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 INa}na of Procuring Agency Executive Engineer Education Works Division Khairpur
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

RENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED
EDUCATIONAL MANAGEMENT ORGANIZATION (EMO) CLUSTER
SCHOOL AT DISTRICT KHAIRPUR @ 1) GGMS SAMI, 2) GBES
HARYAAH TALUKA SOBHODERO(INTERNAL ELECTRIFICATION)

4 |Tender Description /IName of Work /item

5§ |Method of Procurement Single Stage-One Envelope Procedure
6 IName of Firm/ Bidders |M/S Shabir Enterprises

7 IN.T.N Available

8 |Sindh Board of Revenue Registered

9 iFundslBudget Available

10 Fos"/. Earnest Money Available

11 |Tender Fee/ Cost Bidding Documents |Deposited

12 |Electric License Available
MEMBER E ER)r
(ABDUL QADIR SHAIKH) (A LAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
C
(Janib anbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-26
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 Name of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCI/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

JRENOVATION AND PROVISION OF BASIC FACILITIES IN SELECTED

4 Tender Description /Name of Work]EDUCATIONAL MANAGEMENT ORGANIZATION (EMO) CLUSTER SCHOOL AT
/item DISTRICT KHAIRPUR @ 1) GGMS SAMI, 2) GBES HARYAAH TALUKA

SOBHODERO(INTERNAL ELECTRIFICATION)

5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders 1M!S Yasir Builders
7 IN.-TN Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10  |05% Earnest Money Available
11 Tender Feel Cost Bidding Deposited
Documents
12  |Electric License Available
MEMBER
(ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-26
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 lﬁame of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

RENOVATION AND PROVISION OF BASIC FACILITIES IN
Tander Dascription /Nare of Wodk SELECTED EDUCATIONAL MANAGEMENT ORGANIZATION
4 item (EMO) CLUSTER SCHOOL AT DISTRICT KHAIRPUR @ 1)
GGMS SAMI, 2) GBES HARYAAH TALUKA
SOBHODERO(INTERNAL ELECTRIFICATION)

5 |Method of Procurement Single Stage-One Envelope Procedure
6 [Name of Firm/ Bidders |M/S Allah Wahi Electric Store
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 J05% Earnest Money Available
1 Tender Fee/ Cost Bidding Deposited
|Documents
12  |Electric License Available
MEMBER WEMKER, /
( ABDUL QADIR SHAIKH) (AMANVLLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT .

PROVISION OF FURNITURE & RENOVATION OF EXISTING BLOCKS OF SBEP CONSTRUCTED SCHOOLS IN DISTRICT SUKKUR & KHAIRPUR & GBHS TANDO MIR ALI TALUKA THARI MIRWAH {INTERNAL

Name of Scheme:-
ELECTRIFICATION)

NIT Referecne No.,

TC/G-55/ 1271  Dated:26-07-2017 Web Site: www.pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017 S.NO-27
Bid Submission Date & Time
Bid Opening Date & Time 29-08-2017 2.0P.M
Amount of Tender Rs 0.507 Time Completion Period (10) Manths
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 216 Dated:- 17-07-2017  Rs: 494000/-
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun Total
Diff: of SR
Sr. Narne of Bidders Amount of BOQ / Rate Quoted by .l;mourllt of Coine] @ Tot:l Cnnt:act cost ol schadites | vof Cost of Carviage e (9410115124
No. Schedule B Contractor remium ot Rate moun NS 13-14)
1 2 3 4 ] 6 7 8 9 10 11 12 13 14 15
1 |W/S Abra Electric & Civil Works |
|Part-A 494,000 | 0.18%  Below | | B8Y | - | - | 493,111 | 494,000 - | -] 494,000
Total 494,000 il | | -] - 493,111 | = = . s 494,000
2 |W/S Shahid Bullders
|Part-A 494,000 0.12% Below 593 493 407 494,000 - - . - - 494,000 | =
| |
Totall 494,000 g 493,407 [ = - = | - | 494,000'
} 3 |M/S Hassan Enterprises | | [
iPan—A 494,000 0.09% Below 445 | - | 493,555 494,000 - - . - 494 000
| — ’
| | Tom[ 494,000 | | - - L 493,555 | . - - . 494,000 |
. I 0.000 Excess 889 Saving 0.18%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER

d

( ABDUL QADIR SHAIKH)

(A Ilah Marri) (Janib hanbhro)

ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

S

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR




S NG-27

Bid Evaluation Report

1 Name of Procuring Agency:

2 Tender Reference No:

rh
T'ender Description/Name of
work/item:

4 Method of Procurement:

5 Tender Published:

0 SPPRA Tender 1L.D Sr No

7 Total Bid documents Sold;

] Fotal Bids Received:

9 Technical Bid Opening date: (if
10 No. of Bid technically qualified (if

Executive Engineer Education Works Division Khairpur

TC/G-55/1271  Dated:26-07-2017

PROVISION OF FURNITURE & RENOVATION OF EXISTING BLOCKS OF SBEP
CONSTRUCTED SCHOOLS IN DISTRICT SUKKUR & KHAIRPUR @ GBHS TANDO MIR
ALI TALUKA THARI MIRWAH (INTERNAL ELECTRIFICATION)

Single Stage One Envelope Procedure

Web Site: www.pprasindh.gov.pk 8.No: 34060 dated: 28/07/2017

34060
3 Nos:
J Nos:
(Provide details in separate form)
1 Nos:

Dated:- 28-07-2017

11 Bid(s) Rejected: 2 Nos:
12 Financial Bid Opening date: 29-08-2017
13 Bid Evaluation Report:
S.No |[Name of Contractor Rate of Qouted Tender Amount] Remarks
I 2 3 4 5
| M/S Abra Electric & Civil Works  |[Part B (Schedule ltems) 0.18% Below 493,111
2 M/S Shahid Builders Part B (Schedule ltems) 0.12% Below 493,407
3 MJS Hassan Enterprises Part B (Schedule Items) 0.09% Below 493,555
MEMBER EMB

(ABDUL QADIR SHAIKH)
AWSSIS’I’ANT ENGINEER
%HDUCATION WORKS SUB DIVISION

KHAIRPUR

CHAIRMAN

(Janib A anbhro)

EXECUTIVE ENGINEER
ﬂg’ﬁpucm:ow WORKS DIVISION
KHAIRPUR

( AMANULLAH MARRI)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 ll\?'q'le of Procuring Agency IExecutive Engineer Education Works Division Khairpur
2 |Tender Reference No TC/IG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017
PROVISION OF FURNITURE & RENOVATION OF EXISTING BLOCKS OF SBEP
4 |Tender Description /Name of Work /Item JCONSTRUCTED SCHOOLS IN DISTRICT SUKKUR & KHAIRPUR @ GBHS TANDO
MIR ALI TALUKA THARI MIRWAH (INTERNAL ELECTRIFICATION)
5 |Method of Procurement Single Stage-One Envelope Procedure
6 [Name of Firm/ Bidders IM/S Abra Electric & Civil Works
7 |IN.T.N Available
8 |Sindh Board of Revenue Registered
9 |Funds/Budget Available
10 J05% Earnest Money Available
11 |Tender Feel Cost Bidding Documents Deposited
12 |Electric License Available
MEMBER E :

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

CHA

(Janib A ahbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

(AMIANULLAH MARRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




BIDDERS QUALIFICATION REPORT

S.N0-27

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

-l

Name of Procuring Agency

IExecutiva Engineer Education Works Division Khairpur

2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
. PROVISION OF FURNITURE & RENOVATION OF EXISTING BLOCKS OF SBEP
4 :;:’B'L‘"a' Description /Name of Workl 5 \sTRUCTED SCHOOLS IN DISTRICT SUKKUR & KHAIRPUR @ GBHS TANDO MIR
AL|I TALUKA THARI MIRWAH (INTERNAL ELECTRIFICATION)

5 Method of Procurement Single Stage-One Envelope Procedure

6 Name of Firm/ Bidders |M/S Shahid Builders

7 N.T.N Available

8 Sindh Board of Revenue |Registered

9 Funds/Budget Available

10 |05% Earnest Money Available

1 Tender Feel Cost Bidding loeposited

Documents
12 Electric License Available
MEMBER MBARe /
(ABDUL'QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR ci SUB DIVISION KHAIRPUR
(Janib A anbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-27

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

1 *ame of Procuring Agency IExecutlve Engineer Education Works Division Khairpur

2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017

3 SPPRA Website Serial No: 134060 dated: 28/07/2017

|PROVISION OF FURNITURE & RENOVATION OF EXISTING
4 Tender Description /Name of Work]BLOCKS OF SBEP CONSTRUCTED SCHOOLS IN DISTRICT
item SUKKUR & KHAIRPUR @ GBHS TANDO MIR ALI TALUKA
THARI MIRWAH (INTERNAL ELECTRIFICATION)

5 |Method of Procurement Single Stage-One Envelope Procedure

6 |Name of Firm/ Bidders M/S Hassan Enterprises

7 N.T.N Available

8 Sindh Board of Revenue Registered

9 Funds/Budget Available

10 J05% Earnest Money Available

1 Tender Fee/ Cost Bidding Ioeposited

|Documents
12 IEiectric License Available
AN
MEMBER ME Blvé/
m@“ ‘
( ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




Name of Scheme:-

NIT Referecne No.

COMPARATIVE STATEMENT / BID EVALUATION REPORT

PROVISION OF FURNITURE & RENOYATION OF EXISTING BLOCKS OF SBEP CONSTRUCTED SCHOOLS IN DISTRICT SUKKUR & KHAIRPUR ® 1) GBHS GAGRI , ) GBHS TANDO NAZAR AL TALUKA
KHAIRPUR, 1) GBHS JHAJH REGULATOR , 4) GBHS BOZDAR WADA TALUKA FAI? GANJ(INTERNAL ELECTRIFICATION)

L J

TC/G-5%/ 1271 Dated:26-07-2017 Web Site: www pprasindh gov.pk $.No; 34060 dated: 28/07/2017 S.MO-28
Bid Submission Date & Time
Bid Opening Date & Time 29-08-2017 20P.M
Amount of Tender Rs. 0.880 Time Compiletion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 215 Dated:- 17-07-2017  Rs: 877000/-
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun Tatal
. A tof B i Rat A t of Total Contr iff:
57 |name of Bidders PO o BOG sbe Quoted by MM K. [ ceme] o OALTACt | tost of Schedule 8| t of Cost of Carriage| Dfff- 1SR (94104114124
No. Schedule B Contractor Premium Amount Cement
nt Rate NS 13-14)
1 2 3 4 5 6 7 8 9 10 1 12 T T 15
1 |MW/S Yasir Builders |
Part-A 877,000 0.18% Below 1,579 | 875,421 | 877,000 - - 877,000
Total 877,000 | .| 875,421 | . : | 877,000 |
[ 2 ‘WS Haque Baho Electric Service [ [ | [ ‘ | | |
Part-A 877,000 0.12% Below 1,052 - 875,948 877,000 - . - - 877,000
| Total 877,000 . 875,948 | ? | 877,000 |
| 3 |M.I’S Farooque Bullders [ | | [ ‘ |
Part-A 877,000 0.09% Below 789 876,211 877,000 - 877,000
Total 877,000 | - 876,211 | = - 877,000 I
0.000 Excess 1,579 Saving 0.18%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER CHAIRMAN

7

( ABDUL QADIR SHAIKH)

ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

L

(
ASSIS

ah Marri)
NT ENGINEER

"UBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

: HVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S N(O-28

Bid Evaluation Report

| Name of Procuring Agency: Executive Engineer Education Works Division Khairpur

[

lender Relference No: FC/AG-55/ 1271 Dated:26-07-2017

PROVISION OF FURNITURE & RENOVATION OF EXISTING BLOCKS OF SBEP

3 Tender Description/Name of CONSTRUCTED SCHOOLS IN DISTRICT SUKKUR & KHAIRPUR @ 1) GBHS GAGRI, 2)

work/item: GBHS TANDO NAZAR ALI TALUKA KHAIRPUR, 3) GBHS JHAJH REGULATOR , 4)
GBHS BOZDAR WADA TALUKA FAIZ GANJINTERNAL ELECTRIFICATION)

4 Method of Procurement: Single Stage One Envelope Procedure

5 Fender Published: Webh Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017

6 SPPRA Tender LD Sr No 34060 Dated:- 28-07-2017

T Total Bid documents Sold; 3 Nos:

8  Total Bids Received: 3 Nos:

9 Technical Bid Opening date: (if (Provide details in separate form)
10 No.of Bid technically qualified (if 1 Nos:

1T Bidis) Rejected: 2 Nos:
12 Financial Bid Opening date: 29-08-2017
13 Bid Exaluation Report:
S.No [Name of Contractor Rate of Qouted Tender Amount] Remarks
I 2 3 4 5
| AMUS Yasir Builders Part B (Schedule ltems) 0.18% Below 875,421
|
2 M/S Haque Baho Electric Service Part B (Schedule ltems) 0.12% Below 875,948
|
[ |
|
3 M/S Farooque Builders Part B (Schedule ltems) 0.09% Below 876,211 |
|

MEMBER

/
(ABDUL QADIR SHAIKH)
ABDHEASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION ( AMANULLAH MARRI)
KIAIRPUR ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
B DIVISION KHAIRPUR

CHAIRMAN

(Janib hinbhro)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
- KHAIRPUR



BIDDERS QUALIFICATION REPORT

KHAIRPUR
1 |'§me of Procuring Agency IExacutiva Engineer Education Works Division Khairpur
2 |Tender Reference No TCI/G-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

JPROVISION OF FURNITURE & RENOVATION OF EXISTING BLOCKS OF SBEP
CONSTRUCTED SCHOOLS IN DISTRICT SUKKUR & KHAIRPUR @ 1) GBHS

4 |Tender Description IName of Work /item |GAGRI, 2) GBHS TANDO NAZAR AL| TALUKA KHAIRPUR, 3) GBHS JHAJH
REGULATOR , 4) GBHS BOZDAR WADA TALUKA FAIZ GANJ(INTERNAL
ELECTRIFICATION)

5 |Method of Procurement Single Stage-One Envelope Procedure
6 |[Name of Firm/ Bidders IM/S Yasir Builders

7 IN.T.N Available

8 |Sindh Board of Revenue |Registered

9 |Funds/Budget Available

10 J05% Earnest Money Available

11 |Tender Fee/ Cost Bidding Documents  |Deposited

12 lﬁlectric License Available

MEMBER

/-

(ABDUL QADIR SHAIKH)

ASSISTANT ENGINEER ASSISTANT ENGINEER
g EDUCATION WORKS SUB DIVISION L:&g:_uc HEALTH ENGINEERING
= KHAIRPUR SUB DIVISION KHAIRPUR

(Janib hanbhro)
EXECUTIVE ENGINEER

%@UC}!TION WORKS DIVISION
KHAIRPUR




S.NO-28

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 lName of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
PROVISION OF FURNITURE & RENOVATION OF EXISTING BLOCKS OF SBEP

4 Tender Description /Name of Work| CONSTRUCTED SCHOOLS IN DISTRICT SUKKUR & KHAIRPUR @ 1) GBHS GAGRI ,

/item 2) GBHS TANDO NAZAR ALI TALUKA KHAIRPUR, 3) GBHS JHAJH REGULATOR , 4)

GBHS BOZDAR WADA TALUKA FAIZ GANJ(INTERNAL ELECTRIFICATION)

5 |Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Haque Baho Electric Service
7 IN.TN Available
8 Sindh Board of Revenue |Registered
9  |Funds/Budget Available
10 05% Earnest Money Available

Tender Fee/ Cost Bidding .
1" Bcciments |Deposited
12 Electric License Available

MEMBER
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
& EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR ch SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
KHAIRPUR



S.NO-28
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
¥ —=
1 &Nlame of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
PROVISION OF FURNITURE & RENOVATION OF EXISTING
BLOCKS OF SBEP CONSTRUCTED SCHOOLS IN DISTRICT
4 Tender Description /Name of Work]SUKKUR & KHAIRPUR @ 1) GBHS GAGRI, 2) GBHS TANDO
/Item NAZAR ALI TALUKA KHAIRPUR, 3) GBHS JHAJH REGULATOR,
4) GBHS BOZDAR WADA TALUKA FAIZ GANJ(INTERNAL
JELECTRIFICATION)
5 IMethod of Procurement Single Stage-One Envelope Procedure
6 lName of Firm/ Bidders |M/S Farooque Builders
7 N.T.N Available
8 Sindh Board of Revenue |Registered
9 Funds/Budget Available
10 J05% Earnest Money Available
11 Tender Fee/ Cost Bidding Ibeposited
Documents
12 Electric License Available
MEMBER MEMBER /
A
( ABDUL QADIR SHAIKH) (A AH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
LiEDUCATI(]N WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
i KHAIRPUR SUB DIVISION HAIRPUR

(Janib Ali'Bhanbhro)
EXECUTIVE ENGINEER
‘_ﬁe_ EDUCATION WORKS DIVISION
KHAIRPUR




Name of Scheme:-

NIT Referecne No.

Bid Submission Date & Time
Bid Opening Date & Time
Amount of Tender

Technical Sanctioned

COMPARATIVE STATEMENT / BID EVALUATION REPORT

PROVISION OF FURNITURE & RENOVATION OF EXISTING BLOCK OF SBEP CONSTRUCTED SCHOOLS IN DISTRICT SUKKUR & ® 1) GBHS KAROONDI TAL; FAIZ GANJ 2) GBHSS SETHARJA TALUKA THAR
WIRWAH (INTERNAL ELECTRIFICATION) /

TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017 M‘i

29-08-2017 2.0P.Mm
Rs. 0.695 Time Completion Period (10) Months
Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DM/EWD/KHP/ 259 Dated:- 18-07-2017  Rs: 694500/-

As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun e Total
§r. Name of Bidders Amount of BOQ / Rate Quoted by Amount of - d Total Contract cost ot Schedute 8] vof Cotof Carriage Diff: of SR (9410411412
No. Schedule B Contractor Premium Amount Cement
nt Rate N.5.1 13-14)
1 2 3 4 5 [ 7 8 9 10 11 12 13 14 15
1 |Zamir Ali Shah
Part-A 694,500 0.20% Below 1,389 = - 693,111 694,500 - > 694,500
| Total 694,500 | . . 693,111 . . : - 694.5001
1
2 |Syed Hassan Mahmood Shah ‘ | | 1
Part-A | 694,500  0.15%  Below 1,042 - - 693,458 694,500 - - - - . 694,500
Total] 694,500 | B 693,458 I ] : . - | 694,500
3 WS G.A.Electric & Civil Builders
Part-A 694,500 0.10% Below 695 ¥ - 693,805 694,500 - . - - J 694,500
To(ai[ 694,500 | . N (- 693,805 — . - | - | 694,500
0.000 Excess 1,389 Saving 0.20%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER \. MEMBER

-

-

( ABDUL QADIR SHAIKH) -
ASSISTANT ENGINEER iR EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




S NOS

Bid Evaluation Report

H Name of Procuring Agency: Executive Engincer Education Works Division Khairpur

(]

Iender Reference No: FC/G-55/ 1271 Dated:26-07-2017

PROVISION OF FURNITURE & RENOVATION OF EXISTING BLOCK OF SBEP

; T'ender Description/Name of CONSTRUCTED SCHOOLS INDISTRICT SUKKUR & @ 1) GBHS KAROONDI TAL:

) work/item: FAIZ GANJ 2) GBHSS SETHARJA TALUKA THAR WIRWAH (INTERNAL
ELECTRIFICATION)

4 Method of Procurement: Single Stage One Envelope Procedure

] lender Published: Web Site: www. pprasindh.gov.pk S.No: 34060 dated: 28/07/2017

6 SPPRA Tender LD Sr No 34060 Dated:- 28-07-2017

7 Total Bid documents Sold; 3 Nos:

8 Total Bids Received: 3 Nos:

9 Technical Bid Opening date: (if (Provide details in separate form)

10 No. of Bid technically qualified (if 1 Nos:

11 Bid(s) Rejected: 2 Nos:

12 Financial Bid Opening date: 29-08-2017

13 Bid Evaluation Report:

SNo [Name of Contractor Rate of Qouted Tender Amount{ Remarks
I 2 3 4 5
] Zamir Ali Shah Part B (Schedule ltems) 0.20% Below 693,111
2 Syed Hassan Mahmood Shah Part B (Schedule Items) 0.15% Below 693,458
3 MY/S GoALElectric & Civil Builders  |Part B (Schedule ltems) 0.10% Below 693,805

MEMBER , MEMBER
- };;\ \ e ¢
~ e A Y
(ABDUF)ADIR SHAIKH) 1 <
ASSISTANT ENGINEER A AN
EDUCATION WORKS SUB DIVISION ( AMANULLAH MARRI)
KHAIRPUR ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

KHAIRPUR

i




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

Name of Procuring Agency Executive Engineer Education Works Division Khairpur

Tender Reference No TCIG-55/ 1271 Dated:26-07-2017

SPPRA Website Serial No: 34060 dated: 28/07/2017

PROVISION OF FURNITURE & RENOVATION OF EXISTING BLOCK OF SBEP
CONSTRUCTED SCHOOLS IN DISTRICT SUKKUR & @ 1) GBHS KAROONDI TAL;
FAIZ GANJ 2) GBHSS SETHARJA TALUKA THAR WIRWAH (INTERNAL
ELECTRIFICATION)

Tender Description IName of Work /item

Method of Procurement Single Stage-One Envelope Procedure
Name of Firm/ Bidders Zamir Ali Shah
N.T.N Available

8 |[Sindh Board of Revenue |Registered

9 |Funds/Budget Available

10 J05% Earnest Money Available

11 |Tender Feel/ Cost Bidding Documents  |Deposited

12 IEIectric License Available
MEMBER M EMPﬁR
SR
(ABD QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIR

(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

%



BIDDERS QUALIFICATION REPORT

IName of Procuring Agency

Executive Engineer Education Works Division Khairpur

2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
PROVISION OF FURNITURE & RENOVATION OF EXISTING BLOCK OF SBEP
4 Tender Description /Name of WorkJCONSTRUCTED SCHOOLS IN DISTRICT SUKKUR & @ 1) GBHS KAROONDI TAL;
/item FAIZ GANJ 2) GBHSS SETHARJA TALUKA THAR WIRWAH (INTERNAL
ELECTRIFICATION)

5 Method of Procurement Single Stage-One Envelope Procedure

6 Name of Firm/ Bidders Syed Hassan Mahmood Shah

7 N.T.N Available

8 Sindh Board of Revenue Registered

9 Funds/Budget Available

10  |05% Earnest Money Available

1 Tender Fee/ Cost Bidding [Deposited

IDocuments
12 Electric License Available
‘l.
\ MEMBER
- )
/_ N %-
(ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAI
1
(Janib bhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

‘»




.»;.-.\’u--‘*

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

1 IName of Procuring Agency Executive Engineer Education Works Division Khairpur

2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017

3 SPPRA Website Serial No: 34060 dated: 28/07/2017
PROVISION OF FURNITURE & RENOVATION OF EXISTING

Tender Descrition INamie of Work BLOCK OF SBEP CONSTRUCTED SCHOOLS IN DISTRICT
4 fitem P SUKKUR & @ 1) GBHS KAROONDI TAL; FAIZ GANJ 2) GBHSS
¢ SETHARJA TALUKA THAR WIRWAH (INTERNAL

ELECTRIFICATION)

5 |Method of Procurement Single Stage-One Envelope Procedure

6 Name of Firm/ Bidders IM/S G.A.Electric & Civil Builders

7 N.T.N Available

8 Sindh Board of Revenue |Registered

9  |Funds/Budget Available

10 |05% Earnest Money Available

11 Tender Fee/ Cost Bidding Ipeposited

jDocuments
12 Electric License Available
\
MEMBER '
-~
( ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

CHAIRM

(Janib Al'BWahbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVALUATION REPORT

SCHOOL IMPROVEMENT THROUGH ADOPT SCHOOLS INTERVENTION SUKKUR DIVISION @ GOVERNMENT SENT THREESA'S HIGH SCHOOL KHAIRPUR (PHASE-II)(INTERNAL

ELECTRIFICATION) v
NIT Referecne No. TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017 5.NO-30
Bid Submission Date & Time
Bid Opening Date & Time 15-08-2017 2.0P.M
Amount of Tender Rs. 1.000 Time Completion Period (10) Morniths
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 239 Dated:- 17-07-2017  Rs: 997000/
As per Bid Evaluation As per Contract Provision / Technical Sanction
Sr Amount of BOQ / Rate Quoted by Amount of ol i Total Contract ATV Diff: of SR L
* IName of Bidders Ceme| d Cost of Schedule B| tof Cost of Carriage i (9410+114124
No. Schedule B Contractor Premium Amount Cement
nt Rate NS 13-14)
1 2 3 4 5 (] 7 8 k) 10 11 12 13 14 15
1 WS Allah Wahi Electric Store . I |
| | B | L | |
[Part-A ‘ 997,000 | 0.19%  Below 1894 - - 995,106 | 997,000 ] . 997,000 |
Total| 997,000 | ! | = - 995,106 | i : =1 997,000 |
2 'lws Raza Bullders | | | | | | | i .
; | | | | | |
Part-A 997,000  0.14% Below 1,396 2 . 995,604 997,000 . = . . 997,000
1 1 T
mun[ 997,000 | | ) - 995,604 | | = =i : = wr,oool
| 3 [M/s momin Enterprises | | [ i | [
- I ] ' i I It | | |
\Part-A 997,000 | 0.08B%  Below 798 | - - 996,202 | 997,000 | - | - 997,000
| . L .
Total 997,000 | [ - - 996,202 | =) - 997,000
0.000 Excess 1,894 Saving 0.19%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER MEMBER
\c s
( ABDUL QADIR SHAIKH) nullah Marri) (JaniBIAll Bhanbhro)

ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION

KHAIRPUR

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




——————— T T TTEEESET TR SN,

S.NO-30

Bid Evaluation Report

1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
2 Tender Reference No: FC/G-55/ 1271 Dated:26-07-2017
v
4= i SCHOOL IMPROVEMENT THROUGH ADOPT SCHOOLS INTERVENTION SUKKUR
lender Description/MName of : ) : i :
3 woid/iets DIVISION @ GOVERNMENT SENT THREESA'S HIGH SCHOOL KHAIRPUR (PHASE-
) HINTERNAL ELECTRIFICATION)
4 Method of Procurement: Single Stage One Envelope Procedure
5 l'ender Published: Weh Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017
6 SPPRA Tender 1.D Sr No RETIT] Dated:- 28-07-2017
7 Total Bid documents Sold; 3 Nos:
8 Total Bids Received: 3 Nos:
9 Technical Bid Opening date: (if (Provide details in separate form)
10 No. of Bid technically qualified (if 1 Nos:
11 Bid(s) Rejected: 2 Nos:
12 Financial Bid Opening date: 15-08-2017
13 Bid Evaluation Report:
S.No [Name of C ontractor Rate of Qouted Tender Amount] Remarks
1 2 3 4 5
| MUS Allah Wahi Electric Store Part B (Schedule ltems) 0.19% Below 995,106
2 M/S Raza Builders Part B (Schedule Ttems) 0,14% Below 995,604
|
[

3 M/S Momin Enterprises Part B (Schedule ltems) 0.08% Below 996,202

MEMBER

Wt

(ABDUL QADIR SHAIKH)

ABDULASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION

KHAIRPUR

CHAIRMAN

(Janib Ali 1bhro)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR

( AMANULLAH MARRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

S.NO-30

INaD.e of Procuring Agency

Executive Engineer Education Works Division Khairpur

Tender Reference No

TCI/G-55/ 1271 Dated:26-07-2017

SPPRA Website Serial No: 34060 dated: 28/07/2017

SCHOOL IMPROVEMENT THROUGH ADOPT SCHOOLS
INTERVENTION SUKKUR DIVISION @ GOVERNMENT SENT

4 [Fender Description /Name of Work /ltem |y, nEESA'S HIGH SCHOOL KHAIRPUR (PHASE-II)(INTERNAL
ELECTRIFICATION)

5 |Method of Procurement Single Stage-One Envelope Procedure

6 IName of Firm/ Bidders |M/S Allah Wahi Electric Store

7 IN_T.N Available

8 |Sindh Board of Revenue Registered

9 |Funds/Budget Available

10 105% Earnest Money Available

11 |Tender Feel/ Cost Bidding Documents  |Deposited

12 |Electric License Available

MEMBER

4

(ABDUL QADIR SHAIKH)

ASSISTANT ENGIN

EER

EDUCATION WORKS SUB DIVISION

KHAIRPUR

(Jani Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




e T N,

S.NO-30

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 Mame of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
Tender Descristion /Name of Work SCHOOL IMPROVEMENT THROUGH ADOPT SCHOOLS INTERVENTION
4 ltem P SUKKUR DIVISION @ GOVERNMENT SENT THREESA'S HIGH SCHOOL
KHAIRPUR (PHASE-II)(INTERNAL ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 1Name of Firm/ Bidders M/S Raza Builders
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
11 Tender Fee/ Cost Bidding loeposited
Documents
12 Electric License Available
MEMBER /
(ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHA
(Janib A hro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

&

Name of Procuring Agency

Executive Engineer Education Works Division Khairpur

Tender Reference No

TC/G-55/ 1271 Dated:26-07-2017

SPPRA Website Serial No:

34060 dated: 28/07/2017

Tender Description /Name of Work

SCHOOL IMPROVEMENT THROUGH ADOPT SCHOOLS
INTERVENTION SUKKUR DIVISION @ GOVERNMENT SENT

. /Item THREESA'S HIGH SCHOOL KHAIRPUR (PHASE-
I)(INTERNAL ELECTRIFICATION)
5 |Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders IM/S Momin Enterprises
7 N.T.N Available
8 Sindh Board of Revenue |Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
11 Tender Feel/ Cost Bidding Deposited
Documents
12 Electric License Available
A\Y
MEMBE MEMBE
7
( ABDUL QADIR SHAIKH) (AM AH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN

(Janib Al nbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

KHAIRPUR




_—-——

S.NO-31

, Bid Evaluation Report |

i Name of Procuring Agency: Exccutive Engineer Education Works Division Khairpur
2 Fender Reference No: TCHG-55/1271  Dated:26-07-2017
L4 (ECE) INTERVENTION SUKKUR DIVISION ADP NO. 154 (2016-17 PROGRAMME) @ 1)
3 Tender Description/Name of GBPS MUHAMMAD AL JANWARY U/C NIZAMANI TALUKA KHAIRPUR L 2) GBPS AL
work/item: ABAD U/C NJF JALALANI TALUKA KOTDLIL 3) GGPS RASOOLABAD U/C RASOOI
ABAD TALUKA SOBHODERO (INTERNAL ELECTRIFICATION)
4 Method of Procurement: Single Stage One Envelope Procedure
5 Tender Published: Web Site: www,pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017
6 SPPRA Tender 1D Sr No 34060 Dated:- 28-07-2017
7 Fotal Bid documents Sold; 3 Nos:
N Fotul Bids Received: 3 Nos:
9 Fechnical Bid Opening date: (if (Pravide details in separate form)
10 No.of Bid technically qualified (if 1 Nos:
1T Bid(s) Rejected: 2 Nos:
12 Financial Bid Opening date: 15-08-2017
13 Bid Evaluation Report:
SN0 [Name of Contractor Rate of Qouted Tender Amount] Remarks
I B 2 3 4 5
1 M/S Kamran Enterprises Part B (Schedule Items) 0.18% Below 327410
2 M/S G.A Electric & Civil Builders  |[Part B (Schedule ltems) 0.13% Below 327574
3 MUS Faisal & Brothers Part B (Schedule Items) 0.09% Below 327,708

(ABDUL QADIR SHAIKH)
ABDULASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION ( AMANULLAH MARRI)
KHAIRPUR ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib dAdbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




——*

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:- (ECE) INTERVENTION SUKKUR DIVISION ADP NO. 154 (2016-17 PROGRAMME ) @ 1) GBPS MUHAMMAD ALl JANWARY U/C NIZAMANI TALUKA KHAIRPUR , 2) GBPS ALl ABAD L/C N.F
JALALANI TALUKA KOTDWI, 3) GGPS RASOOLABAD U/C RASOOL ABAD TALUKA SOBHODERO (INTERNAL ELECTRIFICATION) '
NIT Referecne No. TC/G-55/ 1271  Dated:26-07-2017 Web Site: www.pprasindh.gov.pk 5.No; 34060 dated; 28/07/2017 $.NO-31
Bid Submission Date & Time
Bid Opening Date & Time 15-08-2017 2.0P.M
Amount of Tender Rs. 0.600 Time Completion Period (10} Manths

Techpical Sanctioned

Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 224 Dated:- 17-07-2017  Rs: 328000/-

As per Bid Evaluation B - As per Contract Provision / Technical Sanction D
SR. [Quote Amoun Total
A t of BOQ / Rate Quoted b Amount of Total Contract iff: of SR
S Name of Bidders i a9 Q % Ceme | d Cost of Schedule B| t of Cost of Carriage o (9+10+114124
No. Schedule B Contractor Premium Amount Cement
nt Rate N5 13-14)
1 1 3 4 -] [-] T 8 9 10 11 12 13 14 15
1 WS Kamran Enterprises |
| | |
|Part-A | 328,000 | 0.18% Below | 590 . . 327,410 | 328,000 - | | . 328,000 |
' Total 328,000 | ' | - - 327,410 | —s . 328,000 |
2 |WS G.A Electric & Civil Bullders ' T
Part-A 328,000 0.13% Below 426 - - 327,574 328,000 328,000
Toul[ 328,000 . - | 327,574 IIB.DOO—I
3 |WS Faisal & Brothers
Part-A | 328,000 0.09% Below 295 . . 327,705 328,000 - . 328,000
TMaII 128,000 | - - 327,705 = - 328,000 |
0.000 Excess 590 Saving 0.18%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER

CHAIRMAN
( ABDUL QADIR SHAIKH) (AmaNullah Marri) (Janib X1 Bhanbhro)
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUB DIVISION KHAIRPUR

KHAIRPUR




S.NO-31

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DI

ISION

KHAIRPUR

Negae of Procuring Agency

Executive Engineer Education Works Division Khairpur

2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017

3 |SPPRA Website Serial No: 34060 dated: 28/07/2017
(ECE) INTERVENTION SUKKUR DIVISION ADP NO. 154 (2016-17
PROGRAMME) @ 1) GBPS MUHAMMAD ALI JANWARY U/C

4 |Tender Description /Name of Work /item [NIZAMANI TALUKA KHAIRPUR , 2) GBPS ALI ABAD U/C N.F
JALALANI TALUKA KOTDIJI, 3) GGPS RASOOLABAD U/C RASOOL
ABAD TALUKA SOBHODERO (INTERNAL ELECTRIFICATION)

5§ |Method of Procurement Single Stage-One Envelope Procedure

6 lName of Firm/ Bidders IM/S Kamran Enterprises

7 IN.T.N Available

8 |Sindh Board of Revenue Registered

9 |Funds/Budget Available

10 J05% Earnest Money Available

11 |Tender Fee/ Cost Bidding Documents |Deposited

12 |Electric License Available

MEMBER

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

EM

(AMANWLLAH MARRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

KHAIRPUR




S.NO-31
BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

ﬁ;ﬂme of Procuring Agency

Executive Engineer Education Works Division Khairpur

2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
(ECE) INTERVENTION SUKKUR DIVISION ADP NO. 154 (2016-17
Yeudes: Descilition:. ilasie of Woik PROGRAMME) @ 1) GBPS MUHAMMAD ALI JANWARY U/C NIZAMANI TALUKA
“ Nitem e KHAIRPUR , 2) GBPS ALI ABAD UIC N.F JALALANI TALUKA KOTDUWI, 3) GGPS
RASOOLABAD U/C RASOOL ABAD TALUKA SOBHODERO (INTERNAL
ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders |M/S G.A Electric & Civil Builders
7 N.T.N Available
8 Sindh Board of Revenue |Registered
9 |Funds/Budget Available
10 |05% Earnest Money Available
Tender Feel Cost Bidding ;
|
1 Bacumsnis Deposited
12 Electric License Available

MEMBER
'
(ABDUL QADIR SHAIKH)

ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

( LAH MARRI)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

(Janib

EXECUTI

EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-31

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 ‘Name of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
(ECE) INTERVENTION SUKKUR DIVISION ADP NO. 154
(2016-17 PROGRAMME) @ 1) GBPS MUHAMMAD ALI
4 Tender Description /Name of Work]lJANWARY U/C NIZAMANI TALUKA KHAIRPUR , 2) GBPS
/item ALI ABAD U/C N.F JALALANI TALUKA KOTDIJI, 3) GGPS
RASOOLABAD U/C RASOOL ABAD TALUKA SOBHODERO
(INTERNAL ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders IM/S Faisal & Brothers
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 IOS% Earnest Money Available
" |Tender Feel Cost Bidding T——
Documents
12 Electric License Available
X
MEMBER M
v
( ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN

L{/

(Janib AlNB#aAbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




Mame of Scheme:-

COMPARATIVE STATEMENT / BID EVALUATION REPORT

ESTABLISHMENT OF GOVERNMENT DEGREE COLLAGE SOBHO DERO DISTRICT KHAIRPUR 2014-15 PROGRAMME (FIRST FLOOR LABORTORY BLOCK) (INTERNAL ELECTRIFICATION)

v

J
NIT Referecne No. TUG-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017 $.NO-32
Bid Submission Date & Time
Bid Opening Date & Time 15-08-2017 2.0P.M
Amount of Tender Rs. 1.000 Time Completion Period (10) Manths
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khalrpur Vide NO:DWEWD/KHP/ 252 Dated:- 18-07-2017  Rs: 999900/-
As per Bid Evaluation As per Contract Provision / Technical Sanction
SR. |Quote Amoun Total
Sr. A tof B / oted b A t of Total t iff: of
" Name of Bidders mount of 80Q Rate Qo Y PR Ceme| d otaLCarrac Cost of Schedule B| tof Cost of Carriage DI o 5% (F+10+11+12+
No. Schedule B Contractor Premium Amount Cement
nt Rate N.5.1 13-14)
1 1 3 4 - ] 7 8 9 10 11 12 13 14 15
1 |WS Asad Enterprises | | |
‘ |
Part-A 999,900 0.18% Below 1,800 . - 998,100 999,900 - . 999,900
Total| 999,900 | . : 998,100 : . : z 999,900
1 WS Rashid Electric Store
‘Partln 999,900 0.12% Below 1,200 . - 998,700 999,%00 - . - - . 999,900
999,900 ' ) T 998,700 e 1l ' ] 5 999,900]
31 WS Shahid Builders
Part-A 59%,900 0.08% Below 800 . - 999,100 999,900 - - - - . 999,900
999,900 | - . 999,100 - | . - 2 999,900 l
0.000 Excess 1,800 Saving 0.18%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER CHAIRMAN
( ABDUL QADIR SHAIKH) (Amdnullah Marri) (JaninalBit\nbhro)
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION

KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR



S.NO-32

Bid Evaluation Report

| Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
2 Iender Reference No: TC/G-55/ 1271 Dated:26-07-2017
X
Vaidet Ticciatioa aane o ESTABLISHMENT OF GOVERNMENT DEGREE COLLAGE SOBHO DERO DISTRICT
L1 sy 5 - . . . . ’ P——
3 “:':l:i: “'_‘ ¥ KHAIRPUR 2014-15 PROGRAMME (FIRST FLOOR LABORTORY BLOCK) (INTERNAI
sicliotic ELECTRIFICATION)
4 Method of Procurement: Single Stage One Envelope Procedure
5 Tender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017
6 SPPRA Tender LD Sr No J4060 Dated:- 28-07-2017
7 Total Bid documents Sold; 3 Nos:
8 Total Bids Received: 3 Nos:
9 Fechnical Bid Opening date: (if (Provide details in separate form)
10 No. of Bid technically qualified (if 1 Nos:
11 Bid(s) Rejected: 2 Nos:
12 Financial Bid Opening date: 15-08-2017
13 Bid Evaluation Report:

S.No [Name of Contractor Rate of Qouted Tender Amount] Remarks
1 2 3 4 5
1 M/S Asad Enterprises Part B (Schedule ltems) 0.18% Below 998,100
2 |MUS Rushid Electric Store Part B (Schedule ltems)  0.12% Below 998,700
3 M/S Shahid Builders Part B (Schedule Items) 0.08% Below 999,100

MEMBER

7
(ABDUL QADIRSHAIKH)

ARBBLASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION

KHAIRPUR

CHAIRMAN

(Janib A anbhro)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR

( AMANULLAH MARRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 qu:e of Procuring Agency IExecutlve Engineer Education Works Division Khairpur
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

ESTABLISHMENT OF GOVERNMENT DEGREE COLLAGE SOBHO
4 |Tender Description IName of Work /item JDERO DISTRICT KHAIRPUR 2014-15 PROGRAMME (FIRST FLOOR
LABORTORY BLOCK) (INTERNAL ELECTRIFICATION)

5 [Method of Procurement Single Stage-One Envelope Procedure
6 IName of Firm/ Bidders M/S Asad Enterprises

7 IN,T.N Available

8 |Sindh Board of Revenue |Registered

9 |Funds/Budget Available

10 J05% Earnest Money Available

11 |Tender Feel/ Cost Bidding Documents Deposited

12 |Electric License Available
MEMBER
(ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-32
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 4I\Ia\me of Procuring Agency IExecutive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

ESTABLISHMENT OF GOVERNMENT DEGREE COLLAGE
4 Tender Description /Name of Work]SOBHO DERO DISTRICT KHAIRPUR 2014-15 PROGRAMME

/Item (FIRST FLOOR LABORTORY BLOCK) (INTERNAL
ELECTRIFICATION)

5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Shahid Builders
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
11 Tender Fee/ Cost Bidding loeposited
1Documents
12 Electric License Available
AN
MEMBER E v/
/ﬁ/
( ABDUL QADIR SHAIKH) (AMAN H MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

KHAIRPUR




S.NO-32

FFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION_

KHAIRPUR
1 rgrne of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

P ¢ worc|ESTABLISHMENT OF GOVERNMENT DEGREE COLLAGE SOBHO DERO
4 L oretion TRame o7 TOTIDISTRICT KHAIRPUR 2014-15 PROGRAMME (FIRST FLOOR LABORTORY
BLOCK) (INTERNAL ELECTRIFICATION)

5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders |M/S Rashid Electric Store
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
Tender Feel Cost Bidding .
1 De ted
4 |Pocuments i g
12 lEIectric License Available
MEMBER ME y /
(ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR ¢ SUB DIVISION KHAIRPUR
(Janib hro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




’ L
L]
COMPARATIVE STATEMENT / BID EVALUATION REPORT
Mame of Scheme:- ESTABLISHMENT OF PERAL ILYAS DEGREE COLLEGE SETHRAJA TALUKA THARI MIRWAH (GROUND FLOOR) (INTERNAL ELECTRIFICATION)
Fe
NIT Referecne No. TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017 5.N0-33
Bid Submission Date & Time
Bid Opening Date & Time 15-08-2017 2.0P.M
Amount of Tender Rs. 1.000 Time Completion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 222 Dated:- 17-07-2017  Rs: 999900/
As per Bid Evaluation As per Contract Provision / Technical Sanction
SR. |Quote Amoun Total
BOQ { Total Diff: of SR
ol Name of Bidders WU o d Eate Quoted by Aot o Ceme | d atal Contrace Cost of Schedule B | t of Cost of Carriage (94104114124
No. Schedule B Contractor Premium Amount Cement
nt | Rate N.S.1 13-14)
1 2 3 4 3 -] 7 8 9 10 11 12 13 14 15
1 |M/S Ranipur Gillani & Co. |
. L
| S . | . !
|Part-A | 999,900 | 0.18% Below | | 1,800 | - | - | 998,100 | 999,900 | = | - 999,900
Total 999,900 | | . - 998,100 - - . - 999,900
| 2 |WsS Hussain Bux & Sons | ‘ | | . . '
| |
i i L 1 i 1 | i
Part-A 999,900 0.11% Below 1,100 - - 998,800 999,900 - - - - - 999,900
| rum] 999,900 | S E 998,800 T - } . - 999,500
3 |WS Ayaz Bullders | [ [
Part-A 999,900 | 0.07% Below | 700 | . - | 999,200 | 999,900 | - | . : il . 999,900
| - - f
| Total 999,900 | | | 3 5 999,200 | | = = - - 999,900
0.000 Excess 1,800 Saving 0.18%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER CHAIRMAN
( ABDUL QADIR SHAIKH) (AmaRullah Marri) AN Bhanbhro)
ASSISTANT ENGINEER ASSISTANT ENGINEER ENECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




S.NO-33

Bid Evaluation Report

i Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
2 Tender Reference No: TCMG-55/1271  Dated:26-07-2017
y
Tender Description/Name of ESTABLISHMENT OF PERAL ILYAS DEGREE COLLEGE SETHRAJA TALUKA THARI
work/item: MIRWAH (GROUND FLOOR) (INTERNAL ELECTRIFICATION)
4 Method of Procurement: Single Stage One Envelope Procedure
5 Fender Published: Web Site: www. pprasindh.gov.pk S.No: 34060 dated: 28/07/2017
6 SPPRA Tender 1.D Sr No 34060 Dated:- 28-07-2017
T Total Bid documents Sold; 3 Nos:
8 I'otal Bids Received: 3 Nos:
9 Technical Bid Opening date: (if (Provide details in separate form)
10 No.of Bid technically qualified (if 1 Nos:
1 Bid(s) Rejected: 2 Nos:
2 Financial Bid Opening date: 15-08-2017
13 Bid Evaluation Report:
S.No |Name of ( ontractor Rate of Qouted Tender Amount| Remarks
I 2 3 4 5
| M/S Ranipur Gillani & Co. Part B (Schedule ltems) 0.18% Below 998,100
2 M/S Hussain Bux & Sons Part B (Schedule ltems) 0.11% Below 998 800
3 M/S Avaz Builders Part B (Schedule Items) 0.07% Below 999 200

MEMBER

7

(ABDUL QADIR SHAIKH)

ABBRLULASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION

KHAIRPUR

CHAIRMAN

Y

(Janib AliBhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

( AMANULLAH MARRI)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




S.NO-33

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 |Narie of Procuring Agency IExacuuva Engineer Education Works Division Khairpur
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017
ESTABLISHMENT OF PERAL ILYAS DEGREE COLLEGE SETHRAJA
4 |Tender Description /Name of Work /ltem |TALUKA THARI MIRWAH (GROUND FLOOR) (INTERNAL
ELECTRIFICATION)
5 |Method of Procurement Single Stage-One Envelope Procedure
6 |[Name of Firm/ Bidders [M/S Ranipur Gillani & Co.
7 INTN Available
8 |Sindh Board of Revenue |Registered
9 |Funds/Budget Available
10 J05% Earnest Money Available
11 |Tender Fee/ Cost Bidding Documents Deposited
12 |Electric License Available

MEMBER

v

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR




S.NO-33
BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 lN;ms of Procuring Agency Executive Engineer Education Works Division Khairpur
2 T;nder Reference No TCI/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
a Tender Description /Name of Work]ESTABLISHMENT OF PERAL ILYAS DEGREE COLLEGE SETHRAJA TALUKA
/item THARI MIRWAH (GROUND FLOOR) (INTERNAL ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders |M/S Hussain Bux & Sons
7 N.T.N Available
8 Sindh Board of Revenue Registered
9  |Funds/Budget Available
10 05% Earnest Money Available
1" l;zr;::;::;f Cost Bidding Deposited
12 Electric License Available

MEMBER

P

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-33
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

1 *IName of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCI/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

Tender Descitbiion iNaine:of Werk ESTABLISHMENT OF PERAL ILYAS DEGREE COLLEGE
4 ”:!m P SETHRAJA TALUKA THARI MIRWAH (GROUND FLOOR)

[(INTERNAL ELECTRIFICATION)

5 |Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Ayaz Builders
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 IOS% Earnest Money Available
8 ITender Fee/ Cost Bidding —_——

Documents
12 |E1eclric License Available

MEMBER
( ABDUL QADIR SHAIKH)

ASSISTANT ENGINEER ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN
(Janib Ali hro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT
Name of Scheme:- CONSTRUCTION OF BUILDING IN EXISTING DEGREE COLLEGE BOZDAR WADA TALUKA THARI MIRWAH (GROUND FLOOR) (INTERNAL ELECTRIFICATION)
NIT Referecne No. TC/G-55/ 1271  Dated:16-07-2017 Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017 $.NO-34
Bid Submission Date & Time
Bid Opening Date & Time 15.08-2017 20P.M
Amount of Tender Rs. 1.000 Time Completion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 254 Dated:- 18-07-2017  Rs: 999900/-
As per Bid Evaluation As per Contract Provision / Technical Sanction
SR. |Quote Amoun Total
3 A ! it :
¥ Name of Bidders et of Beq Rate Quosed by Aridunt of Ceme | d Tesal Conteict Cost of Schedule B | tof Cost of Carriage il (94104114124
No. Schedule B Contractor Premium Amount Cement
nt | Rate N.S.I 13-14)
1 Fi 3 4 5 & 7 8 9 10 11 12 13 14 15
1 |M/'S Kashif Constructor | | |
| . |
Part-A 999,900 | 0.17% Below 1,700 | - | - 998,200 | 999,900 | = | . 999,900
]. Totall 999,900 | | - - | 998,200 : S - - . 999,900
| 2 |WS G.A Electric & Civil Builder 1
Part-A 999,900 0.12% Below 1,200 - - 998,700 999,900 - - . - - 999,900
' Total 999,900 | | | - < | 998,700 - - : E 999,900
3 |WS Pasban Enterprises [ | | [
|
Part-A 999,900 | 0.09%  Below | | 900 : .| 999,000 999,900 X ; : - : 999,900
Total 999,900 - - 999,000 - - - . 999,900
0.000 Excess 1,700 Saving 0.17%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER CHAIRMAN

v 4

{ ABDUL QADIR SHAIKH) (Jani hanbhro)
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION

KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




—

S.NO-34
Bid Evaluation Report
I Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
2 Tender Reference No: TC/G-55/ 1271 Dated:26-07-2017
. »
3 3 I'ender Description/Name of CONSTRUCTION OF BUILDING IN EXISTING DEGREE COLLEGE BOZDAR WADA
J- work/item: TALUKA THARI MIRWAH (GROUND FLOOR) (INTERNAL ELECTRIFICATION)
4 Method of Procurement: Single Stage One Envelope Procedure
5 Fender Published: Web Site: www,pprasindh.gov.pk 8.No: 34060 dated: 28/0772017
[ SPPRA Tender 1D Sr No 34060 Dated:- 28-07-2017
Total Bid documents Sold; 3 Nos:
F'otal Bids Received: 3 Nos:
9 T'echnical Bid Opening date: (if (Provide details in separate form)
10 No. of Bid technically qualified (if 1 Nos:
11 Bid(s) Rejected: 2 Nos:
12 Financial Bid Opening date: 15-08-2017
13 Bid Evaluation Report:
SNo  [Name of Contractor Rate of Qouted Fender Amount] Remarks
1 2 3 4 5
1 MY/S Kashif Constructor Part B (Schedule ltems) 0.17% Below 998,200
2 MUS GoA I lectric & Civil Builder Part B (Schedule ltems) 0.12% Below 908,700
3 M/S Pashan Enterprises Part B (Schedule Items) 0.09% Below 999,000
MEMBER MEMBER
/ﬁ,\/ "’/
(ABDUL QADIR SHAIKH)
ABDULASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION ( LAH MARRI)
KHAIRPUR ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib hanbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-34
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 |Neme of Procuring Agency Executive Engineer Education Works Division Khairpur
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

CONSTRUCTION OF BUILDING IN EXISTING DEGREE COLLEGE
4 |[Tender Description /Name of Work /item |BOZDAR WADA TALUKA THARI MIRWAH (GROUND FLOOR)
(INTERNAL ELECTRIFICATION)

5 |Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders M/S Kashif Constructor

7 N.T.N Available

8 |Sindh Board of Revenue |Registered

9 IFunds!Budget Available

10 IOS% Earnest Money Available

11 |Tender Fee/ Cost Bidding Documents Deposited

12 |Electric License Available
MEMBER
(ABDUL QADIR SHAIKH) (AMANWLLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-34
BIDDERS QUALIFICATION REPORT
FFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 aame of Procuring Agency IExecutivo Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

CONSTRUCTION OF BUILDING IN EXISTING DEGREE COLLEGE BOZDAR
WADA TALUKA THARI MIRWAH (GROUND FLOOR) (INTERNAL
ELECTRIFICATION)

Tender Description /Name of Work
/item h

5 IMethod of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders M/S G.A Electric & Civil Builder
7 IN.T.N Available
8 Sindh Board of Revenue Registered
9 IFunds!Budget Available
10 IOS% Earnest Money Available
Tender Feel Cost Bidding '
|
L |Documents Eeponiiad
12 Electric License Available
MEMBER
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-34

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

1 J‘\Iame of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
rander Descilotion: INatve: of Wowk CONSTRUCTION OF BUILDING IN EXISTING DEGREE
4 tem P COLLEGE BOZDAR WADA TALUKA THARI MIRWAH
(GROUND FLOOR) (INTERNAL ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Pasban Enterprises
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 jFunds/Budget Available
10 |05% Earnest Money Available
1 Tender Fee/ Cost Bidding Deposited
Documents
12 IEIectric License Available \\
‘.\ ¥
MEMBER \ R
o
(ABDUL QADIR SHAIKH) (AMA LAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN
(Janib AlBhanbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

KHAIRPUR




e I |

S.NO-35
Bid Evaluation Report
1 Name of Procuring Agency: Executive Engincer Education Works Division Khairpur
2 T'ender Reference No: TC/G-55/ 1271 Dated:26-07-2017
i ; yooy " REHABILITATION & PROVISION OF MISSING FACILITIES IN EXISTING COLLEGE IN
RN Tt ol SUKKUR DIVISION 2016-17 PROGRAMME @ GBDC GAMBAT TALUKA GAMBA'T
WorNimea (INTERNAL ELECTRIFICATION)
4 Mlethod of Procurement: Single Stage One Envelope Procedure
5 Tender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017
6 SPPRA Tender LD Sr No 34060 Dated:- 28-07-2017
7 Total Bid documents Sold; 3 Nos:
5 lotal Bids Received: 3 Nos:
9 I'echnical Bid Opening date: (if (Provide details in separate form)
10 No. of Bid technically qualified (if 1 Nos:
1 Bid(s) Rejected: 2 Nos:
12 Financial Bid Opening date: 15-08-2017
13 Bid Evaluation Report:
SNo [Name of Contractor Rate of Qouted lender Amount] Remarks
I 2 3 4 -
| M/S Dharti Electric Works Part B (Schedule lems) 0.18% Below 588,938
2 [M/S Shahid Builders Part B (Schedule ltems)  0.13% Below 589.233 |
L _ !
3 M/S Mutahar Elkectric Store Part B (Schedule Items) 0.08% Below 589,528 [
MEMBER MEMBER {
p o
(ABDUL QADIR SHAIKH)
ABBELASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION (AMA! LAH MARRI)
KHAIRPUR ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

¥

(Janib AW-fhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVALUATION REPORT

REHABILITATION & PROVISION OF MISSING FACILITIES IN EXISTING COLLEGE IN SUKKUR DIVISION 201617 PROGRAMME ® GBDC GAMBAT TALUKA GAMBAT (INTERNAL

ELECTRIFICATION)

4
NIT Referecne No. TC/G-55/ 1271 Dated:26-07-2017 Web Site: www pprasindh.gov.pk S.No: 34060 dated: 28/07/2017 $.M0-35
Bid Submission Date & Time
Bid Opening Date & Time 15-08-2017 2.0P.M
Amount of Tender Rs. 0.590 Time Completion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 214 Dated:- 17-07-2017  Rs: 590000/
e N As per Bid Evaluation = R A S, [ - As per Contract Provision / Technical Sanction —— )
SR. |Quote Amoun Total
Sr. Amount of BOQ / Rate Quoted b Amount of Total Contract iff: of SR
Name of Bidders i Q 4 E Ceme| d AR Cost of Schedule B| t of Cost of Carriage RGOS (9+10+1112+
No Schedule B Contractor Premium Amount Cement
nt Rate N.S.I 13-14)
T = 2 R 3 4 5 6 7 ——— & _ 1 9 10 1 12 I T 15 |
1 WS Dharti Electric Works |
Part-A 590,000  0.18%  Below 1,062 ; 588,938 590,000 590,000
Toul] 590,000 588,938 590.001'
1 WS Shahid Builders
|Part-A 590,000  0.13%  Below 767 589,233 590,000 - 590,000
'roml 590,000 589,233 590,000
1 WS Mutahar Elkectric Store
Part-A 590,000 0.08% Below 472 589,528 590,000 - 590,000
Totell 590,000 589,528 - 590.0°°J
0.000 Excess 1,062 Saving 0.18%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER

(ABDUL QADIR SHAIKH)

> 3

(Am

Ifah Marri)

ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

(Janib

thanbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR



S.NO-35

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

1

INa*-e of Procuring Agency

IExeculive Engineer Education Works Division Khairpur

2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017
REHABILITATION & PROVISION OF MISSING FACILITIES IN
4 Tender Description /Name of Work /Item JEXISTING COLLEGE IN SUKKUR DIVISION 2016-17 PROGRAMME @
GBDC GAMBAT TALUKA GAMBAT (INTERNAL ELECTRIFICATION)
5 [Method of Procurement Single Stage-One Envelope Procedure
6 |[Name of Firm/ Bidders M/S Dharti Electric Works
7 N.T.N Available
8 |Sindh Board of Revenue |Registered
9 |Funds/Budget Available
10 105% Earnest Money Available
11 |Tender Fee/ Cost Bidding Documents |Deposited
12 |Electric License Available
(ABDUL QADI In/
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CH

(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR




— R T EE—SSS

S.NO-35

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION.

KHAIRPUR
1 Mame of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

|REHABILITATION & PROVISION OF MISSING FACILITIES IN EXISTING

T i I
ender Description IName of Worklc o) | EGE IN SUKKUR DIVISION 2016-17 PROGRAMME @ GBDC GAMBAT

/it
o TALUKA GAMBAT (INTERNAL ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders |M/S Shahid Builders
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10  |05% Earnest Money Available
Tender Fee/ Cost Bidding
1"
Documents Dposkag
12 Electric License Available
:MB
(ABDUL QADIR SHAIKH) (AMA LAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR ¢ SUB DIVISION KHAIRPUR
(Jani hfinbhro)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
KHAIRPUR




e ——— |

S.NO-35
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR
1 Mame of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
REHABILITATION & PROVISION OF MISSING FACILITIES IN
4 Tender Description /Name of Work]EXISTING COLLEGE IN SUKKUR DIVISION 2016-17
/item PROGRAMME @ GBDC GAMBAT TALUKA GAMBAT
(INTERNAL ELECTRIFICATION)
5 |Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders WMJS Mutahar Elkectric Store
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 J05% Earnest Money Available
/ =
11 Tender Fee/ Cost Bidding Deposited
Documents
12  |Electric License Available
N
MEMBER EMBER
( ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

; Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

KHAIRPUR




S.ND-36

Bid Evaluation Report

1 Name of Procuring Agency: Executive Engincer Education Works Division Khairpur

2  JTender Reference No: TC/G-55/ 1271 Dated:26-07-2017

3 Fender Description/Name of CONSTRUCTION OF BUILDING IN EXISTING DEGREE COLLEGE BOZDAR WADA
work/item (FIRST FLOOR) TALUKA THARI MIRWAH (INTERNAL ELECTRIFICATION)

4 Method of Procurement: Single Stage One Envelope Procedure

5 Fender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017

6 SPPRA Tender 1D Sr No 34060 Dated:- 28-07-2017

7 Total Bid documents Sold: 3 Nos:

5 Total Bids Received: 3 Nos:

9 Fechnical Bid Opening date: (if (Provide details in separate form)

10 No. of Bid technically qualified (if 1 Nos:

11 Bid(s) Rejected: 2 Nos:

12 Financial Bid Opening date: 15-08-2017

13 Bid Evaluation Report:

SN0 [Name of Contractor Rate of Qouted Fender Amount| Remarks
! : 3 4 5
1 M/S Kashif Constructor Part B (Schedule Items) 0.19% Below 998,000
2 M/S G.A Electric & Civil Builder Part B (Schedule ltems) 0.13% Below 998,600
3 MUS Yasir Builders Part B (Schedule ltems) 0.08% Below 999,100

MEMBER MEMBER

(ABDUL QADIR SHAIKH)
WEBULASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION ( SLAH MARRI)
KHAIRPUR ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:- CONSTRUCTION OF BUILDING IN EXISTING DEGREE COLLEGE BOZDAR WADA (FIRST FLOOR) TALUKA THARI MIRWAH (INTERNAL ELECTRIFICATION)
NIT Referecne No. TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov.pk S.No: 34060 dated; 28/07/2017 §,H0-36
Bid Submission Date & Time
Bid Opening Date & Time 15-08-2017 2.0P.M
Amount of Tender Rs, 1.000 Time Completion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DMWEWD/KHP/ 253 Dated:- 18-07-2017  Rs: 999900/
As per Bid Evaluation o As per Contract Provislon / Technical Sanction |
SR. |Quote Amoun = Total
£ BOQ f iff: of SR
F 5% |Name of Bidders gl 4 Rata Quatad'by AL Ceme | d T R Cost of Schedule B | tof Cost of Carriage 2 (9410411412
No. Schedule B Contractor Premium Amount Cement
nt Rate N.S.1 13-14)
1 2 3 + 5 6 7 8 9 10 11 12 13 14 15
1 | WS Kashif Constructor | |

. | ' || | ! ! . . | | |

|Part-A 999,900 | 0.19% Below | | 1,900 - | - | 598,000 999,900 - | | i . 999,900
Total 999,500 | [ - | . 998,000 | - - - | - W?.Wil

| 2 [Ws G.A Electric & Civil Builder | [ |

| [PartA 999,900  0.13%  Below 1,300 . . 998,600 999,900 - - . . : 999,900
Taul[ 999,900 . . 998,600 . - . . 999,900 l
[ 3 |ws Yasic Builders | . I |

[ Part-A 999,900 0.08% Below 8OO - . 999,100 | 999,900 : . . . - 999,900
[ Tmtl 999,900 | | . . 999,100 - - . ; “9.‘001

0.000 Excess 1,900 Saving 0.19%
SIGNATURE OF THE PROCUREMENT COMMITTEE

. MEMBER

il

( ABDUL QADIR SHAIKH) ( (Jan BRanbhro)
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




S.NO-36
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 INaﬁe of Procuring Agency |Execulive Engineer Education Works Division Khairpur
2 |Tender Reference No TCI/G-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

CONSTRUCTION OF BUILDING IN EXISTING DEGREE COLLEGE
4 |Tender Description /Name of Work /item |BOZDAR WADA (FIRST FLOOR) TALUKA THARI MIRWAH
(INTERNAL ELECTRIFICATION)

5 [Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders M/S Kashif Constructor

7 IN.T.N Available

8 |Sindh Board of Revenue Registered

9 |Funds/Budget Available

10 |]05% Earnest Money Available

11 |Tender Fee/ Cost Bidding Documents Deposited

12 IEIectric License Available
MEMBER EM%/
(ABDUIM)ADIR SHAIKH) (AMANWLLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING

KHAIRPUR SUB DIVISION KHAIRPUR

(Janib A Bhanbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




% S.ND-36
: BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 I,‘na of Procuring Agency |Euecutive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

render Descriotion /Name of Work|CONSTRUCTION OF BUILDING IN EXISTING DEGREE COLLEGE BOZDAR
4 | aier mescrption TRame oF TOIWADA (FIRST FLOOR) TALUKA THARI MIRWAH (INTERNAL
[ELECTRIFICATION)

5 [|Method of Procurement Single Stage-One Envelope Procedure
6  |Name of Firm/ Bidders |M/S G.A Electric & Civil Builder
7 N.T.N Available
B Sindh Board of Revenue |Registered
G Funds/Budget Available
10 |05% Earnest Money Available
1 Tender Fee/ Cost Bidding Deposited
|Documenls
12 Electric License Available
MEMBER
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR . SUB DIVISION KHAIRPUR
(Janib anbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




B |

S.NO-36

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 !ﬂame of Procuring Agency |Executive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

e ¢ work| CONSTRUCTION OF BUILDING IN EXISTING DEGREE
4 ”feme’ escription /Name of WorleOLLEGE BOZDAR WADA (FIRST FLOOR) TALUKA THARI
MIRWAH (INTERNAL ELECTRIFICATION)

5 Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders M/S Yasir Builders
7 N.T.N Available
8 Sindh Board of Revenue |Registered
9 Funds/Budget Available
10 J05% Earnest Money Available
T Feel/ i
11 ender Fee/ Cost Bidding Deposited
Documents
12  |Electric License Available
N
MEMBER EMRE
( ABDUY. QADIR SHAIKH) (A LLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

(Janib
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




e ——E R ——REREN.,.

SN(-3

Bid Evaluation Report

Name of Procuring Agency:

Executive Engineer Education Works Division Khairpur

TC/G-55/ 1271 Dated:26-07-2017

2 lender Reference No:
Tender Description/Name of ESTABLISHMENT OF PERAL ILYAS DEGREE COLLEGE SETHRAJA TALUKA THARI

3 work/item: MIRWAH (FIRST FLOOR) (INTERNAL ELECTRIFICATION)

4 Method of Procurement: Single Stage One Envelope Procedure

5 Tender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017

6 SPPRA Tender LD Sr No RETITA] Dated:- 28-07-2017

7 Total Bid documents Sold; 3 Nos:

5 Total Bids Received: J Nos:

9 F'echnical Bid Opening date: (if (Provide details in separate form)

10 No. of Bid technically qualified (if 1 Nos:

11 Bid(s) Rejected: 2 Nos:

12 Financial Bid Opening date: 15-08-2017

13 Bid Evaluation Report:

S.No [Name of Contractor Rate of Qouted Tender Amount] Remurks

1 2 3 4 5

1 M/S Ranipur Gillani & Co. Part B (Schedule ltems) 0.17% Below 998,200

2 M/S Yasir Builders Part B (Schedule ltems) 0.12% Below 998 700

3 MUS |".!.\hal-ll Enterprises Part B (Schedule ltems) 0.09% Below 999,000
MEMBER MEMBER

W
(ABDUL QADIR SHAIKH)

A ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION

KHAIRPUR

CHAIRMAN

(Janib

bhro)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR

(AM LLAH MARRI)

ANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




Name of Scheme:-

NIT Referecne No.

Bid Submission Date & Time
Bid Opening Date & Time
Amount of Tender
Technical Sanctioned

COMPARATIVE STATEMENT / BID EVALUATION REPORT

ESTABLISHMENT OF PERAL ILYAS DEGREE COLLEGE SETHRAJA TALUKA THARI MIRWAH (FIRST FLOOR) (INTERNAL ELECTRIFICATION)

TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017

15-08-2017 2.0P.M

Rs. 1.000 Time Completion Period (10) Maonths

Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DMW/EWD/KHP/ 223 Dated:- 17-07-2017  Rs: 999900/-

As per Bid Evaluation As per Contract Provision / Technical Sanction
SR. |Quote Amoun - Total
Diff: of SR
sr. Name of Bidders Amount of BOQ / Rate Quoted by Amourlu of Ciria d Total Contract Cost of Schedule 8| tof Cost of Carriage o (94104114124
No. Schedule B Contractor Premium Amount Cement
nt Rate N.S.1 13-14)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
1 |WS Ranipur Gillani & Co. ‘ ‘ ‘
Part-A 999,900 | 0.17% Below | 1,700 | - - | 998,200 999,900 - | 999,900
Total 999,900 | | - = 998,200 - - _ - - 999,900
| 2 |ws Yasir Builders |
Part-A 999,900 0.12% Below 1,200 - - 998,700 999,900 B - - 3 = 999,900
Total 999,900 ; SE 998,700 - . | : . 999,900
3 |M/S Pasban Enterprises [
. |
1 1 - 1
Part-A 999,900 0.09% Below ‘ | 500 - B | 999,000 999,900 - - - - - 999,900
, Total 999,900 | i | - = 999,000 | - - y . ?99,900J
| | | | | | |
0.000 Excess 1,700 Saving 0.17%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER CHAIRMAN

&

( ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING

SUB DIVISION KHAIRPUR KHAIRPUR

(Jan Bilanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION




m— - TR

S.NO-37

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 INa‘ne of Procuring Agency Executive Engineer Education Works Division Khairpur
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

ESTABLISHMENT OF PERAL ILYAS DEGREE COLLEGE SETHRAJA
4 |[Tender Description /Name of Work /Item |TALUKA THARI MIRWAH (FIRST FLOOR) (INTERNAL
|JELECTRIFICATION)

5 [Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders M/S Ranipur Gillani & Co.

7 IN.T.N Available

8 |Sindh Board of Revenue Registered

9 |JFunds/Budget Available

10 J05% Earnest Money Available

11 |Tender Fee/ Cost Bidding Documents Deposited

12 IEleclric License Available
MEMBER MBE
- ’!'
(ABDUL QADIR SHAIKH) (AMA .AH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

(Jani anbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

S.NO-37

1 I*'ne of Procuring Agency Executive Engineer Education Works Division Khairpur

2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017

3 SPPRA Website Serial No: 34060 dated: 28/07/2017

4 Tender Description /Name of Work|ESTABLISHMENT OF PERAL ILYAS DEGREE COLLEGE SETHRAJA TALUKA
litem THARI MIRWAH (FIRST FLOOR) (INTERNAL ELECTRIFICATION)

5  |Method of Procurement Single Stage-One Envelope Procedure

6 |Name of Firm/ Bidders |M/S Yasir Builders

7 N.T.N Available

8 Sindh Board of Revenue Registered

9 Funds/Budget Available

10  J05% Earnest Money Available

1" ;:;i::rﬁzf Cost Bidding Deposited

12 Electric License Available

MEMBER
7

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION

KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

ASSISYANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




S.NO-37

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

—ilame of Procuring Agency

IExeculive Engineer Education Works Division Khairpur

Tender Reference No

TC/G-55/ 1271 Dated:26-07-2017

SPPRA Website Serial No:

34060 dated: 28/07/2017

Tender Description /Name of Work

ESTABLISHMENT OF PERAL ILYAS DEGREE COLLEGE

4 Mtem SETHRAJA TALUKA THARI MIRWAH (FIRST FLOOR)
(INTERNAL ELECTRIFICATION)

5§ |Method of Procurement Single Stage-One Envelope Procedure

6 Name of Firm/ Bidders M/S Pasban Enterprises

7 N.T.N Available

8 Sindh Board of Revenue |Registered

9 Funds/Budget Available

10 )05% Earnest Money Available

Tender Fee/ Cost Bidding p
1 Documents Deposited
12 IEiectric License Available ‘\
MEMBER E
7
P
( ABDUL QADIR SHAIKH) (AMA LAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN
(Janib Al bhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.N0-39

Bid Evaluation Report

2

Name of Procuring Agency:

. Tender Reference No:

b |

Tender Description/Name of

Executive Engineer Education Works Division Khairpur

TC/G-55/ 1271 Dated:26-07-2017

CONSTRUCTION OF ADDITIONAL CLASS ROOM OF GBPS AT QURBAN NAGAR U/C

3 work/item: MUHBAT WAH TALUKA KOTDLI DISTRICT ADP. (INTERNAL ELECTRIFICATION)
4 Method of Procurement: Single Stage One Envelope Procedure

5 lender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017
6 SPPRA Tender L.D Sr No 34060 Dated:- 28-07-2017
7 Total Bid documents Sold; 3 Nos:

8 Total Bids Received: 3 Nos:

9 Technical Bid Opening date: (if (Provide details in separate form)

100 No, of Bid technically qualified (if 1 Nos:

11 Bid(s) Rejected: 2 Nos:

12 Finuncial Bid Opening date: 15-08-2017

13 Bid Evaluation Report:

S.No [Name of Contractor Rate of Qouted Tender Amount] Remarks
1 2 3 4 5
: MU/S Allah Wahi Electric Store Part B (Schedule Items) 0.20% Below 180,438
2 M/S Abdul Majeed Shaikh & Co.  |Part B (Schedule Items) 0.15% Below 180,529
3 MUS Shabir Enterprises Part B (Schedule ltems) 0.10% Below 180,619

(ABDUL QADIR SHAIKH)
ABDULASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION

KHAIRPUR

CHAIRMAN

(Janib ahbhro)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR

( NJ.
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:- CONSTRUCTION OF ADDITIONAL CLASS ROOM OF GBPS AT QURBAN NAGAR U/C MUHBAT WAH TALUKA KOTDIJI DISTRICT ADP. (INTERNAL ELECTRIFICATION)

NIT Referecne No. TC/G-55/ 1271  Dated:26-07-2017 Web Site: www.pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017 $.N0-39
Bid Submission Date & Time

Bid Opening Date & Time 15-08-2017 2.0P.M

Amount of Tender Rs. 0.181 Time Completion Period (10) Months

Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 251 Dated:- 18-07-2017  Rs: 180800/-

B As per Bid Evaluation As per Contract Provision / Technical Sanction
SR. |Quote Amoun Total
Sr. A t of B I R ted A f Total Diff: of SR
" |Name of Bidders EDUER 0/ 100 ot Quucted by mount o Ceme | d otat Contince Cost of Schedule B | t of Cost of Carriage N (94104114124
No. Schedule B Contractor Premium Amount Cement
nt Rate N.5.I 13-14) f
1 2 3 4 ] [ 7 8 9 10 11 12 13 14 15
1 |WS Allah Wahi Electric Store
|Part-A 180,800 0.20% Below 362 - - 180,438 180,800 - < 180,800
' Total 180,800 ) 180,438 . . . . 180,800 |
2 (WS Abdul Majeed Shaikh & Co. ‘
|
| | | I L
Part-A 180,800 0.15% Below 27 - - 180,529 180,800 . - - : : 180,800
Toml 180,800 | [ -] -] 180,529 | | = - - . 130.300J
3 |Ws shabir Enterprises | |
|Part-A 180,800 0.10% Below 181 - - 180,619 180,800 - - = 180,800
| To:a!l 180,800 - - 180,619 . S : : 180,800 |
0.000 Excess 362 Saving 0.20%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER

CHAIRMAN

/

{ ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




%" S.N0-39
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 Nagy‘-;- of Procuring Agency IExecutive Engineer Education Works Division Khairpur
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

CONSTRUCTION OF ADDITIONAL CLASS ROOM OF GBPS AT
4 Tender Description /Name of Work /item JQURBAN NAGAR U/C MUHBAT WAH TALUKA KOTDWJI DISTRICT
ADP. (INTERNAL ELECTRIFICATION)

5 [Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders IV/S Allah Wahi Electric Store

7 IN.T.N Available

8 |Sindh Board of Revenue qRegistarad

9 |Funds/Budget Available

10 ]05% Earnest Money Available

11 |Tender Fee/ Cost Bidding Documents Deposited

12 |Electric License Available
MEMBER
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

CH

(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-39
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 Nime of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

= Bopriini ¢ Work| CONSTRUCTION OF ADDITIONAL CLASS ROOM OF GBPS AT QURBAN
j 4 ender Description /Name of Workly » - AR U/C MUHBAT WAH TALUKA KOTDIJI DISTRICT ADP. (INTERNAL

il
S ELECTRIFICATION)
5 |Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Abdul Majeed Shaikh & Co.
7 IN.-TN Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 05% Earnest Money Available
11 Tender Fee/ Cost Bidding Deposited
Documents
12 IEIectric License Available
MEMBER
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR ) SUB DIVISION KHAIRPUR
CH AN
(Janib nbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIV

E ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

S.NO-39

—

Flame of Procuring Agency

Executive Engineer Education Works Division Khairpur

Tender Reference No

TC/G-55/ 1271 Dated:26-07-2017

3 SPPRA Website Serial No: 34060 dated: 28/07/2017
Tender D iotion /N f Work CONSTRUCTION OF ADDITIONAL CLASS ROOM OF GBPS
s L escription /ame of WOrKJ AT QURBAN NAGAR U/C MUHBAT WAH TALUKA KOTDIJI
DISTRICT ADP. (INTERNAL ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders IM/S Shabir Enterprises
7 WN.T‘N Available
8 Sindh Board of Revenue Registered
9 ﬂFunds!Budget Available
10 }J05% Earnest Money Available
Tender Fee/ Cost Bidding .
11 Documents Deposited
12 Available

IElectric License

MEMBER

>

( ABDUL QADIR SHAIKH)

ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

(Janib anbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:- CONSTRUCTION OF NEW 03 ADD: C/R WITH VERANDA I/C L/B OF GBPS LAL BUX BHATTI U/C KHEMTIA TALUKA GAMBAT DISTRICT ADP. (INTERNAL ELECTRIFICATION)

NIT Referecne No, TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov.pk 5.No; 34060 dated: 28/07/2017

Bid Submission Date & Time

Bid Opening Date & Time 15-08-2017 2.0P.M

Amount of Tender Rs. 0.243 Time Completion Period (10) Months

Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 221 Dated:- 17-07-2017  Rs: 242700/-

As per Bid Evaluation As per Contract Provision / Technical Sanct ion

i Amoun Total

p A f ! uot Amou Total Diff: of SR
S Name of Bidders mount of E0G Rty Quoted by ke o Contrugs Cost of Schedule B | t of Cost of Carriage (9+10+11+12+
No. Schedule B Contractor Premium Amount NSA Cement 13-14)

1 2 3 4 5 [ 4 8 9 10 11 12 13 14 15
1 |MWS Yasir Bullders

| | | | | J | |
|Part-A 242,700 | 0,20% Below 485 | - - 242,215 | 242,700 | - - | 242,700

Totall 242,700 - - 242,215 y . . - 242,700 |

2 | WS Mutahar Electric Store

|Part-A ' 242,700  0.15%  Below 364 : : 242,336 242,700 . : . . . 242,700 |

Tou| 242,700 1 242,336 : : : . 242,700 |

3 ‘.WS Taha Electric & Civil Works

|part-a 242,700 | 0.10%  Below 243 : 2 242,457 242,700 ‘ . ‘ : ; ° - | 242,700

Toull 242,700 | L . a 242,457 . : : : 242,700
0.000 Excess 485 Saving 0.20%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER MEMRER / CHAIRMAN
|
' { ABDUL QADIR SHAIKH) (A ah Marri) U
ASSISTANT ENGINEER ASSISTANT ENGINEER EXE VENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION

KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




S.NO-40

Bid Evaluation Report

1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
2 “lcmlcr Reference No: TC/G-55/1271  Dated:26-07-2017
\ intion/N CONSTRUCTION OF NEW 03 ADD: C/R WITH VERANDA 1VC L/B OF GBPS LAL BUX

by dsaiaieatd BHATTI U/C KHEMTIA TALUKA GAMBAT DISTRICT ADP. (INTERNAL
o ELECTRIFICATION)

4 Method of Procurement: Single Stage One Envelope Procedure

5 Fender Published: Web Site: www.pprasindh.gov.pk S5.No: 34060 dated: 28/07/2017

6 SPPRA lender LD Sr No 34060 Dated:- 28-07-2017

7 Touwl Bid documents Sold; 3 Nos:

8 Total Bids Received: 3 Nos:

9 Technical Bid Opening date: (if (Provide details in separate form)

10 No. of Bid technically qualified (if 1 Nos:

11 Bid(s) Rejected: 2 Nos:

12 Financial Bid Opening date: 15-08-2017

13 Bid Evaluation Report:

SNo [Name of C ontractor Rate of Qouted Tender Amount] Remarks
1 2 3 Rl 5
i M/S Yasir Builders Part B (Schedule Items) 0.20% Below 242,215
2 MU/S Mutahar Electric Store Part B (Schedule ltems) 0.15% Below 242,336
3 MUS Taha Electric & Civil Works Part B (Schedule Items) 0.10% Below 242 457

MEMBER -
(ABDUL QADIR SHAIKH)
)agDmSSlsmN'r ENGINEER
EDOCATION WORKS SUB DIVISION ( AMANULLAH MARRI)
KHAIRPUR ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib nbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




' S.NO-40

/ BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR
1 INa’ne of Procuring Agency IExecutive Engineer Education Works Division Khairpur
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

CONSTRUCTION OF NEW 03 ADD: C/R WITH VERANDA I/C L/B OF
4 |Tender Description /IName of Work /item JGBPS LAL BUX BHATTI U/IC KHEMTIA TALUKA GAMBAT DISTRICT
ADP. (INTERNAL ELECTRIFICATION)

5 [Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders M/S Yasir Builders

7 IN.T.N Available

8 |Sindh Board of Revenue |Registered

9 IFunds!Budgel Available

10 [05% Earnest Money Available

11 |Tender Feel/ Cost Bidding Documents Deposited

12 |Electric License Available

MEMBER

a

(ABDUL QADIR SHAIKH)

ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib\ali bhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




\QFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION.
AR KHAIRPUR

Executive Engineor Education Works Division Khairpur

TCIG-85/ 1271

Dated:26-07-2017

34060 datod: 28/07/2017

CONSTRUCTION OF NEW 03 ADD: C/R WITH VERANDA I/C L/B OF GBPS LAL
BUX BHATTI U/IC KHEMTIA TALUKA GAMBAT DISTRICT ADP (INTERNAL
ELECTRIFICATION)

Single Stago-One Envolope Procedure

MI/S Mutahar Eloctric Storo

Available
“Isindh Board of Rovenuo . [|Rogistorod
9 - |Funds/Budget Availahle
10 |05% Earnost Monoy Availablo
= U |render Fool Cost Biddine .
.1 2 3 g Deposited
Documenis
12 [Electric License Availablo
" MEMBER CHALIM AN
7
{ADBDUL QADIR SHAIKH) (anib All Bhanbhre) [Amaiy Ny
ASSISTANT ENGINEER EXECUTIVE ENGINLER ASSISTANT ENGINELS

EDUCATION WORKS SUD DIVISION
KHAIRPUR

KHAIRFUR

COUCATION WORKS DIVISION

IBLIC HEALY FENGINEER]S
SUNIIVIN KGN hUATRIPUH




S.NO-40
BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 ]Nama of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCI/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
Tender Description /Name of Work CONSTRUCTION OF NEW 03 ADD: C/R WITH VERANDA l/IC
N ot o L/B OF GBPS LAL BUX BHATTI U/C KHEMTIA TALUKA
GAMBAT DISTRICT ADP. (INTERNAL ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders IM/S Taha Electric & Civil Works
7 N.T.N Available
8 Sindh Board of Revenue JRegistered
9 Funds/Budget Available
10 J05% Earnest Money Available
1 Tender Fee/ Cost Bidding Deposited
|Documents
12 |Eleclric License Available A
MEMBER
( ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN
(Jani hanbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVALUATION REPORT

CONSTRUCTION OF SHELTER LESS P.S BUILDING @ GBPS VILLAGE KARIM BUX CHANDIO TALUKA KINGRI DISTRICT ADP. (INTERNAL ELECTRIFICATION)

*
NIT Referecne Mo, TC/G-55/ 1271  Dated:26-07-2017 Web Site: www.pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017 S.NO-41
Bid Submission Date & Time .
Bid Opening Date & Time 15-08-2017 1.0P.M
amount of Tender Rs. 0.181 Time Completion Period (10) Months l
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 243 Dated:- 18-07-2017  Rs: 180600/-
As per Bid Evaluation As per Contract Provision / Technical Sanction
SR. |Quote Amoun ! Total
sr. Name of Bidders Amount of BOQ / Rate Quoted by Amount of canal d Total Contract Cost of Schedule B| tof Coit of Carrlsge Diff: of SR (94104114124
No. Schedule B Contractor Premium Amount Cement
nt Rate NS 13-14)
1 r s 3 4 H 6 7 8 9 10 11 12 13 14 15
1 |M/S Abdul Majeed Shaikh & Co. | | |
| | [ | | | | : . |
Part-A | 180,600 0.17% Below 307 | . . 180,293 | 180,600 - 180,600
I
Total| 180,600 | | [ -] - 180,293 | -] . . . 180,600 |
2 |-WS Rashid Electric Store ‘ |
| | ! _' | ;
Part-A 180,600 0.11% Below 199 . 180,401 180,600 . . . - 180,600 |
i Total 180,600 | [ ] = 180,401 | | -] i . : 180,600 |
3 |WS Raza Bullders | | | |
| | | | . | | |
|Part-A 180,600 0.07% Below | 126 | 180,474 180,600 - - - - 180,600
! Total| 180,600 | | <[ 180,474 | - | - - | 180,600 |
0.000 Excess 307 Saving 0.17%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER CHAIRMAN
( ABDUL QADIR SHAIKH) ( liah Marri) (Jani mé
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECU ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




S NO-41
Bid Evaluation Report
| Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
2 Tender Reference No: TCHG-55/ 1271 Dated:26-07-2017
B3
Tender Description/Name of CONSTRUCTION OF SHELTER LESS P.S BUILDING @ GBPS VILLAGE KARIM BUX
work/item: CHANDIO TALUKA KINGRI DISTRICT ADP.(INTERNAL ELECTRIFICATION)
4 Method of Procurement: Single Stage One Envelope Procedure
5 Tender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017
[ SPPRA Tender LD Sr No 34060 Dated:- 28-07-2017
7 Total Bid documents Sold; 3 Nos:
8 Total Bids Received: 3 Nos:
9 Technical Bid Opening date: (if (Provide details in separate form)
10 No. of Bid technically qualified (if 1 Nos:
1 Bid(s) Rejected: 1 Nos:
12 Financial Bid Opening date: 15-08-2017
13 Bid Evaluation Report:
S.No [Name of Contractor Rate of Qouted Tender Amount] Remarks
1 2 3 + 5
1 M/S Abdul Majeed Shaikh & Co.  |Part B (Schedule Items) 0.17% Below 180,293
2 M/S Rashid Electric Store Part B (Schedule Items) 0.11% Below 180,401
3 M/S Raza Builders Part B (Schedule ltems) 0.07% Below 180,474
MEMBE MEMBER J‘ /
v i
(ABDUL QADIR SHAIKH)
ABBBLASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION (AMA H MARRI)
KHAIRPUR ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib hro)
EXECUTI ‘NGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




B R R R S —— e,

S.NO-41
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 INaMe of Procuring Agency IExecutive Engineer Education Works Division Khairpur
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

CONSTRUCTION OF SHELTER LESS P.S BUILDING @ GBPS
4 |Tender Description /Name of Work /item JVILLAGE KARIM BUX CHANDIO TALUKA KINGRI DISTRICT ADP.
J(INTERNAL ELECTRIFICATION)

5 |Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders |M/S Abdul Majeed Shaikh & Co.

7 IN.T.N Available

8 |Sindh Board of Revenue Registered

9 |Funds/Budget Available

10 J05% Earnest Money Available

11 |Tender Fee/ Cost Bidding Documents |Deposited

12 IEIectric License Available
MEMBER
(ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-41
BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

ﬁame of Procuring Agency

Executive Engineer Education Works Division Khairpur

2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
Teder Descrution INanse: of Work CONSTRUCTION OF SHELTER LESS P.S BUILDING @ GBPS VILLAGE KARIM
4 item P BUX CHANDIO TALUKA KINGRI DISTRICT ADP. (INTERNAL
ELECTRIFICATION)
5  |Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Rashid Electric Store
T N.T.N Available
8 Sindh Board of Revenue Registered
9  |Funds/Budget Available
10 |05% Earnest Money Available
1 Tender Fee/ Cost Bidding Ioeposited
lnocumants
12 lElectric License Available
MEMBER MBER
:1 4,5 wb
(ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR AN SUB DIVISION KHAIRPUR
(Jan nbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

1 Name of Procuring Agency Executive Engineer Education Works Division Khairpur

2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017

3 SPPRA Website Serial No: 34060 dated: 28/07/2017

Tender D intion: fiaine 6f Wark CONSTRUCTION OF SHELTER LESS P.S BUILDING @
e S GBPS VILLAGE KARIM BUX CHANDIO TALUKA KINGRI
DISTRICT ADP. (INTERNAL ELECTRIFICATION)

§ [Method of Procurement Single Stage-One Envelope Procedure

6 |Name of Firm/ Bidders [M/S Raza Builders

7 IN.T.N Available

8 Sindh Board of Revenue Registered

9 Funds/Budget Available

10 J05% Earnest Money Available

11 Tender Fee/ Cost Bidding IDeposited

|Documents
12 |Electric License Available \\
2 \ E R
MEMBER E p,
A
( ABDUL QADIR SHAIKH) (AMANMULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN

(Janib Al'Bhanbhro)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT N

Name of Scheme:- REHABILITATION OF GBPS AMEER BUX KHAND U/C NOORPUR DEH PIR SHAMBAZI TALUKA KINGRI DISTRICT ADP. (INTERNAL ELECTRIFICATION)
»
NIT Referecne No. TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017 S.NO-42
Bid Submission Date & Time
Bid Opening Date & Time 29-08-2017 2.0P.M
Amount of Tender Rs. 0.147 Time Completion Period (10) Months =
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 249 Dated:- 18-07-2017  Rs: 146500/- =
- As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun Total
Al BOQ / edb A t T f:
57 | Name of Bidders maunt.of fre Queted oy mOUR S leeme] @ ORALCONTact | cont of Schodule 8| ¢ of Cost of Carrisge| 2T Of SR (94104114124
No. Schedule B Contractor Premium Amount Cement
nt Rate N.5.1 13-14) |
1 2 3 4 - [] i 8 9 10 11 12 13 14 15
1 |WS Hassan Enterprises |
| | | - | | |
Part-A 1 146,500 0.17% Betow | 249 l - - 146,251 146,500 | - | | . 146,500 |
Total 146,500 : ; 146,251 . . . . 146,500 ]
2 |Ws Abra Electric & Civil Works | | | ‘ | | |
Part-A 146,500 0.11% Below 1861 . - 146,339 146,500 . - - . . 146,500
row[ 146,500 - - 146,339 . . . . 146,500 ]
3 |WS Kamran Enterprises | | | | | |
Part-A | 146,500 0.07% Below 103 | . - 146,397 146,500 - . . . . 146,500
Tmal[ 146,500 | - | . 146,397 | - . . . 14&,500]
0.000 Excess 149 Saving 0.17%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER CHAIRMAN
{ ABDUL QADIR SHAIKH) (Janib nbhro)

ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION '_’ﬁ PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
= KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




Bid Evaluation Report

Name of Procuring Agency: Executive Engineer Education Works Division Khairpur

Fender Reference No: TC/G-85/ 1271 Dated:26-07-2017
4

F'ender Description/Name of REHABILITATION OF GBPS AMEER BUX KHAND U/C NOORPUR DEH PIR SHAHBAZI
work/item: TALUKA KINGRI DISTRICT ADP. (INTERNAL ELECTRIFICATION)

Method of Procurement: Single Stage One Envelope Procedure

Fender Published: Web Site: www.pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017

6 SPPRA Tender LD Sr No 34060 Dated:- 28-07-2017
7 T'otal Bid documents Sold; 3 Nos:
8 Total Bids Received: 3 Nos:

9 Fechnical Bid Opening date: (if (Provide details in separate form)
10 No. of Bid technically qualified (if 1 Nos:

11 Bid(s) Rejected: 2 Nos:
12 Financinl Bid Opening date: 29-08-2017
13 Bid Evaluation Report:
S.No |[Name of Contractor Rate of Qouted Tender Amount] Remarks
1 2 3 4 5
| M/S Hassan Enterprises Part B (Schedule ltems) 0.17% Below 146,251
2 M/S Abra Electric & Civil Works  |Part B (Schedule ltems) 0.11% Below 146,339
3 M/S Kamran Enterprises Part B (Schedule Items) 0.07% Below 146,397

MEMBER

MEMBER
/
(ABDUL QADIR SHAIKH)
ABBULASSISTANT ENGINEER

%[)IICAT]ON WORKS SUB DIVISION ( AMANULLAH MARRI)

KHAIRPUR ASSISTANT ENGINEER
‘&PUHLIC HEALTH ENGINEERING
—SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib akbhro)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

|Na.=he of Procuring Agency

Executive Engineer Education Works Division Khairpur

Dated:26-07-2017

2 |Tender Reference No TC/G-55/ 1271
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017
Pl JREHABILITATION OF GBPS AMEER BUX KHAND U/C NOORPUR DEH PIR
4 |Tender Description /Name of Work /item o, 10071 TALUKA KINGRI DISTRICT ADP. (INTERNAL ELECTRIFICATION)
5 |Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders M/S Hassan Enterprises
7 |IN.T.N Available
8 |Sindh Board of Revenue |Registered
9 |Funds/Budget Available
10 |05% Earnest Money Available
11 |Tender Feel/ Cost Bidding Documents |Deposited
12 |Electric License Available A

MEMBER

e

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER

ngUfCATION WORKS SUB DIVISION

KHAIRPUR

(AMANULLAH MARRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
. UB DIVISION KHAIRPUR

ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR




: S.NO-42
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 N‘rne of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
4 Tender Description /Name of Work]REHABILITATION OF GBPS AMEER BUX KHAND U/C NOORPUR DEH PIR SHAHBAZI|
litem TALUKA KINGRI DISTRICT ADP. (INTERNAL ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6  |Name of Firm/ Bidders |M/S Abra Electric & Civil Works
7 N.T.N Available
8 Sindh Board of Revenue |Registered
9 Funds/Budget Available
10  |05% Earnest Money Available
1 Tender Feel Cost Bidding Deposited
|Documents
12 Electric License Available
MEMBER

4

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
KHAIRPUR

PUBLIC HEALTH ENGINEERING
B DIVISION KHAIRPUR

(JanibATi Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-42

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

5

Name of Procuring Agency

Executive Engineer Education Works Division Khairpur

Tender Reference No

TC/G-55/ 1271 Dated:26-07-2017

3 SPPRA Website Serial No: 34060 dated: 28/07/2017

Tender Descriiition. /Narive: of Worlk REHABILITATION OF GBPS AMEER BUX KHAND U/C
4 item P NOORPUR DEH PIR SHAHBAZI TALUKA KINGRI DISTRICT ADP.

(INTERNAL ELECTRIFICATION)

5 ﬂMethod of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Kamran Enterprises
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 J05% Earnest Money Available
11 Tender Fee/ Cost Bidding loeposited

Documents
12 Electric License Available

| Y
MEMBER ER
v’
/
( ABDUL QADIR SHAIKH) (A LAH MARRI)

ASSISTANT ENGINEER ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION uﬁUBLlC HEALTH ENGINEERING
N KHAIRPUR “SUB DIVISION KHAIRPUR
CHAIRNAN
(Janib anbhro)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT
Name of Scheme:- REHABILITATION & C/WALL GBPS MUHAMMAD SALIH KHASHEHLI TALUKA KINGRI DISTRICT ADP. (INTERMAL ELECTRIFICATION) PACKAGE-43
S
NIT Referecne No. TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017 S.NO-43
Bid Submission Date & Time
Bid Opening Date & Time 29-08-2017 2.0P.M
Amount of Tender Rs. 0.180 Time Completion Period (10} Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DMEWD/KHP/ 265 Dated:- 18-07-2017  Rs: 180000/-
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun . Total
/! A *
5r. Name of Bidders Amaunt.of 80Q Rate Quotad by mnur}t o Ceme d Total Contract Cost of Schedule B| t of Cost of Carriage Diff: of SR (9+10+11+12+
No. Schedule B Contractor Premium Amount Cement
nt Rate N.S.I 13-14)
1 r 3 4 5 [] 7 8 9 10 11 12 13 14 15
1 WS Momin Enterprises | |
Part-A 179,726 0.18% Below 324 | - - 179,402 | 179,726 = - 179,726
Total| 179,726 EE 179,402 | : ; : . 179,726
2 |WS Farooque Builders |
| | | |
1 I | |
Part-A [ 179,726 0.12% Below 216 - - 179,510 179,726 - - - - - 179,726
Total 179,726 ' [ -] - 179,510 : - o _ - 179,726
3 |Ws Allah Wahi Electric Store | i
|Part-A | 179,726 0.09% Below 162 - . 179,564 | 179,726 - - - - - 179,726
' ToulL 179,726 : : 179,564 | .| . ; : 179,726
0.000 Excess 324 Saving 0.18%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER MEMBER / CHAIRMAN
' L
/ A
[ ABDUL QADIR SHAIKH) (AmdTtullah Marri) (Janib bhro)
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




S.NO-43

Bid Evaluation Report

1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur

2 I'ender Reference No: TC/G-55/ 1271 Dated:26-07-2017

REHABILITATION & C/WALL GBPS MUHAMMAD SALIH KHASHEHLI TALUKA

Tender Description/Name of
work/item:

4 Method of Procurement:

5 l'ender Published:

6 SPPRA Tender LD Sr No
7 Total Bid documents Sold;
Total Bids Received:
9 Technical Bid Opening date: (if
10 No. of Bid technically qualified (if
11 Bid(s) Rejected:
12 Financial Bid Opening date:
13 Bid Evaluation Report:

KINGRI DISTRICT ADP. (INTERNAL ELECTRIFICATION) PACKAGE-43

Single Stage One Envelope Procedure

Weh Site: www.pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017

34060

3 Nos:

J Nos:

(Provide details in separate form)
1 Nos:

2 Nos:

29-08-2017

Dated:- 28-07-2017

S.No |Name of Contractor

Rate of Qouted

Tender Amount| Remarks

| 2 3 4 S
1 M/S Momin Enterprises Part B (Schedule ltems) 0.18% Below 179,402
2 M/S Farooque Builders Part B (Schedule Items) 0.12% Below 179,510
3 M/S Allah Wahi Electric Store Part B (Schedule Items) 0.09% Below 179,564

MEMBER

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

CHAIRMAN

(Jani nbhro)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR

( AMANULLAH MARRI)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

S.NO-43

lNaPe of Procuring Agency

‘Executive Engineer Education Works Division Khairpur

2 |Tender Reference No TC/IG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017
. REHABILITATION & C/WALL GBPS MUHAMMAD SALIH KHASHEHLI TALUKA
4 |Tender Description /Name of Work /item |0, 0iSTRICT ADP. (INTERNAL ELECTRIFICATION) PACKAGE-43
5 [Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders IM/S Momin Enterprises
7 INTN Available
8 |Sindh Board of Revenue Registered
9 |Funds/Budget Available
10 J05% Earnest Money Available
11 |Tender Fee/ Cost Bidding Documents |Deposited
12 |Electric License Available
MEMBER EMBER
(ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAI N
(Jani nbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.N0-43
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 Name of Procuring Agency Executive Engineer Education Works Division Khairpur
A,
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

Tender Description /Name of Work|REHABILITATION & C/WALL GBPS MUHAMMAD SALIH KHASHEHLI TALUKA KINGRI

fitem DISTRICT ADP. (INTERNAL ELECTRIFICATION) PACKAGE-43
5 |Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders |M/S Farooque Builders
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 05% Earnest Money Available
11 Tender Feel Cost Bidding Deposited
Documents
12 Electric License Available
MEMBER
(ABDUL QA IRQKH] (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

EXECUTIV
EDUCATION WORKS DIVISION
KHAIRPUR




S.N0-43
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

1 Lﬂame of Procuring Agency ‘Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017

3 SPPRA Website Serial No: 34060 dated: 28/07/2017

— REHABILITATION & C/WALL GBPS MUHAMMAD SALIH
4 ;fe“r":e' Description /Name of Workl, ., sHEHLI TALUKA KINGRI DISTRICT ADP. (INTERNAL
ELECTRIFICATION) PACKAGE-43

5 Method of Procurement Single Stage-One Envelope Procedure

6 Name of Firm/ Bidders |M/S Allah Wahi Electric Store

7 N.T.N Available

8 Sindh Board of Revenue |Registered

9 Funds/Budget Available

10 |05% Earnest Money Available

11 Tender Fee/ Cost Bidding loeposited

Documents
12 Electric License Available
MEMBER EMS&_ /
( ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN
(Janib A bhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




|

§.Nil-44
Bid Evaluation Report
1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
2 lender Relerence No: TC/G-55/ 1271 Dated:26-07-2017
4
Tender Description/Name of REHABILITATION & C/WALL GPS SAEED KHAN SUHAG TALUKA KINGRI DISTRICT
work/item: ADP. (INTERNAL ELECTRIFICATION)
4 Method of Procurement: Single Stage One Envelope Procedure
5 Fender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017
6 SPPRA lender 1D Sr No 34060 Dated:- 28-07-2017
Total Bid documents Sold; 3 Nos:
8 Total Bids Received: 3 Nos:
9 T'echnical Bid Opening date: (if (Provide details in separate form)
10 No. of Bid technically qualified (if 1 Nos:
11 Bid(s) Rejected: 2 Nos:
12 Financial Bid Opening date: 15-08-2017
13 Bid Evaluation Report:
S.No |Name of Contractor Rate of Qouted Tender Amount] Remarks
1 2 3 i 5
| MUS Hussuin Bux & Sons Part B (Schedule Items) 0.18% Below 179,676
2 MUS Shahid Builders Part B (Schedule ltems) 0.12% Below 179,784
3 MUS Taha Electronics & Civil Part B (Schedule ltems) 0.08% Below 179,856
Works

MEMBER

S

(ABDUL QADIR SHAIKH)
SSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION ( AMANULLAH MARRI)
KHAIRPUR ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib Afhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVALUATION REPORT

REHABILITATION & C/WALL GPS SAEED KHAN SUHAG TALUKA KINGRI DISTRICT ADP. (INTERNAL ELECTRIFICATION)

L
NIT Referecne No. TC/G-55/ 1271  Dated:26-07-2017 Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017 S.NO-44
Bid Submission Date & Time
Bid Opening Date & Time 15-08-2017 2.0PMm
Amount of Tender Rs. 0.180 Time Completion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DMWEWD/KHP/ 255 Dated:- 18-07-2017  Rs: 180000/-
As per Bid Evaluation As per Contract Provision / Technical Sanction
SR. |Quote Amoun Total
/ i
5. Name of Bidders Amadie of e Rate Quatad by Amountiof Ceme| d TR KRN Cost of Schedule B| t of Cost of Carriage et (9+10+11+12+
No. Schedule B Contractor Premium Amount Cement
nt Rate N.S.I 13-14)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
1 |M/S Hussain Bux & Sons [
Part-A 180,000 0.18% Below | 324 | - - 179,676 | 180,000 | - | - 180,000 |
| 1
Total 180,000 - . 179,676 - - 180,000
2 |M/S Shahid Builders I
Part-A 180,000 0.12% Below 216 . - 179,784 180,000 - - 180,000
Total 180,000 | | - - 179,784 | | . 180,000
3 |W/S Taha Electronics & Civil Works |
Part-A 180,000 0.08% Below 144 . - 179,856 180,000 - - 180,000
Total 180,000 | | - - 179,856 - - - 180,000
0.000 Excess 324  Saving 0.18%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER / CHAIRMAN
( ABDUL QADIR SHAIKH) ( lah Marri) (Janib’ nbhro)
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




S.NO-44
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
Nage of Procuring Agency Executive Engineer Education Works Division Khairpur
Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
SPPRA Website Serial No: 34060 dated: 28/07/2017

REHABILITATION & C/WALL GPS SAEED KHAN SUHAG TALUKA

Tender Description /N f Work /
ender Description /Name of Work /ltem |\ o) DISTRICT ADP. (INTERNAL ELECTRIFICATION)

Method of Procurement Single Stage-One Envelope Procedure
Name of Firm/ Bidders M/S Hussain Bux & Sons

IN.T.N Available

Sindh Board of Revenue Registered

Funds/Budget Available
|05% Earnest Money Available

Tender Feel/ Cost Bidding Documents  |Deposited

lEIectric License Available

MEMBER BE /

o

(ABDUL QADIR SHAIKH) (AMAN AH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING

KHAIRPUR SUB DIVISION KHAIRPUR

CH

(Janib AliBhanbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

S.NO-44

1 |Name of Procuring Agency

Executive Engineer Education Works Division Khairpur

2 Tender Reference No

TCIG-55/1271 Dated:26-07-2017

3 SPPRA Website Serial No:

34060 dated: 28/07/2017

fitem

Tender Description /Name of Work

REHABILITATION & C/WALL GPS SAEED KHAN SUHAG TALUKA KINGRI
DISTRICT ADP. (INTERNAL ELECTRIFICATION)

5 IMethod of Procurement

Single Stage-One Envelope Procedure

6 Name of Firm/ Bidders

WM!S Shahid Builders

7 N.T.N

Available

8 Sindh Board of Revenue

|Registered

9 Funds/Budget Available
10 05% Earnest Money Available
14 Tender Feel Cost Bidding Deposited
|Documents
12 IEleclric License Available
MEMBER i
(ABDUL QADIR SHAIKH) LLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR - N SUB DIVISION KHAIRPUR

(Janib A arfbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-44
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 Liame of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

yende Desciiotion: INatiie: of Work REHABILITATION & C/WALL GPS SAEED KHAN SUHAG
4 P TALUKA KINGRI DISTRICT ADP. (INTERNAL

Mt
e ELECTRIFICATION)

5 |Method of Procurement Single Stage-One Envelope Procedure
6 INarne of Firm/ Bidders |M/S Taha Electronics & Civil Works
7 IN‘T.N Available
8 Sindh Board of Revenue |Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
1 Tender Fee/ Cost Bidding Deposited

Documents
12 Electric License Available \

MEMBER M MBEI}
( ABDUL QADIR SHAIKH) (AMA LAH MARRI)

ASSISTANT ENGINEER ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN

(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S NO-45

Bid Evaluation Report

I Name of Procuring Agency: Executive Engineer Education Works Division Khairpur

(]

lender Reference No: TCOMG-55/1271  Dated:26-07-2017

i , . CONSTRUCTION OF SHELTER LESS PRIMARY SCHOOL AT GBPS DHANAR KHAN
Fender Description/Name of

3 woriiteni MOHALLA LAL KHAN SAKHANI U/C NASEER FARIR TALUKA KOTDLII DISTRICTT
[} I e .
s ADP, (INTERNAL ELECTRIFICATION)
4 Method of Procurement: Single Stage One Envelope Procedure
5 Tender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017
0 SPPRA Tender 1D Sr No Jion Dated:- 28-07-2017
7 I otal Bid documents Sold; 3 Nos:
8 l'otal Bids Received: J Nos:
9 Fechnical Bid Opening date: (il (Provide details in separate form)
10 No. of Bid technically qualified (if 1 Nos:
11 Bid(s) Rejected: 2 Nos:
12 Financial Bid Opening date: 29-08-2017
13 Bid Exvaluation Report:

SN0 [IName of C ontractor Rate of Qouted Tender Amount] Remarks
I 2 3 4 5
| MUS Shahid Builders Part B (Schedule Items) 0.17% Below 135,369
2 M/S Shabir Enterprises Part B (Schedule liems) 0.11% Below 135,451
3 MUS Yasir Builders Part B (Schedule ltems) 0.08% Below 135,492

MEMBER_

(ABDUL QADIR SHAIKH)
AMBPUTASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION (AMA LAH MARRI)
KHAIRPUR ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

CHAIRMAN

(Janib Alr Bhanbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVALUATION REPORT

CONSTRUCTION OF SHELTER LESS PRIMARY SCHOOL AT GBPS DHANAR KHAN MOMALLA LAL KHAN SAKHANI U/C NASEER FAKIR TALUKA KOTDIJI DISTRICT ADP. (INTERNAL CLECTRIFICATION)

L
NIT Referecne No. TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov,pk $.No: 34060 dated: 28/07/2017 5.N0-45
Bid Submission Date & Time
Bid Opening Date & Time 29-08-2017 2.0 P.M
Amount of Tender Rs. 0.136 Time Completion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khalrpur Vide NO:DWEWD/KHP/ 257 Dated:- 18-07-2017  Rs: 135600/-
As per Bid Evaluation o - As per Contract Provision / Techical Sanction
SR. |Quote Amoun Total
: ) A f BOQ / A f Total ff: of
5. | Name of Bidders iy Rate Quated by mount of | ceme| d ol Contract | o s of Schadute 8| tof Costiol Carriage| 2UT 05K (94104114120
No. Schedule B Contractor Premium Amount Cement
nt Rate N.S.I 13-14)
1 3 4 ' H [] 7 ] 9 10 11 12 13 14 13
1 IWS Shahid Bullders
1
| Part-A 135,600 017% Below n - - 135,369 | 135,600 . | | - 135,600 |
' Tl:xall 135,600 - - 135,369 . - - . I!5.§00]
2 WS Shablir Enterprises
Part-A 135,600 0.11% Below 149 - . 135,451 135,600 . . . . - 135,600
| Total 135,600 0 e 135,451 | : . Al . 135.600]
| | L L !
| 3 WS Yasir Buflders | | | | '
Part-A 135,600 0.08% Below 108 - - 135,492 135,600 . - . - - 135,600
Total 135,600 - . 135,492 - . - - 115,600 l
0.000 Excess 231  Saving 0.17%
SIGNATURE OF THE PROCUREMENT COMMITTEE
/
MEMBE \, CHAIRMAN
( ABDUL QADIR SHAIKH) (Amanhllah Marri)
ASSISTANT ENGINEER ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




S.NO-45

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
lNaue of Procuring Agency IExecutive Engineer Education Works Division Khairpur
Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
SPPRA Website Serial No: 34060 dated: 28/07/2017

CONSTRUCTION OF SHELTER LESS PRIMARY SCHOOL AT GBPS DHANAR
Tender Description IName of Work /item JKHAN MOHALLA LAL KHAN SAKHANI U/C NASEER FAKIR TALUKA KOTDIJI
DISTRICT ADP. (INTERNAL ELECTRIFICATION)

Method of Procurement LSIngle Stage-One Envelope Procedure
Name of Firm/ Bidders IM/S Shahid Builders
N.T.N Available
Sindh Board of Revenue |Registered
Funds/Budget Available
10 J05% Earnest Money Available
11 |Tender Feel/ Cost Bidding Documents Deposited
12 |Electric License vailable
MEMBER
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAI

(Janib Ali nbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT

KHAIRPUR
1 f:l:“me of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
Teiider Detcriotion. INaRie: of Work CONSTRUCTION OF SHELTER LESS PRIMARY SCHOOL AT GBPS DHANAR KHAN
4 item P MOHALLA LAL KHAN SAKHANI U/C NASEER FAKIR TALUKA KOTDIJI DISTRICT ADP.
J(INTERNAL ELECTRIFICATION)
5 |Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders |M/S Shabir Enterprises
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
11 Tender Feel Cost Bidding loeposited
Documents
12 Electric License Available
MEMBER
(ABDUL (JADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION | PUBLIC HEALTH ENGINEERING
KHAIRPUR - [ SUB DIVISION KHAIRPUR
(Janib A ahbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-45

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

lﬂame of Procuring Agency

Executive Engineer Education Works Division Khairpur

2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
CONSTRUCTION OF SHELTER LESS PRIMARY SCHOOL AT
4 Tender Description /Name of Work]GBPS DHANAR KHAN MOHALLA LAL KHAN SAKHANI U/C
Nitem NASEER FAKIR TALUKA KOTDIJI DISTRICT ADP. (INTERNAL
ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Yasir Builders
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
11 Tender Fee/ Cost Bidding Deposited
Documents
12  JElectric License Available
MEMBER
( ABDUL QADIR SHAIKH) :
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN
(Janib Ali Bhanbhro)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




Name of Scheme:-

COMPARATIVE STATEMENT / BID EVALUATION REPORT

CONSTRUCTION OF SHLETER LESS BUILDING AT GBPS PIR GOURABAD U/C KANDIYARI TALUKA FAIZ GANJ DISTRICT ADP. (INTERNAL ELECTRIFICATION)

-
NIT Referecne Ma, TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017 5.NO-46
Bid Submission Date & Time
Bid Opening Date & Time 29-08-2017 2.0P.M
Amount of Tender Rs. 0.178 Time Completion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 244 Dated:- 18-07-2017  Rs: 177700/-
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun Total
t >
50. | ame of Bidders Aot of SO0 /| Rate Quoted by Amoutof | cme| d | TOMCOMIR o o siheduten| tof Cost of Carriage| OHf: O SR (§410+11+12+
No. Schedule B Contractor Premium Amount Cement
nt | Rate NS 13-14)
1 2 3 4 g, 6 7 8 9 10 _11 12 13 14 15
| 1 [Ws Yasic Bullders . I' | . -
| | | | | | |
! | Il I | ! '
| (Part-A | 177,700 | 0.17% Below | | 302 - - 177,398 | 177,700 | - | | 177,700 |
Tonll 177,700 : - - 177,398 - - : wr,mol
2 WS Faisal & Brothers . '
| Part-A | 177,700  0.11% Below 195 - 177,505 177,700 - s . 177,700 |
' m.n[ 177,700 [ ] | - - 177,505 | 2 .| ) 177,700 |
I 3 WS Kamran Enterprises
| |Part-A 177,700 = 0.08% Below | | 142 -1 - 177,558 177,700 - 2 = 177,700
1 i T i
| Total| 177,700 | ] e 177,558 - - &l 177,700 |
0.000 Excess 302 Saving 0.17%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER / CHAIRMAN

/

({ ABDUL QADIR SHAIKH)

m:Mllah Marri)
ASSIST

ASSISTANT ENGINEER NT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR




S.N0-46

Bid Evaluation Report

Name of Procuring Agency:

Executive Engineer Education Works Division Khairpur

2 Tender Reference No: TC/G-55/ 1271 Dated:26-07-2017
¥
Tender Description/Name of CONSTRUCTION OF SHLETER LESS BUILDING AT GBPS PIR GOURABAD U/C
work/item: KANDIYARI TALUKA FAIZ GANJ DISTRICT ADP, (INTERNAL ELECTRIFICATION)
4 Method of Procurement: Single Stage One Envelope Procedure
5 I'ender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017
6 SPPRA Tender 1.D Sr No 34060 Dated:- 28-07-2017
7 Total Bid documents Sold; 3 Nos:
8 Fotal Bids Received: J Nos:
9 Technical Bid Opening date: (if (Provide details in separate form)
10 No. of Bid technically qualified (if 1 Nos:
11 Bid(s) Rejected: 2 Nos:
12 Financial Bid Opening date: 29-08-2017
13 Bid Evaluation Report:

S.No |Name of Contractor Rate of Qouted Tender Amount] Remarks
1 ] 2 3 4 5
1 MY/S Y asir Builders Part B (Schedule ltems) 0.17% Below 177,398
2 M/S Faisal & Brothers Part B (Schedule Items) 0.11% Below 177,505
3 M/S Kamran Enterprises Part B (Schedule Items) 0.08% Below 177,558

MEMBER EMBER
bo/

-

(ABDUL QADIR SHAIKH)

ABDULASSISTANT ENGINEER

ED

CATION WORKS SUB DIVISION
KHAIRPUR

CHAIRMAN

(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
KHAIRPUR

( AMANULLAH MARRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




S.NO-46
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 |Naghe of Procuring Agency IExecutive Engineer Education Works Division Khairpur
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

CONSTRUCTION OF SHLETER LESS BUILDING AT GBPS PIR GOURABAD UIC

4 |Tender Description /Name of Work /item |,y api TALUKA FAIZ GANJ DISTRICT ADP. (INTERNAL ELECTRIFICATION)

5 |Method of Procurement Single Stage-One Envelope Procedure
6 lName of Firm/ Bidders IM/S Yasir Builders

7 IN.T‘N Available

8 |Sindh Board of Revenue |Registered

9 |Funds/Budget Available

10 J05% Earnest Money Available

11 |Tender Fee/ Cost Bidding Documents Deposited

12 lEIactric License Available
MEMBER K
(ABDUL QADIR SHAIKH) (A JLLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
‘i EDUCATION WORKS SUB DIVISION UBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
%EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-46
BIDDERS QUALIFICATION REPORT

KHAIRPUR
1 lN}me of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCI/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

Tender Description /Name of Work| CONSTRUCTION OF SHLETER LESS BUILDING AT GBPS PIR GOURABAD U/C

/item |KANDIYARI TALUKA FAIZ GANJ DISTRICT ADP. (INTERNAL ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Faisal & Brothers
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 ]05% Earnest Money Available
11 Tender Fee/ Cost Bidding Deposited

Documents
12 Electric License Available

MEMBER
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
V_‘£ EDUCATION WORKS SUB DIVISION \.:&yuuc HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

Q EDUCATION WORKS DIVISION
B KHAIRPUR




S.NO-46
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR
1 jNarne of Procuring Agency IExecutive Engineer Education Works Division Khairpur
2 Tender Reference No TCI/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
" CONSTRUCTION OF SHLETER LESS BUILDING AT GBPS PIR
/
4 [jonder Description /Name of WorklgoyRABAD UIC KANDIYARI TALUKA FAIZ GANJ DISTRICT
ADP. (INTERNAL ELECTRIFICATION)
5 |Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders |M/S Kamran Enterprises
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
1 Tender Fee/ Cost Bidding [peposited
|[Documents
12 Electric License Available
2N
MEMBER EMBER
V7
( ABDUL QADIR SHAIKH) (AMA LAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN

(Janib
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

' KHAIRPUR




S.N0-47

Bid Evaluation Report

1 Name of Procuring Agency:

2 Tender Reference No:

]

Tender Description/Name of
work/item:

4 Method of Procurement:

I'ender Published:

h

3 SPPRA Tender LD Sr No

7 Total Bid documents Sold;

8  Total Bids Received:

9 Technical Bid Opening date: (if
10 No. of Bid technically qualified (if
11 Bid(s) Rejected:

12 Financial Bid Opening date:

13 Bid Evaluation Report:

Executive Engineer Education Works Division Khairpur

TC/G-55/ 1271 Dated:26-07-2017

CONSTRUCTION OF SHELTER LESS PRIMARY SCHOOL AT GBPS YAR MUHAMMAD
BROHI U/C JHANDO MASHIK TALUKA KOTDLJI DISTRICT ADP. (INTERNAL

ELECTRIFICATION)

Single Stage One Envelope Procedure

Web Site: www.pprasindh.gov.pk 5.No: 34060 dated: 28/07/2017

34060

3 Nos:

3 Nos:

(Provide derails in separate form)
1 Nos:

2 Nos:

29-08-2017

Dated:- 28-07-2017

S.No |Name of Contractor Rate of Qouted Tender Amount] Remarks
I 2 3 4 5
1 M/S Shahid Builders Part B (Schedule Items) 0.18% Below 135,755
2 M/S Momin Enterprises Part B (Schedule ltems) 0.11% Below 135,850
3 M/S Shahbaz Traders Part B (Schedule Items) 0.08% Below 135,891

ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

CHAIRMAN

ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:- CONSTRUCTION OF SHELTER LESS PRIMARY SCHOOL AT GBPS YAR MUHAMMAD BROMI L/C JHANDO MASHIK TALUKA KOTDILJI DISTRICT ADP. (INTERNAL ELECTRIFICATION)
} 8
NIT Referecne No. TC/G-55/ 1271 Dated:26-07-2017 Web Site: www.pprasindh.gov.pk $.No: 34060 dated: 28/07/2017 5.NO-47
Bid Submission Date & Time
Bid Opening Date & Time 25-08-2017 2.0P.M
Amount of Tender Rs. 0.136 Time Completion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 258 Dated:- 18-07-2017  Rs: 136000/-
As per Bid Evaluation As per Contract Provision / Techical Sanction ]
SR. |Quote Amoun Total
Sr. A t of BOQ / Rat oted b A t of Total iff: of SR
4 Name of Bidders it of BOQ e Qu ¥ IOy & Ceme d Al Contract. Cost of Schedule B| tof Cost of Carriage Dift: o S (9+10+11+12+
No. Schedule B Contractor Premium Amount Cement
nt | Rate NS 13-14)
1 2 3 4 3 6 7 8 9 10 11 12 13 14 15
1 |M/S Shahid Builders | |
| |
| |
|Part-A 136,000 0.18% Below 245 £ . 135,755 136,000 | - = | 136,000
Toml 136,000 o 135,755 - . - . 136,000
2 WS Momin Enterprises 1 T
Part-A 136,000 0.11% Below 150 - . 135,850 136,000 - - - - - 136,000
Total| 136,000 IR 135,850 | : - | : : 136,000 |
| 3 |Mss shahbaz Traders ‘ ' '
|
| . | . , . . - . |
Part-A | 136,000 0.08% Below 109 - - 135,891 136,000 - - - . . 136,000
Tota![ 136,000 - - 135,891 - - - . 136‘000J
0.000 Excess 245 Saving 0.18%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER

o

( ABDUL QADIR SHAIKH) (Amanullah Marri) (Jani-«li Bhanbhro)

ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




S.NO-47

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR
1 Naﬁe of Procuring Agency Executive Engineer Education Works Division Khairpur
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017
CONSTRUCTION OF SHELTER LESS PRIMARY SCHOOL AT GBPS YAR
4 |Tender Description /IName of Work /Item JMUHAMMAD BROHI U/C JHANDO MASHIK TALUKA KOTDIJI DISTRICT ADP.
(INTERNAL ELECTRIFICATION)
5 [Method of Procurement Single Stage-One Envelope Procedure
6 [Name of Firm/ Bidders IM/S Shahid Builders
7 IN.T.N Available
8 |Sindh Board of Revenue Registered
9 |Funds/Budget Available
10 J05% Earnest Money Available
11 |Tender Fee/ Cost Bidding Documents |Deposited
12 |Electric License Available

MEMBER

/

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR

(AMANDAEAH MARRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

1 *me of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

Teuder Deaciption /Nawe of Work CONSTRUCTION OF SHELTER LESS PRIMARY SCHOOL AT GBPS YAR MUHAMMAD
4 Mtem BROHI U/IC JHANDO MASHIK TALUKA KOTDIJI DISTRICT ADP. (INTERNAL

ELECTRIFICATION)

5 Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders IM/S Momin Enterprises
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 |Funds/Budget Available
10 |05% Earnest Money Available
1 Tender Fee/ Cost Bidding Deposited

Documents
12 Electric License Available

MEMBER

(ABDUL QADIR SHAIKH)

ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




S.N0-47
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 Name of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

Tender Descriction /Name: of Wark CONSTRUCTION OF SHELTER LESS PRIMARY SCHOOL AT
4 P GBPS YAR MUHAMMAD BROHI U/C JHANDO MASHIK TALUKA

filom KOTDIJI DISTRICT ADP. (INTERNAL ELECTRIFICATION)
5 Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders |M/S Shahbaz Traders
7 IN.T.N Available
8 Sindh Board of Revenue |Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
11 Tender Fee/ Cost Bidding Deposited
Documents
12 Electric License Available \\
MEMBER

.

-
( ABDUL QADIR SHAIKH)

ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN

(Janib A nbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT
Name of Scheme:- REMABILITATION OF BUILDING & C/WALL GBPS HAJI PATHAN KMAN JAMRO VILLAGE QADIR BUX JAMRO U/C JHANDO MASHIK TALUKA KOTDIN DISTRICT ADP. (INTERNAL ELECTRIFICATION) .'
NIT Referecne No, TC/G-55/ 1271  Dated:26-07-2017 Web Site: www.pprasindh.gov,pk 5.No: 34060 dated: 28/07/2017 5,MD-48
Bid Submission Date & Time
Bid Opening Date & Time 15-08-2017 1.0P.M
Amount of Tender Rs. 0.181 Time Completion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 246 Dated:- 18-07-2017  Rs: 180800/-
As per Bid Evaluation ) As per Contract Provision / Techical Sanction
5 Amount of BOQ / Rate Quoted b Amount of gn- (e Total Contract R Diff: of SR Yol
" [Name of Bidders y y Ceme| d Cost of Schedule B| 1t of Cost of Carriage s (9+10+11+12+
No. Schedule B Contractor Premium Amount Cement
nt | Rate NS 13-14)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
1 |MWS Yasir Bullders |
Part-A | 180,800 | 0.18% Below | 1 325 “| -1 180,475 180,800 o | t . 180,800 |
Tutall 180,800 . - 180,475 . . . . 180,800 I
2 WS Kamran Enterprises
Part-A | 180,800 0.12% Below n7 - - 180,583 180,800 . - - . 180,800
Total| 180,800 | |- 180,583 : : : . 180,800 |
3 [WS Hassan Mehmood Shah Ii T [ ]
Part-A 180,800 |  0.09% Below | 163 - - 180,637 180,800 . . - - . 180,800 |
Total 180,800 . - 180,637 - - . . 1l0,!00—l
0.000 Excess 325 Saving 0.18%
SIGNATURE OF THE PROCUREMENT COMMITTEE
MEMBER CHAIRMAN
{ ABDUL QADIR SHAIKH) (A . (Janib All Bhanbhro)
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




Bid Evaluation Report

1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur

2 Tender Reference No: TC/G-55/ 1271 Dated:26-07-2017

Tender Description/Name of REHABILITATION OF BUILDING & C/WALL GBPS HAJI PATHAN KHAN JAMRO

3 . VILLAGE QADIR BUX JAMRO U/C JHANDO MASHIK TALUKA KOTDLJI DISTRIC
) ADP. (INTERNAL ELECTRIFICATION)

4 Method of Procurement: Single Stage One Envelope Procedure

5  Tender Published: Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017

6 SPPRA Tender 1D Sr No 34060 Dated:- 28-07-2017

7 Total Bid documents Sold: 3 Nos:

8 Total Bids Received: 3 Nos:

9 Fechnical Bid Opening date: (if (Provide details in separate form)

10 No. of Bid technically qualified (if 1 Nos:

11 Bid(s) Rejected: 2 Nos:

12 Financial Bid Opening date: 15-08-2017

13 Bid Evaluation Report:

S.No [Name of Contractor Rate of Qouted Tender Amount] Remarks
1 2 3 4 5
1 MUS Yasir Builders Part B (Schedule Hems) 0.18% Below 180,475
2 M/S Kamran Enterprises Part B (Schedule ltems) 0.12% Below 180,583
3 [M/S Hassan Mehmood Shah Part B (Schedule ltems)  0.09% Below 180,637

MEMBER
/
(ABDUL QADIR SHAIKH)
ABDULASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION ( AMANULLAH MARRI)

KHAIRPUR ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING

SUB DIVISION KHAIRPUR
CHAIRMAN

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 Ih‘a of Procuring Agency Executive Engineer Education Works Division Khairpur
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017
JREHABILITATION OF BUILDING & C/WALL GBPS HAJI PATHAN KHAN JAMRO
4 |Tender Description IName of Work /ltem [VILLAGE QADIR BUX JAMRO U/C JHANDO MASHIK TALUKA KOTDIJI DISTRICT
ADP. (INTERNAL ELECTRIFICATION)
5 WMalhod of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders M/S Yasir Builders
7 IN.T.N Available
8 |Sindh Board of Revenue |Registered
9 |Funds/Budget Available
10 J05% Earnest Money Available
11 |Tender Feel Cost Bidding Documents  |Deposited
12

|Electn'c License Available

(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION
KHAIRPUR
CHAI

(Janib A hro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

EM

(AMANGELAH MARRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




S.NO-48
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 e of Procuring Agency IEzecutive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-565/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
: JREHABILITATION OF BUILDING & C/WALL GBPS HAJI PATHAN KHAN JAMRO
4 ;:e’:‘" Description /Name of Workl,, | AGE QADIR BUX JAMRO U/C JHANDO MASHIK TALUKA KOTDIJI DISTRICT ADP.
(INTERNAL ELECTRIFICATION)
5  |Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders |M/S Kamran Enterprises
7 N.T.N Available
8 Sindh Board of Revenue |Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
1 Tender Feel/ Cost Bidding loeposited
lDocurnents
12 lEieclric License Available
MEMBER
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING

KHAIRPUR SUB DIVISION KHAIRPUR

EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 ‘IName of Procuring Agency IExeculive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
REHABILITATION OF BUILDING & C/WALL GBPS HAJI PATHAN
4 Tender Description /Name of Work]KHAN JAMRO VILLAGE QADIR BUX JAMRO U/C JHANDO
/Item MASHIK TALUKA KOTDIJI DISTRICT ADP. (INTERNAL
ELECTRIFICATION)
5 |Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Hassan Mehmood Shah
7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
Tender Fee/ Cost Bidding Ipeposited
|Documenls
12 Electric License Available
LN
MEMBER MEM
/
/ﬁ\’u -
( ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN

(Janib Al anbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:- CONSTRUCTION OF ADDITIONAL CLASS ROOM, C/WALL & L/B GGPS MEHMOOD KHASKHEL! U/C ALI MUHAMMAD JHANDO MASHIK TALUKA KOTDLI DISTRICT ADP. (INTERNAL ELECTRIFICATION) .
NIT Referecne No. TC/G-55/ 1271  Dated:26-07-2017 Web Site; www.pprasindh,.gov.pk S.No: 34060 dated: 28/07/2017 S.NO-49
Bid Submission Date & Time
Bid Opening Date & Time 29-08-2017 1.0PM
Amount of Tender Rs. 0.137 Time Completion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 247 Dated:- 18-07-2017  Rs: 136500/
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun > Total
1 A ! ! ¢
Sr Name of Bidduts mount of BOQ Rate Quoted by Amount o conal @ Total Contract Cost of Schedule 8 | t of Cost/of Carriage Diff: of SR (9100134126
No. Schedule B Contractor Premium Amount Cement
nt Rate NS 13-14)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
1 |WS Abdul Majeed Shalkh & Co.
| |part-A ! 136,500 0.17% Below | | 232 | -+ - | 136,268 | 136,500 =1 . 136,500
Total| 136,500 ) = 136,268 . - = . 136,500 |
2 |Ws Yasir Builders
_Plrt A 136,500 0.11% Below 150 - - 136,350 136,500 - - - . - 136,500
Total 136,500 | - - : 136,350 - | - | . - 136.500]
3 |M/S Hassan Enterprises | [ | [
Part-A 136,500 0.08% Below 109 - - 136,391 136,500 - - - . . 136,500
Total 136,500 - - 136,39 - - . - 136,500 l
0.000 Excess 232  Saving 0.17%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER

7

( ABDUL QADIR SHAIKH)

CHAIRMAN

( llah Marri) (Ja

ASSISTANT ENGINEER ASSISTANT ENGINEER EXECHPIVE ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR UB DIVISION KHAIRPUR KHAIRPUR




S NO-49

Bid Evaluation Report

Name of Procuring Agency:

Tender Reference No:

w QG -

Tender Description/Name of
work/item:

4 Method ol Procurement:

5 Tender Published:

SPPRA Tender I.D Sr No
7 Fotal Bid documents Sold;
8  Total Bids Received:
9 Fechnical Bid Opening date: (if
10 No. of Bid technically qualified (if
11 Bid(s) Rejected:
12 Financial Bid Opening date:
13  Bid Evaluation Report:

Executive Engineer Education Works Division Khairpur

FC/G-55/1271  Dated:26-07-2017

CONSTRUCTION OF ADDITIONAL CLASS ROOM, C/WALL & L/B GGPS MEHMOOD
KHASKHELI U/C AL MUHAMMAD JHANDO MASHIK TALUKA KOTDLI DISTRICT

ADP (INTERNAL ELECTRIFICATION)

Single Stage One Envelope Procedure

Web Site: www.pprasindh.gov.pk S.No: 34060 dated: 28/07/2017

34060

3 Nos:

3 Nos:

(Pravide details in separate form)
I Nos:

2 Nos:

29-08-2017

Dated:- 28-07-2017

S.No |Name of Contractor Rate of Qouted Tender Amount] Remarks
I (=== 2 3 3 3
| MUS Abdul Majeed Shaikh & Co, Part B (Schedule ltems) 0,17% Below 136,268
2 |MUS Yasir Builders Part B (Schedule Items) 0.11% Below 136,350
Part B (Schedule ltems) 0.08% Below 136,391

3 M/S Hassan Enterprises

MEMBER

(ABDUL QADIR mu)

ARPUTASSISTANT ENGINEER

! : E EDUCATION WORKS SUB DIVISION
KHAIRPUR

CHAIRMAN

EXECUTIVE ENGINEER
‘&DUCATION WORKS DIVISION

KHAIRPUR

¢

( AMANULLAH MARRI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB DIVISION KHAIRPUR




S.NO-49

BIDDERS QUALIFICATION REPORT

KHAIRPUR

1 ‘m of Procuring Agency IExacutive Engineer Education Works Division Khairpur
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017
CONSTRUCTION OF ADDITIONAL CLASS ROOM, C/WALL & L/B GGPS
4 |Tender Description /IName of Work /item |MEHMOOD KHASKHELI U/C ALI MUHAMMAD JHANDO MASHIK TALUKA KOTDIJI
DISTRICT ADP. (INTERNAL ELECTRIFICATION)
5 |Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders IM/S Abdul Majeed Shaikh & Co.
7 IN.T.N Available
8 |Sindh Board of Revenue |Registered
9 1Funds!Budget Available
10 |05% Earnest Money Available
11 |Tender Fee/ Cost Bidding Documents Deposited
12 IE!ectric License Available
MEMBER M
p
(ABDUL QADIR SH:\IKH] (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
) KHAIRPUR B DIVISION KHAIRPUR
C AN
(Janib anbhro)

EXECUTIVE ENGINEER

lﬁ EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

-

Lame of Procuring Agency

IExecutive Engineer Education Works Division Khairpur

2 Tender Reference No

TC/G-55/ 1271 Dated:26-07-2017

3 SPPRA Website Serial No:

34060 dated: 28/07/2017

Tender Description /IName of Work
fitem

CONSTRUCTION OF ADDITIONAL CLASS ROOM, C/WALL & LB GGPS MEHMOOD
JKHASKHELI U/C ALI MUHAMMAD JHANDO MASHIK TALUKA KOTDIJI DISTRICT ADP.
(INTERNAL ELECTRIFICATION)

5 IMethod of Procurement

Single Stage-One Envelope Procedure

6 |Name of Firm/ Bidders

M/S Yasir Builders

7 N.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 |05% Earnest Money Available
11 Tender Fee/ Cost Bidding Deposited
|Documents
12 Electric License Available
MEMBER
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR f B DIVISION KHAIRPUR
CH N
(Janib bhro)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-49

BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

1 Name of Procuring Agency —IExecutive Engineer Education Works Division Khairpur

2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017

3 SPPRA Website Serial No: 34060 dated: 28/07/2017
CONSTRUCTION OF ADDITIONAL CLASS ROOM, C/WALL &

4 Tender Description /Name of Work]L/B GGPS MEHMOOD KHASKHELI U/C ALI MUHAMMAD

/Item JHANDO MASHIK TALUKA KOTDIJI DISTRICT ADP. (INTERNAL

ELECTRIFICATION)

5 {Method of Procurement Single Stage-One Envelope Procedure

6 |Name of Firm/ Bidders |M/S Hassan Enterprises

i N.T.N Available

8 Sindh Board of Revenue Registered

9 Funds/Budget Available

10 |05% Earnest Money Available

1 Tender Fee/ Cost Bidding loeposited

|Documenls
12 |Electric License Available
MEMBER
/
( ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR UB DIVISION KHAIRPUR

CHAIRMAN

(Janib A nbhro)
EXECUTIVE ENGINEER
CATION WORKS DIVISION
KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:- CONSTRUCTION OF SHELTER LESS PRIMARY SCHOOL AT GBPS ALIABAD U/C BELMARO TALLIKA KOTDIJ DISTRICT ADP. (INTERMAL ELECTRIFICATION) ‘
.~
NIT Referecne No. TC/G-55/ 1271  Dated:26-07-2017 Web Site: www.pprasindh.gov.pk $.No: 34060 dated; 28/07/2017 5.N0-50
Bid Submission Date & Time
Bid Opening Date & Time 29-08-2017 2.0P.M
Amount of Tender Rs. 0.147 Time Completion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 245 Dated:- 18-07-2017  Rs: 146500/
As per Bid Evaluation As per Contract Provision / Techical Sanction
SR. |Quote Amoun Total
a / uoted b A t of Total C 1 Diff: of SR

> Name of Bidders Asmouss-of SOC s Q y cSiianiaba Ceme| d i Cost of Schedule 8| tof Cost of Carrlage 3 (9+10+11+12+
No. Schedule B Contractor Premium Amount Cement

nt Rate N5 13-14)

1 2 3 4 5 ] I -] 9 10 11 12 13 14 15

1 |WS Shahbaz Traders

| ‘Part-A | 146,500 | 0.18% Below 264 - - 146,236 | 146,500 - | - 146,500 |

Toutl 146,500 5 » 146,236 B N i ] 146,500 I
2 |Ws Shabir Enterprises ‘ |

Part-A 146,500 0.12% Below 176 - - 146,324 146,500 . - . . . 146,500

Total 146,500 | - -] 146,324 | - . . - 146,500
| 3 :WS AL- Hussaini Khalrpur | ] T | T -

Part-A 146,500 | 0.09% Below 132 . . 146,368 146,500 - - . - 146,500

Total 146,500 an o 146,368 | . o ‘ - 146,500
0.000 Excess 264 Saving 0.18%

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER

i

( ABDUL QADIR SHAIKH)

CHAIRMAN

(Ja Il Bhanbhro)

ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
EDUCATION WORKS SUB DIVISION "UBLIC HEALTH ENGINEERING EDUCATION WORKS DIVISION
KHAIRPUR SUB DIVISION KHAIRPUR KHAIRPUR




S.NO-50

Bid Evaluation Report

| Name of Procuring Agency:

‘ Tender Reference No:

Tender Description/Name of

work/item:
4 Method ol Procurement:
5 Fender Published:

6 SPPRA Tender LD Sr No

7 Total Bid documents Sold;

8 Totul Bids Received:

9 Technical Bid Opening date: (if
10 No. of Bid technically qualified (if
I Bidis) Rejected:

12 Financial Bid Opening date:

13 Bid Evaluation Report:

Executive Engineer Education Works Division Khairpur

TC/G-55/1271  Dated:26-07-2017

CONSTRUCTION OF SHELTER LESS PRIMARY SCHOOL AT GBPS ALIABAD U/C
BELHARO TALUKA KOTDLI DISTRICT ADP. (INTERNAL ELECTRIFICATION)

Single Stage One Envelope Procedure

Web Site: www.pprasindh.gov.pk 8.No: 34060 dated: 28/07/2017

34060 Dated:- 28-07-2017
3 Nos:

3 Nos:

(Provide details in separate form)

I Nos:

2 Nos:

29-08-2017

S.No [Name of Contractor Rate of Qouted Tender Amount] Remarks
| 2 3 4 5
| AM/S Shahbaz Traders Part B (Schedule ltems) 0.18% Below 146,236
2 [M/S Shabir Enterprises Part B (Schedule ltems) 0.12% Below 146,324
3 MY/S AlL- I_hmuini Khairpur Part B (Schedule Items) 0.09% Below 146,368
EMBER

(ABDUL QADIR SHAIKH)
ABDULASSISTANT ENGINEER

\&_’EDUCATIUN WORKS SUB DIVISION
KHAIRPUR

( AMANULLAH MARRI)
ASSISTANT ENGINEER

@muc HEALTH ENGINEERING
SUB DIVISION KHAIRPUR

(Janib Ali Bhanbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR

1 ‘me of Procuring Agency

IExecutive Engineer Education Works Division Khairpur

2 [Tender Reference No

TCIG-56/ 1271 Dated:26-07-2017

3 |SPPRA Website Serial No:

34060 dated: 28/07/2017

4 |Tender Description /IName of Work /item

CONSTRUCTION OF SHELTER LESS PRIMARY SCHOOL AT GBPS ALIABAD U/C
BELHARO TALUKA KOTDIJI DISTRICT ADP. (INTERNAL ELECTRIFICATION)

5 |Method of Procurement

Single Stage-One Envelope Procedure

(-]

INams of Firm/ Bidders

M/S Shahbaz Traders

7 lN.T.N

Available

8 |Sindh Board of Revenue

|Registered

9 |Funds/Budget Available
10 |J05% Earnest Money |Available
11 |Tender Fee/ Cost Bidding Documents  |Deposited
12 IElectric License Available
MEMBER
(ABDUL QADIR SHAIKH) A NNLLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR | B DIVISION KHAIRPUR
CH N
(Janib anbhro)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
KHAIRPUR




e t—— -
S.NO-50
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR
1 Llarne of Procuring Agency IExecutive Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
4 Tender Description /Name of WorkJCONSTRUCTION OF SHELTER LESS PRIMARY SCHOOL AT GBPS ALIABAD U/C
/item BELHARO TALUKA KOTDIJI DISTRICT ADP. (INTERNAL ELECTRIFICATION)
5  |Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders |M/S Shabir Enterprises
7 IN.T.N Available
8 Sindh Board of Revenue |Registered
9  |Funds/Budget Available
10 |05% Earnest Money Available
Tender Feel Cost Bidding
|
1 ‘Documents Deposited
12 IEleclric License Available
(ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER ASSISTANT ENGINEER
&DIICATlﬂN WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR i——sua DIVISION KHAIRPUR
AN
(Jani nbhro)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-50

BIDDERS QUALIFICATION REPORT

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
‘

1 Name of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017

3 SPPRA Website Serial No: 34060 dated: 28/07/2017

. CONSTRUCTION OF SHELTER LESS PRIMARY SCHOOL AT
4 ;fe"n‘:‘" Description /Name of Workl;apg ALIABAD UIC BELHARO TALUKA KOTDIJI DISTRICT ADP.
IINTERNAL ELECTRIFICATION)

5 |Method of Procurement Single Stage-One Envelope Procedure

6 Name of Firm/ Bidders M/S AL- Hussaini Khairpur

7 N.T.N Available

8 Sindh Board of Revenue Registered

9 Funds/Budget Available

10 J05% Earnest Money Available

Tender Fee/ Cost Bidding
1 bocumenits |Deposited
12 Electric License Available
1N
MEMBE
( ABDUL QADIR SHAIKH) (AMANUELAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN
(Janib A anbhro)
EXECUTIVE ENGINEER

¢

EDUCATION WORKS DIVISION

KHAIRPUR




S.NO-51

Bid Evaluation Report

I Nume of Procuring Agency: Executive Engineer Education Works Division Khairpur

.‘_’ lender Relerence No: TC/G-SS/ 1271 Dated:26-07-2017

3 Tender Description/Name of CONSTRUCTION OF ADDITIONAL CLASS ROOM @ GBELS BANGUL KHAN CHANDIO
work/item: U/C BAHPU TALUKA KOTDLII DISTRICT ADP. (INTERNAL ELECTRIFICATION)

4 Method of Procurement: Single Stage One Envelope Procedure

5 lender Published: Web Site: www. pprasindh.gov.pk S.No: 34060 dated: 28/07/2017

b SPPRA Tender LD Sr No 34060 Dated:- 28-07-2017

7 Total Bid documents Sold; 3 Nos:

8  Total Bids Received: 3 Nos:

9 Technical Bid Opening date: (if (Provide details in separate form)

10 No. of Bid technically qualified (if 1 Nos:

11 Bidi{s) Rejected: 2 Nos:

12 Financial Bid Opening date: 29-08-2017

13 Bid Evaluation Report:

S.No [Name of € ontractor Rate of Qouted Tender Amount] Remarks
1 2 3 4 5
1 M/S Kamran Enterprises Part B (Schedule Items) 0.18% Below 234,577
2 M/S Razn Builders Part B (Schedule lems) 0.12% Below 234,718
3 M/S Shabir Enterprises Part B (Schedule ltems) 0.09% Below 234,788

MEMBER
-4

(ABDULQM)(SMAIKN;

ABDULASSISTANT ENGINEER
d'l:l)l](jz\'ﬂ{]ﬁ WORKS SUB DIVISION
KHAIRPUR

( AMANULLAH MARRI)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
B DIVISION KHAIRPUR

CHAIRMAN

(Janib dnbhro)
EXECUTIVE ENGINEER
%LDUCATION WORKS DIVISION
KHAIRPUR




COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme:- CONSTRUCTION OF ADDITIONAL CLASS ROOM & GBELS BANGUL KHAN CHANDID U/C BAHPU TALUKA KOTDIJI DISTRICT ADP. (INTERNAL ELECTRIFICATION) ‘
NIT Referecne No. TC/G-55/ 1271  Dated:26-07-2017 Web Site: www.pprasindh.gov.pk $.No: 34060 dated: 28/07/2017 5.NO-51
Bid Submission Date & Time
Bid Opening Date & Time 29-08-7017 2.0P.M
Amount of Tender Rs. 0.236 Time Completion Period (10) Months
Technical Sanctioned Estimate sanctioned by the Executive Engineer Education Works Division Khairpur Vide NO:DWEWD/KHP/ 248 Dated:- 18-07-2017  Rs: 235000/-
As per Bid Evaluation — = As per Contract Provision / Techical Sanction o
SR. |Quote Amoun Total
A nt of BOQ / Rate Quoted b Amount of Total Contract Diff: of SR
57- | Name of Bidders v @ Y i Ceme| d ¥ Cost of Schedule B | t of Cost of Carriage| . (94104114124
No. Schedule B Contractor Premium Amount Cement
nt | Rate NS0 13-14)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 |
1 |[W'S Kamran Enterprises |
| 1 i
|Part-A 235,000 |  0.18%  Below 423 - 234,577 | 235,000 | 235,000
Total| 235,000 234,577 235,000 |
2 |WS Raza Builders
Part-A 235,000 0.12% Below 282 - 234,718 235,000 235,000
Total| 235,000 | . 234,718 ! 235,000 |
| k| ‘WS Shabir Enterprises [ | |
Part-A 235,000 0.09% Below 212 234, 788 235,000 235,000
Toull 235,000 - 234,788 - 135,000
0.000 Excess 423 Saving 0.18%

MEMBER

P

( ABDUL QADIR SHAIKH)
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION
KHAIRPUR

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER \ 7 CHAIRMAN

!  Marri) (Ja Bifanbhro)
ASSISTANT ENGINEER EXECUTIVE ENGINEER
wm:c HEALTH ENGINEERING EDUCATION WORKS DIVISION
SUB DIVISION KHAIRPUR KHAIRPUR




S.NO-51
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 Nﬁw of Procuring Agency Executive Engineer Education Works Division Khairpur
2 |Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 |SPPRA Website Serial No: 34060 dated: 28/07/2017

CONSTRUCTION OF ADDITIONAL CLASS ROOM @ GBELS BANGUL KHAN
4 |Tender Description /Name of Work /item |CHANDIO U/C BAHPU TALUKA KOTDIJI DISTRICT ADP. (INTERNAL
ELECTRIFICATION)

5 [Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders |M/S Kamran Enterprises

7 IN.T.N Available

8 |Sindh Board of Revenue Registered

9 |Funds/Budget Available

10 J05% Earnest Money Available

11 |Tender Fee/ Cost Bidding Documents  |Deposited

12 |Electric License lAvailable
MEMBER -MBRRY
(ABDUL QADIR SHAIKH) (AMA LAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION &UBI.IC HEALTH ENGINEERING
KHAIRPUR SUB DIVISION KHAIRPUR
C AN
(Jani anbhro)

EXECUTIVE ENGINEER

ED TION WORKS DIVISION
KHAIRPUR




8.NO-51
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

KHAIRPUR
1 )ame of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TCIG-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017
4 Tender Description /Name of Work| CONSTRUCTION OF ADDITIONAL CLASS ROOM @ GBELS BANGUL KHAN CHANDIO
lltem U/C BAHPU TALUKA KOTDIJI DISTRICT ADP. (INTERNAL ELECTRIFICATION)
5  |Method of Procurement Single Stage-One Envelope Procedure
6 Name of Firm/ Bidders M/S Raza Builders
7 IN.T.N Available
8 Sindh Board of Revenue Registered
9 Funds/Budget Available
10 05% Earnest Money Available
11 Tender Fee/ Cost Bidding |Deposited
|Documents
12 ]Eleclric License Avajlable
MEMBER
(ABDUL QADIR SHAIKH) (AMANULLAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
WA'HON WORKS SUB DIVISION PUBLIC HEALTH ENGINEERING
KHAIRPUR . SUB DIVISION KHAIRPUR

EDUCATION WORKS DIVISION
KHAIRPUR




S.NO-51
BIDDERS QUALIFICATION REPORT
OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
KHAIRPUR

1 INamcat of Procuring Agency Executive Engineer Education Works Division Khairpur
2 Tender Reference No TC/G-55/ 1271 Dated:26-07-2017
3 SPPRA Website Serial No: 34060 dated: 28/07/2017

- CONSTRUCTION OF ADDITIONAL CLASS ROOM @ GBELS
4 |00 Description. N of workIBANGUL KHAN CHANDIO U/C BAHPU TALUKA KOTDIJI

| DISTRICT ADP. (INTERNAL ELECTRIFICATION)
§ [Method of Procurement Single Stage-One Envelope Procedure
6 |Name of Firm/ Bidders IM/S Shabir Enterprises
7 N.T.N Available
8 Sindh Board of Revenue |Registered
9 Funds/Budget Available
10  |05% Earnest Money Available
1 Tender Fee/ Cost Bidding Deposited
|Documents
12  |Electric License Available
| N
MEMBER ER _
U/
( ABDUL QADIR SHAIKH) (AMA LAH MARRI)
ASSISTANT ENGINEER ASSISTANT ENGINEER
EDUCATION WORKS SUB DIVISION "£_13UBLIC HEALTH ENGINEERING
' KHAIRPUR SUB DIVISION KHAIRPUR
CHAIRMAN

\

(Janib A ahbhro)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

' KHAIRPUR
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