

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. WORKS & SERVICE DEPARTMENT
- 2) PROVINCIAL / LOCAL GOVT./ OTHER DISTRICT GOVERNMENT
- 3) TITLE OF CONTRACT ADDITIONAL WORK OF CONSTRUCTION OF OVER HEAD
- 4) TENDER NUMBER No. DC/AD/P&D/2386/2017/dated:24-08-2017.
- 5) BRIEF DESCRIPTION OF CONTRACT ADDITIONAL WORK OF CONSTRUCTION OF OVER HEAD
- 6) FORUM THAT APPROVED THE SCHEME P.D.W.P
- 7) TENDER ESTIMATED VALUE 661.756 (M)
- 8) ENGINEER'S ESTIMATE 661.756 (M)
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 24 MONTHS
- 10) TENDER OPENED ON (DATE & TIME) 18-09-2017 (2.00 PM)
- 11) NUMBER OF TENDER DOCUMENTS SOLD 2 NOS
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 2 NOS
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 2 NOS
- 14) BID EVALUATION REPORT ENCLOSED
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Zameer Ahmed & CO
- 16) CONTRACT AWARD PRICE 65.86.332 (M)
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). 1st M/s Zameer Ahmed & CO
2nd Qamaruddin & Co

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE ☒ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE ☐
- c) TWO STAGE BIDDING PROCEDURE ☐
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE ☐

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA Serial ID 34287 25262v
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Kawal - 1-9-2017 Mehshar 1-9-2017 Explorer 7-9-2017
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp of
Authorized Officer



FOR OFFICE USE ONLY

EXECUTIVE ENGINEER
HIGHWAY DIVISION
KHAIRPUR

(Comptroller)

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



**OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAY DIVISION
KHAIRPUR**

No.TC/G-55/EE 2251 Of 2018,

Khairpur.

Dated: 01/03/2018

WORK ORDER

TO,

✓
M/S ZAMEER AHMED & Co,
Al Makka CNG Filling Station,
Latifabad #7, Hyderabad (Sindh)

SUBJECT: **ADDITIONAL WORK OF CONSTRUCTION OF OVERHEAD BRIDGE OVER
NEW NATIONAL HIGHWAY AT SHAH HUSSAIN BYE PASS CHOWK (1622
RFT) INCLUDING APPROACHES ROAD.**

Reference (1) :- Bid Opening Date :- 18-09-2017
Reference(2):- No.DG/M&E/LG/AD(MIS)/607(32-Khairpur)/17/2404,
dated:-24-01-2018.(Extension in Bid Validity Date upto 180 days).
Reference(3):- Letter NO.DC/DEV/328/2018, Dated :- 02-02-2018. (from DC Khairpur)
& Letter No. AB/S.E/W&S/193 OF 2018, Khairpur Dated :- 02-02-2018.

Your offer has been scrutinized and evaluated by the Procurement Committee and found lowest and responsive for the above subjected work as below:-

1. **Part-A**
Bridge Work. (Quantity 41564 Sft.)
With the Rate of 8450/-
Non Schedule Items
Rs. 351,215,800/-
At par
2. **Part-B-i**
Retaining Wall.
New Composite Schedule Rates.
Rs. 95,797,713/-
7.50% above on schedule items.
3. **Part-B-ii**
Loops.
New Composite Schedule Rates.
Rs. 24,102,368/-
7.50% above on schedule items.
4. **Part-C**
Road Work.
New Composite Schedule Rates.
Rs. 97,649,328/-
7.90% above on schedule items.
5. **Part-D**
Asphalt Concrete.
New Composite Schedule Rates.
Rs. 46,395,569/-
19.90% above on schedule items.
6. **Part-E**
Box Culvert (2 Nos).
New Composite Schedule Rates.
Rs. 13,636,762/-
7.40% above on schedule items.
7. **Part-F**
1 Meter (Box Culverts 7 Nos)
New Composite Schedule Rates.
Rs. 10,323,626/-
8.25% above on schedule items.
8. **Part-G**
Stone Pitching.
New Composite Schedule Rates.
Rs. 2,448,478/-
22.0% above on schedule items.

EXECUTIVE ENGINEER
HIGHWAY DIVISION
KHAIRPUR

9. <u>Part-H</u> Fixing Solar Lights. New Composite Schedule Rates.	Rs. 18,700,000/- At Par.
10. <u>Part-I</u> Scheme Board Non-Schedule Items.	Rs. 16,956/- At Par.
11. <u>Part-I</u> Traffic Sign Board. Non-Schedule Items.	Rs. 438,000/- At Par.
12. <u>Part-K</u> Village Board. Non-Schedule Items	Rs. 169,560/- At Par.

You are therefore advised to start the work under the instructions/ supervision of the Assistant Engineer, Provincial Highways Sub Division Khairpur with in (07) days of the receipt of this letter.

The time allowed for completion of the works provided in tender is **24Months** (Twenty-Four Months) which should please be strictly adhered to.

It may be noted that the bills will be submitted after vetting and verification from the consultant.

That wherever the nomenclature of any item is not fully elaborated or not cleared due to topographical errors occurred in the schedule "B" of the tender that will be read strictly as per SCHEDULE OF RATES / DRAFT SCHEDULE "B" of referred above.

The work should be executed strictly in accordance with the specifications, approved design and in conformity with the schedule of progress appended to clause-2, of the contract agreement. In the event of your failure to comply with these conditions you will be liable to pay compensation to the Government as per terms and conditions of your contract agreement.

No variation of the quantities will be allowed without the written permission / approval of undersigned. No extra work / item will be carried-out at site without approval / sanction from the competent authority.


EXECUTIVE ENGINEER
 Highway Division
 Khairpur

C.C for information to :-

1. Deputy Commissioner Khairpur Mir's.
2. Superintending Engineer (W&S) Department Khairpur.
3. Assistant Engineer, Provincial Highway Sub Division, Khairpur.

/
EXECUTIVE ENGINEER
 Highway Division
 Khairpur

FORM OF CONTRACT AGREEMENT

This CONTRACT AGREEMENT made on 14-02-201 between
EXECUTIVE ENGINEER Highway Division Khairpur (Procuring Agency) of the
on part and the M/S ZAMEER AHMED & CO, Government Contractor, of the
other part.

WHERE the Procuring Agency is desirous that certain Works, viz
ADDITIONAL WORK OF "CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW
NATIONAL HIGHWAY AT SHAH HUSSAIN BYE PASS CHOWK (1622 RFT) INCLUDING
APPROACH ROAD". Bid by the Contractor for the execution and completion of such
works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

In this Agreement words and expressions shall have the same meanings as
are respectively assigned to them in the Conditions of Contract hereinafter.

The following documents after incorporating agenda if any except those
are:-

relating to instructions to Bidders, shall be deemed to form a
part and construed as part of this Agreement, viz.

- (a) Letter of Acceptance.
- (b) The completed Form of Bid along with Schedule to Bid.
- (c) The priced Schedule of Price/Bill of quantities (BOQ).
- (d) The Specifications and
- (e) The Drawings.

3. In consideration of the payments to be made by Procuring Agency
Contractor as hereinafter mentioned, the Contractor hereby covenants
Procuring Agency to execute and complete the Works and remedy defects
conformity and in all respects provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration
of the execution and completion of the works as per provisions of the Contract, the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.


IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be
executed on the day, month and year first before written in accordance with their
respective laws.

Signature of Contractor

M/S Zameer Ahmed & Co.
Government Contractor

Proprietor

EXECUTIVE ENGINEER
HIGHWAY DIVISION KHAIRPUR



FORM OF CONTRACT AGREEMENT

This CONTRACT AGREEMENT made on 14-02-201 between EXECUTIVE ENGINEER Highway Division Khairpur (Procuring Agency) of the on part and the M/S ZAMEER AHMED & CO, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz ADDITIONAL WORK OF "CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT SHAH HUSSAIN BYE PASS CHOWK (1622 RFT) INCLUDING APPROACH ROAD". Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating agenda if any except those parts.

Retaining to instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz.

- (a) Letter of Acceptance.
- (b) The completed Form of Bid along with Schedule to Bid.
- (c) The priced Schedule of Price/Bill of quantities (BOQ).
- (d) The Specifications and
- (e) The Drawings.

3. In consideration of the payments to be made by Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor

M/S Zameer Ahmed & Co.
Government Contractor


EXECUTIVE ENGINEER
HIGHWAY DIVISION KHAIRPUR



FORM OF CONTRACT AGREEMENT

This CONTRACT AGREEMENT made on 14-02-201 between EXECUTIVE ENGINEER Highway Division Khairpur (Procuring Agency) of the 1st part and the M/S ZAMEER AHMED & CO, Government Contractor, of the 2nd part.

WHERE the Procuring Agency is desirous that certain Works, viz ADDITIONAL WORK OF "CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT SHAH HUSSAIN BYE PASS CHOWK (1622 RFT) INCLUDING APPROACH ROAD". Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.

2. The following documents after incorporating agenda if any except those parts

Retaining to instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz.

- (a) Letter of Acceptance.
- (b) The completed Form of Bid along with Schedule to Bid.
- (c) The priced Schedule of Price/Bill of quantities (BOQ).
- (d) The Specifications and
- (e) The Drawings.

3. In consideration of the payments to be made by Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws

Signature of Contractor

M/S Zameer Ahmed & Co.
Government Contractor


EXECUTIVE ENGINEER
HIGHWAY DIVISION KHAIRPUR



FORM OF CONTRACT AGREEMENT

This CONTRACT AGREEMENT made on 14-02-201 between EXECUTIVE ENGINEER Highway Division Khairpur (Procuring Agency) of the on part and the M/S ZAMEER AHMED & CO, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz ADDITIONAL WORK OF "CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT SHAH HUSSAIN BYE PASS CHOWK (1622 RFT) INCLUDING APPROACH ROAD". Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating agenda if any except those parts.

Retaining to instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz.

- (a) Letter of Acceptance.
- (b) The completed Form of Bid along with Schedule to Bid.
- (c) The priced Schedule of Price/Bill of quantities (BOQ).
- (d) The Specifications and
- (e) The Drawings.

3. In consideration of the payments to be made by Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor

M/S Zameer Ahmed & Co
Government Contractor


EXECUTIVE ENGINEER
HIGHWAY DIVISION KHAIRPUR



FORM OF CONTRACT AGREEMENT

This CONTRACT AGREEMENT made on 14-02-201 between EXECUTIVE ENGINEER Highway Division Khairpur (Procuring Agency) of the on part and the M/S ZAMEER AHMED & CO, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz ADDITIONAL WORK OF "CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT SHAH HUSSAIN BYE PASS CHOWK (1622 RFT) INCLUDING APPROACH ROAD". Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating agenda if any except those parts.

Retaining to instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz.

- (a) Letter of Acceptance.
- (b) The completed Form of Bid along with Schedule to Bid.
- (c) The priced Schedule of Price/Bill of quantities (BOQ).
- (d) The Specifications and
- (e) The Drawings.

3. In consideration of the payments to be made by Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor

M/S

Government Contractor

EXECUTIVE ENGINEER

HIGHWAY DIVISION KHAIRPUR





FORM OF CONTRACT AGREEMENT

This CONTRACT AGREEMENT made on 14-02-201 between EXECUTIVE ENGINEER Highway Division Khairpur (Procuring Agency) of the on part and the M/S ZAMEER AHMED & CO, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz ADDITIONAL WORK OF "CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT SHAH HUSSAIN BYE PASS CHOWK (1622 RFT) INCLUDING APPROACH ROAD". Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating agenda if any except those parts

Retaining to instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz.

- (a) Letter of Acceptance.
- (b) The completed Form of Bid along with Schedule to Bid.
- (c) The priced Schedule of Price/Bill of quantities (BOQ).
- (d) The Specifications and
- (e) The Drawings.

3. In consideration of the payments to be made by Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects provisions of the Contract.



4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor

M/S Zameer Ahmed & Co.
Government Contractor.


EXECUTIVE ENGINEER
HIGHWAY DIVISION KHAIRPUR



FORM OF CONTRACT AGREEMENT

This CONTRACT AGREEMENT made on 14-02-201 between EXECUTIVE ENGINEER Highway Division Khairpur (Procuring Agency) of the on part and the M/S ZAMEER AHMED & CO, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz **ADDITIONAL WORK OF "CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT SHAH HUSSAIN BYE PASS CHOWK (1622 RFT) INCLUDING APPROACH ROAD"**..Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating agenda if any except those parts.

Retaining to instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz.

- (a) Letter of Acceptance.
- (b) The completed Form of Bid along with Schedule to Bid.
- (c) The priced Schedule of Price/Bill of quantities (BOQ).
- (d) The Specifications and
- (e) The Drawings.

3. In consideration of the payments to be made by Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects provisions of the Contract.


4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor

M/S Zameer Ahmed & Co.
Government Contractor


EXECUTIVE ENGINEER
HIGHWAY DIVISION KHAIRPUR



FORM OF CONTRACT AGREEMENT

This CONTRACT AGREEMENT made on 14-02-201 between EXECUTIVE ENGINEER Highway Division Khairpur (Procuring Agency) of the on part and the M/S ZAMEER AHMED & CO, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz ADDITIONAL WORK OF "CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT SHAH HUSSAIN BYE PASS CHOWK (1622 RFT) INCLUDING APPROACH ROAD". Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating agenda if any except those parts.

Retaining to instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz.

- (a) Letter of Acceptance.
- (b) The completed Form of Bid along with Schedule to Bid.
- (c) The priced Schedule of Price/Bill of quantities (BOQ).
- (d) The Specifications and
- (e) The Drawings.

3. In consideration of the payments to be made by Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects provisions of the Contract.


4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor

M/S Zameer Ahmed & Co.
Government Contractor


EXECUTIVE ENGINEER
HIGHWAY DIVISION KHAIRPUR



FORM OF CONTRACT AGREEMENT

This CONTRACT AGREEMENT made on 14-02-201 between EXECUTIVE ENGINEER Highway Division Khairpur (Procuring Agency) of the on part and the M/S ZAMEER AHMED & CO, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz ADDITIONAL WORK OF "CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT SHAH HUSSAIN BYE PASS CHOWK (1622 RFT) INCLUDING APPROACH ROAD". Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating agenda if any except those parts.

Retaining to instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz.

- (a) Letter of Acceptance.
- (b) The completed Form of Bid along with Schedule to Bid.
- (c) The priced Schedule of Price/Bill of quantities (BOQ).
- (d) The Specifications and
- (e) The Drawings.

3. In consideration of the payments to be made by Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor

M/S Zameer Ahmed & Co
Government Contractor


EXECUTIVE ENGINEER
HIGHWAY DIVISION KHAIRPUR



FORM OF CONTRACT AGREEMENT

This CONTRACT AGREEMENT made on 14-02-201 between EXECUTIVE ENGINEER Highway Division Khairpur (Procuring Agency) of the on part and the M/S. ZAMEER AHMED & CO, Government Contractor, of the other part.

WHERE the Procuring Agency is desirous that certain Works, viz ADDITIONAL WORK OF "CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT SHAH HUSSAIN BYE PASS CHOWK (1622 RFT) INCLUDING APPROACH ROAD". Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:-

1. In this Agreement works and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter.
2. The following documents after incorporating agenda if any except those parts.

Retaining to instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz.

- (a) Letter of Acceptance.
- (b) The completed Form of Bid along with Schedule to Bid.
- (c) The priced Schedule of Price/Bill of quantities (BOQ).
- (d) The Specifications and
- (e) The Drawings.

3. In consideration of the payments to be made by Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor

M/S Zameer Ahmed & Co
Government Contractor


EXECUTIVE ENGINEER
HIGHWAY DIVISION KHAIRPUR

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: _____ Dated: 18-9-2017

Contract Value: 660894160/-

Contract Title:- **ADDITIONAL WORK OF CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT SHAH HUSSAIN BYE PASS CHOWK (1622 RFT) Including Approaches Road.**

M/s Zameer Ahmed & Co hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, **M/s Zameer Ahmed & Co** represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/s Zameer Ahmed & Co certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s Zameer Ahmed & Co accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard **M/s Zameer Ahmed & Co** agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by **M/s Zameer Ahmed & Co** as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

Signature of Contractor
M/s. Zameer Ahmed & Co
Government Contractor

(Procuring Agency)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
KHAIRPUR

DEPUTY COMMISSIONER /
PROJECT DIRECTOR (SDP) KHAIRPUR
CHAIRMAN

TENDER FOR WORKS.

I / We hereby tender for the execution for the Govt of Sindh herein before and after referred to as Government of the work specified in the under written memorandum with the time specified in such memorandum at

Rate: 8450/- Above/Below items of work to be carried out and in accordance with in all respects
7.5% above as per specifications, design & drawings and instruction in writing referred to in rule
7.5% above I here and clause - 12 of the annexed conditions of the contract and agree that when
materials for the work are provided by the government such materials & the rates to be paid for them shall be as
provided in Schedule 'A' annex.

- (A) GENERAL CONDITIONS.
(B) ESTIMATED COST 8.25% above
(C) EARNEST MONEY 3%
(D) SECURITY DEPOSIT I/C: E/MONEY 3%
(E) PERCENTAGE IF ANY TO BE DEDUCTED FROM THE BILLS 3%
(F) TIME ALLOWED FOR WORK SHOWN TO DATE OF WRITING ORDER 24 Months

ADDITIONAL WORK OF CONSTRUCTION OF OVER
HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT
SHAH HUSSAIN BYE PASS CHOWK (A622 RET) Including
Approaches Roads
Rs: 661.756 Million

Rs: 19852680/=

Rs: 19852680/=

Rs: 19852680/=

Should this tender be accepted I / We hereby agree to abide by and fulfill all the terms and provisions of the conditions of the contract annexed hereto so far as applicable to as mentioned in the said conditions.

Receipt No: 00204858 & 00204859 dated 15-9-2012 from the

JS Bank

Govt. Treasury of Sub - Treasury at Khairpur in respect of the sum of

Rs:- 13,236,000/- is hereby forwarded respecting the earnest money to the full value or which is to the
Rs. 6,618,000/- absolutely forfeited to Government should I / We not the deposit in accordance with clause (i)(a) of the clause (i)(b)
Total 19,854,000/- of the conditions.

I / We agree to execute the agreement in B - 1 forms in case my / our tender is accepted and I / We will further be bound to abide by all the terms and conditions provided in tender contract.

The contractor also to go through the contents of the tender of the tender documents and fill the tender strictly as per requirement therein any omission or error in filling may be deemed to disqualify the tender and the Executive Engineer by the rejects the tender for which the contractor shall not be entitled to any claim whatsoever.

M/s Zameer Ahmed & Co
CONTRACTOR

Proprietor

DEPUTY COMMISSIONER /
PROJECT DIRECTOR (SDP) KHAIRPUR
CHAIRMAN

Part-A-Bridge Work.

Name of Work:-

Construction of Over Head bridge on New National Highway
at Shah Hussain by Pass Chowk (Extended Work)

(BOQ)

S.No:-	Description	Quantity	Unit.	Rate.	Amount.
	Construction of Over Head Bridge with foundation and Super Structure with 33.75 road way & 1.5 width Parapet wall with curbing 3ft. height both side i/c abutment pier / Pile foundation with cap pier shafts & stressing and slab ducting at army load capacity. (Total Width of slab 36.75 ft) 1131x 36.75=41564	41564	Sft	8450/-	351215800/-

Note:-Subject to any Changes Variation in rates/
Quantities in Technical Sanction.

Grand Total:

Rs. _____
Rs. 351215800/-

Total Amount in Word:

Three hundred million fifty one million two
lakh fifty six thousand eight hundred and

M/s. Zameer & Co.
Contractor
Inspector

EXECUTIVE ENGINEER
(HIGHWAYS DIVISION)
KHAIRPUR

Part-B-(i)-Construction of Retaining Wall of Main Bridge

Ramp all loops.

Name of Work:-

Construction of Over Head bridge on New National Highway
at Shah Hussain by Pass Chowk (Extended Work)

(BOQ)

Quantity	Item of Work	Rate	Unit	Amount
1. Excavation in foundation of building, bridges and other structure i/c degbelling, dressing, refilling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5'(S.I.No.18b, P-5).				
118054 Cft		Rs:3176.25	P.%0 Cft	Rs:724356.00
2. Filling, watering and remaining earth under floor in plinth with new earth (Excavated from out side) lead upto one chain and lift upto 5feet.				
114027 Cft		Rs:3630.00	P.%0 Cft	Rs:413918.00
3. Cement Concrete Plain i/c Placing compacting, finishing and curing complete (i/c screening and washing at stone aggregate without shuttering (1:4:8) (S.I.No.4c-403)				
20708 Cft		Rs:11288.75	P.% Cft	Rs:2337674.00
4. R.C.C.Work i/c all labor and material except the cost of steel r/f and its labor for bending and binding which will be paid separately, This rate also i/c all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing the exposed surface (i/c screening and washing of shingle) (a) R.C.C.Work in roof slabs beams, columns, lintels and other structural member slain in situ or pre-cast laid in Position complete in all respects.				
i) Ratio (1:2:4)				
10244 Cft		Rs:337.00	P. Cft	Rs:3452228.00
ii) Ratio (1:1 ½ -3)				
100438 Cft		Rs:349.00	P. Cft	Rs:35052862.00
5. Fabrication of Tor Steel reinforcement for Cement Concrete i/c cutting, bending, laying in Position making joints and fastening i/c cost of binding wire (also i/c removal of tor bars.				
9420 Cwt		Rs:5001.70	P. Cwt	Rs:47116014.00

6. Supply and apply geo textile fabric as per specification as shown in the drawing and directed by the Engineer.

228 Sft

Rs:75.00

P. Sft

Rs:17100.00

G. Total Rs:89114152.00

Note:- Subject to any Changes Variation in rates/
Quantities in Technical Sanction.

7.5% [✓] % Above/Below (Amount to be added/~~deducted~~).

Grand Total:

Total Amount in Word:

Ninety five Million seven lac Ninety seven thousand seven hundred and sixteen rupees.

M/s Zameer & Co.
Contractor
Director

EXECUTIVE ENGINEER
(HIGHWAYS DIVISION)
KHAIRPUR

Name of Work:-

Part-B-(ii)-Construction of Ramp Main Bridge all loops.

Construction of Over Head bridge on New National Highway at Shah Hussain by Pass Chowk (Extended Work)

(BOQ)

Quantity	Item of Work	Rate	Unit	Amount
----------	--------------	------	------	--------

1. Preparing Sub-base course by supplying and spreading Stone metal 1- 1/2"-2" guage of approved quality from approve quarry in required thickness to proper camber and grade including hand packing mixed with shingle Pit run gravel fines having P.I of not more than 6% in the 2:3 including.

338170 Cft Rs:5221.55 P.% Cft Rs:17657715.00

2. Preparing Sub-base by supplying and spreading stone metal 1-1/2"-2" guage of approved quality from approved quarry in required thickness to proper camber and grade including hand packing filling voids with 10 Cft screening & non plastic quarry fines of approved source, watering & compacting to achieve 98-100%density as per modified AASHO Specification (Rate includes all cost of materials T&P and carriage upto site of work.

33424 Cft Rs:6400.69 P.% Cft Rs:2139367.00

3. Preparing base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1-1/2" in required thickness to proper camber and grade including supplying and spreading 15 Cft screenings and non plastic quarry fines, filling depressions with stone metal after rolling including watering and compacting the same so as to achieve 100%density as per modified AASHO Specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed (Rate includes all cost of materials T&P and carriage upto Site of work.

22279 Cft Rs:7364.70 P.% Cft Rs:1640782.00

4. Providing surface dressing Two coat on new or existing surface with 48 lbs of bitumen and 5.50 Cft of bajri of required size including cleaning the road surface rolling etc, complete (Rate includes all cost of materials T&P and carriage Upto site of work.

44564 Sft Rs:2887.73 P. %Sft Rs:1286887.00
Total Amount Rs:22724751.00

5. Ded: Difference Cost of bitumen, 10.94 Tons. Rs:29860.00

P. Ton (-) Rs:326739.00
Net Total Rs: 22398012 /-

Note:- Subject to any Changes Variation in rates/
Quantities in Technical Sanction.

7.5% % Above/Below (Amount to be added/deducted)

Grand Total:
Total Amount in Word:

Twenty two million one lac two thousand three hundred eighty eight and 12 paise

Contractor

EXECUTIVE ENGINEER
(HIGHWAYS DIVISION)

Name of Work:-

Part-C-Road Work.

Construction of Fly Over Bridge Over New National Highway at Shah Hussain by Pass Chowk 3922 Rft road mile 0/0-3/4 (5.63 K.m).

(BOQ)

QUANTITY	ITEM OF WORK	RATE	UNIT	AMOUNT
----------	--------------	------	------	--------

1. Clearance and grubbing the site by cutting, uprooting and removing all rubbish and shrubs including disposal to (out side) limits) designed places.

957158 Sft Rs:97/07 P.% Sft Rs:929114/-

2. Earth work for embankment by bulldozer including ploughing mixing, clod breaking dressing and compacting with optimum moisture content, lead upto 100ft: and lift upto 5ft: in all types of soil except rock.

(A) COMPACTING UPTO 95-100%MODIFIED AASHO DENSITY.

2195291 Cft Rs,11208.92 P.% Cft Rs:24606841.00

3. Excavation in existing berm for widening the road, including preparation of Sub grade after watering, rolling with power Roller, dressing the excavated stuff etc complete.

16013 Cft Rs:526/27 P.% Sft Rs:84274/-

4. Making diagonal groves of 1/2"x1-1/2" at 2 FT: centre to centre in road surface.

39418 Sft Rs:146/41 P.% Sft Rs:57711/-

5. Preparing Sub-base by supplying and spreading stone metal 1-1/2"-2" guage of approved quality from approved quarry in required thickness to proper camber and grade including hand packing filling voids with 10 Cft screening & non plastic quarry fines of approved source, watering & compacting to achieve 98-100%density as per modified AASHO Specification (Rate includes all cost of materials T&P and carriage up to site of work.

410389 Cft Rs,6400.69 P.% Cft Rs:26267727.00

6. Laying brick on end edging including supplying 9"x4-1/2"x3" first class bricks, excavation for having edging with small size parallel to the road (Rate includes lead up to site of work.

34784 Rft Rs,2711.50 P. % Rft Rs:943168.00



proper camber and grade including supplying and spreading 15 Cft screenings and non plastic quarry fines, filling depressions with stone metal after rolling including watering and compacting the same so as to achieve 100% density as per modified AASHO Specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed (Rate includes all cost of materials T&P and carriage up to site of work.

260000 Cft Rs:7364.70 P. % Cft Rs:19148220.00

8. Providing surface dressing Two coat on new or existing surface with 55 lbs of bitumen and 6.75 Cft of bajri of required size including cleaning the road surface rolling etc, complete (Rate includes all cost of materials T&P and carriage Upto site of work.

564531 Sft Rs:2887.73 P. % Sft Rs:16302131.00

9. Pavement Marking in reflective thermo Plastic Paint for lines of 6" width.

70806 Rft Rs:41/24 P. Rft Rs:2920039.00

10. Supplying and fixing of reflectorize road structure (Cat eyes) double face flush surface type.

5160	Nos.	Rs:596/23	Each	Rs:3076547.00
			Total	Rs:94335772.00
			Amount BOQ	
11.	Ded: Difference Cost of bitumen, 138.61 Tons.	Rs:29860.00	P. Ton (-)	Rs:4138970.00
			G. Total	Rs:90196802.00

Note:- Subject to any Changes Variation in rates/
Quantities in Technical Sanction.

7.9% % Above/Below (Amount to be added/deducted)

Grand Total:
Total Amount in Word:

Ninety seven million six lac forty nine thousand three hundred eighty one

M/s Zameer Ahmed & Co.
Contractor
Proprietor

EXECUTIVE ENGINEER
(HIGHWAYS DIVISION)
KHAIRPUR

Name of Work:-

Part-D-Asphalt Concrete.

Construction of Fly Over Bridge Over New National Highway at Shah Hussain by Pass Chowk 3922 Rft road mile 0/0-3/4 (5.63 K.m).

(BOQ)

QUANTITY	ITEM OF WORK	RATE	UNIT	AMOUNT
----------	--------------	------	------	--------

1. 2" (50 mm) thick Asphalt concrete wearing course (Plant mix) laying to proper line and grade plant mixed asphalt Concrete Paver finished (Hydraulic/Electronic control) prepared to specified formula according to job mix formula Asphalt by Engineer incharge i/c rolling and finishing to proper line grade level and camber etc complete. Rate i/c all cost of materials of bitumen 80/100 penetration and all cost of materials rolling tent and carriage of materials.

545324 Sft Rs:8834.92 P.% Sft Rs:48178939.00

Total
Amount
BOQ
Rs:48178939.00

2. Deduction different cost of bitumen

i. Prime coat 36.51 tons @ Rs.29860/- p.tons (-) Rs.1090189/-

ii. Asphalt concrete 249.02 tons @ Rs.41285/- p.tons (-) Rs.10280790/-

Net total Rs.36807960/-

Note:- Subject to any Changes Variation in rates/
Quantities in Technical Sanction.

19.97 % Above/Below (Amount to be added/deducted)

Grand Total:

Rs. 4587609/-
Rs. 46395569/-

Total Amount in Word:

Forty six million three lakhs Ninety five thousand five hundred and Ninety six

Contractor

EXECUTIVE ENGINEER
(HIGHWAYS DIVISION)
KHAIRPUR

Part-E-Construction of (Box Culverts 2 Nos) Over Sim Nala.

Name of Work:-

Construction of Over Head bridge on New National Highway at Shah Hussain by Pass Chowk (Extended Work)

(BOQ)

Quantity.	Item of Work.	Rate.	Unit.	Amount.
-----------	---------------	-------	-------	---------

1. Excavation in foundation of building, bridges and other structure i/c degbelling, dressing, refilling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5'(S.I.No.18b, P-5).

8407 Cft Rs:3176.25 P.% Cft Rs:26703.00

2. Filling, watering and remaining earth under floor in plinth with new earth (Excavated from out side) lead upto one chain and lift upto 5feet.

2473 Cft Rs:3630.00 P.% Cft Rs:8977.00

3. Cement Concrete Plain i/c Placing compacting, finishing and curing complete (i/c screening and washing at stone aggregate without shuttering (1:4:8) (S.I.No.4c-403)

1484 Cft Rs:11288.75 P.% Cft Rs:167525.00

4. R.C.C.Work i/c all labor and material except the cost of steel r/f and its labor for bending and binding which will be paid separately, This rate also i/c all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing the exposed surface (i/c screening and washing of shingle) (a) R.C.C.Work in roof slabs beams, columns, lintels and other structural member slain in situ or pre-cast laid in Position complete in all respects.

i) Ratio (1:1 ½ -3)

16283 Cft Rs:349.00 P. Cft Rs:5682767.00

5. Fabrication of Tor Steel reinforcement for Cement Concrete i/c cutting, bending, laying in Position making joints and fastening i/c cost of binding wire (also i/c removal of tor bars.

1340 Cwt Rs:5001.70 P. Cwt Rs:6702278.00



6. Stone Pitching hand packed with surface leveled off to the correct section with hammer dressed stone and voids filled in 1:8 Cement mortar in floors of bridges and along hands and in apron etc including three chains lead.

1413	Cft	Rs:7708.47	P.% Cft	Rs:108921.00
			G. Total	Rs:12697171.00

Note:- Subject to any Changes Variation in rates/
Quantities in Technical Sanction.

✓
7.4% % Above/Below (Amount to be added/deducted)

Grand Total:
Total Amount in Word:

Rs. 939591/-
Rs. 13636762/-

Thirteen Million six lac thirty six thousand
seven hundred sixty two

M/s Zameer Ahmed & Co.
Contractor
Proprietor

EXECUTIVE ENGINEER
(HIGHWAYS DIVISION)
KHAIRPUR

Name of Work:-

Part-F-Construction of 1 Meter (Box Culverts 7 Nos),
Construction of Over Head bridge on New National Highway
at Shah Hussain by Pass Chowk (Extended Work)

(BOQ)

Quantity.	Item of Work.	Rate.	Unit.	Amount.
1. Excavation in foundation of building, bridges and other structure i/c degbelling, dressing, refilling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5'(S.I.No.18b, P-5).				
34967	Cft	Rs:3176.25	P.%0 Cft	Rs:111064.00
2. Filling, watering and remaining earth under floor in plinth with new earth (Excavated from out side) lead upto one chain and lift upto 5feet.				
16495	Cft	Rs:3630.00	P.%0 Cft	Rs:59877.00
3. Cement Concrete Plain i/c Placing compacting, finishing and curing complete (i/c screening and washing at stone aggregate without shuttering (1:4:8) (S.I.No.4c-403)				
1766	Cft	Rs:11288.75	P.% Cft	Rs:199359.00
4. R.C.C.Work i/c all labor and material except the cost of steel r/f and its labor for bending and binding which will be paid separately, This rate also i/c all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing the exposed surface (i/c screening and washing of shingle) (a) R.C.C.Work in roof slabs beams, columns, lintels and other structural member slain in situ or pre-cast laid in Position complete in all respects.				
11832	Cft	Rs:349.00	P. Cft	Rs:4129368.00
5. Fabrication of Tor Steel reinforcement for Cement Concrete i/c cutting, bending, laying in Position making joints and fastening i/c cost of binding wire (also i/c removal of tor bars.				
920	Cwt	Rs:5001.70	P. Cwt	Rs:4601564.00



6. Stone Pitching hand packed with surface leveled off to the correct section with hammer dressed stone and voids filled in 1:8 Cement mortar in floors of bridges and along hands and in apron etc including three chains lead.

5651	Cft	Rs:7708.47	P.% Cft	Rs:435605.00
G. Total				Rs:9536837.00

Note:- Subject to any Changes Variation in rates/
Quantities in Technical Sanction.


8.25% ✓ % Above/Below (Amount to be added/deducted)

Grand Total:
Total Amount in Word:

Rs: 786789/-
Rs: 10323626/-

Ten Million Three hundred & Twenty three thousand
Six hundred & Twenty six rupees


Contractor
Inspector


EXECUTIVE ENGINEER
(HIGHWAYS DIVISION)
KHAIRPUR

Part-G-Construction of Stone Pitching.

Name of Work:-

Construction of Over Head bridge on New National Highway
at Shah Hussain by Pass Chowk (Extended Work)

(BOQ)

Quantity.	Item of Work.	Rate.	Unit.	Amount.
-----------	---------------	-------	-------	---------

1. Earth Work excavation in irrigation channels drains etc dressed to designed section grades & Profiles excavated material disposed off and dressed with in 50ft: lead in Ordinary soil (P-1/1-5 (a)

4678 Cft @ Rs: 2420.10 P.% Cft Rs: 11321.00

2. Formation dressing and preparation Sub-grade on Slope (P-80/1-1)

8874 Sft @ Rs: 453.75 P.% Sft Rs: 40265.00

3. Coursed rubble masonry including hammer dressing in cement sand mortar ratio (1:6).

4678 Cft @ Rs: 25321.00 P.% Cft Rs: 1184516.00

4. Stone Pitching hand packed with surface leveled off to the correct section with hammer dressed stone and voids filled in 1:8 Cement mortar in floors of bridges and along hands and in apron etc including three chains lead.

10000 Cft @ Rs: 7708.47 P.% Cft Rs: 770847.00

G. Total Rs: 2006949.00

Note:- Subject to any Changes Variation in rates/
Quantities in Technical Sanction.

22.5% % Above/Below (Amount to be added/deducted)

Grand Total:

Total Amount in Word:

Twenty two lac forty eight thousand
four hundred seventy eight and

Rs. 441529/-
Rs. 2448478/-

M/s Zameer Ahmed & Co.

Proprietor

EXECUTIVE ENGINEER
(HIGHWAYS DIVISION)
KHAIRPUR

Part-(H)-Supplying & Fixing Solar Energy Pole.

Name of Scheme:- Providing and fixing Solar Light Energy Pole on

(BOQ)

Quantity	Item of Work	Rate	Unit	Amount
----------	--------------	------	------	--------

01. Providing and fixing superior quality M.S.Tabular Pole of 25 ft: height with proper warping secured solar LED having approved specification and designed with all required accessories i.e M.S. Tubular pole 4"-10 Rft, 3" dia 10 Rft. 2 ½"dia 5 Rft and 1½"dia (Hockey) 3 Rft, sheet block (SMI 143 P-5) base plate 16"x16"x1/2" I/C 4 Nos.Vertical, triangle, M.S.Box for batteries, angle iron frame 1 ½"x1 ½", 3/16"thick for solar panel with M.S.Central plate i/c corner plates and Nuts & bolts for foundation, with solar system Material e,e GEL Battery 80 Ah/DC 12 V (of Germany/solar panel 120 W/36V Poly silicon, solar controller 24v/15 A light on/off automatically i/c fixing with situ 1:2:4 foundation etc complete (R.A.A)

100	Nos	@Rs:187000/-	Each	Rs:18700000.00
			G. Total	Rs:18700000.00


Note:- Subject to any Changes Variation in rates/
Quantities in Technical Sanction.

At Par % Above/Below (Amount to be added/deducted)

Rs. 18700000/-
Rs. 18700000/-

Grand Total:
Total Amount in Word: Eighteen Million seven lac only


Contractor
Inspector


EXECUTIVE ENGINEER
(HIGHWAYS DIVISION)
KHAIRPUR

Part-(I)-Scheme Board.

Name of Work :- Supplying and fixing Scheme board

(BOQ)

Quantity	Item of Work.	Rate.	Unit.	Amount.
----------	---------------	-------	-------	---------

01. Providing & Fixing Informatory Sign Rectangular shape 4"x3" comprising 2Nos. 3"dia G.I. pipe Post i/c painting Writing as directed each.

01 No. Rs:16956.00 Each Rs: 16956.00

Total Rs: 16956.00

Note:- Subject to any Changes Variation in rates/
Quantities in Technical Sanction.

At Rs % Above/Below (Amount to be added/deducted)

Grand Total:
Total Amount in Word:

Rs. _____
Rs. 16956/-

Sixteen thousand Nine hundred fifty six only

M/s Zameer Ahmed & Co.
Contractor
Proprietor

EXECUTIVE ENGINEER
(HIGHWAYS DIVISION)
KHAIRPUR

Part-J-Traffic Sign Board.

Name of Work :- Supplying and fixing Traffic Sign board

(BOQ)

Quantity	Item of Work.	Rate.	Unit.	Amount.
----------	---------------	-------	-------	---------


01. Providing & Fixing 3" dia G.I. Single Post Sign of Circular Shape 3" dia I/c
Painting Marking as directed.


30	Nos.	Rs:14600.00	Each	Rs: 438000.00
			Total	Rs: 438000.00

Note:- Subject to any Changes Variation in rates/
Quantities in Technical Sanction.

At Par % Above/Below (Amount to be added/deducted)

Grand Total: Rs. _____
Total Amount in Word: Rs. 438000/-
Four lac thirty eight thousand


Contractor


EXECUTIVE ENGINEER
(HIGHWAYS DIVISION)
KHAIRPUR

Part-K-Village Board.

Name of Work :- Supplying and fixing Village board

(BOQ)

Quantity	Item of Work.	Rate.	Unit.	Amount.
----------	---------------	-------	-------	---------

01. Providing & Fixing Informatory Sign Rectangular shape 4"x3" comprising 2Nos. 3" dia G.I. pipe Post i/c painting Writing as directed each.

10	Nos.	Rs:16956.00	Each	Rs: 169560.00
			Total	Rs: 169560.00

Note:- Subject to any Changes Variation in rates/
Quantities in Technical Sanction.

_____ % Above/Below (Amount to be added/deducted)

Grand Total:

Rs. _____
Rs. 169560/-

Total Amount in Word:

One lac sixty nine thousand five hundred
sixty

M/s Zameer Ahmed & Co.
Contractor

Proprietor

EXECUTIVE ENGINEER
(HIGHWAYS DIVISION)
KHAIRPUR

**ADDITIONAL WORK OF CONSTRUCTION OF OVER HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT SHAH HUSSAIN
BYE PASS CHOWK (1622 RFT) INCLUDING APPROACHES ROAD.**

GENERAL ABSTRAT

SUMMARY

1. PARTS	DESCRIPTION	QUOTED PRICE AMOUNT RS.
PART A	BRIDGE WORK	Rs= 351215800/-
PART B (i)	RETAINING WALL OF MAIN BRIDGE	Rs= 95797713/-
PART B (ii)	RAMP MAIN BRIDGE ALL LOOPS	Rs= 24102368/-
PART C	ROAD WORK	Rs= 97649328/-
PART D	ASPHLAT CONCRETE	Rs= 46395569/-
PART E	BOX CULVERT 2 NOS	Rs= 13636762/-
PART F	1 METER BOX CULVERT 7 NOS	Rs= 10323626/-
PART G	STONE PITCHING	Rs= 2448478/-
PART H	FIXING SOLAR LIGHT	Rs= 18700000/-
PART I	SCHEME BOARD	Rs= 16956/-
PART J	TRAFFIC SIGN BOARD	Rs= 438000/-
PART K	VILLAGE BOARD	Rs= 169560/-
		Total Rs= 660894160/-

(RUPPESS) *Sim hundred simty million eight lac Ninty four thousand eight hundred simty gars..*

CONTRACTOR SIGNATURE :-

lowest my anty   

MODE OF PAYMENT

Name of Work:- ADDITIONAL WORK OF CONSTRUCTION OF OVER
HEAD BRIDGE OVER NEW NATIONAL HIGHWAY AT
SHAH HUSSAIN BYE PASS CHOWK (1622 RFT)
INCLUDING APPROACHES ROAD.

(01) Sub-Structure

a) Completion of Pilling for all Abutments	15%
b) Completion of Pilling for Piers	17%
c) Completion of Abutment Cap	5%
d) Completion of pier cop & Shafts	6%
e) Completion of Pier transoms	4%

47%

(02) Super-Structure


a) Casting and Precasting of Girders	27%
b) Stressing of Girders	5%
c) Launching of Girders	7%
d) Casting of Deck Slab	12%
e) Casting of barrier walls	1.0%
f) Final Handing and Taking Over (Complete all Work)	1.0%

53%

Grant Total :- 100%


M/s Zameer Ahmed & Co.
Contractor

Proprietor


Executive Engineer
Highway Division
Khairpur