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Issue Date: 29 /12/2016 

LIAQUAT UNIVERSITY 
OF MEDICAL & HEALTH SCIENCES, JAMSHORO, SINDH — PAKISTAN 
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WORK ORDER 

To, 

M/S. Ali Anwar Seehar 
Head Office Sagar Chowk 
Jamshoro 
Cell # 0301-3586880 

SUBJECT:- REPAIR & RENOVATION OF A-TYPE QUARTER NO. 4 AT LUMHS, 
COLONY JAMSHORO.  

Ref. 	Your Tender Dated:- 31-10-2016. 

The above work has been approved and awarded to you at contract cost of Rs. 

6946611= at the premium quoted on Schedule items (Schedule of rate of the year 2012) on 31-10-

2016 and at the rates non-schedule items quoted by you. The details of estimated cost of contract 

are as under:- 

     

Sr.# DESCRIPTION 

 

TENDER COST 
(RS)  

 

    

    

1. 	Tendered cost of Civil work 

(i) 	Schedule items 
	

470976 

At Par 

(ii)  

Total Part "A" 

Schedule items (Steel Works) 

470976 

110037 

Add 5.0% Above 5502 

Total Part "B" 	115539 

(iii)  Non Schedule items (Quoted Rates) 

Total Part "C" 

Total Part "A+B+C" 

49840 

636355 



2. Tendered cost ofPublic Health Works 

(Plumbing/ Sanitation, Water Supply, Sewerage etc.) 

Non-Schedule (Quoted Rates) Total Part "D" 22600 

3. Tendered cost of (Electrical Work) 

(i) Schedule items 	 32906 

At par 

Total Part "E" 	32906 

(ii) Non-Schedule items (Quoted Rates) (Elect. work) 
Part "F" 	 2800 

Total Part "E+F" 35706 

Total Tender cost of work 694661 

Rupees Six Hundred Ninety Four Thousand Six Hundred & Sixty One 
only. 

You are requested to start the work within (03) days of receipt of this letter and 

complete the same within contract period of (03) months under the terms & conditions agreed by 

you as contained in the tender documents. 

Please attend office of undersigned to execute the agreement on stamp paper of 

0.30% value of contract cost. 

The following instructions will also be followed properly and rigidly. 

No rate in contravention in the schedule of rate of 2012 for particular items will 
be allowed. 

2. 	 No cartage of any materials will be paid. 

3. No item out side the schedule "B" unless authorized by the competent authority 

and rate approved in advance and given in writing under relevant clause of the 

agreement will be allowed. 
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4. All material will be stacked properly on marked site place by the Liaquat 

University of Medical & Health Sciences, Jamshoro. 

5. The mechanical mixture and other equipment will be used as per specifications 

or as per directions of the Engineer Incharge. 

6. You will have to arrange qualified Technical Staff at site. 

7. The entire site will be kept clean and free from debries to provide easy approach 

to the work. 

8. Sweet Water for construction and curing work will have to be arrange in 

sufficient quantities at his own cost. 

9. Sample of mortar, concrete and aggregate will be got tested and checked during 

the execution from the standard laboratory and result of test will keep at site. In 

case of failure of Test sample; the work done will be rejected/ dismantled and 

contractor will re-do the same work. 

10. Shuttering will be A-I and pre-approved from the Project 

Director/Consultant/Engineer Incharge. 

11. You will arrange for accommodation of labour at site and do the other 

arrangement to safe guard them to avoid any mishap. 

12. The cement and other material will be arranged by Contractor himself. 

13. The working schedule is already specified in the agreement which is to be 

followed. In case of failure, the action will be taken immediately without any 

hesitation. 

14. Bill submitted by the Contractor shall be jointly checked by the client and 

contractor and then entered in the measurement book by Engineer Incharge. 

15. You shall at all times take all requisite precautions and use your best endeavors 

to prevent any riotous or in lawful behaviour by or amongst the labourers and 

others employed by you in connection with execution of the works. 

3 



• 
16. Project Director reserved the right to change any item of work, specification, and 

drawing during execution of work, which will be accepted without any 

claim/extra payment. 

17. You will have to arrange your own security system for your material at site. 

18. No item of work will be commenced unless Project 

Director/Consultant/Engineer Incharge of work is informed. 

19. You shall clear the site on completion of the work on your own expensive. 

20. Site order book shall be maintained at the site. 

21. You shall maintain all the construction drawings at the site. 

22. All the electrical works shall be carried out through licensed electrical 

contractors as per rules in vogue. 

23. The firm has to submit work program for getting approval from the Project 

Director. The period for completion of the mentioned work will be (03) months. 

(ENGR. JAW 	AL MEMON ) 
Project Dir for 

(Engineering ing) 
Liaquat University of Medical & 

Health Sciences, Jamshoro. 

This issues with the approval by the Vice Chancellor, LUMHS, Jamshoro. 

Copy forwarded with complements to the:- 

The Vice Chancellor, Liaquat University of Medical & Health Sciences, 
Jamshoro. 

2. The Registrar, Liaquat University of Medical & Health Sciences, Jamshoro. 
3. The Director Finance, Liaquat University of Medical & Health Sciences, 

Jamshoro. 
4. Sindh Public Procurement Regulatory Authority ,Barrack 8 Secretariat 4A Court 

Road Karachi Tel: 92-21-99205369 
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Doe i LUMHS/P11/ 45 
Issue Date: 10 /10 12016 

LIAQUAT UNIVERSITY 
OF MEDICAL & HEALTH SCIEINCESJANISHORO, SIND!! - PAKISTAN 

URL: yiww.lumhs.edu.vk 
Tele:It 92-22-9213331. Fax:$1 +92-22-9213332 

E-mail: pdfitjumbs.odu.pk. ia%ediabalmemoniigmail.com  

INVITATION FOR BIDS 
1. The Liaquat University of medical & health sciences Jamshoro Invites sealed bids 

from eligible bidders for the Following Works. 

S/No Name of work 'Estimated 
Cost 

Earnest 
Money 

Tender 
Fee 

Time for 
Completion 

A. University Funded Schemes 

1)  Repair & Renovation of A-type Quarter No 
04 at LUMHS Colony Jamshoro 

0.70(M) 0.035 5000 03 months 

2)  Making Arrangements for conducting Entry 
Test LUMHS, Jamshoro 

1.00(M) 0.050 5000 03 months 

3)  Making 	Arrangement 	for 	conducting 
convocation (Internal, External color work, 
electric work & other miscellaneous work) 
at LUMHS, Jamshoro 

1.00(M) 0.050 5000 03 months 

4)  NUR work of Institute of Dentistry LUMHS 
Jasmhoro 

1.00(M) 0.050 5000 03 months 

	

2. 	Eligibility: Valid Registration with tax authorities & Pakistan Engineering Council in 

relevant category and discipline (Category C6, CE10;) 

(i) 	Documentary evidence of similar works executed /works in progress and 
certificate of satisfactory completion of works by the employers 

(i) 	List of works in progress indicating cost of each work and copy of letter, 
awarding the work 

(iii) Certificate of Bank showing credit worthiness along with current Bank Statement. 
(iv) Undertaking of Affidavit that the firm is not involved in any litigation of 

abandoned any work in the Department. 
(v) Affidavit to the effect that the flan/supplier have not been black listed previously 

by any executing agency. 
(vi) Latest Income Certificate (NTN). 

	

3. 	The firm/Contractor should be registered with Sindh Revenue Board. 

	

4. 	Method of Procurement. Single Stage Single Envelope 

	

5. 	Bidding/Tender Documents: 

(i) Issuance: Documents will be issued from 14" October 2016 to 31"Octoher 2016. 

(ii) Submission: Last date will be 31-10-2016 up to 11:00 a.m. 

(iii) Opening: will be opened on 31- I 0-2016 at 11:30 a.m. 

(iv) Place of issuance, submission, inquiries and opening will be:-

Office of the Project Director (E.W) LUMIIS Jamshoro. 

Telephone Number(s): 022-9213331 



Fax Number: 022-9213332 

E-mail Address (If available) : pdelumhs.edu,ok. 

(v) Un-responded tenders will be again issued/ submitted/ opened on following 

dates:- 

2nd  Attempt:(a) Issue date. 	(b) Submission date: 	Opening date: 

03-11-2016 	18-11-2016 up to 11:00 am 18-11-2016 upt o 11:30 am 

6. Bid validity Period: - (90) days. 

7. Terms & Conditions. 

The Contract documents and other terms & conditions can be seen and blank tenders 

obtained from the office of the undersigned on payment of cost of tenders for each work 

(Nonrefundable) through pay order in favour of Vice Chancellor LUMHS, Jamshoro on any 

working day from 14th  October 2016. Tender documents will be uploaded on SPPRA/LUMI IS 

website w.e.f 13Th  October 2016. The Bids will be opened on the date as mentioned above at 

11:30 a.m. in the presence of bidders or their authorized representative who wish to attend. 

Earnest money in the shape of bank draft/pay order in the name of Vice Chancellor 

LUMHS, Jamshoro must be attached with the bid documents. 

The procurement agency reserves the right to accept or reject any or all tec wally & 

financial bids as per SPPRA rules. 

D.A./ AS ABOVE PROJEC 'RECTOR (E.W) 
LUMI , JAmshoro 

  

C.C. for information to: 
• The P.S to Vice Chancellor LUMHS, Jamshoro. 
• The Registrar, LUMHS, Jamshoro. 
• The Director Finance, LUMHS, Jamshoro. 
• Sindh Public Procurement Regulatory Authority ,Barrack 8 Secretariat 4A 

Court Road Karachi Tel: 92-21-99205369 for hoisting on SPPRA's website. 
• The Director I.T for hosting on LUMHS website. 
• Notice Board. 
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SCHEDULE-B (SPECIFIC WORKS DATA) 

n if 
	

4 t L 	H 

a I short) 

BOQ's 
Item # 

CSR -2012 
Item/Page 

Description 	, 	Unit 

I 

Quantity 
Rate 
(RS.) 

Amount 
(RS.) 

PART (A) S.I. (CIVIL WORKS) 

1 Chapter 2 Item 3 Dismantling stone masonry 	n 
lime or cement 

% C11 339.00 907.50 3076 

2 Chapter 	2 	Item 
13 

Dismantling brick work in tizaax 
or cement sand mortar 

%Cft 152.00 1285.63 1954 

3 Chapter 	2 	Item 
19 0 

Dismantling 	cement Commit 
plain 1:2:4 

%Cft 110.00 3327.50 3660 

4 Chapter 	2 	Item 
19 (a) 

Dismantling 	cement 	Coca 
plain 1:4:8 

%C11 61.00 1663.75 1015 

5 Chapter 	2 	Item 
20 

Dismantling 	cement 	Concreie 
reinforcement 	separ sais 
reinforcement 	from 	coecrtee 
cleaning 	and 	straighting 	ibit 
same 

%Cft 521.00 5445.00 28368 

6 Chapter 	2 	Item 
33 a Removing Doors with choutat 

P. No. 3.00 142.18 427 

7 Chapter 	2 	Item 
33 b 

Removing window & sky beat 
with chowkat 

P.NO 4.00 102.85 411 

8 Chapter 	2 	Item 
53 

Removing 	Cement 	beau or %Sft 1697.00 121.00 2053 

plaster 

9 Chapter 	4 	Item 
17(a) 

Nicking 	Concrete 	Surface 
(a) Cement Concrete Surface 

%Sft 785.00 272.25 2137 

10 Item#6a(i) 
Page#17/18 

Reinforced Cement concrete 
work including all labour and 
material except the cost of 
reinforcement and its labour for 
bending and binding which oiil:. 
be paid separately. This rate deo 
includes all kinds of forms 
moulds: lifting shuttering wits 
rendering and finishing the 	..... 
exposed surface (i/c screenlig 
and washing of shingle) 

P. CR 612.00 337.00 206244 

(a) R.C. work in roofs lab, 
beams columns rafts, lintels aid 
other structural members laid a 
situ or precast laid in positics 
complete in all respects. 
i) Ratio (1:2:4190 Lbs. 
Cement 2 Cft. Sand 4 at, 

\ Shingle 1/8" to 1/4" saute 

 

IG 16 
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Chapter 	5 	Item 
5(1) (e) 	• 

Pacca brick work in ground 
floor in CSM Ratio 1:6 (Specs. 

21.1) 

% Cfl 256.00 12674.36 32446 

12 Chapter 	4 	Item 

4(c) 
,,, 

Cement concrete brick or stone 

ballast 1-1/2" to 2" gauge 	(a) 

Ratio 1:5:10 	For 	, 

Foundations 

% CR 61.00 9416.28 5744 

13 Chapter 	4 	Item 

4(c) 

Cement concrete plain including 

placing 	compacting, 	finishing 

and curing, complete (including 
screening and washing of stone 
aggregate 	without 	shuttering). 

(Specs. 20.1) 

14 f) Ratio 1:2:4 % Cft 110.00 14429.25 15872.18 

15 Chapter 	9 	Item 

13 (b) 

Cement plaster 1:4 up to 20' 

height. (Specs.25.1-25.6) 	b) 

1/2" thick 

% SR 785.00 2283.93 17929 

16 Chapter 	9 	Item 
13 (b) 

Cement plaster 1:6 up to 20' 
height. (Specs.25. I -25.6) 	b) 

1/2" thick 

% SR 1697.00 2206.60 37446 

17 Chapter 	9 	Item 
13 (a) 

Cement plaster 1:4 up to 12' 
height. (Specs.25.1-25.6) 	bi%" 

thick 

% Sft 1697.00 2196.50 37275 

18 Chapter 	8 	tern 
16(c) 

Providing and laying 2" thick 
topping cement concrete (1:2:4) 
including surface finishing and 
dividing in to panels. (The rate 
includes the rate of patties 
separators in joints and extra 
labour Cost above S.F). 

% Sft 1018.00 3275.50 33345 

19 Chapter 	9 	tern 
24(c) Distempering 3 - Coats % Sft 2795.00 1079.65 30176 

20 Chapter 	11 	tem 
5(c) 

Painting New Surfaces 3 - Coats 
(c ) Preparing surface and 
Painting of doors and windows 
any type) i/c edges 

% Sft 126.00 2116.41 2667 

21 Chapter 	11 	tern 
4(c) 

Painting Old Surfaces 2 - Coats 
(c) Preparing surface and 
Painting of doors and windows 
any type) i/c edges 

% Sft 72.00 1160.07 835 

22 Chapter 	11 	tem 
5(a) 

Painting New Surfaces 3 - Coats 
(c) Preparing surface and 
Painting corrugated surfaces, 
patent roofing etc 

% Sft 373.00 2116.41 7894 

Total Part (A) S.I. (Civil Works) Rs. 470976 

Above/Below A+ P A 
Total (Civil Works) Rs. 4 7 01 

PART (B) S.I. (STEEL WOKS) 
• l \E\ 	_...— -1 

iA/s Ali Anwar Seehar 
Government Contractor 

  

   



1 Item#7(2) Page# 19 Fabrication of mild steel 
reinforcement for cement 
concrete including cutting, 
bending, laying in position, 	.' 
making joints and fastenings 
including cost of binding wire 
(also including removal of rust 
from bars). 
b) Using Tor bars. 

P.Cwt 22.00 5001.70 110037 

Total Rs. 110037 

N." 
c—X, Above/Below 5.50 2 

Total Part (B) N.S.I. (Civil Works) Rs. 11 C S3 1 

PART (B) N.S.I. (CIVIL WORKS) 

1 

Providing & laying in position 
steel grated door of approved 
design with 1/16" thick G.I. 
Sheeting i/c locking 
arrangement etc complete. The 
rate also i/c the cost of red oxide 
primer paint. 

P. SR 78.00 s-3 o  , 	. 
9  1 3 ti C 

2 

Repairing of wooden door i/c 
chowkat by providing Tower 
Bolts 8"size (02 Nos.), handles 
(02 	Aldrop 8"size (01 
No.) and necessary hinges 
complete in all respect. 

P. No. 
Nos.), 	 0 0 0 2.00 2 0 0 0 Li 

3 

Repairing of wooden window 
shutter by providing Tower 
Bolts 4"size (02 Nos.), handles 
(02 Nos.) and necessary hinges 
complete in all respect. 

P. No. 3.00 I.S—OD LI SOO 

Total Part (C) N.S.I. (Civil Works) Rs. 4  1 8 (I c 

1 P/F 	UPVC 	pipe 	4" 	dia 	of 
approved quality as directed by 
Engineer Incharge 

PRft 32.00 is-  6 Li 8 0 I) 

2 P/F UPVC pipe 4" dia plain Tee 
of approved quality Each 2.00 Ss.  p b / 0 0 0 

3 P/F UPVC pipe 4" dia Plug Tee 
of approved quality Each 2.00 8pC5 1 4 0 P 

4 P/F UPVC pipe 4" dia plain 
Bend of any degree of approved 
quality 

Each 4.00 5 _S-0 1 2 0 0 

5 Providing 	& 	fixing 	Eastern 
W.C. 	superior 	quality 	of 
approved 	shade 	i/c 	the 	flush 
tank etc complete in all respect 
as directed by Engineer Incharge 

Each 1.00 S-0 o to 
./  

S0 e 

.Ws At! A war Seehar 
Government Contractor 



Ws Ali Anwar Seehar 
Government Contractor 
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P/F 	G.I. 	Pipe 	of 	approved 
quality 	1/2" 	dia 	i/c 	cost 	of 
wrapping tape etc complete 

P.Rft 55.00 41 e, 91 Sr) 
7 Providing 	in 	fixing 	C.P. 	bib 

cock of good quality %" dia Each 3.00 SP  s S —0 i& 

8 ` Providing 	in 	fixing C.P. 	Stop 
cock of good quality/," dia  

Each 2.00 .5 .S• 1 op  ) 

.9 Providing in fixing handle valve 
of good quality'/:" dia Each 1.00 ?c) 0 C:0 0 

Total Part (D) N.S.I. (W/S & S/F) Rs. 2 -2..K•c>c, 

PART (E) S.I. (ELECTRIC WORKS) 

1 1. 	No. 	123 
P.No. 15 

Wiring 	for 	light or 	fan 	point 
with 3/.029 PVC insulated wire 
in 20mm (%) PVC conduit on 
surface as required 

P. Point 16.00 797.00 12752 

2 I. No. 03 	P.No. 
I 

P/L (Main or Sub Main) PVC 
insulated 	with 	size 	2-7/.029 
copper conductor in % dia PVC 
conduit on surface 

Per Mtr 80.00 171.00 13680 

3 1. 	No. 	232 
P.No. 33 

P/F brass batten holder 
Per No. 11.00 70.00 770 

4 I. 	No. 	228 
P.No. 33 

P/F brass Bakellite ceiling rose 
with two terminals Per No. 11.00 72.00 792 

5 1. 	No. 	204 
P.No. 31 

Providing 	& 	fixing 	circuit 
breaker 6,10,15, 20, 30, 40, 50 
& 63 	amp DP (TB-55) on 
prepared board as required 

Per No. 2.00 2456.00 4912 

Total Part (D) S.I. (ELECTRIC WORKS) Rs. 32906 

Above/Below A4 T> A r< 

Total 	Rs. ?31 104 

PART (F) N.S.I. (ELECTRIC WORKS) 

I Providing in fixing fancy sheet 
having 1-8 sockets, Switches etc 
complete 

Each 4.00 -700  1 e„,0  
Total Part (F) N.S.I. (ELECTRIC WORKS) Rs. 2 ta oo 

GRANDTOTAL=A+B+C+D+E+F= 619 661 

/6-t6c70 

(-1)( 
0  ( 	c ie 
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SCHEDELEAISCHEULE_QEPRICES1 
Repair & Renovation of A-type Quarter No 04 at LUMHS Colony Jamshoro 

S.N 0 DESCRIPTION COST 

1 PART (A) S.I (Civil Works) 14-01)-4 

2 PART (B) S.I (Steel Works) I I S.  S" 31 

3 PART (C) N.S.I (Civil Works) Li 1 B 4 0 
.." 

4 PART (D) N.S.I. (W/S & S/F) 2_26 OC, 

4 PART (E) S.I. (Electrical Works) 3.210 6 

6 PART (F) N.S.I. (Electrical Works) 2_ S 0  b 

Net Total 6 9 q 66 

Rupees: -Sil= 	H; we+ `J -co tAv 	61̂ ^4(51 5 1-)c- 

Ovle  -4•7-ereA64Peerel, R LA.1)ee_ oy) 

Signature Contractor/Firm 
Pr 

Liaquat U 
Health 

20 
Ns Ali Anwar Seehar 

government  contractor 



Doc # LUMHS/PD/1868 
Issue Date: 29/12 /2016 

LIAQUAT UNIVERSITY 
OF MEDICAL & HEALTH SCIENCES, JAMSHORO, SINDH - PAKISTAN 

URI,: www.lumlis.edu.nk  
Tele:# 92-22-9213331. Fax:# +92-22-9213332 

E-mail: pdelumhs.edu.pk, iawedinbalmemon(&2mail.com   rROJECT DIRECTOR (E.V*1 

WORK ORDER 

To, 

M/s Muhammad Ismail & Co 
House # B-17 Ghulshan-e- IIali,  
Hall Road Hyderabad. 
Cell # 0300-3012011, 03133606990 

SUBJECT:- MAKING ARRANGEMENT FOR CONDUCTING ENTRY TEST LUMHS, 
JAMSHORO.  

Ref. 	Your Tender Dated:- 31-10-2016. 

The above work has been approved and awarded to you at contract cost of Rs. 

979509/= at the premium quoted on Schedule items (Schedule of rate of the year 2012) on 31-10-

2016 and at the rates non-schedule items quoted by you. The details of estimated cost of contract 

are as under:- 

1. 

Sr.# DESCRIPTION TENDER COST 
(RS) 

Tendered cost of Civil work 

(i)  Schedule items 534868 

Add 7.0% Above 37441 

Total Part "A" 572309 

(ii)  Non Schedule items (Quoted Rates) 

Total Part "B" 407200 

Total Part "A+B" 979509 

Total Tender cost of work 979509 

Rupees Nine Hundred Seventy Nine Thousand Five Hundred & Nine 
only. 

1 



You are requested to start the work within (03) days of receipt of this letter and 

complete the same within contract period of (03) months under the terms & conditions agreed by 

you as contained in the tender documents. 

Please attend office of undersigned to execute the agreement on stamp paper of 

0.30% value of contract cost. 

The following instructions will also be followed properly and rigidly. 

1. No rate in contravention in the schedule of rate of 2012 for particular items will 

be allowed. 

2. No cartage of any materials will be paid. 

3. No item out side the schedule "B" unless authorized by the competent authority 

and rate approved in advance and given in writing under relevant clause of the 

agreement will be allowed. 

4. All material will be stacked properly on marked site place by the Liaquat 

University of Medical & Health Sciences, Jamshoro. 

5. The mechanical mixture and other equipment will be used as per specifications 

or as per directions of the Engineer Incharge. 

6. You will have to arrange qualified Technical Staff at site. 

7. The entire site will be kept clean and free from debries to provide easy approach 

to the work. 

8. Sweet Water for construction and curing work will have to be arrange in 

sufficient quantities at his own cost. 

9. Sample of mortar, concrete and aggregate will be got tested and checked during 

the execution from the standard laboratory and result of test will keep at site. In 

case of failure of Test sample; the work done will be rejected/ dismantled and 

contractor will re-do the same work. 

10. Shuttering will be A-I and pre-approved from the Project 

Director/Consultant/Engineer Incharge. 

11. You will arrange for accommodation of labour at site and do the other 

arrangement to sate guard them to avoid any mishap. 

12. The cement and other material will be arranged by Contractor himself. 

13. The working schedule is already specified in the agreement which is to be 

followed. In case of failure, the action will be taken immediately without any 

hesitation. 
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• 
14. Bill submitted by the Contractor shall be jointly checked by the client and 

contractor and then entered in the measurement book by Engineer Incharge. 

15. You shall at all times take all requisite precautions and use your best endeavors 

to prevent any riotous or in lawful behaviour by or amongst the labourers and 

others employed by you in connection with execution of the works. 

16. Project Director reserved the right to change any item of work, specification, and 

drawing during execution of work, which will be accepted without any 

claim/extra payment. 

17. You will have to arrange your own security system for your material at site. 

18. No item of work will be commenced unless Project 

Director/Consultant/Engineer Incharge of work is informed. 

19. You shall clear the site on completion of the work on your own expensive. 

20. Site order book shall be maintained at the site. 

21. You shall maintain all the construction drawings at the site. 

22. All the electrical works shall be carried out through licensed electrical 

contractors as per rules in vogue. 

23. The firm has to submit work program for getting approval from the Project 

Director. The period for completion of the mentioned work will be (03) months. 

(ENGR. JAW D BA MEMON ) 
Project ector 

(Engineering Wing) 
Liaquat University of Medical & 

Health Sciences, Jamshoro. 
This issues with the approval by the Vice Chancellor, LUMHS, Jamshoro. 

Copy forwarded with complements to the:- 

The Vice Chancellor, Liaquat University of Medical & Health Sciences, 
Jamshoro. 
The Registrar, Liaquat University of Medical & Health Sciences, Jamshoro. 

3. The Director Finance, Liaquat University of Medical & Health Sciences, 
Jamshoro. 

4. Sindh Public Procurement Regulatory Authority ,Barrack 8 Secretariat 4A Court 
Road Karachi Tel: 92-21-99205369 
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0 t 	I 4 
• Making Arrangement for Conducting Entry Test LUMHS Jamshoro 

CSR-2012 

Item/Page 
Description Unit ,Quantity 

CSR Rate 

(RS.) 

Amount 

(RS.) 

5(i)d 
e#24 

Pacca brick work in ground floor in: 
(Specs. 21.1) Cement sand mortar 
(1:6). 

% Cfl 300.00 12674.36 38023 

m#I1(c) 
007 

Cement plasters 1:4 up to 20' height. 
(Specs.25.I-25.6) 	 a) 
3/4" thick 

% Sit 750.00 3015.76 22618.20 

* 4 a Pagel 
Painting Old Surfaces (a) 	Painting 
Corrugated surfaces patent rooting 
with oil paint two coats 

% Sft 17520.00 2116.00 370723.20 

:cm#24(c) 
igc#59 Distempering (Three Coats). %Sll 5076.00 1079.65 54803.03 

:cm 39 page 56 

Preparing the surface and painting 
with weather coat of approved make 
to old weather coat surface two coats  

% SII • 3250.00 1498.48 48700.60 

TOTAL (Civil Work Scheduled 
Items) 

534868 

*/. k love 3"411 11 4 

G. TOTAL (Civil Work Scheduled 
Items) 

' 
, 5 3 23ing L--  



SCHED LE-B SP CIFI_ . .0 Rii$ DATA 
Making Arrangement for Conducting Entry Test LUMHS Jamshoro 

PART B (NON-SCHEDULE ITEMS) 

CSR-2012 
Item/Page 

Descriptions Unit Quantity Unit Rate 

(RS.) 

Amount 

(RS.) 

N.S.I. 

Providing and fixing Coloured cement tiles 8" 
x 8" 	x 1" 	of approved shade. sin 	and 
pattern laid with sand and filling the joints 
with hill sand and laying in specified manner / 
patter and design etc: complete. 

psft 750 5 6 3 1 5 0 

N.S.I. 
Providing 	and 	laying 	Sweat 	earth 	filling 
including leveling dressing watering ramming 
etc complete 

p 
trolley  

15.00 850 I 2750 

N.S.I. 

Making Arrangement for tractor with front 
blade for leN cling. dressing. cutting ground 
surfaces, 	removing 	all 	rubbish 	and 	shrubs 
including disposal to outside 	etc complete 
the 	Rate 	also 	includes all 	hire 	charges of 
driver. POI. & other miscellaneous charges 
complete 	as 	per 	required 	by 	Engineer 
Incharge 

P hour 50.00 506zio 

N.S.I. 

Making Arrangement for 	water tanker with 
tractor on hire charges for watering ramming 
etc complete as per required by Engineer 
Incharge 	the 	Rate 	also 	includes 	all 	hire 
charges of driver. POL. water charges 	& 
other miscellaneous charges complete 

P 
Tanker 

50.00 I 2gia ge, ,es-iso 

N.S.I. 
Labour Charges for Jungle Cutting/ cleaning 
grabbing etc complete as necessary in ground 
directed by Engineer Incharge 

Pday 35.00 

8r) 116ec• 

N.S.I. 
Providing Lime powder including cartage etc 1 
complete 

Pbag 20.00 
crib DJ), cs ar) 

N.S.I. 

Labour 	Charges 	for 	making 	lining 	for 
parking 	area 	in 	premises 	complete 	as 

in 	ground 	directed 	by 	Engineer 
Incharge 

Nay 10.00 
 

Spa
necessary 

6~ 

N.S.I. 

Providing & fixing long Bib cock of Master 
economy type or equivalent etc complete in 
all respect as directed by Engineer lncharge 

Each 20.00 

01310 

. 
2...b,csrsv 
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Providing & fixing Stop cock of Master 
economy type equivalent etc complete in all 
respect as directed by Engineer Incharge • N.S.I. Each  10.00 e aro 

N.S.I. 

Providing & fixing Wash basin mixer of 
Master economy..type or equivalent etc 
complete in all respect as directed by 
Engineer Incharge 

Each 6.00 2.as0 I a_az5r) 

N.S.I. 

Providing & fixing Nyloon connection of 
Master economy type or equivalent etc 
complete in all respect as directed by 
Engineer Incharge 

Each 20.00 I .2-sCs  2. Li CTO 

N.S.I. 

Providing & fixing Waste pipe including 
waste jali etc complete in all respect as 
directed by Engineer Incharge Each 10.00 16 6 1 5 az) 

N.S.1. 

Providing & fixing Muslim shower jet in all 
W.C. confirming to Master economy type or 
equivalent etc complete in all respect as 
directed by Engineer Incharge 

Each 3.00 9 2:3:5?) 

N.S.J. Providing & Fixing Brass batten holder. Each 12.00 50 4 cso 

N.S.I. 
P/F Energy Saver superior quality including 
fixing on existing holder etc. complete. Each 50.00 SW 25 car) 

N.S.I. 

Making and Providing Tractor Front Blade 
For Rossi of approved quality and make 
including 	08 	Imported 	Valves, 	Dou 	Ble 
Cylinder and required material etc complete 
as directed by engineer Incharge 

Each 1.00 O 543/5°  / 0 64:573-0 

GRAND-TOTAL (Non-Scheduled Items) (RS.) 
—21-05--i" 

'/D 	0 0 

4" 

GRAND-1 OTAL (A+B) (RS.) 
44—T-15c-M 
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SCHEDULE A (SCHEDULE OF PRICES) 

Making Arrangement for Conducting Entry Test LUMHS Jamshoro 

, Sr. 
# 

DESCRIPTION 
COST 
(RS.) 

1 Total Tender Cost of Civil Works 

Part A 	Scheduled Items = 5 3 2 30 

Part B 	(Non-Scheduled Items) 1-4-0-5—X00 
NET TOTAL 11 c)11°°  1 

2 Total Tender Cost (RS.) = 9 	o 
SAY (RS.) = 1-70.1  col) 

tliPees: 	e Law e.v(92341/ 	eve))  

f ive he) 7,cierci P. 24  

Signature Contractor/Firm 
Proje 

Liaquat Unive 
Health Scie .-1  
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Doc # LUMHS/PD/1878 
Issue Date: 05/01 /2017 

LIAQUAT UNIVERSITY 
OF MEDICAL & HEALTH SCIENCES, JAMSHORO, SINDH — PAKISTAN 

URL: www.lumhs.edu.ok  
Tele:# 92-22-9213331. Fax:# +92-22-9213332 

E-mail: pd(a)lumhs.edu.ok, iawediobalmemoWzmail.com   PROJECT DIRECTOR (E,W1 

WORK ORDER 
To, 

M/s KM Builders & Developers 
House # 62, Muslim Rajput 
Oadh Colony, Unit 6, 
Latifabad Hyderabad 
Cell # 0313-3606990 

SUBJECT:- MAKING ARRANGEMENT FOR CONDUCTING CONVOCATION 
(INTERNAL, EXTERNAL COLOR WORK, ELECTRIC WORK & OTHER 
MISCELLANEOUS WORK) LUMHS, JAMSHORO.  

Ref. 	Your Tender Dated:- 31-10-2016. 

The above work has been approved and awarded to you at contract cost of Rs. 

9926321= at the premium quoted on Schedule items (Schedule of rate of the year 2012) on 31-10-

2016 and at the rates non-schedule items quoted by you. The details of estimated cost of contract 

are as under:- 

1. 

Sr.# DESCRIPTION TENDER COST 
(RS) 

Tendered cost of Civil work 

(i)  Schedule items 511435 

Add 4.0% Above 20457 

Total Part "A" 531892 

(ii)  Non Schedule items (Quoted Rates) 

Total Part "B" 460740 

Total Part "A+B" 992632 

Total Tender cost of work 992632 

 

Rupees Nine Hundred Ninety Two Thousand Six Hundred & Thirty 
Two only. 

  

   

1 

   



You are requested to start the work within (03) days of receipt of this letter and 

complete the same within contract period of (03) months under the terms & conditions agreed by 

'you as contained in the tender documents. 

Please attend office of undersigned to execute the agreement on stamp paper of 

0.30% value of contract cost. 

The following instructions will also be followed properly and rigidly. 

1. No rate in contravention in the schedule of rate of 2012 for particular items will 

be allowed. 

2. No cartage of any materials will be paid. 

3. No item out side the schedule "B" unless authorized by the competent authority 

and rate approved in advance and given in writing under relevant clause of the 

agreement will be allowed. 

4. All material will be stacked properly on marked site place by the Liaquat 

University of Medical & Health Sciences, Jamshoro. 

5. The mechanical mixture and other equipment will be used as per specifications 

or as per directions of the Engineer Incharge. 

6. You will have to arrange qualified Technical Staff at site. 

7. The entire site will be kept clean and free from debries to provide easy approach 

to the work. 

8. Sweet Water for construction and curing work will have to be arrange in 

sufficient quantities at his own cost. 

9. Sample of mortar, concrete and aggregate will be got tested and checked during 

the execution from the standard laboratory and result of test will keep at site. In 

case of failure of Test sample; the work done will be rejected/ dismantled and 

contractor will re-do the same work. 

10. Shuttering will be A-I and pre-approved from the Project 

Director/Consultant/Engineer Incharge. 

11. You will arrange for accommodation of labour at site and do the other 

arrangement to safe guard them to avoid any mishap. 

12. The cement and other material will be arranged by Contractor himself. 

13. The working schedule is already specified in the agreement which is to be 

followed. In case of failure, the action will be taken immediately without any 

hesitation. 

2 



I  • 
14. Bill submitted by the Contractor shall be jointly checked by the client and 

contractor and then entered in the measurement book by Engineer Incharge. 

15. You shall at all times take all requisite precautions and use your best endeavors 

to prevent any riotous or in lawful behaviour by or amongst the labourers and 

others employed by you in connection with execution of the works. 

16. Project Director reserved the right to change any item of work, specification, and 

drawing during execution of work, which will be accepted without any 

claim/extra payment. 

17. You will have to arrange your own security system for your material at site. 

18. No item of work will be commenced unless Project 

Director/Consultant/Engineer Incharge of work is informed. 

19. You shall clear the site on completion of the work on your own expensive. 

20. Site order book shall be maintained at the site. 

21. You shall maintain all the construction drawings at the site. 

22. All the electrical works shall be carried out through licensed electrical 

contractors as per rules in vogue. 

23. The firm has to submit work program for getting approval from the Project 

Director. The period for completion of the mentioned work will be (03) months. 

(ENGR. J 
Proj 

(Engin 

BAL MEMON ) 
irector 

ring Wing) 
Liaquat University of Medical & 

Health Sciences, Jamshoro. 

This issues with the approval by the Vice Chancellor, LUMHS, Jamshoro. 

Copy forwarded with complements to the:- 

2.  
3.  

4.  

The Vice Chancellor, Liaquat University of Medical & Health Sciences, 
Jamshoro. 
The Registrar, Liaquat University of Medical & Health Sciences, Jamshoro. 
The Director Finance, Liaquat University of Medical & Health Sciences, 
Jamshoro. 
Sindh Public Procurement Regulatory Authority ,Barrack 8 Secretariat 4A Court 
Road Karachi Tel: 92-21-99205369 
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MEDICAL & HEALTH SCIENCES JAMSHORO 
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ngement for Conducting convocation (unternal, External Color work, Electric work 
& other miscellaneous work) at LUMHS Jamshoro 

EARTA ULFILULUM 

III 	SR-2012 
un/Page 

Description Unit Quantity 
CSR Rate 

(RS.) 
Amount 

(RS.) 

4 a Pagc# 

, 

Painting Old Surfaces (a) Painting 
Corrugated surfaces patent roofing 
with oil paint two coats 

% SR 12360.00 1072.06 132506.62 

7 b PageN71 French 	polishing 	complete 
(aXon old work) 

%Sti 2250.00 1952.50 43931.25 

..)sem#24(e) 
#59 Distempering (Three Coats). %Sft 4276.00 1079.65 46165.83 

39 page 56 
Preparing the surface and painting 
with weather coat of approved make 
to old weather coat surface two coats 

% SR 3150.00 1498.48 47202.12 

36 a&b Page1154 

i 

Preparing the surface and painting 
with matt finish approved make to 
old matt finish surfaces two coats 

% SR 

12750.00 1772.38 225978.45 

i 1km 4 d PageP67 Painting old 	surfaces(d) 	Preparing 
surface 	and 	painting 	guard 	bars, 
gates of iron bars, gratings, railings 
(including 	standards 	braces. 	etc). 
And similar open work. (two coats) 

% St1 2320.00 674.60 15650.72 

TOTAL (Civil Work Scheduled 
Items) 511435 

Li / Above/ 	Below 2045 l' 

G. TOTAL (Civil Work Scheduled 
Items)  31 	92. 

• 

WS it 	 !;11Pi51:16 16 



SCHUMILEAIISPECIEICYDRKSDATAI 
.*rringement for Conducting convocation (internal, External Color work, Electric work 

& other miscellaneous work) at LUMHS Jamshoro 

	 1[•ICIIM2111011=1 

Descriptions 
Unit Rate 

(RS.) 

Amount 

(RS.) 

10.00 
Labour Charges !Or Jungle Cutting/ 
cleaning grabing etc complete as necessary 
in ground directed by Engineer Incharge 

Pros iding Lime powder including cartage 
etc complete 

Unit 

Pday 

Plug, 

....+11111=MMIP 

10.00 Pday 

N.I. 

Labour Charges for making linning liar 
parking area in premises complete as 
necessary in ground directed by Engineer 
Incharge 

Providing & fixing long Bib cock of Master 
economy type or equivalent etc complete in 
all respect as directed by Engineer lncharge 

10.00 Each 1 50-o 
Providing & fixing Stop cock of Master 
economy type equivalent etc complete in 
all respect as directed by Engineer Incharge 10.00 Each 13 czo 1345o 

N.S.I. 6.00 Each 

Providing & fixing Wash basin mixer of 
Master economy type or equivalent etc 
complete in all respect as directed by 
Engineer Incharge 

5ar 

Providing & fixing Nyloon connection of 
Master economy type or equivalent etc 
complete in all respect as directed by 
Engineer Incharge 

12.00 Each 120 1111 0  

N.S.I. Each 

Providing & fixing Waste pipe inlcuidng 
waste jali etc complete in all respect as 
directed by Engineer Incharge 156 10.00 

N.S.I. 

Providing & fixing Muslim shower jet in all 
W.C. confirming to Master economy type 
or equivalent etc complete in all respect as 
directed by Engineer Incharge 

3.00 Each 

Providing & Fixing Brass batten holder. Each 
12.00 50 

17 
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N.S.I. 
P/F Energy Saver superior quality including 
fixingon existing holder etc. complete. Each 50.00 2.JO CM) 

N.S.I. 

Making and Providing of approved quality 
Front end 	loader eith one earth digging 
bucket, for Rossi 	with 4-jacks, 66" bucket 
Lifting 	capacity ` 	: 	1000 	kg 
required material etc complete as directed 
by engineer Incharge 

Each 1.00 
30 Sat° 

305 
 6Ur) 

N.S.I. 

._.._.. 

Providing, fixing, Water Pumping set 2 HP 
Mono block motor pump 2800 rpm single 
phase 	220 	voltsl" 	x 	1"dia 	suction 	and 
delivery 200' head 	etc complete 

Each 1.00 i 5 Or) 1 5 aro 

N.S.1. 

Providing & fixing 	Focus light / spot light 
of approved quality 	and 	colors 	, 	water 
proofing etc complete in all respect as per 
directions of Engineer Incharge 

Each 10.00 15)  I 5 1 5 con 

N.S.I. 

Providing & fixing 	foot valve 1-1/4 " dia 
of approved quality 	etc complete in all 
respect 	as 	per 	directions 	of 	Engineer 
Incharge 

Each 2.00 g 60  / e an 

N.S.I. 

Providing & fixing Nozzle for fountain of 
approved 

 
approved 	quality 	etc 	complete 	in 	all 
respect 	as 	per 	directions 	of 	Engineer 
Incharge 

110.00 551) 3 scan 

N.S.I. 
P/F 	Tube 	rod 	of approved 	make 	etc. 
complete. Each 10.00 5 cres-0 

• GRAND-TOTAL (Civil Non-Scheduled 
Items) (RS.) LI ‘=, st5 4410 

GRAND-TOTAL (A+B) (IRS.) 9 9 I 6 3 
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SCHEDULE A (SCHEDULE OF PRICES) 

%taking Arrangement for Conducting convocation (Internal, External Color work, Electric 
work & other miscellaneous work) at LUMHS Jamshoro 

I. 
DESCRIPTION 

COST 
(RS.) 

Total Tender Cost of Civil Works 

Part A civil works Scheduled Items = 531'291 

Part B Civil Works (Non-Scheduled Items) L1 6 0 —Pi 0 

NET TOTAL 

2 Total Tender Cost (RS.) = 9 9 2 4, 3 

SAY (RS.) 

Rupees:  -  1\k 	Lacs  

kr\ 	 A•V•4  

Signature Contractor/Firm 

g,M Er:OURS! DEVETOPER. 
c 

A-vio 11,- oub9nJ S i x 

ozpi /foil; 
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900691 

36028 

936719 

57400 

994119 

994119 

AS 

I 

• 
Doc # LUMHS/PD/1872 
Issue Date: 03/01 /2017 

LIAQUAT UNIVERSITY 
OF MEDICAL & HEALTH SCIENCES, JAMSHORO, SINDH — PAKISTAN 

URL: www.lumhs.edu.nk  
Tele:# 92-22-9213331. Fax:# +92-22-9213332 

E-mail: pd(&lumhs.edu.nk, iawediabalmemonemail.com   

 

PROJECT DIRECTOR (E.W  

WORK ORDER 

To, 

M/s Muhammad Ismail & Co 
House # B-17 Ghulshan-e- Hali, 
Hali Road Hyderabad. 
Cell # 0300-3012011, 03133606990 

SUBJECT:- M&R WORK OF INSTITUTE OF DENTISTRY LUMHS, JAMSHORO. 

Ref. 	Your Tender Dated:- 31-10-2016. 

The above work has been approved and awarded to you at contract cost of Rs. 

994119/= at the premium quoted on Schedule items (Schedule of rate of the year 2012) on 31-10-

2016 and at the rates non-schedule items quoted by you. The details of estimated cost of contract 

are as under:- 

     

Sr.# DESCRIPTION 

 

TENDER COST 
(RS)  

 

    

     

1. 	Tendered cost of Civil work 

(i) Schedule items 

Add 4.0% Above 

Total Part "A" 

(ii) Non Schedule items (Quoted Rates) 

Total Part "B" 

Total Part "A+B" 

Total Tender cost of work 

Rupees Nine Hundred Ninety Four Thousand One Hundred & 
Nineteen only. 

1 



You are requested to start the work within (03) days of receipt of this letter and 

complete the same within contract period of (03) months under the terms & conditions agreed by 

you as contained in the tender documents. 

Please attend office of undersigned to execute the agreement on stamp paper of 

0.30% value of contract cost. 

The following instructions will also be followed properly and rigidly. 

1. No rate in contravention in the schedule of rate of 2012 for particular items will 

be allowed. 

2. No cartage of any materials will be paid. 

3. No item out side the schedule "B" unless authorized by the competent authority 

and rate approved in advance and given in writing under relevant clause of the 

agreement will be allowed. 

4. All material will be stacked properly on marked site place by the Liaquat 

University of Medical & Health Sciences, Jamshoro. 

5. The mechanical mixture and other equipment will be used as per specifications 

or as per directions of the Engineer Incharge. 

6. You will have to arrange qualified Technical Staff at site. 

7. The entire site will be kept clean and free from debries to provide easy approach 

to the work. 

8. Sweet Water for construction and curing work will have to be arrange in 

sufficient quantities at his own cost. 

9. Sample of mortar, concrete and aggregate will be got tested and checked during 

the execution from the standard laboratory and result of test will keep at site. In 

case of failure of Test sample; the work done will be rejected/ dismantled and 

contractor will re-do the same work. 

10. Shuttering will be A-I and pre-approved from the Project 

Director/Consultant/Engineer Incharge. 

11. You will arrange for accommodation of labour at site and do the other 

arrangement to safe guard them to avoid any mishap. 

12. The cement and other material will be arranged by Contractor himself. 

13. The working schedule is already specified in the agreement which is to be 

followed. In case of failure, the action will be taken immediately without any 

hesitation. 

2 



14. Bill submitted by the Contractor shall be jointly checked by the client and 

contractor and then entered in the measurement book by Engineer Incharge. 

15. You shall at all times take all requisite precautions and use your best endeavors 

to prevent any riotous or in lawful behaviour by or amongst the labourers and 

others employed by you in connection with execution of the works. 

16. Project Director reserved the right to change any item of work, specification, and 

drawing during execution of work, which will be accepted without any 

claim/extra payment. 

17. You will have to arrange your own security system for your material at site. 

18. No item of work will be commenced unless Project 

Director/Consultant/Engineer Incharge of work is informed. 

19. You shall clear the site on completion of the work on your own expensive. 

20. Site order book shall be maintained at the site. 

21. You shall maintain all the construction drawings at the site. 

22. All the electrical works shall be carried out through licensed electrical 

contractors as per rules in vogue. 

23. The firm has to submit work program for getting approval from the Project 

Director. The period for completion of the mentioned work will be 1 3) months. 

(ENGR. JAWED I BAL MEMON ) 
Project Director 

(Engineering Wing) 
Liaquat University of Medical & 

Health Sciences, Jamshoro. 

This issues with the approval by the Vice Chancellor, LUMHS, Jamshoro. 

Copy forwarded with complements to the:- 

2.  
3.  

4.  

The Vice Chancellor, Liaquat University of Medical & Health Sciences, 
Jamshoro. 
The Registrar, Liaquat University of Medical & Health Sciences, Jamshoro. 
The Director Finance, Liaquat University of Medical & Health Sciences, 
Jamshoro. 
Sindh Public Procurement Regulatory Authority ,Barrack 8 Secretariat 4A Court 
Road Karachi Tel: 92-21-99205369 
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SCHEDULE-B (SPECIFIC WORKS DATA)  

M & R work of Institute of Dentistry LUMHS Jamshoro 

CSR•2012 

heal/Past Description Unit Quantity 
Rate 

(RS.) 

Amount 

(RS.) 

imir:41 b Pagew54 

Distempering (Two Coats). %Sft 63288.00 1043.90 660663.43 

isailik P4gel611 Painting old surfaces(a) painting of doors and 
windows any type including edges (two coats) 

%Sft 2550.00 1160.06 29581.53 

d 
. par067 

Painting old surfaces(d) Preparing 	surfitcc 	and 
painting guard bars. gates of iron bars, gratings. 
railings (including standards 	braces. 	etc). 	And 
similar open work. (two coats) 

%Sft 5016.00 674.60 33837.94 

.. ii.ms Page4/63 Glass with panes to 18 oz using deodar wooden 
fillets or putty 

PSfl 120.00 142.90 17148.00 

Item 39 	page  
56 

Preparing the surface and painting with weather 
coat 	of approved make to old weather coat 
surface two coats 

%Sft 10500.00 1498.48 157340.40 

---., 

agen0216 Pagre33 P/F One way SP 5Amp Switch Surface type. 
Each 20.00 34.00 680 

leca.22a Pagell33 Providing 	& 	fixing 	S.W. 	canopy 	block 	and 
Bakelite ceiling rose on S.W. Block. 

Each 
10.00 72.00 720 

'1r n.: k: Page433 P/F Brass Batten holder. Each 
10 72.00 720 

TOTAL (Civil Work Scheduled Items) 900691 

Li / 	Seeeir a b< 3 6 oa y 

TOTAL (Civil Work Scheduled Items) 936:71 
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SCHEDULE-B (SPECIFIC WORKS DATA) 

M & R work of Institute of Dentistry LUMHS Jamshoro 

FART B CIVIL WORKS 

(34-1012 
1..reePost DeScriptionS ' -Unit Quantity 

Unit 
Rate 

(RS.) 

Amount 

(RS.) 

NSI Providing and fixing tower bolt Nos 20.00 1 00 2000 

%si 
Providing and fixing Handle 

Nos 20.00 eo 1 600 

NSI 
Providing and fixing aldrop 

Nos 20.00 lleo 2000 

NSI 
P/F 	Energy 	Saver 	superior 	quality 	including 
fixing on existing holder etc. complete. Each 50.00 300 1 5000 

NSI 
Providing and fixing 	Fan dimmer of approved 
quality and make Each 10.00 180 I '200 

NSI 
P/fixing 	Tube 	Light 	of 	approved 	quality 
Complete Each 10 1000 1 0t500 

NSI 

Providing & fixing long Bib cock of Master 
economy type or equivalent etc complete in all 
respect as directed by Engineer lncharge 

Each 5.00 (050 5 az 

NSI 

Providing & fixing Stop cock of Master 
economy type equivalent etc complete in all 
respect as directed by Engineer lncharge 

Each 10.00 lap -3 crz 

1740 NSI 

Providing & fixing Wash basin mixer of Master 
economy type or equivalent etc complete in all 
respect as directed by Engineer lncharge 

Each 3.00 205/5 4 aro 

JO NSI 

Providing & fixing Nyloon connection of Master 
economy type or equivalent etc complete in all 
respect as directed by Engineer lncharge 

Each 
t 

10.00 ( On I CRYD 

Total Cost 5.74 00 



FIVIC 

Liaquat Univ 
Health Sc 

di 
msho 

1)1  

SCHEDULE A (SCHEDULE OF PRICES) 

& R work of Institute of Dentistry 1.11/11145 Jamshoro 

COST 

(RS.) 

Total Tender Cost of Civil Works 

a) Scheduled Items = 9 36 "4 I 
b) Non Scheduled Items = 9 Iter, 

NET TOTAL 

2 Total Tenders Cost (RS.) = 9 94 1 ( 8 

SAY (RS.) 

Les A 1`0-1 f-ourtl JA-61,44-datd  

07)e, 	 ge
4 

 k 4e.el, v 

Signature Contractor/Firm 

Mobaniad 	& fja Govt: coNTRACTOR 
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