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. " SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

- 9 CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

1) NAME OF THE ORGANIZATION / DEPTT. Karachi Water & Sewerage Board

2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government .
3) TITLE OF CONTRACT Emrg.Repair of heavy leakages on 84",66"&33"dia NEK Systm.

4) TENDER NUMBER SPPRA's Serial # 35714 & I.D # Nil / 2017
5) BRIEF DESCRIPTION OF CONTRACT Copies are enclosed herewith =

6) FORUM THAT APPROVED THE SCHEME KW&SB
7) TENDER ESTIMATED VALUE Rs. 2.20 Million

8) ENGINEER'S ESTIMATE Rs.20,79306.00
(For civil works only)

9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) "'een (19) Days

10) TENDER OPENED ON (DATE & TIME) 08-01-2018 at 02:30 PM

11) NUMBER OF TENDER D,OCUMENTS SOLD 02 Nos.
(Attach list of buyers)

12) NUMBER OF BIDS RECEIVED g os.

13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos.

14) BID EVALUATION REPORT "SR hegewitn
(Enclose a copy) '

15) NAME AND ADDRESS OF THE SUCCESSFULBIDDER, Ms- Techwin Engineering & Const. (Copy encld.)

16) CONTRACT AWARD PRICE Re: 20,77.80P.00

17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(ie. 1%,2™ 3 EVALUATION BID). 1st

18) METHOD OF PROCUREMENT USED : - (Tick one)

a) SINGLE STAGE — ONE ENVELOPE PROCEDURE Y®® e Domestic/ Local
b) SINGLE STAGE — TWO ENVELOPE PROCEDURE

) TWO STAGE BIDDING PROCEDURE S

d) TWO STAGE — TWO ENVELOPE BIDDING PROCEDURE _

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY. DIRECT CONTRACTING ETC. WITH BRIEF REASONS:
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Managing Director of KW&SB.
19) APPROVING AUTHORITY FOR AWARD OF CONTRACT 9 "

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes || v | |No
21) ADVERTISEMENT :
. Yes | Yes, SPPRA Serial #35714 & |.D #
i) SPPRA Website Nil /2017, dated: 15-12-2017
(If yes, give date and SPPRA Identification No.)
No
ii) News PaPe"s Yes | Daily Jang, Daily Awami Awaz on
(If yes, give names of newspapers and dates) 13-12-2018 & Daily Dawn on 14-12-2017
No
22) NATURE OF CONTRACT y @ pomssi || s | g

23) WHETHER QUALIFICATION CRITERTA
WAS INCLUDED IN BIDDING / TENDER-DOCUMENTS?
(If yes, enclose a copy) 4 - ves || v | [No

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUNEENTS'? Yes [| v ||No
(If yes, enclose a copy)

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTATNED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No ]

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?
Yes || ¥ | |No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED Yes No || v
BID / BEST EVALUATED BID (in case of Consultancies)

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY Yes || v || No
COMPLIANT?

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS? ves | 1| Ing

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes v | [No
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31) ANY COMPLAINTS RECEIVED

Y
(If yes. result thereof) =

No | No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS

(If yes, give details)
Yes
No | No
33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons) Yes
No | No
34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.) Yes
No | No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED? _ v | Lz 1 s

36) WAS A VISIT MADE BY ANY OFFICER/OFFICTAL.OF THE PROCURING AGENCY TO THE
SUPPLIER’S PREMISES IN CONNECTION WITH.THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING QF VISJT IF ABROAD
(If yes, enclose a copy)

Yes 7 No v

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes No v

38) SPECIAL CONDITIONS, IF ANY

(If yes, give Brief Description) Yes

MUHAMMAD ASIF QADRI
i i EXECUTIVE ENGINEER
Signature & Official Stamp of
Authorized Officer H.T.M. DIVISION. KW&SB

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

“printJ Save | Resot




OFFICE OF THE EXECUTIVE ENGINEER
HUB TRUNK MAIN DIVISION, KW&SB

ST-6, BLOCK-6 GULSHAN-E-IQBAL KARACHI (Ph. 9924-4425)

No. EE/HTM/DIV/ACCTT/KW&SB/2018/030 Dated: 15/03/2018.

M/s. Techwin Engineering & Const.,
House No. 463 Aliabad Goth,
Monghopir Road, Karachi West,
Karachi.

WORK ORDER

SUBJECT: EMERGENT REPAIR OF HEAVY LEAKAGES ON 84”DIA, 66”DIA AND
33”DIA PRCC MAIN OF NEK SYSTEM AND DISCONNECTION OF
ILLEGAL WATER CONNECTIONS.

Your Tender as per Rule-17(1) of SPPRA, 2010 and amended-2017, (on item rate
basis) dated: 08/01/2018 to the subjected work, duly evaluated by the evaluation
committee-l, amounting to Rs.20,77,900/- (Rupees: Twenty Lac Seventy Seven
Thousand Nine Hundred Only) has been accepted by the competent authority of
KW&SB and sanction letter has also been issued by the Chief Engineer (BT&D)
KW&SB vide No. CE(BT&D)/A.O/ KW&SB/2018/033, dated: 28/02/2018.

You are, therefore, requested to start the work immediately and get it complete within
(15) days from the date of issue / received of this Work Order.

In this connection, you are further requested to attend the office of the Assistant
Executive Engineer (Concerned) of Hub Trunk Main Division regarding completion and
directive of the Engineer Incharge.

The entire expenditure of the said work shall be charge against the Budget Grant
No.7263-29 of Hub Trunk Main Division, provision under “Procurement Plan” of

Current Financial Year i.e 2017-2018.
MAD ASIF/QADRI)

E.E.HTM(DIV), KW&SB

Copy to:-

DMD (T.S), KW&SB.

CE (BT&D), KW&SB.

SE (WTM)-C, KW&SB.
A.E.E (Concerned), KW&SB.
DAO (HTM), KW&SB.

Office Copy.
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BILL OF QUANTITY

SUBJECT: EMERGENT REPAIR OF HEAVY LEAKAGES ON 84”DIA, 66”DIA AND 33”DIA PRCC MAIN
OF NEK SYSTEM AND DISCONNECTION OF ILLEGAL WATER CONNECTIONS.

= Sr. RATE QUOTED
No DESCRIPTION OF WORK QTyY 1 PER AMOUNT
’ In figure In words

01 | Repairing of leaking joints (external :
vata) on multiple dias PRCC line it .
includes the cast of excavation, labor,
sealing materials, gunny bags,

dewatering and refilling of the ~ T
excavated stuff etc. Complete. f_ﬁf% /hause| \
e
84”dia PRCC (External) | 02 Nos. | 74 S0/~ ch |Rs. |, QCZ 45223/.
~~
N

ﬁjlﬂf@mc/
66”dia PRCC (External) | 10 Nos. |5)290/~euo #mcire

=

=
&

\(/"

»
g

C
54"dia PRCC (External) | 20 Nos. |/ {Xof- }::;E’Wﬂ@’ach Rs. 8/ 2/ @0/~
- i
33"dia PRCC (External) | 09 Nos. DU 7s0 7,'5“;@;1 o ”;" 1T rs 2, _2?;350/

02 | Disconnection of illegal from 84", 66" &
54"dia water connection 1" to 8" dia

from and plugging the holes using i .
wooden pegs and other sealing ACQW//?;MM 6 i
materials for different diameter trunk ‘ 2 I
main water lines etc. complete job. 45 Nos. 806D/~ '&j Each | Rs. 3,4,77 @g 1
Es22 77 90)
(MUHAMMAD ASIF-QADRI)

/. Executive Eﬁgineer
: Hub Trunk Maijn. D B
ﬁhereby quoted @Rs.>CCJ 77,95%( (In wqrds: 7;"'""“@“{ Z“L M&i@ﬂﬂgﬁ?ﬁgﬁbﬁ%?
L e"'&‘“ﬂ‘/r g"”ﬂW. Mene MJ:D H.TM. DIVISION, KW&38
Name of the Firm/f/g- /Eﬂ,ﬁum EnR)n eeqsiid f ' :
Signature of the Contractor v U }\\E
Address of the Fitm 4. 1\ . (6.3 Abescha o G/ Wenhern's fdﬂf{
Tel / Mobile # ©333 — 218 ©998

ggﬁl}%gg}rgﬁwmms& Tender Beceived in Sealed Covergpened By Procuremer
Committee-1, As per SPPRA pute§2010 & amend 2013,~
Proprietor .0 Attached of Rs.8.S 22D _P.0 No. 27/

Ban_k_{\‘ame é%ﬁ Z' M’[& P./@} No.
M/sTELA I ENeQuo LS Ks - 2077980 , —
ety Lacs 3eveniy Seyen Y preA p//wdﬂw/%

utting/or over wriling found‘/ not found

cpukts‘Officer (W/D) Additional Dé. Internal Supdt. Engineer
&W Audit KMC/Membg Wber
Supdt.Engineer Director Dasign & Fiimaté I"’g
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3/55 _iétzgraAGREEMENT

THIS -AGRE m}g‘éé -2"Y day of March 2018, (Two Thousand Eighteen)
BETWEEN.. ‘afd“Cbhtractor M/s. Techwin Engineering & Construction,
House No.. : Goth Monghopir Road Karachi West Karachi, to the execution

j NS” as per Rule-17(2) of SPPRA Rule 2010 and amended-
2017 amounting zb Rs, 20,77,900/- (Rupees: Twenty Lac Seventy Seven Thousand
Nine Hundred Only) as evaluated by the Evaluation Committee-| at Para-15/n to 21/n,
and financial concurrence accorded by Finance Department KW&SB, as per Para-25/n
to 35/n, duly approved by the Managing Director KW&SB as per Para-38/n

The following documents are part of this agreement.

) Tender documents.

) Bill of Quantity (B.0.Q)
c) Estimate.

) Drawing

) Terms & Conditions (SPPRA Sindh) for the guidance to the Contractor
f) Sanction Letter issued by the Dy Managing Director (T.S), KW&SB vide
No: CE(BT&D)A O/KWE&SB/2018/033, dated: 28/02/2018

The work shall be executed as per approved specification of Drawing, Designed and
Estimate by the department i.e KW&SB.

The payment shall be made to the Contractor by the department after completion of
codal formalities and according to prevailing procedure / existing policy of the KW&SB

Clause-2 at page No. 3.

The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the Contractor and shall be reckoned from the date on which the order to
commence work is given to the Contactor. The work shall throughout the stipulated
period, of the Contact be processed with all due diligence (time being deemed to be of
the essence of the Contract) on the part of the Contactor and the Contactor shall pay as
compensation an amount equal to one percent, or such smaller amount as the
Superintending Engineer (whose decision in writing shall be final) may decide. on the
amount of the estimated cost of the whole work as shown by the tender for every day
that the work remains un-commenced, or un-finished, after the proper dates.

.Lx—’
H.T.AML DiviSIUie '\n&.}B

R ERE T LY Iill]lll!lrlﬁrw




Y 430714 IR (AR RV T DR TR

STAMP OFFICE CITY COURT K AR A¢ vy BT PR ﬂ‘Wgﬁm ONLY
47_1/‘/7/@/»00{4@ ''''' £ (2} |

% ‘ar‘ad“fuﬂhef te—eneufe—gee&#ﬁgﬁess during the execution of the work, the Contractor
- ghall- ba@ﬁm&m‘@{ the time allowed for any work exceed one month

'{o«cdmp’ieie Q%Ufﬂ‘.\l o fhe_w plg of the work before one-fourth of the whole time
'« allawed ynder ¢he’ Contact has elapsed: one half of the work, before one-half of such
“ime has ia-elapsed And .‘.’ of the work before three-fourths of such time has
elapsed. In the gyertol/ tor failing to comply with this condition he shall be
liable to pa ; z rﬁ; an amount equal to one percent, or such smaller
amount as the ‘Superimtentding Engineer (whose decision in writing shall be final) may
decide, on the said estimated cost of t he whole work for every day that the due quantity
oi work remains in complete. Provided always that the entire amount of compensation
to be paid under the provisions of this clause shall not exceed ten percent on the
estimated cost of the work as shown in the tender

IN WITNESS WHEREOF the parties here to have hereunto set their respective hands
and seals.and ears first above writing

P Ve .
\ O g™ |
M/s. Techwin CUTIVE ENGINEER SE (WTM)-Circle
Engineering & HTM Div. KW & S B KW&SB
Construction
CONTRACTOR

Chief Engineer (BT&D)
KW & S.B

Witness:-- 1 "f’/f gtw.é(‘([:z 'ﬁfl. ﬁ,[;%ﬁ}ﬁ;ﬂ /é’ > i
Witness:-- 2 "'4/.! Ni)<. %ﬂi&eh/ KMMDQ&&A)




KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE CHIEF ENGINEER
BULK TRANSMISSION & DISTRIBUTION

Block-B Karsaz Sharah-e-Faisal Karachi (Ph. 9924-5130)

No: CE(BT&D)/A.O/KW&SB/2018/28 3 Dated: 2’%2—— /2018.
/

M/s. Techwin Engineering & Const., ¢~
House No. 463 Aliabad Goth,

Monghopir Road Karachi West,

Karachi.

(SANCTION LETTER)

SUBJECT: EMERGENT REPAIR OF HEAVY LEAKAGES ON 84”DIA, 66”DIA AND -
33”DIA PRCC MAIN OF NEK SYSTEM AND DISCONNECTION OF
ILLEGAL WATER CONNECTIONS. -

The Competent Authority has accepted your tender as per Rule-17(2) of SPPRA Rule-
2010 and amended-2017, dated: 08/01/2018 as evaluated by the Evaluation
Committee-l at Para-15/n to 21/n and financial concurrence accorded by Finance
Department KW&SB, as per Para-25/n to 35/n, duly approved by the Managing Director

of KW&SB as per Para-38/n amounting to Rs.20,77,900/- (Rupees: Twenty Lac —
Seventy Seven Thousand Nine Hundred Only) in your favour against the Budget
Grant # 7263-29 provision to the financial year of 2017-2018. _—

You are therefore, requested to attend the office of the undersigned for execution of
agreement for which prescribed agreement form with stamps of Rs.7,280/- @ 0.35% of
the sanctioned cost, should be produced within (03) days from the issued / received of

this letter.

(Ghulam Q bas)
Chief Engineer (BT&D)
K.W&S.B

Copy to:- 7

The SE (WTM)-Circle, KW&SB.

The EE (HTM-Div.), KW&SB.

The Accounts Officer (W.D), KW&SB.
Office Copy.
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KARACHI WATER & SEWERAGE BOARD
" OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT
1 | Name of Procuring Agency: | KARACHI WATER & SEWERAGE BOARD -
2 Tender Reference No: KWSB/DPR/186/2017 published in daily “Jang”._—*‘Awami

Awaz” dt 13-122017 & daily_“Dawn” dt: 14-12-2017
Corrigendum _vide KWSB/DPR/190/2017 published in-daily
“Awami Awaz” dt 22-12-201'7élaily “Jang”, & “Dawn” dt:23-
12-2017. SPPRA Serial No.35714 1.D No.

3 |Tender Description/Name of | EMERGENT REPAIR OF HEAVY LEAKAGES ON 84” DIA,

Work/Item: 66” DIA & 33” DIA PRCC MAIN OF NEK SYSTEM AND
DISCONNECTION OF ILLEGAL WATER CONNECTIONS h—"

4 Method of Procurement: Single Stage (One Envelop)

5 Tender Published: £t Throu,qh Press & SPPRA Web Site

6 | Total Bid Documents Sold: ¥1 2 Nos

7 | Total Bid Received: "1 2 Nos

7 8 | Technical Bid Opening Date | N/A
S (if applicable):

"9 No. of Bid Technically | N/A
Qualified (if applicable) _
10 | Bid (s) Rejected: | NIL

S

11 | Financial Bid Opening Date: | 08-01-2018

12 BID EVALUATION REPORT

COMPARISON

S§# | Nameof Firm/ | COST OFFERED | RANKING WITH REASON FOR ACCEPTANCE REMARKS
Bidder BY THE BIDDER IN TERMS ESTIMATED if REJECTION
OF COST COST

<~ |Pay Order and required documents are

@;gg/S:TCCh.Wln ey 90(‘)% 1 ~| @0.068% fattached. P.O # 19525271 dt:06-01- | Substantially
. g Lowest Bey 2018 Rs.GSﬁUO/- from HBL Taimuria | Responsive
& Const. Market Branch Karachi =
Pay Order and required documents are
; | " - [attached. P.O # 04306562 dt:15-12-
A < il 12017 Rs.35,000/-from Bank Al Habib .
LA b RS.21,40,006/- = @2.919% | 1y Metroyille Branch Karachi & P.O Substantially

"|Gul & Co. Lowest | Above L' 15 054807 dt:18-10-2017 Rs.32,000/- | \coPO™™e

Lo from UBL Manghopir Road Branch

Karachi Total Rs.67,000/=""

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Techwin Engineering &
Construction declared as the lowest responsive bidder by the Committee and recommended for sanction
from Competent Authority.

r

o s
(Wasif Akhtar) (Saif-ul-Haque) (MagsoodfAhmed Shaikh)

Accounts Officer (WTM) Additional Director Internal Superintending Engineer (KMC)

"Member / Sgcretary Audit - KMC Member Member
e Ay 194

g9
(Zafar Ali Palijo) (Saifuddin)
S.E (Water Trunk Main) Director (Design & Estimate)
Member Convener
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® NIT No.SPPRA Serial No.35714

Method of Procurement: Single Stage Single Envelope.

Name of Work: EMERGENT REPAIR OF HEAVY LEAKAGES ON 84” DIA, 66” DIA
& 33” DIA PRCC MAIN OF NEK SYSTEM AND DISCONNECTION
OF ILLEGAL WATER CONNECTIONS “—

MINUTES OF BID OPENING MEETING. -

A meeting of the procurement committee of this department was held on 08-01-2018 for
opening the bids received in respect of subject NIT till deadlines of submission. The meeting was
attended by all / following members of the procurement committee and the representative of bidders.

- <(Attendance sheet is enclosed).

2 Two bidders submitted their bids till the deadline of submission.

&i. Mis. Techwin Engineering & Construction
© ii. M/s. Jawab Gul & Co.

¢

" 3 The bids were opened at 2:30 P.M in the presence of the above mentioned participants and
' the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement
Committee.
BS“') Name of Firm Quoted Price Amg:c::ltr?tfyl}id Pay Order No. / Date
M/s.Techwin e < = _ !
01 [Engineering & Rs.20,77,900/-| Rs.65,000/~ | F-O% 19523271 dt:06-01-2018 from HBL

Taimuria Market Branch Karachi

(( Construction
: P.O # 04306562 dt:15-12-2017 Rs.35.000/-

P ey & «_-| from Bank Al Habib Ltd. Metroville Branch
08 fLn e Rs.21,40,000/-| Rs.67,000/- | Karachi & P.O # 12054801 dt:18-10-2017
% Rs.32,000/- from UBL Manghopir Road
Branch Karachi
4. The one bid contain over-writing.
S: The committee shall examine all the bids as per the qualification / eligibility criteria
¢ provided in the bidding document and verify the documents and bid security submitted by the
bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

Qi J
(Saif-ul-Haque) (Magsood Ahmed Shaikh)

Accounts Officer (WTM) Additional Director Internal Superintending Engineer (KMC)
Member / Secretary Audit — KMC Member Member
T e Ay D80_
SRR ER § 4
(Zafar Ali Palijo) (Saifuddin)
S.E (Water Trunk Main) Director (Design & Estimate)

Member Convener
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NIT No.SPPRA Serial No.35714

Method and procedure of procurement: Open Competitive Bidding (National/ International
Competitive Bidding) (Single Stage—One Envelope)

Description of work: EMERGENT REPAIR OF HEAVY LEAKAGES ON 84” DIA, 66>
DIA & 33” DIA PRCC MAIN OF NEK SYSTEM AND
DIS(}'ONNECTION OF ILLEGAL WATER CONNECTIONS

Date of Opening: 08-01-2018
BIDDERS’ ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S Bidders’ Name
N(;. Eligibility / Qualification Criteria _[M/s.Techwin Engg. |- M/s.Jawab
<= & Construction ¢~ Gul & Co.
1. | Registration with PEC (if applicable) N/A N/A
2. |NTN Yes Yes
3. | Sales Tax Registration (FBR) N/A N/A
4. | Registration with Sindh Revenue Board (SRB) Yes Yes
Qualification Criteria:
5. | Minimum three years’ experience of relevant field. Yes Yes
6. | Turnover of at least last three years Yes Yes
7. | Required Bid Security is attached. Yes Yes
g Bid is signed, named and stamped by the authorized Yes Yes
" | person of the firm along with Authorization letter.
9 Any ot.her factor deerr.wd to be re!e;vant by the N/A N/A
procuring agency subject to provision of Rule-44
10. | Qualified/ disqualified Qualified Qualified
(Wadifl Akhtar) (Saif-ul-ique) (Magspod Ahmed Shaikh)
Accounts Officer (WTM) Additional Director Internal Superintending Engineer (KMC)
Member / Secretary Audit — KMC Member Member
N A28
(Zafar Ali Palijo) (Saifuddin)
S.E (Water Trunk Main) Director (Design & Estimate)

Member Convener



SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

1) NAME OF THE ORGANIZATION / DEPTT. Karachi Water & Sewerage Board
2) PROVINCIAL / LOCAL GOVT., OTHER Local Government

3) TITLE OF CONTRACT ETrgl.Repair of heavy leakages on 48"dia Do-Rasta NEK Sys.
4) TENDER NUMBER SPPRA's Serial # 35714 & .D # Nil / 2017

5) BRIEF DESCRIPTION OF CONTRACT Copies are enclosed herewith

6) FORUM THAT APPROVED THE SCHEME KW&sB

7) TENDER ESTIMATED VALUE Rs. 1.50 Million

8) ENGINEER’S ESTIMATE Rs. 14,29,753.00

(For civil works only)

9) ESTIMATED COMPLETION "E{""ERIOD (AS PER CONTRACT) Fifteen (15) Days
10) TENDER OPENED ON (DATE & TLME) 08-01-2018 at 02:30 PM

11) NUMBER OF TENDER- DOCUMENTS SOLD 02 Nos.
(Attach list of buyers)

12) NUMBER OF BIDS RECEIVED SQs-

13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 92 Nos.

* Enclosed herewith

14) BID EVALUATION REPORT
(Enclose a copy)

15) NAME AND ADDRESS OF THE SUCCESSFUL.BIDDER M/s- Techwin Engineering & Const. (Copy encid.)

16) CONTRACT AWARD PRICE Rs. 14,27,780.00

17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1*,2" 3 EVALUATION BID). 1st

18) METHOD OF PROCUREMENT USED : - (Tick one)

a) SINGLE STAGE — ONE ENVELOPE PROCEDURE Y8 Domestic/ Local

b) SINGLE STAGE — TWO ENVELOPE PROCEDURE

c) TWO STAGE BIDDING PROCEDURE

d) TWO STAGE — TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY. DIRECT CONTRACTING ETC. WITH BRIEF REASONS:
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Managing Director of KW&SB.
19) APPROVING AUTHORITY FOR AWARD OF CONTRACT 0 ' ©

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes || v | |No

21) ADVERTISEMENT :

‘ Yes | Yes, SPPRA Serial # 35714 & |.D #
i) SPPRA Website Nil /2017, dated: 15-12-2017
(If yes, give date and SPPRA Identification No.)
No
ii) News Pa?ers Yes | Daily Jang, Daily Awami Awaz on
(If yes, give names.of newspapers and dates) 13-12-2018 & Daily Dawn on 14-12-2017
No
22) NATURE OF CONTRACT el IEA IR0

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER. D@CUMEN TS?

(If yes, enclose a copy) P Yes || v | [No

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS" Yes || v ||No
(If yes, enclose a copy)

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTATNED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?+ /[ v |

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? ves |1 v | [No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED Yes No v
BID / BEST EVALUATED BID (in case of Consultancies)

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY Yes || ¥ | [ No
COMPLIANT?

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS? i

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes v | |INo
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31) ANY COMPLAINTS RECEIVED Yes
(If yes, result thereof)

No | Ne

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS

(If yes. give details)
Yes
No | No
33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons) Yes
No | No
34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detalled reasons.) Yes
No | No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED? e ves | Tl Ihto

36) WAS A VISIT MADE BY ANY OFFICER/OFFICTAL.OF THE PROCURING AGENCY TO THE
SUPPLIER’S PREMISES IN CONNECTION WITH.THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes. enclose a copy)

Yes No v

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)? Yes No »

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

No | No

T n
MUHANMMAD ASIF QADRI

. ; GINEER
Signature & Official Stamp of EXECUTIVE EN
Authorized Officer H.T.M. DIVISION, KW&SB

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

[ print [ save J  Reset | 3/3




’{fg@l OFFICE OF THE EXECUTIVE ENGINEER
5 HUB TRUNK MAIN DIVISION, KW&SB

\
o’
\\ ST-6, BLOCK-6 GULSHAN-E-IQBAL KARACHI (Ph. 9924-4425)

&2

No. EE/HTM/DIV/IACCTT/KW&SB/2018/034 Dated: 03/04/2018.

M/s. Techwin Engineering & Const.,
House No. 463 Aliabad Goth,
Monghopir Road, Karachi West,
Karachi.

WORK ORDER

SUBJECT: EMERGENT REPAIRING OF HEAVY LEAKAGES ON 48”DIA PRCC
LINE FROM SABA PUMP HOUSE TO PAKTOONABAD DO-RASATA
AND INSPECTION TEE & C.C CHAMBER 8’X8'X8 NEK SYSTEM.

Your Tender as per Rule-17(2) of SPPRA, 2010 and amended-2017, (on item rate
basis) dated: 08/01/2018 to the subjected work, duly evaluated by the evaluation
committee-l, amounting to Rs.14,27,790/- (Rupees: Fourteen Lac Twenty Seven
Thousand Seven Hundred Nine Only) has been accepted by the competent authority
of KW&SB and sanction letter has also been issued by the Chief Engineer (BT&D)
KW&SB vide No. CE(BT&D)/A.O/ KW&SB/2018/036, dated: 28/03/2018.

You are, therefore, requested to start the work immediately and get it complete within
(15) days from the date of issue / received of this Work Order.

In this connection, you are further requested to attend the office of the Assistant
Executive Engineer (Concerned) of Hub Trunk Main Division regarding completion and
directive of the Engineer Incharge.

The entire expenditure of the said work shall be charge against the Budget Grant
No0.7263-29 of Hub Trunk Main Division, provision under “Procurement Plan” of
Current Financial Year i.e 2017-2018.

‘—_—-—-—._-—-—‘—'\
< Y

(MUHAMMAD ASIF QADRI) -
E.E.HTM(DIV), KW&SB

Copy to:-

DMD (T.S), KW&SB.

CE (BT&D), KW&SB.

SE (WTM)-C, KW&SB.
A.E.E (Concerned), KW&SB.
DAO (HTM), KW&SB.

Office Copy.
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STAMP OFFICE CITY COURT,KARACH] 12 fisdinis ""“Wﬁmm
Issued EOM&AGREEMENT .V

“C/LEG No Lo 99?4/

Vide DSATHES_AGREEMENT,mage s,
On behs!t & EWMEEN, KWEEBana

for the ;)J?g}ﬁ%g?

29" day of March 2018, (Two Thousand Eighteen)
/s. Techwin Engineering & Construction, House
oad Karachi West Karachi, to the execution work of
=AVY LEAKAGES ON 48”"DIA PRCC LINE FROM
j DA DONABAD DO-RASATA AND INSPECTION TEE &
ER 8 X8KENEK SYSTEM". as per Rule-17(2) of SPPRA Rule 2010 and
amende -h! inting to Rs. 14,27,790/- (Rupees: Fourteen Lac Twenty Seven
Thousand Séven Hundred Ninety Only) as evaluated by the Evaluation Committee-|
at Para-27/n to 33/n, and financial concurrence accorded by Finance Department

KWA&SB, as per Para-37/n to 47/n, duly approved by the Managing Director KW&SB as
per Para-50/n.

Enury Ng,

The following documents are part of this agreement.

a) Tender documents.

b) Bill of Quantity (B.0.Q)

c) Estimate.

d) Drawing.

e) Terms & Conditions (SPPRA Sindh) for the guidance to the Contractor.

f) Sanction Letter issued by the Dy. Managing Director (T.S), KW&SB vide
No: CE(BT&D)/A.O/KW&SB/2018/036, dated: 28/03/2018.

The work shall be executed as per approved specification of Drawing, Designed and
Estimate by the department i.e KW&SB.

The payment shall be made to the Contractor by the department after completion of
codal formalities and according to prevailing procedure / existing policy of the KW&SB.

Clause-2 at page No. 3.

The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the Contractor and shall be reckoned from the date on which the order to
commence work is given to the Contactor. The work shall throughout the stipulated
period, of the Contact be processed with all due diligence (time being deemed to be of
the essence of the Contract) on the part of the Contactor and the Contactor shall pay as
compensation an amount equal to one percent, or such smaller amount as the
Superintending Engineer (whose decision in writing shall be final) may decide, on the
amount of the estimated cost of the whole work as shown by the tender for every day

that the work reaias-gn-commenced, or un-finished, after the proper dates.
E CoCASF QADRl Clo-— P2

M EXECUTIVE ENGINEER
=e H.TM. DIVISION. KW&SB

— P —




/ 490712 LRI TNV D TR TR

STAMP OFFICE CITY E(}Ulw’.l'l'.!{/‘lﬂi\(‘,.fl-l TR *"?"'ﬁﬂm‘ﬂ‘mm
Issued !OMMW iz 7 (2) ¢ ehuters SUTHH NI J

"S,N"U t%‘i‘\&‘fm‘ther,-te—&n&ure—é&dﬁﬁ’ﬂess during the execution of the work, the Contractor
fide D-gﬁﬂ%w the time allowed for any work exceed one month
On behafp! domiplete urﬁa%h&zﬂh? of the work before one-fourth of the whole time
for the pllowed>under $he>Contact has elapsed; one half of the work, before one-half of such
Entry Ntime_has a8 elapsed. #) :”ym arth of the work before three-fourths of such time has

elapsed. In th S BVeF ANg L0 factor failing to comply with this condition he shall be

liable to payg# ‘ -- ns an amount equal to one percent, or such smaller

Superi ?:Iin Engineer (whose decision in writing shall be final) may

decide, on the said ésfimatéd cdst of t he whole work for every day that the due quantity

of work remains in complete. Provided always that the entire amount of compensation

to be paid under the provisions of this clause shall not exceed ten percent, on the
estimated cost of the work as shown in the tender.

'H

IN WITNESS WHEREOF the parties here to have hereunto set their respective hands
and seals and ears first above writing.

-

i
o S\

=
M/s. Techwin @nf—ewcmt‘m SE (WTM)-Circle
Engineering & HTM Div. KW & S.B KW&SB
Construction
CONTRACTOR
Chief Engineer (BT&D)
K.W & S.B

Witness:—- 1 /’W/f N- k. &AJ&QG/}/ (W>
Witness:-- 2’;?/! ; .W an W >




OFFICE OF THE CHIEF ENGINEER
BULK TRANSMISSION & DISTRIBUTION

Block-B Karsaz Sharah-e-Faisal Karachi (Ph. 9924-5130)

) g“;&m?-%’% KARACHI WATER & SEWERAGE BOARD
ol

No: CE(BT&D)/A.O/KW&SB/2018/03, Dated: 28’/03 /2018.

M/s. Techwin Engineering & Const.,
House No. 463 Aliabad Goth,
Monghopir Road Karachi West,
Karachi.

(SANCTION LETTER)

SUBJECT: EMERGENT REPAIRING OF HEAVY LEAKAGES ON 48”DIA PRCC
LINE FROM SABA PUMP HOUSE TO PAKTOONABAD DO-RASATA
AND INSPECTION TEE & C.C CHAMBER 8’°X8’X8 NEK SYSTEM.

The Competent Authority has accepted your tender as per Rule-17(2) of SPPRA Rule-
2010 and amended-2017, dated:08/01/2018 as evaluated by the Evaluation Committee-
| at Para-27/n to 33/n and financial concurrence accorded by Finance Department
KW&SB, as per Para-37/n to 47/n, duly approved by the Managing Director of KW&SB
as per Para-50/n amounting to Rs.14,27,790/- (Rupees: Fourteen Lac Twenty Seven
Thousand Seven Hundred Ninety Only) in your favour against the Budget Grant #
7263-29 provision to the financial year of 2017-2018.

You are therefore, requested to attend the office of the undersigned for execution of
agreement for which prescribed agreement form with stamps of Rs.5,000/- @ 0.35% of
the sanctioned cost, should be produced within (03) days from the issued / received of
this letter.

(Ghulam Qadir Abbas)
Chief Engineer (BT&D)

~ KW&S.B
Copy to:- ?)

The SE (WTM)-Circle, KW&SB.

The EE (HTM-Div.), KW&SB.

The Accounts Officer (W.D), KW&SB.
Office Copy.

=0 [ =
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KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

1 Name of Procuring Agency: | KARACHI WATER & SEWERAGE BOARD ]
2 Tender Reference No: KWSB/DPRMSG/ZOI 7 published in daily “Jang”, “Awami
Awaz" dt 13-1272017 & daily “Dawn™ dt: 14-12-2017.
Comgendum vidle KWSB/DPR/190/2017 published in daily
“Awami ‘Awaz” dt 22-12:2017 daily “Jang”, & “Dawn’ T dt:23-
12-2017. SPPRA Serial No.35714 L.LB'No. - -
3 Tender Description/Name of | EMERGENT REPAIRING OF HEAVY LEAKAGES ON
Work/Item: 48'" DIA PRCC LINE FROM SABA PUMP HOUSE TO
PAKHTOONABAD DO-RASATA AND INSPECTION
TEE & C.C. CHAMBER 8'X8'X8' NEK SYSTEM ¢ -
4 Method of Procurement: Single Stage (One Envelop)
5 Tender Published: “{ Through Press & SPPRA Web Site
6 Total Bid Documents Sold:. | 2 Nos ..
7 Total Bid Received: A 2 Nos ]
8 Technical Bid Opening Date | N/A
(if applicable):
9 No. of Bid Technically | N/A
Qualified (if applicable)
10 | Bid (s) Rejected: NIL
11 | Financial Bid Opening Date: | 08-01-2018
12 BID EVALUATION REPORT
COMPARISON
S# | Nameof Firm/ | COST OFFERED | RANKING WITH REASON FOR ACCEPTANCE REMARKS
Bidder BY THE BIDDER IN TERMS ESTIMATED / REJECTION
OF COST COST
' : . Pay Order and required documents are
) g S:E:Z?i:m Re14277900.| 1 | @0.137% lavajlable. P.O # 19523270" d:06-01- | Substanially
el e Lowest | Below [2018 Rs.43.000/-from HBL Taimuria| Responsive
& Const. - i Market Branch Karachi -
. |Pay Order and required dpcuments are
2 [M/s.Jawab Rs.14.61.353/- e @2.210% lavailable. P.O# 120548847 dt:08-01- | Substantially
& Gul & Co. o Lowest | Above [2018 Rs.45.000/-from UBL Manghopir | Responsive
- Branch Karachi -

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 Mis. Techw:n Engmeermg &
Construction declared as the lowest responsive bidder by the Committee and recommended for sanction
from Competent Authority.

(Wﬁit A[ KHiar)

Accounts Officer (WTM)
Member / Secretary

O

(Zafar Ali Palijo)
S.E (Water Trunk Main)
Member

(Saif—ul-Ha:ue)

Additional Director Internal
Audit - KMC Member

(MagsoodfAhmed Shaikh)
Superintendidg Engineer (KMC)

Member

Ay 267

i

Director (Design & Estimate)

(Sdltuddm)

Convener
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NIT No.SPPRA Serial No.35714 -

o Method of Procurement:  Single Stage Single Envelope.

Name of Work: EMERGENT REPAIRING OF HEAVY LEAKAGES ON 48" DIA
PRCC LINE FROM SABA PUMP HOUSE TO PAKHTOONABAD

DO-RASATA AND INSPECTION TEE & C.C. CHAMBER 8'X8'X8'
NEK SYSTEM

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 08-(3.1 -2018 for
opening the bids received in respect of subject NIT till deadlines of submission. The meeting was

attended by all / following members of the procurement committee and the representative of bidders.
‘(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.

¢ 1. M/s. Techwin Engineering & Construction
ii. M/s. Jawab Gul & Co. .- ,

3. The bids were opened at 2:30' P.M in the presence of the above mentioned participants and
the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement
Committee.
136 Name of Firm Quoted Price Amg;:::r?t;md Pay Order No. / Dater
M/s.Techwin ; M , 3 ‘
| o1 [Engincering & |Rs.14,27,791/-| Rs.43,000- | PO 19925270 d:06-01-2018 from HBL
; Taimuria Market Branch Karachi
Construction "_,_.
02 M/s.Jawab Gul & Rs.14.61.353/- Rs.45,000/¥ P.O # 12054884 Flt:08-01-2018 frqm UBL
¢ Co. Manghopir Branch Karachi
4, The bids do not contain any over-writing or cutting.
3. The committee shall examine all the bids as per the qualification / eligibility criteria
provided in the bidding document and verify the documents and bid security submitted by the
bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

[N
qx}j%ﬂ = H/MM |
(Wasifl Akhtar) (Saif-ul-Haque) (Magsopd Ahmed Shaikh)

Accounts Officer (WTM) Additional Director Internal Superintending Engineer (KMC)
Member / Secretary Audit - KMC Member Member
o Ay 1257
T € .18
(Zafar Ali Palijo) (Saifuddin)
S.E (Water Trunk Main) Director (Design & Estimate)

Member Convener




.+ NIT No.SPPRA Serial No.35714
.Method and procedure of procurement: Open Competitive Bidding (National/ International
Competitive Bidding) (Single Stage—One Envelope)

Description of work:  EMERGENT REPAIRING OF HEAVY LEAKAGES ON 48" DIA
PRCC LINE FROM SABA PUMP HOUSE TO PAKHTOONABAD

DO-RASATA AND INSPECTION TEE & C.C. CHAMBER 8'X8'X8'
NEK SYSTEM

Date of Opening: 08-01-2018 .
BIDDERS’ ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S Bidders’ Name
No Eligibility / Qualification Criteria M/s.Techwin Engg.|  M/sJawab
' & Construction - Gul & Co. -
1. | Registration with PEC (if applicable) N/A N/A
2. | NTN -~ 'Yes < Yes
3. | Sales Tax Registration (FBR) N/A N/A
4. | Registration with Sindh Revenue Board (SRB) " Yes ~Yes

Qualification Criteria:

5. | Minimum three years” experience of relevant field. ~ Yes Yes
6. | Turnover of at least last three years — Yes Yes
7. | Required Bid Security is attached. -~ Yes Yes
g Bid is signed, named and stamped by the authorized Yes - Yes
| person of the firm along with Authorization letter. ' ' ‘
9 Any ot.her factor deen'led to be re_leyant by the N/A N/A
procuring agency subject to provision of Rule-44 :
10. | Qualified/ disqualified Qualified Qualified
r
S /" *
(Wasifkhtar) (Saif-ul-ique) (Magsobd Ahmed Shaikh)
Accouits Officer (WTM) Additional Director Internal Superintending Engineer (KMC),
Member / Secretary Audit — KMC Member Member
ol Ay 20
(Zafar Ali Palijo) (Saifuddin)
S.E (Water Trunk Main) Director (Design & Estimate)

Member Convener




) d

SUBJECT:

BILL OF QUANTITY

EMERGENT REPAIRING OF HEAVY LEAKAGES ON 48”DIA PRCC LINE FROM SABA

PUMP HOUSE TO PAKTOONABAD DO-RASATA AND INSPECTION TEE & C.C CHAMBER

8’X8'X8 NEK SYSTEM.

Sr.
No

DESCRIPTION OF WORK

Qry

RATE QUOTED

In figure In words

PER

AMOUNT

01

Excavation for pipe line in trenches
and pits in wet silt clay or mud i/c
trimming and dressing side true
alignment and shape leveling of beds
of trenches to correct level and grade
cutting joints holes and disposal of
surplus earth within one chain as
directed by Engineer In charge.

0’ to 05’
05’to 08’
08’ to 11’

11’ to 14’

720 CHt.

363 Cft.

193.93 Cft.

114.27 Cft.

Fwe Tha
Four (-
ﬁv-b Vi
Nime

vt/

i G

5 ‘(09".
S9eo( -

0%Cft
0%Cft
0%Cft

0%CHt

Rs. -3, 88 8/ "“:‘

re. 2,142/~ |

Rs. ll 2'61/,

Rs.

02

103

Full hire charges of dewatering pump
set per day including the wages of
driver, assistant, fuel or electric energy
plate form required for placing of pump
at water found at various depths from
trenches ilc construction and
dismantling after complete of job. Hire
charges of pumping set upto 10hp (but
not less than Shp pimping out water

| from 10 feet depth trenches).

12 days

7]

1Sory

/day

Rs. l &rmg [ —

P/fixing M.S. split collar Tee on PRCC
pipe of 48'dia having width as
48"x48"x4’.3" fabricated with 3/8”
thick M.S. plate excluding the cost of
the neck. It includes the cost of 3/4"
thick M.S. square bars on both ends, 4
Nos. %" thick M.S. flanges with a total
weight as mentioned, also includes the
cost of nuts & bolts, rubber packing,
labour and sealing material and all
tools and plant.

48"x48"x4’.3"Tee weight=536.970 kg.

01 No.

Each

T

Rs. 8261)/"

Eghh Ny
89/)«1;/, ﬁ‘ws;f(

Cont'd.... P/2



)

Rs. D”,@/"

9.8/

rs. /0 80/~

(02)
04 | Providing and fixing of 0-9” long, 3/8"
thick M.S. Nek to new fixed MS tee
including cost of fabrication and —
welding complete. : 7 -~ / “@5"‘3 VA susenA
24" dia Weight=76.361kg | 01No. |/ 2500/~ Five #himetredf Each
1
05 | Providing fixing of M.S flange made of
M.S plate having a thickness, as
mentioned includes the cost of making
holes, facing welding nuts bolts rubber
packing white lead, fitter cartage etc = U3 A
complete, &f) N’?"e’ ‘72—
B Neck, 24”dia weight 24.545kg. | 01 No: | <] / "fM”M%nh Rs.
T U ¥
06 | Providing and fixing of M.S blank
flange 3/8" thick M.S plate includes
A TR o I rom Thasson
. 24" dia 01No. |/OS0/A £zl M%ach
07 | Repairing of leaking joints (internal) on
PRCC line includes the cast of labor,
-sealing materials, gunny bags etc. —7
Complete as per R/A. y gé‘/’“” / Acusop- X
48"dia PRCC (Internal) | 30 Nos. | 1700/ Levers demnbirehen
08 | Repairing of leaking joints (external
vata) on 48"dia PRCC line includes the
cast of excavation, labor, sealing S
materials, gunny bags, dewatering and . ) —
refiling of the excavated stuff etc. /7:" f—?v@%M
Complete as per R/A attached. - ;
48" dia PRCC pipeline | 27'Nos. |3$80/ . 'Each

RS-Q/ 3/,, @/r

Rﬁ. éé/ 6@/ l

U

Cont'd.... P/3



o (03)

09 | Construction of C.C. 1:3:6 Block
masonry chamber (8'x8'x8") inside
dimension with 24" x 24" C.1. cover
frame welding 65Kgs on R.C.C. 1:2:4
slab 6" thick with steel 2" main @ 6"
c/c Bent up both side both ways 12:
thick 1:3:6 block masonry well set 1:6
e.m. 6" thick c.c. 1:4:8 in foundation, 2"
thick c.c. 1:2:4 flooring 4" thick c.p. 1:6
to all inside wall surface top & Bottom

slab outer side wall surface 1'-0" deep /

up to roof M.S. foot rust 5/8" dia bars '
every 2'-0" deep etc. complete reduce / éﬁj‘j 7“"-’0 :
Rate as per R/A. :
(8'x8’x8’) 01 No. 82@0/‘ / M"d Each | Rs. £3'“/d_00//
% rotaL: |Rs./G 2779/ [
(MUHARMAD ASIF QADRI)

Executive Engineer
Hub Trunk Main. Div, KW&SB

| hereby quoted @RS-%?E@" WWdSi: o Cact . Mgﬁggmg .‘?Nsc’;ﬁl\?égm
Joer i Levien Levier, .Aémahu//(/mﬂvf avww«p H.TM. DIVISION, KW&SB

7 — ; : 7
Name of the Firmn?‘é' Yecheden %Hmw

Signature of the C,/ontractor N\
Address of the Firm#-ala - 43 Alia P2z o Qs e Xa;«—y{ ;
Tel / Mobile # 0 333 -2 IR ®T9H 1 pcuwan ENGINEERING &
CONSTRUCTION
Proprietor

Tender Received in Sealed Cover & Opened By Procuremer
Committee-1, As per SPPRA rules 2010 & amend 2013,

P.O Attached of Rs.Z3 220 _p.0No. [§.52$270

Bank Name//% <&~ P.0O. No.

M[L2eheoy £ u;%m#?f; (427 79 /Pevee.,
Lees ) boen Ty <e pese sl Sevo iy vl pyy

! or over writing found / not found & V) W,ég

) Additional ﬁr. Internal Supdt. Engineer

dl Audit KMCiM;;\ybelr C/Member

Supdt.Engineer Director Design & Esti a't’e"8
WTM/Member Convener,



ATTENDANCE SHEET OF PARTICIPATE OF THE CONTRACTOR
(Under Rule-17(2) of SPPRA Rule, 2010 and amended-2017)

NAME OF WORK: EMERGENT REPAIRING OF HEAVY LEAKAGES ON
48”DIA PRCC LINE FROM SABA PUMP HOUSE TO
PAKTOONABAD DO-RASATA AND INSPECTION TEE
& C.C CHAMBER 8'X8'X8 NEK SYSTEM.

DATE OF OPENING & 08-01-2018 at 02:30 P.M
TIME:

ESTIMATED COST: Rs. 14,29,753 .00

SPPRA’s SERIAL No. (35714) Dated: 15-12-2017.

Sr. NAME OF THE FIRM NAME OF PERSON &

No. DESIGNATION RIGHATHRE

1 m/é.: 5 fm.'dfféa/ & {5 :):zwar—é zfﬁf/ (‘Q@) _ ’ﬁ

2 Techevin gy e Hathrtcha | FNET
/ / P

10




Evaluation Criteria of the Tender upto 2.5 Million

1. Contractor should have N.T.N Certificate and in case of supply items the
GST Registration Certificate copy(s) should be enclosed with the tender.

2

The Pay Order of the Bid Security as mentioned in the N.L.T properly
attached with the tender.

3. The bidding documents issued by the competent authority of KW&SB
upto 2.5 Million of SPPRA with the bidding data duly filled by the
“Procurement Agency” must be enclosed with the B.0.Q otherwise tender
cannot be accepted.

4. Quoted Rate should be reflected in “Figures & Words™ as well as in hand
writing by the bidder.

.'1"’ 5. Bid shall be properly signed by the Contractor with their postal address
phone / mobile / fax number alongwith Stamp.

6. Experience Certificate at least three (3) Years of the similar nature of the
job should be enclosed with the tender.

7. Turnover should be kept at least 80% of the Estimated Cost of quoted price
in the last three (3) Years.

8. Conditional bid cannot be consider / evaluate.

9. Bid should be submitted in adhesive cover alongwith imposed waxed
sealed.

10. If the bidder has made any correction / overwrite in the “Rate or Figure”

' (0 then he required to signed on it properly otherwise tender cannot be
o consider.

11. It the Contractor’s firm had been blacklisted / debarred from the KW&SB
then, it will not be consider.

12. Contractor should be signed on the bidding document with their stamp.

13. Registration Certificate of S.R.B (Sindh Revenue Board) should be
enclosed with the tender.

MUHAMMAD ASIF QADRI
EXECUTIVE ENGINEER
H.T.M. DIVISION, KW&3B
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