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SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

1) NAME OF THE ORGANIZATION / DEPTT. Karachi Water & Sewerage Board

2) PROVINCIAL / LOCAL GOVT./ OTHER Local Government ]
3) TITLE OF CONTRACT Emrg.Repair of heavy leakages on 84",66"833"dia NEK Systm.

4) TENDER NUMBER SPPRA's Serial # 35714 & 1.D # Nil / 2017
5) BRIEF DESCRIPTION OF CONTRACT Copies are enctosed herewith e

6) FORUM THAT APPROVED THE SCHEME Kw&sB

7y TENDER ESTIMATED VALUL Rs. 2.20 Milliecn
8y ENGINEER'S ESTIMATE Rs. 20,79,306.00

(For civil works only)
Fifteen (15) Days

9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) _
10) TENDER OPENED ON (DATE & TIME) ~ 08-01-2018 a1 02:30 PM

[1) NUMBER OF TENDER DOCUMENTS SOLD 02Nos.
(Attach fist of buvers)

(2) NUMBER OF BIDS RECEIVED 02 Nos.

[3) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 92 MNos-

Enciosed herewith

14) BID EVALUATION REPORT
{Enclose a copy)

15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Ms: Techwin Engineering & Const. (Copy encid.)

16) CONTRACT AWARD PRICE Rs.207780000

17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1*. 2" 3" EVALUATION BID). Tst

18} METHOD OF PROCUREMENT USED ; - (Tick one)

a) SINGLE STAGE — ONE ENVELOPE PROCEDURE Y8 Domestic/ Local
b) SINGLE STAGE — TWO ENVELOPE PROCEDURE

¢) TWO STAGE BIDDING PROCEDURE -

d) TWO STAGE — TWO ENVELOPE BIDDING PROCEDURLE

PLEASL SPECIFY 17 ANY OTHER METIHOD OF PROCUREMENT WAS ADOPTED i
EMERGENCY. DIRECT CONTRACTING ETC. WITH BRIEF REASONS:




Managing Director of KW&SB.
199 APPROVING AUTHORITY FOR AWARD OF CONTRACT

20y WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes v | [No

21) ADVERTISEMENT :

Yes | Yes, SPPRA Serial #35714 & 1.D #
i) SPPRA Website Nil /2017, dated: 15-12-2017
(It yes, give date and SPPRA Identification No.)
No
if) N‘?WS PaPe"S . Yes | Daily Jang, Daily Awami Awaz on
(If yes, give names of newspapers and dates) 13-12-2018 & Daily Dawn en 14-12-2017
No
22) NATURE OF CONTRACT o LE v |+ Int.

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy) Yes || ¢ | iNo

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? Yes || v |[No
(If yes. enclose a copy)

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Ves No v

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDEERS? ] .
Yes [ ¥ [ |No

27} WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED Yes No v
BID / BEST EVALUATED BID (in case of Consultancies)

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY Yes[| v || No
COMPLIANT?

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ QUT AT
THE TIME OF OPENING OF BIDS? ves |1v ||no

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
{Attach copy of the bid cvaluation report)

Yes v | |No

[\
e
()




31} ANY COMPLAINTS RECEIVED
(If ves. result thercof)

No [ Ne

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes
No | No
33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons) Yes
No [ Ne
34} DEVIATION FROM QUALIFICATION CRITERIA
(If yes. give detailed reasons.) Yes
No | No

35) WAS TI'T ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM 15 NOT
BLACK LISTED?

Ycs v | INo

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER’S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, [F ABROAD:
(If ves, enclose a copy)

Yes No v

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes No v

38) SPECIAL CONDITIONS, [F ANY v
(It yes, give Briel Description) €

No | No

MUHAMMAD ASIF GADR
S TIUE ENGINEER
Signature & Official Stamp of “7% CHTNE ENGINEER

P

- . 74 Y f‘”;”ﬁ‘lt- 4 P:"'Q, E-i\
Authorized Officer 704 DIVISION, YA SE

FOR OFFICE USE ONLY

i

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: (021-9206291
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OFFICE OF THE EXECUTIVE ENGINEER
HUB TRUNK MAIN DIVISION, KW&SB

S§T-6, BLOCK-6 GULSHAN-E-\QBAL KARACH! (Ph. 9924-4425)

No. EE/HTM/DIV/ACCTT/KWE&SB/2018/030 Dated: 15/03/2018.

M/s. Techwin Engineering & Const,,
House No. 463 Aliabad Goth,
Monghopir Road, Karachi West,
Karachi.

WORK ORDER

SUBJECT. EMERGENT REPAIR OF HEAVY LEAKAGES ON 84"DIA, 66”DIA AND
33"DIA PRCC MAIN OF NEK SYSTEM AND DISCONNECTION OF
ILLEGAL WATER CONNECTIONS.

Your Tender as per Rule-17(1) of SPPRA, 2010 and amended-2017, (on item rate
basis) dated: 08/01/2018 to the subjected work, duly evaluated by the evaluation
committee-l, amounting to Rs.20,77,900/- (Rupees: Twenty Lac Seventy Seven
Thousand Nine Hundred Only) has been accepted by the competent authority of
KW&SB and sanction letter has also been issued by the Chief Engineer (BT&D)
KW&SB vide No. CE{(BT&D)/A. O/ KW&SB/2018/033, dated: 28/02/2018.

You are, therefore, requested to start the work immediately and get it complete within
(15) days from the date of issue / received of this Work Order.

In this connection, you are further requested to attend the office of the Assistant
Executive Engineer (Concerned) of Hub Trunk Main Division regarding completion and
directive of the Engineer Incharge.

The entire expenditure of the said work shall be charge against the Budget Grant
No0.7263-29 of Hub Trunk Main Division, provision under “Procurement Plan” of

Current Financia!l Year i.e 2017-2018.
MAD ASIF/QADRI)

E.E.HTM(DIV), KW&SB
Copy to:-

DMD (T7.8), KW&SB.

CE (BT&D), KW&SB.

SE (WTM)-C, KW&SB.
A.E.E (Concerned), KW&SB.
DAO (HTM), KW&SB.

Office Copy.

OB WN



0O
BILL OF QUANTITY

SUBJECT: EMERGENT REPAIR OF HEAVY LEAKAGES ON 84”DIA, 66”DIA AND 33”DIA PRCC MAIN
OF NEK SYSTEM AND DISCONNECTION OF ILLEGAL WATER CONNECTIONS.

RATE QUOTED

zr. DESCRIPTION OF WORK QTyY - PER AMOUNT
° ' In figure In words

I
k.

01 | Repairing of leaking joints (external
vata) on multiple dias PRCC line it N
includes the cast of excavation, labor,

sealing materials, gunny  bags,
dewatering and refiling of the
.gt\l(m /l

excavated stuff etc. Complete. Z b
rYe
84”dia PRCC (External) | 02 Nos. | 74 58/ oy fffmm . Rs. | 5195&?;3:)/

) '?ijl

1]
=

e

Q 66”dia PRCC {External) | 10 Nos. |5)2%0/~ae o "f:%ch Rs. S 12 )an//
e

54dia PRCC (External) | 20 Nos. |4/ Q’b-—r}f{@m& gjfﬁfa'ch Rs. 8 3/ o/~

33”dia PRCC (External)_| 09 Nos. DY 760 7? M@T"M; TRt e, ?— ) 2%, 350/

02 | Disconnection of illegal from 84", 66" &
54'dia water connection 1" to 8" dia

from and plugging the holes using )
wooden pegs and other sealing *@J‘F’/}Zz MM é /L
materials for different diameter trunk . p]
| main water lines etc. complete job. 45 Nos. 80 60// ‘Kﬂj Each | Rs. B, _77_{__\7. @Z
AR/

(MUHAMMAD ASIF-QADRI)
Executive 'Eﬁgineer

/ Hub Trunk M
wﬂerew quoted @RSD’CO 7736@( ln words: /WW’QL{ L”“& - runMMEglAg# %\?

EXECUTWE ENGINEER

_gewwﬁu gfvf/sf) W Mmme Wﬂ*@ H T, DIVISION, Kk s8
Name of the FtrmM/g /fﬂfwm f—‘i’?%’bﬁf/}?’/f{ ff@

Signature of the Contractor U /}"B\W

Address of the Firm 4. 2\ - &53 Wﬁm& WM@IJAM /faM
Tel / Mobile # £333 — 218 0998

g‘g%%ﬁc%gﬁvﬁﬂma& Tender Received in Sealed Cover & Opcned By Procuremer
Committee-1, As per SPPRA}H{:& 2010 & amend 2013,
Proprietor P.0 Attached of Rs. gjfjﬁﬁz P.O No. [? $HC .9/7/
Bank Name P/@‘ No,

M/s TELE3 /4] ENBOOLST Lo, 2077900 /e
D ety Laes Seventy se/m/(,@,zg&/( M@&ﬂon@@

or over wiiting found" not {ound

fiicer (W/0}) Additicnal Dé. fnterpal Supdt. éngineer
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//{W AGREEMENT

THIS AGRE 'aé&' 2" day of March 2018. (Two Thousand Eighteen)

BETWEEN.. K ad“Cohtractor M/s. Techwin Engineering & Construction
House No.. 4@8 Allabad Goth Monghopir Road Karachi West Karachi, to the execution
work of "EMERGENTREPAIR OF HEAVY LEAKAGES ON 84"DIA. 66”DIA AND
33"DIA_ PR W@F NEK SYSTEM AND DISCONNECTION OF ILLEGAL
WATER IGNS” as per Rule-17{2) of SPPRA Rule 2010 and amended-

2017."amounting {0 Rs, 20,77,900/- {(Rupees: Twenty Lac Seventy Seven Thousand
Nine Hundred Only)} as evaluated hy the Evaluation Committee-| at Para-15/n tc 21/n,
and financial concurrence accorded by Finance Department KW&SB. as per Para-25/n
to 38/n. duly approved by the Managing Director KW&SB as per Para-38/n

The following documents are part of this agreement.

a} Tender documents.

b) Bill of Quantity (B.0.Q)

c) Estimate.

d) Drawing

e) Terms & Conditions (SPPRA Sindh) for the guidance to the Contractor

f) Sanction Letter issued by the Dy. Managing Director (T.S). KW&SB vide
No- CE(BT&D)A O/KWESB/2018/033. dated: 28/02/2018

The work shall be executed as per approved specification of Drawing. Designed and
Estimate by the department i.e KW&SB

The payment shall be made to the Contractor by the department after completion of
codal formalities and according to prevalling procedure / existing policy of the KW&SB

Clause-2 at paqge No. 3.

The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the Contractor and shall be reckoned from the date on which the order to
commence work is given to the Contactor. The work shall throughout the shipulated
period. of the Contact be precessed with all due ditigence {time being deemed to he of
the essence of the Contract) on the part of the Contactor and the Contactor shall pay as
compensation an amount equal to one percent, or such smaller amount as the
Supenntending Engineer (whose decision in writing shali be final) may decide. on the
ameunt of the estimated cost of the whole work as shown by the tender for every day
that the work remains un-commenced. or un-finished, after the proper dates

///’——_ Clommemne P2
Cgrmiamie i ASIE ZADR!
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and' Yurther, teﬁﬁsu{e—geeé/ﬁgg{’tess during the execution of the work. the Contractor

~ gtall: WL@MM@ the time allowed for any work exceed one month
”’{o«cdmgie‘!e o) urttn ¢ fhe Wk Ql@ of the work before one-fourth of the whole time

aumved u_gQMContact has elapsed. one half of the work, before ane-half of such
e-fourth of the wark before three-fourths of such time has
d/ﬂ‘l”fa’ctor failing 1o comply with this condition ne shall be
liabie to pay- AtioAs an amount equal to one percent. or such smailes
amount as the upierlr enting Enginger (whose decision in writing shall be finaly may
decide, on the said estimated cost of t he whole work for every day that the due quantity
of work remams in complete. Provided always that the entire amount of compensation
to be paid under the provisions of this clause shall not exceed ten percent on the
estimated cost of the work as shown in the tender

elapsed

IN WITNESS WHEREQF the parties here to have hereunto set their respective hands
and sealg and ears first above writing

A

YA
‘ \\ —\-\'\'4’ —
)ﬂ\v* / Ol
3
Mis. Techwin ECUTIVE ENGINEER SE (WITM)-Curcle
Engineering & HTM Div. KW & 5B KW&SB
Construction
CONTRACTOR

Chief Engineer (BT&D)
KW&SB

./
Withess:-- 1 ’VI?/S é&wé{{(}{ {c. g;lz};fﬁ?}&{ / .

M

Witness: 2 q/g.m.gc ol oloy (Mw)




% KARACHI WATER & SEWERAGE BOARD
; OFFICE OF THE CHIEF ENGINEER
BULK TRANSMISSION & DISTRIBUTION

Block-B Karsaz Sharah-e-Faisal Karachi {Ph. 9924-5130)

No: CE(BT&D)/A. O/KW&SB/2018/2 3 Dated: 3—%2_ 12018.

L

M/s. Techwin Engineering & Const., ¢
House No. 463 Aliabad Goth,
Monghopir Road Karachi West,
Karachi,

f_s

(SANCTION LETTER)

SUBJECT: EMERGENT REPAIR OF HEAVY LEAKAGES ON 84”DIA, 66”DIA AND o~
33"DIA PRCC MAIN OF NEK SYSTEM AND DISCONNECTION OF
ILLEGAL WATER CONNECTIONS.

The Competent Authority has accepted your tender as per Rule-17(2) of SPPRA Rule-
2010 and amended-2017, dated: 08/01/2018 as evaluated by the Evaluation
Committee-| at Para-15/n to 21/n and financial concurrence accorded by Finance
Department KW&SB, as per Para-25/n to 35/n, duly approved by the Managing Director

of KW&SB as per Para-38/n amounting to Rs.20,77,900/- (Rupees: Twenty Lac .
Seventy Seven Thousand Nine Hundred Only) in your favour against the Budget
Grant # 7263-29 provision to the financial year of 2017-2018. .

You are therefore, requested to attend the office of the undersigned for execution of
agreement for which prescribed agreement form with stamps of Rs.7,280/- @ 0.35% of /
the sanctioned cost, should be produced within {(03) days from the issued / received of

this letter.

(Ghulam Q bas)
Chief Engineer (BT&D)
KW&S B

Copy to:- ‘ 7-/

The SE (WTM)-Circle, KW&SB.

The EE (HTM-Div.), KW&SB.

The Accounts Officer (W.D), KW&SB.
Office Copy.

HON -



KARACHI WATER & SEWERAGE BOARD

) 'é [ % - OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)
e BID EVALUATION REPORT
1 Name of Procuring Agency: | KARACHI WATER & SEWERAGE BOARD
2 Tender Reference No: KWSB/DPR/IS6/2017 published in dajily “Jang”.fAwami
Awaz® dt 13-172017 & dally/‘DaWn dt: 14-12-2017,
Corrigendum _vide KWSB/DPR/190/2017 published in. daily
“Awami Awaz” dt 22-12- 2017 _daily “Jang”, & “Dawn™ “dt:23-
12-2017. SPPRA Serial No.35714 [.D No.
3 Tender Description/Name of | EMERGENT REPAIR OF HEAVY LEAKAGES ON 84” DIA,
Work/Item: 66” DIA & 33”7 DIA PRCC MAIN OF NEK SYSTEM AND
DISCONNECTION OF ILLEGAL WATER CONNECTIONS A
4 | Method of Procurement: Single Stage (One Envelon)
5 | Tender Published: ¢~ Through Press & SPPRA Web Site
6 | Total Bid Documents Sold: v 2 Nos
7 |Total Bid Received: | 2 Nos
8 Technical Bid Opening Date | N/A
(1f applicable):
"9 |[No. of Bid Technically | N/A
Qualified (if applicable) ,
10 | Bid (s) Rejected: = NIL
11 | Financial Bid Opening Date: | 08-01-2018
[2  BID EVALUATION REPORT
I COMPARISON]
S# | NameofFirm/ | COST OFFERED [RANKING WITH REASON FOR ACCEPTANCE REMARKS
Bidder BY THE BIDDER [INTERMS| ESTIMATED JREJECTION
OF COST COST
. -~ |Pay Order and required documents are
) h . - Y q
ﬁ;,{g[/S.Tecr.wm Rs.20.77 905/ I~ @0.068% |attached. P.O # 195252717 d:06-01- | Substantially
&ngmee ng Lowest Below 2018 Rs.65 800/ from HBL Taimuria | Responsive
onst. - Market Branch Karachi *
Pay Order and required documents are
' . attached. P.O # 04306562 dt15-12-
o ol s, 12017 Rs.35,000/-from Bank Al Habib -
2’5-1(\}/[/?‘(‘;?\(\;61]3 Rs.21,40 000/ L zw , @ibg 1V9e/0 L. Metlo)_le Branch Karachi & P.O S};]L)jtac:;t;?\l'le_\
ul & 0. owes Y€ 4 12054807 dt:18-10-2017 Rs.32,000/- | "
Co from UBL Manghopir Road Branch
| Karachi Total Rs.67,000/7"

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 Mis. Techwm Engineering &
Construction declared as the lowest responsive bidder by the Committee and recommended for sanction

from Competent Authority.

A
/‘
C(WiiéAkhtar)

Accounts Officer (WTM)

(Saif—ul—iaque)

Additional Director Internal

"Member / w_ Audit — KMC Member

Lf‘hlu\ |
(MagsoodfAhmed Shaikh)

Superintending Engineer (KMC)

Member
]

(Zafar Ali Palijo)
S.E (Water Trunk Main)
Member

/9
(Saifuddin)
Director (Destgn & Estimate)
Convener
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: &
NIT No.SPPRA Sérial No.35714

Method of Procurement:  Single Stage Single Envelope,

EMERGENT REPAIR OF HEAVY LEAKAGES ON 84” DIA, 66” DIA
& 33” DIA PRCC MAIN OF NEK SYSTEM AND DISCONNECTION
OF ILLEGAL WATER CONNECTIONS "~

Name of Work:

MINUTES OF BID OPENING MEETING. .

o

A meeting of the procurement committee of this department was held on (08-01-2018 for
opening the bids received in respect of subject NIT till deadlines of submission. The meeting was
attended by all / following members of the procurement committee and the representative of bidders.

<-(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.

. M/s. Techwin Engineering & Construction
il Mfs, Jawab Gul & Co.

3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and
the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement
Committee.

S;} Name of Firm Quoted Price Amso:cr::r(;tf;ﬁd Pay Order No./ Date J
M/s. Techwin <. ot " DENT )
01 [Engincering &  [Rs.20.77,900-| Rs.65,000- | [0 1992327 ALOG-D1-201 from HBL
‘o . aimuria Market Branch Karachi
Construction
' - P.O# 04306562 dt:15-12-2017 Rs.35,000/-
i ” from Bank Al Habib Ltd. Metroville Branch
03 I(‘:/” sJawab Gul & - (p < 51 40,000/-| Rs.67,0007 | Karachi & P.O # 12054801 dt:18-10-2017
o Rs.32,000/- from UBL Manghopir Road l
Branch Karachi i
4, The one bid contain over-writing,
5. The committee shall examine all the bids as per the qualification / eligibility eriteria

provided in the bidding document and verify the documents and bid security submitted by the
bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

!lf t}i “L .
—_
{Wasiff Akhtar) © (Saif-ul-Haque) {(Magsood Ahmed Shaikh)

Accounts Officer (WTM) Additional Director Internal Superintending Engineer (KMC)

Member / Secretary Audit - KMC Member Member
4 g
41Y
(Zafar Ali Palijo) {Saifuddim
S.E (Water Trunk Main) Director (Design & Estimate)
Convener

Member



NIT No.SPPRA Serial No.35714

Method and procedure of procurement: Open_Comnpetitive Bidding (National/ International

Competitive Bidding) (Single Stage—One Envelope)

Description of work:  EMERGENT REPAIR OF HEAVY LEAKAGES ON 84" DIA, 66~
DIA & 33”7 DIA PRCC MAIN OF NEK SYSTEM AND
DISCONNECTION OF ILLEGAL WATER CONNECTIONS

P
L

Date of Opening: 08-0§-2018
BIDDERS’ ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S Bidders’ Name
N(; Ehgibility / Qualiﬁcation Criteria , M/S.T@ChWiﬂ Engglé/_,,;M/S.Jawab
' "= & Construction ~ Gul & Co.
1. | Registration with PEC (if applicable) N/A N/A
2. { NTN Yes Yes
3. | Sales Tax Registration (FBR} N/A N/A
4. | Registration with Sindh Revenue Board (SRB) Yes Yes
Qualification Criteria:
5. | Minimum three years’ experience of relevant field. Yes Yes
6. | Turnover of at least last three years Yes Yes
7. | Required Bid Security is attached. ] Yes Yes
g Bid is signed, named and stamped by the authorized Yes Yes
" | person of the firm along with Authorization letter.
9. Any ot.her factor deemed to be re.le.vant by the N/A N/A
rocuring agency subject to provision of Rule-44
10. | Qualified/ disqualified Quatified Qualified
(Waditl Akhtar) (Saif—ul-ique) {Magsprod Ahmed Shaikh)
Accounts Officer (WTM) Additional Director Internal Superintending Engineer (KMC)
Member / Secretary Audit - KMC Member ~ Member
O V\ ‘%// 57 ’
____________Lg
(Zafar Ali Palijo) (Saifuddin)
S.E (Water Trunk Main) Director (Design & Estimate)

Member Convener
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