SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

1) NAME OF THE ORGANIZATION / DEPTT. Karachi Water & Sewerage Board
2) PROVINCIAL/LOCAL GOVT./ OTHER Local Government

3) TITLE OF CONTRACT Repairing Qﬂfﬁea;vyilgfikrege of 54"dia Ayub Goth NEK System.

4) TENDER NUMBIER SPPRAf Sgrial #36678 & 1.D # Nil / 2018
5) BRIEF DESCRIPTION OF CONTRACT Copies are enclosed herewith

6) FORUM THAT APPROVED THE SCHEME KW&sSB

7y TENDER ESTIMATED VALUE Rs. 1.00 Million

8) ENGINEER'S ESTIMATE Rs. 9,97,344.00
(For civil works only)

9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) "een (15) Days

10) TENDER OPENED ON (DATE & TIME) 26-02-2018 at 02:30 PM

1) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos.
(Attach list of buyers)

12) NUMBER OF BIDS RECEIVED 02Nos.

13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 92 Nos.

Enclosed herewith

14) BID EVALUATION REPORT
(Enclose a copy)

15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Ms: Techwin Engineering & Const. (Copy encld)

16) CONTRACT AWARD PRICE Rs. 9.96,000.00 o

17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1.2° 3 EVALUATION BID). Ist

18) METHOD OF PROCUREMENT USED : - (Tick one)

a) SINGLE STAGE - ONE ENVELOPE PROCEDURE "®% | pomestic/ Local
b) SINGLE STAGE  TWO ENVELOPE PROCEDURE B

<) TWO STAGE BIDDING PROCEDURE _ S

d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE __

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i
EMERGENCY. DIRECT CONTRACTING ETC. WITH BRIEF REASONS:




M ing Di f
19) APPROVING AUTHORITY FOR AWARD OF CONTRACT o0 Drrector of KINESs.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes v | [No

21) ADVERTISEMENT :

_ Yes | Yes, SPPRA Serial # 36678 & |.D #
1) SPPRA Website Nil /2018, dated: 08-02-2018
(If yes, give date and SPPRA Identification No.)
No
i) News Papers Yes
(If yes, give names of newspapers and dates)
No | No
22) NATURE OF CONTRACT el LI B

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes. enclose a copy) Yes || v || No

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING * TENDER DOCUMENTS? Yes || v | [No
(If yes, enclose a copy)

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No v

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?
Yes [| ¥ | [No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED Yes No v
BID / BEST EVALUATED BID (in case of Consultancies)

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY Yes ||V || No
COMPLIANT?

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERLE READ OUT AT
THE TIME OF OPENING OF BIDS? ves | | v | INo

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report) l ‘ ”
Yes v | |No




31) ANY COMPLAINTS RECEIVED

Yes
(If yes, result thereof)

No | No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes
No | No
33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons) Yes
No | No
34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.) Yes
No | No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED? ves |Tvne T ]

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER’S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, I ABROAD:
(If yes, enclose a copy)

Yes No v

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTELE ETC.)?

Yes No v

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Signature & Official Stamp of
Authorized Officer

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

(S )
~
Lsd



OFFICE OF THE EXECUTIVE ENGINEER
HUB TRUNK MAIN DIVISION, KW&SB

ST-6, BLOCK-6 GULSHAN-E-IQBAL KARACHI (Ph. 9924-4425)

No. EE/HTM/DIV/IACCTT/KW&SB/2018/042 Dated: 28/05/2018.

M/s. Techwin Engineering & Const.,
House No. 463 Aliabad Goth,
Monghopir Road, Karachi West,
Karachi.

WORK ORDER

SUBJECT: REPAIRING OF HEAVY LEAKAGES ON 54”DIA PRCC LINE FROM
AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK SYSTEM.

Your Tender as per Rule-17(1) of SPPRA, 2010 and amended-2017, (on item rate
basis) dated: 26/02/2018 to the subjected work, duly evaluated by the evaluation
committee-I, amounting to Rs.9,96,000/- (Rupees: Nine Lac Ninety Six Thousand
Only) has been accepted by the competent authority of KW&SB and sanction letter has
also been issued by the Chief Engineer (BT&D) KW&SB vide No. CE(BT&D)/A.O/
KW&SB/2018/054, dated: 15/05/2018.

You are, therefore, requested to start the work immediately and get it complete within
(15) days from the date of issue / received of this Work Order.

In this connection, you are further requested to attend the office of the Assistant
Executive Engineer (Concerned) of Hub Trunk Main Division regarding completion and
directive of the Engineer Incharge.

The entire expenditure of the said work shall be charge against the Budget Grant
N0.7263-29 of Hub Trunk Main Division, provision under “Procurement Plan” of
Current Financial Year i.e 2017-2018.

(MUHAMMAD ASIF QADRI)
E.E.HTM(DIV), KW&SB

Copy to:-

DMD (T.S), KW&SB.

CE (BT&D), KW&SB.

SE (WTM)-C, KW&SB.
A.E.E (Concerned), KW&SB.
DAO (HTM), KW&SB.

Office Copy.
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v "“THlSnA EME{\JT! adegthis 17" day of May 2018, (Two Thousand Eighteen)
G pehail ol ETWEEN JQA&SBT tor M/s. Techwin Engineering & Construction, House

e the ;um,—:.No.éﬁiLAlia‘l_nhd.*Gn%M,qz hopir Road Karachi West 102 Block-A M.P.R Colony
i~ Mo _Monghopir RoadtKa fi &gst Karachi, to the execution work of “REPAIRING OF

HEAVY LEAKAGE "DIA PRCC LINE FROM AHSANABAD TO AYUB GOTH
POLICE CHQWKINEKSYSTEM.” as per Rule-17(1) of SPPRA Rule 2010 and
amended-2Q17 (amoUniiNg.1o Rs:9,96,000/- (Rupees: Nine Lac Ninety Six Thousand
Only) as evaluated by the Evaluation Committee-l at Para-32/n to 38/n, and financial
concurrence accorded by Finance Department KW&SB, as per Para-43/n to 52/n, duly
approved by the Managing Director KW&SB as per Para-48/n.

The following documents are part of this agreement.

Terms & Conditions (SPPRA Sindh) for the guidance to the Contractor.
Sanction Letter issued by the Chief Engineer (BT&D) KW&SB, vide
No: CE(BT&D)/A.O/KW&SB/2018/054, dated: 15/05/2018.

a) Tender documents.

b) Bill of Quantity (B.0.Q)
c) Estimate.

d) Drawing.

e)

f)

The work shall be executed as per approved specification of Drawing, Designed and
Estimate by the department i.e KW&SB.

The payment shall be made to the Contractor by the department after completion of
codal formalities and according to prevailing procedure / existing policy of the KW&SB.

Clause-2 at page No. 3.

The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the Contractor and shall be reckoned from the date on which the order to
commence work is given to the Contactor. The work shall throughout the stipulated
period, of the Contact be processed with all due diligence (time being deemed to be of
the essence of the Contract) on the part of the Contactor and the Contactor shall pay as
compensation an amount equal to one percent, or such smaller amount as the
Superintending Engineer (whose decision in writing shall be final) may decide, on the
amount of the estimated cost of the whole work as shown by the tender for every day
that the work remains un-commenced, or un-finished, after the proper dates.

~
Lo -AMMAD ASIF QADRI
ExcCUTIVE ENGINEER
H.T.M. DiVISION, Kw& S8
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vﬁf@ad.pro ress during the execution of the work, the Contractor
/in all.caéEscil wiich the time allowed for any work exceed one month

Hourth of theswigble of the work before one-fourth of the whole time

i rand-qfurther, to.
" uide o shall-be boun
ro st G CAMBlELE OF O et v
. allowed under, ontact has elapsed; one half of the work, before one-half of such
. time has as"elgpsed. And-three-fogrth of the work before three-fourths of such time has
“elapsed:*in -uﬁ:ieve'n’f ‘of the Contactor failing to comply with this condition he shall be
liable to pay as compgpsations an amount equal to one percent, or such smaller
amount as the Superintgnding Engineer (whose decision in writing shall be final) may
decide, on the said estiphated cost of t he whole work for every day that the due quantity
of work remains in complste. Provided always that the entire amount of compensation
to be paid under the provisions of this clause shall not exceed ten percent, on the
estimated cost of the work as shown in the tender.

IN WITNESS WHEREOF the parties here to have hereunto set their respective hands
and seals and ears first above writing.

f (érz:\/;, Q e

M/s. Techwi EXECUTIVE ENGINEER SE (WTM)-Circie
Engineering & HTM Div. KW & S.B KW&S.B
Construction

CONTRACTOR

Chief Engineer (BT&D)
KW&SB

Witness:-- 1/7/’7/@“ N*K%UAKOQQV\/A&W‘%/Q&&)
Witness:-- 2 ”3/8* g“”"?‘u‘é&& L;/"Lb;}?ﬁ% \,ﬂ/s/g// )

LWL UIVISION, KW8Ss



£ -5 KARACHI WATER & SEWERAGE BOARD
BT | 9 OFFICE OF THE CHIEF ENGINEER
BULK TRANSMISSION & DISTRIBUTION

Block-B Karsaz Sharah-e-Faisal Karachi (Ph. 9924-5130

)
No: CE(BT&D)/A. O/KW&SB/2018/ £t Dated: 7 57 K" 2018,

M/s. Techwin Engineering & Const., (
House No. 463 Aliabad Goth,

Monghopir Road Karachi West,

Karachi.

(SANCTION LETTER) <

SUBJECT: REPAIRING OF HEAVY LEAKAGES ON 54”DIA PRCC LINE FROM
AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK SYSTEM.

The Competent Authority has accepted your tender as per Rule-17(1) of SPPRA Rule-
2010 and amended-2017, dated: 26/02/2018 as evaluated by the Evaluation
Committee-l at Para-32/n to 38/n and financial concurrence accorded by Finance
Department KW&SB, as per Para-43/n to 52/n, duly approved by the Managing Director
of KW&SB as per Para-48/n amounting to Rs.9,96,000/- (Rupees: Nine Lac Ninety Six
Thousand Only) in your favour against the Budget Grant # 7263-29 provision to the
financial year of 2017-2018.

You are therefore, requested to attend the office of the undersigned for execution of
agreement for which prescribed agreement form with stamps of Rs.3,490/- @ 0.35% of
the sanctioned cost, should be produced within (03) days from the issued / received of
this letter.

128

(Ghulam Qadir Abbas)
Chief Engineer (BT&D)
KW&S B

Copy to:- 73

The SE (WTM)-Circle, KW&SB.

The EE (HTM-Div.), KW&SB.

The Accounts Officer (W.D), KW&SB.
Office Copy.

N =
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0 BILL OF QUANTITY

SUBJECT: REPAIRING OF HEAVY LEAKAGES ON 54”DIA PRCC LINE FROM AHSANABAD TO
AYUB GOTH POLICE CHOWKI NEK SYSTEM.

. RATE QUOTED
ﬁ:) DESCKIPTION OF WORK QTY PER AMOUNT

N In figure In words

01 | Repairing of leaking joints (external
vata) on 54°dia PRCC line it includes
the cast of excavation, labor, sealing
materials, gunny bags, dewatering and

refilling of the excavated stuff etc. &
Complete. f%me;mf
% we
54” dia PRCC pipeline | 24 Nos. Q/W/”F fprenchre Each | Rs T wa/,

AMMAD/ASIF QADRI)
Executive Engineer
Hub Trunk Main. Div, KW&SB

| hereby quoted @qu Qé S ~A£In words: L\lv‘ne Kd«& NVhﬁgj’ MUHAMMAD AS‘F QADR\
Cix Thopsan vy ) EXECUTIVE ENGINEER
Name of the Firm M% /K&Zu/yu/ /‘n?o/nz&g/w C/ OV%K/L H.T.M. DIVISION. KW&5B
Signature of the O/ntractor Y
Address of the Firm M- YB3 Mrodserd) Tonsi /%M)mmu faael K praihic

Tet/ Mobile #0 333 - 2U8 0G94 TECHWINENGINEER!NG&
CONSTRUCTION

Proprietor

Trnde; Received in Sealed Cover & Opened By Procurermes
Committee-1, As per SPPRA rules 2010 & amend 2013,

P.0 Attached of Rs. 3022 __P.0 No. /95}61/;25

Bank Name /7/

MYs, 7cw%@/mryﬁ””é o 775 -

Wiorg Lecc ,\/mu,Zy Yo Kol o

No Cut?nﬁ or Oyer writ mf, found / not found lA>

Accounts Officer (W/D) AddltsonalD internal Supdt. Engineer
QN@m/bWS?Eretary Audit KMC/Member __ KMC/Member

Supdt.Engineer o.ra&%ﬁ@m

WTM/Member Convener,

¥



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT
1 Name of Procuring Agency: | KARACHI WATER & SEWERAGE BOARD
2 | Tender Reference No: SPPRA Serial/N6.36678 1.D No.
3 |Tender Description/Name of | REPAIRING OF HEAVY LEAKAGES ON 54” DIA
Work/Item: PRCC LINE FROM AHSANABAD TO AYUB
. GOTH POLICE CHOWKI NEK SYSTEM
4 | Method of Procurement: Single Stage (One Envelop)
5 Tender Published: Through SPPRA Web Site
6 Total Bid Documents Sold: |2 Nos 7
7 | Total Bid Received: 2 Nos ¢
8 | Technical Bid Opening Date | N/A
(if applicable):
9 |No. of Bid Technically | N/A
Qualified (if applicable)
10 | Bid (s) Rejected: NIL »
11 | Financial Bid Opening Date: | 26-02-2018 ¢

12 BID EVALUATION REPORT

COMPARISON
S Name of Firm/ | COST OFFERED | RANKING WITH REASON FOR ACCEPTANCT REMARKS
OF COST COST L
M/s.Techwin . - Pay Order and régulre¢d60un}eng§ are .
1 gy & Rs.9.96.000/- 1 @0.135% | attached. P.O #19526478 dt.23-02_- Substantlglly
ge- ) T Lowest Below |2018 Rs.30,000/-from HBL Taimuria | Responsive
Construction

) Market Branch Karachi -
Pay Order and required dgetiments are]
2 | @8.288% | attached. P.O # 19526211 dt:12-02- |Substantially
Lowest | Above | 2018 Rs.34,000/-from HBL Taimuria| Responsive
Market Branch Karachi

y) M/s.Sanaullah

aullah | < 10.80,000/-
Enterprises .

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Techwin Engineering &
Construction declared as the lowest responsive bidder by the Committee and recommended for sanction
from Competent Authority.

e L
(Wasif Akhfar) (Saif-ul-Haque) (Magsood Ahmed Shaikh)

Accounts Officer (WTM) Additional Director Internal Superintending Engineer (KMC)
Member / Secretary Audit - KMC Member ‘ Member

& Rl D

(Zafar Ali Palijo) (Munir Ahmed Bhatti)
S.E (Water Trunk Main) Director (Design & Estimate)
Member Convener



COMPARATIVE STATEMENT

Name of Work:REPATRING OF HEAVY LEAKAGES ON 547 DIA PRCC LINE
FROM AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK SYSTEM

M/s.Techwiné Engg.

. M/s.Sanaullah .-~ "
Ilt:;n Description of Work Estimated Cost & Construction Enterprises
Quantity Rate Per | Amount Rate Amount Rate Amount
I |Repair of leaking joints (External Vatta) on 54" dia
PRCC Pipe line. It includes the cost of excavation,
labour, sealing material, gunny bags, de-watering and
refilling of the excavation stuff etc. complete. e e . o
54" dia PRCC Pipeline 24.00°  Nos | 41556.00] Each | 997,344.00 | 41,500 | 996,000.00 | 45,000 | 1,080,000.00
TOTAL QUOTED / CORRECTED COST 997,344 996,000 1,080,000

(Walif'Akhtar) — (Saif—ul-jaque)

Accounts Officer (WTM) Addl. Director Internal Audit

Member / Secretary KMC - Member

A Ll -
(Maqsojd Ahmed Shaikh)

Superintending Engineer (K.M.C)

Member

S.E (Water Trunk Main)

v

{Zafar Ali Palijo)

Q

Member

—

(Munir Ahmed Bhatti)

Director (Design & Estimate)

Convener



0

NIT No.SPPRA Serial N0.36678

Method of Procurement:

Name of Work:

Single Stage Single Envelope.

REPAIRING OF HEAVY LEAKAGES ON 54’; DIA PRCC LINE

FROM AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK

SYSTEM .~
=7

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 26-02-2018 for
opening the bids received in respect of subject NIT till deadlines of submission. The meeting was
attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
i.  M/s. Techwin Engineering & Construction
ii. M/s. Sanaullah Enterprises
3. The bids were opened at 2: 30 P.M in the presence of the above mentioned participants and
the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement
Committee.
13;) Name of Firm P Quoted Pri.ce,‘ Am;:cliltr?tgmd Pay Order No./ Date
M/s.Techwin Engg. . | PO# 19526478 :23-02- 2018 from HBL-
01 & Construction Rs.9,96,000/- | Rs.30,000/- Taimurja-Market BranghKarachi e
M/s.Sanaullah P.O# 19526;11 dt;12-0272018 from HBL
02 Enterprises Rs.10,80,000/-| Rs.34,000/- Taimur{a Market Branch Karachi
4, The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria

provided in the bidding document and verify the documents and bid security submitted by the
bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Saif-ul-Hique)

]\

————,

(Wasif Akhtar)
Accounts Officer (WTM)
Member / Secretary

ol

(Zafar Ali Palijo)

S.E (Water Trunk Main)

Member

(Maqso]d Ahmed Shaikh)

Additional Director Internal Superintending Engineer (KMC)
Audit - KMC Member

Member

/{/ &
(Munir Ahmed Bfafti)
Director (Design & Estimate)
Convener




@ NIT No.SPPRA Serial No.36678

Method and procedure of procurement: Open Competitive Bidding (National/ International
Competitive Bidding) (Single Stage—One Envelope)

Description of work:

REPAIRING OF HEAVY LEAKAGES ON 54” DIA PRCC LINE

FROM AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK

SYSTEM

Date of Opening;: 26-02-2018
BIDDERS’ ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S Bidders’ Name
N(;. Eligibility / Qualification Criteria M/s_Techwin Engg. M/S,Sanalillah
& Construction Enterprises
1. | Registration with PEC (if applicable) N/A N/A
2. | NTN Yes Yes
3. | Sales Tax Registration (FBR) N/A N/A
4. | Registration with Sindh Revenue Board (SRB) Yes Yes
Qualification Criteria:
5. | Minimum three years’ experience of relevant field. Yes Yes
6. | Turnover of at least last three years Yes Yes
7. | Required Bid Security is attached. Yes Yes
g Bid is signed, named and stamped by the authorized Yes Yes
" | person of the firm along with Authorization letter.
9 Any other factor deemc'eq to be relevant by the procuring N/A N/A
agency subject to provision of Rule-44
10. | Qualified/ disqualified Qualified Qualified

(Wasi%f)% (Saif—ul-Hique)

Accounts Officer (WTM) Additional Director Internal

Member / Secretary Audit — KMC Member

ol

(Zafar Ali Palijo)
S.E (Water Trunk Main)
Member

(Maqsoid Ahmed Shaikh)

Superintending Engineer (KMC)

Member

Lo

(Munir Ahmed Bhatti)

Director (Design & Estimate)
Convener




NAME OF WORK:

DATE OF OPENING &

ATTENDANCE SHEET OF PARTICIPATE OF THE CONTRACTOR

(Under Rule-17(1) of SPPRA Rule, 2010 and amended-2017)

REPAIRING OF HEAVY LEAKAGES ON 54”DIA PRCC

LINE FROM AHSANABAD TO AYUB GOTH POLICE

CHOWKI NEK SYSTEM.

TIME:

ESTIMATED COST:

SPPRA’s SERIAL No.

26-02-2018 at 02:30 P.M

Rs. 9,97,344 .00

(36678) Dated: 08-02-2018.

Sr | NAME OF THE FIRM NA"SESOIESE%%%N & | siGNATURE
1 | Lol Bibp | Sonairom ey | K-
2 D Gein s, St Htshibhone (5P Aot

7 (U N

3 / / /

: / / /
K -/ / /
: / / /

7 / / /

s/ ]
o/
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a Evaluation Criteria of the Tender upto 2.5 Million

10.

11.

13.

Contractor should have N.T.N Certificate and in case of supply items the
GST Registration Certificate copy(s) should be enclosed with the tender.

The Pay Order of the Bid Security as mentioned in the N.IT properly
attached with the tender.

The bidding documents issued by the competent authority of KW&SB

upto 2.5 Million of SPPRA with the bidding data duly filled by the
“Procurement Agency’ must be enclosed with the B.O.Q otherwise tender
cannot be accepted.

Quoted Rate should be reflected in “Figures & Words” as well as in hand
writing by the bidder.

Bid shall be properly signed by the Contractor with their postal address

phone / mobile / fax number alongwith Stamp.
!

Experience Certificate at least three (3) Years of the similar nature of the
job should be enclosed with the tender.

Turnover should be kept at least 80% of the Estimated Cost of quoted price
in the last three (3) Years.

Conditional bid cannot be consider / evaluate.

Bid should be submitted in adhesive cover alongwith imposed waxed
sealed.

If the bidder has made any correction / overwrite in the “Rate or Figure”
then he required to signed on it properly otherwise tender cannot be
consider.

If the Contractor’s firm had been blacklisted / debarred from the KW&SB
then, it will not be consider.

Contractor should be signed on the bidding document with their stamp.

Registration Certificate of S.R.B (Sindh Revenue Board) should be
enclosed with the tender.

IR S

MAD ASIF QADR!

M
EER
EXECUTIVE ENGIN
H.T.M. DIVISION, KW&sSB




No. A.D(A)/SPPRA/36678(KW&SB)2018/ 5 ] 772
GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
Karachi, dated the ]5// May, 2018

Jove
The Executive Engineer
Hub Trunk Main. Div,
Karachi Water & Sewerage Board,
Karachi.
Subject: NIT NO. EE/HTM/Div/ESSTT/KW&SB/2018/013 DATED 06-02-2018

(Sr. No. 36678).

I am directed to refer to the Contract Documents received vide your office letter
No. EE(HTM/DIV/ESSTT/KW&SB/2018/194 dated 28-05-2018 on the subject NIT. However,
it is observed that bid validity period expired on 26-05-2018 and procuring agency has awarded
work on 28-05-2018 after expiry of bid validity period. Procuring Agency is required to furnish
approval from competent Authority for extension in bid validity period in terms of Rule-38(2) of

SPP Rules, 2010.

2. In view of the above it is advised to furnish required approval in terms of SPP

Rules, 2010 (Amended-2017), at the earliest.

mﬁ)'ww,\w\
0 (/ (GHULAM MURTAZA MEMON)

-ASSISTANT DIRECTOR (ASSESSMENT)

Copy forwarded for information to:-

v" The Managing Director, Karachi Water & Sewerage Board, Karachi.
v' The Staff Officer to MD, SPPRA.

Note:- “SPPRA has developed and launched new website ‘Procurement
Performance Management System (PPMS)’. All Procurement
Agencies are advised to use this website for uploading NIT, BER
and contract documents by themselves.

For any query please contact at 021-99205356-99203287.
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OFFICE OF THE EXECUTIVE ENGINEER
HUB TRUNK MAIN DIVISION

ST-6, BLOCK-6 GULSHAN-E-IQBAL KARACHI (Ph. 9924-4425)

/"

N/E{/HTM/DN/ESSTT/KVV&SB/ZM 8/200 Dated: 04/06/2018.

To,

Mr. Ghulam Murtaza Memon,

The Assistant Director (Assessment),
Sindh Public Procurement Authority,

Karachi.

SUBJECT: CLARIFICATION TO AWARD OF THE WORK.

Ref, No. AD(A)SPPRA/36678(KW&SB)/2018/3170, dated: 01-06-2018.

WORK: REPAIRING OF HEAVY LEAKAGES ON 54”DIA PRCC LINE FROM

AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK SYSTEM.
SPPRA Tender's Serial # 36678.

Referred to the subject matter, an observation has been raised by the authority of SPPRA
Sindh regarding award of work after expiry of the bid validity, which is clarified as under:-

That the undersigned has always endeavored to follow all the existing Rules of SPPRA,
2010 and amended-2017 in accordance letter of sprit, but in this case some mistake was
occurred in the award of work (work order) and date of issue of the work order was printed
28-05-2018 instead of 25-05-2018 by the typothetical / clerical mistake while the work was
sanctioned on 15-05-2018 as well as agreement also been executed on 17-05-2018
between Procurement Agency and the Contractor (copies are enclosed for ready
reference) after agreement of the contract the Procurement Agency is bounded to award

the work within Ten (10) days positively.

In this connection necessary correction has been made on the award of work (work order)
by the undersigned and enclosed herewith for further process.

However, please condone violation if happened from your point of view and after
clarification of the subjected matter, kmdly consider accordingly and take appropriate
action in this regard please.

Your observations / advice and co-operation in this regard, are our satisfaction, we are
looking forward for more transparency in the tender / evaluation process.

(MUHAMMAD ASIF QADRI)
E.E (HTM-Div), KW&SB

Copy to :- o .

\\\ (2B

1. DMD (T.S), KW&SB. WO < 1

2. CE (BT&D), KW&SB. v 5 ;

3. CE (IPD) / Convener Tender opening Committee-I, KW&SB. Q-

4. SE (WTM)-C, KW&SB, DQ4 A;

5. Director Accounts, KW&SB. < H‘i

6. Budget Officer, KW&SB. 3[ !

7. Office Copy. = /).:
CC to-- 2
« The Managing Director, KW&SB. 8: O
w0 =

o The Staff Officer to the M.D, SPPRA Sindh.

Yy
% KARACHI WATER & SEWERAGE BOARD %6

DATED : 0o 0 £,
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OFFICE OF THE EXECUTIVE ENGINEER
HUB TRUNK MAIN DIVISION, KW&SB

ST-6, BLOCK-6 GULSHAN-E-IQBAL KARACHI (Ph. 8924-4425) %’,
25
No. EE/HTM/DIV/IACCTT/KW&SB/2018/042 Dated: MIOSIZM 8.

M/s. Techwin Engineering & Const.,
House No. 463 Aliabad Goth,
Monghopir Road, Karachi West,
Karachi.

WORK ORDER

SUBJECT: REPAIRING OF HEAVY LEAKAGES ON 54”DIA PRCC LINE FROM
AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK SYSTEM.

Your Tender as per Rule-17(1) of SPPRA, 2010 and amended-2017, (on item rate
basis) dated: 26/02/2018 to the subjected work, duly evaluated by the evaluation
committee-I, amounting to Rs.9,96,000/- (Rupees: Nine Lac Ninety Six Thousand
Only) has been accepted by the competent authority of KW&SB and sanction letter has
also been issued by the Chief Engineer (BT&D) KW&SB vide No. CE(BT&D)/A.O/
KW&SB/2018/054, dated: 15/05/2018.

You are, therefore, requested to start the work immediately and get it complete within
(15) days from the date of issue / received of this Work Order.

In this connection, you are further requested to attend the office of the Assistant
Executive Engineer (Concerned) of Hub Trunk Main Division regarding completion and
directive of the Engineer Incharge.

The entire expenditure of the said work shall be charge against the Budget Grant
No0.7263-29 of Hub Trunk Main Division, provision under “Procurement Plan” of
Current Financial Year i.e 2017-2018.

(MUHAMMAD ASIF QADRI)
E.E.HTM(DIV), KW&SB

Copy to:-

DMD (T.S), KW&SB.

CE (BT&D), KW&SB.

SE (WTM)-C, KW&SB.
A.E.E (Concerned), KW&SB.
DAO (HTM), KW&SB.

Office Copy.

DOhA LN~
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SNEr ‘;'g‘ : . %Z&) (Wt

R TTHES A %%}MEN}%;{%&S 17t day of May 2018, (Two Thousand Eighteen)

1 (ETWE &SB* tor M/s. Techwin Engineering & Construction, House

for the purphlo. 46 %M,Q; opir Road Karachi West 102 Block-A M.P.R Colony

2-- 0o _Monghopir Road tKatég¢hi st Karachi, to the execution work of “REPAIRING OF
HEAVY LEAKAGE "DIA PRCC LINE FROM AHSANABAD TO AYUB GOTH
POLICE CHQWKINEK—SYSTEM.” as per Rule-17(1) of SPPRA Rule 2010 and
amended-20:1 7 amounting.to Rs: 9,96,000/- (Rupees: Nine Lac Ninety Six Thousand
Only) as evaluated by the Evaluation Committee-t at Para-32/n to 38/n, and financial

concurrence accorded by Finance Department KW&SB, as per Para-43/n to 52/n, duly
approved by the Managing Director KW&SB as per Para-48/n.

The following documents are part of this agreement.

Terms & Conditions (SPPRA Sindh) for the guidance to the Contractor.
Sanction Letter issued by the Chief Engineer (BT&D) KW&SB, vide
No: CE(BT&D)/A.O/KW&SB/2018/054, dated: 15/05/2018.

a) Tender documents.

b) Bill of Quantity (B.O.Q)
C) Estimate.

d) Drawing.

e)

f)

The work shall be executed as per approved specification of Drawing, Designed and
Estimate by the department i.e KW&SB.

The payment shall be made to the Contractor by the department after completion of
codal formalities and according to prevailing procedure / existing policy of the KW&SB.

Clause-2 at page No. 3.

The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the Contractor and shall be reckoned from the date on which the order to
commence work is given to the Contactor. The work shall throughout the stipulated
period, of the Contact be processed with all due diligence (time being deemed to be of
the essence of the Contract) on the part of the Contactor and the Contactor shall pay as
compensation an amount equal to one percent, or such smaller amount as the
Superintending Engineer (whose decision in writing shall be final) may decide, on the
amount of the estimated cost of the whole work as shown by the tender for every day
that the work remains un-commenced, or un-finished, after the proper dates.

A - Clo------ P-2

i~ AMMAD ASIF QADR)
EXECUTIVE ENGINEER
H.TM. DivISION, KW&ss
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v 'fj%ocho ress during the execution of the work, the Contractor

in a!l;eaé_;ﬁ_sﬂ,,_«fl_ﬁ’ich the time allowed for any work exceed one month
ourth o thecwiible of the work before one-fourth of the whole time

_allowed undérfAgiContact has elapsed; one half of the work, before one-half of such

 time has as efapsed. Andcthree-fogrth of the work before three-fourths of such time has

elapsedinteevant of The Contactor failing to comply with this condition he shall be
liable to pay as compdgpsations an amount equal to one percent, or such smaller
amount as the Superintgnding Engineer (whose decision in writing shall be final) may
decide, on the said estighated cost of t he whole work for every day that the due quantity
of work remains in coniplste. Provided always that the entire amount of compensation
to be paid under the provisions of this clause shall not exceed ten percent, on the
estimated cost of the work as shown in the tender.

IN WITNESS WHEREOF the parties here to have hereunto set their respective hands
and seals and ears first above writing.

b == o0&

M/s. Techwi EXECUTIVE ENGINEER SE (WTM)-Circie
Engineering & HTM Div. KW & S.B KW&S.B
Construction

CONTRACTOR

Chief Engineer (BT&D)
KW&S.B

Witness:-- 1 /}//)/@ N K %UAICQQV \/A&ngfc@)

Witness:-- 2 ”3/3; g@zﬂddﬂ/& E"kl”:{?ﬂg«( C/s/g// , )

hinhaaadBE S8 SAVIAVEL MY [ %Yol



%) KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER
| BULK TRANSMISSION & DISTRIBUTION

Block-B Karsaz Sharah-e-Faisal Karachi (Ph. 9924-5130

)
No: CE(BT&D)/A.O/KW&SB/2018/ S Dated: 7 ¢7 X 12018,

M/s. Techwin Engineering & Const., (
House No. 463 Aliabad Goth,

Monghopir Road Karachi West,

Karachi.

(SANCTION LETTER) <

SUBJECT: REPAIRING OF HEAVY LEAKAGES ON 54”DIA PRCC LINE FROM
AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK SYSTEM.

The Competent Authority has accepted your tender as per Rule-17(1) of SPPRA Rule-
2010 and amended-2017, dated: 26/02/2018 as evaluated by the Evaluation
Committee-l at Para-32/n to 38/n and financial concurrence accorded by Finance
Department KW&SB, as per Para-43/n to 52/n, duly approved by the Managing Director
of KW&SB as per Para-48/n amounting to Rs.9,96,000/- (Rupees: Nine Lac Ninety Six
Thousand Only) in your favour against the Budget Grant # 7263-29 provision to the
financial year of 2017-2018.

You are therefore, requested to attend the office of the undersigned for execution of
agreement for which prescribed agreement form with stamps of Rs.3,490/- @ 0.35% of
the sanctioned cost, should be produced within (03) days from the issued / received of
this letter.

(Ghulam Qadir Abbas)
Chief Engineer (BT&D)
KW&S.B

Copy to:- 7/2_")

The SE (WTM)-Circle, KW&SB.

The EE (HTM-Div.), KW&SB.

The Accounts Officer (W.D), KW&SB.
Office Copy.

e =
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f@% KARACHI WATER & SEWERAGE BOARD
%zm OFFICE OF THE EXECUTIVE ENGINEER
HUB TRUNK MAIN DIVISION

ST-6, BLOCK-6 GULSHAN-E-IQBAL KARACHI (Ph. 9924-4425)
No: EE/HTM/Div/ESSTT/KW&SB/2018/200 Dated: 04/06/2018.

To,

Mr. Ghulam Murtaza Memon,

The Assistant Director (Assessment),
Sindh Public Procurement Authority,
Karachi. '

SUBJECT: CLARIFICATION TO AWARD OF THE WORK.
Ref, No. AD(A)SPPRA/36678(KW&SB)/2018/3170, dated: 01-06-2018.

WORK: REPAIRING OF HEAVY LEAKAGES ON 54”DIA PRCC LINE FROM

AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK SYSTEM.
SPPRA Tender's Serial # 36678.

Referred to the subject matter, an observation has been raised by the authority of SPPRA
Sindh regarding award of work after expiry of the bid validity, which is clarified as under:-

That the undersigned has always endeavored to follow all the existing”Rules of SRPRA,
2010 and amended-2017 in accordance letter of sprit, but in this case some mistake was
occurred in the award of work (work order) and date of issue of the work order was printed
28-05-2018 instead of 25-05-2018 by the typothetical / clerical mistake while the work was
sanctioned on 15-05-2018 as well as agreement also been executed on 17-05-2018
between Procurement Agency and the Contractor (copies are enclosed for ready
reference) after agreement of the contract the Procurement Agency is bounded to award
the work within Ten (10) days positively.

In this connection necessary correction has been made on the award of work (work order)
by the undersigned and enclosed herewith for further process.

However, please condone violation if happened from your point of view and after
clarification of the subjected matter, kindly consider accordingly and take appropriate
action in this regard please. ‘

Your observations / advice and co-operation in this regard, are our satisfaction, we are
looking forward for more transparency in the tender / evaluation process.

Q

(MUHAMMAD ASIF QADRI)
E.E (HTM-Div), KW&SB
Copy to :-

DMD (T.S), KW&SB.

CE (BT&D), KW&SB.

CE (IPD) / Convener Tender opening Committee-I, KW&SB.
SE (WTM)-C, KW&SB.

Director Accounts, KW&SB.

Budget Officer, KW&SB.

Office Copy.

CC to:-
. he Managing Director, KW&SB.
N\ 4 The Staff Officer to the M.D, SPPRA Sindh.

NoO ok W=



OFFICE OF THE EXECUTIVE ENGINEER
HUB TRUNK MAIN DIVISION, KW&SB

ST-6, BLOCK-6 GULSHAN-E-IQBAL KARACHI (Ph. 9924-4425) _ﬁ‘——,
25
No. EE/HTM/DIV/IACCTT/KW&SB/2018/042 Dated: A§l05/201 8.

M/s. Techwin Engineering & Const.,
House No. 463 Aliabad Goth,
Monghopir Road, Karachi West,
Karachi.

WORK ORDER

SUBJECT: REPAIRING OF HEAVY LEAKAGES ON 54”DIA PRCC LINE FROM
AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK SYSTEM.

Your Tender as per Rule-17(1) of SPPRA, 2010 and amended-2017, (on item rate
basis) dated: 26/02/2018 to the subjected work, duly evaluated by the evaluation
committee-I, amounting to Rs.9,96,000/- (Rupees: Nine Lac Ninety Six Thousand
Only) has been accepted by the competent authority of KW&SB and sanction letter has
also been issued by the Chief Engineer (BT&D) KW&SB vide No. CE(BT&D)/A.O/
KW&SB/2018/054, dated: 15/05/2018.

You are, therefore, requested to start the work immediately and get it complete within
(15) days from the date of issue / received of this Work Order.

In this connection, you are further requested to attend the office of the Assistant
Executive Engineer (Concerned) of Hub Trunk Main Division regarding completion and
directive of the Engineer Incharge.

The entire expenditure of the said work shall be charge against the Budget Grant
No0.7263-29 of Hub Trunk Main Division, provision under “Procurement Plan” of
Current Financial Year i.e 2017-2018.

(MUHAMMAD ASIF QADRI)
E.E.HTM(DIV), KW&SB

Copy to:-

DMD (T.S), KW&SB.

CE (BT&D), KW&SB.

SE (WTM)-C, KW&SB.
A.E.E (Concerned), KW&SB.
DAO (HTM), KW&SB.

Office Copy.

DA WON -
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AGREEMENT

is 17" day of May 2018, (Two Thousand Eighteen)
tor M/s. Techwin Engineering & Construction, House
hopir Road Karachi West 102 Block-A M.P.R Colony
i{West Karachi, to the execution work of "REPAIRING OF
HEAVY LEAKAGE "DIA PRCC LINE FROM AHSANABAD TO AYUB GOTH
POLICE CHQWKINEK—SYSTEM.” as per Rule-17(1) of SPPRA Rule 2010 and
amended-2(},‘175{%mp,unjtmg,ﬂo R3:9,96,000/- (Rupees: Nine Lac Ninety Six Thousand
Only) as evaluated by the Evaluation Committee-| at Para-32/n to 38/n, and financial
concurrence accorded by Finance Department KW&SB, as per Para-43/n to 52/n, duly
approved by the Managing Director KW&SB as per Para-48/n.

The following documents are part of this agreement.

Terms & Conditions (SPPRA Sindh) for the guidance to the Contractor.
Sanction Letter issued by the Chief Engineer (BT&D) KW&SB, vide
No: CE(BT&D)/A.O/KW&SB/2018/054, dated: 15/05/2018.

a) Tender documents.

b) Bill of Quantity (B.O.Q)
c) Estimate.

d) Drawing.

e)

f)

The work shall be executed as per approved specification of Drawing, Designed and
Estimate by the department i.e KW&SB.

The payment shall be made to the Contractor by the department after completion of
codal formalities and according to prevailing procedure / existing policy of the KW&SB.

Clause-2 at page No. 3.

The time aliowed for carrying out the work as entered in the tender shall be strictiy
observed by the Contractor and shall be reckoned from the date on which the order to
commence work is given to the Contactor. The work shall throughout the stipulated
period, of the Contact be processed with all due diligence (time being deemed to be of
the essence of the Contract) on the part of the Contactor and the Contactor shall pay as
compensation an amount equal to one percent, or such smaller amount as the
Superintending Engineer (whose decision in writing shall be final) may decide, on the
amount of the estimated cost of the whole work as shown by the tender for every day
that the work remains un-comynenced, or un-finished, after the proper dates.
A

-~
- AMMAD ASIF QADR
EXcCUTIVE ENGINEER
H.LM. OIVISION, KW85h
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o further, to cred 2 - |
rand-further, to_ep 7 od*pu‘)fress during the execution of the work, the Contractor

Jide - Shall-be bound/in all-caéBscf wilich the time allowed for any work exceed one month
O COMRIRte OAgSfOUNth of theswifble of the work before one-fourth of the whole time
... allowed under Contact has elapsed; one half of the work, before one-half of such
', time has as elapsed. And-three-fogrth of the work before three-fourths of such time has
' Uelapsedtnrteevant of The Contactor failing to comply with this condition he shall be
liable to pay as compgiisations an amount equal to one percent, or such smaller
amount as the Superintgnding Engineer (whose decision in writing shall be final) may
decide, on the said estiphiated cost of t he whole work for every day that the due quantity
of work remains in complste. Provided always that the entire amount of compensation
to be paid under the provisions of this clause shall not exceed ten percent, on the
estimated cost of the work as shown in the tender.

IN WITNESS WHEREOF the parties here to have hereunto set their respective hands
and seals and ears first above writing.

b == o0&

M/s. Techwi EXECUTIVE ENGINEER SE (WTM)-Circie
Engineering & HTM Div. KW & S.B KW&SB
Construction

CONTRACTOR

Chief Engineer {(BT&D)
KW&S.B

Withess:-- 1 /}//)K& NﬂK%uA[cQﬂ’l/\/Aﬂm’Vg/@w)

Witness:-- 2 M/‘g’ g“%mw [Z"d’%m% (/g/gz// )

T AW TUIAS Y, NS O
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KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER
BULK TRANSMISSION & DISTRIBUTION

Block-B Karsaz Sharah-e-Faisal Karachi (Ph. 9924-5130

)
No: CE(BT&D)/A.O/KW&SB/2018/ £S Yy Dated: 7 5,7 A\ 12018,

M/s. Techwin Engineering & Const.,(
House No. 463 Aliabad Goth,

Monghopir Road Karachi West,

Karachi.

(SANCTION LETTER) <

SUBJECT: REPAIRING OF HEAVY LEAKAGES ON 54”DIA PRCC LINE FROM
AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK SYSTEM.

The Competent Authority has accepted your tender as per Rule-17(1) of SPPRA Rule-
2010 and amended-2017, dated: 26/02/2018 as evaluated by the FEvaluation

Committee-l at Para-32/n to 38/n and financial concurrence accorded by Finance

Department KW&SB, as per Para-43/n to 52/n, duly approved by the Managing Director
of KW&SB as per Para-48/n amounting to Rs.9,96,000/- (Rupees: Nine Lac Ninety Six
Thousand Only) in your favour against the Budget Grant # 7263-29 provision to the
financial year of 2017-2018.

You are therefore, requested to attend the office of the undersigned for execution of
agreement for which prescribed agreement form with stamps of Rs.3,490/- @ 0.35% of
the sanctioned cost, should be produced within (03) days from the issued / received of
this letter.

(Ghulam Qadir Abbas)
Chief Engineer (BT&D)
KW&S.B

Copy to:- \7/13

The SE (WTM)-Circle, KW&SB.

The EE (HTM-Div.), KW&SB.

The Accounts Officer (W.D), KW&SB.
Office Copy.

HoON -~
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