



S.No 1

within 15 days after the closing date.

# OFFICE OF THE EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION JAMSHORO

Postal Address: Flat No B 13 Hajra Enclave,  
3rd Floor, Near Naseem Nagar Choke,  
Qasimabad, Hyderabad.

Phone: 923333922234

No. XEN / Edu: Works / TC / 1882 / 2018

JAMSHORO DATED: 102/04/2018

## LETTER OF ACCEPTANCE

M/s Abdul Hameed Solangi  
Government Contractor,  
Latifbad Colony Taluka Dadu  
District Dadu

Bid Ref: **Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Hafiz Solangi Taluka Sehwan District Jamshoro (2017-18 Programme)**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 1192200** **One Million One Hundred Ninety-Two Thousand Two Hundred** the lowest Rate Part-A Civil Works **28.65% Above**, is hereby accepted

You are directed to attend this office within 03 days to sign the contract agreement.

You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 12 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, Sehwan He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION  
JAMSHORO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |  |
|---|--|
| 1) NAME OF THE ORGANIZATION / DEPTT   | EDUCATION & LITERACY DEPARTMENT, GOS   |
| 2) PROVINCIAL / LOCAL GOVT./ OTHER  | DISTRICT   |
| 3) TITLE OF CONTRACT  | Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Hafiz Solangi Taluka Sehwan District Jamshoro (2017-18 Programme) |
| 4) TENDER NUMBER  | NIT SR.No 1  |
| 5) BRIEF DESCRIPTION OF CONTRACT  | Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Hafiz Solangi Taluka Sehwan District Jamshoro (2017-18 Programme) |
| 6) FORUM THAT APPROVED THE SCHEME   | DISTRICT DEVELOPMENT WORKING PARTY   |
| 7) TENDER ESTIMATED VALUE   | 1.192 Million  |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | 1.200 Million  |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | 18 Months  |
| 10) TENDER OPENED ON (DATE & TIME)  | 09-03-2018 at 02:00 PM   |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | 02 Nos   |
| 12) NUMBER OF BIDS RECEIVED   | 02 Nos   |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | 26 Nos.  |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | Copy attached  |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | M/s Abdul Hameed Solangi   |
| 16) CONTRACT AWARD PRICE  | 1.192 Million  |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | 1st M/s Abdul Hameed Solangi<br>2nd M/s Mushtaque Ahmed Shaikh<br>3rd  |
| 18) METHOD OF PROCUREMENT USED : - (Tick one)   |  |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <input checked="" type="checkbox"/> Domestic <input checked="" type="checkbox"/> Local   |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <input type="checkbox"/> Domestic <input type="checkbox"/> Local   |
| c) TWO STAGE BIDDING PROCEDURE  | <input type="checkbox"/> Domestic <input type="checkbox"/> Local   |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <input type="checkbox"/> Domestic <input type="checkbox"/> Local   |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.



9) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Executive Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	✓	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No			

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	✓	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No			

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes		No	✓
-----	--	----	---

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	✓	No	
-----	---	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
**Executive Engineer**  
**Education Works Division**  
**Jamshoro.**

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

# **BID EVALUATION REPORT**

SPPRA  
OK

of Procuring Agency: Executive Engineer Education Works Division Jamshoro

Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018

Description/Name of work/item: Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Hafiz Solangi Taluka Sehwan District

Mode of Procurement: Single Stage One Envelope Procedure

Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018

Bid documents Sold; SPPRA Website uploaded S# 36876 Dated 19-02-2018.

Bids Received: 02 Nos

Original Bid Opening date: (if applicable) N/A Provide details in separate form

Bid technically qualified (if applicable) N/A


Rejected: Nil


Final Bid Opening date: 09-03-2018


## **Bid Evaluation Report:**

Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
M/s Abdul Hameed Solangi	1192200	1st	-0.66%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
M/s Mushtaque Ahmed Shaikh	1202227	2nd	0.18%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)

NAME OF WORK:-

**CONSTRUCTION OF ADDITIONAL C.ROOM C.WALL LAV: BLOCK WALKWAYS &  
PRIMARY SCHOOLS TALUKA SEHWAN DISTRICT JAMSHORO @ GBPS HAFIZ  
SOLANGI**

①

**SCHEDULE B****PART-A ( CIVIL WORK ) ( SCHEDULE ITEM )**

S#	ITEM	QTY	AMOUNT
1	Excavation in foundation of Buildings, Bridges & other structures including dagblling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft (b) In ordinary soil (S.No:18 b/ P.4)	805.00 3176.25 %0cft	2557
2	Cement Concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10. (S.No: 4c /P.14)	394.00 8694.95 %cft	34258
3	Pacca brick work in foundation and plinth in 1:6. (S.No:4e /P.20)	851.00 11948.4 %sft	101681
4	Filling watering and ramming earth in floors with surplus earth from foundation lead upto one chain and lift jupto 5 feet (S.No: 21/ P.4)	537.00 1512.50 %0cft	812
5	Filling, watering and ramming earth under floor with new earth (Excavated from outside) lead upto one chain and lift upto 5 feet. (S.No: 22. /P.4)	1057.00 3630.00 %0cft	3837
6	Reinforced cement concrete work including all labour and matenal except the coat of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (a) R.C Work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects ratio 1:2:4. (S.No:6a /P.16)	467.00 337.00 P.cft	157379
7	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastenings including coat of binding wire (also includes removal of rust from bars.) (b) Using Tor bars. (S.No:8 /P.16)	22.933 5001.70 P.cwt	114704
8	Supplying and filling sand under floor and plugging in walls.(S.No: 29 /P.25)	3491.00 1141.25 %cft	39841
9	Pacca brick work in ground floor in cement sand mortar ratio 1:6. (S.No: 5 e	931.00 12674.36 %cft	117998
10	Cement plaster 1/2" thick upto 12' height 1:6. (S.No: 13 b /P.51)	1931.00 2206.60 %sft	42609
11	Cement plaster 3/8" thick upto 20 heigh 1:4. (S.No: 11 a /P.51)	1931.00 2197.50 %sft	42434

Abdul Hameed

Shoukat Ali Solangi

S#	ITEM	QTY		AMOUNT
12	P/F G.I frame/chowkats of size 7"x2" OR 4 1/2"x3" for door using 20' gauge G.I sheet welded hinges & fixing at site with necessary hold fasts filling with cement sand slurry of ratio 1:6 & repairing the jambs. The coat also includes all carriage tools and plants used in making and fixing. (S.No:29 /P.92)			
<b>A Door</b>		<b>18.00</b>	<b>228.90</b>	<b>P.Rft</b>
				<b>4120</b>
<b>B Window</b>		<b>62.00</b>	<b>240.50</b>	<b>P.Rft</b>
				<b>14911</b>
13	S/F in position iron steel grill 1/4" x 3/4" size flat including approved design and painting three coats weight not to be less than 3.7lb sq:ft finished grill. (S.No: 26 P.92)			
		<b>55.00</b>	<b>180.50</b>	<b>P.Sft</b>
				<b>9928</b>
14	First class deodar wood wrought, joinery in doors and windows etc, fixed in position including chowkats hold fasts hinges, iron tower bolts, chocks cleats, handles and cords with hooks, etc Deodar panelled or panelled & glazed, or fully glazed. (only Shalters). (b) 1 3/4" thick (S.No: 7 b /P.57)			
		<b>64.00</b>	<b>902.93</b>	<b>P.Sft</b>
				<b>57788</b>
15	Making notice board made with cement. (S.No: 1-(P/94)			
		<b>32.00</b>	<b>58.11</b>	<b>P.sft</b>
				<b>1860</b>
16	Providing and laying 1" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels: (S.No: 16 /P.41)			
<b>A 2"Thick</b>		<b>666.0</b>	<b>3275.50</b>	<b>%cft</b>
				<b>21815</b>
17	Cement Pointing of joints on walls ratio 1:2. (S.No: 19 a /P.52)			
		<b>479.00</b>	<b>1287.44</b>	<b>%sft</b>
				<b>6167</b>
18	Add: extra labour rate for making cement plaster pattas/bend around straipe bend around straight or carved opening & around the edges of roof slatededges of roof slabs, the with not less than 6" with fine finishing. (S.No: 35 /P.54)			
		<b>90.00</b>	<b>19.36</b>	<b>P.Rft</b>
				<b>1742</b>
19	Providing and laying single per layer of polythene sheet 0.13 mm thick for water proffing as per specification and instruction of engineer incharge. (S.I			
		<b>121.00</b>	<b>10.70</b>	<b>P.Sft</b>
				<b>1295</b>
20	Bitumen coating to plastered or cement concrete surface. (S.No: 9 P/70)			
		<b>143.00</b>	<b>778.09</b>	<b>%sft</b>
				<b>1113</b>
21	Cement Concrete plain including placing compacting, finishing and curing, complete (including screening and washing at stone aggregate without (h) Ratio. 1:3:6 (S.No:5.h P/15)			
		<b>68.00</b>	<b>12595</b>	<b>%Cft</b>
				<b>8565</b>

Abdul Hameed



S#	ITEM	QTY		AMOUNT
22	Providing & Lying floor of Verona marble tiles of size 12"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and sashing the tiles with slurry of white cement and pigment to match the colour of tiles, including curing, grinding, rubbing and chemical polishing etc complete i.c cutting tiles to proper profile. (R.A)	120.00	310.43 P.Sft	37252
17	Colour cement tile (8x8x3/4) of approved darkshade laid flat in 1:2 white cement mortar over a bed of 3/4 thick lying mortar	326.00	10916.65 %Sft	35588
23	Providing and fixing 3/8" thick marble tiles of approved quality and colour and shade size 8"x4" /6"x4" in dado skirting and facing removal / tucking of existing plaster surface etc. Over 1/2" thick base of cement mortar q:3 setting of tiles in slurry of white cement over mortar base including filling the joints and washing the tiles with white cement slurry currnt finishing cleaning and (I) For new work. (S.No:68 /P.48)	26.00	186.04 P.sft	4837
24	Providing and laying HALLA or pattern tiles glazed 8"x8"x1/4" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick including washing and filling of joints with slurry f white cement and pigment in desired shape with finish etc. complete including cutting tiles to proper profile. (S.No: 62 /P.47)	48.00	34520.31 %sft	16570
25	White washing three coats. (S.No: 26(b) P/53)	442.00	829.95 %sft	3668
26	Primary coat of chalk under distempering.(S.No: 23 /P.53)	1829.00	442.75 %sft	8098
27	Distemper three coats. (S.No: 24 c /P.53)	1829.00	1079.65 %Sft	19747
28	Colour wash two coats .(S.No: 25-b P/53)	479.00	859.90 %Sft	4119
29	Painting new surface (c) preparing surface and painting of doors and windows any type, (including edges).three coat. (S.No: 5 c /P.68)	128.00	2116.41 %Sft	2709
30	Two coats of bitumen laid hot using 34 Lbs for % Sft. Ober roof and blinded with sand at one Cft. Per % Sft. (S.No:13/P-43)	666.00	1887.40 %Sft	12570
31	Diffrence S/R Cement	78.00	40 P.Bag	3120

Total	935690
N.S	37252
SR	3120
S.I	895318

Abdul Hameed

Shoukat Ali Solangi

Executive Engineer  
Education Works Division  
Jamshoro.

## ABSTRACT OF SCHEDULE B

Name of Work

Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Hafiz Solangi Taluka Sehwan District Jamshoro (2017-18 Programme)

### CIVIL WORK

### AMOUNT

Cost of Schedule Item

895,319

28.65 % Above/Below on S.I

Cost of Non Schedule Item

37,252

Difference

3,120

Total

1192200/2

Rupees in Words

Eleven hundred ninety Two Thousand -  
Two Hundred only.

Abdul Hameed  
Signature of Contractor

Executive Engineer

Education Works Division  
Jamshoro



S.No 9

**OFFICE OF THE  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION JAMSHORO**

No.XEN / Edu:Works / TC / 1907 / 2018  
JAMSHORO DATED: 105/04 / 2018

**LETTER OF ACCEPTANCE**

To,

M/s Dua Enterprises  
Government Contractor,  
B-24, Agriculture Complex, Thandi Sarak, Qasimabad  
**HYDERABAD**

Bid Ref'nce **Rehabilitation / Re-Construction Of Various Primary Schools @ GBPS Waraye jo Goth UC Talti Taluka Sehwan District Jamshoro (2017-18 Programme)**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 2781171** Two Million Seven Hundred Eighty-One Thousand One Hundred Seventy-One the lowest Rate Part-A Civil Works **21.20% Above**, Water Supply & S/Fitting Part-B **9.98% Above**, is hereby accepted, with the approval of competent authority vide No.SE(EWCH)/B&A/1549 Dated **13-03-2018**.

You are directed to attend this office within 03 days to sign the contract agreement.


You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 12 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, Sehwan He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |   |          |   |
|---|---|----------|---|
| 1) NAME OF THE ORGANIZATION / DEPTT   | <b>EDUCATION &amp; LITERACY DEPARTMENT, GOS</b>   |          |   |
| 2) PROVINCIAL / LOCAL GOVT. / OTHER   | <b>DISTRICT</b>   |          |   |
| 3) TITLE OF CONTRACT  | <b>Rehabilitation / Re-Construction Of Various Primary Schools @ GBPS Waraye jo Goth UC Talti Taluka Sehwan District Jamshoro (2017-18 Programme)</b> |          |   |
| 4) TENDER NUMBER  | <b>NIT SR.No 9</b>  |          |   |
| 5) BRIEF DESCRIPTION OF CONTRACT  | <b>Rehabilitation / Re-Construction Of Various Primary Schools @ GBPS Waraye jo Goth UC Talti Taluka Sehwan District Jamshoro (2017-18 Programme)</b> |          |   |
| 6) FORUM THAT APPROVED THE SCHEME   | <b>DISTRICT DEVELOPMENT WORKING PARTY</b>   |          |   |
| 7) TENDER ESTIMATED VALUE   | <b>2.781 Million</b>  |          |   |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | <b>2.809 Million</b>  |          |   |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | <b>18 Months</b>  |          |   |
| 10) TENDER OPENED ON (DATE & TIME)  | <b>09-03-2018 at 02:00 PM</b>   |          |   |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | <b>02 Nos</b>   |          |   |
| 12) NUMBER OF BIDS RECEIVED   | <b>02 Nos</b>   |          |   |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | <b>26 Nos.</b>  |          |   |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | <b>Copy attached</b>  |          |   |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | <b>M/s Dua Enterprises</b>  |          |   |
| 16) CONTRACT AWARD PRICE  | <b>2.781 Million</b>  |          |   |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | <b>1st M/s Dua Enterprises</b><br><b>2nd M/s Nevat Mal</b><br><b>3rd</b>  |          |   |
| 18) METHOD OF PROCUREMENT USED : - (Tick one)   |   |          |   |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <input checked="" type="checkbox"/> <table border="1"><tr><td>Domestic</td><td>Local <input checked="" type="checkbox"/></td></tr></table>            | Domestic | Local <input checked="" type="checkbox"/> |
| Domestic  | Local <input checked="" type="checkbox"/>   |          |   |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <table border="1"><tr><td></td><td></td></tr></table>   |          |   |
|   |   |          |   |
| c) TWO STAGE BIDDING PROCEDURE  | <table border="1"><tr><td></td><td></td></tr></table>   |          |   |
|   |   |          |   |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <table border="1"><tr><td></td><td></td></tr></table>   |          |   |
|   |   |          |   |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Superintending Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No	<input type="checkbox"/>		

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No	<input type="checkbox"/>		

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------



31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
**Executive Engineer**  
**Education Works Division**  
**Jamshoro.**

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**


Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


# **BID EVALUATION REPORT**


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Rehabilitation / Re-Construction Of Various Primary Schools @ GBPS Waraye jo Goth UC Talti Taluka Sehwan District Jamshoro (2017-18 Programme)
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018  
SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 06 Total Bid documents Sold; 02 Nos
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Dua Enterprises	2781171	1st	-1.00%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Nevat Mal	2805678	2nd	-0.13%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)

## Schedule B


NAME OF WORK:- Rehabilitatio / Reconstruction of Various Primary Schools Taluka Sehwan @ GBPS  
Warayo jo Goth 2017-18 Programme



S#	DESCRIPTION	QUANTITY	RATE	UNIT	AMOUNT
1	Dismantling R.CC reinforcement saparating reinforcement S.I No. 20P/10				
		757.00 Cft @ 5445.00		% Cft	Rs: 41,219
2	Dismantling Pacca brick work in lime or cement mortar(S.I No. 13 P/10)				
		2639.00 Cft @ 1285.63		% Cft	Rs: 33,928
3	Excavation in foundation of building, bridges & other structures I/c degbelling, dressing, refilling around structure with excavated earth watering & ramming lead up to 5 feet. (b) In ordinary soil. (S.I.No:18(b)/P-4)				
		71.00 Cft @ 3176.25		% 0Cft	Rs: 226
4	Cement concrete brick or stone ballast 1-1/2" to 2" gauge. 1:5:10 (S.I.# 04/P-17)				
		374.00 Cft @ 8694.95		% Cft	Rs: 32,519
5	Pacca brick work in foundation and plinth in cement sand mortar 1:6 S.I # 4 E P/21				
		819.00 Cft @ 11948.36		% Cft	Rs: 97,857
6	CC Plain i/c placing compting finishing and curing ratio 1:2:4 (S.i No 5 P/16) B 1:3:6				
		120.00 Cft @ 12595.00		% Cft	Rs: 15,114
7	Reinforced Cement Concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (a) R.C.work in roof slab, beams, columns, rafts,lintels and other structural members laid in situ or precast laid in position complete in all respect.Ratio 1:2:4. (S.I.# 6-a/P-18)				
		1284.00 Cft @ 337.00		P.Cft	Rs: 432,708
8	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also removal of rust from bars.) (S.I.# 7/P-20)				
	<u>Tor Bar.</u>				
		63.054 Cwt @ 5001.70		P.Cwt	Rs: 315,375
9	Filling watering and remainng earth under floor with new earth (Excavated from out side) lead upto one chain and lift upto 5 ft (S.I # 22 P/4)				
		3879.00 Cft @ 3630.00		% 0Cft	Rs: 14,081
10	Supplying and Filling Sand under floor and plugging in to wall.				
		462.00 Cft @ 1141.25		%Cft	Rs: 5,273
11	Pacca brick work in ground floor in cement sand mortar 1:6 (S.I # 5 e P/21)				
		1897.00 Cft @ 12674.36		%Cft	Rs: 240,433
12	Pacca brick work in other than building in cement sand mortar 1:6				
		383.00 Cft @ 12346.65		%Cft	Rs: 47,288
13	P/F G.I fram chowkats size 7"x2" or 4"x3" for doors and window using 20 gauge G.I Sheet i/c welded hinger and fixing at site with necessary hold fasts i/c all carriage tools and plants used etc.				
	<u>Door</u>				
		70.0 Rft @ 228.90		P.Rft	Rs: 16,023

S#	DESCRIPTION	QUANTITY	RATE	UNIT	AMOUNT
	Window	196.0 Rft @ 240.50		P.Rft	Rs: 47,138
14	Providing and fixing iron / steel grill of 1/4"x3/4" size iron of approved etc fixed in position i/c holds fasts to be less than 3.lbs/ Square foot finished grill. (S.I.No. 26/P.92)	75.00 Sft @ 180.50		P.Sft	Rs: 13,538
15	First class deodar wood wrought, joinery in doors and windows joinery in fixed in position i/c chowkats hold fasts 3/4" (S.I # 7bP/58)	195.00 @ 902.93		P.Sft	Rs: 176,071
16	Cement plaster 1/2" thick, ratio 1:6 upto 12' height.(S.I.# 13/P-52)	4403.0 Sft @ 2206.60		% Sft	RS: 97,157
17	Cement plaster 3/8" thick, ratio 1:4 upto 12' height.(S.I.# 13/P-52)	4403.0 Sft @ 2197.52		% Sft	Rs: 96,757
18	Making Notice board made with cement (S.I No. 1 P.94)	64.00 Sft @ 58.11		P.Sft	Rs: 3,719
19	P/L Procelene tiles glazed and polished 16"x16" x 5/16" on floor or wall facing in required colour and pattern in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick including washing and filling of joints with slurry of white cement and pigment in desired shape with finishing, cleaning and coat of wax polish etc. complete i/c cutting tiles to proper profile (R.A)	296.00 Sft @ 263.21		P.Sft	Rs: 77,910
20	Making & Fixing grated door with 1/16" thick sheeting i/c angle iron frame 2"x2" 3/8" square bars 4" center to center with locking arrangement.	48.0 Sft @ 726.72		P.Sft	Rs: 34,883
21	Laying floor of approved White galazed tiles 1/4" thick laid in white cement 1:2 over 3/4" thick cement mortar 1:2 (S.No.25 / P.43)	40.00 Sft @ 27747.06		%Sft	Rs: 11,099
22	Providing & Lying floor of Verona marble tiles of size 12"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of tiles, including curing, grinding, rubbing and chemical polishing etc complete i.c cutting tiles to proper profile. (R.A)	32.00 Sft @ 310.43		P.Sft	Rs: 9,934
23	Glazed tiles dedo 1/4" thicks laid in pigment over 1:2 cement sand mortar 3/4" thick i/c finishing (S.No.38 / P.45)	144.00 Sft @ 28299.30		%Sft	Rs: 40,751
24	Providing and fixing 3/8" thick marble tiles of approved quality and colour and shade size 8"x4" /6"/4" in dado skirting and facing removal / tucking of existing plaster surface etc. over 1/2" thick base of cement mortar 1:3 setting of tiles in sulry of white cement over mortar base i/c filling the joint and washing the tiles with white cement slury currint finishing cleaning and (1) for new work (S.No.68/P.48)	48.00 Sft @ 186.04		P.Sft	Rs: 8,930
25	P/L Coloured cement tiles (Pattern 8"x8"x3/4") of approved shade and pattern laid flat in 1:2 grey cement mortar over a bed of 3/4" thick grey cement mortar 1;2	742.0 Sft @ 10964.99		%Sft	Rs: 81,360
26	Providing and laying 1" thick topping cement concret (1:2:4) i/c surface finishing and dividing into panels (S.No.16 d/P.41)				
	(A) 2" Thick	1278.0 Sft @ 3275.50		% Sft	Rs: 41,861
	1-1/2" Thick				

S#	DESCRIPTION	QUANTITY	RATE	UNIT	AMOUNT
		107.0 Sft @ 2548.29	% Sft	Rs:	2,727
27	Two Coat of bitumen laid hot using 34 lbs for % Sft Over Roof and blinded with sand at one Cft Per %Sft				
		1278.00 Sft @ 1887.40	%Sft	Rs:	24,121
28	Providing and laying Hala or pattern tiles glazed 6"x6"x1/2" on floor or wall facing in required pattern of Stile specification jointed in white cement and pigment over a base of 1:2 gray cement mortar 3/4" thick including washing and filling of joints with slurry of white cement and pigment in desired shape with finishing, cleaning and cost of waxpolish etc. S.No. 61/P47)				
		56.00 Sft @ 34520.31	%Sft	Rs:	19,331
29	Painting New surfaces, painting of Door & Window any type i/c edge. (S.I No. 5 C P/70)				
		390.0 Sft @ 2116.41	% Sft	Rs:	8,254
30	Cement Pointing struck joints on wall Ratio 1:2				
		1768.0 Sft @ 1287.44	% Sft	Rs:	22,762
31	Preparing New surface and painting guard bars gates of iron bars i/c standards braces etc and similar open work				
		96.0 Sft @ 1270.83	% Sft	Rs:	1,220
32	Primary coats of chalk under distemper.(S.No.23 /P.53)				
		4049.0 Sft @ 442.75	% Sft	Rs:	17,927
33	Distemper 03 coats. (S.I No. 24 P/54)				
		4049.0 Sft @ 1079.65	% Sft	Rs:	43,715
34	White wash three coats. (S.No. 26a/P.53)				
		968.00 Sft @ 829.95	% Sft	Rs:	8,034
35	Preparing the surface and painting with weather coat old i/c rubbing the surface with rubbing bricks / sand paper filling the void with chalk/plaster of paris painting with weather coat of approved make new surface. S.I 39aP/56				
		354.00 Sft @ 2567.95	% Sft	Rs:	9,091
36	Colour Wash 02 coats.				
		1768.0 Sft @ 859.90	% Sft	Rs:	15,203
37	Add: Extra labour rate for making cement plaster patta/bend around or opening a around the edges or roof slab Engineer Incharge.				
		103.00 Rft @ 19.36	P.Rft	Rs:	1,994
38	Extra labour rate for making grooves of 1"x1/4 or 3/4" x 1/2" plastered surface with true edges both vertically and hoizontly with uniform depth and with groove base smoothly finished etc complete as per direction of Engineer Incharge				
		139.0 Rft @ 7.71	P.Rft	Rs:	1,072
39	Providing and lying single per layer polythene sheet 0.13 mm thick for water proffing as per specification and instrtuction of Engineer Incharge				
		217.00 Sft @ 10.70	P.Sft	Rs:	2,322
40	Bitumen coating to plastered or cement concrete surface (S.No. 9 P 71)				
		217.00 Sft @ 778.09	%Sft	Rs:	1,688
41	Difference of S/R Cement.				
		73.00 No @ 40.00	P.Bag	Rs:	2,920
				Total	2,215,533
				N.S.I	87,844
					2,127,689

  
 Executive Engineer  
 Education Works Division  
 Jamshoro.



## PART "B" WATER SUPPLY & S/FITTING

S.NO:	Item of Work	Qty	Rate	Unit	Amount
1	P/F Squating type white glazed earthen were w.e pan with including the cost of flushing cistern with internal fitting and flush Pipe with bend & making requisite number of holes in walls plinth & floor for pipe connections & making good in cement concrete 1:2:4 (S.I.No: 1 (b) P/1)	= 2.0	4802.60	P.No	9605
2	P/F 24x18 lavatory bason in white glazed earthen with i/c the cost of W/I or C/I contelever brackets 6" built into walls, painted white in two coats after a primary coat of red paint a pair of 1/2 dia chorm plated piller traps 1/6 rubber superior quality etc complete (S.I.No: 8 P/3)	= 1.0	4253.90	P.No	4254
3	Add Extra labour for P/Fitting of earthen ware pedestal while or coloured glazed superior quality (S.I.No: 11 P/3)	= 1.0	2533.47	P.No	2533
4	P/F 6"x2" C.I floor trap of the approved self cleanbing & design i/c acrewed down grating with of without making required No of holes in walls plinth & floor for pipe connection & making secro in C.C (S.I.No: 20 P/6)	= 2.0	2042.43	P.No	4085
5	P/F in position nylon connection complete with 1/2 dia brass bib cock with pair of brass nuts & bults lining joints to nylon connection (S.I.No: 20 P/6)	= 3.0	447.15	P.No	1341
6	P/F 15"x12" beveled edge mirror of belgium glass complete with 1/8" thick hard board and C.P screws fixed to wooden plant standard. (S.I.No: 4 P/7)	= 1.0	1161.60	P.No	1162
7	Supplying & Fixing soap tray of made plastic of each superior quality and design with fine finishing with c.p screws etc. complete (S.I.NO: 6 P/8)	= 2.0	169.40	P.No	339
8	P/F 4" dia C.I soil vent pipe i/c cutting fitting & extra paint match colour of the building (S.I.No: 1 P/9)	= 12.0	333.29	P.rft	3999
9	P/F 4"x4" dia C.I branch of the required degree with accessories doors rubber washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 3 P/9)	= 2.0	702	P.No	1404
10	P/F 4"x4" x4" dia C.I branch of the required degree with accessories doors rubbers washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 4 P/9)	= 2.0	270.60	P.No	541

11	P/F 4" dia C.I terminal guard Each including extra painting to match the colour of the building (S.I.NO: 11 P/10)	=	2.0	389.70	P.No	779
12	Providing G.I pipe specials & clamps etc including fixing cutting and fitting complete with and i/c the cost of breaking rough wall and roof making good etc painting two coats after cleaning the pipe etc white zink point with pigment to match the colour of building (S.I.NO: 1 P/12)					
	1/2" dia	=	15.0	73.21	P.rft	1098
	3/4" dia	=	15.0	95.79	P.rft	1437
	1" dia	=	5.0	128.55	P.rft	643
	1 1/2" dia	=	0.0	188.97	P.rft	0
13	Add extra labour for concealed G.I Pipe & fittings I/C making recess in the wall for Pipe & making good in cement mortor etc. complete (S.I.NO: 2 P/12)					
	(I) 1/2" dia	=	15.0	7.82	P.rft	117
	(II) 3/4" dia	=	25.0	8.45	P.rft	211
	(III) 1" dia	=	0.0	9.96	P.rft	0
14	Providing and Fixing handle valves (china) (S.I.NO: 5 P/17)					
	(I) 1/2" dia	=	1.0	200.42	P.rft	200
	(II) 3/4" dia	=	1.0	271.92	P.rft	272
15	S/Fixing canceaed tee-stop cock of superir Each quality with c.p head 1/2" dia. (S.I.NO: 12 (b) P/18)					
		=	3.0	889.46	P.NO	2668
16	S/Fixing long bib-cock of superir quality Each with c.p head 1/2" dia (S.I.NO: 13 P/19)					
		=	2.0	1109.46	P.NO	2219
17	Supplying & Fixing swan type piller cock of Each Superior quality single c.p head 1/2" dia (S.I.NO: 16 P/19)					
		=	1.0	795.30	P.NO	795
18	S/F fiber glass tank of approved quality and design and wall thicness as specifiessd I/C cost of nutes, bolts and fixing in plateform of cement concreete 1:3:6 and makin connections for in let & out-let & over flow Pipe etc. copmlete (250g) (S.I.NO:3 P/21)					
		=	0.0	21989.61	P.NO	0

- 19 Providing R.C.C pipe with collars class "B" and digging the to required depth & fixing in position i/c cutting fitting & jointing with maxphalt composition cement mortor 1:1 and testing with water pressure to a head of 4" feet above the top of the heighest pipe & refilling excavated staff 6" pipe class "B" (S.No: 2 (e) P/23 C-10)


3" dia	=	0.0	113.97	P.rft	0
4" dia	=	0.0	146.57	P.rft	0
6" dia	=	30.0	199.25	P.rft	5978
12" dia	=	0.0	401.97	P.rft	0

- 20 Construction of main hole i/c inspection of chamber & required depth 3/6" wall etc. complete

=	1.0	14748	P.NO	14748
---	-----	-------	------	-------

---

Total 60431

  
Executive Engineer  
Education Works Division  
Jamshiro.

## PART "B" WATER SUPPLY & S/FITTING (R.A ITEMS)

- 1 P/F UPVC Pipe 1/2" dia (Pak Arab or equivalent) Schedule 40 on surface or concealed masonry/ Cement Concrete or R.C.C up to required height jointing by using solvent (AGM or equivalent) and making good with C.C i/c Curing finishing etc complete. This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
 

(i)	1/2" dia	=	40.00	44	P.Rft	1760
(ii)	3/4" dia	=	100.00	57	P.Rft	5700
(ii)	1" dia	=	0.00	90	P.Rft	0
  
- 2 P/F UPVC Pipe 4" dia (Pak Arab or equivalent ) Schedule 40 on surface and digging the trenches to required depth not less than 12" and ficing in position i/c cutting fitting and jointing using approved solvent (AGM or equivalent) rtc complete. This rate also i/c all kind of labour, material, cartage etc aproved by Engineer Incharge.(R.A)
 

(i)	3" dia	=	10.00	108	P.Rft	1080
(ii)	4" dia	=	15.00	288	P.Rft	4320
(iii)	6" dia	=	6.00	430	P.Rft	2580
  
- 3 P/F UPVC Union "Solvent" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
 

(i)	1/2" dia	=	4.00	348	P.No:	1392
(ii)	3/4" dia	=	4.00	379	P.No:	1516
(ii)	1" dia	=	2.00	469	P.No:	938
  
- 4 P/F UPVC "Socket" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
 

(i)	1/2" dia	=	4.00	36	P.No:	144
(ii)	3/4" dia	=	2.00	44	P.No:	88
(ii)	1" dia	=	1.00	53	P.No:	53
  
- 5 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
 

(i)	1/2" dia	=	3.00	107	P.No:	321
(ii)	3/4" dia	=	3.00	134	P.No:	402
(iii)	1" dia	=	1.00	157	P.No:	157

- 6 quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)
- |      |          |   |      |     |       |     |
|------|----------|---|------|-----|-------|-----|
| (i)  | 1/2" dia | = | 4.00 | 53  | P.No: | 212 |
| (ii) | 3/4" dia | = | 4.00 | 74  | P.No: | 296 |
| (ii) | 1" dia   | = | 2.00 | 138 | P.No: | 276 |
- 7 quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)
- |       |        |   |      |     |       |     |
|-------|--------|---|------|-----|-------|-----|
| (i)   | 3" dia | = | 2.00 | 294 | P.No: | 588 |
| (ii)  | 4" dia | = | 2.00 | 404 | P.No: | 808 |
| (iii) | 6" dia | = | 1.00 | 981 | P.No: | 981 |
- 8 P/F UPVC TEE 3" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer
- |       |        |   |      |      |       |      |
|-------|--------|---|------|------|-------|------|
| (i)   | 3" dia | = | 2.00 | 427  | P.No: | 854  |
| (ii)  | 4" dia | = | 2.00 | 570  | P.No: | 1140 |
| (iii) | 6" dia | = | 1.00 | 1213 | P.No: | 1213 |
- 9 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |        |   |      |     |       |     |
|------|--------|---|------|-----|-------|-----|
| (i)  | 3" dia | = | 2.00 | 220 | P.No: | 440 |
| (ii) | 4" dia | = | 2.00 | 279 | P.No: | 558 |
| (ii) | 6" dia | = | 1.00 | 749 | P.No: | 749 |
- 10 P/F water pumping set wit seimen motor and jawed pump 1 H.P 1400 PRM single Phase 220 Vikts 1"x1-1/2" suction and delivery 40 ft head i/c base plate and also making C.C 1:3:6 plate farm of required size and fixing nuts and bolts complete in all respect (R.A)
- |      |   |     |          |      |       |
|------|---|-----|----------|------|-------|
| 1 No | = | 1.0 | 14417.70 | P.NO | 14418 |
|------|---|-----|----------|------|-------|
- 11 P/F hand Pump with all accessories wooden shown i/c boring cutting etc. (R.A)
- |                |   |      |         |       |      |
|----------------|---|------|---------|-------|------|
| Filter         | = | 10.0 | 76.05   | P.rft | 761  |
| H.Pump Machine | = | 1.0  | 1441.65 | P.No  | 1442 |

Total 45186

Executive Engineer  
Education Works Division  
Jamsoro.



# ABSTRACT OF SCHEDULE B

Name of Work

Rehabilitation / Re-Construction Of Various Primary Schools @ GBPS Waraye jo Goth UC Talti Taluka Sehwan District Jamshoro (2017-18 Programme)

## CIVIL WORK

## AMOUNT

Cost of Schedule Item

21.20 % Above/Below on S.I

Cost of Non Schedule Item

Difference

*Twenty one point two zero percent above*

2,127,689

45107/2

87,844

2,920

Total = 2669823/2.

## WATER SUPPLY & SANITARY FITTING

Cost of Schedule Item

09.98 % Above/Below on S.I

Cost of Non-Schedule Item

*zero nine point nine eight percent*

60,431

631/2

45,186

Total = 111648/2.

G.Total = 2781171/2.

Rupees in Words

~~Twenty seven thousand~~  
Eighty one thousand one hundred seventy one - only

Signature of Contractor

Executive Engineer

Education Works Division

Jamshoro



S.No 10

**OFFICE OF THE  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION JAMSHORO**

No.XEN / Edu:Works / TC / 1877 / 2018  
JAMSHORO DATED: 102/04/2018

**LETTER OF ACCEPTANCE**

To,

M/s Habibullah Janwari  
Government Contractor,  
Panchati Muhalla, Mehar Taluka Mehar  
**District Dadu**

Bid Ref'nce **Rehabilitation / Re-Construction Of Various Primary Schools @ GGPS Bajara  
Taluka Sehwan District Jamshoro (2017-18 Programme)**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 1744651** One Million Seven Hundred Forty-Four Thousand Six Hundred Fifty-One the lowest Rate Part-A Civil Works **23.60% Above**, is hereby accepted, with the approval of competent authority vide No.SE(EWCH)/B&A/1539 Dated **12-03-2018**.

You are directed to attend this office within 03 days to sign the contract agreement.

You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within **18** Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, Sehwan He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION  
JAMSHORO

**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION  
JAMSHORO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |  |          |   |
|---|--|----------|---|
| 1) NAME OF THE ORGANIZATION / DEPTT   | <b>EDUCATION &amp; LITERACY DEPARTMENT, GOS</b>  |          |   |
| 2) PROVINCIAL / LOCAL GOVT./ OTHER  | <b>DISTRICT</b>  |          |   |
| 3) TITLE OF CONTRACT  | <b>Rehabilitation / Re-Construction Of Various Primary Schools @ GGPS Bajara Taluka Sehwan District Jamshoro (2017-18 Programme)</b>       |          |   |
| 4) TENDER NUMBER  | <b>NIT SR.No 10</b>  |          |   |
| 5) BRIEF DESCRIPTION OF CONTRACT  | <b>Rehabilitation / Re-Construction Of Various Primary Schools @ GGPS Bajara Taluka Sehwan District Jamshoro (2017-18 Programme)</b>       |          |   |
| 6) FORUM THAT APPROVED THE SCHEME   | <b>DISTRICT DEVELOPMENT WORKING PARTY</b>  |          |   |
| 7) TENDER ESTIMATED VALUE   | <b>1.745 Million</b>   |          |   |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | <b>1.756 Million</b>   |          |   |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | <b>18 Months</b>   |          |   |
| 10) TENDER OPENED ON (DATE & TIME)  | <b>09-03-2018 at 02:00 PM</b>  |          |   |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | <b>02 Nos</b>  |          |   |
| 12) NUMBER OF BIDS RECEIVED   | <b>02 Nos</b>  |          |   |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | <b>26 Nos.</b>   |          |   |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | <b>Copy attached</b>   |          |   |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | <b>M/s Habibullah Janwari</b>  |          |   |
| 16) CONTRACT AWARD PRICE  | <b>1.745 Million</b>   |          |   |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | <b>1st M/s Habibullah Janwari</b><br><b>2nd M/s Mushtaque Ahmed Shaikh</b><br><b>3rd</b>   |          |   |
| 18) METHOD OF PROCUREMENT USED :- (Tick one)  |  |          |   |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <input checked="" type="checkbox"/> <table border="1"><tr><td>Domestic</td><td>Local <input checked="" type="checkbox"/></td></tr></table> | Domestic | Local <input checked="" type="checkbox"/> |
| Domestic  | Local <input checked="" type="checkbox"/>  |          |   |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <table border="1"><tr><td></td><td></td></tr></table>  |          |   |
|   |  |          |   |
| c) TWO STAGE BIDDING PROCEDURE  | <table border="1"><tr><td></td><td></td></tr></table>  |          |   |
|   |  |          |   |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <table border="1"><tr><td></td><td></td></tr></table>  |          |   |
|   |  |          |   |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Superintending Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	✓	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No			

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	✓	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No			

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes		No	✓
-----	--	----	---

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	✓	No	
-----	---	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
Executive Engineer  
Education Works Division  
Jamshoro.

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**


Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


# **BID EVALUATION REPORT**


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Rehabilitation / Re-Construction Of Various Primary Schools @ GGPS Bajara Taluka Sehwan District Jamshoro (2017-18 Programme)
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018  
SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 06 Total Bid documents Sold; 02 Nos
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Habibullah Janwari	1744651	1st	-0.64%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Mushtaque Ahmed Shaikh	1760185	2nd	0.24%	High	Responsive

Signature of the member of the committee

  
(Iqbal Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)



# FORM OF CONTRACT AGREEMENT

CA-1

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the \_\_\_\_\_ day of \_\_\_\_\_ (m) \_\_\_\_\_ (y) between " Govt of Sindh through **Executive Engineer Education Works Division Jamshoro** " (hereafter called the "Procuring Agency") of the one part and **M/s Habibullah Janwari** (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz


**Rehabilitation / Re-Construction Of Various Primary Schools @ GGPS Bajara Taluka Sehwan District Jamshoro (2017-18 Programme)**

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

**NOW this Agreement witnesseth-- as follows:**

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz
  - (a) The Contract Agreement;
  - (b) The Letter of Acceptance;
  - (c) The completed Form of Bid;
  - (d) Special Stipulations (Appendix-A to Bid);
  - (e) The Special Conditions of Contract - Part II;
  - (f) The General Conditions - Part I;
  - (g) The priced Bill of Quantities (Appendix-D to Bid);
  - (h) The completed Appendices to Bid (B, C, E to L);
  - (i) The Drawings;
  - (j) The Specifications
  - (k) \_\_\_\_\_ (any other)

## Adhesive Stamp duty



3. In consideration of the \_\_\_\_\_ made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract. (69)

NAME OF WORK:-

**REHABILITATION / RE-CONSTRUCTION OF VARIOUS PRIMARY SCHOOLS  
TALUKA SEHWAN (2017-18) DISTRICT JAMSHORO @ GGPS BAJARA**

SCHEDULE B

## PART-1 ( CIVIL WORK ) ( SCHEDULE ITEM )

S #	ITEM	NO:	L	B	D	H	QNTY	AMOUNT
1	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning and straightening the same. (S.No: 20 P/10)							
		329		5445.00		%Cft		17914
2	Dismantling brick work in lime or cement mortar. (S.I.No: 13. P/10)							
		938		1285.63		%Cft		12059
3	Removing cement or lime plaster (S.No: 53 P/13)							
		128		121.00		%Cft		155
4	Excavation in foundation of Buildings, Bridges & other structures including dagblling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft (b) In ordinary soil (S.No:18 b/ P.4)							
		1108		3176.25		%0Cft		3520
5	Cement Concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10. (S.No: 4c /P.14)							
		993		8694.95		%Cft		86341
6	Pacca brick work in foundation and plinth in 1:6. (S.No:4e /P.20)							
		855		11948.36		%Cft		102158
7	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (a) R.C Work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects ratio 1:2:4. (S.No:6a /P.16)							
		868		337.00		P.Cft		292516
8	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars.) (b) Using Tor bars.							
		38.750		5001.70		P.cwt		193816
9	Filling watering and ramming earth in floors with surplus earth from foundation lead upto one chain and lift upto 5 feet (S.No: 21/ P.4)							
		569		1512.50		%0Cft		861
10	Filling, watering and ramming earth under floor with new earth (Excavated from outside) lead upto one chain and lift upto 5 feet. (S.No: 22. /P./4)							
		1302		3630.00		%0Cft		4727
9	Supplying and filling sand under floor and plugging in walls.(S.No: 29 /P.25)							
		158		1141.25		%Cft		1803
10	Providing and laying single per layer of polythene sheet 0.13 mm thick for water proffing as per specification and instruction of engineer incharge. (S.I							
		124		10.70		P.Sft		1327
11	Bitumen coating to plastered or cement concrete surface. (S.No: 9 P/70)							
		214		778.09		%Sft		1665
12	Pacca brick work in ground floor in cement sand mortar ratio 1:6. (S.No: 5 e /P.20)							
		1186		12674.36		%Sft		150318
13	Pacca Brick work other than building i/c striking of joints upto 20'high in cement sand mortar 1:6. (S.I No: 7(e) P/21)							
		150.00		12346.65		%Sft		18520

S #	ITEM	NO:	L	B	D	H	QNTY	AMOUNT
-----	------	-----	---	---	---	---	------	--------

14 Applying chemical prlishing on existing mosaic / Marble flooring / dado including cleaning, grinding with carborandum stone / sand paper and applying chemical polish as per requirement. (S.No: 70/P-48)

680.00	36.60	P.Sft	24888
--------	-------	-------	-------

15 P/F G.I frame/chowkats of size 7"x2" OR 4 1/2x3" for door using 20' gauge G.I sheet welded hinges & fixing at site with necessary hold fasts filling with cement sand slurry of ratio 1:6 & repairing the jambs. The coat also includes all carriage tools and plants used in making and fixing. (S.No:29 /P.92)

**A Door**

18	228.90	P.Rft	4120
----	--------	-------	------

**B Window**

96	240.50	P.Rft	23088
----	--------	-------	-------

16 S/F in position iron steel grill 1/4" x 3/4" size flat including approved design and painting three coats weight not to be then 3.7lb sqiofthe finished grill. (S.No: 26 P.92)

63	180.50	P.Rft	11372
----	--------	-------	-------

17 First class deodar wood wrought, joinery in doors and windows etc, fixxed in position including chowkats hold fasts hinges, iron tower bolts, chocks cleats, handles and cords with hooks, etc Deadar panelled or panelled & glazed, or fully glazed. (only Shalters). (S.No: 7 b /P.57)

76	902.93	P.Rft	68623
----	--------	-------	-------

18 Cement plaster 1/2" thick upto 12' height 1:6. (S.No: 13 b /P.51)

2201	2206.60	%Sft	48567
------	---------	------	-------

19 Cement plaster 3/8" thick upto 12" heigh 1:4. (S.No: 11 a /P.51)

2169	2197.52	%Sft	47664
------	---------	------	-------

20 Making notice board made with cement. (S.No: 1-(P.94)

32	58.11	P.Sft	1860
----	-------	-------	------

21 Cement Pointing of joints on walls ration 1:2. (S.No: 19 a /P.52)

1736	1287.44	%Sft	22350
------	---------	------	-------

22 Add: extra labour rate for making cement plaster pattas/bend around straibe bend around straight or carved opening & around the edges of roof slatededges of roof slabs, the with not less than 6" with find finishing. (S.No: 35 /P.54)

26	19.36	P.Rft	503
----	-------	-------	-----

23 Extra labour rate for making grooves of 1"x1/4" or 3/4" x 1/2" plastered surface with true edges both verticalall and horizontly with uniform depth and, with groove base smoothly finished etc. complete as per instruction of Engineer Incharge. (S.No: 34 P/54)

89	7.71	P.Rft	686
----	------	-------	-----

24 Cement concret plain l/c placing compacting finishing and curring complete (including screening and washing of stone aggregated without shuttering ration 1:3:6 (S.No: 5-H P/16)

40	12595.00	%Sft	5038
----	----------	------	------

  
Shoukat Ali Solangi

S #	ITEM	NO:	L	B	D	H	QNTY	AMOUNT
25	Providing and laying 1" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels: (S.No: 16 /P.41)							
<b>A</b>	<b>3"Thick</b>							
			1196	4411.82	%Cft			52765
<b>B</b>	<b>2"Thick</b>							
			585	3275.50	%Cft			19162
26	Two coats of bitumen laid hot using 34 Lbs for % Sft. Ober roof and blinded with sand at one Cft. Per % Sft. (S.No:13/P-43)							
			585	1887.40	%Cft			11041
27	Coloured cement tiles (8"x8"x3/4" of approved dark shade laid flat in 1:2 white cement mortar over a bed of 3/4" thick lime mortar 1:2. (S.No: 42 /P44)							
			294	10964.99	%Cft			32237
28	Providing & Lying floor of Verona marble tiles of size 12"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and sashing the tiles with slurry of white cement and pigment to match the colour of tiles, including curing, grinding, rubbing and chemical polishing etc complete i.c cutting tiles to proper profile. (R.A)							
			84	310.43	P.Sft			26076
29	Providing and fixing 3/8" thick marble tiles of approved quality and colour and shade size 8"x4" /6"x4" in dado skirting and facing removal / tucking of existing plaster surface etc. Over 1/2" thick base of cement mortar q:3 setting of tiles in slurry of white cement over mortar base including filling the joints and washing the tiles with white cement slurry currint finishing cleaning and (I) For new work. (S.No:68 /P.48)							
			55	186.04	P.Sft			10232
30	Mud plaster on roof Walls 1" thick.							
			589	555.00	%Cft			3269
31	Lime Neru Plaster 1:2 with fine finish of Neru plaster mixed with 10% of							
			859	1428.35	%Cft			12270
32	Providing and laying HALLA or pattern tiles glazed 8"x8"x1/4" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick including washing and filling of joints with slurry f white cement and pigment in desired shape with finish etc. complete including cutting tiles to proper profile. (S.No: 62 /P.47)							
			80	34520.31	%Cft			27616
33	Primary coat of chalk under distempering.(S.No: 23 /P.53)							
			2201	442.75	%Sft			9745
34	Distemper three coats. (S.No: 24 c /P.53)							
			2201	1079.65	%Sft			23763
35	White wash three coats. (S.No: 26 c /P.53)							
			336	829.95	%Sft			2789

  
 Shouket Ali Solangi

S #	ITEM	NO:	L	B	D	H	QNTY	AMOUNT
-----	------	-----	---	---	---	---	------	--------

36 White washing two coats. (S.No: 26(b) P/53)

680 425.84 %Sft 2896

37 White wash one coat. (S.No: 26 a /P.53).

1736 416.63 %Sft 7233

38 Colour washing two coats .(S.No: 25-b P/53)

1736 859.90 %Sft 14928

39 Preparing the surface and paining wih weather coat l/c rubbing the surface with rubbing brick/sand Paper filling the vids wih chalk/ plaster of Paris and then painting with weather coat of approved make. 2nd & subsequent coat (S.No: 38.A.B P/55).

81 2567.95 %Sft 2080

40 Painting new surface (c) preparing surface and painting of doors and windows any type, (including edges).three coat. (S.No: 5 c /P.68)

152 2116.41 %Sft 3217

41 Painting old surfaces (c) Painting doors and windows any type Two Coat.(S.No: 4c P/67).

184 1160.06 %Sft 2135

42 Painting old surfaces (d) Painting guard bars, gates iron bars gratings, railings including standard braces (etc.) and similar open work. Two Coat (S.No: 4d P/67).

460 674.60 %Sft 3103

43 Diffrance S/R Cement

108 40 P.Bag 4320

Total 1417334

N.S. I 30396

S.I 1386938

Executive Engineer  
Education Division



## ABSTRACT OF SCHEDULE B

Name of Work **Rehabilitation / Re-Construction Of Various Primary Schools @ GGPS Bajara Taluka Sehwan District Jamshoro (2017-18 Programme)**

### CIVIL WORK

### AMOUNT

Cost of Schedule Item

1,386,938

~~23.6%~~ % Above/Below on S.I

~~327317~~

Cost of Non Schedule Item

26,076

Difference

4,320

*Twenty three percent  
Six zero percent above  
Apply*

*Total = 1744651/2*

Rupees in Words

*Seventeen Hundred Forty Four Thousand -  
Six Hundred Fifty one only*

Signature of Contractor

*[Signature]*  
Executive Engineer  
Education Works Division  
Jamshoro





S.No 11

**OFFICE OF THE  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION JAMSHORO**

No.XEN / Edu:Works / TC / 1890 / 2018  
JAMSHORO DATED: 103/4 / 2018

**LETTER OF ACCEPTANCE**

To,

M/s Mushtaque Ahmed Shaikh  
Government Contractor,  
House A-3, Gulshan-e-Karim, Near STP House, Qasimabad  
**HYDERABAD**


Bid Ref'nce **Rehabilitation / Re-Construction Of Various Primary Schools @ GBPS  
Molidino Sahito UC Channa Taluka Sehwan District Jamshoro (2017-18  
Programme)**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 1828590** **One Million Eight Hundred Twenty-Eight Thousand Five Hundred Ninety** the lowest Rate Part-A Civil Works **18.45% Above**, Water Supply & S/Fitting Part-B **9.80% Above**, is hereby accepted, with the approval of competent authority vide No.SE(EWCH)/B&A/1554 Dated **15-03-2018**.

You are directed to attend this office within 03 days to sign the contract agreement.

You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 18 Months as specified in the bidding documents.


**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, **Sehwan** He is directed the work started from the bidders within 07-days time positively, under intimation to this office.



  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |   |
|---|---|
| 1) NAME OF THE ORGANIZATION / DEPTT   | EDUCATION & LITERACY DEPARTMENT,GOS   |
| 2) PROVINCIAL / LOCAL GOVT./ OTHER  | DISTRICT  |
| 3) TITLE OF CONTRACT  | Rehabilitation / Re-Construction Of Various<br>Primary Schools @ GBPS Molidino Sahito UC<br>Channa Taluka Sehwan District Jamshoro<br>(2017-18 Programme) |
| 4) TENDER NUMBER  | NIT SR.No 11  |
| 5) BRIEF DESCRIPTION OF CONTRACT  | Rehabilitation / Re-Construction Of Various<br>Primary Schools @ GBPS Molidino Sahito UC<br>Channa Taluka Sehwan District Jamshoro<br>(2017-18 Programme) |
| 6) FORUM THAT APPROVED THE SCHEME   | DISTRICT DEVELOPMENT WORKING PARTY  |
| 7) TENDER ESTIMATED VALUE   | 1.829 Million   |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | 1.837 Million   |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | 18 Months   |
| 10) TENDER OPENED ON (DATE & TIME)  | 09-03-2018 at 02:00 PM  |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | 02 Nos  |
| 12) NUMBER OF BIDS RECEIVED   | 02 Nos  |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | 26 Nos.   |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | Copy attached   |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | M/s Mushtaque Ahmed Shaikh  |
| 16) CONTRACT AWARD PRICE  | 1.829 Million   |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | 1st M/s Mushtaque Ahmed Shaikh<br>2nd M/s Sikandar Ali Bhacho<br>3rd  |
| 18) METHOD OF PROCUREMENT USED :- (Tick one)  |   |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <input checked="" type="checkbox"/> Domestic <input checked="" type="checkbox"/> Local  |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <input type="checkbox"/> <input type="checkbox"/>   |
| c) TWO STAGE BIDDING PROCEDURE  | <input type="checkbox"/> <input type="checkbox"/>   |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <input type="checkbox"/> <input type="checkbox"/>   |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Superintending Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	✓	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No			

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	✓	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No			

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes		No	✓
-----	--	----	---

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	✓	No	
-----	---	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

- 31) ANY COMPLAINTS RECEIVED (If yes, result thereof)
- |     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
- 32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)
- |     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
- 33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)
- |     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
- 34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)
- |     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
- 35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?
- |     |   |    |  |
|-----|---|----|--|
| Yes | ✓ | No |  |
|-----|---|----|--|
- 36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)
- |     |  |    |   |
|-----|--|----|---|
| Yes |  | No | ✓ |
|-----|--|----|---|
- 37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?
- |     |   |    |  |
|-----|---|----|--|
| Yes | ✓ | No |  |
|-----|---|----|--|
- 38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)
- |     |   |
|-----|---|
| Yes |   |
| No  | ✓ |

Signature & Official Stamp  
Authorized Officer

**Executive Engineer**  
**Education Works Division**  
**Jamshoro.**

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


# **BID EVALUATION REPORT**


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Rehabilitation / Re-Construction Of Various Primary Schools @ GBPS Molidino Sahito UC Channa Taluka Sehwan District Jamshoro (2017-18 Programme)
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018
- 06 Total Bid documents Sold; SPPRA Website uploaded S# 36876 Dated 19-02-2018. 02 Nos
- 07 Total Bids Received: 02 Nos
- 3 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Mushtaque Ahmed Shaikh	1828590	1st	-0.44%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Sikandar Ali Bhacho	1844640	2nd	0.43%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)



Vide No. 1870 dt 01-04-2018

## FORM OF CONTRACT AGREEMENT

CA-1

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the \_\_\_\_\_ day of \_\_\_\_\_ (m) \_\_\_\_\_ (y) between " Govt of Sindh through **Executive Engineer Education Works Division Jamshoro** " (hereafter called the "Procuring Agency") of the one part and M/s M. S. Agre Ahmed (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz


Reh: Re-Construction of Various P/S @  
G B P S Molodino Sahito UC Chamra Taluk Sehwan

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

**NOW this Agreement witnesseth-- as follows:**

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz
  - (a) The Contract Agreement; (b) The Letter of Acceptance; (c) The completed Form of Bid;
  - (d) Special Stipulations (Appendix-A to Bid); (e) The Special Conditions of Contract - Part II;
  - (f) The General Conditions - Part I; (g) The priced Bill of Quantities (Appendix-D to Bid);
  - (h) The completed Appendices to Bid (B, C, E to L); (i) The Drawings; (j) The Specifications
  - (k) \_\_\_\_\_ (any other)

Adhesive Stamp duty



3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract. (69)

P.T.O



NAME OF WORK:-

**REHABILITATION / RE-CONSTRUCTION OF VARIOUS PRIMARY SCHOOLS  
TALUKA SEHWAN DISTRICT JAMSHORO (2017-18) @ GBPS MOLIDINO SAHITO****SCHEDULE B****PART-1 ( CIVIL WORK ) ( SCHEDULE ITEM )**

S#	ITEM	QTY	RATE	UNIT	AMOUNT
1	Dismantling rolled steel beams, iron rails etc (S.No: 42 P/13)	15.160	126.04	P.Cwt	1911
2	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning and straightening the same. (S.No: 20 P/10)	62.00	5445.00	%Cft	3376
3	Dismantling brick work in lime or cement mortar. (S.I.No: 13. P/10)	1801	1285.63	%Cft	23154
4	Scraping Ordinary distemper, Oil bound distemper or paint on walls. (S.No: 54,b/P13)	4497	226.88	%Cft	10203
5	Scraping white wash or colour wash(S.No: 54(a) P/13)	82	75.63	%Cft	62
6	Excavation in foundation of Buildings, Bridges & other structures including dagblling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft (b) In ordinary soil (S.No:18 b/ P.4)	40	3176.25	%0Cft	127
7	Pacca brick work in foundation and plinth in 1:6. (S.No:4e /P.20)	417	11948.36	%Cft	49825
8	Cement Concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10. (S.No: 4c /P.14)	279	8694.95	%Cft	24258
9	Reinforced cement concrete work including all labour and materal except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (a) R.C Work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects ratio 1:2:4. (S.No:6a /P.16)	468.00	337.00	P.Cft	157716
10	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars.) (b) Using Tor bars. (S.No:8 /P.16)	20.89	5001.70	P.cwt	104486
11	Supplying and filling sand under floor and plugging in walls.(S.No: 29 /P.25)	1491	1141.25	%Sft	17016
12	Bitumen coating to plastered or cement concrete surface. (S.No: 9 P/70)	245	778.09	%Sft	1907
13	Providing and laying single per layer of polythene sheet 0.13 mm thick for water proffing as per specification and instruction of engineer incharge. (S.I. 22 P/27)				

Shoukat Ali Solangi

*M.A. Mustafa Ahmed Shaikh*  
*for*  
 Genl Contractor

S.#	ITEM	QTY	RATE	UNIT	AMOUNT
		127	10.70	P.Sft	1358
14	Pacca brick work in ground floor in cement sand mortar ratio 1:6. (S.No: 5 e /P.20)	1727	12674.36	%Cft	218886
15	Pacca Brick work other than building i/c striking of joints upto 20'high in cement sand mortar 1:6. (S.I No: 7(e) P/21)	38	12346.65	%Cft	4692
16	Supplying Girders at the Site of work. (S.No: 140/P-72)	18.875	3850.00	P.Cwt	72669
17	Supplying T.iron at the Site of work (S.No: 141/P-72)	14.803	3575.00	P.Cwt	52921
18	Errection rolleed supplying beam. (S.No: 6 /P.90)	33.678	186.34	P.Cwt	6276
19	2nd class tileess roofing consisting of 4" earth and 1" mud plaster with gobri leeping over 1/2" thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over 2, layer of tiles 12"x6"x2" laid in 1:6 cement mortar including 1:2 cement pointing under neath of tiles complete including curring etc.(S.No: 2 /P.32)	922.00	7607.25	%Sft	70139
20	Lime Neru Plaster 1:2 with fine finish of Neru plaster mixed with 10% of Cement (a) 1/2"thick (S.No: 7 P-51).	922.00	1428.35	%Sft	13169
21	P/F G.I frame/chowkats of size 7"x2" OR 4 1/2x3" for door using 20' gauge G.I sheet welded hinges & fixing at site with necessary hold fasts filling with cement sand slurry of ratio1:6 & repairing the jambs. The coat also includes all carriage tools and plants used in making and fixing. (S.No:29 /P.92)				
A	Door	36.00	228.90	P.Rft	8240
B	Window	114.00	240.50	P.Rft	27417
22	S/F in position iron steel grill 1/4" x 3/4" size flat including approved design andpainting three coats weight not to be then 3.7lb sqiofthe finished grill. (S.No: 26 P.92)	55.00	180.50	P.Rft	9928
23	First class deodar wood wrought, joinery in doors and windows etc, fixxed in position including chowkats hold fasts hinges, iron tower bolts, chocks cleats, handles and cords with hooks, etc Deadar panelled or panelled & glazed, or fully glazed. (only Shalters). (S.No: 7 b /P.57)	128.00	902.93	P.Rft	115575
24	Making notice board made with cement. (S.No: 1-(P/94)	64.00	58.11	P.Sft	3719
25	Cement plaster 1/2" thick upto 12' height 1:6. (S.No: 13 b /P.51)	3765	2206.60	%Sft	83078
26	Cement plaster 3/8" thick upto 20 heigh 1:4. (S.No: 11 a /P.51)	3765	2197.52	%Sft	82737

Shoukat Ali Solangi

*M/s. Mashique Ahmed Shaikh*  
Govt. Contractor

S #	ITEM	QTY	RATE	UNIT	AMOUNT
27	Cement Pointing of joints on walls ration 1:2. (S.No: 19 a /P.52)	557	1287.44	%Sft	7171
28	Add: extra labour rate for making cement plaster pattas/bend around stralbe bend around straight or carved opening & around the edges of roof slatededges of roof slabs, the with not less than 6" with find finishing. (S.No: 35 /P.54)	173	19.36	P.Rft	3349
29	Extra labour rate for making grooves of 1"x1/4"or 3/4" x 1/2" plastered surface with true edges both verticalall and horizontly with uniform depth and, with groove base smoothly finished etc. complete as per instruction of Engineer Incharge. (S.No: 34 P/54)	125	7.71	P.Rft	964
30	Cement concret plain l/c placing compacting finishing and curring complete (including screening and washing of stone aggregated without shuttering ration 1:3:6 (S.No: 5-H P/16)	88	12595.00	%Sft	11084
31	Coloured cement tiles (8"x8"x3/4" of approved dark shade laid flat in 1:2 white cement mortar over a bed of 3/4" thick lime mortar 1:2. (S.No: 42 /P44)	588	10964.95	%Sft	64474
32	Providing & Lying floor of Verona marble tiles of size 12"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 grey cement mortar seting the tiles with grey cement slurry, jointing and sashing the tiles with slurry of white cement and pigment to match the colour of tiles, including curing, grinding, rubbing and chemical polishing etc complete i.c cutting tiles to proper profile. (R.A)	233	310.43	P.Sft	72330
33	Glazed tile dado 1/4" thick laid in pigment over 1:2 cement sand mortar 3/4" thick including finishing.(S.No: 38 / P.44)	37	28299.30	%Sft	10471
34	Providing and laying HALLA or pattern tiles glazed 8"x8"x1/4" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick including washing and filling of joints with slurry f white cement and pigment in desired shape with finish etc. complete including cutting tiles to proper profile. (S.No: 62 /P.47)	56	34520.31	%Sft	19331
35	White wash one coat. (S.No: 26 a /P.53).	557	416.63	%Sft	2321
36	Colour washing two coats .(S.No: 25-b P/53)	557	859.90	%Sft	4790
37	White wash three coats. (S.No: 26 c /P.53)	970	829.95	%Sft	8051
38	Primary coat of chalk under distempering.(S.No: 23 /P.53)				

Shoukat Ali Solangi

*Shoukat Ali Solangi*  
*Shoukat Ali Solangi*  
*Shoukat Ali Solangi*

S #	ITEM	QTY	RATE	UNIT	AMOUNT
		3765	442.75	%Sft	16670
39	Distemper three coats. (S.No: 24 c /P.53)				
		3765	1079.65	%Sft	40649
40	Preparing the surface and paining wih weather coat l/c rubbing the surface with rubbing brick/sand Paper filling the vids wih chalk/ plaster of Paris and then painting with weather coat of approved make. 2nd & subsequent coat (S.No: 38.A.B P/55).				
		48	2567.95	%Sft	1233
41	Painting new surface (c) preparing surface and painting of doors and windows any type, (including edges).three coat. (S.No: 5 c /P.68)				
		256	2116.41	%Sft	5418
42	Painting New surface (d) Preparing surpace and painting guard bars, gates of iron bars, gratings, railings (including standards barces, etc) And similar open work. Three Coat (S.No: 5 d P.68)				
		928	1270.83	%Sft	11793
43	Distempering Two coats.(S.No: 24 /P.53)				
		4497	1043.90	%Sft	46944
44	White washing two coats. (S.No: 26(b) P/53)				
		82	425.84	%Sft	349
45	Painting old surfaces (d) Painting guard bars, gates iron bars gratings, railings including standard braces (etc.) and similar open work. Two Coat (S.No: 4d P/67).				
		120	674.60	%Sft	810
46	Painting old surfaces (c) Painting doors and windows any type Two Coat.(S.No: 4c P/67).				
		70	1160.06	%Sft	812
47	Diffrence S/R Cement				
		24.00	40	P.Bag	960

Total 1494817

N.S. I 72330

S.I 1422487

Executive Engineer  
Education Works Division  
Jamshoro.

Shoukat Ali Solangi  
M/s. [Signature]  
Govt. Contractor


## PART "B" WATER SUPPLY & S/FITTING

S.NO:	Item of Work	Qty	Rate	Unit	Amount
1	P/F Squating type white glazed earthen were w.e pan with including the cost of flushing cistern with internal fitting and flush Pipe with bend & making requisite number of holes in walls plinth & floor for pipe connections & making good in cement concrete 1:2:4 (S.I.No: 1 (b) P/1)	= 2.0	4802.60	P.No	9605
2	P/F 24x18 lavatory bason in white glazed earthen with i/c the cost of W/I or C/I contelever brackets 6" built into walls, painted white in two coats after a primary coat of red paint a pair of 1/2 dia chorm plated pillar traps 1/6 rubber superior quality etc complete (S.I.No: 8 P/3)	= 1.0	4253.90	P.No	4254
3	Add Extra labour for P/Fitting of earthen ware pedestal while or coloured glazed superior quality (S.I.No: 11 P/3)	= 1.0	2533.47	P.No	2533
4	P/F 6"x2" C.I floor trap of the approved self cleanbing & design i/c acrewed down grating with of without making required No of holes in walls plinth & floor for pipe connection & making secro in C.C (S.I.No: 20 P/6)	= 1.0	2042.43	P.No	2042
5	P/F in position nylon connection complete with 1/2 dia brass bib cock with pair of brass nuts & bults lining joints to nylon connection (S.I.No: 20 P/6)	= 1.0	447.15	P.No	447
6	P/F 15"x12" beveled edge mirror of belgium glass complete with 1/8" thick hard board and C.P screws fixed to wooden plant standard. (S.I.No: 4 P/7)	= 0.0	1161.60	P.No	0
7	Supplying & Fixing soap tray of made plastic of each superior quality and design with fine finishing with c.p screws etc. complete (S.I.NO: 6 P/8)	= 1.0	169.40	P.No	169
8	P/F 4" dia C.I soil vent pipe i/c cutting fitting & extra paint match colour of the building (S.I.No: 1 P/9)	= 12.0	333.29	P.rft	3999
9	P/F 4"x4" dia C.I branch of the required degree with accessories doors rubber washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 3 P/9)	= 2.0	702	P.No	1404
10	P/F 4"x4" x4" dia C.I branch of the required degree with accessories doors rubbers washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 4 P/9)	= 2.0	270.60	P.No	541

  
 M/s. Mushtaq Ahmad Shaikh  
 Gov. Contractor



11	P/F 4" dia C.I terminal guard Each including extra painting to match the colour of the building (S.I.NO: 11 P/10)	=	2.0	389.70	P.No	779
12	Providing G.I pipe specials & clamps etc including fixing cutting and fitting complete with and i/c the cost of breaking rough wall and roof making good etc painting two coats after cleaning the pipe etc white zink point with pigment to match the colour of building (S.I.NO: 1 P/12)					
	1/2" dia	=	10.0	73.21	P.rft	732
	3/4" dia	=	10.0	95.89	P.rft	959
	1" dia	=	5.0	128.55	P.rft	643
	1 1/2" dia	=	0.0	188.97	P.rft	0
13	Add extra labour for concealed G.I Pipe & fittings I/C making recess in the wall for Pipe & making good in cement mortor etc. complete (S.I.NO: 2 P/12)					
	(I) 1/2" dia	=	15.0	7.82	P.rft	117
	(II) 3/4" dia	=	25.0	8.45	P.rft	211
	(III) 1" dia	=	0.0	9.96	P.rft	0
14	Providing and Fixing handle valves (china) (S.I.NO: 5 P/17)					
	(I) 1/2" dia	=	1.0	200.42	P.rft	200
	(II) 3/4" dia	=	1.0	271.92	P.rft	272
15	S/Fixing cancealed tee-stop cock of superir Each quality with c.p head 1/2" dia. (S.I.NO: 12 (b) P/18)					
		=	3.0	889.46	P.NO	2668
16	S/Fixing long bib-cock of superir quality Each with c.p head 1/2" dia (S.I.NO: 13 P/19)					
		=	2.0	1109.46	P.NO	2219
17	Supplying & Fixing swan type piller cock of Each Superior quality single c.p head 1/2" dia (S.I.NO: 16 P/19)					
		=	1.0	795.00	P.NO	795
18	S/F fiber glass tank of approved quality and design and wall thickness as speciefsd I/C cost of nutes, bolts and fixing in plateform of cement concrete 1:3:6 and makin connections for in let & out-let & over flow Pipe etc. copmlete (250g) (S.I.NO:3 P/21)					
		=	0.0	21989.61	P.NO	0

  
M/s. M. A. Shaikh  
Govt. Contractor




19	Providing R.C.C pipe with collars class "B" and digging the to required depth & fixing in position i/c cutting fitting & jointing with maxphalt composition cement mortor 1:1 and testing with water pressure to a head of 4" feet above the top of the heightest pipe & refilling excavated staff 6" pipe class "B" (S.No: 2 (e) P/23 C-10)					
	3" dia	=	0.0	113.97	P.ft	0
	4" dia	=	0.0	146.57	P.ft	0
	6" dia	=	15.0	199.25	P.ft	2989
	12" dia	=	0.0	401.97	P.ft	0
20	Construction of main hole i/c inspection of chamber & required depth 3/6" wall etc. complete	=	0.0	14748	P.NO	0

---

Total 37578

  
 Executive Engineer  
 Education Division  
 Jamshedpur.

  
 M/s Mustafiz Ahmed Shaikh  
 Joint Contractor

## PART "B" WATER SUPPLY & S/FITTING (R.A ITEMS)

- 1 P/F UPVC Pipe 1/2" dia (Pak Arab or equivalent) Schedule 40 on surface or concealed masonry/ Cement Concrete or R.C.C up to required height jointing by using solvent (AGM or equivalent) and making good with C.C i/c Curing finishing etc complete. This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
 

(i)	1/2" dia	=	0.00	44	P.Rft	0
(ii)	3/4" dia	=	30.00	57	P.Rft	1710
(ii)	1" dia	=	0.00	90	P.Rft	0
  
- 2 P/F UPVC Pipe 4" dia (Pak Arab or equivalent ) Schedule 40 on surface and digging the trenches to required depth not less than 12" and ficing in position i/c cutting fitting and jointing using approved solvent (AGM or equivalent) rtc complete. This rate also i/c all kind of labour, material, cartage etc aproved by Engineer Incharge.(R.A)
 

(i)	3" dia	=	15.00	108	P.Rft	1620
(ii)	4" dia	=	25.00	288	P.Rft	7200
(iii)	6" dia	=	0.00	430	P.Rft	0
  
- 3 P/F UPVC Union "Solvent" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
 

(i)	1/2" dia	=	0.00	348	P.No:	0
(ii)	3/4" dia	=	0.00	379	P.No:	0
(ii)	1" dia	=	0.00	469	P.No:	0
  
- 4 P/F UPVC "Socket" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
 

(i)	1/2" dia	=	2.00	36	P.No:	72
(ii)	3/4" dia	=	2.00	44	P.No:	88
(ii)	1" dia	=	0.00	53	P.No:	0
  
- 5 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
 

(i)	1/2" dia	=	2.00	107	P.No:	214
(ii)	3/4" dia	=	2.00	134	P.No:	268
(iii)	1" dia	=	0.00	157	P.No:	0

  
 Mr. Ahmed Shaikh  
 Govt. Contractor

- 6 quality and design of various size fixed to UPVC Pipe using approved adhesive compoun upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)

(i)	1/2" dia	=	2.00	53	P.No:	106
(ii)	3/4" dia	=	2.00	74	P.No:	148
(ii)	1" dia	=	0.00	138	P.No:	0

- 7 quality and design of various size fixed to UPVC Pipe using approved adhesive compoun upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)

(i)	3" dia	=	1.00	294	P.No:	294
(ii)	4" dia	=	1.00	404	P.No:	404
(iii)	6" dia	=	0.00	981	P.No:	0

- 8 P/F UPVC TEE 3" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer

(i)	3" dia	=	1.00	427	P.No:	427
(ii)	4" dia	=	1.00	570	P.No:	570
(iii)	6" dia	=	0.00	1213	P.No:	0

- 9 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)

(i)	3" dia	=	1.00	220	P.No:	220
(ii)	4" dia	=	1.00	279	P.No:	279
(ii)	6" dia	=	0.00	749	P.No:	0

- 10 P/F water pumping set wit seimen motor and jawed pump 1 H.P 1400 PRM single Phase 220 Vikts 1"x1-1/2" suction and delivery 40 ft head i/c base plate and also making C.C 1:3:6 plate farm of required size and fixing nuts and bolts complete in all respect (R.A)


1 No	=	1.0	14417.70	P.NO	14418
------	---	-----	----------	------	-------

- 11 P/F hand Pump with all accessories wooden shown i/c boring cutting etc. (R.A)

Filter	=	10.0	76.05	P.rft	761
H.Pump Machine	=	1.0	1441.65	P.No	1442

Total 30240

  
Mr. Ahmed Shaikh  
Govt. Contractor

  
Executive Engineer  
Education Works Division  
Jamshoro.

## ABSTRACT OF SCHEDULE B

Name of Work      **Rehabilitation / Re-Construction Of Various Primary Schools @ GBPS Molidino Sahito UC Channa Taluka Sehwan District Jamshoro (2017-18 Programme)**

### CIVIL WORK

### AMOUNT

Cost of Schedule Item

18.45% % Above/Below on S.I.

Cost of Non Schedule Item

Difference

*Eighteen percent four five*

1,421,527

~~262878~~

72,330

960

Total = 1787089/2

### WATER SUPPLY & SANITARY FITTING

Cost of Schedule Item

09.88% % Above/Below on S.I.

Cost of Non Schedule Item

*zero nine percent eight zero percent above*

37,578

~~3683~~

30,240

Total = 71501/2

G.Total = 1828590/2

Rupees in Words

Eighteen hundred Twenty Eight -  
Thousand Five hundred Ninety only

*[Signature]*  
Signature of Contractor  
M/s Mushtaq Ahmed Shah  
Govt. Contractor

*[Signature]*  
Executive Engineer  
Education Works Division  
Jamshoro



S.No 12

**OFFICE OF THE  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION JAMSHORO**

No.XEN / Edu:Works / TC / 1814 / 2018  
JAMSHORO DATED: 1/19/13 / 2018

**LETTER OF ACCEPTANCE**

To,

M/s Abdul Mustaqeem & Brothers  
Government Contractor,  
Bismillah Flour Mill Station Road Bhan P.O Bhan Sayedabad Taluka Sehwan  
**DISTRICT JAMSHORO**

Bid Ref'nce **Construction Of 2 Roomed Shelter Less Primary Schools @ GBPS Tajuji  
Taluka Sehwan Taluka Sehwan District Jamshoro (2017-18 Programme)**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 3658033** **Three Million Six Hundred Fifty-Eight Thousand Thirty-Three** the lowest Rate Part-A Civil Works **22.36% Above**, Water Supply & S/Fitting Part-B **9.90% Above**, is hereby accepted, with the approval of competent authority vide No.SE(EWCH)/B&A/1563 Dated **16-03-2018**.

You are directed to attend this office within 03 days to sign the contract agreement.

You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 18 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, **Sehwan** He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION  
JAMSHORO

Received  
[Signature]

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |  |          |   |
|---|--|----------|---|
| 1) NAME OF THE ORGANIZATION / DEPTT   | EDUCATION & LITERACY DEPARTMENT, GOS   |          |   |
| 2) PROVINCIAL / LOCAL GOVT./ OTHER  | DISTRICT   |          |   |
| 3) TITLE OF CONTRACT  | Construction Of 2 Roomed Shelter Less Primary Schools @ GBPS Tajuji Taluka Sehwan Taluka Sehwan District Jamshoro (2017-18 Programme)      |          |   |
| 4) TENDER NUMBER  | NIT SR.No 12   |          |   |
| 5) BRIEF DESCRIPTION OF CONTRACT  | Construction Of 2 Roomed Shelter Less Primary Schools @ GBPS Tajuji Taluka Sehwan Taluka Sehwan District Jamshoro (2017-18 Programme)      |          |   |
| 6) FORUM THAT APPROVED THE SCHEME   | DISTRICT DEVELOPMENT WORKING PARTY-  |          |   |
| 7) TENDER ESTIMATED VALUE   | 3.658 Million  |          |   |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | 3.687 Million  |          |   |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | 18 Months  |          |   |
| 10) TENDER OPENED ON (DATE & TIME)  | 09-03-2018 at 02:00 PM   |          |   |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | 02 Nos   |          |   |
| 12) NUMBER OF BIDS RECEIVED   | 02 Nos   |          |   |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | 26 Nos.  |          |   |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | Copy attached  |          |   |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | M/s Abdul Mustaqeem & Brothers   |          |   |
| 16) CONTRACT AWARD PRICE  | 3.658 Million  |          |   |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | 1st M/s Abdul Mustaqeem & Brothers<br>2nd M/s Hidayatullah & Brothers<br>3rd   |          |   |
| 18) METHOD OF PROCUREMENT USED :- (Tick one)  |  |          |   |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <input checked="" type="checkbox"/> <table border="1"><tr><td>Domestic</td><td>Local <input checked="" type="checkbox"/></td></tr></table> | Domestic | Local <input checked="" type="checkbox"/> |
| Domestic  | Local <input checked="" type="checkbox"/>  |          |   |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <table border="1"><tr><td></td><td></td></tr></table>  |          |   |
|   |  |          |   |
| c) TWO STAGE BIDDING PROCEDURE  | <table border="1"><tr><td></td><td></td></tr></table>  |          |   |
|   |  |          |   |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <table border="1"><tr><td></td><td></td></tr></table>  |          |   |
|   |  |          |   |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.



19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Superintending Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	✓	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No			

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	✓	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No			

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes		No	✓
-----	--	----	---

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	✓	No	
-----	---	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
**Executive Engineer**  
**Education Works Division**  
**Jamshoro**

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

# **BID EVALUATION REPORT**

of Procuring Agency:

Executive Engineer Education Works Division Jamshoro

Reference No:

No.XEN(EduWorks)TC/1655 Dated 19-02-2018

er Description/Name of work/item:

Construction Of 2 Roomed Shelter Less Primary Schools @ GBPS  
Tajuji Taluka Sehwan Taluka Sehwan District Jamshoro (2017-18  
Programme)

Method of Procurement

Single Stage One Envelope Procedure

nder Published:

(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express,  
Dated 22-02-2018

otal Bid documents Sold;

SPPRA Website uploaded S# 36876 Dated 19-02-2018.  
02 Nos

otal Bids Received:

02 Nos

Technical Bid Opening date: (if applicable)

N/A

Provide details in separate form

No. of Bid technically qualified (if applicable)

N/A

Bid(s) Rejected:

Nil

Financial Bid Opening date:


09-03-2018


## **Bid Evaluation Report:**

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	M/s Abdul Mustaqeem & Brothers	3658033	1st	-0.79%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Hidayatullah & Brothers	3689563	2nd	0.06%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)

NAME OF WORK:-

**SCHEDULE B**  
**CONSTRUCTION OF TWO ROOMS SHELTERLESS PRIMARY SCHOOLS TALUKA SEHWAN (2-  
 UNITS) 2017-18 DISTRICT JAMSHORO @ GBPS Tajaji**

12

S#	ITEM	QTY	RATE	UNIT	AMOUNT
1	Excavation in foundation of Buildings, Bridges & other structures including dagblling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft (b) In ordinary soil (S.No:18 b/ P.4)	3001	3176.25	%0Cft	9532
2	Cement Concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10. (S.No: 4c /P.14)	1176	8694.95	%cft	102253
3	Pacca brick work in foundation and plinth in 1:6. (S.No:4e /P.20)	2438	11948.36	%Sft	291326
4	Reinforced cement concrete work including all labour and materal except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (a) R.C Work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects ratio 1:2:4. (S.No:6a /P.16)	1490.00	337	P.Cft	502130
5	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars.) (b) Using Tor bars. (S.No:8 /P.16)	79.82	5001.70	P.cwt	399236
6	Pacca brick work in ground floor in cement sand mortor ratio 1:6. (S.No: 5 e /P.20)	2239.00	12674.36	%cft	283779
7	P/F G.I frame/chowkats of size 7"x2" OR 4 1/2"x3" for door using 20' gauge G.I sheet welded hinges & fixing at site with necessary hold fasts filling with cement sand slurry of ratio1:6 & repairing the jambs. The coat also includes all carriage tools and plants used in making and fixing. (S.No:29 /P.92)				
A	Door	69.00	228.90	P.Rft	15794
B	Window	180.00	240.50	P.Rft	43290
8	S/F in position iron steel grill 1/4" x 3/4" size flat including approved design andpainting three coats weight not to be then 3.7lb sqiofthe finished grill. (S.No: 26 P.92)	80.00	180.50	P.Sft	14440
9	Filling watering and ramming earth in floors with surplus earth from foundation lead upto one chain and lift jupto 5 feet (S.No: 21/ P.4)	2065.00	1512.50	%0cft	3123



Shoukat Ali Solangi

S#	ITEM	QTY	RATE	UNIT	AMOUNT
10	Filling, watering and ramming earth under floor with new earth (Excavated from outside) lead upto one chain and lift upto 5 feet. (S.No: 22 /P./4)	4672.00	3630.00	%cft	16959
11	Supplying and filling sand under floor and plugging in walls.(S.No: 29 /P.25)	669	1141.25	%cft	7639
12	Bitumen coating to plastered or cement concrete surface. (S.No: 9 P/70)	275.00	778.09	%sft	2140
13	Pacca Brick work other than building i/c striking of joints upto 20'high in cement sand mortar 1:6. (S.I No: 7(e) P/21)	518.00	12346.65	%sft	63956
14	Providing and laying single per layer of polythene sheet 0.13 mm thick for water proffing as per specification and instruction of engineer incharge. (S.I No: 22 P/27)	275.00	10.70	P.Sft	2943
15	Making notice board made with cement. (S.No: 1-(P/94)	64.00	58.11	P.sft	3719
16	Cement plaster 1/2" thick upto 12' height 1:6. (S.No: 13 b /P.51)	6796	2206.60	%sft	149965
17	Cement plaster 3/8" thick upto 12" heigh 1:4. (S.No: 11 a /P.51)	6632.00	2197.52	%sft	145740
18	Cement Pointing of joints on walls ratio 1:2. (S.No: 19 a /P.52)	1926.00	1287.44	%sft	24796
19	First class deodar wood wrought, joinery in doors and windows etc, fixxed in position including chowkats hold fasts hinges, iron tower bolts, chocks cleats, handles and cords with hooks, etc Deadar panelled or panelled & glazed, or fully glazed. (only Shalters). (b) 1 3/4" thick (S.No: 7 b /P.57)	187.00	902.93	P.Sft	168848
20	Add: extra labour rate for making cement plaster pattas/bend around straibe bend around straight or carved opening & around the edges of roof slatededges of roof slabs, the with not less than 6" with fine finishing. (S.No: 35 /P.54)	706.00	19.36	P.Rft	13668
21	Providing and laying 1" thick topping cement concrete (1:2:4) including surface finishing and dividiing into panels: (S.No: 16 /P.41)				
A	1 1/2"Thick	92	2548.29	%cft	2341
B	2"Thick	1223.00	3275.50	%cft	40059

S#	ITEM	QTY	RATE	UNIT	AMOUNT
22	Coloured cement tiles (8"x8"x3/4" of approved dark shade laid flat in 1:2 white cement mortar over a bed of 3/4" thick lime mortar 1:2. (S.No: 42 /P44)	761.00	10964.99	%sft	83444
23	Laying floors of approved coloured glazed tiles 1/4" thick laid in white cement and pigment on a bed of 3/4" thick cement mortar 1:2. (S.No:25 P/42)	40.00	27747.06	%Sft	11099
24	Glazed tile dado 1/4" thick laid in pigment over 1:2 cement sand mortar 3/4" thick including finishing.(S.No: 38 / P.44)	144.00	28299.30	%Sft	40751
25	Providing & Lying floor of Verona marble tiles of size 12"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and sashing the tiles with slurry of white cement and pigment to match the colour of tiles, including curing, grinding, rubbing and chemical polishing etc complete i.c cutting tiles to proper profile. (R.A)	297.00	310.43	P.Sft	92198
26	Providing and fixing 3/8" thick marble tiles of approved quality and colour and shade size 8"x4" /6"x4" in dado skirting and facing removal / tucking of existing plaster surface etc. Over 1/2" thick base of cement mortar q:3 setting of tiles in slurry of white cement over mortar base including filling the joints and washing the tiles with white cement slurry currnt finishing cleaning and (I) For new work. (S.No:68 /P.48)	47.00	186.04	P.sft	8744
27	Providing and laying HALLA or pattern tiles glazed 8"x8"x1/4" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick including washing and filling of joints with slurry f white cement and pigment in desired shape with finish etc. complete including cutting tiles to proper profile. (S.No: 62 /P.47)	128.00	34520.31	%sft	44186
28	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2"x 2" 3/8" and 3/4" square bars 4" centre to centre with locking arrangemtnt.(S.No: 24 /P.91)	48.00	726.72	P.sft	34883
29	White wash three coats. (S.No: 26 c /P.53)	396.00	829.95	%Sft	3287
30	Primary coat of chalk under distempering.(S.No: 23 /P.53)	2670.00	442.75	%sft	11821
31	Distemper three coats. (S.No: 24 c /P.53)	2670.00	1079.65	%Sft	28827
32	White washing One coats. (S.No: 26(b) P/53)	4826.00	416.63	%sft	20107
33	Colour wash two coats .(S.No: 25-b P/53)	4826.00	859.90	%sft	41499





S#	ITEM	QTY	RATE	UNIT	AMOUNT
----	------	-----	------	------	--------

34 Painting New surface (d) Preparing surpface and painting guard bars, gates of iron bars, gratings, railings (including standards barces, etc) And similar open work. Three Coat (S.No: 5 d P.68)

96.00 1270.83 %Sft 1220

35 Painting new surface (c) preparing surface and painting of doors and windows any type, (including edges).three coat. (S.No: 5 c /P.68)

374.00 2116.41 %Sft 7915

36 Preparing the surface and paining wih weather coat l/c rubbing the surface with rubbing brick/sand Paper filling the vids wih chalk/ plaster of Paris and then painting with weather coat of approved make. 2nd & subsequent coat (S.No: 38.A.B P/55).

311.00 2567.95 %Sft 7986

37 Supplying and fixing Calligraphic (6:x6") x1/4" size in required color and design of tile specification base of 1:2 grey cement motor 3/4" above and i/c washing and filling of joints with solemn white cement and pigment desired shaope with finishing cleaning and coat of wax polish etc complete i/c cutting tile to proper profile i/c carriage upto site of work (R.A)

64.00 222 P.Tile 14208

38 Diffrance S/R Cement


426.00 40 P.Bag 17040

Total 2776893

N.SI 106406

SR 17040

S.I 2653447

  
Executive Engineer  
Education Works Division  
Jamshoro.



Shoukat Ali Solangi

## PART "B" WATER SUPPLY & S/FITTING

D:	Item of Work	Qty	Rate	Unit	Amount
	P/F Squating type white glazed earthen were w.e pan with including the cost of flushing cistern with internal fitting and flush Pipe with bend & making requisite number of holes in walls plinth & floor for pipe connections & making good in cement concrete 1:2:4 (S.I.No: 1 (b) P/1)	= 2.0	4802.60	P.No	9605
2	P/F 24x18 lavatory bason in white glazed earthen with i/c the cost of W/I or C/I contelever brackets 6" built into walls, painted white in two costs after a primary coat of red paint a pair of 1/2 dia chorm plated piller traps 1/6 rubber superior quality etc complete (S.I.No: 8 P/3)	= 1.0	4253.90	P.No	4254
3	Add Extra labour for P/Fitting of earthen ware pedestal while or coloured glazed superior quality (S.I.No: 11 P/3)	= 1.0	2533.47	P.No	2533
4	P/F 6"x2" C.I floor trap of the approved self cleanbing & desigin i/c acrowed down grating with of without making required No of holes in walls plinth & floor for pipe connection & making secro in C.C (S.I.No: 20 P/6)	= 2.0	2042.43	P.No	4085
5	P/F in position nylon connection complete with 1/2 dia brass bib cock with pair of brass nuts & bults lining joints to nylon connection (S.I.No: 20 P/6)	= 3.0 2.0	447.15	P.No	1341
6	P/F 15"x12" beveled edge mirror of belgium glass complete with 1/8" thick hard board and C.P screws fixed to wooden plant standard. (S.I.No: 4 P/7)	= 1.0	1161.60	P.No	1162
7	Supplying & Fixing soap tray of made plastic of each superior quality and design with fine finishing with c.p screws etc. complete (S.I.NO: 6 P/8)	= 0.0	169.40	P.No	0
8	P/F 4" dia C.I soil vent pipe i/c cutting fitting & extra paint match colour of the building (S.I.No: 1 P/9)	= 12.0	333.29	P.rft	3999
9	P/F 4"x4" dia C.I branch of the required degree with accessories doors rubber washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 3 P/9)	= 2.0	702	P.No	1404
10	P/F 4"x4" x4" dia C.I branch of the required degree with accessories doors rubbers washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 4 P/9)	= 2.0	270.60	P.No	541



11	P/F 4" dia C.I terminal guard Each including extra painting to match the colour of the building (S.I.NO: 11 P/10)	=	2.0	389.70	P.No	779
12	Providing G.I pipe specials & clamps etc including fixing cutting and fitting complete with and i/c the cost of breaking rough wall and roof making good etc painting two coats after cleaning the pipe etc white zink point with pigment to match the colour of building (S.I.NO: 1 P/12)					
	1/2" dia	=	25.0	73.21	P.rft	1830
	3/4" dia	=	40.0	95.79	P.rft	3832
	1" dia	=	0.0	128.55	P.rft	0
	1 1/2" dia	=	0.0	188.97	P.rft	0
13	Add extra labour for concealed G.I Pipe & fittings I/C making recess in the wall for Pipe & making good in cement mortor etc. complete (S.I.NO: 2 P/12)					
	(I) 1/2" dia	=	20.0	7.82	P.rft	156
	(II) 3/4" dia	=	25.0	8.45	P.rft	211
	(III) 1" dia	=	0.0	9.96	P.rft	0
14	Providing and Fixing handle valves (china) (S.I.NO: 5 P/17)					
	(I) 1/2" dia	=	1.0	200.42	P.rft	200
	(II) 3/4" dia	=	1.0	271.92	P.rft	272
15	S/Fixing cancealed tee-stop cock of superir Each quality with c.p head 1/2" dia. (S.I.NO: 12 (b) P/18)					
		=	2.0	889.46	P.NO	1779
16	S/Fixing long bib-cock of superir quality Each with c.p head 1/2" dia (S.I.NO: 13 P/19)					
		=	4.0	1109.46	P.NO	4438
17	Supplying & Fixing swan type piller cock of Each Superior quality single c.p head 1/2" dia (S.I.NO: 16 P/19)					
		=	1.0	795.30	P.NO	795
18	S/F fiber glass tank of approved quality and design and wall thicness as specifised I/C cost of nutes, bolts and fixing in plateform of cement concreete 1:3:6 and makin connections for in let & out-let & over flow Pipe etc. copmlete (250g) (S.I.NO:3 P/21)					
		=	1.0	21989.61	P.NO	21990



- 19 Providing R.C.C pipe with collars class "B" and digging the to required depth & fixing in position i/c cutting fitting & jointing with maxphalt composition cement mortor 1:1 and testing with water pressure to a head of 4" feet above the top of the heighest pipe & refilling excavated staff 6" pipe class "B" (S.No: 2 (e) P/23 C-10)


3" dia	=	0.0	113.97	P.ft	0
4" dia	=	0.0	146.57	P.ft	0
6" dia	=	50.0	199.25	P.ft	9963
12" dia	=	0.0	401.97	P.ft	0

- 20 Construction of main hole i/c inspection of chamber & required depth 3/6" wall etc. complete

= 1.0 14748 P.NO 14748



Total 89919

  
Executive Engineer  
Education Works Division  
Jamshiro.

## PART "B" WATER SUPPLY & S/FITTING (R.A ITEMS)

- 1 P/F UPVC Pipe 1/2" dia (Pak Arab or equivalent) Schedule 40 on surface or concealed masonry/ Cement Concrete or R.C.C up to required height jointing by using solvent (AGM or equivalent) and making good with C.C i/c Curing finishing etc complete. This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |   |        |    |       |      |
|------|----------|---|--------|----|-------|------|
| (i)  | 1/2" dia | = | 50.00  | 44 | P.Rft | 2200 |
| (ii) | 3/4" dia | = | 100.00 | 57 | P.Rft | 5700 |
| (ii) | 1" dia   | = | 0.00   | 90 | P.Rft | 0    |
- 6 P/F Elbow 90\* (Pak Arab or equivalent) 1/2" dia of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compoun upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)
- |      |          |   |      |     |       |     |
|------|----------|---|------|-----|-------|-----|
| (i)  | 1/2" dia | = | 4.00 | 53  | P.No: | 212 |
| (ii) | 3/4" dia | = | 4.00 | 74  | P.No: | 296 |
| (ii) | 1" dia   | = | 0.00 | 138 | P.No: | 0   |
- 2 P/F UPVC Pipe 4" dia (Pak Arab or equivalent ) Schedule 40 on surface and digging the trenches to required depth not less than 12" and ficing in position i/c cutting fitting and jointing using approved solvent (AGM or equivalent) rtc complete. This rate also i/c all kind of labour, material, cartage etc aproved by Engineer Incharge.(R.A)
- |       |        |   |       |     |       |      |
|-------|--------|---|-------|-----|-------|------|
| (i)   | 3" dia | = | 0.00  | 108 | P.Rft | 0    |
| (ii)  | 4" dia | = | 10.00 | 288 | P.Rft | 2880 |
| (iii) | 6" dia | = | 0.00  | 430 | P.Rft | 0    |
- 3 P/F UPVC Union "Solvent" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |   |      |     |       |      |
|------|----------|---|------|-----|-------|------|
| (i)  | 1/2" dia | = | 4.00 | 348 | P.No: | 1392 |
| (ii) | 3/4" dia | = | 4.00 | 379 | P.No: | 1516 |
| (ii) | 1" dia   | = | 0.00 | 469 | P.No: | 0    |
- 4 P/F UPVC "Socket" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |   |      |    |       |     |
|------|----------|---|------|----|-------|-----|
| (i)  | 1/2" dia | = | 4.00 | 36 | P.No: | 144 |
| (ii) | 3/4" dia | = | 2.00 | 44 | P.No: | 88  |
| (ii) | 1" dia   | = | 0.00 | 53 | P.No: | 0   |



- 5 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)

(i)	1/2" dia	=	2.00	107	P.No:	214
(ii)	3/4" dia	=	1.00	134	P.No:	134
(iii)	1" dia	=	0.00	157	P.No:	0

- 7 P/F Elbow 90\* (Pak Arab or equivalent) 4" dia of approved qulity and design of various size fixed to UPVC Pipe using approved adhesive compoun upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)

(i)	3" dia	=	0.00	294	P.No:	0
(ii)	4" dia	=	5.00	404	P.No:	2020
(iii)	6" dia	=	1.00	981	P.No:	981

- 8 P/F UPVC TEE 3" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer

(i)	3" dia	=	2.00	427	P.No:	854
(ii)	4" dia	=	1.00	570	P.No:	570
(iii)	6" dia	=	1.00	1213	P.No:	1213

- 9 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)

(i)	3" dia	=	2.00	220	P.No:	440
(ii)	4" dia	=	1.00	279	P.No:	279
(ii)	6" dia	=	1.00	749	P.No:	749

- 10 P/F water pumping set wit seimen motor and jawed pump 1 H.P 1400 PRM single Phase 220 Vikts 1"x1-1/2" suction and delivery 40 ft head i/c base plate and also making C.C 1:3:6 plate farm of required size and fixing nuts and bolts complete in all respect (R.A)

1 No	=	1.0	14417.70	P.NO	14418
------	---	-----	----------	------	-------

- 11 P/F hand Pump with all accessories wooden shown i/c boring cutting etc. (R.A)

Filter	=	76.05	P.rft	0
H.Pump Machine	=	1441.65	P.No	0

Total 36300



Executive Engineer  
Education Works Division  
Jamshero.



# ABSTRACT OF SCHEDULE B

Name of Work **Construction Of 2 Roomed Shelter Less Primary Schools @ GBPS Tajuji Taluka Sehwan Taluka Sehwan District Jamshoro (2017-18 Programme)**

## CIVIL WORK

## AMOUNT

Cost of Schedule Item

2,776,893

22.86 % Above/Below on S.I

Cost of Non Schedule Item

106,406

Difference

17,040

*Twenty two percent  
three six percent  
above*

Total = 3521250/2.

## WATER SUPPLY & SANITARY FITTING

Cost of Schedule Item

89,470

09.90 % Above/Below on S.I

Cost of Non Schedule Item

38,453

*300 mm pipe  
nine three percent  
above*

Total = 136781/2.

G.Total = 3658038/2.

Rupees in Words

Thirty Six hundred Fifty Eight Thousand  
& Thirty Three only

Signature of Contractor

Executive Engineer

Education Works Division

Jamshoro



S.No 13

**OFFICE OF THE  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION JAMSHORO**

No.XEN / Edu:Works / TC / 1808 / 2018  
JAMSHORO DATED: 1 / 16 / 3 / 2018

**LETTER OF ACCEPTANCE**

To,

M/s Qamaruddin Katohar  
Government Contractor,  
P.O Karampur Taluka Sehwan  
**District Jamshoro**


Bid Ref'nce **Construction Of 2 Roomed Shelter Less Primary Schools @ GBPS Sher Khan Talpur Taluka Sehwan Taluka Sehwan District Jamshoro (2017-18 Programme)**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 3666597** Three Million Six Hundred Sixty-Six Thousand Five Hundred Ninety-Seven the lowest Rate Part-A Civil Works **22.67% Above**, Water Supply & S/Fitting Part-B **9.85% Above**, is hereby accepted, with the approval of competent authority vide No.SE(EWCH)/B&A/1548 Dated **13-03-2018**.

You are directed to attend this office within 03 days to sign the contract agreement.


You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 18 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, Sehwan He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |  |                          |   |
|---|--|--------------------------|---|
| 1) NAME OF THE ORGANIZATION / DEPTT   | EDUCATION & LITERACY DEPARTMENT, GOS   |                          |   |
| 2) PROVINCIAL / LOCAL GOVT./ OTHER  | DISTRICT   |                          |   |
| 3) TITLE OF CONTRACT  | Construction Of 2 Roomed Shelter Less<br>Primary Schools @ GBPS Sher Khan Talpur<br>Taluka Sehwan Taluka Sehwan District<br>Jamshoro (2017-18 Programme) |                          |   |
| 4) TENDER NUMBER  | NIT SR.No 13   |                          |   |
| 5) BRIEF DESCRIPTION OF CONTRACT  | Construction Of 2 Roomed Shelter Less<br>Primary Schools @ GBPS Sher Khan Talpur<br>Taluka Sehwan Taluka Sehwan District<br>Jamshoro (2017-18 Programme) |                          |   |
| 6) FORUM THAT APPROVED THE SCHEME   | DISTRICT DEVELOPMENT WORKING PARTY   |                          |   |
| 7) TENDER ESTIMATED VALUE   | 3.667 Million  |                          |   |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | 3.696 Million  |                          |   |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | 18 Months  |                          |   |
| 10) TENDER OPENED ON (DATE & TIME)  | 09-03-2018 at 02:00 PM   |                          |   |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | 02 Nos   |                          |   |
| 12) NUMBER OF BIDS RECEIVED   | 02 Nos   |                          |   |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | 26 Nos.  |                          |   |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | Copy attached  |                          |   |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | M/s Qamaruddin Katohar   |                          |   |
| 16) CONTRACT AWARD PRICE  | 3.667 Million  |                          |   |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | 1st M/s Qamaruddin Katohar<br>2nd M/s Mushtaque Ahmed Shaikh<br>3rd  |                          |   |
| 18) METHOD OF PROCUREMENT USED :- (Tick one)  |  |                          |   |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <input checked="" type="checkbox"/> <table border="1"><tr><td>Domestic</td><td>Local <input checked="" type="checkbox"/></td></tr></table>               | Domestic                 | Local <input checked="" type="checkbox"/> |
| Domestic  | Local <input checked="" type="checkbox"/>  |                          |   |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <table border="1"><tr><td><input type="checkbox"/></td><td><input type="checkbox"/></td></tr></table>  | <input type="checkbox"/> | <input type="checkbox"/>                  |
| <input type="checkbox"/>  | <input type="checkbox"/>   |                          |   |
| c) TWO STAGE BIDDING PROCEDURE  | <table border="1"><tr><td><input type="checkbox"/></td><td><input type="checkbox"/></td></tr></table>  | <input type="checkbox"/> | <input type="checkbox"/>                  |
| <input type="checkbox"/>  | <input type="checkbox"/>   |                          |   |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <table border="1"><tr><td><input type="checkbox"/></td><td><input type="checkbox"/></td></tr></table>  | <input type="checkbox"/> | <input type="checkbox"/>                  |
| <input type="checkbox"/>  | <input type="checkbox"/>   |                          |   |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Superintending Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	✓	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No			

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	✓	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No			

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes		No	✓
-----	--	----	---

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	✓	No	
-----	---	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
Executive Engineer  
Infrastructure Works Division  
Junction.

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**


Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


# **BID EVALUATION REPORT**


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Construction Of 2 Roomed Shelter Less Primary Schools @ GBPS Sher Khan Talpur Taluka Sehwan Taluka Sehwan District Jamshoro (2017-18 Programme)
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018  
SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 06 Total Bid documents Sold; 02 Nos
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Qamaruddin Katohar	3666597	1st	-0.79%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Mushtaque Ahmed Shaikh	3698126	2nd	0.07%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)



NAME OF WORK:-

**SCHEDULE B**  
**CONSTRUCTION OF TWO ROOMS SHELTERLESS PRIMARY SCHOOLS TALUKA SEHWAN (2-  
 UNITS) 2017-18 DISTRICT JAMSHORO @ GBPS SHER KHAN TALPUR**

13

S#	ITEM	QTY	RATE	UNIT	AMOUNT
1	Excavation in foundation of Buildings, Bridges & other structures including dagblling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft (b) In ordinary soil (S.No:18 b/ P.4)	3001	3176.25	%0Cft	9532
2	Cement Concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10. (S.No: 4c /P.14)	1176	8694.95	%cft	102253
3	Pacca brick work in foundation and plinth in 1:6. (S.No:4e /P.20)	2438	11948.36	%Sft	291326
4	Reinforced cement concrete work including all labour and materal except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (a) R.C Work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects ratio 1:2:4. (S.No:6a /P.16)	1490.00	337	P.Cft	502130
5	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars.) (b) Using Tor bars. (S.No:8 /P.16)	79.82	5001.70	P.cwt	399236
6	Pacca brick work in ground floor in cement sand mortar ratio 1:6. (S.No: 5 e /P.20)	2239.00	12674.36	%cft	283779
7	P/F G.I frame/chowkats of size 7"x2" OR 4 1/2x3" for door using 20' gauge G.I sheet welded hinges & fixing at site with necessary hold fasts filling with cement sand slurry of ratio1:6 & repairing the jambs. The coat also includes all carriage tools and plants used in making and fixing. (S.No:29 /P.92)				
A	Door	69.00	228.90	P.Rft	15794
B	Window	180.00	240.50	P.Rft	43290
8	S/F in position iron steel grill 1/4" x 3/4" size flat including approved design andpainting three coats weight not to be then 3.7lb sqiofthe finished grill. (S.No: 26 P.92)	80.00	180.50	P.Sft	14440
9	Filling watering and ramming earth in floors with surplus earth from foundation lead upto one chain and lift jupto 5 feet (S.No: 21/ P.4)	2065.00	1512.50	%0cft	3123

  
 Shoukat Ali Solangi

S #	ITEM	QTY	RATE	UNIT	AMOUNT
10	Filling, watering and ramming earth under floor with new earth (Excavated from outside) lead upto one chain and lift upto 5 feet. (S.No: 22 /P./4)	4672.00	3630.00	%0cft	16959
11	Supplying and filling sand under floor and plugging in walls.(S.No: 29 /P.25)	669	1141.25	%cft	7639
12	Bitumen coating to plastered or cement concrete surface. (S.No: 9 P/70)	275.00	778.09	%sft	2140
13	Pacca Brick work other than building i/c striking of joints upto 20'hight in cement sand mortar 1:6. (S.I No: 7(e) P/21)	518.00	12346.65	%sft	63956
14	Providing and laying single per layer of polythene sheet 0.13 mm thick for water proffing as per specification and instruction of engineer incharge. (S.I No: 28 P/27)	275.00	10.70	P.Sft	2943
15	Making notice board made with cement. (S.No: 1-(P/94)	64.00	58.11	P.sft	3719
16	Cement plaster 1/2" thick upto 12' height 1:6. (S.No: 13 b /P.51)	6796	2206.60	%sft	149965
17	Cement plaster 3/8" thick upto 12" heigh 1:4. (S.No: 11 a /P.51)	6632.00	2197.52	%sft	145740
18	Cement Pointing of joints on walls ratio 1:2. (S.No: 19 a /P.52)	1926.00	1287.44	%sft	24796
19	First class deodar wood wrought, joinery in doors and windows etc, fixxed in position including chowkats hold fasts hinges, iron tower bolts, chocks cleats, handles and cords with hooks, etc Deadar panelled or panelled & glazed, or fully glazed. (only Shalters). (b) 1 3/4" thick (S.No: 7 b /P.57)	187.00	902.93	P.Sft	168848
20	Add: extra labour rate for making cement plaster pattas/bend around straibe bend around straight or carved opening & around the edges of roof slatededges of roof slabs, the with not less than 6" with fine finishing. (S.No: 35 /P.54)	706.00	19.36	P.Rft	13668
21	Providing and laying 1" thick topping cement concrete (1:2:4) including surface finishing and dividiing into panels: (S.No: 16 /P.41)				
A	1 1/2"Thick	92	2548.29	%cft	2341
B	2"Thick	1223.00	3275.50	%cft	40059

  
G. Deor

S.#	ITEM	QTY	RATE	UNIT	AMOUNT
22	Coloured cement tiles (8"x8"x3/4" of approved dark shade laid flat in 1:2 white cement mortar over a bed of 3/4" thick lime mortar 1:2. (S.No: 42 /P44)	761.00	10964.99	%sft	83444
23	Laying floors of approved coloured glazed tiles 1/4" thick laid in white cement and pigment on a bed of 3/4" thick cement mortar 1:2. (S.No:25 P/42)	40.00	27747.06	%Sft	11099
24	Glazed tile dado 1/4" thick laid in pigment over 1:2 cement sand mortar 3/4" thick including finishing.(S.No: 38 / P.44)	144.00	28299.30	%Sft	40751
25	Providing & Lying floor of Verona marble tiles of size 12"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and sashing the tiles with slurry of white cement and pigment to match the colour of tiles, including curing, grinding, rubbing and chemical polishing etc complete i.c cutting tiles to proper profile. (R.A)	297.00	310.43	P.Sft	92198
26	Providing and fixing 3/8" thick marble tiles of approved quality and colour and shade size 8"x4" /6"x4" in dado skirting and facing removal / tucking of existing plaster surface etc. Over 1/2" thick base of cement mortar q:3 setting of tiles in slurry of white cement over mortar base including filling the joints and washing the tiles with white cement slurry currnt finishing cleaning and (I) For new work. (S.No:68 /P.48)	47.00	186.04	P.sft	8744
27	Providing and laying HALLA or pattern tiles glazed 8"x8"x1/4" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick including washing and filling of joints with slurry f white cement and pigment in desired shape with finish etc. complete including cutting tiles to proper profile. (S.No: 62 /P.47)	128.00	34520.31	%sft	44186
28	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2"x 2" 3/8" and 3/4" square bars 4" centre to centre with locking arrangemtn.(S.No: 24 /P.91)	48.00	726.72	P.sft	34883
29	White wash three coats. (S.No: 26 c /P.53)	396.00	829.95	%Sft	3287
30	Primary coat of chalk under distempering.(S.No: 23 /P.53)	2670.00	442.75	%sft	11821
31	Distemper three coats. (S.No: 24 c /P.53)	2670.00	1079.65	%Sft	28827
32	White washing One coats. (S.No: 26(b) P/53)	4826.00	416.63	%sft	20107
33	Colour wash two coats .(S.No: 25-b P/53)	4826.00	859.90	%sft	41499



S #	ITEM	QTY	RATE	UNIT	AMOUNT
-----	------	-----	------	------	--------

- 34 Painting New surface (d) Preparing surface and painting guard bars, gates of iron bars, gratings, railings (including standards barces, etc) And similar open work. Three Coat (S.No: 5 d P.68)

96.00 1270.83 %Sft 1220

- 35 Painting new surface (c) preparing surface and painting of doors and windows any type, (including edges).three coat. (S.No: 5 c /P.68)

374.00 2116.41 %Sft 7915

- 36 Preparing the surface and paining wih weather coat l/c rubbing the surface with rubbing brick/sand Paper filling the vids wih chalk/ plaster of Paris and then painting with weather coat of approved make. 2nd & subsequent coat (S.No: 38.A.B P/55).

311.00 2567.95 %Sft 7986

- 37 Supplying and fixing Calligraphic (6:x6") x1/4" size in required color and design of tile specification base of 1:2 grey cement motor 3/4" above and i/c washing and filling of joints with solemn white cement and pigment desired shaope with finishing cleaning and coat of wax polish etc complete i/c cutting tile to proper profile i/c carriage upto site of work (R.A)

64.00 222 P.Tile 14208

- 38 Diffrance S/R Cement

426.00 40 P.Bag 17040


Order

Total 2776893

N.SI 106406

SR 17040

S.I 2653447

  
Executive Engineer  
Education Works Division  
Jamsilero.

## PART "B" WATER SUPPLY & S/FITTING

S.NO:	Item of Work	Qty	Rate	Unit	Amount
1	P/F Squating type white glazed earthen were w.e pan with including the cost of flushing cistern with internal fitting and flush Pipe with bend & making requisite number of holes in walls plinth & floor for pipe connections & making good in cement concrete 1:2:4 (S.I.No: 1 (b) P/1)	= 2.0	4802.60	P.No	9605
2	P/F 24x18 lavatory basin in white glazed earthen with i/c the cost of W/I or C/I contelever brackets 6" built into walls, painted white in two coats after a primary coat of red paint a pair of 1/2 dia chorm plated pillar traps 1/6 rubber superior quality etc complete (S.I.No: 8 P/3)	= 1.0	4253.90	P.No	4254
3	Add Extra labour for P/Fitting of earthen ware pedestal while or coloured glazed superior quality (S.I.No: 11 P/3)	= 1.0	2533.47	P.No	2533
4	P/F 6"x2" C.I floor trap of the approved self cleanbing & design i/c acrowed down grating with of without making required No of holes in walls plinth & floor for pipe connection & making secro in C.C (S.I.No: 20 P/6)	= 2.0	2042.43	P.No	4085
5	P/F in position nylon connection complete with 1/2 dia boss bib cock with pair of boss nuts & bults lining joints to nylon connection (S.I.No: 20 P/6)	= 3.0	447.15	P.No	1341
6	P/F 15"x12" beveled edge mirror of belgium glass complete with 1/8" thick hard board and C.P screws fixed to wooden plant standard. (S.I.No: 4 P/7)	= 1.0	1161.60	P.No	1162
7	Supplying & Fixing soap tray of made plastic of each superior quality and design with fine finishing with c.p screws etc. complete (S.I.No: 6 P/8)	= 0.0	169.40	P.No	0
8	P/F 4" dia C.I soil vent pipe i/c cutting fitting & extra paint match colour of the building (S.I.No: 1 P/9)	= 12.0	333.29	P.rft	3999
9	P/F 4"x4" dia C.I branch of the required degree with accessories doors rubber washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 3 P/9)	= 2.0	702	P.No	1404
10	P/F 4"x4" x4" dia C.I branch of the required degree with accessories doors rubbers washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 4 P/9)	= 2.0	270.60	P.No	541

*Q. clear*



11	P/F 4" dia C.I terminal guard Each including extra painting to match the colour of the building (S.I.NO: 11 P/10)	=	2.0	389.70	P.No	779
12	Providing G.I pipe specials & clamps etc including fixing cutting and fitting complete with and i/c the cost of breaking rough wall and roof making good etc painting two coats after cleaning the pipe etc white zink point with pigment to match the colour of building (S.I.NO: 1 P/12)					
	1/2" dia	=	25.0	73.21	P.rft	1830
	3/4" dia	=	40.0	95.79	P.rft	3832
	1" dia	=	0.0	128.55	P.rft	0
	1 1/2" dia	=	0.0	188.97	P.rft	0
13	Add extra labour for concealed G.I Pipe & fittings I/C making recess in the wall for Pipe & making good in cement mortor etc. complete (S.I.NO: 2 P/12)					
	(I) 1/2" dia	=	20.0	7.82	P.rft	156
	(II) 3/4" dia	=	25.0	8.45	P.rft	211
	(III) 1" dia	=	0.0	9.96	P.rft	0
14	Providing and Fixing handle valves (china) (S.I.NO: 5 P/17)					
	(I) 1/2" dia	=	1.0	200.42	P.rft	200
	(II) 3/4" dia	=	1.0	271.92	P.rft	272
15	S/Fixing cancealed tee-stop cock of superir Each quality with c.p head 1/2" dia. (S.I.NO: 12 (b) P/18)					
		=	2.0	889.46	P.NO	1779
16	S/Fixing long bib-cock of superir quality Each with c.p head 1/2" dia (S.I.NO: 13 P/19)					
		=	4.0	1109.46	P.NO	4438
17	Supplying & Fixing swan type piller cock of Each Superior quality single c.p head 1/2" dia (S.I.NO: 16 P/19)					
		=	1.0	795.30	P.NO	795
18	S/F fiber glass tank of approved quality and design and wall thicness as specifiend I/C cost of nutes, bolts and fixing in plateform of cement concrete 1:3:6 and makin connections for in let & out-let & over flow Pipe etc. copmlete (250g) (S.I.NO:3 P/21)					
		=	1.0	21989.61	P.NO	21990

Aditya



- 19 Providing R.C.C pipe with collars class "B" and digging the to required depth & fixing in position i/c cutting fitting & jointing with maxphalt composition cement mortar 1:1 and testing with water pressure to a head of 4" feet above the top of the heightest pipe & refilling excavated staff 6" pipe class "B" (S.No: 2 (e) P/23 C-10)

3" dia	=	0.0	113.97	P.rft	0
4" dia	=	0.0	146.57	P.rft	0
6" dia	=	50.0	199.25	P.rft	9963
12" dia	=	0.0	401.97	P.rft	0

- 20 Construction of main hole i/c inspection of chamber & required depth 3/6" wall etc. complete

=	1.0	14748	P.NO	14748
---	-----	-------	------	-------

*Aditya*

Total

89919

*[Signature]*  
Executive Engineer  
Education Works Division  
Jalgaon.

## PART "B" WATER SUPPLY & S/FITTING (R.A ITEMS)

- 1 P/F UPVC Pipe 1/2" dia (Pak Arab or equivalent) Schedule 40 on surface or concealed masonry/ Cement Concrete or R.C.C up to required height jointing by using solvent (AGM or equivalent) and making good with C.C i/c Curing finishing etc complete. This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |          |    |       |      |
|------|----------|----------|----|-------|------|
| (i)  | 1/2" dia | = 50.00  | 44 | P.Rft | 2200 |
| (ii) | 3/4" dia | = 100.00 | 57 | P.Rft | 5700 |
| (ii) | 1" dia   | = 0.00   | 90 | P.Rft | 0    |
- 6 P/F Elbow 90° (Pak Arab or equivalent) 1/2" dia of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by Engineer Incharge. (R.A)
- |      |          |        |     |       |     |
|------|----------|--------|-----|-------|-----|
| (i)  | 1/2" dia | = 4.00 | 53  | P.No: | 212 |
| (ii) | 3/4" dia | = 4.00 | 74  | P.No: | 296 |
| (ii) | 1" dia   | = 0.00 | 138 | P.No: | 0   |
- 2 P/F UPVC Pipe 4" dia (Pak Arab or equivalent ) Schedule 40 on surface and digging the trenches to required depth not less than 12" and fixing in position i/c cutting fitting and jointing using approved solvent (AGM or equivalent) etc complete. This rate also i/c all kind of labour, material, cartage etc aproved by Engineer Incharge.(R.A)
- |       |        |         |     |       |      |
|-------|--------|---------|-----|-------|------|
| (i)   | 3" dia | = 0.00  | 108 | P.Rft | 0    |
| (ii)  | 4" dia | = 10.00 | 288 | P.Rft | 2880 |
| (iii) | 6" dia | = 0.00  | 430 | P.Rft | 0    |
- 3 P/F UPVC Union "Solvent" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |        |     |       |      |
|------|----------|--------|-----|-------|------|
| (i)  | 1/2" dia | = 4.00 | 348 | P.No: | 1392 |
| (ii) | 3/4" dia | = 4.00 | 379 | P.No: | 1516 |
| (ii) | 1" dia   | = 0.00 | 469 | P.No: | 0    |
- 4 P/F UPVC "Socket" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |        |    |       |     |
|------|----------|--------|----|-------|-----|
| (i)  | 1/2" dia | = 4.00 | 36 | P.No: | 144 |
| (ii) | 3/4" dia | = 2.00 | 44 | P.No: | 88  |
| (ii) | 1" dia   | = 0.00 | 53 | P.No: | 0   |

*Signature*

- 5 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |       |          |   |      |     |       |     |
|-------|----------|---|------|-----|-------|-----|
| (i)   | 1/2" dia | = | 2.00 | 107 | P.No: | 214 |
| (ii)  | 3/4" dia | = | 1.00 | 134 | P.No: | 134 |
| (iii) | 1" dia   | = | 0.00 | 157 | P.No: | 0   |
- 7 P/F Elbow 90\* (Pak Arab or equivalent) 4" dia of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compoun upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)
- |       |        |   |      |     |       |      |
|-------|--------|---|------|-----|-------|------|
| (i)   | 3" dia | = | 0.00 | 294 | P.No: | 0    |
| (ii)  | 4" dia | = | 5.00 | 404 | P.No: | 2020 |
| (iii) | 6" dia | = | 1.00 | 981 | P.No: | 981  |
- 8 P/F UPVC TEE 3" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer
- |       |        |   |      |      |       |      |
|-------|--------|---|------|------|-------|------|
| (i)   | 3" dia | = | 2.00 | 427  | P.No: | 854  |
| (ii)  | 4" dia | = | 1.00 | 570  | P.No: | 570  |
| (iii) | 6" dia | = | 1.00 | 1213 | P.No: | 1213 |
- 9 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |        |   |      |     |       |     |
|------|--------|---|------|-----|-------|-----|
| (i)  | 3" dia | = | 2.00 | 220 | P.No: | 440 |
| (ii) | 4" dia | = | 1.00 | 279 | P.No: | 279 |
| (ii) | 6" dia | = | 1.00 | 749 | P.No: | 749 |
- 10 P/F water pumping set wit seimen motor and jawed pump 1 H.P 1400 PRM single Phase 220 Vikts 1"x1-1/2" suction and delivery 40 ft head i/c base plate and also making C.C 1:3:6 plate farm of required size and fixing nuts and bolts complete in all respect (R.A)
- |      |   |     |          |      |       |
|------|---|-----|----------|------|-------|
| 1 No | = | 1.0 | 14417.70 | P.NO | 14418 |
|------|---|-----|----------|------|-------|
- 11 P/F hand Pump with all accessories wooden shown i/c boring cutting etc. (R.A)
- |                |   |         |       |   |
|----------------|---|---------|-------|---|
| Filter         | = | 76.05   | P.rft | 0 |
| H.Pump Machine | = | 1441.65 | P.No  | 0 |

---

Total 36300

*Aden*

*[Signature]*  
Executive Engineer  
Education Works Division  
Jamsoro.

# ABSTRACT OF SCHEDULE B

Name of Work **Construction Of 2 Roomed Shelter Less Primary Schools @ GBPS Sher Khan Talpur Taluka Sehwan Taluka Sehwan District Jamshoro (2017-18 Programme)**

## CIVIL WORK

## AMOUNT

Cost of Schedule Item

22.67

% Above/Below on S.I

Cost of Non Schedule Item

Difference

Twenty two percent  
Six seven percent  
above

2,776,893

69532

106,406

17,040

Total

= 3539861

## WATER SUPPLY & SANITARY FITTING

Cost of Schedule Item

09.85

% Above/Below on S.I

Cost of Non Schedule Item

zero nine percent eight  
five percent above

89,470

8813

38,453

Total

= 1367362

G.Total

= 3665972

Rupees in Words

Thirty six hundred Sixty six Thousand

Five hundred Ninety Seven only.

Adnan

Signature of Contractor

Executive Engineer

Education Works Division

Jamshoro



S.No 14

**OFFICE OF THE  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION JAMSHORO**

No.XEN / Edu:Works / TC / 1884 / 2018  
JAMSHORO DATED: 12/4 / 2018

**LETTER OF ACCEPTANCE**

To,

M/s Abia Engg Services  
Government Contractor,  
E-201, Ruffi Lake Drive, Block 18, Gulistan-e-Jauhar,  
Karachi


Bid Ref'nce **Rehabilitation of Government of Elementary Schools @ GBPS Akro (Old Block) Taluka Kotri, District Jamshoro (11 Units) ADP No. 373 of 2017-18**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 4606900** **Four Million Six Hundred Six Thousand Nine Hundred** the lowest Rate Part-A Civil Works **16.10% Above**, is hereby accepted, with the approval of competent authority vide No.SE(EWCH)/B&A/1536 Dated **12-03-2018**.

You are directed to attend this office within 03 days to sign the contract agreement.

You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 18 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, Kotri He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- |   |  |
|---|--|
| 1) NAME OF THE ORGANIZATION / DEPTT   | EDUCATION & LITERACY DEPARTMENT, GOS   |
| 2) PROVINCIAL / LOCAL GOVT./ OTHER  | DISTRICT   |
| 3) TITLE OF CONTRACT  | Rehabilitation of Government of Elementary Schools @ GBPS Akro (Old Block) Taluka Kotri, District Jamshoro (11 Units) ADP No. 373 of 2017-18 |
| 4) TENDER NUMBER  | NIT SR.No 14   |
| 5) BRIEF DESCRIPTION OF CONTRACT  | Rehabilitation of Government of Elementary Schools @ GBPS Akro (Old Block) Taluka Kotri, District Jamshoro (11 Units) ADP No. 373 of 2017-18 |
| 6) FORUM THAT APPROVED THE SCHEME   | DISTRICT DEVELOPMENT WORKING PARTY   |
| 7) TENDER ESTIMATED VALUE   | 4.607 Million  |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | 4.625 Million  |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | 18 Months  |
| 10) TENDER OPENED ON (DATE & TIME)  | 09-03-2018 at 02:00 PM   |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | 02 Nos   |
| 12) NUMBER OF BIDS RECEIVED   | 02 Nos   |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | 26 Nos.  |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | Copy attached  |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | M/s Abia Engg Services   |
| 16) CONTRACT AWARD PRICE  | 4.607 Million  |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | 1st M/s Abia Engg Services<br>2nd M/s Nevat Mal<br>3rd   |
| 18) METHOD OF PROCUREMENT USED :- (Tick one)  |  |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <input checked="" type="checkbox"/> Domestic <input checked="" type="checkbox"/> Local   |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <input type="checkbox"/> Domestic <input type="checkbox"/> Local   |
| c) TWO STAGE BIDDING PROCEDURE  | <input type="checkbox"/> Domestic <input type="checkbox"/> Local   |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <input type="checkbox"/> Domestic <input type="checkbox"/> Local   |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.



19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Superintending Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	✓	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No			

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	✓	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No			

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes		No	✓
-----	--	----	---

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	✓	No	
-----	---	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
**Executive Engineer**  
**Education Works Division**  
**Jamshoro.**

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**


Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


# **BID EVALUATION REPORT**


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Rehabilitation of Government of Elementary Schools @ GBPS Akro (Old Block) Taluka Kotri, District Jamshoro (11 Units) ADP No. 373 of 2017-18
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018  
SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 06 Total Bid documents Sold; 02 Nos
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Abia Engg Services	✓ 4606900	1st	-0.38%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Nevat Mal	✓ 4696458	2nd	1.55%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)

# FORM OF CONTRACT AGREEMENT

CA-1

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the \_\_\_\_\_ day of \_\_\_\_\_ (m) \_\_\_\_\_ (y) between " Govt of Sindh through **Executive Engineer Education Works Division Jamshoro** " (hereafter called the "Procuring Agency") of the one part and m/s. Abta Engg Services (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz


Reb of Govt Elementary School GBps AKro (old Block) Taluka Kotri

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

**NOW this Agreement witnesseth-- as follows:**

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz
  - (a) The Contract Agreement; (b) The Letter of Acceptance; (c) The completed Form of Bid;
  - (d) Special Stipulations (Appendix-A to Bid); (e) The Special Conditions of Contract - Part II;
  - (f) The General Conditions - Part I; (g) The priced Bill of Quantities (Appendix-D to Bid);
  - (h) The completed Appendices to Bid (B, C, E to L); (i) The Drawings; (j) The Specifications
  - (k) \_\_\_\_\_ (any other)

Adhesive Stamp duty



3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract. (69)

P.T.O

16200

## Schedule B (Civil)

Name Of Work      Rehabilitation of Government Elementary Schools of Taluka Kotri District

Jamshoro (11 Units) (2013-14 Program) @ GBPS Akro (Old Block)

Description	Quantity	Rate	Unit	Amount
01. Removing door with chowket. (S.I.No. 33(a)/P-12)	3.00 No	Rs. 142.18	P.No	Rs. 427.00
02. Removing window and sky light with chowket. (S.I.No. 33(b)/P-12)	10.00 No	Rs. 102.85	P.No	Rs. 1029.00
03. Dismantling cement concrete reinforced. Separating reinforcement from concrete, cleaning and straightening the same. (S.I.No. 20/P-10)	1057.00 Cft	Rs. 5445.00	%Cft	Rs. 57554.00
04. Dismantling brick masonry in lime or cement mortar. (S.I.No. 13/P-10)	2204.00 Cft	Rs. 1285.63	%Cft	Rs. 28335.00
05. Dismantling cement concrete plain 1:2:4. (S.I.No. 19(c)/P-10)	378.00 Cft	Rs. 3327.00	%Cft	Rs. 12576.00
06. Excavation in foundation of building, bridges and other structure including dagbelling dressing, refilling around structure with excavated earth, watering and ramming. Lead upto 5 ft (b) In ordinary soil. (S.I.No. 18(b)/P-4)	4538.00 Cft	Rs. 3176.25	%oCft	Rs. 14414.00
07. Cement concrete brick or stone ballast 1.5" to 2" gauge (b) Ratio 1:4:8. (S.I.No. 4(b)/P-15)	1355.00 Cft	Rs. 9416.28	%Cft	Rs. 127591.00
08. Pacca brick work in foundation and plinth in cement sand mortar 1:6. (S.I.No. 4(i)/e/P-21)	347.00 Cft	Rs. 11948.36	%Cft	Rs. 41461.00
09. Erection and removal of centering for Reinforced or Plain cement concrete works of partial wood (2nd class). (b) Vertical. (S.I.No. 19(b)/ii/P-18)	2139.00 Sft	Rs. 3127.41	%Sft	Rs. 66895.00
10. Cement concrete plain including placing, compacting, finishing and curing complete (including screening and washing of stone aggregate without shuttering) (f) Ratio 1:2:4 (S.I.No. 5(f)/P-16)	1117.00 Cft	Rs. 14429.25	%Cft	Rs. 161175.00
11. R.C.C work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing the exposed surface (including screening and washing of shingle (a) R.C.C work in roof slab, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position. Complete in all respects (i) Ratio 1:2:4 90 lbs. (S.I.No. 6(a)/i/P-17)	2883.00 Cft	Rs. 337.00	P.Cft	Rs. 971571.00
12. Fabrication of Tor steel reinforcement for cement concrete including cutting, bending, laying in position, making joints and fastening including cost of binding wire (also includes removal of rust from bars. (S.I.No. 8(b)/P-17)	142.00 Cwt	Rs. 5001.70	P.Cwt	Rs. 710241.00
13. Filling, watering and ramming earth in floors with surplus earth from foundation. Lead upto one chain and lift upto 5 ft. (S.I.No. 21/P-4)	3025.00 Cft	Rs. 1512.50	%oCft	Rs. 4575.00
14. Supplying and filling sand under floors and plugging in wells. (S.I.No. 29/P-26)	3588.00 Cft	Rs. 1141.25	%Cft	Rs. 40948.00
15. Pacca brick work in ground floor in cement sand mortar 1:6. (S.I.No. 5(i)/e/P-21)	1054.00 Cft	Rs. 12674.36	%Cft	Rs. 133588.00
16. Pacca brickwork in other than building including striking of joints upto 20 ft height in cement sand mortar 1:6. (S.I.No. 7(i)/e/P-22)	150.00 Cft	Rs. 12346.65	%Cft	Rs. 18520.00
17. Providing & fixing galvanized iron frames / chowkats of size 7"x 2" or 4.5"x3" for doors using 20 guage G.I sheet including welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jams. The cost also include all carriage, tools and plants used in making & fixing. (S.I No. 29/P-93)	53.00 Rft	Rs. 228.90	P.Rft	Rs. 12132.00

*Amir*



18. Providing & fixing galvanized iron frames / chowkats of size 7"x 2" or 4.5"x3" for windows using 20 guage G.I sheet including welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jams. The cost also include all carriage, tools and plants used in making & fixing. (S.I No. 28/P-270.00 Rft Rs. 240.50 P.Rft Rs. 64935.00						
19. Providing and fixing iron / steel grill using solid square bars of size 1/2"x1/2" placed at 4" c/c and frame of flat iron 3/4"x1/4" including circle shape at 1-0 apart equivalent fitted with screws or pins including painting 3 coats with 1st coat of red oxide paint etc. (S.I.No. 30/P-94)	194.00	Sft	Rs.	194.16	P.Sft	Rs. 37667.00
20. Making and fixing steel grated door with 1/16" thick sheeting including angle iron frame 2"x2"x3/8" and 3/4" square bars 4" c/c with locking arrangement. (S.I.No. 24/P-92)	50.00	Sft	Rs.	726.72	P.Sft	Rs. 36336.00
21. Cement plaster 1:6 upto 20 height (b) 1/2" thick. (S.I.No.13(b)/P-52)	7576.00	Sft	Rs.	2206.60	%Sft	Rs. 167172.00
22. Cement plaster 1:4 upto 20 height (a) 3/8" thick. (S.I.No.11(a)/P-52)	7576.00	Sft	Rs.	2197.52	%Sft	Rs. 166484.00
23. Notice board made with cement. (S.I.No.1/P-95)	120.00	Sft	Rs.	58.11	P.Sft	Rs. 6973.00
24. Providing & Laying floor of Verona Marble Tiles 12"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 gray cement mortar, setting the tiles with gray cement slurry, jointing & washing the tiles with slurry of white cement and pigment to match the colour of tiles including curring, grinding, rubbing, chemical polishing and cutting tiles to proper profile etc complete.(R.A.A)	1582.00	Sft	Rs.	310.43	P.Sft	Rs. 491100.00
25. Providing & Laying floor of Verona Marble Tiles 48"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 gray cement mortar, setting the tiles with gray cement slurry, jointing & washing the tiles with slurry of white cement and pigment to match the colour of tiles including curring, grinding, rubbing, chemical polishing and cutting tiles to proper profile etc complete.(R.A.A)	97.00	Sft	Rs.	395.00	P.Sft	Rs. 38315.00
26. Providing and laying Hala or pattern tiles glazed 8"x8"x1/4" on floor or wall facing in required pattern of Stile specification jointed in white cement and pigment over a base of 1:2 gray cement mortar 3/4" thick including washing and filling of joints with slurry of white cement and pigment in desired shape with finishing, cleaning and cost of wax polish etc complete including cutting tiles to proper profile. (S.I.No. 62/P-62)	48.00	Sft	Rs.	34520.31	%Sft	Rs. 16570.00
27. Providing and laying topping cement concrete 1:2:4 including surface finishing and dividing into panels (c) 2" thick. (S.I.No. 16(c)/P-42)	1680.00	Sft	Rs.	3502.38	%Sft	Rs. 58840.00
28. Providing and fixing plaster of paris ceiling border of 8" - 10" width of specified design & thickness including fixing besides ceiling with nails / screws with getties. (S.I No. 44/P-39)	449.00	Rft	Rs.	104.22	P.Rft	Rs. 46795.00
29. Providing and fixing plaster of paris cover pieces triangle shape including fixing in ceiling with nails / screws. (S.I No. 46/P-39)	28.00	No	Rs.	346.50	P.No	Rs. 9702.00
30. Providing and fixing plaster of paris centre pieces of 2' dia including fixing in ceiling with nails / screws. (S.I No. 45/P-39)	9.00	No	Rs.	346.50	P.No	Rs. 3119.00
31. First class deodar wood wrought, joinery in doors and windows etc, fixed in position including chowkats, hold fasts, hinges, iron tower bolts, chocks, cleats, handles and cords with hooks etc. Deodar panelled or panelled and glazed or fully glazed (b)1.75" thick. (S.I.No. 7(b)/P-58)	290.00	Sft	Rs.	1273.76	P.Sft	Rs. 261850.00
				902.93	Only Shutter	
32. Providing and fixing with sunk iron screws wooden architrave approved design / shape having width not less than 2.5" as directed by Engineer Incharge. (S.I No. 60/P-66)	122.00	Rft	Rs.	49.97	P.Rft	Rs. 6096.00
33. Priming coat of chalk under distemper. (S.I.No. 23/P-54)	5305.00	Sft	Rs.	442.75	%Sft	Rs. 23488.00
34. Distemping (c) 3 coats. (S.I.No. 24(c)/P-54)	5305.00	Sft	Rs.	1079.65	%Sft	Rs. 57275.00

Amir



35. Preparing the surface and painting with weather coat including rubbing the surface with bathy (silicon carbide rubbing brick) / sand paper, filling the voids with zinc / chalk / plaster of paris mixture and then painting with weather coat of approved make (New Surface). (A&B) 3 Coats. (S.I.No. 38(A&B)/P56)
- |         |     |     |         |      |     |           |
|---------|-----|-----|---------|------|-----|-----------|
| 3912.00 | Sft | Rs. | 2567.95 | %Sft | Rs. | 100458.00 |
|---------|-----|-----|---------|------|-----|-----------|
36. Painting new surfaces (c) Preparing surface and painting of doors and windows any type (including edges) (I&II) 3 coats. (S.I.No. 5(c)/I&II/P-70)
- |        |     |     |         |      |     |          |
|--------|-----|-----|---------|------|-----|----------|
| 580.00 | Sft | Rs. | 2116.41 | %Sft | Rs. | 12275.00 |
|--------|-----|-----|---------|------|-----|----------|
37. Painting new surfaces (d) Preparing surface and painting guard bars, gates of iron bars, gratings, railings including standard braces etc and similar open work (I&II) 3 coats. (S.I.No. 5(d)/I&II/P-70)
- |        |     |     |         |      |     |         |
|--------|-----|-----|---------|------|-----|---------|
| 100.00 | Sft | Rs. | 1270.83 | %Sft | Rs. | 1271.00 |
|--------|-----|-----|---------|------|-----|---------|
38. Two coats of bitumen laid hot using 34 lbs for % Sft over roof and blinded with sand @ 1 Cft per % Sft. (S.I.No. 13/P-35)
- |         |     |     |         |      |     |          |
|---------|-----|-----|---------|------|-----|----------|
| 1680.00 | Sft | Rs. | 1887.40 | %Sft | Rs. | 31708.00 |
|---------|-----|-----|---------|------|-----|----------|

<b>Total S.I</b>	<b>Rs.</b>	<b>3512046.00</b>
<b>Total N.S.I</b>	<b>Rs.</b>	<b>529415.00</b>

<b>G.Total</b>	<b>Rs.</b>	<b><u>4041461.00</u></b>
----------------	------------	--------------------------

\_\_\_\_\_ % Above / Below on the Rates of CSR      Amount to be added / deducted on  
basis of premium quoted Total (b)

Total a + b Rs. (a) \_\_\_\_\_ Rs. (b) \_\_\_\_\_ = Rs. \_\_\_\_\_

Total (A) = a+b In words & figure \_\_\_\_\_

*Amir*  
CONTRACTOR

*[Signature]*  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
JAMSHORO

## ABSTRACT OF SCHEDULE B

Name of Work **Rehabilitation of Government of Elementary Schools @ GBPS Akro (Old Block)  
Taluka Kotri, District Jamshoro (11 Units) ADP No. 373 of 2017-18**

### CIVIL WORK

### AMOUNT

Cost of Schedule Item

16.10% % Above/Below on S.I

Cost of Non Schedule Item

Difference

*Sixteen per cent  
zero percent above*  
*Amr*

3,512,046

565489 / 2

529,415

Total = 4606900 / 2

Rupees in Words

Forty Six Lakh and Six Thousand

Nine Lakh only.

*A.M.B.*  
Signature of Contractor

*Amr*  
Executive Engineer  
Education Works Division  
Jamshoro



S.No 15

**OFFICE OF THE  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION JAMSHORO**

No.XEN / Edu:Works / TC / 1880 / 2018

JAMSHORO DATED: 102/04/2018

**LETTER OF ACCEPTANCE**

To,

M/s Irfan Ahmed Shoro  
Government Contractor,  
House No. 2462 Nago Lane Kotri  
District Jamshoro


Bid Ref'nce **Rehabilitation of Government of Elementary Schools @ GGPS Karo Khow  
(1C/R Old) Taluka Kotri, District Jamshoro (11 Units) ADP No. 373 of 2017-  
18**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work  
for the contract price **Rs 1111207** One Million One Hundred Eleven Thousand Two Hundred Seven  
the lowest Rate Part-A Civil Works **14.65% Above**, is hereby accepted.

You are directed to attend this office within 03 days to sign the contract agreement.


You are, hereby instructed to proceed with the execution of the Said work within seven (7) days  
and after signing of agreement and make ensure completion of the work within 12 Months as specified in the  
bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute  
sufficient ground for the annulment of the award and forfeited of the Bid Security.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, Kotri He is directed the work started from the  
bidders within 07-days time positively, under intimation to this office.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT
- 2) PROVINCIAL / LOCAL GOVT./ OTHER
- 3) TITLE OF CONTRACT

**EDUCATION & LITERACY DEPARTMENT, GOS  
DISTRICT**

**Rehabilitation of Government of Elementary  
Schools @ GGPS Karo Khow (1C/R Old)  
Taluka Kotri, District Jamshoro (11 Units)  
ADP No. 373 of 2017-18**

- 4) TENDER NUMBER
- 5) BRIEF DESCRIPTION OF CONTRACT

**NIT SR.No 15**

**Rehabilitation of Government of Elementary  
Schools @ GGPS Karo Khow (1C/R Old)  
Taluka Kotri, District Jamshoro (11 Units)  
ADP No. 373 of 2017-18**

- 6) FORUM THAT APPROVED THE SCHEME
- 7) TENDER ESTIMATED VALUE
- 8) ENGINEER'S ESTIMATE (for Civil Work)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)
- 10) TENDER OPENED ON (DATE & TIME)
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)
- 12) NUMBER OF BIDS RECEIVED
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS
- 14) BID EVALUATION REPORT (Enclosed a Copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER
- 16) CONTRACT AWARD PRICE
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e 1st, 2nd, 3rd Evaluation Bid)

**DISTRICT DEVELOPMENT WORKING PARTY**

**1.111 Million**

**1.125 Million**

**12 Months**

**09-03-2018 at 02:00 PM**

**02 Nos**

**02 Nos**

**26 Nos.**

**Copy attached**

**M/s Irfan Ahmed Shoro**

**1.111 Million**

**1st M/s Irfan Ahmed Shoro**

**2nd M/s Qureshi Brothers & Co**

**3rd**

- 18) METHOD OF PROCUREMENT USED : - (Tick one)

a) SINGLE STAGE – ONE ENVELOPE PROCEDURE

☒

Domestic

Local ☒

b) SINGLE STAGE – TWO ENVELOPE PROCEDURE

☐

<input type="checkbox"/>	<input type="checkbox"/>
--------------------------	--------------------------

c) TWO STAGE BIDDING PROCEDURE

☐

<input type="checkbox"/>	<input type="checkbox"/>
--------------------------	--------------------------

d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

☐

<input type="checkbox"/>	<input type="checkbox"/>
--------------------------	--------------------------

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Executive Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No	<input type="checkbox"/>		

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No	<input type="checkbox"/>		

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
Executive Engineer  
Education Welfare Division  
Jamshoro.

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291





# **BID EVALUATION REPORT**


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Rehabilitation of Government of Elementary Schools @ GGPS Karo Khow (1C/R Old) Taluka Kotri, District Jamshoro (11 Units) ADP No. 373 of 2017-18
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018  
SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 06 Total Bid documents Sold; 02 Nos
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Irfan Ahmed Shoro	1111207	1st	-1.27%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Qureshi Brothers & Co	1123452	2nd	-0.18%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)

**FORM OF CONTRACT AGREEMENT**

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the \_\_\_\_\_ day of \_\_\_\_\_ (m) \_\_\_\_\_ (y) between " Govt of Sindh through Executive Engineer Education Works Division Jamshoro" (hereafter called the "Procuring Agency") of the one part and M/S. Irfan Ahmed Suler (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz

*Reh. of Lease of Elementary School Gaps  
Karo Know. Road. Quila 100th*

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

**NOW this Agreement witnesseth-- as follows:**

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz
  - (a) The Contract Agreement;
  - (b) The Letter of Acceptance;
  - (c) The completed Form of Bid;
  - (d) Special Stipulations (Appendix-A to Bid);
  - (e) The Special Conditions of Contract - Part II;
  - (f) The General Conditions - Part I;
  - (g) The priced Bill of Quantities (Appendix-D to Bid);
  - (h) The completed Appendices to Bid (B, C, E to L);
  - (i) The Drawings;
  - (j) The Specifications.
  - (k) \_\_\_\_\_ (any other)
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract. (69)

## Schedule B (Civil)

Name Of Work      Rehabilitation of Government Elementary Schools of Taluka Kotri District  
Jamshoro (11 Units) (2013-14 Program) @ GGPS Karo Khaw (1 CR O.Block)

Description	Quantity	Rate	Unit	Amount
01. Removing door with chowket. (S.I.No. 33(a)/P-12)	1.00 No	Rs. 142.18	P.No	Rs. 142.00
02. Removing window and sky light with chowket. (S.I.No. 33(b)/P-12)	3.00 No	Rs. 102.85	P.No	Rs. 309.00
03. Dismantling brick masonry in lime or cement mortar. (S.I.No. 13/P-10)	92.00 Cft	Rs. 1285.63	%Cft	Rs. 1183.00
04. Dismantling cement concrete plain 1:2:4. (S.I.No. 19(c)/P-10)	209.00 Cft	Rs. 3327.00	%Cft	Rs. 6953.00
05. Removing cement or lime plaster. (S.I.No. 53/P-13)	1690.00 Sft	Rs. 121.00	%Sft	Rs. 2045.00
06. Cement concrete brick or stone ballast 1.5" to 2" gauge (b) Ratio 1:4:8. (S.I.No. 4(b)/P-15)	958.00 Cft	Rs. 9416.28	%Cft	Rs. 90208.00
07. Pacca brick work in foundation and plinth in cement sand mortar 1:6. (S.I.No. 4(i)/e/P-21)	64.00 Cft	Rs. 11948.36	%Cft	Rs. 7647.00
08. R.C.C work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing the exposed surface (including screening and washing of shingle (a) R.C.C work in roof slab, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position. Complete in all respects (i) Ratio 1:2:4 90 lbs. (S.I.No. 6(a)/I/P-17)	20.00 Cft	Rs. 337.00	P.Cft	Rs. 6740.00
09. Fabrication of Tor steel reinforcement for cement concrete including cutting, bending, laying in position, making joints and fastening including cost of binding wire (also includes removal of rust from bars. (S.I.No. 8(b)/P-17)	1.00 Cwt	Rs. 5001.70	P.Cwt	Rs. 5002.00
10. Cement concrete plain including placing, compacting, finishing and curing complete (including screening and washing of stone aggregate without shuttering) (f) Ratio 1:2:4 (S.I.No. 5(f)/P-16)	128.00 Cft	Rs. 14429.25	%Cft	Rs. 18469.00
11. Supplying and filling sand under floors and plugging in wells. (S.I.No. 29/P-26)	774.00 Cft	Rs. 1141.25	%Cft	Rs. 8833.00
12. Pacca brick work in ground floor in cement sand mortar 1:6. (S.I.No. 5(i)/e/P-21)	27.00 Cft	Rs. 12674.36	%Cft	Rs. 3422.00
13. Providing & fixing galvanized iron frames / chowkats of size 7"x 2" or 4.5"x3" for doors using 20 guage G.I sheet including welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jams. The cost also include all carriage, tools and plants used in making & fixing. (S.I No. 29/P-93)	18.00 Rft	Rs. 228.90	P.Rft	Rs. 4120.00
14. Providing & fixing galvanized iron frames / chowkats of size 7"x 2" or 4.5"x3" for windows using 20 guage G.I sheet including welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jams. The cost also include all carriage, tools and plants used in making & fixing. (S.I No. 28/P-94)	57.00 Rft	Rs. 240.50	P.Rft	Rs. 13709.00
15. Providing and fixing iron / steel grill using solid square bars of size 1/2"x1/2" placed at 4" c/c and frame of flat iron 3/4"x1/4" including circle shape at 1-0 apart equivalent fitted with screws or pins including painting 3 coats with 1st coat of red oxide paint etc. (S.I.No. 30/P-94)	42.00 Sft	Rs. 194.16	P.Sft	Rs. 8155.00
16. Cement plaster 1:6 upto 20 height (b) 1/2" thick. (S.I.No.13(b)/P-52)	2476.00 Sft	Rs. 2206.60	%Sft	Rs. 54635.00
17. Cement plaster 1:4 upto 20 height (a) 3/8" thick. (S.I.No.11(a)/P-52)	2476.00 Sft	Rs. 2197.52	%Sft	Rs. 54411.00
18. Notice board made with cement. (S.I.No.1/P-95)				



	40.00	Sft	Rs.	58.11	P.Sft	Rs.	2324.00
19. Providing & Laying floor of Verona Marble Tiles 12"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 gray cement mortar, setting the tiles with gray cement slurry, jointing & washing the tiles with slurry of white cement and pigment to match the colour of tiles including curring, grinding, rubbing, chemical polishing and cutting tiles to proper profile etc complete.(R.A.A)	510.00	Sft	Rs.	310.43	P.Sft	Rs.	158319.00
20. Providing & Laying floor of Verona Marble Tiles 48"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 gray cement mortar, setting the tiles with gray cement slurry, jointing & washing the tiles with slurry of white cement and pigment to match the colour of tiles including curring, grinding, rubbing, chemical polishing and cutting tiles to proper profile etc complete.(R.A.A)	43.00	Sft	Rs.	395.00	P.Sft	Rs.	16985.00
21. Providing and laying Hala or pattern tiles glazed 8"x8"x1/4" on floor or wall facing in required pattern of Stile specification jointed in white cement and pigment over a base of 1:2 gray cement mortar 3/4" thick including washing and filling of joints with slurry of white cement and pigment in desired shape with finishing, cleaning and cost of wax polish etc complete including cutting tiles to proper profile. (S.I.No. 62/P-62)	18.00	Sft	Rs.	34520.31	%Sft	Rs.	6214.00
22. Providing and laying topping cement concrete 1:2:4 including surface finishing and dividing into panels (c) 2" thick. (S.I.No. 16(c)/P-42)	568.00	Sft	Rs.	3502.38	%Sft	Rs.	19894.00
23. Providing and fixing cement paving blocks flooring having size 197x97x60 mm of city / quddra / cobble shape with pigment, having strength between 5000 to 8500 psi including filling the joints with hill sand and laying in specified manner / pattern & design etc complete. (S.I.No. 72/P-49)	1550.00	Sft	Rs.	223.97	P.Sft	Rs.	347154.00
24. Providing and fixing plaster of paris ceiling border of 8" - 10" width of specified design & thickness including fixing besides ceiling with nails / screws with getties. (S.I No. 44/P-39)	156.00	Rft	Rs.	104.22	P.Rft	Rs.	16258.00
25. Providing and fixing plaster of paris cover pieces triangle shape including fixing in ceiling with nails / screws. (S.I No. 46/P-39)	12.00	No	Rs.	346.50	P.No	Rs.	4158.00
26. Providing and fixing plaster of paris centre pieces of 2' dia including fixing in ceiling with nails / screws. (S.I No. 45/P-39)	3.00	No	Rs.	346.50	P.No	Rs.	1040.00
27. First class deodar wood wrought, joinery in doors and windows etc, fixed in position including chowkats, hold fasts, hinges, iron tower bolts, chocks, cleats, handles and cords with hooks etc. Deodar panelled or panelled and glazed or fully glazed (b)1.75" thick. (S.I.No. 7(b) /P-58)	73.00	Sft	Rs.	1273.76	P.Sft	Rs.	65914.00
				902.93	Only Shutter		
28. Providing and fixing with sunk iron screws wooden architrave approved design / shape having width not less than 2.5" as directed by Engineer Incharge. (S.I No. 60/P-66)	37.00	Rft	Rs.	49.97	P.Rft	Rs.	1849.00
29. Priming coat of chalk under distemper. (S.I.No. 23/P-54)	1825.00	Sft	Rs.	442.75	%Sft	Rs.	8080.00
30. Distemping (c) 3 coats. (S.I.No. 24(c)/P-54)	1825.00	Sft	Rs.	1079.65	%Sft	Rs.	19704.00
31. Preparing the surface and painting with weather coat including rubbing the surface with bathy (silicon carbide rubbing brick) / sand paper, filling the voids with zinc / chalk / plaster of paris mixture and then painting with weather coat of approved make (New Surface). (A&B) 3 Coats. (S.I.No. 38(A&B)/P56)	1201.00	Sft	Rs.	2567.95	%Sft	Rs.	30841.00
32. Painting new surfaces (c) Preparing surface and painting of doors and windows any type (including edges) (I&II) 3 coats. (S.I.No. 5(c)/I&II/P-70)	146.00	Sft	Rs.	2116.41	%Sft	Rs.	3090.00
33. Two coats of bitumen laid hot using 34 lbs for % Sft over roof and blinded with sand @ 1 Cft per % Sft. (S.I.No. 13/P-35)	568.00	Sft	Rs.	1887.40	%Sft	Rs.	10720.00




Total S.I  
Total N.S.I

Rs. 823223.00  
Rs. 175304.00

G.Total

Rs. 998527.00



Executive Engineer  
Education Works Division  
Jamshoro.

## ABSTRACT OF SCHEDULE B

Name of Work **Rehabilitation of Government of Elementary Schools @ GGPS Karo Khow (1C/R Old) Taluka Kotri, District Jamshoro (11 Units) ADP No. 373 of 2017-18**

### CIVIL WORK

### AMOUNT

Cost of Schedule Item

14.65% % Above/Below on

Cost of Non Schedule Item

Difference

816,313

119590

175,304

-

Total = 1112071/2

Rupees in Words

~~Eleven hundred Eleven thousand Two~~

One million & Seven only.

Signature of Contractor

Executive Engineer

Education Works Division

Jamshoro





S.No 16

OFFICE OF THE  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION JAMSHORO

No.XEN / Edu:Works / TC / 1803 / 2018  
JAMSHORO DATED: / 15 / 3 / 2018

**LETTER OF ACCEPTANCE**

To,

M/s Muhammad Ramzan & Co  
Government Contractor,  
P.O Sehwan Taluka Sehwan  
**DISTRICT JAMSHORO**


Bid Ref'nce **Integrated Rehabilitation of Various Elementary Schools Damaged During Flood 2010 @ GBPS Dato Ghambeer Taluka Sehwan District Jamshoro ADP No. 385 of 2017-18**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 2611741** Two Million Six Hundred Eleven Thousand Seven Hundred Forty-One the lowest Rate Part-A Civil Works **18.56% Above**, Water Supply & S/Fitting Part-B **9.95% Above**, is hereby accepted, with the approval of competent authority vide No.SE(EWCH)/B&A/1532 Dated **12-03-2018**.

You are directed to attend this office within 03 days to sign the contract agreement.


You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 12 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, Sehwan He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO



# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |  |                          |   |
|---|--|--------------------------|---|
| 1) NAME OF THE ORGANIZATION / DEPTT   | <b>EDUCATION &amp; LITERACY DEPARTMENT, GOS</b>  |                          |   |
| 2) PROVINCIAL / LOCAL GOVT./ OTHER  | <b>DISTRICT</b>  |                          |   |
| 3) TITLE OF CONTRACT  | <b>Integrated Rehabilitation of Various Elementary Schools Damaged During Flood 2010 @ GBPS Dato Ghambeer Taluka Sehwan District Jamshoro ADP No. 385 of 2017-18</b> |                          |   |
| 4) TENDER NUMBER  | <b>NIT SR.No 16</b>  |                          |   |
| 5) BRIEF DESCRIPTION OF CONTRACT  | <b>Integrated Rehabilitation of Various Elementary Schools Damaged During Flood 2010 @ GBPS Dato Ghambeer Taluka Sehwan District Jamshoro ADP No. 385 of 2017-18</b> |                          |   |
| 6) FORUM THAT APPROVED THE SCHEME   | <b>DISTRICT DEVELOPMENT WORKING PARTY</b>  |                          |   |
| 7) TENDER ESTIMATED VALUE   | <b>2.612 Million</b>   |                          |   |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | <b>2.635 Million</b>   |                          |   |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | <b>12 Months</b>   |                          |   |
| 10) TENDER OPENED ON (DATE & TIME)  | <b>09-03-2018 at 02:00 PM</b>  |                          |   |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | <b>02 Nos</b>  |                          |   |
| 12) NUMBER OF BIDS RECEIVED   | <b>02 Nos</b>  |                          |   |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | <b>26 Nos.</b>   |                          |   |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | <b>Copy attached</b>   |                          |   |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | <b>M/s Muhammad Ramzan &amp; Co</b>  |                          |   |
| 16) CONTRACT AWARD PRICE  | <b>2.612 Million</b>   |                          |   |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | <b>1st M/s Muhammad Ramzan &amp; Co</b><br><b>2nd M/s Al-Fateh Construction Company</b><br><b>3rd</b>  |                          |   |
| 18) METHOD OF PROCUREMENT USED :- (Tick one)  |  |                          |   |
| a) SINGLE STAGE - ONE ENVELOPE PROCEDURE  | <input checked="" type="checkbox"/> <table border="1"><tr><td>Domestic</td><td>Local <input checked="" type="checkbox"/></td></tr></table>                           | Domestic                 | Local <input checked="" type="checkbox"/> |
| Domestic  | Local <input checked="" type="checkbox"/>  |                          |   |
| b) SINGLE STAGE - TWO ENVELOPE PROCEDURE  | <table border="1"><tr><td><input type="checkbox"/></td><td><input type="checkbox"/></td></tr></table>  | <input type="checkbox"/> | <input type="checkbox"/>                  |
| <input type="checkbox"/>  | <input type="checkbox"/>   |                          |   |
| c) TWO STAGE BIDDING PROCEDURE  | <table border="1"><tr><td><input type="checkbox"/></td><td><input type="checkbox"/></td></tr></table>  | <input type="checkbox"/> | <input type="checkbox"/>                  |
| <input type="checkbox"/>  | <input type="checkbox"/>   |                          |   |
| d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE   | <table border="1"><tr><td><input type="checkbox"/></td><td><input type="checkbox"/></td></tr></table>  | <input type="checkbox"/> | <input type="checkbox"/>                  |
| <input type="checkbox"/>  | <input type="checkbox"/>   |                          |   |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT SuperIntending Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No	<input type="checkbox"/>		

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No	<input type="checkbox"/>		

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
**Executive Engineer**  
**Education Works Division**  
**Jamshor.**

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**


Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


# **BID EVALUATION REPORT**


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Integrated Rehabilitation of Various Elementary Schools Damaged During Flood 2010 @ GBPS Dato Ghambeer Taluka Sehwan District Jamshoro ADP No. 385 of 2017-18
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018  
SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 06 Total Bid documents Sold; 02 Nos
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Muhammad Ramzan & Co	2611741	1st	-0.89%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Al-Fateh Construction Company	2634793	2nd	-0.01%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)



# FORM OF CONTRACT AGREEMENT

CA-1

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the \_\_\_\_\_ day of \_\_\_\_\_ (m) \_\_\_\_\_ (y) between " Govt of Sindh through **Executive Engineer Education Works Division Jamshoro** " (hereafter called the "Procuring Agency") of the one part and m/s Mohammad Kamran (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz


*Integrate 2 Rehabilitation of various Elementary Schools Damaged During Flood 2010 @ 9/18/10 Dato Chamber 1st, Sindh*

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

**NOW this Agreement witnesseth-- as follows:**

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz
  - (a) The Contract Agreement;
  - (b) The Letter of Acceptance;
  - (c) The completed Form of Bid;
  - (d) Special Stipulations (Appendix-A to Bid);
  - (e) The Special Conditions of Contract - Part II;
  - (f) The General Conditions - Part I;
  - (g) The priced Bill of Quantities (Appendix-D to Bid);
  - (h) The completed Appendices to Bid (B, C, E to L);
  - (i) The Drawings;
  - (j) The Specifications
  - (k) \_\_\_\_\_ (any other)

Adhesive Stamp duty



3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract. (69)

92301

P.T.O




## Schedule B

NAME OF WORK:- Integrated Rehabilitation of Various Elementary Schools Damaged During Flood 2010 of Taluka Sehwan District Jamshoro @ GBPS Dato Ghambeer

16

S#	DESCRIPTION	QUANTITY	RATE	UNIT	AMOUNT
1	Dismantling R.CC reinforcement saparating reinforcement S.I No. 20P/10				
		757.00 Cft @ 5445.00		% Cft	Rs: 41,219
2	Dismantling Pacca brick work in lime or cement mortar(S.I No. 13 P/10)				
		1988.00 Cft @ 1285.63		% Cft	Rs: 25,558
3	Excavation in foundation of building, bridges & other structures I/c degbelling, dressing, refilling around structure with excavated earth watering & ramming lead up to 5 feet. (b) In ordinary soil. (S.I.No:18(b)/P-4)				
		71.00 Cft @ 3176.25		% 0Cft	Rs: 226
4	Cement concrete brick or stone ballast 1-½" to 2" gauge. 1:5:10 (S.I.# 04/P-17)				
		374.00 Cft @ 8694.95		% Cft	Rs: 32,519
5	Pacca brick work in foundation and plinth in cement sand mortar 1:6 S.I # 4 E P/21				
		995.00 Cft @ 11948.36		% Cft	Rs: 118,886
6	CC Plain i/c placing compting finishing and curing ratio 1:2:4 (S.i No 5 P/16) B 1:3:6				
		120.00 Cft @ 12595.00		% Cft	Rs: 15,114
7	Reinforced Cement Concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (a) R.C.work in roof slab, beams, columns, rafts,lintels and other structural members laid in situ or precast laid in position complete in all respect.Ratio 1:2:4. (S.I.# 6-a/P-18)				
		626.00 Cft @ 337.00		P.Cft	Rs: 210,962
8	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also removal of rust from bars.) (S.I.# 7/P-20)				
	<u>Tor Bar.</u>				
		30.741 Cwt @ 5001.70		P.Cwt	Rs: 153,758
9	Filling watering and remainng earth under floor with new earth (Excavated from out side) lead upto one chain and lift upto 5 ft (S.I # 22 P/4)				
		4331.00 Cft @ 3630.00		% 0Cft	Rs: 15,722
10	Supplying and Filling Sand under floor and plugging in to wall.				
		460.00 Cft @ 1141.25		%Cft	Rs: 5,250
11	Pacca brick work in ground floor in cement sand mortar 1:6 (S.I # 5 e P/21)				
		1352.00 Cft @ 12674.36		%Cft	Rs: 171,357
12	Pacca brick work in other than building in cement sand mortar 1:6				
		394.00 Cft @ 12346.65		%Cft	Rs: 48,646
13	Providing and lying single per layer polythene sheet 0.13 mm thick for water proffing as per specification and instruction of Engineer Incharge				
		142.00 Sft @ 10.70		P.Sft	Rs: 1,519
14	Bitumen coating to plastered or cement concrete surface (S.No. 9 P 71)				
		142.00 Sft @ 778.09		%Sft	Rs: 1,105



S#	DESCRIPTION	QUANTITY	RATE	UNIT	AMOUNT
15	P/F G.I fram chowkats size 7"x2" or 4"x3" for doors and window using 20 gauge G.I Sheet i/c welded hinger and fixing at site with necessary hold fasts i/c all carriage tools and plants used etc.				
	Door	70.0 Rft @ 228.90	P.Rft	Rs:	16,023
	Window	196.0 Rft @ 240.50	P.Rft	Rs:	47,138
16	Providing and fixing iron / steel grill of 1/4"x3/4" size iron of approved etc fixed in position i/c holds fasts to be less than 3.lbs/ Square foot finished grill. (S.I.No. 26/P.92)				
		75.00 Sft @ 180.50	P.Sft	Rs:	13,538
17	First class deodar wood wrought, joinery in doors and windows joinery in fixed in position i/c chowkats hold fasts 3/4" (S.I # 7bP/58)				
		195.00 @ 902.93	P.Sft	Rs:	176,071
18	Cement plaster 1/2" thick, ratio 1:6 upto 12' height.(S.I.# 13/P-52)				
	A	5815.0 Sft @ 2206.60	% Sft	RS:	128,314
19	Cement plaster 3/8" thick, ratio 1:4 upto 12' height.(S.I.# 13/P-52)				
		5815.0 Sft @ 2197.52	% Sft	Rs:	127,786
20	Suppplyng Girder at the site of work (SOM Item 140/P.72)				
		21.000 cwt @ 3850.00	P.Cwt	Rs:	80,850
21	Suppplyng T-Iron at the site of work (SOM Item 141/P.72)				
		17.634 cwt @ 3575.00	P.Cwt	Rs:	63,041
22	Erection of rolled Steel beam (S.No.6/P.90)				
		38.634 cwt @ 186.34	P.Cwt	Rs:	7,199
23	2nd class tiles roofing consisting of 4" earth and 1" mud plaster with gobri leeping over 1/2" thick cement plaster 1:6 with 34 lbs of hot bitumen coating snad blinded provided over 2 layer of tiles 12"x6"x2" laid in 1:6 cement mortor i/c 1:2 cement pointing under nearth of tiles complete i/c curing etc (S.No.2/P.32)				
		1050.0 Sft @ 7607.25	% Sft	Rs:	79,876
24	Lime Neru Plaster 1:2 with fine finish of neru plaster mixed with 10% of cement				
		1050.0 Sft @ 1428.35	% Sft	Rs:	14,998
25	Making Notice board made with cement (S.I.No. 1 P.94)				
		64.00 Sft @ 58.11	P.Sft	Rs:	3,719
26	P/L Procelene tiles glazed and polished 16"x16" x 5/16" on floor or wall facing in required colour and pattern in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick including washing and filling of joints with sluttly of white cement and pigment in desired shape with finishing, cleaning and coat of wax polish etc. complete i/c cutting tiles to proper profile (R.A)				
		293.00 Sft @ 263.21	P.Sft	Rs:	77,121
27	Laying floor of approved White galazed tiles 1/4" thick laid in white cement 1:2 over 3/4" thick cement mortar 1:2 (S.No.25 / P.43)				
		40.00 Sft @ 27747.06	%Sft	Rs:	11,099
28	Providing & Lying floor of Verona marble tiles of size 12"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of tiles, including curing, grinding, rubbing and chemical polishing etc complete i.c cutting tiles to proper profile. (R.A)				
		32.00 Sft @ 310.43	P.Sft	Rs:	9,934
29	Glazed tiles dedo 1/4" thicks laid in pigment over 1:2 cement sand mortar 3/4" thick i/c finishing (S.No.38 / P.45)				

S#	DESCRIPTION	QUANTITY	RATE	UNIT	AMOUNT
		108.00 Sft	@ 28299.30	%Sft	Rs: 30,563
30	Providing and fixing 3/8" thick marble tiles of approved quality and colour and shade size 8"x4" /6"x4" in dado skirting and facing removal / tucking of existing plaster surface etc. over 1/2" thick base of cement mortar 1:3 setting of tiles in sultry of white cement over mortar base i/c filling the joint and washing the tiles with white cement slury currnt finishing cleaning and (1) for new work (S.No.68/P.48)				
		48.00 Sft	@ 186.04	P.Sft	Rs: 8,930
31	P/L Coloured cement tiles (Pattern 8"x8"x3/4") of approved shade and pattern laid flat in 1:2 grey cement mortar over a bed of 3/4" thick grey cement mortar 1:2				
		742.0 Sft	@ 10964.99	%Sft	Rs: 81,360
32	Providing and laying 1" thick topping cement concret (1:2:4) i/c surface finishing and dividing into panels (S.No.16 d/P.41)				
	(A) 2" Thick				
		107.0 Sft	@ 3275.50	% Sft	Rs: 3,505
	1-1/2" Thick				
		16.0 Sft	@ 2548.29	% Sft	Rs: 408
33	Providing and laying Hala or pattern tiles glazed 6"x6"x1/2" on floor or wall facing in required pattern of Stile specification jointed in white cement and pigment over a base of 1:2 gray cement mortar 3/4" thick including washing and filling of joints with slurry of white cement and pigment in desired shape with finishing, cleaning and cost of waxpolish etc. S.No. 61/P47)				
		56.00 Sft	@ 34520.31	%Sft	Rs: 19,331
34	Laying dressed or molded brick cornises in 1:6 cement mortar, plastering or pointing completed (S.I.No 26 P26)				
	One Brick				
		12.00 Rft	@ 29.64	P.Rft	Rs: 356
	Two Brick				
		135.00 Rft	@ 62.59	P.Rft	Rs: 8,450
35	Painting New surfaces, painting of Door & Window any type i/c edge. (S.I No. 5 C P/70)				
		390.0 Sft	@ 2116.41	% Sft	Rs: 8,254
36	Cement Pointing struck joints on wall Ratio 1:2				
		968.0 Sft	@ 1287.44	% Sft	Rs: 12,462
37	Making & Fixing grated door with 1/16" thick sheeting i/c angle iron frame 2"x2" 3/8" square bars 4" center to center with locking arrangement.				
		48.0 Sft	@ 726.72	P.Sft	Rs: 34,883
	Preparing New surface and painting guard bars gates of iron bars i/c standards braces etc and similar open work				
		1322.0 Sft	@ 1270.83	% Sft	Rs: 16,800
38	Primary coats of chalk under distemper.(S.No.23 /P.53)				
		5474.0 Sft	@ 442.75	% Sft	Rs: 24,236
39	Distemper 03 coats. (S.I No. 24 P/54)				
		5474.0 Sft	@ 1079.65	% Sft	Rs: 59,100
40	White wash three coats. (S.No. 26a/P.53)				
		965.00 Sft	@ 829.95	% Sft	Rs: 8,009
41	Preparing the surface and painting with weather coat old i/c rubbing the surface with rubbing bricks / sand paper filling the viod with chalk/plaster of paris painting with weather coat of approved make new surface. S.I 39aP/56				
		341.00 Sft	@ 2567.95	% Sft	Rs: 8,757

S#	DESCRIPTION	QUANTITY	RATE	UNIT	AMOUNT
42	Colour Wash 02 coats.	968.0 Sft @ 859.90	% Sft	Rs:	8,324
43	Add: Extra labour rate for making cement plaster patta/bend around or opening a around the edges or roof slab Engineer Incharge.	103.00 Rft @ 19.36	P.Rft	Rs:	1,994
44	Extra labour rate for making grooves of 1"x1/4 or 3/4" x 1/2" plastered surface with true edges both vertically and hoizontly with uniform depth and with groove base smoothly finished etc complete as per direction of Engineer Incharge	136.0 Rft @ 7.71	P.Rft	Rs:	1,049

Total 2,035,319  
N.S.I 87,054  
1,948,264

  
Executive Engineer  
Education Works Division  
Jamshoro.

## PART "B" WATER SUPPLY & S/FITTING

S.NO:	Item of Work	Qty	Rate	Unit	Amount
1	P/F Squating type white glazed earthen were w.e pan with including the cost of flushing cistern with internal fitting and flush Pipe with bend & making requisite number of holes in walls plinth & floor for pipe connections & making good in cement concrete 1:2:4 (S.I.No: 1 (b) P/1)	= 2.0	4802.60	P.No	9605
2	P/F 24x18 lavatory bason in white glazed earthen with i/c the cost of W/I or C/I contelever brackets 6" built into walls, painted white in two costs after a primary coat of red paint a pair of 1/2 dia chorm plated pillar traps 1/6 rubber superior quality etc complete (S.I.No: 8 P/3)	= 1.0	4253.90	P.No	4254
3	Add Extra labour for P/Fitting of earthen ware pedestal while or coloured glazed superior quality (S.I.No: 11 P/3)	= 1.0	2533.47	P.No	2533
4	P/F 6"x2" C.I floor trap of the approved self cleanbing & design i/c acrewed down grating with of without making required No of holes in walls plinth & floor for pipe connection & making secro in C.C (S.I.No: 20 P/6)	= 2.0	2042.43	P.No	4085
5	P/F in position nylon connection complete with 1/2 dia brass bib cock with pair of brass nuts & bults lining joints to nylon connection (S.I.No: 20 P/6)	= 3.0	447.15	P.No	1341
6	P/F 15"x12" beveled edge mirror of belgium glass complete with 1/8" thick hard board and C.P screws fixed to wooden plant standard. (S.I.No: 4 P/7)	= 1.0	1161.60	P.No	1162
7	Supplying & Fixing soap tray of made plastic of each superior quality and design with fine finishing with c.p screws etc. complete (S.I.No: 6 P/8)	= 2.0	169.40	P.No	339
8	P/F 4" dia C.I soil vent pipe i/c cutting fitting & extra paint match colour of the building (S.I.No: 1 P/9)	= 12.0	333.29	P.rft	3999
9	P/F 4"x4" dia C.I branch of the required degree with accessories doors rubber washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 3 P/9)	= 2.0	702	P.No	1404
10	P/F 4"x4" x4" dia C.I branch of the required degree with accessories doors rubbers washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 4 P/9)	= 2.0	270.60	P.No	541



11	P/F 4" dia C.I terminal guard Each including extra painting to match the colour of the building (S.I.NO: 11 P/10)	=	2.0	389.70	P.No	779
12	Providing G.I pipe specials & clamps etc including fixing cutting and fitting complete with and i/c the cost of breaking rough wall and roof making good etc painting two coats after cleaning the pipe etc white zink point with pigment to match the colour of building (S.I.NO: 1 P/12)					
	1/2" dia	=	15.0	73.21	P.rft	1098
	3/4" dia	=	15.0	95.79	P.rft	1437
	1" dia	=	5.0	128.55	P.rft	643
	1 1/2" dia	=	0.0	188.97	P.rft	0
13	Add extra labour for concealed G.I Pipe & fittings I/C making recess in the wall for Pipe & making good in cement mortor etc. complete (S.I.NO: 2 P/12)					
	(I) 1/2" dia	=	15.0	7.82	P.rft	117
	(II) 3/4" dia	=	25.0	8.45	P.rft	211
	(III) 1" dia	=	0.0	9.96	P.rft	0
14	Providing and Fixing handle valves (china) (S.I.NO: 5 P/17)					
	(I) 1/2" dia	=	1.0	200.42	P.rft	200
	(II) 3/4" dia	=	1.0	271.92	P.rft	272
15	S/Fixing cancealed tee-stop cock of superir Each quality with c.p head 1/2" dia. (S.I.NO: 12 (b) P/18)					
		=	3.0	889.46	P.NO	2668
16	S/Fixing long bib-cock of superir quality Each with c.p head 1/2" dia (S.I.NO: 13 P/19)					
		=	2.0	1109.46	P.NO	2219
17	Supplying & Fixing swan type piller cock of Each Superior quality single c.p head 1/2" dia (S.I.NO: 16 P/19)					
		=	1.0	795.30	P.NO	795
18	S/F fiber glass tank of approved quality and design and wall thicness as specifiessd I/C cost of nutes, bolts and fixing in plateform of cement concreete 1:3:6 and makin connections for in let & out-let & over flow Pipe etc. copmlete (250g) (S.I.NO:3 P/21)					
		=	0.0	21989.61	P.NO	0







- 19 Providing R.C.C pipe with collars class "B" and digging the to required depth & fixing in position i/c cutting fitting & jointing with maxphalt composition cement mortor 1:1 and testing with water pressure to a head of 4" feet above the top of the heighest pipe & refilling excavated staff 6" pipe class "B" (S.No: 2 (e) P/23 C-10)

3" dia	=	0.0	113.97	P.rft	0
4" dia	=	0.0	146.57	P.rft	0
6" dia	=	30.0	199.25	P.rft	5978
12" dia	=	0.0	401.97	P.rft	0


- 20 Construction of main hole i/c inspection of chamber & required depth 3/6" wall etc. complete

= 1.0 14748 P.NO 14748

Total 60431

  
  
Executive Engineer  
Education Works Division  
Jamshoro.

## PART "B" WATER SUPPLY & S/FITTING (R.A ITEMS)

- 1 P/F UPVC Pipe 1/2" dia (Pak Arab or equivalent) Schedule 40 on surface or concealed masonry/ Cement Concrete or R.C.C up to required height jointing by using solvent (AGM or equivalent) and making good with C.C i/c Curing finishing etc complete. This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |   |        |    |       |      |
|------|----------|---|--------|----|-------|------|
| (i)  | 1/2" dia | = | 40.00  | 44 | P.Rft | 1760 |
| (ii) | 3/4" dia | = | 100.00 | 57 | P.Rft | 5700 |
| (ii) | 1" dia   | = | 0.00   | 90 | P.Rft | 0    |
- 2 P/F UPVC Pipe 4" dia (Pak Arab or equivalent ) Schedule 40 on surface and digging the trenches to required depth not less than 12" and ficing in position i/c cutting fitting and jointing using approved solvent (AGM or equivalent) rtc complete. This rate also i/c all kind of labour, material, cartage etc aproved by Engineer Incharge.(R.A)
- |       |        |   |       |     |       |      |
|-------|--------|---|-------|-----|-------|------|
| (i)   | 3" dia | = | 10.00 | 108 | P.Rft | 1080 |
| (ii)  | 4" dia | = | 15.00 | 288 | P.Rft | 4320 |
| (iii) | 6" dia | = | 6.00  | 430 | P.Rft | 2580 |
- 3 P/F UPVC Union "Solvent" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |   |      |     |       |      |
|------|----------|---|------|-----|-------|------|
| (i)  | 1/2" dia | = | 4.00 | 348 | P.No: | 1392 |
| (ii) | 3/4" dia | = | 4.00 | 379 | P.No: | 1516 |
| (ii) | 1" dia   | = | 2.00 | 469 | P.No: | 938  |
- 4 P/F UPVC "Socket" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |   |      |    |       |     |
|------|----------|---|------|----|-------|-----|
| (i)  | 1/2" dia | = | 4.00 | 36 | P.No: | 144 |
| (ii) | 3/4" dia | = | 2.00 | 44 | P.No: | 88  |
| (ii) | 1" dia   | = | 1.00 | 53 | P.No: | 53  |
- 5 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |       |          |   |      |     |       |     |
|-------|----------|---|------|-----|-------|-----|
| (i)   | 1/2" dia | = | 3.00 | 107 | P.No: | 321 |
| (ii)  | 3/4" dia | = | 3.00 | 134 | P.No: | 402 |
| (iii) | 1" dia   | = | 1.00 | 157 | P.No: | 157 |
- 

- 6 quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)

(i)	1/2" dia	=	4.00	53	P.No:	212
(ii)	3/4" dia	=	4.00	74	P.No:	296
(ii)	1" dia	=	2.00	138	P.No:	276

- 7 quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)

(i)	3" dia	=	2.00	294	P.No:	588
(ii)	4" dia	=	2.00	404	P.No:	808
(iii)	6" dia	=	1.00	981	P.No:	981

- 8 P/F UPVC TEE 3" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer

(i)	3" dia	=	2.00	427	P.No:	854
(ii)	4" dia	=	2.00	570	P.No:	1140
(iii)	6" dia	=	1.00	1213	P.No:	1213

- 9 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)

(i)	3" dia	=	2.00	220	P.No:	440
(ii)	4" dia	=	2.00	279	P.No:	558
(ii)	6" dia	=	1.00	749	P.No:	749


- 10 P/F water pumping set wit seimen motor and jawed pump 1 H.P 1400 PRM single Phase 220 Vikts 1"x1-1/2" suction and delivery 40 ft head i/c base plate and also making C.C 1:3:6 plate farm of required size and fixing nuts and bolts complete in all respect (R.A)

1 No	=	1.0	14417.70	P.NO	14418
------	---	-----	----------	------	-------

- 11 P/F hand Pump with all accessories wooden shown i/c boring cutting etc. (R.A)

Filter	=	10.0	76.05	P.rft	761
H.Pump Machine	=	1.0	1441.65	P.No	1442

Total 45186

  
Executive Engineer  
Education Works Division  
Jamshoro.

## ABSTRACT OF SCHEDULE B

Name of Work **Integrated Rehabilitation of Various Elementary Schools Damaged During Flood 2010 @ GBPS Dato Ghambeer Taluka Sehwan District Jamshoro ADP No. 385 of 2017-18**

### CIVIL WORK

### AMOUNT

Cost of Schedule Item

2,035,305

18.56 % Above/Below on S.I. *Eighteen percent five*

Cost of Non Schedule Item

377753 / 2  
87,054

Difference

Total = 2500112 / 2

### WATER SUPPLY & SANITARY FITTING

Cost of Schedule Item

60,429

09.95 % Above/Below on S.I. *Four nine percent nine*

Cost of Non Schedule Item

6013 / 2  
45,187

Total

1116639 / 2

G.Total

2611741 / 2

Rupees in Words

Twenty six hundred Eleven Thousand

Seven hundred Forty one only

Signature of Contractor

*[Signature]*  
Executive Engineer  
Education Works Division  
Jamshoro



S.No 17

OFFICE OF THE  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION JAMSHORO

No.XEN / Edu:Works / TC / 1908 / 2018  
JAMSHORO DATED: 15/4/2018

**LETTER OF ACCEPTANCE**

To,

M/s Mushtaque Ahmed Shaikh  
Government Contractor,  
House A-3, Gulshan-e-Karim, Near STP House, Qasimabad  
**HYDERABAD**

Bid Ref'nce **Reconstruction of Dangerous Primary Schools @ GBPS Saleh Bhand Taluka  
Sehwan District Jamshoro (6 Units) (2012-13). ADP No. 384 of 2017-18**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 3386177** Three Million Three Hundred Eighty-Six Thousand One Hundred Seventy-Seven the lowest Rate Part-A Civil Works **28.35% Above**, Water Supply & S/Fitting Part-B **9.95% Above**, is hereby accepted, with the approval of competent authority vide No.SE(EWCH)/B&A/1534 Dated **12-03-2018**.

You are directed to attend this office within 03 days to sign the contract agreement.


You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 12 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, Sehwan He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |  |
|---|--|
| 1) NAME OF THE ORGANIZATION / DEPTT   | EDUCATION & LITERACY DEPARTMENT, GOS   |
| 2) PROVINCIAL / LOCAL GOVT./ OTHER  | PROVINCIAL   |
| 3) TITLE OF CONTRACT  | Reconstruction of Dangerous Primary Schools @ GBPS Saleh Bhand Taluka Sehwan District Jamshoro (6 Units) (2012-13). ADP No. 384 of 2017-18 |
| 4) TENDER NUMBER  | NIT SR.No 17   |
| 5) BRIEF DESCRIPTION OF CONTRACT  | Reconstruction of Dangerous Primary Schools @ GBPS Saleh Bhand Taluka Sehwan District Jamshoro (6 Units) (2012-13). ADP No. 384 of 2017-18 |
| 6) FORUM THAT APPROVED THE SCHEME   | PROVINCIAL DEVELOPMENT WORKING PARTY (PDWP)  |
| 7) TENDER ESTIMATED VALUE   | 3.386 Million  |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | 3.394 Million  |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | 12 Months  |
| 10) TENDER OPENED ON (DATE & TIME)  | 09-03-2018 at 02:00 PM   |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | 02 Nos   |
| 12) NUMBER OF BIDS RECEIVED   | 02 Nos   |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | 23 Nos.  |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | Copy attached  |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | M/s Mushtaque Ahmed Shaikh   |
| 16) CONTRACT AWARD PRICE  | 3.386 Million  |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | 1st M/s Mushtaque Ahmed Shaikh<br>2nd M/s Qalandari Enterprises<br>3rd   |
| 18) METHOD OF PROCUREMENT USED :- (Tick one)  |  |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <input checked="" type="checkbox"/> Domestic <input checked="" type="checkbox"/> Local   |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <input type="checkbox"/> Domestic <input type="checkbox"/> Local   |
| c) TWO STAGE BIDDING PROCEDURE  | <input type="checkbox"/> Domestic <input type="checkbox"/> Local   |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <input type="checkbox"/> Domestic <input type="checkbox"/> Local   |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.



19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Superintending Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	✓	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No			

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	✓	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No			

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes		No	✓
-----	--	----	---

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	✓	No	
-----	---	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
**Executive Engineer**  
**Education Work Division**  
**Jamshoro**

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**


Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


# **BID EVALUATION REPORT**


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Reconstruction of Dangerous Primary Schools @ GBPS Saleh Bhand Taluka Sehwan District Jamshoro (6 Units) (2012-13). ADP No. 384 of 2017-18
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018  
SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 06 Total Bid documents Sold; 02 Nos
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Mushtaque Ahmed Shaikh	✓ 3386177	1st	-0.23%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Qalandari Enterprises	✓ 3409844	2nd	0.47%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)


  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)


# SCHEDULE - "B"

NAME OF WORK:- RE-CONSTRUCTION OF DANGEROUS PRIMARY SCHOOLS @ GBPS SALEH  
BHAND TALUKA SEHWAN DISTRICT JAMSHORO (06-UNITS)


S#	ITEM OF WORK	QNTY	RATE	UNIT	AMOUNT
1	Excavation in foundation of Buildings, Bridges & other structures including dagblling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft (b) In ordinary soil (S.No:18 b/ P.4)	30980.00	3176.25	%0cft	98400
2	Cement Concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10. (S.No: 4c /P.14)	1224.00	8694.95	%cft	106426
3	Pacca brick work in foundation and plinth in 1:6. (S.No:4e /P.20)	3064.00	11948.36	%sft	366098
4	Reinforced cement concrete work including all labour and materal except the coat of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (a) R.C Work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects ratio 1:2:4.(S.No:6a /P.16)	786.00	337.00	P.cft	264882
5	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastenings including coat of binding wire (also includes removeal of rust from bars.) (b) Using Tor bars. (S.No:8 /P.16)	35.089	5001.70	P.cwt	175505
6	Filling watering and ramming earth in floors with surplus earth from foundation lead upto one chain and lift upto 5 feet (S.No: 21/ P.4)	927.00	1512.50	%0cft	1402
7	Supplying and filling sand under floor and plugging in walls.(S.No: 29 /P.25)	9638	1141.25	%Cft	109994
8	Filling, watering and ramming earth under floor with new earth (Excavated from outside) lead upto one chain and lift upto 5 feet. (S.No: 22. /P.14)	338.00	3630.00	%0cft	1227
9	Pacca brick work in ground floor in cement sand mortor ratio 1:6. (S.No: 5 e /P.20)	1772.00	12674.36	%cft	224590

  
M/s. M. A. Solangi  
Govt. Contractor

S#	ITEM OF WORK	QNTY	RATE	UNIT	AMOUNT
10	Cement plaster 1/2" thick upto 12' height 1:6. (S.No: 13 b /P.51)	6116.0	2206.60	%sft	134956
11	Cement plaster 3/8" thick upto 20 heigh 1:4. (S.No: 11 a /P.51)	6116.0	2197.52	%sft	134400
12	Pacca Brick work other than building i/c strucking of joints upto 20'high in cement sand mortar 1:6. (S.I No: 7(e) P/21)	518.00	12346.65	%cft	63956
13	Supplying Girders at the Site of work.	12.571	3850.00	P.cwt	48398
14	Supplying T. iron at the Site of work.	11.187	3570.00	P.cwt	39938
15	Errection rolleed supplying beam.(S.No: 6 /P.90)	23.758	186.34	P.cwt	4427
16	2nd class tileess roofing consisting of 4" earth and 1" mud plaster with gobri leeping over 1/2" thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over 2, layer of tiles 12"x6"x2" laid in 1:6 cement mortor including 1:2 cement pointing under neath of tiles complete including curring etc.(S.No: 2 /P.32)	661.00	7607.25	%cft	50284
17	Lime Neru Plaster 1:2 with fine finish of Neru plaster mixed with 10% of Cement (a) 1/2"thick (S.No: 7 P-51).	661.00	1428.35	%sft	9441
18	Reinforced cement concrete spout including fixing in position with top and bottom khuras.(S.No: 27 /P.18).	4.0	524.98	Each No:	2100
19	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2"x 2" 3/8" and 3/4" square bars 4" centre to centre with locking arrangemtnt.(S.No: 24 /P.91)	48.00	726.72	P.sft	34883
20	P/F G.I frame/chowkats of size 7"x2" OR 4 1/2x3" for door using 20' gauge G.I sheet welded hinges & fixing at site with necessary hold fasts filling with cement sand slurry of ratio1:6 & repairing the jambs. The coat also includes all carriage tools and plants used in making and fixing.(S.No:29 /P.92)				
(A)	Door	53.00	228.90	P.Rft	12132
(B)	Windows	192.0	240.50	P.Rft	46176


  
M/s. Manshaque Ahmed Shaikh  
Govt. Contractor

S#	ITEM OF WORK	QNTY	RATE	UNIT	AMOUNT
21	S/F in position iron steel grill 1/4" x 3/4" size flat including approved design and painting three coats weight not to be then 3.7lb sq of the finished grill. (S.No: 26 P.92)	80.0	180.50	P.Sft	14440
22	First class deodar wood wrought, joinery in doors and windows etc, fixxed in position including chowkats hold fasts hinges, iron tower bolts, chocks cleats, handles and cords with hooks, etc. (only Shalters). (S.No: 7 b /P.57)	159.0	902.93	P.Sft	143566
23	Cement Pointing of joints on walls ration 1:2. (S.No: 19 a /P.52)	2123.0	1287.44	%sft	27332
24	Making notice board made with cement. (S.No: 1-(P/94)	64.00	58.11	P.sft	3719
25	Add: extra labour rate for making cement plaster pattas/bend around straiibe bend around straight or carved opening & around the edges of roof slatededges of roof slabs, the with not less than 6" with fine finishing. (S.No: 35 /P.54)	488.0	19.36	P.Rft	9448
26	Extra labour rate for making grooves of 1"x1/4" or 3/4" x 1/2" plastered surface with true edges both verticalall and horizontly with uniform depth and, with groove base smoothly finished etc. complete as per instruction of Engineer Incharge. (S.No: 34 P/54)	134.00	7.71	P.Rft	1033
27	Laying floors of approved coloured glazed tiles 1/4" thick laid in white cement and pigment on a bed of 3/4" thick cement mortar 1:2.(S.No:25 P/42)	50	27747.06	%Sft	13874
28	Glazed tile dado 1/4" thick laid in pigment over 1:2 cement sand mortar 3/4" thick including finishing.(S.No: 38 / P.44)	200.0	28299.30	%.Sft	56599
29	Providing and laying HALLA or pattern tiles glazed 8"x8"x1/4" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick including washing and filling of joints with slurry f white cement and pigment in desired shape with finish etc. complete including cutting tiles to proper profile. (S.No: 62 /P.47)	64.00	34520.31	%sft	22093
30	Coloured cement tiles (Pattern 8"x8"x3/4" of approved shade and pattern laid flat in 1:2 grey cement cement mortar over a bed of 3/4" thick grey cement mortar 1:2. (S.No: 58 P/46)	576.00	10962.34	%Sft	63143

  
 M/s. **Shahid Ali Shaukat**  
 Civil Contractor




S#	ITEM OF WORK	QNTY	RATE	UNIT	AMOUNT
31	Laying white marble flooring fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints (a) 3/4" thick flooring. (S.No: 28 /P.42)	120.0	567.48	P.sft	68098
32	Providing and fixing 3/8" thick marble tiles of approved quality and colour and shade size 8"x4" /6"x4" in dado skirting and facing removal / tucking of existing plaster surface etc. Over 1/2" thick base of cement mortar q:3 setting of tiles in slurry of white cement over mortar base including filling the joints and washing the tiles with white cement slurry current finishing cleaning and (I) For new work. (S.No:68 /P.48)	26.0	186.04	P.sft	4837
33	Providing and laying 1" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels: (d) 3" thick. (S.No: 16 d-c /P.41)				
	<u>(A) 3" Thick</u>	211.0	4411.82	%cft	9309
	<u>(B) 2" Thick</u>	405.00	3275.50	%cft	13266
	<u>(C) 1 1/2" Thick</u>	1186.00	2548.29	%cft	30223
34	White wash three coats. (S.No: 26 c /P.53)	1097.0	829.95	%Sft	9105
35	Primary coat of chalk under distempering. (S.No: 23 /P.53)	3159.0	442.75	%sft	13986
36	Distemper three coats. (S.No: 24 c /P.53)	3159.0	1079.65	%Sft	34106
37	White wash one coats. (S.No: 26 c /P.53)	2580.0	416.63	%Sft	10749
38	Colour washing two coats. (S.No: 25-b P/53)	4703.0	859.90	%Sft	40441
39	Painting new surface (c) preparing surface and painting of doors and windows any type, (including edges).three coat. (S.No: 5 c /P.68)	318.00	2116.41	%Sft	6730
40	Painting New surface (d) Preparing surface and painting guard bars, gates of iron bars, gratings, railings (including standards barces, etc) And similar open work. Three Coat (S.No: 5 d P.68)	96.0	1270.83	%Sft	1220

  
M/s Mustaqe Ahmed Shaikh  
Govt. Contractor



## PART "B" WATER SUPPLY & S/FITTING

S.NO:	Item of Work	Qty	Rate	Unit	Amount
1	P/F Squating type white glazed earthen were w.e pan with including the cost of flushing cistern with internal fitting and flush Pipe with bend & making requisite number of holes in walls plinth & floor for pipe connections & making good in cement concrete 1:2:4 (S.I.No: 1 (b) P/1)	= 2.0	4802.60	P.No	9605
2	P/F 24x18 lavatory bason in white glazed earthen with i/c the cost of W/I or C/I contelever brackets 6" built into walls, painted white in two costs after a primary coat of red paint a pair of 1/2 dia chorm plated pillar traps 1/6 rubber superior quality etc complete (S.I.No: 8 P/3)	= 1.0	4253.90	P.No	4254
3	Add Extra labour for P/Fitting of earthen ware pedestal while or coloured glazed superior quality (S.I.No: 11 P/3)	= 1.0	2533.47	P.No	2533
4	P/F 6"x2" C.I floor trap of the approved self cleanbing & design i/c acrewed down grating with of without making required No of holes in walls plinth & floor for pipe connection & making secro in C.C (S.I.No: 20 P/6)	= 1.0	2024.43	P.No	2024
5	P/F in position nylon connection complete with 1/2 dia brass bib cock with pair of brass nuts & bults lining joints to nylon connection (S.I.No: 20 P/6)	= 2.0	447.15	P.No	894
6	P/F 15"x12" beveled edge mirror of belgium glass complete with 1/8" thick hard board and C.P screws fixed to wooden plant standard. (S.I.No: 4 P/7)	= 1.0	1161.60	P.No	1162
7	Supplying & Fixing soap tray of made plastic of each superior quality and design with fine finishing with c.p screws etc. complete (S.I.NO: 6 P/8)	= 1.0	169.40	P.No	169
8	P/F 4" dia C.I soil vent pipe i/c cutting fitting & extra paint match colour of the building (S.I.No: 1 P/9)	= 8.0	333.29	P.rft	2666
9	P/F 4"x4" dia C.I branch of the required degree with accessories doors rubber washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 3 P/9)	= 2.0	702	P.No	1404
10	P/F 4"x4" x4" dia C.I branch of the required degree with accessories doors rubbers washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 4 P/9)	= 2.0	270.60	P.No	541

  
**M/s Mustaqe Ahmed Shaikh**  
**Govt: Contractor**

11	P/F 4" dia C.I terminal guard Each including extra painting to match the colour of the building (S.I.NO: 11 P/10)	=	2.0	389.70	P.No	779
12	Providing G.I pipe specials & clamps etc including fixing cutting and fitting complete with and i/c the cost of breaking rough wall and roof making good etc painting two coats after cleaning the pipe etc white zink point with pigment to match the colour of building (S.I.NO: 1 P/12)					
	1/2" dia	=	20.0	73.21	P.rft	1464
	3/4" dia	=	30.0	95.89	P.rft	2877
	1" dia	=	10.0	128.55	P.rft	1286
	1 1/2" dia	=	60.0	188.97	P.rft	11338
13	Add extra labour for concealed G.I Pipe & fittings I/C making recess in the wall for Pipe & making good in cement mortor etc. complete (S.I.NO: 2 P/12)					
	(I) 1/2" dia	=	10.0	7.82	P.rft	78
	(II) 3/4" dia	=	20.0	8.45	P.rft	169
	(III) 1" dia	=	0.0	9.96	P.rft	0
14	Providing and Fixing handle valves (china) (S.I.NO: 5 P/17)					
	(I) 1/2" dia	=	0.0	200.42	P.rft	0
	(II) 3/4" dia	=	1.0	271.92	P.rft	272
15	S/Fixing cancealed tee-stop cock of superir Each quality with c.p head 1/2" dia. (S.I.NO: 12 (b) P/18)					
		=	2.0	889.46	P.NO	1779
16	S/Fixing long bib-cock of superir quality Each with c.p head 1/2" dia (S.I.NO: 13 P/19)					
		=	1.0	1109.46	P.NO	1109
17	Supplying & Fixing swan type piller cock of Each Superior quality single c.p head 1/2" dia (S.I.NO: 16 P/19)					
		=	1.0	795.30	P.NO	795
18	S/F fiber glass tank of approved quality and design and wall thicness as specifiend I/C cost of nutes, bolts and fixing in plateform of cement concreete 1:3:6 and makin connections for in let & out-let & over flow Pipe etc. copmlete (250g) (S.I.NO:3 P/21)					
		=	1.0	21989.61	P.NO	21990

  
M/s M. S. Shaikh  
Govt. Contractor

19	Providing R.C.C pipe with collars class "B" and digging the to required depth & fixing in position i/c cutting fitting & jointing with maxphalt composition cement mortar 1:1 and testing with water pressure to a head of 4" feet above the top of the heighest pipe & refilling excavated staff 6" pipe class "B" (S.No: 2 (e) P/23 C-10)				
	3" dia	=	0.0	113.97	P.rft 0
	4" dia	=	12.0	146.57	P.rft 1759
	6" dia	=	12.0	199.25	P.rft 2391
20	Construction of main hole i/c inspection of chamber & required depth 3/6" wall etc. complete	=	1.0	14748	P.NO 14748
22	Providing Laying UPVC pipes of Class "D" fixing in trench i/c cutting, fitting and jointing with solvent cement i/c teting with water to a head of 122 meter or 400ft. (S.I No: 6 P/24)				
	3" dia	=	30.0	90.0	P.Rft 2700
	4" dia	=	30.0	136.0	P.Rft 4080
	6" dia	=	30.0	259.0	P.Rft 7770
23	P/F water pumping set wit seimen motor and jawed pump 1 H.P 1400 PRM single Phase 220 Vikts 1"x1-1/2" suction and delivery 40 ft head i/c base plate and also making C.C 1:3:6 plate farm of required size and fixing nuts and bolts complete in all respect (R.A)				
	1 No	=	1.0	22000.00	P.NO 22000
24	P/F hand Pump with all accessories wooden shown i/c boring cutting etc. (R.A)				
	Filter	=	10.0	76.05	P.rft 761
	H.Pump Machine	=	1.0	1441.65	P.No 1442

Total 215828

N.S 24203

S.I 191625

Total 215828

*M/s Mushtaq Ahmed Shaikh*  
Govt Contractor

*Executive Engineer*  
Education Work Division  
Jamshoro.

# SHEDULE - "B"



**NAME OF WORK:- RE-CONSTRUCTION OF DANGEROUS PRIMARY SCHOOLS @ GBPS SALEH BHAND TALUKA SEHWAN DISTRICT JAMSHORO (06-UNITS)**

S#	ITEM OF WORK	QNTY	RATE	UNIT	AMOUNT
1	Excavation in foundation of Buildings, Bridges & other structures including dagblling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft (b) In ordinary soil (S.No:18 b/ P.4)	30980.00	3176.25	%0cft	98400
2	Cement Concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10. (S.No: 4c /P.14)	1224.00	8694.95	%cft	106426
3	Pacca brick work in foundation and plinth in 1:6. (S.No:4e /P.20)	3064.00	11948.36	%sft	366098
4	Reinforced cement concrete work including all labour and materral except the coat of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (a) R.C Work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects ratio 1:2:4.(S.No:6a /P.16)	786.00	337.00	P.cft	264882
5	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastenings including coat of binding wire (also includes removal of rust from bars.) (b) Using Tor bars. (S.No:8 /P.16)	35.089	5001.70	P.cwt	175505
6	Filling watering and ramming earth in floors with surplus earth from foundation lead upto one chain and lift jupto 5 feet (S.No: 21/ P.4)	927.00	1512.50	%0cft	1402
7	Supplying and filling sand under floor and plugging in walls.(S.No: 29 /P.25)	9638	1141.25	%Cft	109994
8	Filling, watering and ramming earth under floor with new earth (Excavated from outside) lead upto one chain and lift upto 5 feet. (S.No: 22. /P.14)	338.00	3630.00	%0cft	1227
9	Pacca brick work in ground floor in cement sand mortor ratio 1:6. (S.No: 5 e /P.20)	1772.00	12674.36	%cft	224590




S#	ITEM OF WORK	QNTY	RATE	UNIT	AMOUNT
10	Cement plaster 1/2" thick upto 12' height 1:6. (S.No: 13 b /P.51)	6116.0	2206.60	%sft	134956
11	Cement plaster 3/8" thick upto 20' height 1:4. (S.No: 11 a /P.51)	6116.0	2197.52	%sft	134400
12	Pacca Brick work other than building i/c striking of joints upto 20' high in cement sand mortar 1:6. (S.I No: 7(e) P/21)	518.00	12346.65	%cft	63956
13	Supplying Girders at the Site of work.	12.571	3850.00	P.cwt	48398
14	Supplying T. iron at the Site of work.	11.187	3570.00	P.cwt	39938
15	Errection rolled supplying beam.(S.No: 6 /P.90)	23.758	186.34	P.cwt	4427
16	2nd class tileless roofing consisting of 4" earth and 1" mud plaster with gobri leaping over 1/2" thick cement plaster 1:6 with 34 lbs of hot bitumen coating sand blinded provided over 2, layer of tiles 12"x6"x2" laid in 1:6 cement mortar including 1:2 cement pointing under neath of tiles complete including curring etc.(S.No: 2 /P.32)	661.00	7607.25	%cft	50284
17	Lime Neru Plaster 1:2 with fine finish of Neru plaster mixed with 10% of Cement (a) 1/2" thick (S.No: 7 P-51).	661.00	1428.35	%sft	9441
18	Reinforced cement concrete spout including fixing in position with top and bottom khuras.(S.No: 27 /P.18).	4.0	524.98	Each No:	2100
19	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2"x 2" 3/8" and 3/4" square bars 4" centre to centre with locking arrangement.(S.No: 24 /P.91)	48.00	726.72	P.sft	34883
20	P/F G.I frame/chowkats of size 7"x2" OR 4 1/2"x3" for door using 20' gauge G.I sheet welded hinges & fixing at site with necessary hold fasts filling with cement sand slurry of ratio 1:6 & repairing the jambs. The coat also includes all carriage tools and plants used in making and fixing.(S.No:29 /P.92)				
(A)	Door	53.00	228.90	P.Rft	12132
(B)	Windows	192.0	240.50	P.Rft	46176

S#	ITEM OF WORK	QNTY	RATE	UNIT	AMOUNT
21	S/F in position iron steel grill 1/4" x 3/4" size flat including approved design and painting three coats weight not to be then 3.7lb sqiofthe finished grill. (S.No: 26 P.92)	80.0	180.50	P.Sft	14440
22	First class deodar wood wrought, joinery in doors and windows etc, fixxed in position including chowkats hold fasts hinges, iron tower bolts, chocks cleats, handles and cords with hooks, etc. (only Shalters). (S.No: 7 b /P.57)	159.0	902.93	P.Sft	143566
23	Cement Pointing of joints on walls ration 1:2. (S.No: 19 a /P.52)	2123.0	1287.44	%sft	27332
24	Making notice board made with cement. (S.No: 1-(P/.94)	64.00	58.11	P.sft	3719
25	Add: extra labour rate for making cement plaster pattas/bend around straibe bend around straight or carved opening & around the edges of roof slatededges of roof slabs, the with not less than 6" with fine finishing. (S.No: 35 /P.54)	488.0	19.36	P.Rft	9448
26	Extra labour rate for making grooves of 1"x1/4"or 3/4" x 1/2" plastered surface with true edges both verticalall and horizontally with uniform depth and, with groove base smoothly finished etc. complete as per instruction of Engineer Incharge. (S.No: 34 P/54)	134.00	7.71	P.Rft	1033
27	Laying floors of approved coloured glazed tiles 1/4" thick laid in white cement and pigment on a bed of 3/4" thick cement mortar 1:2.(S.No:25 P/42)	50	27747.06	%Sft	13874
28	Glazed tile dado 1/4" thick laid in pigment over 1:2 cement sand mortar 3/4" thick including finishing.(S.No: 38 / P.44)	200.0	28299.30	%.Sft	56599
29	Providing and laying HALLA or pattern tiles glazed 8"x8"x1/4" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick including washing and filling of joints with slurry f white cement and pigment in desired shape with finish etc. complete including cutting tiles to proper profile. (S.No: 62 /P.47)	64.00	34520.31	%sft	22093
30	Coloured cement tiles (Pattern 8"x8"x3/4" of approved shade and pattern laid flat in 1:2 grey cement cement mortar over a bed of 3/4" thick grey cement mortar 1:2. (S.No: 58 P/46)	576.00	10962.34	%Sft	63143

S#	ITEM OF WORK	QNTY	RATE	UNIT	AMOUNT
31	Laying white marble flooring fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints (a) 3/4" thick flooring. (S.No: 28 /P.42)	120.0	567.48	P.sft	68098
32	Providing and fixing 3/8" thick marble tiles of approved quality and colour and shade size 8"x4" /6"x4" in dado skirting and facing removal / tucking of existing plaster surface etc. Over 1/2" thick base of cement mortar q:3 setting of tiles in slurry of white cement over mortar base including filling the joints and washing the tiles with white cement slurry current finishing cleaning and (l) For new work. (S.No:68 /P.48)	26.0	186.04	P.sft	4837
33	Providing and laying 1" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels: (d) 3" thick. (S.No: 16 d-c /P.41)				
	<u>(A) 3"Thick</u>	211.0	4411.82	%cft	9309
	<u>(B) 2"Thick</u>	405.00	3275.50	%cft	13266
	<u>(C) 1 1/2" Thick</u>	1186.00	2548.29	%cft	30223
34	White wash three coats. (S.No: 26 c /P.53)	1097.0	829.95	%Sft	9105
35	Primary coat of chalk under distempering.(S.No: 23 /P.53)	3159.0	442.75	%sft	13986
36	Distemper three coats. (S.No: 24 c /P.53)	3159.0	1079.65	%Sft	34106
37	White wash one coats. (S.No: 26 c /P.53)	2580.0	416.63	%Sft	10749
38	Colour washing two coats .(S.No: 25-b P/53)	4703.0	859.90	%Sft	40441
39	Painting new surface (c) preparing surface and painting of doors and windows any type, (including edges).three coat. (S.No: 5 c /P.68)	318.00	2116.41	%Sft	6730
40	Painting New surface (d) Preparing surpace and painting guard bars, gates of iron bars, gratings, railings (including standards barces, etc) And similar open work. Three Coat (S.No: 5 d P.68)	96.0	1270.83	%Sft	1220

S#	ITEM OF WORK	QNTY	RATE	UNIT	AMOUNT
41	Supplying and fixing Calligraphic (6:x6") x1/4" size in required color and design of tile specification base of 1:2 grey cement motor 3/4" above and i/c washing and filling of joints with solemn white cement and pigment desired shaope with finishing cleaning and coat of wax polish etc complete i/c cutting tile to proper profile i/c carriage upto site of work (R.A)	60.0	222.0	P.Tile	13320
42	Construction of innaugation marble stone 3x2x1/2 of Development work (R.A)	1.0	6440	P.No	6440

Total : -	2546748
Total NSI : -	19760
Total S.I : -	2526988

  
Executive Engineer  
Education Works Division  
Jamshoro.


## PART "B" WATER SUPPLY & S/FITTING

S.NO:	Item of Work	Qty	Rate	Unit	Amount
1	P/F Squating type white glazed earthen were w.e pan with including the cost of flushing cistern with internal fitting and flush Pipe with bend & making requisite number of holes in walls plinth & floor for pipe connections & making good in cement concrete 1:2:4 (S.I.No: 1 (b) P/1)	= 2.0	4802.60	P.No	9605
2	P/F 24x18 lavatory bason in white glazed earthen with i/c the cost of W/I or C/I contelever brackets 6" built into walls, painted white in two coats after a primary coat of red paint a pair of 1/2 dia chorm plated piller traps 1/6 rubber superior quality etc complete (S.I.No: 8 P/3)	= 1.0	4253.90	P.No	4254
3	Add Extra labour for P/Fitting of earthen ware pedestal while or coloured glazed superior quality (S.I.No: 11 P/3)	= 1.0	2533.47	P.No	2533
4	P/F 6"x2" C.I floor trap of the approved self cleanbing & design i/c acrowed down grating with of without making required No of holes in walls plinth & floor for pipe connection & making secro in C.C (S.I.No: 20 P/6)	= 1.0	2024.43	P.No	2024
5	P/F in position nylon connection complete with 1/2 dia brass bib cock with pair of brass nuts & bults lining joints to nylon connection (S.I.No: 20 P/6)	= 2.0	447.15	P.No	894
6	P/F 15"x12" beveled edge mirror of belgium glass complete with 1/8" thick hard board and C.P screws fixed to wooden plant standard. (S.I.No: 4 P/7)	= 1.0	1161.60	P.No	1162
7	Supplying & Fixing soap tray of made plastic of each superior quality and design with fine finishing with c.p screws etc. complete (S.I.No: 6 P/8)	= 1.0	169.40	P.No	169
8	P/F 4" dia C.I soil vent pipe i/c cutting fitting & extra paint match colour of the building (S.I.No: 1 P/9)	= 8.0	333.29	P.rft	2666
9	P/F 4"x4" dia C.I branch of the required degree with accessories doors rubber washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 3 P/9)	= 2.0	702	P.No	1404
10	P/F 4"x4" x4" dia C.I branch of the required degree with accessories doors rubbers washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 4 P/9)	= 2.0	270.60	P.No	541

11	P/F 4" dia C.I terminal guard Each including extra painting to match the colour of the building (S.I.NO: 11 P/10)	=	2.0	389.70	P.No	779
12	Providing G.I pipe specials & clamps etc including fixing cutting and fitting complete with and i/c the cost of breaking rough wall and roof making good etc painting two coats after cleaning the pipe etc white zink point with pigment to match the colour of building (S.I.NO: 1 P/12)					
	1/2" dia	=	20.0	73.21	P.rft	1464
	3/4" dia	=	30.0	95.89	P.rft	2877
	1" dia	=	10.0	128.55	P.rft	1286
	1 1/2" dia	=	60.0	188.97	P.rft	11338
13	Add extra labour for concealed G.I Pipe & fittings I/C making recess in the wall for Pipe & making good in cement mortar etc. complete (S.I.NO: 2 P/12)					
	(I) 1/2" dia	=	10.0	7.82	P.rft	78
	(II) 3/4" dia	=	20.0	8.45	P.rft	169
	(III) 1" dia	=	0.0	9.96	P.rft	0
14	Providing and Fixing handle valves (china) (S.I.NO: 5 P/17)					
	(I) 1/2" dia	=	0.0	200.42	P.rft	0
	(II) 3/4" dia	=	1.0	271.92	P.rft	272
15	S/Fixing cancealed tee-stop cock of superir Each quality with c.p head 1/2" dia. (S.I.NO: 12 (b) P/18)					
		=	2.0	889.46	P.NO	1779
16	S/Fixing long bib-cock of superir quality Each with c.p head 1/2" dia (S.I.NO: 13 P/19)					
		=	1.0	1109.46	P.NO	1109
17	Supplying & Fixing swan type piller cock of Each Superior quality single c.p head 1/2" dia (S.I.NO: 16 P/19)					
		=	1.0	795.30	P.NO	795
18	S/F fiber glass tank of approved quality and design and wall thicness as specifised I/C cost of nutes, bolts and fixing in plateform of cement concreete 1:3:6 and makin connections for in let & out-let & over flow Pipe etc. copmlete (250g) (S.I.NO:3 P/21)					
		=	1.0	21989.61	P.NO	21990



19	Providing R.C.C pipe with collars class "B" and digging the to required depth & fixing in position i/c cutting fitting & jointing with maxphalt composition cement mortor 1:1 and testing with water pressure to a head of 4" feet above the top of the heighest pipe & refilling excavated staff 6" pipe class "B" (S.No: 2 (e) P/23 C-10)					
	3" dia	=	0.0	113.97	P.rft	0
	4" dia	=	12.0	146.57	P.rft	1759
	6" dia	=	12.0	199.25	P.rft	2391
20	Construction of main hole i/c inspection of chamber & required depth 3/6" wall etc. complete	=	1.0	14748	P.NO	14748
22	Providing Laying UPVC pipes of Class "D" fixing in trench i/c cutting, fitting and jointing with solvent cement i/c tsting with water to a head of 122 meter or 400ft. (S.I No: 6 P/24)					
	3" dia	=	30.0	90.0	P.Rft	2700
	4" dia	=	30.0	136.0	P.Rft	4080
	6" dia	=	30.0	259.0	P.Rft	7770
23	P/F water pumping set wit seimen motor and jawed pump 1 H.P 1400 PRM single Phase 220 Vikts 1"x1-1/2" suction and delivery 40 ft head i/c base plate and also making C.C 1:3:6 plate farm of required size and fixing nuts and bolts complete in all respect (R.A)					
	1 No	=	1.0	22000.00	P.NO	22000
24	P/F hand Pump with all accessories wooden shown i/c boring cutting etc. (R.A)					
	Filter	=	10.0	76.05	P.rft	761
	H.Pump Machine	=	1.0	1441.65	P.No	1442
						<hr/>
						Total 215828
						<hr/>
						N.S 24203
						<hr/>
						S.I 191625
						<hr/>
						Total 215828

  
**Executive Engineer**  
 Education Works Division  
 Jamshora

## ABSTRACT OF SCHEDULE B

Name of Work **Reconstruction of Dangerous Primary Schools @ GBPS Saleh Bhand Taluka Sehwan District Jamshoro (6 Units) (2012-13). ADP No. 384 of 2017-18**

### CIVIL WORK

### AMOUNT

Cost of Schedule Item

2,526,988

28.25 % Above/Below on S.I.

716401/2

Cost of Non Schedule Item

13,320

Difference

Total 3256709/2

### WATER SUPPLY & SANITARY FITTING

Cost of Schedule Item

102,635

09.95 % Above/Below on S.I.

102635/2

Cost of Non Schedule Item

16,621

Total 129468/2

G.Total = 3386177/2

Rupees in Words

Thirty three hundred Eighty six thousand one hundred seventy seven only

Signature of Contractor

M/s Mushtaque Ahmed Shaikh  
Govt. Contractor

Executive Engineer

Education Works Division  
Jamshoro



S.No 2

**OFFICE OF THE  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION JAMSHORO**

No.XEN / Edu:Works / TC / 1886 / 2018

JAMSHORO DATED: 103 / 04 / 2018

**LETTER OF ACCEPTANCE**

To,

M/s Muhammad Aslam Sahito & Brothers  
Government Contractor,  
P.O Talti Taluka Sehwan  
District Jamshoro


Bid Ref'nce **Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Maswani Jamali Taluka Sehwan District Jamshoro (2017-18 Programme)**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 1193095** **One Million One Hundred Ninety-Three Thousand Ninety-Five** the lowest Rate Part-A Civil Works **28.75% Above**, is hereby accepted.

You are directed to attend this office within 03 days to sign the contract agreement.

You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 12 Months as specified in the bidding documents.


**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, Sehwan He is directed the work started from the bidders within 07-days time positively, under intimation to this office.



  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |  |  |          |   |
|---|--|--|----------|---|
| 1) NAME OF THE ORGANIZATION / DEPTT   | <b>EDUCATION &amp; LITERACY DEPARTMENT, GOS</b>  |  |          |   |
| 2) PROVINCIAL / LOCAL GOVT./ OTHER  | <b>DISTRICT</b>  |  |          |   |
| 3) TITLE OF CONTRACT  | <b>Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways &amp; Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Maswani Jamali Taluka Sehwan District Jamshoro (2017-18 Programme)</b> |  |          |   |
| 4) TENDER NUMBER  | <b>NIT SR.No 2</b>   |  |          |   |
| 5) BRIEF DESCRIPTION OF CONTRACT  | <b>Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways &amp; Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Maswani Jamali Taluka Sehwan District Jamshoro (2017-18 Programme)</b> |  |          |   |
| 6) FORUM THAT APPROVED THE SCHEME   | <b>DISTRICT DEVELOPMENT WORKING PARTY</b>  |  |          |   |
| 7) TENDER ESTIMATED VALUE   | <b>1.193 Million</b>   |  |          |   |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | <b>1.200 Million</b>   |  |          |   |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | <b>18 Months</b>   |  |          |   |
| 10) TENDER OPENED ON (DATE & TIME)  | <b>09-03-2018 at 02:00 PM</b>  |  |          |   |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | <b>02 Nos</b>  |  |          |   |
| 12) NUMBER OF BIDS RECEIVED   | <b>02 Nos</b>  |  |          |   |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | <b>26 Nos.</b>   |  |          |   |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | <b>Copy attached</b>   |  |          |   |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | <b>M/s Muhammad Aslam Sahito &amp; Brothers</b>  |  |          |   |
| 16) CONTRACT AWARD PRICE  | <b>1.193 Million</b>   |  |          |   |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | 1st <b>M/s Muhammad Aslam Sahito &amp; Brothers</b><br>2nd <b>M/s Mushtaque Ahmed Shaikh</b><br>3rd  |  |          |   |
| 18) METHOD OF PROCUREMENT USED :- (Tick one)  |  |  |          |   |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <input checked="" type="checkbox"/>  | <table border="1"><tr><td>Domestic</td><td>Local <input checked="" type="checkbox"/></td></tr></table> | Domestic | Local <input checked="" type="checkbox"/> |
| Domestic  | Local <input checked="" type="checkbox"/>  |  |          |   |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <input type="checkbox"/>   | <table border="1"><tr><td></td><td></td></tr></table>  |          |   |
|   |  |  |          |   |
| c) TWO STAGE BIDDING PROCEDURE  | <input type="checkbox"/>   | <table border="1"><tr><td></td><td></td></tr></table>  |          |   |
|   |  |  |          |   |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <input type="checkbox"/>   | <table border="1"><tr><td></td><td></td></tr></table>  |          |   |
|   |  |  |          |   |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Executive Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	✓	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No			

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	✓	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No			

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes		No	✓
-----	--	----	---

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	✓	No	
-----	---	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
**Executive Engineer**  
**Education Work Division**  
**Jamshoro.**

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291




# BID EVALUATION REPORT


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Maswani Jamali Taluka Sehwan District
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018  
SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 06 Total Bid documents Sold; 02 Nos
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Muhammad Aslam Sahito	1193095	1st	-0.59%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Mushtaque Ahmed Shaikh	1203123	2nd	0.25%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)

# FORM OF CONTRACT AGREEMENT

CA-1

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the \_\_\_\_\_ day of \_\_\_\_\_ (m) \_\_\_\_\_ (y) between " Govt of Sindh through **Executive Engineer Education Works Division Jamshoro** " (hereafter called the "Procuring Agency") of the one part and m/s Muhammad Aslam (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz


Contract of Additional C/R C/w Car Block walkways  
of p/s. G.B. Alami, Jamshoro Scheme

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

**NOW this Agreement witnesseth-- as follows:**

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz
  - (a) The Contract Agreement;
  - (b) The Letter of Acceptance;
  - (c) The completed Form of Bid;
  - (d) Special Stipulations (Appendix-A to Bid);
  - (e) The Special Conditions of Contract - Part II;
  - (f) The General Conditions - Part I;
  - (g) The priced Bill of Quantities (Appendix-D to Bid);
  - (h) The completed Appendices to Bid (B, C, E to L);
  - (i) The Drawings;
  - (j) The Specifications
  - (k) \_\_\_\_\_ (any other)

## Adhesive Stamp duty



3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract. (69)

P.T.O

4200/-

NAME OF WORK:-

CONSTRUCTION OF ADDITIONAL C.ROOM C.WALL LAV: BLOCK WALKWAYS &  
PRIMARY SCHOOLS TALUKA SEHWAN DISTRICT JAMSHORO @ GBPS  
MASWANI JAMALI

## SCHEDULE B

## PART-A ( CIVIL WORK ) ( SCHEDULE ITEM)

S #	ITEM	QTY		AMOUNT
1	Excavation in foundation of Buildings, Bridges & other structures including dagblling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft (b) In ordinary soil (S.No:18 b/ P.4)	805.00	3176.25 %0cft	2557
2	Cement Concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10. (S.No: 4c /P.14)	394.00	8694.95 %cft	34258
3	Pacca brick work in foundation and plinth in 1:6. (S.No:4e /P.20)	851.00	11948.4 %sft	101681
4	Filling watering and ramming earth in floors with surplus earth from foundation lead upto one chain and lift jupto 5 feet (S.No: 21/ P.4)	537.00	1512.50 %0cft	812
5	Filling, watering and ramming earth under floor with new earth (Excavated from outside) lead upto one chain and lift upto 5 feet. (S.No: 22. /P.4)	1057.00	3630.00 %0cft	3837
6	Reinforced cement concrete work including all labour and materal except the coat of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (a) R.C Work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects ratio 1:2:4. (S.No:6a /P.16)	467.00	337.00 P.cft	157379
7	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastenings including coat of binding wire (also includes removal of rust from bars.) (b) Using Tor bars. (S.No:8 /P.16)	22.933	5001.70 P.cwt	114704
8	Supplying and filling sand under floor and plugging in walls.(S.No: 29 /P.25)	3491.00	1141.25 %cft	39841
9	Pacca brick work in ground floor in cement sand mortor ratio 1:6. (S.No: 5 e	931.00	12674.36 %cft	117998
10	Cement plaster 1/2" thick upto 12' height 1:6. (S.No: 13 b /P.51)	1931.00	2206.60 %sft	42609
11	Cement plaster 3/8" thick upto 20 heigh 1:4. (S.No: 11 a /P.51)	1931.00	2197.50 %sft	42434

Shoukat Ali Solangi

Executive Engineer  
Education Works Division  
Jamshoro.

NAME OF WORK:-

CONSTRUCTION OF ADDITIONAL C.ROOM C.WALL LAV: BLOCK WALKWAYS &  
PRIMARY SCHOOLS TALUKA SEHWAN DISTRICT JAMSHORO @ GBPS  
MASWANI JAMALI

## SCHEDULE B

## PART-A ( CIVIL WORK ) ( SCHEDULE ITEM)

S #	ITEM	QTY	AMOUNT
1	Excavation in foundation of Buildings, Bridges & other structures including dagblling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft (b) In ordinary soil (S.No:18 b/ P.4)	805.00 3176.25 %0cft	2557
2	Cement Concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10. (S.No: 4c /P.14)	394.00 8694.95 %cft	34258
3	Pacca brick work in foundation and plinth in 1:6. (S.No:4e /P.20)	851.00 11948.4 %sft	101681
4	Filling watering and ramming earth in floors with surplus earth from foundation lead upto one chain and lift jupto 5 feet (S.No: 21/ P.4)	537.00 1512.50 %0cft	812
5	Filling, watering and ramming earth under floor with new earth (Excavated from outside) lead upto one chain and lift upto 5 feet. (S.No: 22. /P.14)	1057.00 3630.00 %0cft	3837
6	Reinforced cement concrete work including all labour and materal except the coat of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (a) R.C Work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects ratio 1:2:4. (S.No:6a /P.16)	467.00 337.00 P.cft	157379
7	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastenings including coat of binding wire (also includes removal of rust from bars.) (b) Using Tor bars. (S.No:8 /P.16)	22.933 5001.70 P.cwt	114704
8	Supplying and filling sand under floor and plugging in walls.(S.No: 29 /P.25)	3491.00 1141.25 %cft	39841
9	Pacca brick work in ground floor in cement sand mortor ratio 1:6. (S.No: 5 e	931.00 12674.36 %cft	117998
10	Cement plaster 1/2" thick upto 12' height 1:6. (S.No: 13 b /P.51)	1931.00 2206.60 %sft	42609
11	Cement plaster 3/8" thick upto 20 heigh 1:4. (S.No: 11 a /P.51)	1931.00 2197.50 %sft	42434

*Shoukat Ali Solangi*  
Shoukat Ali Solangi

*[Signature]*  
Executive Engineer  
Education Works Division  
Jamshoro.

S #	ITEM	QTY		AMOUNT
12	P/F G.I frame/chowkats of size 7"x2" OR 4 1/2"x3" for door using 20' gauge G.I sheet welded hinges & fixing at site with necessary hold fasts filling with cement sand slurry of ratio 1:6 & repairing the jambs. The coat also includes all carriage tools and plants used in making and fixing. (S.No:29 /P.92)			
<b>A Door</b>		<b>18.00</b>	<b>228.90</b>	<b>P.Rft</b>
				<b>4120</b>
<b>B Window</b>		<b>62.00</b>	<b>240.50</b>	<b>P.Rft</b>
				<b>14911</b>
13	S/F in position iron steel grill 1/4" x 3/4" size flat including approved design and painting three coats weight not to be less than 3.7lb sq.ft finished grill. (S.No: 26 P.92)			
		<b>55.00</b>	<b>180.50</b>	<b>P.Sft</b>
				<b>9928</b>
14	First class deodar wood wrought, joinery in doors and windows etc, fixxed in position including chowkats hold fasts hinges, iron tower bolts, chocks cleats, handles and cords with hooks, etc Deadar panelled or panelled & glazed, or fully glazed. (only Shalters). (b) 1 3/4" thick (S.No: 7 b /P.57)			
		<b>64.00</b>	<b>902.93</b>	<b>P.Sft</b>
				<b>57788</b>
15	Making notice board made with cement. (S.No: 1-(P/94)			
		<b>32.00</b>	<b>58.11</b>	<b>P.sft</b>
				<b>1860</b>
16	Providing and laying 1" thick topping cement concrete (1:2:4) including surface finishing and dividiing into panels: (S.No: 16 /P.41)			
<b>A 2"Thick</b>		<b>666.0</b>	<b>3275.50</b>	<b>%cft</b>
				<b>21815</b>
17	Cement Pointing of joints on walls ratio 1:2. (S.No: 19 a /P.52)			
		<b>479.00</b>	<b>1287.44</b>	<b>%sft</b>
				<b>6167</b>
18	Add: extra labour rate for making cement plaster pattas/bend around straibe bend around straight or carved opening & around the edges of roof slatededges of roof slabs, the with not less than 6" with fine finishing. (S.No: 35 /P.54)			
		<b>90.00</b>	<b>19.36</b>	<b>P.Rft</b>
				<b>1742</b>
19	Providing and laying single per layer of polythene sheet 0.13 mm thick for water proffing as per specification and instruction of engineer incharge. (S.I			
		<b>121.00</b>	<b>10.70</b>	<b>P.Sft</b>
				<b>1295</b>
20	Bitumen coating to plastered or cement concrete surface. (S.No: 9 P/70)			
		<b>143.00</b>	<b>778.09</b>	<b>%sft</b>
				<b>1113</b>
21	Cement Concrete plain including placing compacting, finishing and curing, complete (including screening and washing at stone aggregate without (h) Ratio. 1:3:6 (S.No:5.h P/15)			
		<b>68.00</b>	<b>12595</b>	<b>%Cft</b>
				<b>8565</b>

Mohd Aslam

Shoukat Ali Solangi

Engineer



S.#	ITEM	QTY		AMOUNT
22	Providing & Lying floor of Verona marble tiles of size 12"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and sashing the tiles with slurry of white cement and pigment to match the colour of tiles, including curing, grinding, rubbing and chemical polishing etc complete i.e cutting tiles to proper profile. (R.A)	120.00	310.43 P.Sft	37252
17	Colour cement tile (8x8x3/4) of approved darkshade laid flat in 1:2 white cement mortar over a bed of 3/4 thick lying mortar	326.00	10916.65 %Sft	35588
23	Providing and fixing 3/8" thick marble tiles of approved quality and colour and shade size 8"x4" /6"x4" in dado skirting and facing removal / tucking of existing plaster surface etc. Over 1/2" thick base of cement mortar q:3 setting of tiles in slurry of white cement over mortar base including filling the joints and washing the tiles with white cement slurry currint finishing cleaning and (I) For new work. (S.No:68 /P.48)	26.00	186.04 P.sft	4837
24	Providing and laying HALLA or pattern tiles glazed 8"x8"x1/4" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick including washing and filling of joints with slurry f white cement and pigment in desired shape with finish etc. complete including cutting tiles to proper profile. (S.No: 62 /P.47)	48.00	34520.31 %sft	16570
25	White washing three coats. (S.No: 26(b) P/53)	442.00	829.95 %sft	3668
26	Primary coat of chalk under distempering.(S.No: 23 /P.53)	1829.00	442.75 %sft	8098
27	Distemper three coats. (S.No: 24 c /P.53)	1829.00	1079.65 %Sft	19747
28	Colour wash two coats .(S.No: 25-b P/53)	479.00	859.90 %Sft	4119
29	Painting new surface (c) preparing surface and painting of doors and windows any type, (including edges).three coat. (S.No: 5 c /P.68)	128.00	2116.41 %Sft	2709
30	Two coats of bitumen laid hot using 34 Lbs for % Sft. Ober roof and blinded with sand at one Cft. Per % Sft. (S.No:13/P-43)	666.00	1887.40 %Sft	12570
31	Diffrence S/R Cement	78.00	40 P.Bag	3120
Total				935690
N.S				37252
SR				3120
S.I				895318

Mehd Aslam  
Shoukat Ali Solangi

Executive Engineer  
Educational Division  
Jaunpur.



## ABSTRACT OF SCHEDULE B

Name of Work **Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Maswani Jamali Taluka Sehwan District Jamshoro (2017-18 Programme)**

### CIVIL WORK

### AMOUNT

Cost of Schedule Item

895,319

28.75 % Above/Below on S.I

25744 1/2

Cost of Non Schedule Item

37,252

Difference

3,120

Total = 1193095 1/2

Rupees in Words

Eleven hundred Ninety Three thousand -  
9. Ninety Five only

Mohd Aslam  
Signature of Contractor

[Signature]  
Executive Engineer  
Education Works Division  
Jamshoro



S.No 3

**OFFICE OF THE  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION JAMSHORO**

No.XEN / Edu:Works / TC / 1878 / 2018  
JAMSHORO DATED: 102/04 / 2018

**LETTER OF ACCEPTANCE**

To,

M/s Muhammad Uris Memon  
Government Contractor,  
H.No. A-419 Pir Naimatullah Street Memon Muhallah Dadu  
**DISTRICT DADU**


Bid Ref'nce **Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Main Bhan Taluka Sehwan District Jamshoro (2017-18 Programme)**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 2745905** Two Million Seven Hundred Forty-Five Thousand Nine Hundred Five the lowest Rate Part-A Civil Works **19.95% Above**, Water Supply & S/Fitting Part-B **9.90% Above**, is hereby accepted, with the approval of competent authority vide No.SE(EWCH)/B&A/1533 Dated **12-03-2018**.

You are directed to attend this office within 03 days to sign the contract agreement.


You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 18 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, Sehwan He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO



# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

1) NAME OF THE ORGANIZATION / DEPTT	<b>EDUCATION &amp; LITERACY DEPARTMENT, GOS</b>			
2) PROVINCIAL / LOCAL GOVT. / OTHER	<b>DISTRICT</b>			
3) TITLE OF CONTRACT	<b>Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways &amp; Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Main Bhan Taluka Sehwan District Jamshoro (2017-18 Programme)</b>			
4) TENDER NUMBER	<b>NIT SR.No 3</b>			
5) BRIEF DESCRIPTION OF CONTRACT	<b>Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways &amp; Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Main Bhan Taluka Sehwan District Jamshoro (2017-18 Programme)</b>			
6) FORUM THAT APPROVED THE SCHEME	<b>DISTRICT DEVELOPMENT WORKING PARTY</b>			
7) TENDER ESTIMATED VALUE	<b>2.746 Million</b>			
8) ENGINEER'S ESTIMATE (for Civil Work)	<b>2.769 Million</b>			
9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	<b>18 Months</b>			
10) TENDER OPENED ON (DATE & TIME)	<b>09-03-2018 at 02:00 PM</b>			
11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)	<b>02 Nos</b>			
12) NUMBER OF BIDS RECEIVED	<b>02 Nos</b>			
13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	<b>26 Nos.</b>			
14) BID EVALUATION REPORT (Enclosed a Copy)	<b>Copy attached</b>			
15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	<b>M/s Muhammad Uris Memon</b>			
16) CONTRACT AWARD PRICE	<b>2.746 Million</b>			
17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e 1st, 2nd, 3rd Evaluation Bid)	<b>1st M/s Muhammad Uris Memon</b> <b>2nd M/s Mushtaque Ahmed Shaikh</b> <b>3rd</b>			
18) METHOD OF PROCUREMENT USED : - (Tick one)				
a) SINGLE STAGE – ONE ENVELOPE PROCEDURE	<input checked="" type="checkbox"/>	<table border="1"><tr><td>Domestic</td><td>Local <input checked="" type="checkbox"/></td></tr></table>	Domestic	Local <input checked="" type="checkbox"/>
Domestic	Local <input checked="" type="checkbox"/>			
b) SINGLE STAGE – TWO ENVELOPE PROCEDURE	<input type="checkbox"/>	<table border="1"><tr><td></td><td></td></tr></table>		
c) TWO STAGE BIDDING PROCEDURE	<input type="checkbox"/>	<table border="1"><tr><td></td><td></td></tr></table>		
d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE	<input type="checkbox"/>	<table border="1"><tr><td></td><td></td></tr></table>		
PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.				

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Superintending Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	✓	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No			

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	✓	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No			

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes		No	✓
-----	--	----	---

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	✓	No	
-----	---	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
Executive Engineer  
Education Works Division  
Jamshoro.

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**


Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

# **BID EVALUATION REPORT**


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Main Bhan Taluka Sehwan District
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018  
SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 06 Total Bid documents Sold; 02 Nos
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Muhammad Uris Memon	2745905	1st	-0.85%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Mushtaque Ahmed Shaikh	2770945	2nd	0.06%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)



# FORM OF CONTRACT AGREEMENT

CA-1

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the \_\_\_\_\_ day of \_\_\_\_\_ (m) \_\_\_\_\_ (y) between " Govt of Sindh through **Executive Engineer Education Works Division Jamshoro** " (hereafter called the "Procuring Agency") of the one part and **M/s Muhammad Uris Memon** (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz


**Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Main Bhan Taluka Sehwan District Jamshoro (2017-18 Programme)**

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

**NOW this Agreement witnesseth-- as follows:**

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz
  - (a) The Contract Agreement;
  - (b) The Letter of Acceptance;
  - (c) The completed Form of Bid;
  - (d) Special Stipulations (Appendix-A to Bid);
  - (e) The Special Conditions of Contract - Part II;
  - (f) The General Conditions - Part I;
  - (g) The priced Bill of Quantities (Appendix-D to Bid);
  - (h) The completed Appendices to Bid (B, C, E to L);
  - (i) The Drawings;
  - (j) The Specifications
  - (k) \_\_\_\_\_ (any other)

## Adhesive Stamp duty




3. In consideration of the payments to be made by the procuring **Assistant Accountant** as hereinafter mentioned, the Contractor hereby covenants with the procuring **Assistant Accountant** to complete the works and remedy defects therein in conformity with and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract. (69)

NAME OF WORK:-

**CONSTRUCTION OF ADDITION C/ROOMS, C/WALL, LAV: BLOCK, W/WAY & REHABILITATION OF EXISTING INFRASTRUCTURE TO VARIOUS PRIMARY SCHOOLS TALUKA SEHWAN (2017-18) DISTRICT JAMSHORO @ GBPS MAIN BHAN**

## PART-1 ( CIVIL WORK ) ( SCHEDULE ITEM )

S#	ITEM	QTY	RATE	UNIT	AMOUNT
1	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning and straightening the same. (S.No: 20 P/10)	78.00	5445.00	%Cft	4247
2	Dismantling brick work in lime or cement mortar. (S.I.No: 13. P/10)	145.00	1285.63	%Cft	1864
3	Removing cement or lime plaster (S.No: 53 P/13)	300.00	121.00	%Cft	363
4	Scraping white wash or colour wash(S.No: 54(a) P/13)	3750.00	75.63	%Cft	2836
5	Scraping Ordinary distemper, Oil bound distemper or paint on walls. (S.No: 54,b/P13)	16788.00	226.88	%Cft	38089
6	Dismantling cement concrete plain 1:3:6.	267.00	1306.80	%Cft	3489
7	Supplying and filling sand under floor and plugging in walls.(S.No: 29 /P.25)	8590.00	1141.25	%Cft	98033
8	Cement Concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10. (S.No: 4c /P.14)	2718.00	9684.95	%Cft	263237
9	Pacca brick work in foundation and plinth in 1:6. (S.No:4e /P.20)	164.00	11948.36	%Cft	19595
10	Reinforced cement concrete work including all labour and material except the coat of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (a) R.C Work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects ratio 1:2:4. (S.No:6a /P.16)	115.000	337.00	P.cwt	38755
11	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastenings including coat of binding wire (also includes removal of rust from bars.) (b) Using Tor bars. (S.No:8 /P.16)	5.133	5001.70	P.cwt	25674
12	Pacca brick work in ground floor in cement sand mortar ratio 1:6. (S.No: 5 e /P.20)				

  
**M. S. Solangi**  
 Muh... ..  
 Govt. ... ..

S#	ITEM	QTY	RATE	UNIT	AMOUNT
		145.00	12674.36	%Cft	18378
13	P/F G.I frame/chowkats of size 7"x2" OR 4 1/2"x3" for door using 20' gauge G.I sheet welded hinges & fixing at site with necessary hold fasts filling with cement sand slurry of ratio 1:6 & repairing the jambs. The coat also includes all carriage tools and plants used in making and fixing. (S.No:29 /P.92)				
<b>A</b>	<b>Door</b>	33.00	228.90	P.Rft	7554
14	S/F in position iron steel grill 1/4" x 3/4" size flat including approved design and painting three coats weight not to be less than 3.7lb sq:ft finished grill. (S.No: 26 P.92)	1142.00	180.50	P.Rft	206131
15	Providing and laying 1" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels: (d) 3" thick. (S.No: 16 d-c /P.41)				
<b>A</b>	<b>3"Thick</b>	364.00	4411.82	%Sft	16059
<b>B</b>	<b>2"Thick</b>	2133.00	3275.50	%Sft	69866
<b>C</b>	<b>1 1/2"Thick</b>	92.00	2548.29	%Sft	2344
16	First class deodar wood wrought, joinery in doors and windows etc, fixxed in position including chowkats hold fasts hinges, iron tower bolts, chocks cleats, handles and cords with hooks, etc Deadar panelled or panelled & glazed, or fully glazed. (only Shalters). (S.No: 7 b /P.57)	171.00	902.93	P.Sft	154401
17	Two coats of bitumen laid hot using 34 Lbs for % Sft. Ober roof and blinded with sand at one Cft. Per % Sft. (S.No:13/P-43)	5051.00	1887.40	%Sft	95333
18	Providing & fixing cement paving blocks flooring having size of 107x97 x60 (mm) of city / quddra / cobble shape with pigmented, having strength b/w 5000 psi to 8500 psi l/c filling the joints with hill sand and laying in specified manner/ pattern and design etc: complete.	2263.00	223.97	P.Sft	506844
19	Coloured cement tiles (Pattern 8"x8"x3/4" of approved shade and pattern laid flat in 1:2 grey cement cement mortar over a bed of 3/4" thick grey cement mortar 1:2. (S.No: 58 P/46)	240.00	10962.34	%Sft	26310
20	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2"x 2" 3/8" and 3/4" square bars 4" centre to centre with locking arrangemtnt.(S.No: 24 /P.91)	60.00	726.72	P.Sft	43603
21	Lime Neru Plaster 1:2 with fine finish of Neru plaster mixed with 10% of Cement (a) 1/2"thick (S.No: 7 P-51).	1065.00	1428.35	%Sft	15212
22	Laying floors of approved coloured glazed tiles 1/4" thick laid in white cement and pigment on a bed of 3/4" thick cement mortar 1:2. (S.No:25 P/42)	32.00	27747.06	%Sft	8879
23	Glazed tile dado 1/4" thick laid in pigment over 1:2 cement sand mortar 3/4" thick including finishing.(S.No: 38 / P.44)				

Shoukat Ali Solangi

M. S.  
Muhammad Uris Memon  
Governor

S #	ITEM	QTY	RATE	UNIT	AMOUNT
		128.00	28299.30	%Sft	36223
24	Providing and laying HALLA or pattern tiles glazed 8"x8"x1/4" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick including washing and filling of joints with slurry f white cement and pigment in desired shape with finish etc. complete including cutting tiles to proper profile. (S.No: 62 /P.47)	16.00	34520.31	%Sft	5523
25	Supplying and fixing Calligraphic (6:x6") x1/4" size in required color and design of tile specification base of 1:2 grey cement motor 3/4" above and i/c washing and filling of joints with solemn white cement and pigment desired shaope with finishing cleaning and coat of wax polish etc complete i/c cutting tile to proper profile i/c carriage upto site of work (R.A).	80.00	222.00	P.Tile	17760
26	Cement plaster 1/2" thick upto 12' height 1:6. (S.No: 13 b /P.51)	525.00	2206.60	%Sft	11585
27	Cement plaster 3/8" thick upto 12" heigh 1:4. (S.No: 11 a /P.51)	525.00	2197.52	%Sft	11537
28	White washing two coats. (S.No: 26(b) P/53)	4246.00	425.84	%Sft	18081
29	Distempering Two coats.(S.No: 24 /P.53)	16788.00	1043.90	%Sft	175250
30	Primary coat of chalk under distempering.(S.No: 23 /P.53)	156.00	442.75	%Sft	691
31	Distemper three coats. (S.No: 24 c /P.53)	156.00	1079.65	%Sft	1684
32	Cement Pointing of joints on walls ratio 1:2. (S.No: 19 a /P.52)	131.00	1287.44	%Sft	1687
33	Add: extra labour rate for making cement plaster pattas/bend around straibe bend around straight or carved opening & around the edges of roof slatededges of roof slabs, the with not less than 6" with fine finishing. (S.No: 35 /P.54)	47.00	19.36	P.Rft	910
34	White wash one coat. (S.No: 26 a /P.53).	2066.00	416.63	%Sft	8608
35	Colour wash two coats .(S.No: 25-b P/53)	9072.00	859.90	%Sft	78010
36	Preparing the surface and paining wih weather coat l/c rubbing the surface with rubbing brick/sand Paper filling the vids wih chalk/ plaster of Paris and then painting with weather coat of approved make. 2nd & subsequent coat (S.No: 38.A.B P/55).	4493.00	2567.95	%Sft	115378
37	Painting new surface (c) preparing surface and painting of doors and windows any type, (including edges).three coat. (S.No: 5 c /P.68)	342.00	2116.41	%Sft	7238
38	Painting old surfaces (c) Painting doors and windows any type Two Coat.(S.No: 4c P/67).	2256.00	1160.06	%Sft	26171

Shoukat Ali Solangi

**M/S**  
**Muhammad Uris Memon**  
**Government Contractor**

S.#	ITEM	QTY	RATE	UNIT	AMOUNT
-----	------	-----	------	------	--------

39 Painting New surface (d) Preparing surface and painting guard bars, gates of iron bars, gratings, railings (including standards braces, etc) And similar open work. Three Coat (S.No: 5 d P.68)

120.00 1270.83 %Sft 1525

40 Painting old surfaces (d) Painting guard bars, gates iron bars gratings, railings including standard braces (etc.) and similar open work. Two Coat (S.No: 4d P/67).

1220.00 674.60 %Sft 8230

41 Diffrence S/R Cement

178.00 40 P.Bag 7120

Total 2200307

N.S. I 24880

SR 7120

S.I 2168307

M/S  
Muhammad Uris Memon  
Government Contractor

Executive Engineer  
Education Works Division  
Jamshoro.



## PART "B" WATER SUPPLY & S/FITTING

S.NO:	Item of Work	Qty	Rate	Unit	Amount
1	P/F Squating type white glazed earthen were w.e pan with including the cost of flushing cistern with internal fitting and flush Pipe with bend & making requisite number of holes in walls plinth & floor for pipe connections & making good in cement concrete 1:2:4 (S.I.No: 1 (b) P/1)	= 2.0	4802.60	P.No	9605
2	P/F 24x18 lavatory bason in white glazed earthen with i/c the cost of W/I or C/I contelever brackets 6" built into walls, painted white in two costs after a primary coat of red paint a pair of 1/2 dia chorm plated piller traps 1/6 rubber superior quality etc complete (S.I.No: 8 P/3)	= 1.0	4253.90	P.No	4254
3	Add Extra labour for P/Fitting of earthen ware pedestal while or coloured glazed superior quality (S.I.No: 11 P/3)	= 1.0	2533.47	P.No	2533
4	P/F 6"x2" C.I floor trap of the approved self cleanbing & design i/c acrewed down grating with of without making required No of holes in walls plinth & floor for pipe connection & making secro in C.C (S.I.No: 20 P/6)	= 2.0	2042.43	P.No	4085
5	P/F in position nylon connection complete with 1/2 dia boss bib cock with pair of boss nuts & bults lining joints to nylon connection (S.I.No: 20 P/6)	= 3.0	447.15	P.No	1341
6	P/F 15"x12" beveled edge mirror of belgium glass complete with 1/8" thick hard board and C.P screws fixed to wooden plant standard. (S.I.No: 4 P/7)	= 1.0	1161.60	P.No	1162
7	Supplying & Fixing soap tray of made plastic of each superior quality and design with fine finishing with c.p screws etc. complete (S.I.NO: 6 P/8)	= 2.0	169.40	P.No	339
8	P/F 4" dia C.I soil vent pipe i/c cutting fitting & extra paint match colour of the building (S.I.No: 1 P/9)	= 12.0	333.29	P.rft	3999
9	P/F 4"x4" dia C.I branch of the required degree with accessories doors rubber washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 3 P/9)	= 2.0	702	P.No	1404
10	P/F 4"x4" x4" dia C.I branch of the required degree with accessories doors rubbers washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 4 P/9)	= 2.0	270.60	P.No	541

  
**M/S**  
**Muhammad Uris Memor**  
**Government Contractor**



11	P/F 4" dia C.I terminal guard Each including extra painting to match the colour of the building (S.I.NO: 11 P/10)	=	2.0	389.70	P.No	779
12	Providing G.I pipe specials & clamps etc including fixing cutting and fitting complete with and i/c the cost of breaking rough wall and roof making good etc painting two coats after cleaning the pipe etc white zink point with pigment to match the colour of building (S.I.NO: 1 P/12)					
	1/2" dia	=	15.0	73.21	P.rft	1098
	3/4" dia	=	15.0	95.89	P.rft	1438
	1" dia	=	5.0	128.55	P.rft	643
	1 1/2" dia	=	0.0	188.97	P.rft	0
13	Add extra labour for concealed G.I Pipe & fittings I/C making recess in the wall for Pipe & making good in cement mortor etc. complete (S.I.NO: 2 P/12)					
	(I) 1/2" dia	=	15.0	7.82	P.rft	117
	(II) 3/4" dia	=	25.0	8.45	P.rft	211
	(III) 1" dia	=	0.0	9.96	P.rft	0
14	Providing and Fixing handle valves (china) (S.I.NO: 5 P/17)					
	(I) 1/2" dia	=	1.0	200.42	P.rft	200
	(II) 3/4" dia	=	1.0	271.92	P.rft	272
15	S/Fixing cancealed tee-stop cock of superir Each quality with c.p head 1/2" dia. (S.I.NO: 12 (b) P/18)					
		=	3.0	889.46	P.NO	2668
16	S/Fixing long bib-cock of superir quality Each with c.p head 1/2" dia (S.I.NO: 13 P/19)					
		=	2.0	1109.46	P.NO	2219
17	Supplying & Fixing swan type piller cock of Each Superior quality single c.p head 1/2" dia (S.I.NO: 16 P/19)					
		=	1.0	795.00	P.NO	795
18	S/F fiber glass tank of approved quality and design and wall thicness as specifiend I/C cost of nutes, bolts and fixing in plateform of cement concreete 1:3:6 and makin connections for in let & out-let & over flow Pipe etc. copmlete (250g) (S.I.NO:3 P/21)					
		=	0.0	21989.61	P.NO	0

*[Handwritten Signature]*

M/S  
Muhammad Uris Memon  
Government of Sindh



- 19 Providing R.C.C pipe with collars class "B" and digging the to required depth & fixing in position i/c cutting fitting & jointing with maxphalt composition cement mortar 1:1 and testing with water pressure to a head of 4" feet above the top of the heighest pipe & refilling excavated staff 6" pipe class "B" (S.No: 2 (e) P/23 C-10)

3" dia	=	0.0	113.97	P.rft	0
4" dia	=	0.0	146.57	P.rft	0
6" dia	=	30.0	199.25	P.rft	5978
12" dia	=	0.0	401.97	P.rft	0

- 20 Construction of main hole i/c inspection of chamber & required depth 3/6" wall etc. complete

=	1.0	14748	P.NO	14748
---	-----	-------	------	-------

Total 60431

  
  
Executive Engineer  
Education Works Division  
Jamshoro.

## **PART "B" WATER SUPPLY & S/FITTING (R.A ITEMS)**


- 1 P/F UPVC Pipe 1/2" dia (Pak Arab or equivalent) Schedule 40 on surface or concealed masonry/ Cement Concrete or R.C.C up to required height jointing by using solvent (AGM or equivalent) and making good with C.C i/c Curing finishing etc complete. This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |          |    |       |      |
|------|----------|----------|----|-------|------|
| (i)  | 1/2" dia | = 40.00  | 44 | P.Rft | 1760 |
| (ii) | 3/4" dia | = 100.00 | 57 | P.Rft | 5700 |
| (ii) | 1" dia   | = 0.00   | 90 | P.Rft | 0    |
- 2 P/F UPVC Pipe 4" dia (Pak Arab or equivalent ) Schedule 40 on surface and digging the trenches to required depth not less than 12" and ficing in position i/c cutting fitting and jointing using approved solvent (AGM or equivalent) rtc complete. This rate also i/c all kind of labour, material, cartage etc approved by Engineer Incharge.(R.A)
- |       |        |         |     |       |      |
|-------|--------|---------|-----|-------|------|
| (i)   | 3" dia | = 10.00 | 108 | P.Rft | 1080 |
| (ii)  | 4" dia | = 15.00 | 288 | P.Rft | 4320 |
| (iii) | 6" dia | = 6.00  | 430 | P.Rft | 2580 |
- 3 P/F UPVC Union "Solvent" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |        |     |       |      |
|------|----------|--------|-----|-------|------|
| (i)  | 1/2" dia | = 4.00 | 348 | P.No: | 1392 |
| (ii) | 3/4" dia | = 4.00 | 379 | P.No: | 1516 |
| (ii) | 1" dia   | = 2.00 | 469 | P.No: | 938  |
- 4 P/F UPVC "Socket" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |        |    |       |     |
|------|----------|--------|----|-------|-----|
| (i)  | 1/2" dia | = 4.00 | 36 | P.No: | 144 |
| (ii) | 3/4" dia | = 2.00 | 44 | P.No: | 88  |
| (ii) | 1" dia   | = 1.00 | 53 | P.No: | 53  |
- 5 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |       |          |        |     |       |     |
|-------|----------|--------|-----|-------|-----|
| (i)   | 1/2" dia | = 3.00 | 107 | P.No: | 321 |
| (ii)  | 3/4" dia | = 3.00 | 134 | P.No: | 402 |
| (iii) | 1" dia   | = 1.00 | 157 | P.No: | 157 |




**M/S**  
**Muhammad Uris Memon**  
**Government Contractor**

- 6 P/F Elbow 90\* (Pak Arab or equivalent) 1/2" dia of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)
- |      |          |   |      |     |       |     |
|------|----------|---|------|-----|-------|-----|
| (i)  | 1/2" dia | = | 4.00 | 53  | P.No: | 212 |
| (ii) | 3/4" dia | = | 4.00 | 74  | P.No: | 296 |
| (ii) | 1" dia   | = | 2.00 | 138 | P.No: | 276 |
- 7 P/F Elbow 90\* (Pak Arab or equivalent) 4" dia of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)
- |       |        |   |      |     |       |     |
|-------|--------|---|------|-----|-------|-----|
| (i)   | 3" dia | = | 2.00 | 294 | P.No: | 588 |
| (ii)  | 4" dia | = | 2.00 | 404 | P.No: | 808 |
| (iii) | 6" dia | = | 1.00 | 981 | P.No: | 981 |
- 8 P/F UPVC TEE 3" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer
- |       |        |   |      |      |       |      |
|-------|--------|---|------|------|-------|------|
| (i)   | 3" dia | = | 2.00 | 427  | P.No: | 854  |
| (ii)  | 4" dia | = | 2.00 | 570  | P.No: | 1140 |
| (iii) | 6" dia | = | 1.00 | 1213 | P.No: | 1213 |
- 9 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |        |   |      |     |       |     |
|------|--------|---|------|-----|-------|-----|
| (i)  | 3" dia | = | 2.00 | 220 | P.No: | 440 |
| (ii) | 4" dia | = | 2.00 | 279 | P.No: | 558 |
| (ii) | 6" dia | = | 1.00 | 749 | P.No: | 749 |
- 10 P/F water pumping set wit seimen motor and jawed pump 1 H.P 1400 PRM single Phase 220 Vikts 1"x1-1/2" suction and delivery 40 ft head i/c base plate and also making C.C 1:3:6 plate farm of required size and fixing nuts and bolts complete in all respect (R.A)
- |      |   |     |          |      |       |
|------|---|-----|----------|------|-------|
| 1 No | = | 1.0 | 14417.70 | P.NO | 14418 |
|------|---|-----|----------|------|-------|
- 11 P/F hand Pump with all accessories wooden shown i/c boring cutting etc. (R.A)
- |                |   |      |         |       |      |
|----------------|---|------|---------|-------|------|
| Filter         | = | 10.0 | 76.05   | P.rft | 761  |
| H.Pump Machine | = | 1.0  | 1441.65 | P.No  | 1442 |

Total 45186

  
M/S  
Muhammad Uris Memon  
Government Contractor

  
Executive Engineer  
Education Works Division  
Jamshoro.

## ABSTRACT OF SCHEDULE B

Name of Work **Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Main Bhan Taluka Sehwan District Jamshoro (2017-18 Programme)**

### CIVIL WORK

### AMOUNT

Cost of Schedule Item

2,175,427

19.95% % Above/Below on S.

43398-

Cost of Non Schedule Item

17,760

Difference

7,120

*nineteen percent nine five percent above*

Total = 2634305/2

### WATER SUPPLY & SANITARY FITTING

Cost of Schedule Item

60,431

09.90% % Above/Below on S.

5983-

Cost of Non Schedule Item

45,186

*3% nine percent nine five percent above*

Total 111600-4

G.Total = 2745905/2

Rupees In Words Twenty Seven Lakh Fourty Five Thousand  
Nine Lakh & Five only.

Signature of Contractor

**M/S  
Muhammad Uris Memon  
Government Contractor**

Executive Engineer

**Education Works Division  
Jamshoro**



S.No 4

**OFFICE OF THE  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION JAMSHORO**

No.XEN / Edu:Works / TC / 1897 / 2018  
JAMSHORO DATED: 103 / 04 / 2018

**LETTER OF ACCEPTANCE**

To,

M/s Hidayatullah & Brothers  
Government Contractor,  
Kot Madani Taluka Sehwan  
District Jamshoro

Bid Ref'nce **Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Sharif ja Bhan Taluka Sehwan District Jamshoro (2017-18 Programme)**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 1190802** **One Million One Hundred Ninety Thousand Eight Hundred Two** the lowest Rate Part-A Civil Works **26.60% Above**, Water Supply & S/Fitting Part-B **9.95% Above**, is hereby accepted.

You are directed to attend this office within 03 days to sign the contract agreement.

You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 12 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, Sehwan He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION  
JAMSHORO

*H. Sui*



# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT
- 2) PROVINCIAL / LOCAL GOVT./ OTHER
- 3) TITLE OF CONTRACT

**EDUCATION & LITERACY DEPARTMENT, GOS  
DISTRICT**

**Construction Of Additional Class Rooms,  
Compound Wall, Lav Block, Walkways &  
Rehabilitation Of Existing Infrastructure To  
Various Primary Schools @ GBPS Sharif ja  
Bhan Taluka Sehwan District Jamshoro  
(2017-18 Programme)**

- 4) TENDER NUMBER
- 5) BRIEF DESCRIPTION OF CONTRACT

**NIT SR.No 4**

**Construction Of Additional Class Rooms,  
Compound Wall, Lav Block, Walkways &  
Rehabilitation Of Existing Infrastructure To  
Various Primary Schools @ GBPS Sharif ja  
Bhan Taluka Sehwan District Jamshoro  
(2017-18 Programme)**

- 6) FORUM THAT APPROVED THE SCHEME
- 7) TENDER ESTIMATED VALUE
- 8) ENGINEER'S ESTIMATE (for Civil Work)

**DISTRICT DEVELOPMENT WORKING PARTY**

**1.191 Million**

**1.200 Million**

- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)

**18 Months**

- 10) TENDER OPENED ON (DATE & TIME)

**09-03-2018 at 02:00 PM**

- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)

**02 Nos**

- 12) NUMBER OF BIDS RECEIVED

**02 Nos**

- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS

**26 Nos.**

- 14) BID EVALUATION REPORT (Enclosed a Copy)

**Copy attached**

- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER

**M/s Hidayatullah & Brothers**

- 16) CONTRACT AWARD PRICE

**1.191 Million**

- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e 1st, 2nd, 3rd Evaluation Bid)

**1st M/s Hidayatullah & Brothers**

**2nd M/s Mushtaque Ahmed Shaikh**

**3rd**

- 18) METHOD OF PROCUREMENT USED : - (Tick one)

a) SINGLE STAGE – ONE ENVELOPE PROCEDURE

☒

Domestic

Local ☒

b) SINGLE STAGE – TWO ENVELOPE PROCEDURE

☐

<input type="checkbox"/>	<input type="checkbox"/>
--------------------------	--------------------------

c) TWO STAGE BIDDING PROCEDURE

☐

<input type="checkbox"/>	<input type="checkbox"/>
--------------------------	--------------------------

d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

☐

<input type="checkbox"/>	<input type="checkbox"/>
--------------------------	--------------------------

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT **Executive Engineer**

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	✓	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No			

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	✓	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No			

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes		No	✓
-----	--	----	---

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	✓	No	
-----	---	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
**Executive Engineer**  
**Education Works Division**  
**Jamshoro**

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**


Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


# **BID EVALUATION REPORT**


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Sharif ja Bhan Taluka Sehwan District Jamshoro (2017-18 Programme)
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018
- 06 Total Bid documents Sold; SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Hidayatullah & Brothers	1190802	1st	-0.77%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Mushtaque Ahmed Shaikh	1198886	2nd	-0.10%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)

NAME OF WORK:-

CONSTRUCTION OF ADDITIONAL C.ROOM C.WALL LAV: BLOCK W/WAY &  
REHABILITATION OF EXISTING INFRASTRUCTURE TO VARIOUS PRIMARY  
SCHOOLS TAKLUKA SEHWAN DISTRICT JAMSHORO @ GBPS SHARIF JA

## SCHEDULE B

## PART-A ( CIVIL WORK ) ( SCHEDULE ITEM)

S#	ITEM	QTY	RATE	UNIT	AMOUNT
1	Excavation in foundation of Buildings, Bridges & other structures including dagblling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft (b) In ordinary soil (S.No:18 b/ P.4)	1487.00	3176.25	%0cft	4723
2	Cement Concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10. (S.No: 4c /P.14)	385.00	8694.95	%cft	33476
3	Pacca brick work in foundation and plinth in 1:6. (S.No:4e /P.20)	1195.00	11948.4	%sft	142783
4	Filling watering and ramming earth in floors with new earth from foundation lead upto one chain and lift jupto 5 feet (S.No: 21/ P.4)	7425.00	3630.00	%0cft	26953
5	Pacca Brick Work in other than building ratio 1:6	518.00	12346.65	%cft	63956
6	Reinforced cement concrete work including all labour and materal except the coat of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (a) R.C Work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects ratio 1:2:4. (S.No:6a /P.16)	290.00	337.00	P.cft	97730
7	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastenings including coat of binding wire (also includes removal of rust from bars.) (b) Using Tor bars. (S.No:8 /P.16)	12.940	5001.70	P.cwt	64722
8	Supplying and filling sand under floor and plugging in walls.(S.No: 29 /P.25)	17.00	1141.25	%cft	194
9	Pacca brick work in ground floor in cement sand mortar ratio 1:6. (S.No: 5 e	172.00	12674.36	%cft	21800
10	Cement plaster 1/2" thick upto 12' height 1:6. (S.No: 13 b /P.51)	3365.00	2206.60	%sft	74252
11	Cement plaster 3/8" thick upto 20 heigh 1:4. (S.No: 11 a /P.51)	3365.00	2197.50	%sft	73946



S #	ITEM	QTY	RATE	UNIT	AMOUNT
-----	------	-----	------	------	--------

- 12 P/F G.I frame/chowkats of size 7"x2" OR 4 1/2x3" for door using 20' gauge G.I sheet welded hinges & fixing at site with necessary hold fasts filling with cement sand slurry of ratio 1:6 & repairing the jambs. The coat also includes all carriage tools and plants used in making and fixing. (S.No:29 /P.92)

**A Door**

33.00 228.90 P.Rft 7554

**B Window**

6.00 240.50 P.Rft 1443

- 13 First class deodar wood wrought, joinery in doors and windows etc, fixed in position including chowkats hold fasts hinges, iron tower bolts, chocks cleats, handles and cords with hooks, etc Deodar panelled or panelled & glazed, or fully glazed. (only Shalters). (b) 1 3/4" thick (S.No: 7 b /P.57)

35.00 902.93 P.Sft 31603

- 14 Providing and laying 1" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels: (S.No: 16 /P.41)

**A 1 1/2" Thick**

92.0 2548.29 %cft 2344

- 15 Cement Pointing of joints on walls ratio 1:2. (S.No: 19 a /P.52)

1198.00 1287.44 %sft 15424

- 16 Add: extra labour rate for making cement plaster pattas/bend around straipe bend around straight or carved opening & around the edges of roof slated edges of roof slabs, the with not less than 6" with fine finishing. (S.No: 35 /P.54)

425.00 19.36 P.Rft 8228

17

Colour cement tile (8x8x3/4) of approved darkshade laid flat in 1:2 white cement mortar over a bed of 3/4 thick lying mortar

110.00 10965 %Sft 12061

18

Lying floor of approved color glazed tile 1/4" thick laid in white cement and pigment on bed of 3/4" thick cement mortar 1:2

40.00 27747.1 %Sft 11099

19

Glazed tile dedo 1/4" thick laid in white cement and pigment on bed of 3/4" thick cement mortar 1:2

144.00 28299.3 %Sft 40751

- 20 S/F Caligraphic tile (6x6x1/4) size in requir colour and design of tile specificaiton base of 1:2 gray cement mortar 3/4" above and including washing and filling of joints with sulry of white cement and pigment desired shape with finishing cleaning and coat of wax polish (R.A)

60.00 222.00 P.No 13320

*H. S. Solangi*



S #	ITEM	QTY	RATE	UNIT	AMOUNT
-----	------	-----	------	------	--------

- 21 Making and fixing steel grated door with 1/16 " thick sheeting including angle iron frame 2x2x3/8 and 3/4 sq bar 4" c/c with locking arrangement.

48.00 726.72 P.sft 34883

- 22 Providing and laying HALLA or pattern tiles glazed 8"x8"x1/4" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick including washing and filling of joints with slurry f white cement and pigment in desired shape with finish etc. complete including cutting tiles to proper profile. (S.No: 62 /P.47)

28.00 34520.31 %sft 9666

- 23 White washing three coats. (S.No: 26(b) P/53)

99.00 829.95 %sft 822

- 24 Primary coat of chalk under distempering.(S.No: 23 /P.53)

416.00 442.75 %sft 1842

- 25 Distemper three coats. (S.No: 24 c /P.53)

416.00 1079.65 %Sft 4491

- 26 White wash One coats .(S.No: 25-b P/53)

2880.00 416.63 %Sft 11999

- 27 Color wash two coats .(S.No: 25-b P/53)

4078.00 859.90 %Sft 35067

- 28 Painting new surface (c) preparing surface and painting of Guard Bars gates of iron bars, grating ,railing (Standard Barass et) and similar open work three coat. (S.No: 5 c /P.68)

96.00 1270.83 %Sft 1220

- 29 Painting new surface (c) preparing surface and painting of doors and windows any type, (including edges).three coat. (S.No: 5 c /P.68)

70.00 2116.41 %Sft 1481

- 30 Two coats of bitumen laid hot using 34 Lbs for % Sft. Ober roof and blinded with sand at one Cft. Per % Sft. (S.No:13/P-43)

92.00 1887.40 %Sft 1736

- 31 Diffrence S/R Cement

105.00 40 P.Bag 4200

Total 855767

N.S 14208

4200

S.I 837359

H. B. S.

Executive Engineer  
Education Works Division  
Jamshoro.

## PART "B" WATER SUPPLY & S/FITTING

S.NO:	Item of Work	Qty	Rate	Unit	Amount
1	P/F Squating type white glazed earthen were w.e pan with including the cost of flushing cistern with internal fitting and flush Pipe with bend & making requisite number of holes in walls plinth & floor for pipe connections & making good in cement concrete 1:2:4 (S.I.No: 1 (b) P/1)	= 2.0	4802.60	P.No	9605
2	P/F 24x18 lavatory bason in white glazed earthen with i/c the cost of W/I or C/I contelever brackets 6" built into walls, painted white in two coats after a primary coat of red paint a pair of 1/2 dia chorm plated piller traps 1/6 rubber superior quality etc complete (S.I.No: 8 P/3)	= 1.0	4253.90	P.No	4254
3	Add Extra labour for P/Fitting of earthen ware pedestal while or coloured glazed superior quality (S.I.No: 11 P/3)	= 1.0	2533.47	P.No	2533
4	P/F 6"x2" C.I floor trap of the approved self cleaning & design i/c acrowed down grating with of without making required No of holes in walls plinth & floor for pipe connection & making secro in C.C (S.I.No: 20 P/6)	= 2.0	2042.43	P.No	4085
5	P/F in position nylon connection complete with 1/2 dia brass bib cock with pair of brass nuts & bults lining joints to nylon connection (S.I.No: 20 P/6)	= 3.0	447.15	P.No	1341
6	P/F 15"x12" beveled edge mirror of belgium glass complete with 1/8" thick hard board and C.P screws fixed to wooden plant standard. (S.I.No: 4 P/7)	= 1.0	1161.60	P.No	1162
7	Supplying & Fixing soap tray of made plastic of each superior quality and design with fine finishing with c.p screws etc. complete (S.I.No: 6 P/8)	= 2.0	169.40	P.No	339
8	P/F 4" dia C.I soil vent pipe i/c cutting fitting & extra paint match colour of the building (S.I.No: 1 P/9)	= 12.0	333.29	P.rft	3999
9	P/F 4"x4" dia C.I branch of the required degree with accessories doors rubber washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 3 P/9)	= 2.0	702	P.No	1404
10	P/F 4"x4" x4" dia C.I branch of the required degree with accessories doors rubbers washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 4 P/9)	= 2.0	270.60	P.No	541

*H.S.*

11	P/F 4" dia C.I terminal guard Each including extra painting to match the colour of the building (S.I.NO: 11 P/10)	=	2.0	389.70	P.No	779
12	Providing G.I pipe specials & clamps etc including fixing cutting and fitting complete with and i/c the cost of breaking rough wall and roof making good etc painting two coats after cleaning the pipe etc white zink point with pigment to match the colour of building (S.I.NO: 1 P/12)					
	1/2" dia	=	15.0	73.21	P.rft	1098
	3/4" dia	=	15.0	95.79	P.rft	1437
	1" dia	=	5.0	128.55	P.rft	643
	1 1/2" dia	=	0.0	188.97	P.rft	0
13	Add extra labour for concealed G.I Pipe & fittings I/C making recess in the wall for Pipe & making good in cement mortor etc. complete (S.I.NO: 2 P/12)					
	(I) 1/2" dia	=	15.0	7.82	P.rft	117
	(II) 3/4" dia	=	25.0	8.45	P.rft	211
	(III) 1" dia	=	0.0	9.96	P.rft	0
14	Providing and Fixing handle valves (china) (S.I.NO: 5 P/17)					
	(I) 1/2" dia	=	1.0	200.42	P.rft	200
	(II) 3/4" dia	=	1.0	271.92	P.rft	272
15	S/Fixing cancealed tee-stop cock of superir Each quality with c.p head 1/2" dia. (S.I.NO: 12 (b) P/18)					
		=	3.0	889.46	P.NO	2668
16	S/Fixing long bib-cock of superir quality Each with c.p head 1/2" dia (S.I.NO: 13 P/19)					
		=	2.0	1109.46	P.NO	2219
17	Supplying & Fixing swan type piller cock of Each Superior quality single c.p head 1/2" dia (S.I.NO: 16 P/19)					
		=	1.0	795.30	P.NO	795
18	S/F fiber glass tank of approved quality and design and wall thicness as specifiend I/C cost of nutes, bolts and fixing in plateform of cement concerete 1:3:6 and makin connections for in let & out-let & over flow Pipe etc. copmlete (250g) (S.I.NO:3 P/21)					
		=	0.0	21989.61	P.NO	0

*H R 9*

- 19 Providing R.C.C pipe with collars class "B" and digging the to required depth & fixing in position i/c cutting fitting & jointing with maxphalt composition cement mortor 1:1 and testing with water pressure to a head of 4" feet above the top of the heightest pipe & refilling excavated staff 6" pipe class "B" (S.No: 2 (e) P/23 C-10)

3" dia	=	0.0	113.97	P.rft	0
4" dia	=	0.0	146.57	P.rft	0
6" dia	=	30.0	199.25	P.rft	5978
12" dia	=	0.0	401.97	P.rft	0

- 20 Construction of main hole i/c inspection of chamber & required depth 3/6" wall etc. complete

= 1.0 14748 P.NO 14748

---

Total 60431

*H. S. S. S.*

*H. S. S. S.*  
Executive Engineer  
Education & Sports Division  
Jammu

## PART "B" WATER SUPPLY & S/FITTING (R.A ITEMS)

- 1 P/F UPVC Pipe 1/2" dia (Pak Arab or equivalent) Schedule 40 on surface or concealed masonry/ Cement Concrete or R.C.C up to required height jointing by using solvent (AGM or equivalent) and making good with C.C i/c Curing finishing etc complete. This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |   |        |    |       |      |
|------|----------|---|--------|----|-------|------|
| (i)  | 1/2" dia | = | 40.00  | 44 | P.Rft | 1760 |
| (ii) | 3/4" dia | = | 100.00 | 57 | P.Rft | 5700 |
| (ii) | 1" dia   | = | 0.00   | 90 | P.Rft | 0    |
- 2 P/F UPVC Pipe 4" dia (Pak Arab or equivalent ) Schedule 40 on surface and digging the trenches to required depth not less than 12" and ficing in position i/c cutting fitting and jointing using approved solvent (AGM or equivalent) rtc complete. This rate also i/c all kind of labour, material, cartage etc aproved by Engineer Incharge.(R.A)
- |       |        |   |       |     |       |      |
|-------|--------|---|-------|-----|-------|------|
| (i)   | 3" dia | = | 10.00 | 108 | P.Rft | 1080 |
| (ii)  | 4" dia | = | 15.00 | 288 | P.Rft | 4320 |
| (iii) | 6" dia | = | 6.00  | 430 | P.Rft | 2580 |
- 3 P/F UPVC Union "Solvent" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |   |      |     |       |      |
|------|----------|---|------|-----|-------|------|
| (i)  | 1/2" dia | = | 4.00 | 348 | P.No: | 1392 |
| (ii) | 3/4" dia | = | 4.00 | 379 | P.No: | 1516 |
| (ii) | 1" dia   | = | 2.00 | 469 | P.No: | 938  |
- 4 P/F UPVC "Socket" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |   |      |    |       |     |
|------|----------|---|------|----|-------|-----|
| (i)  | 1/2" dia | = | 4.00 | 36 | P.No: | 144 |
| (ii) | 3/4" dia | = | 2.00 | 44 | P.No: | 88  |
| (ii) | 1" dia   | = | 1.00 | 53 | P.No: | 53  |
- 5 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |       |          |   |      |     |       |     |
|-------|----------|---|------|-----|-------|-----|
| (i)   | 1/2" dia | = | 3.00 | 107 | P.No: | 321 |
| (ii)  | 3/4" dia | = | 3.00 | 134 | P.No: | 402 |
| (iii) | 1" dia   | = | 1.00 | 157 | P.No: | 157 |

*H. S. S.*

- 6 P/F Elbow 90\* (Pak Arab or equivalent) 1/2" dia of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)
- |      |          |   |      |     |       |     |
|------|----------|---|------|-----|-------|-----|
| (i)  | 1/2" dia | = | 4.00 | 53  | P.No: | 212 |
| (ii) | 3/4" dia | = | 4.00 | 74  | P.No: | 296 |
| (ii) | 1" dia   | = | 2.00 | 138 | P.No: | 276 |
- 7 P/F Elbow 90\* (Pak Arab or equivalent) 4" dia of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)
- |       |        |   |      |     |       |     |
|-------|--------|---|------|-----|-------|-----|
| (i)   | 3" dia | = | 2.00 | 294 | P.No: | 588 |
| (ii)  | 4" dia | = | 2.00 | 404 | P.No: | 808 |
| (iii) | 6" dia | = | 1.00 | 981 | P.No: | 981 |
- 8 P/F UPVC TEE 3" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer
- |       |        |   |      |      |       |      |
|-------|--------|---|------|------|-------|------|
| (i)   | 3" dia | = | 2.00 | 427  | P.No: | 854  |
| (ii)  | 4" dia | = | 2.00 | 570  | P.No: | 1140 |
| (iii) | 6" dia | = | 1.00 | 1213 | P.No: | 1213 |
- 9 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |        |   |      |     |       |     |
|------|--------|---|------|-----|-------|-----|
| (i)  | 3" dia | = | 2.00 | 220 | P.No: | 440 |
| (ii) | 4" dia | = | 2.00 | 279 | P.No: | 558 |
| (ii) | 6" dia | = | 1.00 | 749 | P.No: | 749 |
- 10 P/F water pumping set wit seimen motor and jawed pump 1 H.P 1400 PRM single Phase 220 Vikts 1"x1-1/2" suction and delivery 40 ft head i/c base plate and also making C.C 1:3:6 plate farm of required size and fixing nuts and bolts complete in all respect (R.A)
- |      |   |     |          |      |       |
|------|---|-----|----------|------|-------|
| 1 No | = | 1.0 | 14417.70 | P.NO | 14418 |
|------|---|-----|----------|------|-------|
- 11 P/F hand Pump with all accessories wooden shown i/c boring cutting etc. (R.A)
- |                |   |      |         |       |      |
|----------------|---|------|---------|-------|------|
| Filter         | = | 10.0 | 76.05   | P.rft | 761  |
| H.Pump Machine | = | 1.0  | 1441.65 | P.No  | 1442 |

Total 45186

*H. S. S.*

*H. S. S.*  
Executive Engineer  
Education Works Division  
Jamshoro.



## ABSTRACT OF SCHEDULE B

Name of Work **Construction Of Additional Class Rooms, Compound Wall, Lav Block, Walkways & Rehabilitation Of Existing Infrastructure To Various Primary Schools @ GBPS Sharif ja Bhan Taluka Sehwan District Jamshoro (2017-18 Programme)**

### CIVIL WORK

### AMOUNT

Cost of Schedule Item

837,888

26.60% % Above/Below on S.I

222878/2.

Cost of Non Schedule Item

14,208

Difference

4,200

Total = 1079174/2

### WATER SUPPLY & SANITARY FITTING

Cost of Schedule Item

60,428

09.95% % Above/Below on S.I

6013/2.

Cost of Non Schedule Item

45,187

Total = 1190802/2.

G.Total = 1190802/2.

Rupees in Words = Eleven ~~thousand~~ hundred Ninety thousand -  
Eight hundred & Two only.

H. S. S.  
Signature of Contractor

[Signature]  
Executive Engineer  
Education Works Division  
Jamshoro



S.No 5

**OFFICE OF THE  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION JAMSHORO**

No.XEN / Edu:Works / TC / 1886 / 2018

JAMSHORO DATED: / 24 / 2018

**LETTER OF ACCEPTANCE**

To,

M/s Habibullah Janwari  
Government Contractor,  
Panchati, Muhalla Mehar Taluka Mehar  
District Jamshoro

Bid Ref'nce **Rehabilitation / Provision Of Missing Facilities To Govt Girls High School Bajara & Govt Boys Higher Secondary School Bubak@ GGHS Bajara Taluka Sehwan District Jamshoro (2017-18 Programme)**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 6555687** **Six Million Five Hundred Fifty-Five Thousand Six Hundred Eighty-Seven** the lowest Rate Part-A Civil Works **21.00% Above**, Water Supply & S/Fitting Part-B **9.85% Above**, is hereby accepted, with the approval of competent authority vide No.SE(EWCH)/B&A/1582 Dated **20-03-2018**.

You are directed to attend this office within 03 days to sign the contract agreement.

You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 12 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

  
**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION

JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, Sehwan He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

  
**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION

JAMSHORO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |   |  |          |   |
|---|---|--|----------|---|
| 1) NAME OF THE ORGANIZATION / DEPTT   | <b>EDUCATION &amp; LITERACY DEPARTMENT, GOS</b>   |  |          |   |
| 2) PROVINCIAL / LOCAL GOVT./ OTHER  | <b>DISTRICT</b>   |  |          |   |
| 3) TITLE OF CONTRACT  | <b>Rehabilitation / Provision Of Missing Facilities To Govt Girls High School Bajara &amp; Govt Boys Higher Secondary School Bubak@ GGHS Bajara Taluka Sehwan District Jamshoro (2017-18 Programme)</b> |  |          |   |
| 4) TENDER NUMBER  | <b>NIT SR.No 5</b>  |  |          |   |
| 5) BRIEF DESCRIPTION OF CONTRACT  | <b>Rehabilitation / Provision Of Missing Facilities To Govt Girls High School Bajara &amp; Govt Boys Higher Secondary School Bubak@ GGHS Bajara Taluka Sehwan District Jamshoro (2017-18 Programme)</b> |  |          |   |
| 6) FORUM THAT APPROVED THE SCHEME   | <b>DISTRICT DEVELOPMENT WORKING PARTY</b>   |  |          |   |
| 7) TENDER ESTIMATED VALUE   | <b>6.556 Million</b>  |  |          |   |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | <b>6.604 Million</b>  |  |          |   |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | <b>18 Months</b>  |  |          |   |
| 10) TENDER OPENED ON (DATE & TIME)  | <b>09-03-2018 at 02:00 PM</b>   |  |          |   |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | <b>02 Nos</b>   |  |          |   |
| 12) NUMBER OF BIDS RECEIVED   | <b>02 Nos</b>   |  |          |   |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | <b>26 Nos.</b>  |  |          |   |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | <b>Copy attached</b>  |  |          |   |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | <b>M/s Habibullah Janwari</b>   |  |          |   |
| 16) CONTRACT AWARD PRICE  | <b>6.556 Million</b>  |  |          |   |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | <b>1st M/s Habibullah Janwari</b><br><b>2nd M/s Mushtaque Ahmed Shaikh</b><br><b>3rd</b>  |  |          |   |
| 18) METHOD OF PROCUREMENT USED :- (Tick one)  |   |  |          |   |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <input checked="" type="checkbox"/>   | <table border="1"><tr><td>Domestic</td><td>Local <input checked="" type="checkbox"/></td></tr></table> | Domestic | Local <input checked="" type="checkbox"/> |
| Domestic  | Local <input checked="" type="checkbox"/>   |  |          |   |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <input type="checkbox"/>  | <table border="1"><tr><td></td><td></td></tr></table>  |          |   |
|   |   |  |          |   |
| c) TWO STAGE BIDDING PROCEDURE  | <input type="checkbox"/>  | <table border="1"><tr><td></td><td></td></tr></table>  |          |   |
|   |   |  |          |   |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <input type="checkbox"/>  | <table border="1"><tr><td></td><td></td></tr></table>  |          |   |
|   |   |  |          |   |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Chief Engineer Education Works Hyderabad Region

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	✓	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No			

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	✓	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No			

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes		No	✓
-----	--	----	---

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	✓	No	
-----	---	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
**Executive Engineer**  
**Education Works Division**  
**Jamshoro.**

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


# **BID EVALUATION REPORT**


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Rehabilitation / Provision Of Missing Facilities To Govt Girls High School Bajara & Govt Boys Higher Secondary School Bubak@ GGHS Bajara Taluka Sehwan District Jamshoro (2017-18 Programme)
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018  
SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 06 Total Bid documents Sold; 02 Nos
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Habibullah Janwari	6555687	1st	-0.73%	Lowest	Responsive and with the provision of PC-1 Cost & recommended for approval
2	M/s Mushtaque Ahmed Shaikh	6601123	2nd	-0.04%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)



# FORM OF CONTRACT AGREEMENT

CA-1

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the \_\_\_\_\_ day of \_\_\_\_\_ (m) \_\_\_\_\_ (y) between " Govt of Sindh through **Executive Engineer Education Works Division Jamshoro** " (hereafter called the "Procuring Agency") of the one part and **M/s Habibullah Janwari** (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz


**Rehabilitation / Provision Of Missing Facilities To Govt Girls High School Bajara & Govt Boys Higher Secondary School Bubak@ GGHS Bajara Taluka Sehwan District Jamshoro (2017-18 Programme)**

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

**NOW this Agreement witnesseth-- as follows:**

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz
  - (a) The Contract Agreement;
  - (b) The Letter of Acceptance;
  - (c) The completed Form of Bid;
  - (d) Special Stipulations (Appendix-A to Bid);
  - (e) The Special Conditions of Contract - Part II;
  - (f) The General Conditions - Part I;
  - (g) The priced Bill of Quantities (Appendix-D to Bid);
  - (h) The completed Appendices to Bid (B, C, E to L);
  - (i) The Drawings;
  - (j) The Specifications
  - (k) \_\_\_\_\_ (any other)

Adhesive Stamp duty



3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract. (69)

NAME OF WORK:-

**REHABILITATION / PROVISION OF MISSING FACILITIES TO GGHS**  
**BAJARA TALUKA SEHWAN DISTRICT JAMSHORO (2017-18)**

5

## SCHEDULE B

## PART-1 ( CIVIL WORK ) ( SCHEDULE ITEM )

S#	ITEM	QTY	RATE	UNIT	AMOUNT
1	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning and straightening the same. (S.No: 20 P/10)	2359.00	5445.00	%Cft	128448
2	Dismantling brick work in lime or cement mortar. (S.I.No: 13. P/10)	6645.00	1285.63	%Cft	85430
3	Excavation in foundation of Buildings, Bridges & other structures including dagblling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft (b) In ordinary soil (S.No:18 b/ P.4)	270.00	3176.25	%0Cft	858
4	Cement Concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10. (S.No: 4c /P.14)	1389.00	8694.95	%Cft	120773
5	Pacca brick work in foundation and plinth in 1:6. (S.No:4e /P.20)	606.00	11948.36	%Cft	72407
6	Reinforced cement concrete work including all labour and matenal except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (a) R.C Work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects ratio 1:2:4. (S.No:6a /P.16)	3240.00	337.00	P.Cft	1091880
7	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars.) (b) Using Tor bars. (S.No:8 /P.16)	145.40	5001.70	P.cwt	727247
8	Filling, watering and ramming earth under floor with new earth (Excavated from outside) lead upto one chain and lift upto 5 feet. (S.No: 22. /P.14)	4099.00	3630.00	%0Cft	14879
9	Supplying and filling sand under floor and plugging in walls.(S.No: 29 /P.25)	1591.00	1141.25	%Cft	18157
10	Pacca brick work in ground floor in cement sand mortor ratio 1:6. (S.No: 5 e /P.20)	6645.00	12674.36	%Cft	842211
11	Providing and laying single per layer of polythene sheet 0.13 mm thick for water proffing as per specification and instruction of engineer incharge. (S.I :38 P/37)	629.00	10.70	P.Sft	6730
12	Bitumen coating to plastered or cement concrete surface. (S.No: 9 P/70)	656.00	778.09	%Sft	5104

S#	ITEM	QTY	RATE	UNIT	AMOUNT
13	Add: Extra Labour for pacca brick work in First Floor) (S.I No:6 P/21)	233.00	438.63	%Sft	1022
14	P/F G.I frame/chowkats of size 7"x2" OR 4 1/2x3" for door using 20' gauge G.I sheet welded hinges & fixing at site with necessary hold fasts filling with cement sand slurry of ratio 1:6 & repairing the jambs. The coat also includes all carriage tools and plants used in making and fixing. (S.No:29 /P.92)				
A	Door	122.00	228.90	P.Rft	27926
B	Window	384.00	240.50	P.Rft	92352
15	S/F in position iron steel grill 1/4" x 3/4" size flat including approved design and painting three coats weight not to be then 3.7lb sqiofthe finished grill. (S.No: 26 P.92)	143.00	180.50	P.Sft	25812
16	First class deodar wood wrought, joinery in doors and windows etc, fixxed in position including chowkats hold fasts hinges, iron tower bolts, chocks cleats, handles and cords with hooks, etc Deadar panelled or panelled & glazed, or fully glazed. (only Shalters). (S.No: 7 b /P.57)	309.00	902.93	P.Sft	279005
17	Cement plaster 1/2" thick upto 12' height 1:6. (S.No: 13 b /P.51)	11424.87	2206.60	%Sft	252101
18	Cement plaster 3/8" thick upto 12" heigh 1:4. (S.No: 11 a /P.51)	11265.00	2197.52	%Sft	247551
19	Cement Pointing of joints on walls ratio 1:2. (S.No: 19 a /P.52)	2139	1287.44	%Sft	27544
20	Add: extra labour rate for making cement plaster pattas/bend around straibe bend around straight or carved opening & around the edges of roof slatededges of roof slabs, the with not less than 6" with fine finishing. (S.No: 35 /P.54)	202.00	19.36	P.Rft	3911
21	Extra labour rate for making grooves of 1"x1/4" or 3/4" x 1/2" plastered surface with true edges both vertical and horizontally with uniform depth and, with groove base smoothly finished etc. complete as per instruction of Engineer Incharge. (S.No: 34 P/54)	272.00	7.71	P.Rft	2097
22	Making notice board made with cement. (S.No: 1-(P/94)	160.00	58.11	P.Sft	9298
23	Cement Concrete plain including placing compacting, finishing and curing, complete (including screening and washing at stone aggregate without (h) Ratio. 1:3:6 (S.No:5.h P/15)	433.00	12595.00	%Cft	54536
24	Providing and laying 1" thick topping cement concrete (1:2:4) including surface finishing and dividiing into panels: (d) 3" thick. (S.No: 16 d-c /P.41)				
A	<u>2"Thick</u>	4385	3275.50	%Cft	143645
B	<u>1 1/2"Thick</u>	184.00	2548.29	%Cft	4689

S#	ITEM	QTY	RATE	UNIT	AMOUNT
25	Two coats of bitumen laid hot using 34 Lbs for % Sft. Ober roof and blinded with sand at one Cft. Per % Sft. (S.No:13/P-43)	4569.00	1887.40	%Cft	86235
26	Providing & laying Porcelene tiles glazed & polished 24" x24" x1/4" on floor or wall facing in required colour & patterns in white cement & pigment over a base of 1:2 grey cement mortar 3/4" thick including washing and filling of joints with slurry of white cement and pigment in desired shape with finishing cleaning & coats of was polish i/c cutting tile to proper profile (R.A)	320.00	323.00	P.Sft	103360
27	Coloured cement tiles (8"x8"x3/4" of approved dark shade laid flat in 1:2 white cement mortar over a bed of 3/4" thick lime mortar 1:2. (S.No: 42 /P44)	2220.00	10964.99	%Sft	243423
28	Providing & Lying floor of Verona marble tiles of size 12"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 grey cement mortar seting the tiles with grey cement slurry, jointing and sashing the tiles with slurry of white cement and pigment to match the colour of tiles, including curing, grinding, rubbing and chemical polishing etc complete i.c cutting tiles to proper profile. (R.A)	978.00	310.43	P.Sft	303601
29	Providing and fixing 3/8" thick marble tiles of approved quality and colour and shade size 8"x4" /6"x4" in dado skirting and facing removal / tucking of existing plaster surface etc. Over 1/2" thick base of cement mortar q:3 setting of tiles in slurry of white cement over mortar base including filling the joints and washing the tiles with white cement slurry currint finishing cleaning and (I) For new work. (S.No:68 /P.48)	160.00	186.04	P.Sft	29766
30	Laying floors of approved coloured glazed tiles 1/4" thick laid in white cement and pigment on a bed of 3/4" thick cement mortar 1:2. (S.No:25 P/42)	84.00	27747.06	%Sft	23308
31	Glazed tile dado 1/4" thick laid in pigment over 1:2 cement sand mortar 3/4" thick including finishing.(S.No: 38 / P.44)	260.00	28299.30	%Sft	73578
32	Primary coat of chalk under distempering.(S.No: 23 /P.53)	11425.00	442.75	%Sft	50584
33	Distemper three coats. (S.No: 24 c /P.53)	11425.00	1079.65	%Sft	123350
34	White wash one coat. (S.No: 26 a /P.53).	2139.00	416.63	%Sft	8912
35	Colour washing two coats .(S.No: 25-b P/53)	2139.00	859.90	%Sft	18393
36	Preparing the surface and paining wih weather coat l/c rubbing the surface with rubbing brick/sand Paper filling the vids wih chalk/ plaster of Paris and then painting with weather coat of approved make. 2nd & subsequent coat (S.No: 38.A.B P/55).	101.00	2567.95	%Sft	2594

S #	ITEM		QTY	RATE	UNIT		AMOUNT
-----	------	--	-----	------	------	--	--------

37 Painting new surface (c) preparing surface and painting of doors and windows  
any type, (including edges).three coat. (S.No: 5 c /P.68)

618.00 2116.41 %Sft 13079

38 Diffrence S/R Cement


47.00 40 P.Bag 1880

Total 5367676

N.S. / 406961

SR 1880

S.I 4958835

  
Executive Engineer  
Education Works Division  
Jamshoro.



## PART "B" WATER SUPPLY & S/FITTING

S.NO:	Item of Work	Qty	Rate	Unit	Amount
1	P/F Squating type white glazed earthen were w.e pan with including the cost of flushing cistern with internal fitting and flush Pipe with bend & making requisite number of holes in walls plinth & floor for pipe connections & making good in cement concrete 1:2:4 (S.I.No: 1 (b) P/1)				
	=	2.0	4802.60	P.No	9605
2	P/F 24x18 lavatory bason in white glazed earthen with i/c the cost of W/I or C/I contelever brackets 6" built into walls, painted white in two coats after a primary coat of red paint a pair of 1/2 dia chorm plated piller traps 1/6 rubber superior quality etc complete (S.I.No: 8 P/3)				
	=	1.0	4253.90	P.No	4254
3	Add Extra labour for P/Fitting of earthen ware pedestal while or coloured glazed superior quality (S.I.No: 11 P/3)				
	=	1.0	2533.47	P.No	2533
4	P/F 6"x2" C.I floor trap of the approved self cleanbing & design i/c acrewed down grating with of without making required No of holes in walls plinth & floor for pipe connection & making secro in C.C (S.I.No: 20 P/6)				
	=	2.0	2042.43	P.No	4085
5	P/F in position nylon connection complete with 1/2 dia brass bib cock with pair of brass nuts & bults lining joints to nylon connection (S.I.No: 20 P/6)				
	=	2.0	447.15	P.No	894
6	P/F 15"x12" beveled edge mirror of belgium glass complete with 1/8" thick hard board and C.P screws fixed to wooden plant standard. (S.I.No: 4 P/7)				
	=	1.0	1161.60	P.No	1162
7	Supplying & Fixing soap tray of made plastic of each superior quality and design with fine finishing with c.p screws etc. complete (S.I.NO: 6 P/8)				
	=	0.0	169.40	P.No	0
8	P/F 4" dia C.I soil vent pipe i/c cutting fitting & extra paint match colour of the building (S.I.No: 1 P/9)				
	=	12.0	333.29	P.rft	3999
9	P/F 4"x4" dia C.I branch of the required degree with accessories doors rubber washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 3 P/9)				
	=	2.0	702	P.No	1404
10	P/F 4"x4" x4" dia C.I branch of the required degree with accessories doors rubbers washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 4 P/9)				
	=	2.0	270.60	P.No	541



11	P/F 4" dia C.I terminal guard Each including extra painting to match the colour of the building (S.I.NO: 11 P/10)	=	2.0	389.70	P.No	779
12	Providing G.I pipe specials & clamps etc including fixing cutting and fitting complete with and i/c the cost of breaking rough wall and roof making good etc painting two coats after cleaning the pipe etc white zink point with pigment to match the colour of building (S.I.NO: 1 P/12)					
	1/2" dia	=	25.0	73.21	P.rft	1830
	3/4" dia	=	40.0	95.89	P.rft	3836
	1" dia	=	0.0	128.55	P.rft	0
	1 1/2" dia	=	0.0	188.97	P.rft	0
13	Add extra labour for concealed G.I Pipe & fittings I/C making recess in the wall for Pipe & making good in cement mortar etc. complete (S.I.NO: 2 P/12)					
	(I) 1/2" dia	=	20.0	7.82	P.rft	156
	(II) 3/4" dia	=	25.0	8.45	P.rft	211
	(III) 1" dia	=	0.0	9.96	P.rft	0
14	Providing and Fixing handle valves (china) (S.I.NO: 5 P/17)					
	(I) 1/2" dia	=	1.0	200.42	P.rft	200
	(II) 3/4" dia	=	1.0	271.92	P.rft	272
15	S/Fixing cancealed tee-stop cock of superir Each quality with c.p head 1/2" dia. (S.I.NO: 12 (b) P/18)					
		=	2.0	889.46	P.NO	1779
16	S/Fixing long bib-cock of superir quality Each with c.p head 1/2" dia (S.I.NO: 13 P/19)					
		=	4.0	1109.46	P.NO	4438
17	Supplying & Fixing swan type piller cock of Each Superior quality single c.p head 1/2" dia (S.I.NO: 16 P/19)					
		=	1.0	795.00	P.NO	795
18	S/F fiber glass tank of approved quality and design and wall thicness as specifised I/C cost of nutes, bolts and fixing in plateform of cement concreete 1:3:6 and makin connections for in let & out-let & over flow Pipe etc. copmlete (250g) (S.I.NO:3 P/21)					
		=	1.0	21989.61	P.NO	21990

- 19 Providing R.C.C pipe with collars class "B" and digging the to required depth & fixing in position i/c cutting fitting & jointing with maxphalt composition cement mortor 1:1 and testing with water pressure to a head of 4" feet above the top of the heighest pipe & refilling excavated staff 6" pipe class "B" (S.No: 2 (e) P/23 C-10)


3" dia	=	0.0	113.97	P.rft	0
4" dia	=	0.0	146.57	P.rft	0
6" dia	=	50.0	199.25	P.rft	9963
12" dia	=	0.0	401.97	P.rft	0

- 20 Construction of main hole i/c inspection of chamber & required depth 3/6" wall etc. complete

=	1.0	14748	P.NO	14748
---	-----	-------	------	-------

Total	89475
-------	-------

S.I	89475
-----	-------

  
Executive Engineer  
Education Works Division  
Jamshoro.

- 1 P/F UPVC Pipe 1/2" dia (Pak Arab or equivalent) Schedule 40 on surface or concealed masonry/ Cement Concrete or R.C.C up to required height jointing by using solvent (AGM or equivalent) and making good with C.C i/c Curing finishing etc complete. This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
 

(i)	1/2" dia	=	50.00	44	P.Rft	2200
(ii)	3/4" dia	=	100.00	57	P.Rft	5700
(ii)	1" dia	=	0.00	90	P.Rft	0
  
- 2 quality and design of various size fixed to UPVC Pipe using approved adhesive compoun upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)
 

(i)	1/2" dia	=	4.00	53	P.No:	212
(ii)	3/4" dia	=	4.00	74	P.No:	296
(ii)	1" dia	=	0.00	138	P.No:	0
  
- 3 P/F UPVC Union "Solvent" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
 


(i)	1/2" dia	=	4.00	348	P.No:	1392
(ii)	3/4" dia	=	4.00	379	P.No:	1516
(ii)	1" dia	=	0.00	469	P.No:	0
  
- 4 P/F UPVC "Socket" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
 

(i)	1/2" dia	=	4.00	36	P.No:	144
(ii)	3/4" dia	=	2.00	44	P.No:	88
(ii)	1" dia	=	0.00	53	P.No:	0
  
- 5 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
 

(i)	1/2" dia	=	2.00	107	P.No:	214
(ii)	3/4" dia	=	1.00	134	P.No:	134
(iii)	1" dia	=	0.00	157	P.No:	0

- 6 P/F UPVC Pipe 4" dia (Pak Arab or equivalent ) Schedule 40 on surface and digging the trenches to required depth not less than 12" and ficing in position i/c cutting fitting and jointing using approved solvent (AGM or equivalent) rtc complete. This rate also i/c all kind of labour, material, cartage etc aproved by Engineer Incharge.(R.A)
- |       |        |   |       |     |       |      |
|-------|--------|---|-------|-----|-------|------|
| (i)   | 3" dia | = | 0.00  | 108 | P.Rft | 0    |
| (ii)  | 4" dia | = | 10.00 | 288 | P.Rft | 2880 |
| (iii) | 6" dia | = | 5.00  | 430 | P.Rft | 2150 |
- 7 quality and design of various size fixed to UPVC Pipe using approved adhesive compoun upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)
- |       |        |   |      |     |       |      |
|-------|--------|---|------|-----|-------|------|
| (i)   | 3" dia | = | 0.00 | 294 | P.No: | 0    |
| (ii)  | 4" dia | = | 5.00 | 404 | P.No: | 2020 |
| (iii) | 6" dia | = | 1.00 | 981 | P.No: | 981  |
- 8 P/F UPVC TEE 3" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer
- |       |        |   |      |      |       |      |
|-------|--------|---|------|------|-------|------|
| (i)   | 3" dia | = | 2.00 | 427  | P.No: | 854  |
| (ii)  | 4" dia | = | 1.00 | 570  | P.No: | 570  |
| (iii) | 6" dia | = | 1.00 | 1213 | P.No: | 1213 |
- 9 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |        |   |      |     |       |     |
|------|--------|---|------|-----|-------|-----|
| (i)  | 3" dia | = | 2.00 | 220 | P.No: | 440 |
| (ii) | 4" dia | = | 1.00 | 279 | P.No: | 279 |
| (ii) | 6" dia | = | 1.00 | 749 | P.No: | 749 |
- 10 P/F water pumping set wit seimen motor and jawed pump 1 H.P 1400 PRM single Phase 220 Vikts 1"x1-1/2" suction and delivery 40 ft head i/c base plate and also making C.C 1:3:6 plate farm of required size and fixing nuts and bolts complete in all respect (R.A)
- |      |   |     |          |      |       |
|------|---|-----|----------|------|-------|
| 1 No | = | 1.0 | 14417.70 | P.NO | 14418 |
|------|---|-----|----------|------|-------|
- 11 P/F hand Pump with all accessories wooden shown i/c boring cutting etc. (R.A)
- |                |   |     |         |       |   |
|----------------|---|-----|---------|-------|---|
| Filter         | = | 0.0 | 76.05   | P.rft | 0 |
| H.Pump Machine | = | 0.0 | 1441.65 | P.No  | 0 |

Total 38450

  
Executive Engineer  
Education Works Division  
Jamshoro.

## ABSTRACT OF SCHEDULE B

of Work

**Rehabilitation / Provision Of Missing Facilities To Govt Girls High School Bajara & Govt Boys Higher Secondary School Bubak@ GGHS Bajara Taluka Sehwan District Jamshoro (2017-18 Programme)**

### CIVIL WORK

### AMOUNT

Cost of Schedule Item

4,958,835

21.80% % Above/Below on S.I

Cost of Non Schedule Item

406,961

Difference

1,880

Total = 6418949/2

### WATER SUPPLY & SANITARY FITTING

Cost of Schedule Item

89,475

09.85% % Above/Below on S.I

Cost of Non Schedule Item

38,450

Total = 136738/2

G.Total = 6555687/2

Rupees in Words

Sixty Five Lakh Fifty Five

Thousand Six Lakh Eighty Seven only.

Signature of Contractor

Executive Engineer

Education Works Division

Jamshoro



S.No 6

**OFFICE OF THE  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION JAMSHORO**

No.XEN / Edu:Works / TC / 1875 / 2018  
JAMSHORO DATED: 102/04/2018

**LETTER OF ACCEPTANCE**

To,

M/s Al-Fateh Construction Company  
Government Contractor,  
A 5 Azizabad Housing Society, Qasimabad  
**HYDERABAD**

Bid Ref'nce **Rehabilitation / Provision Of Missing Facilities To Govt Girls High School Bajara & Govt Boys Higher Secondary School Bubak@ GBHSS Bubak Taluka Sehwan District Jamshoro (2017-18 Programme)**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 4134462** Four Million One Hundred Thirty-Four Thousand Four Hundred Sixty-Two the lowest Rate Part-A Civil Works **27.56% Above**, Water Supply & S/Fitting Part-B **9.98% Above**, is hereby accepted, with the approval of competent authority vide No.SE(EWCH)/B&A/1531 Dated **12-03-2018**.

You are directed to attend this office within 03 days to sign the contract agreement.

You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 18 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, Sehwan He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION  
JAMSHORO



# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |   |          |                |
|---|---|----------|----------------|
| 1) NAME OF THE ORGANIZATION / DEPTT   | <u>EDUCATION &amp; LITERACY DEPARTMENT, GOS</u>   |          |                |
| 2) PROVINCIAL / LOCAL GOVT./ OTHER  | <u>PROVINCIAL</u>   |          |                |
| 3) TITLE OF CONTRACT  | <u>Rehabilitation / Provision Of Missing Facilities To Govt Girls High School Bajara &amp; Govt Boys Higher Secondary School Bubak@ GBHSS Bubak Taluka Sehwan District Jamshoro (2017-18 Programme)</u> |          |                |
| 4) TENDER NUMBER  | <u>NIT SR.No 6</u>  |          |                |
| 5) BRIEF DESCRIPTION OF CONTRACT  | <u>Rehabilitation / Provision Of Missing Facilities To Govt Girls High School Bajara &amp; Govt Boys Higher Secondary School Bubak@ GBHSS Bubak Taluka Sehwan District Jamshoro (2017-18 Programme)</u> |          |                |
| 6) FORUM THAT APPROVED THE SCHEME   | <u>PROVINCIAL DEVELOPMENT WORKING PARTY (PDWP)</u>  |          |                |
| 7) TENDER ESTIMATED VALUE   | <u>4.134 Million</u>  |          |                |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | <u>4.165 Million</u>  |          |                |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | <u>18 Months</u>  |          |                |
| 10) TENDER OPENED ON (DATE & TIME)  | <u>09-03-2018 at 02:00 PM</u>   |          |                |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | <u>02 Nos</u>   |          |                |
| 12) NUMBER OF BIDS RECEIVED   | <u>02 Nos</u>   |          |                |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | <u>23 Nos.</u>  |          |                |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | <u>Copy attached</u>  |          |                |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | <u>M/s Al-Fateh Construction Company</u>  |          |                |
| 16) CONTRACT AWARD PRICE  | <u>4.134 Million</u>  |          |                |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | <u>1st M/s Al-Fateh Construction Company</u><br><u>2nd M/s Abdul Razak Mallah</u><br><u>3rd</u>   |          |                |
| 18) METHOD OF PROCUREMENT USED : - (Tick one)   |   |          |                |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <u>✓</u> <table border="1"><tr><td>Domestic</td><td>Local <b>✓</b></td></tr></table>  | Domestic | Local <b>✓</b> |
| Domestic  | Local <b>✓</b>  |          |                |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <table border="1"><tr><td></td><td></td></tr></table>   |          |                |
|   |   |          |                |
| c) TWO STAGE BIDDING PROCEDURE  | <table border="1"><tr><td></td><td></td></tr></table>   |          |                |
|   |   |          |                |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <table border="1"><tr><td></td><td></td></tr></table>   |          |                |
|   |   |          |                |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No	<input type="checkbox"/>		

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No	<input type="checkbox"/>		

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
**Executive Engineer**  
**Education Works Division**  
**Jamshoro.**

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**


Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


# **BID EVALUATION REPORT**


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Rehabilitation / Provision Of Missing Facilities To Govt Girls High School Bajara & Govt Boys Higher Secondary School Bubak@ GBHSS Bubak Taluka Sehwan District Jamshoro (2017-18 Programme)
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018  
SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 06 Total Bid documents Sold; 02 Nos
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Al-Fateh Construction Company	< 4134462	1st	-0.74%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Abdul Razak Mallah	✓ 4169214	2nd	0.09%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)

# FORM OF CONTRACT AGREEMENT

CA-1

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the \_\_\_\_\_ day of \_\_\_\_\_ (m) \_\_\_\_\_ (y) between " Govt of Sindh through **Executive Engineer Education Works Division Jamshoro** " (hereafter called the "Procuring Agency") of the one part and **M/s Al-Fateh Construction Company** (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz


**Rehabilitation / Provision Of Missing Facilities To Govt Girls High School Bajara & Govt Boys Higher Secondary School Bubak@ GBHSS Bubak Taluka Sehwan District Jamshoro (2017-18 Programme)**

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

**NOW this Agreement witnesseth-- as follows:**

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz
  - (a) The Contract Agreement;
  - (b) The Letter of Acceptance;
  - (c) The completed Form of Bid;
  - (d) Special Stipulations (Appendix-A to Bid);
  - (e) The Special Conditions of Contract - Part II;
  - (f) The General Conditions - Part I;
  - (g) The priced Bill of Quantities (Appendix-D to Bid);
  - (h) The completed Appendices to Bid (B, C, E to L);
  - (i) The Drawings;
  - (j) The Specifications
  - (k) \_\_\_\_\_ (any other)

**Adhesive Stamp duty**



3. In consideration of the payments to be made by the procuring agency mentioned, the Contractor hereby agrees with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor in completion of the works as per provisions of the contract, the sum which may become payable under the provisions of the contract at the time by the contract. (69)

NAME OF WORK:-

REHABILITATION / PROVISION OF MISSING FACILITIES TO GBHSS BUBAK,  
TALUKA SEHWAN DISTRICT JAMSHORO (2017-18)

6

## SCHEDULE B

## PART-A ( CIVIL WORK ) (SCHEDULE ITEM)

S #	ITEM	QTY	RATE	UNIT	AMOUNT
1	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning and straightening the same. (S.No: 20 P/10)	16	5445.00	%Cft	871
2	Reinforced cement concrete work including all labour and material except the coat of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (a) R.C Work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects ratio 1:2:4.(S.No:6a /P.16)	356	337.00	P.Cft	119972
3	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastenings including coat of binding wire (also includes removal of rust from bars.) (b) Using Tor bars.	15.893	5001.70	P.Cwt	79492
3	Excavation in foundation of Buildings, Bridges & other structures including dagblling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft (b) in Hard soil (S.No:18 b/ P.4)	1962.00	3176.25	%0Cft	6232
4	Cement Concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10. (S.No: 4c /P.14)	3177	8694.95	%cft	276239
5	Pacca brick work in foundation and plinth in 1:6. (S.No:4e /P.20)	3057	11948.36	%sft	365261
6	Erection and removal of centering for C.C plain cement concrete works of Deodar wood (2nd-Class) FOR PARTIAL WOOD (ii) Vertical (S.No: 19b P/17)	63	3127.41	%cft	1970
7	Cement concret plain l/c placing compacting finishing and curring complete (including screening and washing of stone aggregated without shuttering ration 1:3:6 (S.No: 5-H P/16)	786	12595.00	%cft	99028
8	Filling, watering and ramming earth under floor with new earth (Excavated from outside) lead upto one chain and lift upto 5 feet. (S.No: 22. /P./4)	22181.00	3630.00	%0cft	80517
9	Supplying and filling sand under floor and plugging in walls.(S.No: 29 /P.25)	4516.00	1141.25	%cft	51539
10	Providing & fixing cement paving blocks Providing & fixing cement paving blocks flooring having size of 197x97x60 (mm) of city / quddra / cobble shape with pigmented having strength b/w 5000 psi to 8500 psi l/c filling the joints with hill sand and laying in specified manner/ pattern and design etc: complete.	4625.00	223.97	P.Sft	1035861
11	Cement plaster 1/2" thick upto 12' height 1:6. (S.No: 13 b /P.51)	3924.00	2206.60	%cft	86587
12	Cement plaster 3/8" thick upto 12" heigh 1:4. (S.No: 11 a /P.51)	3924.00	2197.52	%cft	86231



S#	ITEM	QTY	RATE	UNIT	AMOUNT
----	------	-----	------	------	--------

- 13 Providing and laying 1" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels: (d) 3" thick. (S.No: 16 d-c /P.41)

**A 2"Thick**

1506.00 3275.50 %cft 49329

- 14 Two coats of bitumen laid hot using 34 Lbs for % Sft. Ober roof and blinded with sand at one Cft. Per % Sft. (S.No:13/P-43)

15216.00 1887.40 %Sft 287187

- 15 Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2"x 2" 3/8" and 3/4" square bars 4" centre to centre with locking arrangement.(S.No: 24 /P.91)

60.00 726.72 P.Sft 43603

- 16 Providing and laying HALLA or pattern tiles glazed 8"x8"x1/4" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick including washing and filling of joints with slurry f white cement and pigment in desired shape with finish etc. complete including cutting tiles to proper profile.

9.00 34520.3 %Sft 3107

- 17 Add: extra labour rate for making cement plaster pattas/bend around straipe bend around straight or carved opening & around the edges of roof slatededges of roof slabs, the with not less than 6" with find finishing. (S.No:

14.00 19.36 P.Rft 271

- 18 Supplying and fixing Calligraphic (6"x6") x1/4" size in required color and design of tile specification base of 1:2 grey cement motor 3/4" above and i/c washing and filling of joints with solemn white cement and pigment desired shaope with finishing cleaning and coat of wax polish etc complete i/c cutting tile to proper profile i/c carriage upto site of work (R.A)

80.00 222.00 P.Tile 17760

- 19 Painting New surface (d) Preparing surpace and painting guard bars, gates of iron bars, gratings, railings (including standards barces, etc) And similar open work. Three Coat (S.No: 5 d P.68)

120.00 1270.80 %Sft 1525

- 20 Diffrance S/R Cement

433.00 40 P.Bag 17320

Total 2709902

N.S.I 17760

S.I 2692142

Shoukat Ali Solangi

Executive Engineer  
Education Works Division  
Jamshoro.

## PART "B" WATER SUPPLY & S/FITTING

S.NO:	Item of Work	Qty	Rate	Unit	Amount
1	P/F Chormme/Lated brass towel rail complete with brackets fixing on wooden cleats with 1" long C.P brass screws super 24" long 3/4" dia	= 4.0	1082.95	P.No	4332
2	Providing & Fixing European white glazed earthen ware wash down w.c pen complete with and i/c the cost of white/black plastic seat(Best Quality) and lid with c.p brass himeges and buffers, 3 gallons white glazed earthen ware low level foushing cistern with siphon fitting 1-1/2" dia white porcelain enamelled flush bend 3/4" dia and making requite number of holes in walls, plinth and floor for Pipe cornectios and making good in cement coneerete 1:2:4 (Foreign Quahity)	= 1.0	11477.40	P.No	11477
3	Providing & Fixing flat back lipped from urinal basin (of not less than 17" in height) of white glazed earthen ware complete with & i/c the cost of 1 gallon C.I automatic flushing cistern with fittings, a pot cock C.I or W.I brackets standard flush Pipe with fitting standard waste Pipe (Enamelled iron) connection complete & making requisite number of holes in walls, plinth & floor for Pipe connection & making good in cement concrete 1:2:4 (Foreign or Equivalant) (S.I No: 7 P/3)	= 4.0	4440.70	P.No	17763
4	P/F 6"x2" C.I floor trap of the approved self cleanbing & design i/c acrewed down grating with of without making required No of holes in walls plinth & floor for pipe connection & making secro in C.C (S.I.No: 20 P/6)	= 10.0	2042.43	P.No	20424
5	P/F in position nylon connection complete with 1/2 dia boss bib cock with pair of boss nuts & bults lining joints to nylon connection (S.I.No: 20 P/6)	= 0.0	447.15	P.No	0
6	P/F 15"x12" beveled edge mirror of belgium glass complete with 1/8" thick hard board and C.P screws fixed to wooden plant standard. (S.I.No: 4 P/7)	= 4.0	1161.60	P.No	4646
7	Supplying & Fixing soap tray of made plastic of each superior quality and design with fine finishing with c.p screws etc. complete (S.I.NO: 6 P/8)	= 4.0	169.40	P.No	678
8	P/F 4" dia C.I soil vent pipe i/c cutting fitting & extra paint match colour of the building (S.I.No: 1 P/9)	= 30.0	333.29	P.rft	9999
9	P/F 4"x4" dia C.I branch of the required degree with accessories doors rubber washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 3 P/9)				

		=	0.0	702	P.No	0
10	P/F 4"x4" x4" dia C.I branch of the required degree with accessories doors rubbers washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 4 P/9)					
		=	8.0	270.60	P.No	2165
11	P/F 4" dia C.I terminal guard Each including extra painting to match the colour of the building (S.I.NO: 11 P/10)					
		=	8.0	389.70	P.No	3118
12	Providing G.I pipe specials & clamps etc including fixing cutting and fitting complete with and i/c the cost of breaking rough wall and roof making good etc painting two coats after cleaning the pipe etc white zink point with pigment to match the colour of building (S.I.NO: 1 P/12)					
	1/2" dia	=	50.0	73.21	P.rft	3661
	3/4" dia	=	60.0	95.89	P.rft	5753
	1" dia	=	30.0	128.55	P.rft	3857
	1 1/2" dia	=	10.0	188.97	P.rft	1890
13	Add extra labour for concealed G.I Pipe & fittings I/C making recess in the wall for Pipe & making good in cement mortor etc. complete (S.I.NO: 2 P/12)					
	(I) 1/2" dia	=	80.0	7.82	P.rft	626
	(II) 3/4" dia	=	80.0	8.45	P.rft	676
	(III) 1" dia	=	0.0	9.96	P.rft	0
14	Providing and Fixing handle valves (china) (S.I.NO: 5 P/17)					
	(I) 1/2" dia	=	4.0	200.42	P.rft	802
	(II) 3/4" dia	=	5.0	271.92	P.rft	1360
15	S/Fixing cancealed tee-stop cock of superir Each quality with c.p head 1/2" dia. (S.I.NO: 12 (b) P/18)					
		=	0.0	889.46	P.NO	0
16	S/Fixing long bib-cock of superir quality Each with c.p head 1/2" dia (S.I.NO: 13 P/19)					
		=	0.0	1109.46	P.NO	0
17	Supplying & Fixing swan type piller cock of Each Superior quality single c.p head 1/2" dia (S.I.NO: 16 P/19)					
18	S/F fiber glass tank of approved quality and design and wall thickness as specifiend I/C cost of nutes, bolts and fixing in plateform of cement concrete 1:3:6 and makin connections for in let & out-let & over flow Pipe etc. copmlete (250g) (S.I.NO:3 P/21)					
		=	0.0	21989.61	P.NO	0



- 19 Providing R.C.C pipe with collars class "B" and digging the to required depth & fixing in position i/c cutting fitting & jointing with maxphalt composition cement mortor 1:1 and testing with water pressure to a head of 4" feet above the top of the heighest pipe & refilling excavated staff 6" pipe class "B" (S.No: 2 (e) P/23 C-10)


3" dia	=	0.0	113.97	P.rft	0
4" dia	=	0.0	146.57	P.rft	0
6" dia	=	200.0	199.25	P.rft	39850
12" dia	=	0.0	401.97	P.rft	0

- 20 Construction of main hole i/c inspection of chamber & required depth 3/6" wall etc. complete


=	20.0	14748	P.NO	294960
---	------	-------	------	--------

<hr/>			Total	428034
-------	--	--	-------	--------



  
Executive Engineer  
Education Works Division  
Jamshoro.

## PART "B" WATER SUPPLY & S/FITTING (R.A ITEMS)

- 1 P/F UPVC Pipe 1/2" dia (Pak Arab or equivalent) Schedule 40 on surface or concealed masonry/ Cement Concrete or R.C.C up to required height jointing by using solvent (AGM or equivalent) and making good with C.C i/c Curing finishing etc complete. This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |          |    |       |       |
|------|----------|----------|----|-------|-------|
| (i)  | 1/2" dia | = 250.00 | 44 | P.Rft | 11000 |
| (ii) | 3/4" dia | = 300.00 | 57 | P.Rft | 17100 |
| (ii) | 1" dia   | = 150.00 | 90 | P.Rft | 13500 |
- 2 P/F UPVC Pipe 4" dia (Pak Arab or equivalent ) Schedule 40 on surface and digging the trenches to required depth not less than 12" and ficing in position i/c cutting fitting and jointing using approved solvent (AGM or equivalent) rtc complete. This rate also i/c all kind of labour, material, cartage etc aproved by Engineer Incharge.(R.A)
- |       |        |          |     |       |       |
|-------|--------|----------|-----|-------|-------|
| (i)   | 3" dia | = 30.00  | 108 | P.Rft | 3240  |
| (ii)  | 4" dia | = 100.00 | 288 | P.Rft | 28800 |
| (iii) | 6" dia | = 150.00 | 430 | P.Rft | 64500 |
- 3 quality and design of various size fixed to UPVC Pipe using approved adhesive compoun upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)
- |      |          |         |     |       |      |
|------|----------|---------|-----|-------|------|
| (i)  | 1/2" dia | = 15.00 | 53  | P.No: | 795  |
| (ii) | 3/4" dia | = 15.00 | 74  | P.No: | 1110 |
| (ii) | 1" dia   | = 5.00  | 138 | P.No: | 690  |
- 4 P/F UPVC Union "Solvent" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |         |     |       |      |
|------|----------|---------|-----|-------|------|
| (i)  | 1/2" dia | = 20.00 | 348 | P.No: | 6960 |
| (ii) | 3/4" dia | = 20.00 | 379 | P.No: | 7580 |
| (ii) | 1" dia   | = 5.00  | 469 | P.No: | 2345 |
- 5 P/F UPVC "Socket" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |         |    |       |     |
|------|----------|---------|----|-------|-----|
| (i)  | 1/2" dia | = 20.00 | 36 | P.No: | 720 |
| (ii) | 3/4" dia | = 20.00 | 44 | P.No: | 880 |
| (ii) | 1" dia   | = 5.00  | 53 | P.No: | 265 |
- 

- 6 P/F UPVC TEE 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)

(i)	1/2" dia	=	20.00	107	P.No:	2140
(ii)	3/4" dia	=	20.00	134	P.No:	2680
(iii)	1" dia	=	5.00	157	P.No:	785

- 7 P/F Elbow 90\* (Pak Arab or equivalent) 4" dia of approved quility and design of various size fixed to UPVC Pipe using approved adhesive compoun upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)

(i)	3" dia	=	10.00	294	P.No:	2940
(ii)	4" dia	=	10.00	404	P.No:	4040
(iii)	6" dia	=	5.00	981	P.No:	4905

- 8 P/F UPVC TEE 3" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)

(i)	3" dia	=	10.00	427	P.No:	4270
(ii)	4" dia	=	8.00	570	P.No:	4560
(iii)	6" dia	=	5.00	1213	P.No:	6065

- 9 P/F UPVC "Socket" 3" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)

(i)	3" dia	=	10.00	220	P.No:	2200
(ii)	4" dia	=	8.00	279	P.No:	2232
(ii)	6" dia	=	5.00	749	P.No:	3745

- 10 P/F water pumping set wit seimen motor and jawed pump 1 H.P 1400 PRM single Phase 220 Vikts 1"x1-1/2" suction and delivery 40 ft head i/c base plate and also making C.C 1:3:6 plate farm of required size and fixing nuts and bolts complete in all respect (R.A)

1 No	=	1.0	14417.70	P.NO	14418
------	---	-----	----------	------	-------

- 11 P/F hand Pump with all accessories wooden shown i/c boring cutting etc. (R.A)

Filter	=	10.0	76.05	P.rft	761
H.Pump Machine	=	1.0	1441.65	P.No	1442

Total 216667

Executive Engineer  
Education Works Division  
Jamshoro.



## ABSTRACT OF SCHEDULE B

of Work

**Rehabilitation / Provision Of Missing Facilities To Govt Girls High School Bajara & Govt Boys Higher Secondary School Bubak@ GBHSS Bubak Taluka Sehwan District Jamshoro (2017-18 Programme)**

### CIVIL WORK

### AMOUNT

Cost of Schedule Item

2,674,791

37.56% Above/Below on S.I

737172/2

Cost of Non Schedule Item

17,760

Difference

17,320

Total = 3447043/2

### WATER SUPPLY & SANITARY FITTING

Cost of Schedule Item

428,034

09.98% Above/Below on S.I

42718/2

Cost of Non Schedule Item

216,667

Total = 687419/2

G.Total = 4134462/2

Rupees in Words

Forty one hundred Thirty Four Thousand  
Four hundred Sixty Two only.

Signature of Contractor

Executive Engineer  
Education Works Division  
Jamshoro



S.No 7

OFFICE OF THE  
**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION JAMSHORO

No.XEN / Edu:Works / TC / 1889 / 2018

JAMSHORO DATED: 103/4 / 2018

**LETTER OF ACCEPTANCE**

To,

M/s Muhammad Uris Memon  
Government Contractor,  
H.No. A-419 Pir Naimatullah Street Memon Muhallah Dadu  
**DISTRICT DADU**

Bid Ref'nce **Rehabilitation / Re-Construction Of Various Primary Schools @ GGPS  
Bhamba UC Bhamba Taluka Sehwan District Jamshoro (2017-18 Programme)**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 2369342 Two Million Three Hundred Sixty-Nine Thousand Three Hundred Forty-Two** the lowest Rate Part-A Civil Works **20.25% Above**, Water Supply & S/Fitting Part-B **9.96% Above**, is hereby accepted, with the approval of competent authority vide No.SE(EWCH)/B&A/1553 Dated **15-03-2018**.

You are directed to attend this office within 03 days to sign the contract agreement.

You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 18 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION

JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, **Sehwan** He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION

JAMSHORO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |  |
|---|--|
| 1) NAME OF THE ORGANIZATION / DEPTT   | EDUCATION & LITERACY DEPARTMENT, GOS   |
| 2) PROVINCIAL / LOCAL GOVT./ OTHER  | DISTRICT   |
| 3) TITLE OF CONTRACT  | Rehabilitation / Re-Construction Of Various<br>Primary Schools @ GGPS Bhamba UC<br>Bhamba Taluka Sehwan District Jamshoro<br>(2017-18 Programme) |
| 4) TENDER NUMBER  | NIT SR.No 7  |
| 5) BRIEF DESCRIPTION OF CONTRACT  | Rehabilitation / Re-Construction Of Various<br>Primary Schools @ GGPS Bhamba UC<br>Bhamba Taluka Sehwan District Jamshoro<br>(2017-18 Programme) |
| 6) FORUM THAT APPROVED THE SCHEME   | DISTRICT DEVELOPMENT WORKING PARTY   |
| 7) TENDER ESTIMATED VALUE   | 2.369 Million  |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | 2.397 Million  |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | 18 Months  |
| 10) TENDER OPENED ON (DATE & TIME)  | 09-03-2018 at 02:00 PM   |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | 02 Nos   |
| 12) NUMBER OF BIDS RECEIVED   | 02 Nos   |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | 26 Nos.  |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | Copy attached  |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | M/s Muhammad Uris Memon  |
| 16) CONTRACT AWARD PRICE  | 2.369 Million  |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | 1st M/s Muhammad Uris Memon<br>2nd M/s Junaid Ali Channa<br>3rd  |
| 18) METHOD OF PROCUREMENT USED : - (Tick one)   |  |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <input checked="" type="checkbox"/> Domestic <input checked="" type="checkbox"/> Local   |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <input type="checkbox"/> Domestic <input type="checkbox"/> Local   |
| c) TWO STAGE BIDDING PROCEDURE  | <input type="checkbox"/> Domestic <input type="checkbox"/> Local   |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <input type="checkbox"/> Domestic <input type="checkbox"/> Local   |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Superintending Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	✓	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No			

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	✓	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No			

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes		No	✓
-----	--	----	---

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	✓	No	
-----	---	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
**Executive Engineer**  
**Education Works Division**  
**Jamshoro.**

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**


Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


# **BID EVALUATION REPORT**


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Rehabilitation / Re-Construction Of Various Primary Schools @ GGPS Bhamba UC Bhamba Taluka Sehwan District Jamshoro (2017-18 Programme)
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018  
SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 06 Total Bid documents Sold; 02 Nos
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Muhammad Uris Memon	2369342	1st	-1.16%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Junaid Ali Channa	2390211	2nd	-0.29%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)



# FORM OF CONTRACT AGREEMENT

CA-1

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the \_\_\_\_\_ day of \_\_\_\_\_ (m) \_\_\_\_\_ (y) between " Govt of Sindh through **Executive Engineer Education Works Division Jamshoro** " (hereafter called the "Procuring Agency") of the one part and **M/s Muhammad Uris Memon** (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz


**Rehabilitation / Re-Construction Of Various Primary Schools @ GGPS Bhamba UC Bhamba Taluka Sehwan District Jamshoro (2017-18 Programme)**

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

**NOW this Agreement witnesseth-- as follows:**

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz
  - (a) The Contract Agreement;
  - (b) The Letter of Acceptance;
  - (c) The completed Form of Bid;
  - (d) Special Stipulations (Appendix-A to Bid);
  - (e) The Special Conditions of Contract - Part II;
  - (f) The General Conditions - Part I;
  - (g) The priced Bill of Quantities (Appendix-D to Bid);
  - (h) The completed Appendices to Bid (B, C, E to L);
  - (i) The Drawings;
  - (j) The Specifications
  - (k) \_\_\_\_\_ (any other)

## Adhesive Stamp duty



3. In consideration of the payments to be made by the procuring agency to the Contractor hereinafter mentioned, the Contractor hereby covenants with the procuring agency to complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract. (69)

21120


## Schedule B

NAME OF WORK:- Rehabilitatio / Reconstruction of Various Primary Schools Taluka Sehwan @ GGPS  
Bhamba 2017-18 Programme

S#	DESCRIPTION	QUANTITY	RATE	UNIT	AMOUNT
1	Dismantling R.CC reinforcement separating reinforcement S.I No. 20P/10				
		757.00 Cft @ 5445.00		% Cft	Rs: 41,219
2	Dismantling Pacca brick work in lime or cement mortar(S.I No. 13 P/10)				
		1589.00 Cft @ 1285.63		% Cft	Rs: 20,429
3	Excavation in foundation of building, bridges & other structures I/c degbelling, dressing, refilling around structure with excavated earth watering & ramming lead up to 5 feet. (b) In ordinary soil. (S.I.No:18(b)/P-4)				
		71.00 Cft @ 3176.25		% 0Cft	Rs: 226
4	Cement concrete brick or stone ballast 1-1/2" to 2" gauge. 1:5:10 (S.I.# 04/P-17)				
		374.00 Cft @ 8694.95		% Cft	Rs: 32,519
5	Pacca brick work in foundation and plinth in cement sand mortar 1:6 S.I # 4 E P/21				
		596.00 Cft @ 11948.36		% Cft	Rs: 71,212
6	CC Plain i/c placing compting finishing and curing ratio 1:2:4 (S.i No 5 P/16) B 1:3:6				
		120.00 Cft @ 12595.00		% Cft	Rs: 15,114
7	Reinforced Cement Concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (a) R.C.work in roof slab, beams, columns, rafts,lintels and other structural members laid in situ or precast laid in position complete in all respect.Ratio 1:2:4. (S.I.# 6-a/P-18)				
		1038.00 Cft @ 337.00		P.Cft	Rs: 349,806
8	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also removal of rust from bars.) (S.I.# 7/P-20)				
	<u>Tor Bar.</u>				
		50.973 Cwt @ 5001.70		P.Cwt	Rs: 254,953
9	Filling watering and remainng earth under floor with new earth (Excavated from out side) lead upto one chain and lift upto 5 ft (S.I # 22 P/4)				
		4331.00 Cft @ 3630.00		% 0Cft	Rs: 15,722
10	Supplying and Filling Sand under floor and plugging in to wall.				
		460.00 Cft @ 1141.25		%Cft	Rs: 5,250
11	Pacca brick work in ground floor in cement sand mortar 1:6 (S.I # 5 e P/21)				
		1352.00 Cft @ 12674.36		%Cft	Rs: 171,357
12	P/F G.I fram chowkats size 7"x2" or 4"x3" for doors and window using 20 gauge G.I Sheet i/c welded hinger and fixing at site with necessary hold fasts i/c all carriage tools and plants used etc.				
	Door	70.0 Rft @ 228.90		P.Rft	Rs: 16,023
	Window	196.0 Rft @ 240.50		P.Rft	Rs: 47,138

M/S  
 Muhammad Ullah Khan  
 Government Contractor

S#	DESCRIPTION	QUANTITY	RATE	UNIT	AMOUNT
13	Providing and fixing iron / steel grill of 1/4"x3/4" size iron of approved etc fixed in position i/c holds fasts to be less than 3.lbs/ Square foot finished grill. (S.I.No. 26/P.92)	75.00 Sft @ 180.50	P.Sft	Rs:	13,538
14	First class deodar wood wrought, joinery in doors and windows joinery in fixed in position i/c chowkats hold fasts 3/4" (S.I # 7bP/58)	195.00 @ 902.93	P.Sft	Rs:	176,071
15	Cement plaster 1/2" thick, ratio 1:6 upto 12' height.(S.I.# 13/P-52) B	3414.0 Sft @ 2206.60	% Sft	RS:	75,333
16	Cement plaster 3/8" thick, ratio 1:4 upto 12' height.(S.I.# 13/P-52)	3414.0 Sft @ 2197.52	% Sft	Rs:	75,023
17	Making Notice board made with cement (S.I No. 1 P.94)	64.00 Sft @ 58.11	P.Sft	Rs:	3,719
18	P/L Procelene tiles glazed and polished 16"x16" x 5/16" on floor or wall facing in required colour and pattern in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick including washing and filling of joints with slurry of white cement and pigment in desired shape with finishing, cleaning and coat of wax polish etc. complete i/c cutting tiles to proper profile (R.A)	293.00 Sft @ 263.21	P.Sft	Rs:	77,121
19	Laying floor of approved White galazed tiles 1/4" thick laid in white cement 1:2 over 3/4" thick cement mortar 1:2 (S.No.25 / P.43)	40.00 Sft @ 27747.06	%Sft	Rs:	11,099
20	Providing & Lying floor of Verona marble tiles of size 12"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of tiles, including curing, grinding, rubbing and chemical polishing etc complete i.c cutting tiles to proper profile. (R.A)	32.00 Sft @ 310.43	P.Sft	Rs:	9,934
21	Glazed tiles dedo 1/4" thicks laid in pigment over 1:2 cement sand mortar 3/4" thick i/c finishing (S.No.38 / P.45)	144.00 Sft @ 28299.30	%Sft	Rs:	40,751
22	Providing and fixing 3/8" thick marble tiles of approved quality and colour and shade size 8"x4" /6"x4" in dado skirting and facing removal / tucking of existing plaster surface etc. over 1/2" thick base of cement mortar 1:3 setting of tiles in sulry of white cement over mortar base i/c filling the joint and washing the tiles with white cement slury currint finishing cleaning and (1) for new work (S.No.68/P.48)	48.00 Sft @ 186.04	P.Sft	Rs:	8,930
23	P/L Coloured cement tiles (Pattern 8"x8"x3/4") of approved shade and pattern laid flat in 1:2 grey cement mortar over a bed of 3/4" thick grey cement mortar 1:2	742.0 Sft @ 10964.99	%Sft	Rs:	81,360
24	Providing and laying 1" thick topping cement concret (1:2:4) i/c surface finishing and dividing into panels (S.No.16 d/P.41) (A) 2" Thick	1278.0 Sft @ 3275.50	% Sft	Rs:	41,861
	1-1/2" Thick	107.0 Sft @ 2548.29	% Sft	Rs:	2,727
25	Two Coat of bitumen laid hot using 34 lbs for % Sft Over Roof and blinded with sand at one Cft Per %Sft	1278.00 Sft @ 1887.40	%Sft	Rs:	24,121

  
 Sd/-  
 Project Engineer  
 Government of India

S#	DESCRIPTION	QUANTITY	RATE	UNIT	AMOUNT
26	Providing and laying Hala or pattern tiles glazed 6"x6"x1/2" on floor or wall facing in required pattern of Stile specification jointed in white cement and pigment over a base of 1:2 gray cement mortar 3/4" thick including washing and filling of joints with slurry of white cement and pigment in desired shape with finishing, cleaning and cost of waxpolish etc. S.No. 61/P47)	56.00 Sft @ 34520.31	%Sft	Rs:	19,331
27	Painting New surfaces, painting of Door & Window any type i/c edge. (S.I No. 5 C P/70)	390.0 Sft @ 2116.41	% Sft	Rs:	8,254
28	Cement Pointing struck joints on wall Ratio 1:2 <u>Deduction</u>	968.0 Sft @ 1287.44	% Sft	Rs:	12,462
29	Painting old surfaces Gurad Bars , Gates, Iron Bars, gratings, railings, including standard baraces etc and similar open works ( 3 coat) S.I No. 4P69)	96.0 Sft @ 977.40	% Sft	Rs:	938
30	Primary coats of chalk under distemper.(S.No.23 /P.53)	3073.0 Sft @ 442.75	% Sft	Rs:	13,606
31	Distemper 03 coats. (S.I No. 24 P/54)	3073.0 Sft @ 1079.65	% Sft	Rs:	33,178
32	White wash three coats. (S.No. 26a/P.53)	965.00 Sft @ 829.95	% Sft	Rs:	8,009
33	Preparing the surface and painting with weather coat old i/c rubbing the surface with rubbing bricks / sand paper filling the void with chalk/plaster of paris painting with weather coat of approved make new surface. S.I 39aP/56	341.00 Sft @ 2567.95	% Sft	Rs:	8,757
34	Colour Wash 02 coats.	968.0 Sft @ 859.90	% Sft	Rs:	8,324
35	Add: Extra labour rate for making cement plaster patta/bend around or opening a around the edges or roof slab Engineer Incharge.	103.00 Rft @ 19.36	P.Rft	Rs:	1,994
36	Extra labour rate for making grooves of 1"x1/4 or 3/4" x 1/2" plastered surface with true edges both vertically and hoizontly with uniform depth and with groove base smoothly finished etc complete as per direction of Engineer Incharge	136.0 Rft @ 7.71	P.Rft	Rs:	1,049
37	Providing and lying single per layer polythene sheet 0.13 mm thick for water proffing as per specification and instruction of Engineer Incharge	142.00 Sft @ 10.70	P.Sft	Rs:	1,519
38	Bitumen coating to plastered or cement concrete surface (S.No. 9 P 71)	142.00 Sft @ 778.09	%Sft	Rs:	1,105
39	Difference of S/R Cement	66.00 Bag @ 40.00	P.Bag	Rs:	2,640
					Total 1,803,721
					N.S.I 87,054
					1,716,667

Executive Engineer  
Education Works Division  
Jamshoro.



## PART "B" WATER SUPPLY & S/FITTING

S.NO:	Item of Work	Qty	Rate	Unit	Amount
1	P/F Squating type white glazed earthen were w.e pan with including the cost of flushing cistern with internal fitting and flush Pipe with bend & making requisite number of holes in walls plinth & floor for pipe connections & making good in cement concrete 1:2:4 (S.I.No: 1 (b) P/1)	= 2.0	4802.60	P.No	9605
2	P/F 24x18 lavatory bason in white glazed earthen with i/c the cost of W/I or C/I contelever brackets 6" built into walls, painted white in two costs after a primary coat of red paint a pair of 1/2 dia chorm plated piller traps 1/6 rubber superior quality etc complete (S.I.No: 8 P/3)	= 1.0	4253.90	P.No	4254
3	Add Extra labour for P/Fitting of earthen ware pedestal while or coloured glazed superior quality (S.I.No: 11 P/3)	= 1.0	2533.47	P.No	2533
4	P/F 6"x2" C.I floor trap of the approved self cleaning & design i/c acrowed down grating with of without making required No of holes in walls plinth & floor for pipe connection & making secro in C.C (S.I.No: 20 P/6)	= 2.0	2042.43	P.No	4085
5	P/F in position nylon connection complete with 1/2 dia brass bib cock with pair of brass nuts & bults lining joints to nylon connection (S.I.No: 20 P/6)	= 3.0	447.15	P.No	1341
6	P/F 15"x12" beveled edge mirror of belgium glass complete with 1/8" thick hard board and C.P screws fixed to wooden plant standard. (S.I.No: 4 P/7)	= 1.0	1161.60	P.No	1162
7	Supplying & Fixing soap tray of made plastic of each superior quality and design with fine finishing with c.p screws etc. complete (S.I.No: 6 P/8)	= 2.0	169.40	P.No	339
8	P/F 4" dia C.I soil vent pipe i/c cutting fitting & extra paint match colour of the building (S.I.No: 1 P/9)	= 12.0	333.29	P.rft	3999
9	P/F 4"x4" dia C.I branch of the required degree with accessories doors rubber washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 3 P/9)	= 2.0	702	P.No	1404
10	P/F 4"x4" x4" dia C.I branch of the required degree with accessories doors rubbers washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 4 P/9)	= 2.0	270.60	P.No	541

*[Signature]*  
 11/11/2018

11	P/F 4" dia C.I terminal guard Each including extra painting to match the colour of the building (S.I.NO: 11 P/10)	=	2.0	389.70	P.No	779
12	Providing G.I pipe specials & clamps etc including fixing cutting and fitting complete with and i/c the cost of breaking rough wall and roof making good etc painting two coats after cleaning the pipe etc white zink point with pigment to match the colour of building (S.I.NO: 1 P/12)					
	1/2" dia	=	15.0	73.21	P.rft	1098
	3/4" dia	=	15.0	95.79	P.rft	1437
	1" dia	=	5.0	128.55	P.rft	643
	1 1/2" dia	=	0.0	188.97	P.rft	0
13	Add extra labour for concealed G.I Pipe & fittings I/C making recess in the wall for Pipe & making good in cement mortor etc. complete (S.I.NO: 2 P/12)					
	(I) 1/2" dia	=	15.0	7.82	P.rft	117
	(II) 3/4" dia	=	25.0	8.45	P.rft	211
	(III) 1" dia	=	0.0	9.96	P.rft	0
14	Providing and Fixing handle valves (china) (S.I.NO: 5 P/17)					
	(I) 1/2" dia	=	1.0	200.42	P.rft	200
	(II) 3/4" dia	=	1.0	271.92	P.rft	272
15	S/Fixing cancealed tee-stop cock of superir Each quality with c.p head 1/2" dia. (S.I.NO: 12 (b) P/18)					
		=	3.0	889.46	P.NO	2668
16	S/Fixing long bib-cock of superir quality Each with c.p head 1/2" dia (S.I.NO: 13 P/19)					
		=	2.0	1109.46	P.NO	2219
17	Supplying & Fixing swan type piller cock of Each Superior quality single c.p head 1/2" dia (S.I.NO: 16 P/19)					
		=	1.0	795.30	P.NO	795
18	S/F fiber glass tank of approved quality and design and wall thicness as specifiend I/C cost of nutes, bolts and fixing in plateform of cement concreete 1:3:6 and makin connections for in let & out-let & over flow Pipe etc. copmlete (250g) (S.I.NO:3 P/21)					
		=	0.0	21989.61	P.NO	0



- 19 Providing R.C.C pipe with collars class "B" and digging the to required depth & fixing in position i/c cutting fitting & jointing with maxphalt composition cement mortor 1:1 and testing with water pressure to a head of 4" feet above the top of the heighest pipe & refilling excavated staff 6" pipe class "B" (S.No: 2 (e) P/23 C-10)

3" dia	=	0.0	113.97	P.rft	0
4" dia	=	0.0	146.57	P.rft	0
6" dia	=	30.0	199.25	P.rft	5978
12" dia	=	0.0	401.97	P.rft	0


- 20 Construction of main hole i/c inspection of chamber & required depth 3/6" wall etc. complete

=	1.0	14748	P.NO	14748
---	-----	-------	------	-------

Total	60431
-------	-------



mon  
ctor



Executive Engineer  
Education Works Division  
Jamshoro.

## PART "B" WATER SUPPLY & S/FITTING (R.A ITEMS)

- 1 P/F UPVC Pipe 1/2" dia (Pak Arab or equivalent) Schedule 40 on surface or concealed masonry/ Cement Concrete or R.C.C up to required height jointing by using solvent (AGM or equivalent) and making good with C.C i/c Curing finishing etc complete. This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
 

(i)	1/2" dia	=	40.00	44	P.Rft	1760
(ii)	3/4" dia	=	100.00	57	P.Rft	5700
(ii)	1" dia	=	0.00	90	P.Rft	0
  
- 2 P/F UPVC Pipe 4" dia (Pak Arab or equivalent ) Schedule 40 on surface and digging the trenches to required depth not less than 12" and ficing in position i/c cutting fitting and jointing using approved solvent (AGM or equivalent) rtc complete. This rate also i/c all kind of labour, material, cartage etc aproved by Engineer Incharge.(R.A)
 

(i)	3" dia	=	10.00	108	P.Rft	1080
(ii)	4" dia	=	15.00	288	P.Rft	4320
(iii)	6" dia	=	6.00	430	P.Rft	2580
  
- 3 P/F UPVC Union "Solvent" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
 

(i)	1/2" dia	=	4.00	348	P.No:	1392
(ii)	3/4" dia	=	4.00	379	P.No:	1516
(ii)	1" dia	=	2.00	469	P.No:	938
  
- 4 P/F UPVC "Socket" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
 

(i)	1/2" dia	=	4.00	36	P.No:	144
(ii)	3/4" dia	=	2.00	44	P.No:	88
(ii)	1" dia	=	1.00	53	P.No:	53
  
- 5 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
 

(i)	1/2" dia	=	3.00	107	P.No:	321
(ii)	3/4" dia	=	3.00	134	P.No:	402
(iii)	1" dia	=	1.00	157	P.No:	157



**M/S**  
**Muhammad Uris Memon**  
**Government Contractor**

- 6 quality and design of various size fixed to UPVC Pipe using approved adhesive compoun upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)
- |      |          |   |      |     |       |     |
|------|----------|---|------|-----|-------|-----|
| (i)  | 1/2" dia | = | 4.00 | 53  | P.No: | 212 |
| (ii) | 3/4" dia | = | 4.00 | 74  | P.No: | 296 |
| (ii) | 1" dia   | = | 2.00 | 138 | P.No: | 276 |
- 7 quality and design of various size fixed to UPVC Pipe using approved adhesive compoun upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)
- |       |        |   |      |     |       |     |
|-------|--------|---|------|-----|-------|-----|
| (i)   | 3" dia | = | 2.00 | 294 | P.No: | 588 |
| (ii)  | 4" dia | = | 2.00 | 404 | P.No: | 808 |
| (iii) | 6" dia | = | 1.00 | 981 | P.No: | 981 |
- 8 P/F UPVC TEE 3" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer
- |       |        |   |      |      |       |      |
|-------|--------|---|------|------|-------|------|
| (i)   | 3" dia | = | 2.00 | 427  | P.No: | 854  |
| (ii)  | 4" dia | = | 2.00 | 570  | P.No: | 1140 |
| (iii) | 6" dia | = | 1.00 | 1213 | P.No: | 1213 |
- 9 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |        |   |      |     |       |     |
|------|--------|---|------|-----|-------|-----|
| (i)  | 3" dia | = | 2.00 | 220 | P.No: | 440 |
| (ii) | 4" dia | = | 2.00 | 279 | P.No: | 558 |
| (ii) | 6" dia | = | 1.00 | 749 | P.No: | 749 |
- 10 P/F water pumping set wit seimen motor and jawed pump 1 H.P 1400 PRM single Phase 220 Vikts 1"x1-1/2" suction and delivery 40 ft head i/c base plate and also making C.C 1:3:6 plate farm of required size and fixing nuts and bolts complete in all respect (R.A)
- |      |   |     |          |      |       |
|------|---|-----|----------|------|-------|
| 1 No | = | 1.0 | 14417.70 | P.NO | 14418 |
|------|---|-----|----------|------|-------|
- 11 P/F hand Pump with all accessories wooden shown i/c boring cutting etc. (R.A)
- |                |   |      |         |       |      |
|----------------|---|------|---------|-------|------|
| Filter         | = | 10.0 | 76.05   | P.rft | 761  |
| H.Pump Machine | = | 1.0  | 1441.65 | P.No  | 1442 |

Total 45186

  
Muhammad Urs Nemon  
Government Contractor

  
Executive Engineer  
Edm...

## ABSTRACT OF SCHEDULE B

Name of Work     **Rehabilitation / Re-Construction Of Various Primary Schools @ GGPS Bhamba UC  
Bhamba Taluka Sehwan District Jamshoro (2017-18 Programme)**

### CIVIL WORK

### AMOUNT

Cost of Schedule Item

1,802,921

20.35% % Above/Below on SI

Cost of Non Schedule Item

87,054

Difference

2,640

Total

2,092,615

### WATER SUPPLY & SANITARY FITTING

Cost of Schedule Item

60,429

09.96% % Above/Below on SI

Cost of Non Schedule Item

45,187

Total

1,116,351

G.Total

3,208,966

Rupees in Words

Twenty Three Lakhs Eighty Nine Thousand  
Three Hundred Forty Two only.

M/S

Muhammad Ullis Memon

Signature of Contractor

Executive Engineer

Education Works Division

Jamshoro



S.No 8

OFFICE OF THE  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION JAMSHORO

No.XEN / Edu:Works / TC / 1883 / 2018  
JAMSHORO DATED: 12/4 / 2018

**LETTER OF ACCEPTANCE**

To,

M/s Muhammad Ramzan & Co  
Government Contractor,  
P.O Sehwan Taluka Sehwan  
**District Jamshoro**


Bid Ref'nce **Rehabilitation / Re-Construction Of Various Primary Schools @ GGPS Bachal Channa Taluka Sehwan District Jamshoro (2017-18 Programme)**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 2360339** Two Million Three Hundred Sixty Thousand Three Hundred Thirty-Nine the lowest Rate Part-A Civil Works **19.75% Above**, Water Supply & S/Fitting Part-B **9.98% Above**, is hereby accepted, with the approval of competent authority vide No.SE(EWCH)/B&A/1537 Dated **12-03-2018**.

You are directed to attend this office within 03 days to sign the contract agreement.


You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 18 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, Sehwan He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |   |          |   |
|---|---|----------|---|
| 1) NAME OF THE ORGANIZATION / DEPTT   | <b>EDUCATION &amp; LITERACY DEPARTMENT, GOS</b>   |          |   |
| 2) PROVINCIAL / LOCAL GOVT. / OTHER   | <b>DISTRICT</b>   |          |   |
| 3) TITLE OF CONTRACT  | <b>Rehabilitation / Re-Construction Of Various Primary Schools @ GGPS Bachal Channa Taluka Sehwan District Jamshoro (2017-18 Programme)</b> |          |   |
| 4) TENDER NUMBER  | <b>NIT SR.No 8</b>  |          |   |
| 5) BRIEF DESCRIPTION OF CONTRACT  | <b>Rehabilitation / Re-Construction Of Various Primary Schools @ GGPS Bachal Channa Taluka Sehwan District Jamshoro (2017-18 Programme)</b> |          |   |
| 6) FORUM THAT APPROVED THE SCHEME   | <b>DISTRICT DEVELOPMENT WORKING PARTY</b>   |          |   |
| 7) TENDER ESTIMATED VALUE   | <b>2.360 Million</b>  |          |   |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | <b>2.389 Million</b>  |          |   |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | <b>18 Months</b>  |          |   |
| 10) TENDER OPENED ON (DATE & TIME)  | <b>09-03-2018 at 02:00 PM</b>   |          |   |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | <b>02 Nos</b>   |          |   |
| 12) NUMBER OF BIDS RECEIVED   | <b>02 Nos</b>   |          |   |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | <b>26 Nos.</b>  |          |   |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | <b>Copy attached</b>  |          |   |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | <b>M/s Muhammad Ramzan &amp; Co</b>   |          |   |
| 16) CONTRACT AWARD PRICE  | <b>2.360 Million</b>  |          |   |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | <b>1st M/s Muhammad Ramzan &amp; Co</b><br><b>2nd M/s Ghulam Muhammad Mahessar</b><br><b>3rd</b>  |          |   |
| 18) METHOD OF PROCUREMENT USED : - (Tick one)   |   |          |   |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <input checked="" type="checkbox"/> <table border="1"><tr><td>Domestic</td><td>Local <input checked="" type="checkbox"/></td></tr></table>  | Domestic | Local <input checked="" type="checkbox"/> |
| Domestic  | Local <input checked="" type="checkbox"/>   |          |   |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <table border="1"><tr><td></td><td></td></tr></table>   |          |   |
|   |   |          |   |
| c) TWO STAGE BIDDING PROCEDURE  | <table border="1"><tr><td></td><td></td></tr></table>   |          |   |
|   |   |          |   |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <table border="1"><tr><td></td><td></td></tr></table>   |          |   |
|   |   |          |   |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.



19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Superintending Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	✓	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No			

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	✓	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No			

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes		No	✓
-----	--	----	---

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	✓	No	
-----	---	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
Executive Engineer  
Education Works Division  
Jamshoro.

**FOR OFFICE USE ONLY**


**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**


Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Rehabilitation / Re-Construction Of Various Primary Schools @ GGPS Bachal Channa Taluka Sehwan District Jamshoro (2017-18 Programme)
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018  
SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 06 Total Bid documents Sold; 02 Nos
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Muhammad Ramzan & Co	✓ 2360339	1st	-1.18%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Ghulam Muhammad Mahessar	✓ 2407351	2nd	0.79%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)



## Schedule B

NAME OF WORK:- Rehabilitatio / Reconstruction of Various Primary Schools Taluka Sehwan @ GGPS Bachal Channa 2017-18 Programme

S#	DESCRIPTION	QUANTITY	RATE	UNIT	AMOUNT
1	Dismantling R.CC reinforcement separating reinforcement S.I No. 20P/10				
		757.00 Cft @ 5445.00		% Cft	Rs: 41,219
2	Dismantling Pacca brick work in lime or cement mortar(S.I No. 13 P/10)				
		1589.00 Cft @ 1285.63		% Cft	Rs: 20,429
3	Excavation in foundation of building, bridges & other structures I/c degbelling, dressing, refilling around structure with excavated earth watering & ramming lead up to 5 feet. (b) In ordinary soil. (S.I.No:18(b)/P-4)				
		71.00 Cft @ 3176.25		% 0Cft	Rs: 226
4	Cement concrete brick or stone ballast 1-½" to 2" gauge. 1:5:10 (S.I.# 04/P-17)				
		374.00 Cft @ 8694.95		% Cft	Rs: 32,519
5	Pacca brick work in foundation and plinth in cement sand mortar 1:6 S.I # 4 E P/21				
		596.00 Cft @ 11948.36		% Cft	Rs: 71,212
6	CC Plain i/c placing compting finishing and curing ratio 1:2:4 (S.i No 5 P/16) B 1:3:6				
		120.00 Cft @ 12595.00		% Cft	Rs: 15,114
7	Reinforced Cement Concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (a) R.C.work in roof slab, beams, columns, rafts,lintels and other structural members laid in situ or precast laid in position complete in all respect.Ratio 1:2:4. (S.I.# 6-a/P-18)				
		1038.00 Cft @ 337.00		P.Cft	Rs: 349,806
8	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also removal of rust from bars.) (S.I.# 7/P-20)				
	<u>Tor Bar.</u>				
		50.973 Cwt @ 5001.70		P.Cwt	Rs: 254,953
9	Filling watering and remainng earth under floor with new earth (Excavated from out side) lead upto one chain and lift upto 5 ft (S.I # 22 P/4)				
		4331.00 Cft @ 3630.00		% 0Cft	Rs: 15,722
10	Supplying and Filling Sand under floor and plugging in to wall.				
		460.00 Cft @ 1141.25		%Cft	Rs: 5,250
11	Pacca brick work in ground floor in cement sand mortar 1:6 (S.I # 5 e P/21)				
		1352.00 Cft @ 12674.36		%Cft	Rs: 171,357
12	P/F G.I fram chowkats size 7"x2" or 4"x3" for doors and window using 20 gauge G.I Sheet i/c welded hinger and fixing at site with necessary hold fasts i/c all carriage tools and plants used etc.				
	Door	70.0 Rft @ 228.90		P.Rft	Rs: 16,023
	Window	196.0 Rft @ 240.50		P.Rft	Rs: 47,138

S#	DESCRIPTION	QUANTITY	RATE	UNIT	AMOUNT
13	Providing and fixing iron / steel grill of 1/4"x3/4" size iron of approved etc fixed in position i/c holds fasts to be less than 3.lbs/ Square foot finished grill. (S.I.No. 26/P.92)	75.00 Sft @ 180.50	P.Sft	Rs:	13,538
14	First class deodar wood wrought, joinery in doors and windows joinery in fixed in position i/c chowkats hold fasts 3/4" (S.I # 7bP/58)	195.00 @ 902.93	P.Sft	Rs:	176,071
15	Cement plaster 1/2" thick, ratio 1:6 upto 12' height.(S.I.# 13/P-52) B	3414.0 Sft @ 2206.60	% Sft	RS:	75,333
16	Cement plaster 3/8" thick, ratio 1:4 upto 12' height.(S.I.# 13/P-52)	3414.0 Sft @ 2197.52	% Sft	Rs:	75,023
17	Making Notice board made with cement (S.I No. 1 P.94)	64.00 Sft @ 58.11	P.Sft	Rs:	3,719
18	P/L Procelene tiles glazed and polished 16"x16" x 5/16" on floor or wall facing in required colour and pattern in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick including washing and filling of joints with slurry of white cement and pigment in desired shape with finishing, cleaning and coat of wax polish etc. complete i/c cutting tiles to proper profile (R.A)	293.00 Sft @ 263.21	P.Sft	Rs:	77,121
19	Laying floor of approved White galazed tiles 1/4" thick laid in white cement 1:2 over 3/4" thick cement mortar 1:2 (S.No.25 / P.43)	40.00 Sft @ 27747.06	%Sft	Rs:	11,099
20	Providing & Lying floor of Verona marble tiles of size 12"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of tiles, including curing, grinding, rubbing and chemical polishing etc complete i.c cutting tiles to proper profile. (R.A)	32.00 Sft @ 310.43	P.Sft	Rs:	9,934
21	Glazed tiles dedo 1/4" thicks laid in pigment over 1:2 cement sand mortar 3/4" thick i/c finishing (S.No.38 / P.45)	144.00 Sft @ 28299.30	%Sft	Rs:	40,751
22	Providing and fixing 3/8" thick marble tiles of approved quality and colour and shade size 8"x4" /6"x4" in dado skirting and facing removal / tucking of existing plaster surface etc. over 1/2" thick base of cement mortar 1:3 setting of tiles in sulry of white cement over mortar base i/c filling the joint and washing the tiles with white cement slury currnt finishing cleaning and (1) for new work (S.No.68/P.48)	48.00 Sft @ 186.04	P.Sft	Rs:	8,930
23	P/L Coloured cement tiles (Pattern 8"x8"x3/4") of approved shade and pattern laid flat in 1:2 grey cement mortar over a bed of 3/4" thick grey cement mortar 1;2	742.0 Sft @ 10964.99	%Sft	Rs:	81,360
24	Providing and laying 1" thick topping cement concret (1:2:4) i/c surface finishing and dividing into panels (S.No.16 d/P.41)				
	(A) 2" Thick	1278.0 Sft @ 3275.50	% Sft	Rs:	41,861
	1-1/2" Thick	107.0 Sft @ 2548.29	% Sft	Rs:	2,727
25	Two Coat of bitumen laid hot using 34 lbs for % Sft Over Roof and blinded with sand at one Cft Per %Sft	1278.00 Sft @ 1887.40	%Sft	Rs:	24,121

S#	DESCRIPTION	QUANTITY	RATE	UNIT	AMOUNT
26	Providing and laying Hala or pattern tiles glazed 6"x6"x1/2" on floor or wall facing in required pattern of Stile specification jointed in white cement and pigment over a base of 1:2 gray cement mortar 3/4" thick including washing and filling of joints with slurry of white cement and pigment in desired shape with finishing, cleaning and cost of waxpolish etc. S.No. 61/P47)	56.00 Sft @	34520.31	%Sft	Rs: 19,331
27	Painting New surfaces, painting of Door & Window any type i/c edge. (S.I No. 5 C P/70)	390.0 Sft @	2116.41	% Sft	Rs: 8,254
28	Cement Pointing struck joints on wall Ratio 1:2 <u>Deduction</u>	968.0 Sft @	1287.44	% Sft	Rs: 12,462
29	Painting old surfaces Gurad Bars , Gates, Iron Bars, gratings, railings, including standard baraces etc and similar open works ( 3 coat) S.I No. 4P69)	96.0 Sft @	977.40	% Sft	Rs: 938
30	Primary coats of chalk under distemper.(S.No.23 /P.53)	3073.0 Sft @	442.75	% Sft	Rs: 13,606
31	Distemper 03 coats. (S.I No. 24 P/54)	3073.0 Sft @	1079.65	% Sft	Rs: 33,178
32	White wash three coats. (S.No. 26a/P.53)	965.00 Sft @	829.95	% Sft	Rs: 8,009
33	Preparing the surface and painting with weather coat old i/c rubbing the surface with rubbing bricks / sand paper filling the void with chalk/plaster of paris painting with weather coat of approved make new surface. S.I 39aP/56	341.00 Sft @	2567.95	% Sft	Rs: 8,757
34	Colour Wash 02 coats.	968.0 Sft @	859.90	% Sft	Rs: 8,324
35	Add: Extra labour rate for making cement plaster patta/bend around or opening a around the edges or roof slab Engineer Incharge.	103.00 Rft @	19.36	P.Rft	Rs: 1,994
36	Extra labour rate for making grooves of 1"x1/4 or 3/4" x 1/2" plastered surface with true edges both vertically and hoizontly with uniform depth and with groove base smoothly finished etc complete as per direction of Engineer Incharge	136.0 Rft @	7.71	P.Rft	Rs: 1,049
37	Providing and lying single per layer polythene sheet 0.13 mm thick for water proffing as per specification and insttruction of Engineer Incharge	142.00 Sft @	10.70	P.Sft	Rs: 1,519
38	Bitumen coating to plastered or cement concrete surface (S.No. 9 P 71)	142.00 Sft @	778.09	%Sft	Rs: 1,105
39	Difference of S/R Cement	66.00 Bag @	40.00	P.Bag	Rs: 2,640

Total 1,803,721  
N.S.I 87,054  
1,716,667

Executive Engineer  
Education Works Division  
Jamshoro.



## PART "B" WATER SUPPLY & S/FITTING

S.NO:	Item of Work	Qty	Rate	Unit	Amount
1	P/F Squating type white glazed earthen were w.e pan with including the cost of flushing cistern with internal fitting and flush Pipe with bend & making requisite number of holes in walls plinth & floor for pipe connections & making good in cement concrete 1:2:4 (S.I.No: 1 (b) P/1)	= 2.0	4802.60	P.No	9605
2	P/F 24x18 lavatory bason in white glazed earthen with i/c the cost of W/I or C/I contelever brackets 6" built into walls, painted white in two coats after a primary coat of red paint a pair of 1/2 dia chorm plated piller traps 1/6 rubber superior quality etc complete (S.I.No: 8 P/3)	= 1.0	4253.90	P.No	4254
3	Add Extra labour for P/Fitting of earthen ware pedestal while or coloured glazed superior quality (S.I.No: 11 P/3)	= 1.0	2533.47	P.No	2533
4	P/F 6"x2" C.I floor trap of the approved self cleanbing & design i/c acrowed down grating with of without making required No of holes in walls plinth & floor for pipe connection & making secro in C.C (S.I.No: 20 P/6)	= 2.0	2042.43	P.No	4085
5	P/F in position nylon connection complete with 1/2 dia brass bib cock with pair of brass nuts & bults lining joints to nylon connection (S.I.No: 20 P/6)	= 3.0	447.15	P.No	1341
6	P/F 15"x12" beveled edge mirror of belgium glass complete with 1/8" thick hard board and C.P screws fixed to wooden plant standard. (S.I.No: 4 P/7)	= 1.0	1161.60	P.No	1162
7	Supplying & Fixing soap tray of made plastic of each superior quality and design with fine finishing with c.p screws etc. complete (S.I.No: 6 P/8)	= 2.0	169.40	P.No	339
8	P/F 4" dia C.I soil vent pipe i/c cutting fitting & extra paint match colour of the building (S.I.No: 1 P/9)	= 12.0	333.29	P.rft	3999
9	P/F 4"x4" dia C.I branch of the required degree with accessories doors rubber washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 3 P/9)	= 2.0	702	P.No	1404
10	P/F 4"x4" x4" dia C.I branch of the required degree with accessories doors rubbers washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 4 P/9)	= 2.0	270.60	P.No	541



11	P/F 4" dia C.I terminal guard Each including extra painting to match the colour of the building (S.I.NO: 11 P/10)	=	2.0	389.70	P.No	779
12	Providing G.I pipe specials & clamps etc including fixing cutting and fitting complete with and i/c the cost of breaking rough wall and roof making good etc painting two coats after cleaning the pipe etc white zink point with pigment to match the colour of building (S.I.NO: 1 P/12)					
	1/2" dia	=	15.0	73.21	P.rft	1098
	3/4" dia	=	15.0	95.79	P.rft	1437
	1" dia	=	5.0	128.55	P.rft	643
	1 1/2" dia	=	0.0	188.97	P.rft	0
13	Add extra labour for concealed G.I Pipe & fittings I/C making recess in the wall for Pipe & making good in cement mortor etc. complete (S.I.NO: 2 P/12)					
	(I) 1/2" dia	=	15.0	7.82	P.rft	117
	(II) 3/4" dia	=	25.0	8.45	P.rft	211
	(III) 1" dia	=	0.0	9.96	P.rft	0
14	Providing and Fixing handle valves (china) (S.I.NO: 5 P/17)					
	(I) 1/2" dia	=	1.0	200.42	P.rft	200
	(II) 3/4" dia	=	1.0	271.92	P.rft	272
15	S/Fixing canceaed tee-stop cock of superir Each quality with c.p head 1/2" dia. (S.I.NO: 12 (b) P/18)					
		=	3.0	889.46	P.NO	2668
16	S/Fixing long bib-cock of superir quality Each with c.p head 1/2" dia (S.I.NO: 13 P/19)					
		=	2.0	1109.46	P.NO	2219
17	Supplying & Fixing swan type piller cock of Each Superior quality single c.p head 1/2" dia (S.I.NO: 16 P/19)					
		=	1.0	795.30	P.NO	795
18	S/F fiber glass tank of approved quality and design and wall thicness as specifiend I/C cost of nutes, bolts and fixing in plateform of cement concreete 1:3:6 and makin connections for in let & out-let & over flow Pipe etc. copmlete (250g) (S.I.NO:3 P/21)					
		=	0.0	21989.61	P.NO	0



- 19 Providing R.C.C pipe with collars class "B" and digging the to required depth & fixing in position i/c cutting fitting & jointing with maxphalt composition cement mortor 1:1 and testing with water pressure to a head of 4" feet above the top of the heighest pipe & refilling excavated staff 6" pipe class "B" (S.No: 2 (e) P/23 C-10)

3" dia	=	0.0	113.97	P.rft	0
4" dia	=	0.0	146.57	P.rft	0
6" dia	=	30.0	199.25	P.rft	5978
12" dia	=	0.0	401.97	P.rft	0

- 20 Construction of main hole i/c inspection of chamber & required depth 3/6" wall etc. complete


=	1.0	14748	P.NO	14748
---	-----	-------	------	-------



Total	60431
-------	-------

Executive Engineer  
Education Works Division  
Jamshoro.

## PART "B" WATER SUPPLY & S/FITTING (R.A ITEMS)

- 1 P/F UPVC Pipe 1/2" dia (Pak Arab or equivalent) Schedule 40 on surface or concealed masonry/ Cement Concrete or R.C.C up to required height jointing by using solvent (AGM or equivalent) and making good with C.C i/c Curing finishing etc complete. This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |   |        |    |       |      |
|------|----------|---|--------|----|-------|------|
| (i)  | 1/2" dia | = | 40.00  | 44 | P.Rft | 1760 |
| (ii) | 3/4" dia | = | 100.00 | 57 | P.Rft | 5700 |
| (ii) | 1" dia   | = | 0.00   | 90 | P.Rft | 0    |
- 2 P/F UPVC Pipe 4" dia (Pak Arab or equivalent ) Schedule 40 on surface and digging the trenches to required depth not less than 12" and ficing in position i/c cutting fitting and jointing using approved solvent (AGM or equivalent) rtc complete. This rate also i/c all kind of labour, material, cartage etc aproved by Engineer Incharge.(R.A)
- |       |        |   |       |     |       |      |
|-------|--------|---|-------|-----|-------|------|
| (i)   | 3" dia | = | 10.00 | 108 | P.Rft | 1080 |
| (ii)  | 4" dia | = | 15.00 | 288 | P.Rft | 4320 |
| (iii) | 6" dia | = | 6.00  | 430 | P.Rft | 2580 |
- 3 P/F UPVC Union "Solvent" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |   |      |     |       |      |
|------|----------|---|------|-----|-------|------|
| (i)  | 1/2" dia | = | 4.00 | 348 | P.No: | 1392 |
| (ii) | 3/4" dia | = | 4.00 | 379 | P.No: | 1516 |
| (ii) | 1" dia   | = | 2.00 | 469 | P.No: | 938  |
- 4 P/F UPVC "Socket" 1/2" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |          |   |      |    |       |     |
|------|----------|---|------|----|-------|-----|
| (i)  | 1/2" dia | = | 4.00 | 36 | P.No: | 144 |
| (ii) | 3/4" dia | = | 2.00 | 44 | P.No: | 88  |
| (ii) | 1" dia   | = | 1.00 | 53 | P.No: | 53  |
- 5 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhensive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |       |          |   |      |     |       |     |
|-------|----------|---|------|-----|-------|-----|
| (i)   | 1/2" dia | = | 3.00 | 107 | P.No: | 321 |
| (ii)  | 3/4" dia | = | 3.00 | 134 | P.No: | 402 |
| (iii) | 1" dia   | = | 1.00 | 157 | P.No: | 157 |
- 

- 6 quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)
- |      |          |   |      |     |       |     |
|------|----------|---|------|-----|-------|-----|
| (i)  | 1/2" dia | = | 4.00 | 53  | P.No: | 212 |
| (ii) | 3/4" dia | = | 4.00 | 74  | P.No: | 296 |
| (ii) | 1" dia   | = | 2.00 | 138 | P.No: | 276 |
- 7 quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc. complete. This rate also i/c all kind of labour, material, cartage etc complete as approved by by Engineer Incharge. (R.A)
- |       |        |   |      |     |       |     |
|-------|--------|---|------|-----|-------|-----|
| (i)   | 3" dia | = | 2.00 | 294 | P.No: | 588 |
| (ii)  | 4" dia | = | 2.00 | 404 | P.No: | 808 |
| (iii) | 6" dia | = | 1.00 | 981 | P.No: | 981 |
- 8 P/F UPVC TEE 3" dia (Pak Arab or equivalent) Schedule 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer
- |       |        |   |      |      |       |      |
|-------|--------|---|------|------|-------|------|
| (i)   | 3" dia | = | 2.00 | 427  | P.No: | 854  |
| (ii)  | 4" dia | = | 2.00 | 570  | P.No: | 1140 |
| (iii) | 6" dia | = | 1.00 | 1213 | P.No: | 1213 |
- 9 40 make of approved quality and design of various size fixed to UPVC Pipe using approved adhesive compound upto required height etc complete. i/c This rate also i/c all kin of labour, material, cartage etc as approved by Engineer Incharge. (R.A)
- |      |        |   |      |     |       |     |
|------|--------|---|------|-----|-------|-----|
| (i)  | 3" dia | = | 2.00 | 220 | P.No: | 440 |
| (ii) | 4" dia | = | 2.00 | 279 | P.No: | 558 |
| (ii) | 6" dia | = | 1.00 | 749 | P.No: | 749 |
- 10 P/F water pumping set wit seimen motor and jawed pump 1 H.P 1400 PRM single Phase 220 Vikts 1"x1-1/2" suction and delivery 40 ft head i/c base plate and also making C.C 1:3:6 plate farm of required size and fixing nuts and bolts complete in all respect (R.A)
- |      |   |     |          |      |       |
|------|---|-----|----------|------|-------|
| 1 No | = | 1.0 | 14417.70 | P.NO | 14418 |
|------|---|-----|----------|------|-------|
- 11 P/F hand Pump with all accessories wooden shown i/c boring cutting etc. (R.A)
- |                |   |      |         |       |      |
|----------------|---|------|---------|-------|------|
| Filter         | = | 10.0 | 76.05   | P.rft | 761  |
| H.Pump Machine | = | 1.0  | 1441.65 | P.No  | 1442 |

Total 45186

Executive Engineer  
Education Works Division  
Jamsoro.

# ABSTRACT OF SCHEDULE B

Name of Work **Rehabilitation / Re-Construction Of Various Primary Schools @ GGPS Bachal Channa Taluka Sehwan District Jamshoro (2017-18 Programme)**

## CIVIL WORK

## AMOUNT

Cost of Schedule Item

1,802,921

19.75 % Above/Below on S.I

356077/2

Cost of Non Schedule Item

87,054

Difference

2,640

Total = 2248692/2

## WATER SUPPLY & SANITARY FITTING

Cost of Schedule Item

60,429

09.98 % Above/Below on S.I

6031/2

Cost of Non Schedule Item

45,187

Total = 111647/2

G.Total = 2360389/2

Rupees in Words Twenty Three Lakh and sixty thousand -

Three Lakh and thirty nine only.

Signature of Contractor

Executive Engineer  
Education Works Division  
Jamshoro





S.No 20

**OFFICE OF THE  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION JAMSHORO**

No.XEN / Edu:Works / TC / 1885 / 2018

JAMSHORO DATED: 12/4/2018

**LETTER OF ACCEPTANCE**

To,

M/s Sikandar Ali Bhacho  
Government Contractor,  
P.O Laki Shah Saddar Taluka Manjhand,  
District Jamshoro

Bid Ref'nce **Rehabilitation / Re-Construction of Govt Boys Primary School Wada  
Chhachhar Taluka Manjhand District Jamshoro**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 1875661** **One Million Eight Hundred Seventy-Five Thousand Six Hundred Sixty-One** the lowest Rate Part-A Civil Works **24.25% Above**, is hereby accepted, with the approval of competent authority vide No.SE(EWCH)/B&A/1557 Dated **15-03-2018**.

You are directed to attend this office within 03 days to sign the contract agreement.

You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 12 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, **Manjhand** He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION  
JAMSHORO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |  |                          |   |
|---|--|--------------------------|---|
| 1) NAME OF THE ORGANIZATION / DEPTT   | <b>EDUCATION &amp; LITERACY DEPARTMENT, GOS</b>  |                          |   |
| 2) PROVINCIAL / LOCAL GOVT./ OTHER  | <b>DISTRICT</b>  |                          |   |
| 3) TITLE OF CONTRACT  | <b>Rehabilitation / Re-Construction of Govt Boys Primary School Wada Chhachhar Taluka Manjhand District Jamshoro</b>                       |                          |   |
| 4) TENDER NUMBER  | <b>NIT SR.No 20</b>  |                          |   |
| 5) BRIEF DESCRIPTION OF CONTRACT  | <b>Rehabilitation / Re-Construction of Govt Boys Primary School Wada Chhachhar Taluka Manjhand District Jamshoro</b>                       |                          |   |
| 6) FORUM THAT APPROVED THE SCHEME   | <b>DISTRICT DEVELOPMENT WORKING PARTY</b>  |                          |   |
| 7) TENDER ESTIMATED VALUE   | <b>1.876 Million</b>   |                          |   |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | <b>1.895 Million</b>   |                          |   |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | <b>12 Months</b>   |                          |   |
| 10) TENDER OPENED ON (DATE & TIME)  | <b>09-03-2018 at 02:00 PM</b>  |                          |   |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | <b>03 Nos</b>  |                          |   |
| 12) NUMBER OF BIDS RECEIVED   | <b>02 Nos</b>  |                          |   |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | <b>26 Nos.</b>   |                          |   |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | <b>Copy attached</b>   |                          |   |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | <b>M/s Sikandar Ali Bhacho</b>   |                          |   |
| 16) CONTRACT AWARD PRICE  | <b>1.876 Million</b>   |                          |   |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | <b>1st M/s Sikandar Ali Bhacho</b><br><b>2nd M/s Qureshi Brothers &amp; Co</b><br><b>3rd</b>   |                          |   |
| 18) METHOD OF PROCUREMENT USED : - (Tick one)   |  |                          |   |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <input checked="" type="checkbox"/> <table border="1"><tr><td>Domestic</td><td>Local <input checked="" type="checkbox"/></td></tr></table> | Domestic                 | Local <input checked="" type="checkbox"/> |
| Domestic  | Local <input checked="" type="checkbox"/>  |                          |   |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <table border="1"><tr><td><input type="checkbox"/></td><td><input type="checkbox"/></td></tr></table>                                      | <input type="checkbox"/> | <input type="checkbox"/>                  |
| <input type="checkbox"/>  | <input type="checkbox"/>   |                          |   |
| c) TWO STAGE BIDDING PROCEDURE  | <table border="1"><tr><td><input type="checkbox"/></td><td><input type="checkbox"/></td></tr></table>                                      | <input type="checkbox"/> | <input type="checkbox"/>                  |
| <input type="checkbox"/>  | <input type="checkbox"/>   |                          |   |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <table border="1"><tr><td><input type="checkbox"/></td><td><input type="checkbox"/></td></tr></table>                                      | <input type="checkbox"/> | <input type="checkbox"/>                  |
| <input type="checkbox"/>  | <input type="checkbox"/>   |                          |   |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Superintending Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	✓	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No			

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	✓	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No			

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes		No	✓
-----	--	----	---

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	✓	No	
-----	---	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
**Executive Engineer**  
**Education Works Division**  
**Jamshoro.**

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


# **BID EVALUATION REPORT**


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Rehabilitation / Re-Construction of Govt Boys Primary School Wada Chhachhar Taluka Manjhand District Jamshoro
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018  
SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 06 Total Bid documents Sold; 03 Nos
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Sikandar Ali Bhacho	✓ 1875661	1st	-1.01%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Qureshi Brothers & Co	✓ 1887174	2nd	-0.41%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)

# SCHEDULE - B

NAME OF WORK :-

REHABILITATION / RE - CONSTRUCTION OF GBPS WADA CHACHAR,  
TALUKA MANJHAND DISTRICT JAMSHORO


S.No.	Description	Quantity	Rate	Unit	Amount
1	Removing door with chowkats ( S.I.No. 33 ( a ) - P / 12 )	2.00 @	142.18	P.No. Rs.	284.00
2	Removing windows & sky lights ( S.I.No. 33 ( b ) - P / 12 )	6.00 @	102.85	P.No. Rs.	617.00
3	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning and straightening the same. ( S.I.No. 20 - P / 10 )	872.00 @	5445.00	% Cft. Rs.	47,480.00
4	Dismantling brick work in lime or cement mortar ( S.I.No. 13 - P / 10 )	842.00 @	1285.63	% Cft. Rs.	10,825.00
5	Cement concrete brick or stone ballast 1-1/2" to 2" guage ratio 1:5:10. ( S.I.No. 04 ( b ) - P / 15 )	442.00 @	8694.95	% Cft. Rs.	38,432.00
6	Pacca brick work in foundation and plinth in cement sand mortar 1:6. ( S.I.No. 04 ( i ) e - P / 21 )	373.00 @	11948.36	% Cft. Rs.	44,567.00
7	Rcc work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding will be paid seperately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing the exposed surface ( i/c screening and washing of shingle ) ( a ) Rc work in roof slab, beams, coloumns, rafts, lintels and other structural members laid in situ or precast laid in position Complete in all respects. ( i ) Ratio ( 1:2:4 ) 90 Lbs. cement, 2 cft. sand, 4 cft. shingle 1/18" to 1/4" guage. ( S.I.No. 06 ( a ) ( i ) - P / 17 )	872.00 @	337.00	P. Cft. Rs.	293,864.00
8	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire ( also includes removal of rust from bars ) ( b ) Using Tor Steel. ( S.I.No. 08 ( a ) - P / 17 )	43.00 @	5001.70	P. Cwt. Rs.	215,073.00
9	Supplying and filling sand under floor and plugging in walls. ( S.I.No. 29 - P / 25 )	842.00 @	1141.25	% Cft. Rs.	9,609.00
10	Cement concrete plain i/c placing, compacting, finishing and curing complete i/c screening and washing of stone aggregates without shuttering ratio 1:2:4. ( S.I.No. 05 ( h ) - P / 16 )	151.00 @	14429.25	% Cft. Rs.	21,788.00
11	Pacca brick work in ground floor in cement sand mortar 1:6. ( S.I.No. 05 ( i ) e - P / 21 )	719.00 @	12674.36	% Cft. Rs.	91,129.00
12	Providing and fixing G.I frames / chowkats of size 7" x 2" or 4 - 1/2" x 3" for door using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the joints. The cost also include all carriage, tools and plants used in making and fixing. ( S.I.No. 29 - P / 92 )	36.00 @	228.90	P. Rft. Rs.	8,240.00
13	Providing and fixing G.I frames / chowkats of size 7" x 2" or 4 - 1/2" x 3" for windows using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the joints. The cost also include all carriage, tools and plants used in making and fixing. ( S.I.No. 28 - P / 92 )	142.00 @	240.50	P. Rft. Rs.	34,151.00


M/s **Sikandar Ali Bhacho**  
Govt. Contractor  
P.O Laki Shah Saddar Tal: Manjhand  
Proprietor



14	Providing and fixing iron / steel grill using square bars of size 1/2" x 1/2" placed at 4" c/c and frame or flat iron 3/4" x 1/4" i/c circle shape at 1-0 apart equivalent fitted with screws or pins i/c painting 3 coats with 1st. coat of red oxide paint etc. ( S.I.No. 24 - P / 92 )	74.00 @	194.16	P. Sft.	Rs.	14,368.00
15	Cement plaster 1:6 upto 12 ft. height 1/2" thick. ( S.I.No. 13 ( b ) - P / 52 )	3939.00 @	2206.60	% Sft.	Rs.	86,918.00
16	Cement plaster 1:4 upto 12 ft. height 3/8" thick. ( S.I.No. 11 ( a ) - P / 52 )	3939.00 @	2197.52	% Sft.	Rs.	86,560.00
17	Providing and laying topping cement concrete 1:2:4 i/c surface finishing and dividing into panels ( c ) 2" thick. (S.I.No. 16 (c) / P-42)	1233.00 @	3275.50	% Sft.	Rs.	40,387.00
18	Providing & Laying floor of verona marble 12' x 12' x 3/4" fine dressed on the surface without winding set in white cement over a base of 1:2 grey cement mortar 3/4" thick i/c filling of joints with slurry of finishing curing cutting tiles as proper profile etc. R.A	922.00 @	310.43	P.Sft.	Rs.	286,216.00
19	P / F 3/8" thick marble tiles of approved quality, colour and shade 8"x4"/6"x4" in dado / skirting and facing removal / tucking of existing plaster surface etc. over 1/2" thick base of cement mortar 1:3 setting of tiles curing, finishing, cleaning and polishing etc. compl, etc. ( i ) for new work. ( S.I.No. 68 ( i ) - P / 48 )	119.00 @	186.04	P. Sft.	Rs.	22,139.00
20	First class deodar wood wrought joinery in doors and windows etc. fixed in position i/c chowkats, hold fasts, chocks cleats, handles and cords with hooked etc. Deodar panelled or panelled and glazed or fully glazed ( b ) 1 - 3/4" thick. ( S.I.No. 07 ( b ) - P / 57 ). ( Shutters Only )	128.00 @	902.93	P. Sft.	Rs.	115,575.00
21	Notice board made with cement. ( S.I.No. 1c C / 18 )	64.00 @	58.11	P.Sft.	Rs.	3,719.00
22	Primary coat of chalk under distempering. ( S.I.No. 23 - P / 54 )	3509.00 @	442.75	% Sft.	Rs.	15,536.00
23	Distempering three coats. ( S.I.No. 24 ( c ) - P / 54 )	3509.00 @	1079.65	% Sft.	Rs.	37,885.00
24	Painting new surface (c) preparing surface and painting of doors and windows any type (i/c edges), 3 coats. (S.I.No.05(c)-P/70)	256.00 @	2116.41	% Sft.	Rs.	5,418.00
25	Preparing the surface and painting with weather coat i/c rubbing the surface with rubbing brick / sand paper, filling the voids with chalk / plaster of Paris and then painting with weather coat of approved make three coats. ( S.I.No. 38 ( a ) - P / 54 ).	1350.00 @	2567.95	% Sft.	Rs.	34,667.00

Total Rs. 1,565,447.00

  
M/s Sikandar Ali Bhacho  
Govt. Contractor  
P.O Laki Shah Saddar Tal: Manjhand  
Proprietor

  
Executive Engineer  
Education Works Division  
Jamshoro.

# ABSTRACT OF SCHEDULE B

Name of Work **Rehabilitation / Re-Construction of Govt Boys Primary School Wada Chhachhar Taluka Manjhand District Jamshoro**

## CIVIL WORK

## AMOUNT

Cost of Schedule Item

24.25 % Above/Below on S.I.

Cost of Non Schedule Item

Difference

*Twenty four point two five percent above  
five percent above*

1,279,231

310214.

286,216

Total = 1875661-w.

## WATER SUPPLY & SANITARY FITTING

Cost of Schedule Item

       % Above/Below on S.I.

Cost of Non Schedule Item

Total

G.Total 1875661-w.

Rupees in Words

Eighteen hundred seventy five -  
thousand six hundred eighty one only.

*Signature*  
**Mr. Sitender Ali Bhacho**  
Govt: Contractor  
P.O Laki Shah Saddar Tal: Manjhand  
Proprietor

*Signature*  
Executive Engineer  
Education Works Division  
Jamshoro



S.No 21

OFFICE OF THE  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION JAMSHORO  
No.XEN / Edu:Works / TC / 1881 / 2018  
JAMSHORO DATED: 1 02/04/2018

**LETTER OF ACCEPTANCE**

To,

M/s Ghulam Muhammad Mahessar  
Government Contractor,  
Chhano Shahabad Taluka Dadu,  
**DISTRICT DADU**

Bid Ref'nce **Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools @ GBPS Ali Khanana Taluka Sehwan ADP No. 168 of 2017-18**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 1155972** One Million One Hundred Fifty-Five Thousand Nine Hundred Seventy-Two the lowest Rate Part-A Civil Works **20.70% Above**, Water Supply & S/Fitting Part-B **9.85% Above**, is hereby accepted.

You are directed to attend this office within 03 days to sign the contract agreement.


You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 12 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, Sehwan He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

1) NAME OF THE ORGANIZATION / DEPTT	<b>EDUCATION &amp; LITERACY DEPARTMENT, GOS</b>			
2) PROVINCIAL / LOCAL GOVT./ OTHER	<b>PROVINCIAL</b>			
3) TITLE OF CONTRACT	<b>Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools @ GBPS Ali Khanana Taluka Sehwan ADP No. 168 of 2017-18</b>			
4) TENDER NUMBER	<b>NIT SR.No 21</b>			
5) BRIEF DESCRIPTION OF CONTRACT	<b>Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools @ GBPS Ali Khanana Taluka Sehwan ADP No. 168 of 2017-18</b>			
6) FORUM THAT APPROVED THE SCHEME	<b>PROVINCIAL DEVELOPMENT WORKING PARTY (PDWP)</b>			
7) TENDER ESTIMATED VALUE	<b>1.156 Million</b>			
8) ENGINEER'S ESTIMATE (for Civil Work)	<b>1.170 Million</b>			
9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	<b>12 Months</b>			
10) TENDER OPENED ON (DATE & TIME)	<b>09-03-2018 at 02:00 PM</b>			
11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)	<b>02 Nos</b>			
12) NUMBER OF BIDS RECEIVED	<b>02 Nos</b>			
13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	<b>23 Nos.</b>			
14) BID EVALUATION REPORT (Enclosed a Copy)	<b>Copy attached</b>			
15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	<b>M/s Ghulam Muhammad Mahessar</b>			
16) CONTRACT AWARD PRICE	<b>1.156 Million</b>			
17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e 1st, 2nd, 3rd Evaluation Bid)	<b>1st M/s Ghulam Muhammad Mahessar</b> <b>2nd M/s Mushtaque Ahmed Shaikh</b> <b>3rd</b>			
18) METHOD OF PROCUREMENT USED :- (Tick one)				
a) SINGLE STAGE – ONE ENVELOPE PROCEDURE	<input checked="" type="checkbox"/>	<table><tr><td>Domestic</td><td>Local <input checked="" type="checkbox"/></td></tr></table>	Domestic	Local <input checked="" type="checkbox"/>
Domestic	Local <input checked="" type="checkbox"/>			
b) SINGLE STAGE – TWO ENVELOPE PROCEDURE	<input type="checkbox"/>	<table><tr><td></td><td></td></tr></table>		
c) TWO STAGE BIDDING PROCEDURE	<input type="checkbox"/>	<table><tr><td></td><td></td></tr></table>		
d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE	<input type="checkbox"/>	<table><tr><td></td><td></td></tr></table>		

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Executive Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	✓	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No			

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	✓	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No			

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes		No	✓
-----	--	----	---

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	✓	No	
-----	---	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
**Executive Engineer**  
**Education Works Division**  
**Jamshoro.**

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



512


# BID EVALUATION REPORT


Sole


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools @ GBPS Ali Khanana Taluka Sehwan ADP No. 168 of 2017-18
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018  
SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 06 Total Bid documents Sold; 02 Nos
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Ghulam Muhammad Mahessar	1155972	1st	-1.23%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Mushtaque Ahmed Shaikh	1164517	2nd	-0.50%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)

NAME OF WORK:-

**RENOVATION / REHABILITATION / RECONSTRUCTION /  
ADDITIONAL FACILITIES TO EXISTING PRIMARY / ELEMENTARY  
SCHOOLS TALUKA SEHWAN GBPS ALI KHANANA (ADP No: 168)**

21

## SCHEDULE B

## PART-A ( CIVIL WORK ) ( SCHEDULE ITEM)

S.#	ITEM	QTY	RATE	UNIT	AMOUNT
1	Dismantling cement concrete plain 1:3:6.	235.00	1306.80	%Cft	3071
2	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning and straightening the same. (S.No: 20 P/10)	145.00	5445.00	%cft	7895
3	Dismantling brick work in lime or cement mortar. (S.I.No: 13. P/10)	237.00	1285.63	%cft	3047
4	Removing cement or lime plaster (S.No: 53 P/13)	5115.00	121.00	%Sft	6189
5	Excavation in foundation of Buildings, Bridges & other structures including dagblling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft (b) In ordinary soil (S.No:18 b/ P.4)	337.00	3176.25	%0Cft	1070
6	Cement Concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10. (S.No: 4c /P.14)	542.00	8694.95	%Cft	47127
7	Pacca brick work in foundation and plinth in 1:6. (S.No:4e /P.20)	439.00	11948.4	%Sft	52453
8	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (a) R.C Work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects ratio 1:2:4.	202.00	337.00	P.cft	68074
9	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars.) (b) Using Tor bars. (S.No:8 /P.16)	9.919	5001.70	P.cwt	49612
10	Supplying and filling sand under floor and plugging in walls.(S.No: 29 /P.25)	1114.00	1141.25	%cft	12714
11	Pacca brick work in ground floor in cement sand mortar ratio 1:6. (S.No: 5 e /P.20)	253.00	12674.36	%cft	32066

*Ghulam Muhammad Mahessar*  
Ghulam Muhammad Mahessar  
Government Contractor  
Proprietor:

S.#	ITEM	QTY	RATE	UNIT	AMOUNT
12	P/F G.I frame/chowkats of size 7"x2" OR 4 1/2"x3" for door using 20' gauge G.I sheet welded hinges & fixing at site with necessary hold fasts filling with cement sand slurry of ratio 1:6 & repairing the jambs. The coat also includes all carriage tools and plants used in making and fixing. (S.No:29 /P.92)				
A	<u>Door</u>	53.00	228.90	P.Rft	12132
B	<u>Window</u>	64.00	240.50	P.Rft	15392
13	S/F in position iron steel grill 1/4" x 3/4" size flat including approved design and painting three coats weight not to be less than 3.7lb sq:ft finished grill. (S.No: 26 P.92)	71.00	180.50	P.Sft	12816
14	First class deodar wood wrought, joinery in doors and windows etc, fixed in position including chowkats hold fasts hinges, iron tower bolts, chocks cleats, handles and cords with hooks, etc Deodar panelled or panelled & glazed, or fully glazed. (only Shalters). (S.No: 7 b /P.57)	95.00	902.93	P.Sft	85778
15	Cement plaster 1/2" thick upto 12' height 1:6. (S.No: 13 b /P.51)	2584.00	2206.60	%sft	57019
16	Cement plaster 3/8" thick upto 12" heigh 1:4. (S.No: 11 a /P.51)	2584.00	2197.52	%sft	56784
17	Cement plaster 1:4 upto 12' height (d) 3/4" thick (only for block manosary work) S.No: 11 (d) P.No: 51)	1620.00	3191.76	%Sft	51707
18	Cement Pointing of joints on walls ration 1:2. (S.No: 19 a /P.52)	156.00	1287.44	%sft	2008
19	Add: extra labour rate for making cement plaster pattas/bend around straiibe bend around straight or carved opening & around the edges of roof slatededges of roof slabs, the with not less than 6" with find finishing. (S.No: 35 /P.54)	301.00	19.36	P.Rft	5827
20	Extra labour rate for making grooves of 1"x1/4" or 3/4" x 1/2" plastered surface with true edges both verticall and horizontally with uniform depth and, with groove base smoothly finished etc. complete as per instruction of Engineer Incharge. (S.No: 34 P/54)	720.00	7.71	P.Rft	5551
21	Cement concret plain l/c placing compacting finishing and curring complete (including screening and washing of stone aggregated without shuttering ration 1:3:6 (S.No: 5-H P/16)	5.00	12595.00	%cft	630
22	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2"x 2" 3/8" and 3/4" square bars 4" centre to centre with locking arrangemtnt. (S.No: 24 /P.91)	18.00	726.72	P.sft	13081

  
 Ghulam Muhammad Mahessar  
 Government Contractor  
 Proprietor:

S#	ITEM	QTY	RATE	UNIT	AMOUNT
23	Providing and laying 1" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels: (S.No: 16 /P.41)				
A	<u>3"Thick</u>	520.00	4411.82	%cft	22941
B	<u>2"Thick</u>	2054.00	3275.50	%cft	67279
C	<u>1 1/2"Thick</u>	104.00	2548.29	%cft	2650
24	Laying floors of approved coloured glazed tiles 1/4" thick laid in white cement and pigment on a bed of 3/4" thick cement mortar 1:2. (S.No:25)	40.00	27747.06	%Sft	11099
25	Glazed tile dado 1/4" thick laid in pigment over 1:2 cement sand mortar 3/4" thick including finishing.(S.No: 38 / P.44)	155.00	28299.30	%.Sft	43864
26	Applying floating coat of Hi Bond (Universal) as a bond coat or as an adhesive link between old & fresh concrete or plaster as directed b Engineer	5115.00	1029.05	%sft	52636
27	Scraping Ordinary distemper, Oil bound distemper or paint on walls. (S.No: 54,b/P13)	2091.00	226.88	%Sft	4744
28	Scraping white wash or colour wash(S.No: 54(a) P/13)	3685.00	75.63	%Sft	2787
29	White washing two coats. (S.No: 26(b) P/53)	1765.00	425.84	%sft	7516
30	White wash three coats. (S.No: 26 c /P.53)	118.00	829.95	%Sft	979
31	Primary coat of chalk under distempering.(S.No: 23 /P.53)	903.00	442.75	%sft	3998
32	Distemper three coats. (S.No: 24 c /P.53)	903.00	1079.65	%Sft	9749
33	White wash one coat. (S.No: 26 a /P.53).	156.00	416.63	%Sft	650
34	Colour wash two coats .(S.No: 25-b P/53)	2316.00	859.90	%Sft	19915
35	Distempering Two coats.(S.No: 24 /P.53)	3616.00	1043.90	%Sft	37747
36	Painting new surface (c) preparing surface and painting of doors and windows any type, (including edges).three coat. (S.No: 5 c /P.68)	190.00	2116.41	%Sft	4021

  
 Ghulam Muhammad Mahessar  
 Government Contractor  
 Proprietor:

S #	ITEM	QTY	RATE	UNIT	AMOUNT
-----	------	-----	------	------	--------


37 Painting New surface (d) Preparing surface and painting guard bars, gates of iron bars, gratings, railings (including standards barces, etc) And similar open work. Three Coat (S.No: 5 d P.68)


36.00 1270.83 %Sft 457

38 Preparing the surface and paining wih weather coat l/c rubbing the surface with rubbing brick/sand Paper filling the vids wih chalk/ plaster of Paris and then painting with weather coat of approved make. 2nd & subsequent coat (S.No: 38.A.B P/55).

545.00 2567.95 %Sft 13995

**Total 909070**

  
Ghulam Muhammad Mahessar  
Government Contractor  
Proprietor:

  
Executive Engineer  
Education Works Division  
Jamshoro.

## PART "B" WATER SUPPLY & S/FITTING

S.NO:	Item of Work	Qty	Rate	Unit	Amount
1	P/F Squating type white glazed earthen were w.e pan with including the cost of flushing cistern with internal fitting and flush Pipe with bend & making requisite number of holes in walls plinth & floor for pipe connections & making good in cement concrete 1:2:4 (S.I.No: 1 (b) P/1)	= 2.0	4802.60	P.No	9605
2	P/F 24x18 lavatory bason in white glazed earthen with i/c the cost of W/I or C/I contelever brackets 6" built into walls, painted white in two costs after a primary coat of red paint a pair of 1/2 dia chorm plated piller traps 1/6 rubber superior quality etc complete (S.I.No: 8 P/3)	= 1.0	4253.90	P.No	4254
3	Add Extra labour for P/Fitting of earthen ware pedestal while or coloured glazed superior quality (S.I.No: 11 P/3)	= 1.0	2533.47	P.No	2533
4	P/F 6"x2" C.I floor trap of the approved self cleanbing & design i/c acrewed down grating with of without making required No of holes in walls plinth & floor for pipe connection & making secro in C.C (S.I.No: 20 P/6)	= 2.0	2042.43	P.No	4085
5	P/F in position nylon connection complete with 1/2 dia brass bib cock with pair of brass nuts & bults lining joints to nylon connection (S.I.No: 20 P/6)	= 3.0	447.15	P.No	1341
6	P/F 15"x12" beveled edge mirror of belgium glass complete with 1/8" thick hard board and C.P screws fixed to wooden plant standard. (S.I.No: 4 P/7)	= 0.0	1161.60	P.No	0
7	Supplying & Fixing soap tray of made plastic of each superior quality and design with fine finishing with c.p screws etc. complete (S.I.No: 6 P/8)	= 1.0	169.40	P.No	169
8	P/F 4" dia C.I soil vent pipe i/c cutting fitting & extra paint match colour of the building (S.I.No: 1 P/9)	= 0.0	333.29	P.rft	0
9	P/F 4"x4" dia C.I branch of the required degree with accessories doors rubber washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 3 P/9)	= 2.0	702	P.No	1404
10	P/F 4"x4" x4" dia C.I branch of the required degree with accessories doors rubbers washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 4 P/9)	= 2.0	270.60	P.No	541


  
**Ghulam Muhammad Mahessar**  
**Government Contractor**  
**Proprietor:**




11	P/F 4" dia C.I terminal guard Each including extra painting to match the colour of the building (S.I.NO: 11 P/10)	=	2.0	389.70	P.No	779
12	Providing G.I pipe specials & clamps etc including fixing cutting and fitting complete with and i/c the cost of breaking rough wall and roof making good etc painting two coats after cleaning the pipe etc white zink point with pigment to match the colour of building (S.I.NO: 1 P/12)					
	1/2" dia	=	20.0	73.21	P.rft	1464
	3/4" dia	=	50.0	95.79	P.rft	4790
	1" dia	=	0.0	128.55	P.rft	0
	1 1/2" dia	=	0.0	188.97	P.rft	0
13	Add extra labour for concealed G.I Pipe & fittings I/C making recess in the wall for Pipe & making good in cement mortor etc. complete (S.I.NO: 2 P/12)					
	(I) 1/2" dia	=	10.0	7.82	P.rft	78
	(II) 3/4" dia	=	15.0	8.45	P.rft	127
	(III) 1" dia	=	0.0	9.96	P.rft	0
14	Providing and Fixing handle valves (china) (S.I.NO: 5 P/17)					
	(I) 1/2" dia	=	0.0	200.42	P.rft	0
	(II) 3/4" dia	=	1.0	271.92	P.rft	272
15	S/Fixing cancealed tee-stop cock of superir Each quality with c.p head 1/2" dia. (S.I.NO: 12 (b) P/18)					
		=	3.0	889.46	P.NO	2668
16	S/Fixing long bib-cock of superir quality Each with c.p head 1/2" dia (S.I.NO: 13 P/19)					
		=	2.0	1109.46	P.NO	2219
17	Supplying & Fixing swan type piller cock of Each Superior quality single c.p head 1/2" dia (S.I.NO: 16 P/19)					
		=	1.0	795.00	P.NO	795
18	S/F fiber glass tank of approved quality and design and wall thickness as speciefisd I/C cost of nutes, bolts and fixing in plateform of cement concreete 1:3:6 and makin connections for in let & out-let & over flow Pipe etc. copmlete (250g) (S.I.NO:3 P/21)					
		=	0.0	21989.61	P.NO	0

  
 Ghulam Muhammad Mahessar  
 Government Contractor  
 Proprietor

19	Providing R.C.C pipe with collars class "B" and digging the to required depth & fixing in position i/c cutting fitting & jointing with maxphalt composition cement mortor 1:1 and testing with water pressure to a head of 4" feet above the top of the heighest pipe & refilling excavated staff 6" pipe class "B" (S.No: 2 (e) P/23 C-10)				
	3" dia	=	0.0	113.97	P.rft 0
	4" dia	=	0.0	146.57	P.rft 0
	6" dia	=	0.0	199.25	P.rft 0
	12" dia	=	0.0	401.97	P.rft 0
20	Construction of main hole i/c inspection of chamber & required depth 3/6" wall etc. complete	=	0.0	14748	P.NO 0
21	Providing Laying UPVC pipes of Class "D" fixing in trench i/c cutting, fitting and jointing with solvent cement i/c tsting with water to a head of 122 meter or 400ft. (S.I No: 6 P/24)				
	1/2" dia	=	0.0	12	Rft 0
	3/4" dia	=	50.0	19	Rft 950
	1" dia	=	0.0	27	Rft 0
22	Providing Laying UPVC pipes of Class "D" fixing in trench i/c cutting, fitting and jointing with solvent cement i/c tsting with water to a head of 122 meter or 400ft. (S.I No: 6 P/24)				
	4" dia	=	10.0	226.0	P.Rft 2260
	6" dia	=	0.0	483.0	P.Rft 0
23	P/F water pumping set wit seimen motor and jawed pump 1 H.P 1400 PRM single Phase 220 Vikts 1"x1-1/2" suction and delivery 40 ft head i/c base plate and also making C.C 1:3:6 plate farm of required size and fixing nuts and bolts complete in all respect (R.A)				
	1 No	=	1.0	14417.70	P.NO 14418
24	P/F hand Pump with all accessories wooden shown i/c boring cutting etc. (R.A)				
	Filter	=	0.0	76.05	P.rft 0
	H.Pump Machine	=	0.0	1441.65	P.No 0
				Total	54752
				Total N.S.I	14418
				Total .S.I	40334

  
 Ghulam Muhammad Mahessar  
 Government Contractor  
 Proprietor:

  
 Executive Engineer  
 Education Works Division  
 Jamshorb.

## ABSTRACT OF SCHEDULE B

Name of Work **Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools @ GBPS Ali Khanana Taluka Sehwan ADP No. 168 of 2017-18**

### CIVIL WORK

### AMOUNT

Cost of Schedule Item

909,070

~~20.70%~~ % Above/Below on S.I

Cost of Non Schedule Item

Difference

*Twenty percent lower  
zero percent above*

### WATER SUPPLY & SANITARY FITTING

Cost of Schedule Item

40,334

~~09.85%~~ % Above/Below on S.I

Cost of Non Schedule Item

*zero nine percent  
eight five percent*

Rupees in Words

~~Eleven hundred Fifty Five thousand~~

Nine hundred Seventy Two only.

Total = 1097247

Total = 58725-00

G.Total = 1155972-00

Signature of Contractor  
Government Contractor  
Proprietor:

Executive Engineer  
Education Works Division  
Jamshoro



S.No 22

OFFICE OF THE  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION JAMSHORO  
No.XEN / Edu:Works / TC / 1830, / 2018  
JAMSHORO DATED: / 21 / 3 / 2018

**LETTER OF ACCEPTANCE**

To,

M/s Qamaruddin Katohar  
Government Contractor,  
P.O Karampur Taluka Sehwan  
District Jamshoro


Bid Ref'nce **Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools @ GBPS Moosa Gabol Taluka Sehwan ADP No. 168 of 2017-18**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 1817009** **One Million Eight Hundred Seventeen Thousand Nine** the lowest Rate Part-A Civil Works **20.55% Above**, Water Supply & S/Fitting Part-B **9.85% Above**, is hereby accepted, with the approval of competent authority vide No.SE(EWCH)/B&A/1586 Dated **21-03-2018**

You are directed to attend this office within 03 days to sign the contract agreement.


You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 12 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, Sehwan He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |  |   |          |                |
|---|--|---|----------|----------------|
| 1) NAME OF THE ORGANIZATION / DEPTT   | <u>EDUCATION &amp; LITERACY DEPARTMENT, GOS</u>  |   |          |                |
| 2) PROVINCIAL / LOCAL GOVT. / OTHER   | <u>PROVINCIAL</u>  |   |          |                |
| 3) TITLE OF CONTRACT  | <u>Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools @ GBPS Moosa Gabol Taluka Sehwan ADP No. 168 of 2017-18</u> |   |          |                |
| 4) TENDER NUMBER  | <u>NIT SR.No 22</u>  |   |          |                |
| 5) BRIEF DESCRIPTION OF CONTRACT  | <u>Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools @ GBPS Moosa Gabol Taluka Sehwan ADP No. 168 of 2017-18</u> |   |          |                |
| 6) FORUM THAT APPROVED THE SCHEME   | <u>PROVINCIAL DEVELOPMENT WORKING PARTY (PDWP)</u>   |   |          |                |
| 7) TENDER ESTIMATED VALUE   | <u>1.817 Million</u>   |   |          |                |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | <u>1.829 Million</u>   |   |          |                |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | <u>12 Months</u>   |   |          |                |
| 10) TENDER OPENED ON (DATE & TIME)  | <u>09-03-2018 at 02:00 PM</u>  |   |          |                |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | <u>02 Nos</u>  |   |          |                |
| 12) NUMBER OF BIDS RECEIVED   | <u>02 Nos</u>  |   |          |                |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | <u>23 Nos.</u>   |   |          |                |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | <u>Copy attached</u>   |   |          |                |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | <u>M/s Qamaruddin Katohar</u>  |   |          |                |
| 16) CONTRACT AWARD PRICE  | <u>1.817 Million</u>   |   |          |                |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | <u>1st M/s Qamaruddin Katohar</u><br><u>2nd M/s Habibullah Janwari</u><br><u>3rd</u>   |   |          |                |
| 18) METHOD OF PROCUREMENT USED : - (Tick one)   |  |   |          |                |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <u>✓</u>   | <table border="1"><tr><td>Domestic</td><td>Local <u>✓</u></td></tr></table> | Domestic | Local <u>✓</u> |
| Domestic  | Local <u>✓</u>   |   |          |                |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <u></u>  | <table border="1"><tr><td></td><td></td></tr></table>                       |          |                |
|   |  |   |          |                |
| c) TWO STAGE BIDDING PROCEDURE  | <u></u>  | <table border="1"><tr><td></td><td></td></tr></table>                       |          |                |
|   |  |   |          |                |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <u></u>  | <table border="1"><tr><td></td><td></td></tr></table>                       |          |                |
|   |  |   |          |                |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Superintending Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	✓	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No			

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	✓	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No			

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes		No	✓
-----	--	----	---

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	✓	No	
-----	---	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--



31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
**Executive Engineer**  
**Education Works Division**  
**Jamshoro.**

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


# **BID EVALUATION REPORT**


- 1 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 2 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 3 Tender Description/Name of work/item: Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools @ GBPS Moosa Gabol Taluka Sehwan ADP No. 168 of 2017-18
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018  
SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 06 Total Bid documents Sold; 02 Nos
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Qamaruddin Katohar	1817009	1st	-0.64%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Habibullah Janwari	1833366	2nd	0.25%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)

NAME OF WORK:-

**RENOVATION / REHABILITATION / RECONSTRUCTION /  
ADDITIONAL FACILITIES TO EXISTING PRIMARY / ELEMENTARY  
SCHOOLS TALUKA SEHWAN GBPS MOOSA GABOL (ADP No: 168)**

**SCHEDULE B**

**PART-A ( CIVIL WORK ) (SCHEDULE ITEM)**

S#	ITEM	NO:	L	B	D	H	QNTY	AMOUNT
1	Removing cement or lime plaster (S.No: 53 P/13)							
			3081.00	121.00		%sft		3728
2	Dismantling cement concrete plain 1:3:6.							
			340.00	1306.80		%Cft		4443
3	Removing Door with chowket (S.I No: 33 P/12)							
			2.00	142.18		P.No		284
4	Removing Widow and sky light with chowket (S.I No: 33 P/12)							
			6.00	102.85		P.No		617
5	Excavation in foundation of Buildings, Bridges & other structures including dagbbling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft (b) in Hard soil (S.No:18 b/ P.4)							
			1423.00	3176.25		%0Cft		4520
6	Cement Concrete brick or stone ballast 1 1/2" to 2" guage ratio 1:5:10. (S.No: 4c /P.14)							
			547.00	8694.95		%cft		47561
7	Pacca brick work in foundation and plinth in 1:6. (S.No:4e /P.20)							
			1351.00	11948.4		%sft		161422
8	Cement concret plain l/c placing compacting finishing and curring complete (including screening and washing of stone aggregated without shuttering ration 1:3:6 (S.No: 5-H P/16)							
			171.00	12595.00		%cft		21537
9	Supplying and filling sand under floor and plugging in walls.(S.No: 29 /P.25) <u>Deduction</u>							
			4850.00	1141.25		%cft		55351
10	Reinforced cement concrete work including all labour and matenal except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (a) R.C Work in roof slab beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects ratio 1:2:4.(S.No:6a /P.16)							
			237.00	337.00		P.cft		79869
11	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars.) (b) Using Tor bars. (S.No:8 /P.16)							
			11.638	5001.70		P.cwt		58210
12	P/F G.I frame/chowkats of size 7"x2" OR 4 1/2x3" for door using 20' gauge G.I sheet welded hinges & fixing at site with necessary hold fasts filling with cement sand slurry of ratio1:6 & repairing the jambs. The coat also includes all carriage tools and plants used in making and fixing. (S.No:29 /P.92)							
A	<u>Door</u>							
			69.00	228.90		P.Rft		15794
B	<u>Window</u>							

*[Signature]*  
SHRUTI K. K. SINGH

S#	ITEM	NO:	L	B	D	H	QNTY	AMOUNT
				180.00	240.50	P.Rft		43290
13	S/F in position iron steel grill 1/4" x 3/4" size flat including approved design and painting three coats weight not to be less than 3.7lb sq:ft finished grill. (S.No: 26 P.92)			80.00	180.50	P.Sft		14440
14	First class deodar wood wrought, joinery in doors and windows etc, fixxed in position including chowkats hold fasts hinges, iron tower bolts, chocks cleats, handles and cords with hooks, etc Deadar panelled or panelled & glazed, or fully glazed. (only Shalters). (b) 1 3/4" thick. (S.No: 7 b /P.57)			187.00	902.93	P.Sft		168848
15	Providing and laying 1" thick topping cement concrete (1:2:4) including surface finishing and dividiing into panels: (d) 3" thick. (S.No: 16 d-c /P.41)							
A	<u>2"Thick</u>			563.00	3275.50	%cft		18441
B	<u>1 1/2"Thick</u>			104.00	2548.29	%cft		2650
16	Coloured cement tiles (8"x8"x3/4" of approved dark shade laid flat in 1:2 white cement mortar over a bed of 3/4" thick lime mortar 1:2. (S.No: 42 /P44)			1068.00	10964.99	%.sft		117106
17	Laying floors of approved coloured glazed tiles 1/4" thick laid in white cement and pigment on a bed of 3/4" thick cement mortar 1:2. (S.No:25 P/42)			50.00	27747.1	%.Sft		13874
18	Glazed tile dado 1/4" thick laid in pigment over 1:2 cement sand mortar 3/4" thick including finishing.(S.No: 38 / P.44)			208.00	28299.30	%.Sft		58863
19	Filling watering and ramming earth in floors with surplus earth from foundation lead upto one chain and lift jupto 5 feet (S.No: 21/ P.4)			1875.00	1512.50	%0cft		2836
20	Filling, watering and ramming earth under floor with new earth (Excavated from outside) lead upto one chain and lift upto 5 feet. (S.No: 22. /P./4)			96.00	3630.00	%0cft		348
21	Pacca brick work in ground floor in cement sand mortor ratio 1:6. (S.No: 5 e /P.20)			190.00	12674.36	%cft		24081
22	Pacca Brick work other than building i/c strucking of joints upto 20'high in cement sand mortar 1:6. (S.I No: 7(e) P/21)			485.00	12346.65	%cft		59881
23	Cement plaster 1/2" thick upto 12' height 1:6. (S.No: 13 b /P.51)			6135.00	2206.60	%.sft		135375
24	Cement plaster 3/8" thick upto 12" heigh 1:4. (S.No: 11 a /P.51)							

  
Shoukat Ali Bhatti

S#	ITEM	NO:	L	B	D	H	QNTY	AMOUNT
				6135.00	2197.52	%sft		134818
25	Cement plaster 1:4 upto 20 heigh 3/4" (S.No: 11 c /P.51)			286.00	3015.76	%sft		8625
26	Cement Pointing of joints on walls ratio 1:2. (S.No: 19 a /P.52)			1163.00	1287.44	%sft		14973
27	Making notice board made with cement. (S.No: 1-(P/.94)			64.00	58.11	P.sft		3719
28	Add: extra labour rate for making cement plaster pattas/bend around straiibe bend around straight or carved opening & around the edges of roof slatededges of roof slabs, the with not less than 6" with fine finishing (S.No: 35 /P.54)			379.00	19.36	P.Rft		7337
29	Providing and laying HALLA or pattern tiles glazed 8"x8"x1/4" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar 3/4" thick including washing and filling of joints with slurry f white cement and pigment in desired shape with finish etc. complete including cutting tiles to proper profile. (S.No: 62 /P.47)			21.00	34520.3	%sft		7249
30	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2"x 2" 3/8" and 3/4" square bars 4" centre to centre with locking arrangemnt.(S.No: 24 /P.91)			48.00	726.72	P.sft		34883
31	White washing two coats. (S.No: 26(b) P/53)			1107.00	425.84	%sft		4714
32	White wash three coats. (S.No: 26 c /P.53)			112.00	829.95	%Sft		930
33	White wash one coat. (S.No: 26 a /P.53).			2917.00	416.63	%sft		12153
34	Primary coat of chalk under distempering.(S.No: 23 /P.53)			3341.00	442.75	%sft		14792
35	Distemper three coats. (S.No: 24 c /P.53)			3341.00	1079.65	%Sft		36071
36	Colour washing two coats .(S.No: 25-b P/53)			4080.00	859.90	%Sft		35084
37	Painting new surface (c) preparing surface and painting of doors and windows any type, (including edges).three coat. (S.No: 5 c /P.68)			374.00	2116.41	%Sft		7915

  
Shoukat Ali Sani

S #	ITEM	NO:	L	B	D	H	QNTY	AMOUNT
-----	------	-----	---	---	---	---	------	--------

- 38 Painting New surface (d) Preparing surpace and painting guard bars, gates of iron bars, gratings, railings (including standards barces, etc) And similar open work. Three Coat (S.No: 5 d P.68)

96.00 1270.83 %Sft 1220

- 39 Preparing the surface and paining wih weather coat i/c rubbing the surface with rubbing brick/sand Paper filling the vids wih chalk/ plaster of Paris and then painting with weather coat of approved make. 2nd & subsequent coat (S.No: 38.A.B P/55).

379.00 2567.95 %Sft 9733

- 40 Supplying and fixing Calligraphic (6:x6") x1/4" size in required color and design of tile specification base of 1:2 grey cement motor 3/4" above and i/c washing and filling of joints with solemn white cement and pigment desired shaope with finishing cleaning and coat of wax polish etc complete i/c cutting tile to proper profile i/c carriage upto site of work (R.A)

64.00 222 P.Tile 14208

Total 1461793

N.S.I 14208

S.I 1447585



Executive Engineer  
Education Works Division  
Jamshoro.



## PART "B" WATER SUPPLY & S/FITTING

S.NO:	Item of Work	Qty	Rate	Unit	Amount
1	P/F Squating type white glazed earthen were w.e pan with including the cost of flushing cistern with internal fitting and flush Pipe with bend & making requisite number of holes in walls plinth & floor for pipe connections & making good in cement concrete 1:2:4 (S.I.No: 1 (b) P/1)	= 2.0	4802.60	P.No	9605
2	P/F 24x18 lavatory bason in white glazed earthen with i/c the cost of W/I or C/I contelever brackets 6" built into walls, painted white in two costs after a primary coat of red paint a pair of 1/2 dia chorm plated pillar traps 1/6 rubber superior quality etc complete (S.I.No: 8 P/3)	= 1.0	4253.90	P.No	4254
3	Add Extra labour for P/Fitting of earthen ware pedestal while or coloured glazed superior quality (S.I.No: 11 P/3)	= 1.0	2533.47	P.No	2533
4	P/F 6"x2" C.I floor trap of the approved self cleanbing & design i/c acrewed down grating with of without making required No of holes in walls plinth & floor for pipe connection & making secro in C.C (S.I.No: 20 P/6)	= 2.0	2042.43	P.No	4085
5	P/F in position nylon connection complete with 1/2 dia brass bib cock with pair of brass nuts & bults lining joints to nylon connection (S.I.No: 20 P/6)	= 3.0	447.15	P.No	1341
6	P/F 15"x12" beveled edge mirror of belgium glass complete with 1/8" thick hard board and C.P screws fixed to wooden plant standard. (S.I.No: 4 P/7)	= 0.0	1161.60	P.No	0
7	Supplying & Fixing soap tray of made plastic of each superior quality and design with fine finishing with c.p screws etc. complete (S.I.No: 6 P/8)	= 1.0	169.40	P.No	169
8	P/F 4" dia C.I soil vent pipe i/c cutting fitting & extra paint match colour of the building (S.I.No: 1 P/9)	= 0.0	333.29	P.rft	0
9	P/F 4"x4" dia C.I branch of the required degree with accessaries doors rubber washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 3 P/9)	= 2.0	702	P.No	1404
10	P/F 4"x4" x4" dia C.I branch of the required degree with accessaries doors rubbers washer 3/4" thick bolts & nuts & extra painting to match colour of the building (S.I.No: 4 P/9)	= 2.0	270.60	P.No	541

*Orbea*

11	P/F 4" dia C.I terminal guard Each including extra painting to match the colour of the building (S.I.NO: 11 P/10)	=	2.0	389.70	P.No	779
12	Providing G.I pipe specials & clamps etc including fixing cutting and fitting complete with and i/c the cost of breaking rough wall and roof making good etc painting two coats after cleaning the pipe etc white zink point with pigment to match the colour of building (S.I.NO: 1 P/12)					
	1/2" dia	=	20.0	73.21	P.rft	1464
	3/4" dia	=	50.0	95.89	P.rft	4795
	1" dia	=	0.0	128.55	P.rft	0
	1 1/2" dia	=	0.0	188.97	P.rft	0
13	Add extra labour for concealed G.I Pipe & fittings I/C making recess in the wall for Pipe & making good in cement mortor etc. complete (S.I.NO: 2 P/12)					
	(I) 1/2" dia	=	10.0	7.82	P.rft	78
	(II) 3/4" dia	=	15.0	8.45	P.rft	127
	(III) 1" dia	=	0.0	9.96	P.rft	0
14	Providing and Fixing handle valves (china) (S.I.NO: 5 P/17)					
	(I) 1/2" dia	=	0.0	200.42	P.rft	0
	(II) 3/4" dia	=	1.0	271.92	P.rft	272
15	S/Fixing cancealed tee-stop cock of superir Each quality with c.p head 1/2" dia. (S.I.NO: 12 (b) P/18)					
		=	3.0	889.46	P.NO	2668
16	S/Fixing long bib-cock of superir quality Each with c.p head 1/2" dia (S.I.NO: 13 P/19)					
		=	2.0	1109.46	P.NO	2219
17	Supplying & Fixing swan type piller cock of Each Superior quality single c.p head 1/2" dia (S.I.NO: 16 P/19)					
		=	1.0	795.00	P.NO	795
18	S/F fiber glass tank of approved quality and design and wall thicness as specifiessd I/C cost of nutes, bolts and fixing in plateform of cement concreete 1:3:6 and makin connections for in let & out-let & over flow Pipe etc. copmlete (250g) (S.I.NO:3 P/21)					
		=	0.0	21989.61	P.NO	0

*Q. Lee*

19	Providing R.C.C pipe with collars class "B" and digging the to required depth & fixing in position i/c cutting fitting & jointing with maxphalt composition cement mortar 1:1 and testing with water pressure to a head of 4" feet above the top of the heighest pipe & refilling excavated staff 6" pipe class "B" (S.No: 2 (e) P/23 C-10)					
	3" dia	=	0.0	113.97	P.rft	0
	4" dia	=	0.0	146.57	P.rft	0
	6" dia	=	0.0	199.25	P.rft	0
	12" dia	=	0.0	401.97	P.rft	0
20	Construction of main hole i/c inspection of chamber & required depth 3/6" wall etc. complete	=	0.0	14748	P.NO	0
21	Providing Laying UPVC pipes of Class "D" fixing in trench i/c cutting, fitting and jointing with solvent cement i/c teting with water to a head of 122 meter or 400ft. (S.I No: 6 P/24)					
	1/2" dia	=	0.0	12	Rft	0
	3/4" dia	=	50.0	19	Rft	950
	1" dia	=	0.0	27	Rft	0
22	Providing Laying UPVC pipes of Class "D" fixing in trench i/c cutting, fitting and jointing with solvent cement i/c teting with water to a head of 122 meter or 400ft. (S.I No: 6 P/24)					
	4" dia	=	10.0	136.0	P.Rft	1360
	6" dia	=	0.0	259.0	P.Rft	0
23	P/F water pumping set wit seimen motor and jawed pump 1 H.P 1400 PRM single Phase 220 Vikts 1"x1-1/2" suction and delivery 40 ft head i/c base plate and also making C.C 1:3:6 plate farm of required size and fixing nuts and bolts complete in all respect (R.A)					
	1 No	=	1.0	14417.70	P.NO	14418
24	P/F hand Pump with all accessories wooden shown i/c boring cutting etc. (R.A)					
	Filter	=	0.0	76.05	P.rft	0
	H.Pump Machine	=	0.0	1441.65	P.No	0

Total 53858

Total N.S.I 14418

Total .S.I 39440

Total 53858

*Order*

Executive Engineer  
Education Works Division  
Jamshoro.

## ABSTRACT OF SCHEDULE B

Name of Work **Renovation / Rehabilitation / Reconstruction / Additional Facilities To Existing Primary / Elementary Schools @ GBPS Moosa Gabol Taluka Sehwan ADP No. 168 of 2017-18**

### CIVIL WORK

### AMOUNT

Cost of Schedule Item

1,447,585

20.55 % Above/Below on S.I.

297479-

Cost of Non Schedule Item

14,208

Difference

-

Total = 1759272-

### WATER SUPPLY & SANITARY FITTING

Cost of Schedule Item

39,435

9.25 % Above/Below on S.I.

3884-

Cost of Non Schedule Item

14,418

Total = 57737-

G.Total = 1817009-00-

Rupees in Words

Eighteen hundred Seventeen thousand

& Nine only.

Q. Deen  
Signature of Contractor

[Signature]  
Executive Engineer  
Education Works Division  
Jamshoro



S.No 23

**OFFICE OF THE  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION JAMSHORO**

No.XEN / Edu:Works / TC / 1873/ 2018  
JAMSHORO DATED: 10/04/2018

**LETTER OF ACCEPTANCE**

To,

M/s Al-Hassan Electric & Civil Work  
Government Contractor,  
Industries Colony Behind Police Station Qasimabad  
**HYDERABAD**


Bid Ref'nce **Construction Of Building Shelterless Primary School Jamshoro @ GBPS Veeru  
Band Taluka Kotri District Jamshoro ADP No. 197 of 2017-18**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 4327595** Four Million Three Hundred Twenty-Seven Thousand Five Hundred Ninety-Five the lowest Rate Part-A Civil Works **23.40% Above**, Water Supply & S/Fitting Part-B **9.90% Above**, is hereby accepted, with the approval of competent authority vide No.SE(EWCH)/B&A/1535 Dated **12-03-2018**.

You are directed to attend this office within 03 days to sign the contract agreement.

You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 12 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, Kotri He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |   |          |   |
|---|---|----------|---|
| 1) NAME OF THE ORGANIZATION / DEPTT   | <b>EDUCATION &amp; LITERACY DEPARTMENT, GOS</b>   |          |   |
| 2) PROVINCIAL / LOCAL GOVT. / OTHER   | <b>PROVINCIAL</b>   |          |   |
| 3) TITLE OF CONTRACT  | <b>Construction Of Building Shelterless Primary School Jamshoro @ GBPS Veeru Band Taluka Kotri District Jamshoro ADP No. 197 of 2017-18</b> |          |   |
| 4) TENDER NUMBER  | <b>NIT SR.No 23</b>   |          |   |
| 5) BRIEF DESCRIPTION OF CONTRACT  | <b>Construction Of Building Shelterless Primary School Jamshoro @ GBPS Veeru Band Taluka Kotri District Jamshoro ADP No. 197 of 2017-18</b> |          |   |
| 6) FORUM THAT APPROVED THE SCHEME   | <b>PROVINCIAL DEVELOPMENT WORKING PARTY (PDWP)</b>  |          |   |
| 7) TENDER ESTIMATED VALUE   | <b>4.328 Million</b>  |          |   |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | <b>4.377 Million</b>  |          |   |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | <b>12 Months</b>  |          |   |
| 10) TENDER OPENED ON (DATE & TIME)  | <b>09-03-2018 at 02:00 PM</b>   |          |   |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | <b>03 Nos</b>   |          |   |
| 12) NUMBER OF BIDS RECEIVED   | <b>02 Nos</b>   |          |   |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | <b>26 Nos.</b>  |          |   |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | <b>Copy attached</b>  |          |   |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | <b>M/s Al-Hassan Electric &amp; Civil Work</b>  |          |   |
| 16) CONTRACT AWARD PRICE  | <b>4.328 Million</b>  |          |   |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | <b>1st M/s Al-Hassan Electric &amp; Civil Work</b><br><b>2nd M/s Nevat Mal</b><br><b>3rd</b>  |          |   |
| 18) METHOD OF PROCUREMENT USED : - (Tick one)   |   |          |   |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <input checked="" type="checkbox"/> <table border="1"><tr><td>Domestic</td><td>Local <input checked="" type="checkbox"/></td></tr></table>  | Domestic | Local <input checked="" type="checkbox"/> |
| Domestic  | Local <input checked="" type="checkbox"/>   |          |   |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <table border="1"><tr><td></td><td></td></tr></table>   |          |   |
|   |   |          |   |
| c) TWO STAGE BIDDING PROCEDURE  | <table border="1"><tr><td></td><td></td></tr></table>   |          |   |
|   |   |          |   |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <table border="1"><tr><td></td><td></td></tr></table>   |          |   |
|   |   |          |   |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.



1) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Superintending Engineer

0) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

1) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No	<input type="checkbox"/>		

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No	<input type="checkbox"/>		

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER  
NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

3) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
**Executive Engineer**  
**Education Works Division**  
**Jamshoro.**

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

# **BID EVALUATION REPORT**


Sole  
Spec


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Construction Of Building Shelterless Primary School Jamshoro @ GBPS Veeru Band Taluka Kotri District Jamshoro ADP No. 197 of 2017-18
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018  
SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 06 Total Bid documents Sold; 03 Nos
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Al-Hassan Electric & Civil Work	4327595	1st	-1.13%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Nevat Mal	4356848	2nd	-0.46%	High	Responsive

Signature of the member of the committee

  
(Iaved Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)

# FORM OF CONTRACT AGREEMENT

CA-1

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the \_\_\_\_\_ day of \_\_\_\_\_ (m) \_\_\_\_\_ (y) between " Govt of Sindh through **Executive Engineer Education Works Division Jamshoro** " (hereafter called the "Procuring Agency") of the one part and m/s. AL - Harsan Elec (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz


*Const. of Banding Shelterless p/s Jamshoro  
GIBPs veeru Bhand Taluka Koeri*

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

**NOW this Agreement witnesseth-- as follows:**

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz
  - (a) The Contract Agreement; (b) The Letter of Acceptance; (c) The completed Form of Bid;
  - (d) Special Stipulations (Appendix-A to Bid); (e) The Special Conditions of Contract - Part II;
  - (f) The General Conditions - Part I; (g) The priced Bill of Quantities (Appendix-D to Bid);
  - (h) The completed Appendices to Bid (B, C, E to L); (i) The Drawings; (j) The Specifications
  - (k) \_\_\_\_\_ (any other)

## Adhesive Stamp duty



3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract. (69)

P.T.O

27

Schedule B

Name of work :-

CONSTRUCTION OF BUILDING FOR SHELTERLESS PRIMARY SCHOOL IN DISTRICT  
JAMSHORO @GBPS VEERU BAND TALUKA KOTRI

S.N	Description	Qunatity	Rate	Unit	Amount
1	Excavtion in foundation of bulding, bridges and other structure including dag bellingreflling around strecture with excavated earth watering and ramming. lead upto upto 5ft(b) in hard Soil or soft murum.(S.I.NO.18(b)/CH-1	4159.00	x @ 3554.38	0%Cft =	14783.00
2	Cement concrete brick or stone ballast1.5 inch to2 inch guage.(b) Ratio 1:4:8. (S.I.No.4 (b) /C-4).	1230.00	x @ 9416.28	%Cft =	115820.00
3	Pacca brick work in foundation and plinth in cement sand mortar 1:6.(S.I No.4 (e) /C-5/P-21).	2158.00	x @ 11948.36	%Cft =	257846.00
4	Cement concrete plain including placing , compacting finishing and curing complete ( including screening and washing of stone aggrete without shuttering ( h ) Ratio 1:3:6	162.00	x @ 12595.00	%Cft =	20404.00
5	Reinforced cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding whldh will be paid separately. This rate also includes of forms, moulds,lifting, shuttering, rendering and finishing and finishing the exposed surface ( i/c screening,shingle ( a ) Rc work in roof slab, beams, columns, rafts,lintals and other structural members laid in situ or precast laid in position. Complete in all respects ( I ) Ratio 1:2:4, 90 lbs ( S.I.No. 6 ( a ) ( I ) - P / 19 ).	2544.00	x @ 337.00	P.Cft =	857328.00
6	Fabrication of Tor Steel Reinforcement for Cement Concrete including cutting, bending, removal of rust from bars .	136.286	x @ 5001.70	P.Cwt =	681660.00
7	Supplying & Fling Sand under floors plugging In walls.	2776.00	x @ 1141.25	%Cft =	31681.00
8	Poviding and laying 1" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels. (s.i n0:16 page 41.	1067.00	x @ 3275.50	P.%Sft =	34950.00
9	Pacca Brick work in Building for ground floor . S.i no. 5 (I)(e) 1:6.pg.21.	1550.00	x @ 12674.36	%Cft =	196453.00
10	Pacca Brick work other than building including stricking of joints upto 20 feet height in 1:6. . S.i no. 7 (e).pg.21.	1152.00	x @ 12346.05	%Cft =	142226.00
11	Notice board made with cement (S.I No.1/C-18).	48.00	x @ 58.11	P.Sft =	2789.00

*Ali Hassan*  
M/S ALI HASSAN  
ELECTRIC & CIVIL WORKS

Providing and fixing Galvanized frames / chokates of Size 7" x2"x3" for door using 20 gauge G.I sheet including welded hinges etc

69.000 x @ 228.90 P.Rft = 15794.00

- 3 Providing and fixing Galvanized Iron frames / chokates of Size 7" x2"x3" for Window using 20 gauge G.I sheet and repairing the jambs. The cost also include all carriage, making and fixing. S.I No.28/P-92.

104.000 x @ 240.50 P.Rft = 25012.00

- 4 First class deodar wood wrought, joinery in doors and windows etc, fixed in position including chowkats hold fasts hinges, iron tower bolts, chocks cleats, handles and cords with hooks, etc. S.I no7 ch10 (b)

187.00 x @ 902.93 P.Sft 168848.00

- 15 Cement plaster 1:6 upto 20 height (b) 1/2" (S.I.No.13(b)/C-19)

9305.00 x @ 2206.60 %Sft = 205324.00

- 16 Cement plaster 1:4 upto 20 height (a) 3/8" thick (S.I.No.11(a)/C-9)

Qty Same As Above 9305.00 x @ 2197.52 %Sft = 204479.00

- 17 Making and fixing steel grated door with 1/16" thick sheeting including angle frame 2"x2" 3/8"x3/4" Square bars 4" c/c with locking arrangement. (S.I no.24)P-92

60.00 x @ 726.72 P.Sft = 43603.00

- 18 Providing and fixing iron/ steel grill using solid square bars of size 1/2" x 1/2" placed at 4" center to center and frame of flat iron 3/4" c/c circle at 1-0 a part equivalent fitted with screws or pins including painting 3 coats with first coat of red oxide paint etc (S.I no . 30/c-17) p-94.

96.00 x @ 194.16 P.Sft = 18639.00

- 19 Providing & Laying floor of Verona marble tiles of size 12"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry, jointing and washing the tiles with slurry of white cement and pigment to match the colour of tiles, including curing, grinding, rubbing and chemical polishing etc complete i.e cutting tiles to proper profile. (R.A.A).

985.00 x @ 310.43 P.Sft = 305774.00

- 20 Providing and fixing 3/8" thick marble tiles of approved quality, colour and shade 8"x4"/6"x4" in dado skirting and facing removal / tucking of existing plaster surface etc over 1/2" thick base of cement mortar 1:3 setting of tiles curing finishing, cleaning and polishing etc complete (i) for new work. (S.I.No.68(i)/P-48)

120.00 x @ 186.04 P.Sft = 22325.00

- 21 Priming coat of chalk distemper S.I No.23 ch.9 pg 54.

10247.00 x @ 442.75 %Sft = 45369.00

- 22 Distemping (C) . Three coats S.I. 24 ch.9 pg.54.

10247.00 x @ 1079.65 %Sft = 110632.00

- 23 Painting new surface & preparing surface & painting of doors & windows any type. (i/c edges) 3coats. S.I no5 page 70.

374.00 x @ 2116.41 %Sft 7915.00

TOTAL

3529654.00

M/S AL HASSAN  
ELECTRIC & CIVIL WORKS


Executive Engineer  
Education Works Division  
Jamshiro.



**WATER SUPPLY & SANITARY**  
**CONSTRUCTION OF BUILDING FOR SHELTERLESS PRIMARY SCHOOL IN DISTRICT**  
**JAMSHORO @GBPS VEERU BAND TALUKA KOTRI**

Description	Qunatity		Rate	Unit	Amount		
1 Providing & fixing squatting type white Glazed Earthenware W.C Pan with front flush Inlot & complete with including the cost of flushing cisteran with internal fitting and flush pipe withband and making requisite number of holes in walls, plinth and floor for pipe connections and making good in cement concrete. 1:2:4 (B)(I) W.C of not less than 19" ckear opening between flushing rims and three gallons flushing tank with 4" dia C.I trap & C.I thumble (S.I.No.1)(B)/I/C.I							
	2	Nos	RS	4802.60	Each	RS	= 9605.20
2 Providing G.I Pipes, specials and clamps etc Including fixing, cutting and fitting complete with and Including cost of breaking through walls and roof, making good etc. painting 2 coats after cleaning the pipes etc with white zink paint with pigment to match the colour of the building and testing with water to pressure head of 200 ft and handling (I)1/2" dia. (S.I.No.1(I)/C-4)							
	40	Rft	RS	73.21	P.Rft	RS	= 2928.40
3 Providing G.I Pipes, specials and clamps etc Including fixing, cutting and fitting complete with and Including cost of breaking through walls and roof, making good etc. painting 2 coats after cleaning the pipes etc with white zink paint with pigment to match the colour of the building and testing with water to pressure head of 200 ft and handling (II)3/4" dia. (S.I.No.1(II)/C-4)							
	40	Rft	RS	95.79	P.Rft	RS	= 3831.60
4 Providing R.C.C Pipe with collars class"B" and digging the tranches to required and fixing thickness in position including cutting, fitting and jointing with maxphalt composition and cement mortar 1:1and testing with water pressure to a head of 4 ft above the top of the highest pipe and refilling with excavated stuff 6" dia. (S.I.No.2(C)/C-10)							
	30	P.Rft	RS	199.25	P.Rft	RS	= 5977.50
5 Providing and fixing water pumping set 1/2 H.P Mono Block Single phase 220 bolts with 1" x 1"-1/4" suction and delivery 50 ft head l/c making c.c 1:3:6 Plateform of requred size and fixing with nuts and bolts(local made) R.A.A.							
	1	Nos	RS	14417.70	Each	RS	= 14417.70
6 Providing & Fixing 4" dia C.I plain bend of the required degree l/c extra painting to match the colour of the building. S.I 10 Ch-3 P-10							
	2	Nos	RS	566.70	Each	RS	= 1133.00
7 Supplying and fixing in position brass bib cocks (S.I No.1(II) (b) C-6.							
	2	Nos	RS	448.92	Each	RS	= 898.00
8 Provinding and fixing Handle Valves (China) (II) 3/4" dia. (S.I.No.7 (II)/C-6)							
	2	Nos	RS	271.92	Each	RS	= 544.00
9 S/F swan type pillar cock of superior quality single c.p head 1/2" dia (S.I No.16(a) P-19)							
	2	Nos	RS	795.30	Each	RS	= 1591.00
<b>Total</b>						<b>=</b>	<b>40926</b>

  
**M/S AL-HASSAN**  
**ELECTRIC & CIVIL WORKS**

  
**Executive Engineer**  
**Education Works Division**  
**Jamshoro.**

## ABSTRACT OF SCHEDULE B

Name of Work

**Construction Of Building Shelterless Primary School Jamshoro @ GBPS Veeru Band  
Taluka Kotri District Jamshoro ADP No. 197 of 2017-18**

### CIVIL WORK

### AMOUNT

Cost of Schedule Item

3,223,880

33.40% % Above/Below on S.I.

Cost of Non Schedule Item

305,774

Difference

*Twenty three percent four  
zero percent have*

Total

~~3978568~~

*4284042-*

### WATER SUPPLY & SANITARY FITTING

Cost of Schedule Item

26,511

09.90% % Above/Below on S.I.

Cost of Non Schedule Item

14,417

*zero nine percent nine  
zero percent have*

Total

~~43553/2~~

G.Total

~~4327595/2~~

Rupees in Words

Forty three hundred Twenty Seven thousand  
Five hundred Ninety Five only.

*[Signature]*  
Signature of Contractor  
ELECTRIC & CIVIL WORKS

*[Signature]*  
Executive Engineer  
Education Works Division  
Jamshoro

*[Signature]*



S.No 24

**OFFICE OF THE  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION JAMSHORO**  
No.XEN / Edu:Works / TC / 1879 / 2018  
JAMSHORO DATED: 102/04 / 2018

**LETTER OF ACCEPTANCE**

To,

M/s Nevat Mal  
Government Contractor,  
P.O Sarri Taluka T.B Khan  
**DISTRICT JAMSHORO**

Bid Ref'nce **Rehabilitation of Government Girls Primary School Akro, Taluka Kotri,  
District Jamshoro (Community Development Programme (SDGs))**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 2394998** **Two Million Three Hundred Ninety-Four Thousand Nine Hundred Ninety-Eight** the lowest Rate Part-A Civil Works **19.00% Above**, Fabrication **14.90% Above**, & Electric Work **9.90% Above**, is hereby accepted, with the approval of competent authority vide No.SE(W&S)/G-72/070 Dated **12-03-2018**.

You are directed to attend this office within 03 days to sign the contract agreement.

You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 06 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION

JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, **Kotri** He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION

JAMSHORO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |   |  |          |   |
|---|---|--|----------|---|
| 1) NAME OF THE ORGANIZATION / DEPTT   | <b>EDUCATION &amp; LITERACY DEPARTMENT, GOS</b>   |  |          |   |
| 2) PROVINCIAL / LOCAL GOVT. / OTHER   | <b>PROVINCIAL</b>   |  |          |   |
| 3) TITLE OF CONTRACT  | <b>Rehabilitation of Government Girls Primary School Akro, Taluka Kotri, District Jamshoro (Community Development Programme (SDGs))</b> |  |          |   |
| 4) TENDER NUMBER  | <b>NIT SR.No 24</b>   |  |          |   |
| 5) BRIEF DESCRIPTION OF CONTRACT  | <b>Rehabilitation of Government Girls Primary School Akro, Taluka Kotri, District Jamshoro (Community Development Programme (SDGs))</b> |  |          |   |
| 6) FORUM THAT APPROVED THE SCHEME   | <b>PROVINCIAL DEVELOPMENT WORKING PARTY (PDWP)</b>  |  |          |   |
| 7) TENDER ESTIMATED VALUE   | <b>2.395 Million</b>  |  |          |   |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | <b>2.400 Million</b>  |  |          |   |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | <b>06 Months</b>  |  |          |   |
| 10) TENDER OPENED ON (DATE & TIME)  | <b>09-03-2018 at 02:00 PM</b>   |  |          |   |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | <b>03 Nos</b>   |  |          |   |
| 12) NUMBER OF BIDS RECEIVED   | <b>02 Nos</b>   |  |          |   |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | <b>23 Nos.</b>  |  |          |   |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | <b>Copy attached</b>  |  |          |   |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | <b>M/s Nevat Mal</b>  |  |          |   |
| 16) CONTRACT AWARD PRICE  | <b>2.395 Million</b>  |  |          |   |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | <b>1st M/s Nevat Mal</b><br><b>2nd M/s Mushtaque Ahmed Shaikh</b><br><b>3rd</b>   |  |          |   |
| 18) METHOD OF PROCUREMENT USED :- (Tick one)  |   |  |          |   |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <input checked="" type="checkbox"/>   | <table border="1"><tr><td>Domestic</td><td>Local <input checked="" type="checkbox"/></td></tr></table> | Domestic | Local <input checked="" type="checkbox"/> |
| Domestic  | Local <input checked="" type="checkbox"/>   |  |          |   |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <input type="checkbox"/>  | <table border="1"><tr><td></td><td></td></tr></table>  |          |   |
|   |   |  |          |   |
| c) TWO STAGE BIDDING PROCEDURE  | <input type="checkbox"/>  | <table border="1"><tr><td></td><td></td></tr></table>  |          |   |
|   |   |  |          |   |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <input type="checkbox"/>  | <table border="1"><tr><td></td><td></td></tr></table>  |          |   |
|   |   |  |          |   |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Superintending Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No	<input type="checkbox"/>		

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	<input checked="" type="checkbox"/>	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No	<input type="checkbox"/>		

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
**Executive Engineer**  
**Education Works Division**  
**Jamshoro.**

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291





# **BID EVALUATION REPORT**


- 01 Name of Procuring Agency: **Executive Engineer Education Works Division Jamshoro**
- 02 Tender Reference No: **No.XEN(EduWorks)TC/1655 Dated 19-02-2018**
- 03 Tender Description/Name of work/item: **Rehabilitation of Government Girls Primary School Akro, Taluka Kotri, District Jamshoro (Community Development Programme (SDGs)**
- 04 Method of Procurement **Single Stage One Envelope Procedure**
- 05 Tender Published: **(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018**
- 06 Total Bid documents Sold; **SPPRA Website uploaded S# 36876 Dated 19-02-2018.**
- 07 Total Bids Received: **03 Nos**
- 08 Technical Bid Opening date: (if applicable) **N/A** **Provide details in separate form**
- 09 No. of Bid technically qualified (if applicable) **N/A**
- 10 Bid(s) Rejected: **Nil**
- 11 Financial Bid Opening date: **09-03-2018**
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Nevat Mal	2394998	1st	-0.21%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Mushtaque Ahmed Shaikh	2420894	2nd	0.87%	High	Responsive

*Signature of the member of the committee*

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)

# FORM OF CONTRACT AGREEMENT

CA-1

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the \_\_\_\_\_ day of \_\_\_\_\_ (m) \_\_\_\_\_ (y) between " Govt of Sindh through **Executive Engineer Education Works Division Jamshoro** " (hereafter called the "Procuring Agency") of the one part and **M/s Nevat Mal** (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz

**Rehabilitation of Government Girls Primary School Akro, Taluka Kotri, District Jamshoro (Community Development Programme (SDGs)**

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

**NOW this Agreement witnesseth-- as follows:**

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz
  - (a) The Contract Agreement;
  - (b) The Letter of Acceptance;
  - (c,) The completed Form of Bid;
  - (d) Special Stipulations (Appendix-A to Bid);
  - (e) The Special Conditions of Contract - Part II;
  - (f) The General Conditions - Part I;
  - (g) The priced Bill of Quantities (Appendix-D to Bid);
  - (h) The completed Appendices to Bid (B, C, E to L);
  - (i) The Drawings;
  - (j) The Specifications
  - (k) \_\_\_\_\_ (any other)

## Adhesive Stamp duty



3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract. (69)

## Schedule B (Civil)

Name Of Work      Rehabilitation of GGPS Akro Taluka Kotri District Jamshoro


Description	Quantity		Rate	Unit		Amount
01. Removing door with chowket. (S.I.No. 33(a)/P-12)	2.00	No	Rs. 142.18	P.No	Rs.	284.00
02. Removing window and sky light with chowket. (S.I.No. 33(b)/P-12)	6.00	No	Rs. 102.85	P.No	Rs.	617.00
03. Dismantling cement concrete reinforced. Separating reinforcement from concrete, cleaning and straightening the same. (S.I.No. 20/P-10)	748.00	Cft	Rs. 5445.00	%Cft	Rs.	40729.00
04. Dismantling brick masonry in lime or cement mortar. (S.I.No. 13/P-10)	1197.00	Cft	Rs. 1285.63	%Cft	Rs.	15389.00
05. Dismantling cement concrete plain 1:2:4. (S.I.No. 19(c)/P-10)	262.00	Cft	Rs. 3327.00	%Cft	Rs.	8717.00
06. Excavation in foundation of building, bridges and other structure including dagbelling dressing, refilling around structure with excavated earth, watering and ramming. Lead upto 5 ft (b) In ordinary soil. (S.I.No. 18(b)/P-4)	2033.00	Cft	Rs. 3176.25	%oCft	Rs.	6457.00
07. Cement concrete brick or stone ballast 1.5" to 2" gauge (b) Ratio 1:4:8. (S.I.No. 4(b)/P-15)	664.00	Cft	Rs. 9416.28	%Cft	Rs.	62524.00
08. Pacca brick work in foundation and plinth in cement sand mortar 1:6. (S.I.No. 4(i)/e/P-21)	190.00	Cft	Rs. 11948.36	%Cft	Rs.	22702.00
09. Erection and removal of centering for Reinforced or Plain cement concrete works of partial wood (2nd class). (b) Vertical. (S.I.No. 19(b)/II/P-18)	945.00	Sft	Rs. 3127.41	%Sft	Rs.	29554.00
10. Cement concrete plain including placing, compacting, finishing and curing complete (including screening and washing of stone aggregate without shuttering) (f) Ratio 1:2:4 (S.I.No. 5(f)/P-16)	529.00	Cft	Rs. 14429.25	%Cft	Rs.	76331.00
11. R.C.C work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing the exposed surface (including screening and washing of shingle (a) R.C.C work in roof slab, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position. Complete in all respects (i) Ratio 1:2:4 90 lbs. (S.I.No. 6(a)/I/P-17)	1330.00	Cft	Rs. 337.00	P.Cft	Rs.	448210.00
12. Fabrication of Tor steel reinforcement for cement concrete including cutting, bending, laying in position, making joints and fastening including cost of binding wire (also includes removal of rust from bars. (S.I.No. 8(b)/P-17)	65.00	Cwt	Rs. 5001.70	P.Cwt	Rs.	325111.00
13. Filling, watering and ramming earth in floors with surplus earth from foundation. Lead upto one chain and lift upto 5 ft. (S.I.No. 21/P-4)	1355.00	Cft	Rs. 1512.50	%oCft	Rs.	2049.00
14. Supplying and filling sand under floors and plugging in wells. (S.I.No. 29/P-26)	1819.00	Cft	Rs. 1141.25	%Cft	Rs.	20759.00
15. Pacca brick work in ground floor in cement sand mortar 1:6. (S.I.No. 5(i)/e/P-21)	681.00	Cft	Rs. 12674.36	%Cft	Rs.	86312.00
16. Providing & fixing galvanized iron frames / chowkats of size 7"x 2" or 4.5"x3" for doors using 20 guage G.I sheet including welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jams. The cost also include all carriage, tools and plants used in making & fixing. (S.I No. 29/P-93)	35.00	Rft	Rs. 228.90	P.Rft	Rs.	8012.00
17. Providing & fixing galvanized iron frames / chowkats of size 7"x 2" or 4.5"x3" for windows using 20 guage G.I sheet including welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jams. The cost also include all carriage, tools and plants used in making & fixing. (S.I No. 28/P-93)	114.00	Rft	Rs. 240.50	P.Rft	Rs.	27417.00



18. Providing and fixing iron / steel grill using solid square bars of size 1/2"x1/2" placed at 4" c/c and frame of flat iron 3/4"x1/4" including circle shape at 1-0 apart equivalent fitted with screws or pins including painting 3 coats with 1st coat of red oxide paint etc. (S.I.No. 30/P-94)	84.00	Sft	Rs.	194.16	P.Sft	Rs.	16309.00
19. Cement plaster 1:6 upto 20 height (b) 1/2" thick. (S.I.No.13(b)/P-52)	3603.00	Sft	Rs.	2206.60	%Sft	Rs.	79504.00
20. Cement plaster 1:4 upto 20 height (a) 3/8" thick. (S.I.No.11(a)/P-52)	3603.00	Sft	Rs.	2197.52	%Sft	Rs.	79177.00
21. Notice board made with cement. (S.I.No.1/P-95)	80.00	Sft	Rs.	58.11	P.Sft	Rs.	4649.00
22. Providing & Laying floor of Verona Marble Tiles 12"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 gray cement mortar, setting the tiles with gray cement slurry, jointing & washing the tiles with slurry of white cement and pigment to match the colour of tiles including curring, grinding, rubbing, chemical polishing and cutting tiles to proper profile etc complete.(R.A.A)	820.00	Sft	Rs.	310.43	P.Sft	Rs.	254553.00
23. Providing & Laying floor of Verona Marble Tiles 48"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 gray cement mortar, setting the tiles with gray cement slurry, jointing & washing the tiles with slurry of white cement and pigment to match the colour of tiles including curring, grinding, rubbing, chemical polishing and cutting tiles to proper profile etc complete.(R.A.A)	81.00	Sft	Rs.	395.00	P.Sft	Rs.	31995.00
24. Providing and laying Hala or pattern tiles glazed 8"x8"x1/4" on floor or wall facing in required pattern of Stile specification jointed in white cement and pigment over a base of 1:2 gray cement mortar 3/4" thick including washing and filling of joints with slurry of white cement and pigment in desired shape with finishing, cleaning and cost of wax polish etc complete including cutting tiles to proper profile. (S.I.No. 62/P-62)	25.00	Sft	Rs.	34520.31	%Sft	Rs.	8630.00
25. Providing and laying topping cement concrete 1:2:4 including surface finishing and dividing into panels (c) 2" thick. (S.I.No. 16(c)/P-42)	883.00	Sft	Rs.	3502.38	%Sft	Rs.	30926.00
26. Providing and fixing plaster of paris ceiling border of 8" - 10" width of specified design & thickness including fixing besides ceiling with nails / screws with getties. (S.I No. 44/P-39)	200.00	Rft	Rs.	104.22	P.Rft	Rs.	20844.00
27. Providing and fixing plaster of paris cover pieces triangle shape including fixing in ceiling with nails / screws. (S.I No. 46/P-39)	12.00	No	Rs.	346.50	P.No	Rs.	4158.00
28. Providing and fixing plaster of paris centre pieces of 2' dia including fixing in ceiling with nails / screws. (S.I No. 45/P-39)	6.00	No	Rs.	346.50	P.No	Rs.	2079.00
29. First class deodar wood wrought, joinery in doors and windows etc, fixed in position including chowkats, hold fasts, hinges, iron tower bolts, chocks, cleats, handles and cords with hooks etc. Deodar panelled or panelled and glazed or fully glazed (b)1.75" thick . (S.I.No. 7(b) /P-58)	145.00	Sft	Rs.	1273.76	P.Sft	Rs.	130925.00
				902.93	Only Shutter		
30. Providing and fixing with sunk iron screws wooden architrave approved design / shape having width not less than 2.5" as directed by Engineer Incharge . (S.I No. 60/P-66)	73.00	Rft	Rs.	49.97	P.Rft	Rs.	3648.00
31. Priming coat of chalk under distemper. (S.I.No. 23/P-54)	2918.00	Sft	Rs.	442.75	%Sft	Rs.	12919.00
32. Distempering (c) 3 coats. (S.I.No. 24(c)/P-54)	2918.00	Sft	Rs.	1079.65	%Sft	Rs.	31504.00
33. Preparing the surface and painting with weather coat including rubbing the surface with bathy (silicon carbide rubbing brick) / sand paper, filling the voids with zinc / chalk / plaster of paris mixture and then painting with weather coat of approved make (New Surface). (A&B) 3 Coats. (S.I.No. 38(A&B)/P56)	1541.00	Sft	Rs.	2567.95	%Sft	Rs.	39572.00

34. Painting new surfaces (c) Preparing surface and painting of doors and windows any type (including edges) (I&ii) 3 coats. (S.I.No. 5(c)/I&ii/P-70)
- |        |     |     |         |      |     |         |
|--------|-----|-----|---------|------|-----|---------|
| 290.00 | Sft | Rs. | 2116.41 | %Sft | Rs. | 6138.00 |
|--------|-----|-----|---------|------|-----|---------|
35. Two coats of bitumen laid hot using 34 lbs for % Sft over roof and blinded with sand @ 1 Cft per % Sft. (S.I.No. 13/P-35)
- |        |     |     |         |      |     |          |
|--------|-----|-----|---------|------|-----|----------|
| 883.00 | Sft | Rs. | 1887.40 | %Sft | Rs. | 16666.00 |
|--------|-----|-----|---------|------|-----|----------|
36. Providing & laying Display Board of polished marble 1" thick with scratching calligraphy in desired shape set over a base of 1:2 gray cement mortar 3/4" thick and wooden picture rail of size 3" x 3/4" all around, with finishing, cleaning, curring etc complete. as per directions of Engineer Incharge. (R.A.A)
- |      |     |     |         |       |     |         |
|------|-----|-----|---------|-------|-----|---------|
| 6.00 | Sft | Rs. | 1000.00 | P.Sft | Rs. | 6000.00 |
|------|-----|-----|---------|-------|-----|---------|

Total S.I except Steel Work, Marble, G.Tiles, Alcop D&W, F.Door, W.Guaze & P.Block	Rs.	1283343.00
Total Steel Work	Rs.	376849.00
Total Marble, G.Tiles, Alcop D&W, F.Door, W.Guaze & P.Block	Rs.	8630.00
Total N.S.I	Rs.	292548.00
G.Total	Rs.	<u>1961370.00</u>

  
Executive Engineer  
Education Works Division  
Jamshoro.



# ABSTRACT OF SCHEDULE B

Name of Work **Rehabilitation of Government Girls Primary School Akro, Taluka Kotri, District Jamshoro (Community Development Programme (SDGs))**

## CIVIL WORK

## AMOUNT

Cost of S.I except Steel Work, Marble, G. Tiles  
Aclop, D&W F. Door, W. Guaze & P. Block

1,283,343

19.00 % Above/Below on S.I.

243835/2.

Cost of Febrication

376,849

14.90 % Above/Below on Febrication

56151/2.

Cost of Non Schedule Item

292,548

Cost of Marble

8,630

Total = 2261356/2.

## ELECTRIC WORK

Cost of Schedule Item

66,242

09.90 % Above/Below on S.I

6558/2.

Cost of Non Schedule Item

60,842

Total = 133642/2.

G.Total = 2394998/2.

Rupees in Words

Twenty Three hundred Ninety Four thousands

Nine hundred Ninety Eight only.

Signature of Contractor

Executive Engineer

Education Works Division

Jamshoro





S.No 25

OFFICE OF THE  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION JAMSHORO

No.XEN / Edu:Works / TC / 1874 / 2018  
JAMSHORO DATED: 102/04 / 2018

**LETTER OF ACCEPTANCE**

To,

M/s Irfan Construction Company  
Government Contractor,  
House # 1642, Raswah Mori Kotri Taluka Kotri  
**DISTRICT JAMSHORO**

Bid Ref'nce **Rehabilitation of Government Boys Primary School Allah Bachayo Shoro, Taluka Kotri, District Jamshoro (Community Development Programme (SDGs))**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 2853990** **Two Million Eight Hundred Fifty-Three Thousand Nine Hundred Ninety** the lowest Rate Part-A Civil Works **17.90% Above**, Fabrication **14.90% Above**, is hereby accepted, with the approval of competent authority vide No.SE(W&S)/G-72/071 Dated **12-03-2018**.

You are directed to attend this office within 03 days to sign the contract agreement.

You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 06 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security

  
**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Superintending Engineer Education Works Circle Hyderabad.
- 2 The Assistant Engineer, Education Works, **Kotri** He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

  
**EXECUTIVE ENGINEER**

EDUCATION WORKS DIVISION  
JAMSHORO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |   |  |          |   |
|---|---|--|----------|---|
| 1) NAME OF THE ORGANIZATION / DEPTT   | <b>EDUCATION &amp; LITERACY DEPARTMENT, GOS</b>   |  |          |   |
| 2) PROVINCIAL / LOCAL GOVT./ OTHER  | <b>PROVINCIAL</b>   |  |          |   |
| 3) TITLE OF CONTRACT  | <b>Rehabilitation of Government Boys Primary School Allah Bachayo Shoro, Taluka Kotri, District Jamshoro (Community Development Programme (SDGs))</b> |  |          |   |
| 4) TENDER NUMBER  | <b>NIT SR.No 25</b>   |  |          |   |
| 5) BRIEF DESCRIPTION OF CONTRACT  | <b>Rehabilitation of Government Boys Primary School Allah Bachayo Shoro, Taluka Kotri, District Jamshoro (Community Development Programme (SDGs))</b> |  |          |   |
| 6) FORUM THAT APPROVED THE SCHEME   | <b>PROVINCIAL DEVELOPMENT WORKING PARTY (PDWP)</b>  |  |          |   |
| 7) TENDER ESTIMATED VALUE   | <b>2.854 Million</b>  |  |          |   |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | <b>2.862 Million</b>  |  |          |   |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | <b>06 Months</b>  |  |          |   |
| 10) TENDER OPENED ON (DATE & TIME)  | <b>09-03-2018 at 02:00 PM</b>   |  |          |   |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | <b>03 Nos</b>   |  |          |   |
| 12) NUMBER OF BIDS RECEIVED   | <b>02 Nos</b>   |  |          |   |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | <b>26 Nos.</b>  |  |          |   |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | <b>Copy attached</b>  |  |          |   |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | <b>M/s Irfan Construction Company</b>   |  |          |   |
| 16) CONTRACT AWARD PRICE  | <b>2.854 Million</b>  |  |          |   |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | <b>1st M/s Irfan Construction Company</b><br><b>2nd M/s Al-Hassan Electric &amp; Civil Work</b><br><b>3rd</b>   |  |          |   |
| 18) METHOD OF PROCUREMENT USED :- (Tick one)  |   |  |          |   |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <input checked="" type="checkbox"/>   | <table border="1"><tr><td>Domestic</td><td>Local <input checked="" type="checkbox"/></td></tr></table> | Domestic | Local <input checked="" type="checkbox"/> |
| Domestic  | Local <input checked="" type="checkbox"/>   |  |          |   |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <input type="checkbox"/>  | <table border="1"><tr><td></td><td></td></tr></table>  |          |   |
|   |   |  |          |   |
| c) TWO STAGE BIDDING PROCEDURE  | <input type="checkbox"/>  | <table border="1"><tr><td></td><td></td></tr></table>  |          |   |
|   |   |  |          |   |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <input type="checkbox"/>  | <table border="1"><tr><td></td><td></td></tr></table>  |          |   |
|   |   |  |          |   |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Superintending Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	✓	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No			

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	✓	{INF-KRY-No. 1002/18} Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No			

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes		No	✓
-----	--	----	---

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	✓	No	
-----	---	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer



**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**


Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


# **BID EVALUATION REPORT**


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 \* Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Rehabilitation of Government Boys Primary School Allah Bachayo Shoro, Taluka Kotri, District Jamshoro (Community Development Programme (SDGs)
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018  
SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 06 Total Bid documents Sold; 03 Nos
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Irfan Construction Company	2853990	1st	-0.29%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Al-Hassan Electric & Civil Work	2883845	2nd	0.76%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the \_\_\_\_\_ day of \_\_\_\_\_ (m) \_\_\_\_\_ (y) between " Govt of Sindh through Executive Engineer Education Works Division Jamshoro " (hereafter called the "Procuring Agency") of the one part and Mr/S. Irfan Constt (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz

*Reh. of Govt Boys p/s Allah Bakh Shoro  
Tanka Kauri Community Dev. programme*

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

**NOW this Agreement witnesseth-- as follows:**

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz
  - (a) The Contract Agreement;
  - (b) The Letter of Acceptance;
  - (c) The completed Form of Bid;
  - (d) Special Stipulations (Appendix-A to Bid);
  - (e) The Special Conditions of Contract - Part II;
  - (f) The General Conditions - Part I;
  - (g) The priced Bill of Quantities (Appendix-D to Bid);
  - (h) The completed Appendices to Bid (B, C, E to L);
  - (i) The Drawings;
  - (j) The Specifications
  - (k) \_\_\_\_\_ (any other)

**Adhesive S**



3. In consideration of the ~~Contractor~~ <sup>Assistant Accountant</sup> the procuring agency to the Contractor as hereinafter mentioned, the Contractor ~~shall~~ <sup>shall</sup> covenant with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract. (69)

P.T.O

100908



25

## Schedule B (Civil)

Name Of Work      Rehabilitation of GBPS A.B.Shoro Taluka Kotri District Jamshoro

Description	Quantity		Rate	Unit		Amount
01. Removing door with chowket. (S.I.No. 33(a)/P-12)	2.00	No	Rs. 142.18	P.No	Rs.	284.00
02. Removing window and sky light with chowket. (S.I.No. 33(b)/P-12)	10.00	No	Rs. 102.85	P.No	Rs.	1029.00
03. Dismantling cement concrete reinforced. Separating reinforcement from concrete, cleaning and straightening the same. (S.I.No. 20/P-10)	996.00	Cft	Rs. 5445.00	%Cft	Rs.	54232.00
04. Dismantling brick masonry in lime or cement mortar. (S.I.No. 13/P-10)	1720.00	Cft	Rs. 1285.63	%Cft	Rs.	22113.00
05. Dismantling cement concrete plain 1:2:4. (S.I.No. 19(c)/P-10)	384.00	Cft	Rs. 3327.00	%Cft	Rs.	12776.00
06. Excavation in foundation of building, bridges and other structure including dagbelling dressing, refilling around structure with excavated earth, watering and ramming. Lead upto 5 ft (b) in ordinary soil. (S.I.No. 18(b)/P-4)	2813.00	Cft	Rs. 3176.25	%Cft	Rs.	8935.00
07. Cement concrete brick or stone ballast 1.5" to 2" gauge (b) Ratio 1:4:8. (S.I.No. 4(b)/P-15)	839.00	Cft	Rs. 9416.28	%Cft	Rs.	79003.00
08. Pacca brick work in foundation and plinth in cement sand mortar 1:6. (S.I.No. 4(i)/e/P-21)	214.00	Cft	Rs. 11948.36	%Cft	Rs.	25569.00
09. Erection and removal of centering for Reinforced or Plain cement concrete works of partial wood (2nd class). (b) Vertical. (S.I.No. 19(b)/ii/P-18)	1089.00	Sft	Rs. 3127.41	%Sft	Rs.	34057.00
10. Cement concrete plain including placing, compacting, finishing and curing complete (including screening and washing of stone aggregate without shuttering) (f) Ratio 1:2:4 (S.I.No. 5(f)/P-16)	604.00	Cft	Rs. 14429.25	%Cft	Rs.	87153.00
11. R.C.C work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing the exposed surface (including screening and washing of shingle (a) R.C.C work in roof slab, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position. Complete in all respects (i) Ratio 1:2:4 90 lbs. (S.I.No. 6(a)/i/P-17)	1767.00	Cft	Rs. 337.00	P.Cft	Rs.	595479.00
12. Fabrication of Tor steel reinforcement for cement concrete including cutting, bending, laying in position, making joints and fastening including cost of binding wire (also includes removal of rust from bars. (S.I.No. 8(b)/P-17)	91.00	Cwt	Rs. 5001.70	P.Cwt	Rs.	455155.00
13. Filling, watering and ramming earth in floors with surplus earth from foundation. Lead upto one chain and lift upto 5 ft. (S.I.No. 21/P-4)	1875.00	Cft	Rs. 1512.50	%Cft	Rs.	2836.00
14. Supplying and filling sand under floors and plugging in wells. (S.I.No. 29/P-26)	2181.00	Cft	Rs. 1141.25	%Cft	Rs.	24891.00
15. Pacca brick work in ground floor in cement sand mortar 1:6. (S.I.No. 5(i)/e/P-21)	696.00	Cft	Rs. 12674.36	%Cft	Rs.	88214.00
16. Providing & fixing galvanized iron frames / chowkats of size 7"x 2" or 4.5"x3" for doors using 20 gauge G.I sheet including welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jams. The cost also include all carriage, tools and plants used in making & fixing. (S.I No. 29/P-93)	35.00	Rft	Rs. 228.90	P.Rft	Rs.	8012.00
17. Providing & fixing galvanized iron frames / chowkats of size 7"x 2" or 4.5"x3" for windows using 20 gauge G.I sheet including welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jams. The cost also include all carriage, tools and plants used in making & fixing. (S.I No. 28/P-93)	180.00	Rft	Rs. 240.50	P.Rft	Rs.	43290.00

*[Signature]*

18.	Providing and fixing iron / steel grill using solid square bars of size 1/2"x1/2" placed at 4" c/c and frame of flat iron 3/4"x1/4" including circle shape at 1-0 apart equivalent fitted with screws or pins including painting 3 coats with 1st coat of red oxide paint etc. (S.I.No. 30/P-94)	129.00	Sft	Rs.	194.16	P.Sft	Rs.	25047.00
19.	Cement plaster 1:6 upto 20 height (b) 1/2" thick. (S.I.No.13(b)/P-52)	4116.00	Sft	Rs.	2206.60	%Sft	Rs.	90824.00
20.	Cement plaster 1:4 upto 20 height (a) 3/8" thick. (S.I.No.11(a)/P-52)	4116.00	Sft	Rs.	2197.52	%Sft	Rs.	90450.00
21.	Notice board made with cement. (S.I.No.1/P-95)	80.00	Sft	Rs.	58.11	P.Sft	Rs.	4649.00
22.	Providing & Laying floor of Verona Marble Tiles 12"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 gray cement mortar, setting the tiles with gray cement slurry, jointing & washing the tiles with slurry of white cement and pigment to match the colour of tiles including curring, grinding, rubbing, chemical polishing and cutting tiles to proper profile etc complete.(R.A.A)	972.00	Sft	Rs.	310.43	P.Sft	Rs.	301738.00
23.	Providing & Laying floor of Verona Marble Tiles 48"x12"x3/4" fine dressed on the surface without winding set in white cement laid over 3/4" thick bed of 1:2 gray cement mortar, setting the tiles with gray cement slurry, jointing & washing the tiles with slurry of white cement and pigment to match the colour of tiles including curring, grinding, rubbing, chemical polishing and cutting tiles to proper profile etc complete.(R.A.A)	91.00	Sft	Rs.	395.00	P.Sft	Rs.	35945.00
24.	Providing and laying Hala or pattern tiles glazed 8"x8"x1/4" on floor or wall facing in required pattern of Stile specification jointed in white cement and pigment over a base of 1:2 gray cement mortar 3/4" thick including washing and filling of joints with slurry of white cement and pigment in desired shape with finishing, cleaning and cost of wax polish etc complete including cutting tiles to proper profile. (S.I.No. 62/P-62)	35.00	Sft	Rs.	34520.31	%Sft	Rs.	12082.00
25.	Providing and laying topping cement concrete 1:2:4 including surface finishing and dividing into panels (c) 2" thick. (S.I.No. 16(c)/P-42)	1049.00	Sft	Rs.	3502.38	%Sft	Rs.	36740.00
26.	Providing and fixing plaster of paris ceiling border of 8" - 10" width of specified design & thickness including fixing besides ceiling with nails / screws with gettles. (S.I No. 44/P-39)	288.00	Rft	Rs.	104.22	P.Rft	Rs.	30015.00
27.	Providing and fixing plaster of paris cover pieces triangle shape including fixing in ceiling with nails / screws. (S.I No. 46/P-39)	20.00	No	Rs.	346.50	P.No	Rs.	6930.00
28.	Providing and fixing plaster of paris centre pieces of 2' dia including fixing in ceiling with nails / screws. (S.I No. 45/P-39)	6.00	No	Rs.	346.50	P.No	Rs.	2079.00
29.	First class deodar wood wrought, joinery in doors and windows etc, fixed in position including chowkats, hold fasts, hinges, iron tower bolts, chocks, cleats, handles and cords with hooks etc. Deodar panelled or panelled and glazed or fully glazed (b)1.75" thick. (S.I.No. 7(b) /P-58)	193.00	Sft	Rs.	1273.76	P.Sft	Rs.	174265.00
					902.93	Only Shutter		
30.	Providing and fixing with sunk iron screws wooden architrave approved design / shape having width not less than 2.5" as directed by Engineer Incharge. (S.I No. 60/P-66)	81.00	Rft	Rs.	49.97	P.Rft	Rs.	4048.00
31.	Priming coat of chalk under distemper. (S.I.No. 23/P-54)	3410.00	Sft	Rs.	442.75	%Sft	Rs.	15098.00
32.	Distemping (c) 3 coats. (S.I.No. 24(c)/P-54)	3410.00	Sft	Rs.	1079.65	%Sft	Rs.	36816.00
33.	Preparing the surface and painting with weather coat including rubbing the surface with bathy (silicon carbide rubbing brick) / sand paper, filling the voids with zinc / chalk / plaster of paris mixture and then painting with weather coat of approved make (New Surface). (A&B) 3 Coats. (S.I.No. 38(A&B)/P56)	1733.00	Sft	Rs.	2567.95	%Sft	Rs.	44503.00

*Handwritten signature*

34. Painting new surfaces (c) Preparing surface and painting of doors and windows any type (including edges) (I&II) 3 coats. (S.I.No. 5(c)/I&II/P-70)
- |        |     |     |         |      |     |         |
|--------|-----|-----|---------|------|-----|---------|
| 386.00 | Sft | Rs. | 2116.41 | %Sft | Rs. | 8169.00 |
|--------|-----|-----|---------|------|-----|---------|
35. Two coats of bitumen laid hot using 34 lbs for % Sft over roof and blinded with sand @ 1 Cft per % Sft. (S.I.No. 13/P-35)
- |         |     |     |         |      |     |          |
|---------|-----|-----|---------|------|-----|----------|
| 1049.00 | Sft | Rs. | 1887.40 | %Sft | Rs. | 19799.00 |
|---------|-----|-----|---------|------|-----|----------|
36. Providing & laying Display Board of polished marble 1" thick with scratching calligraphy in desired shape set over a base of 1:2 gray cement mortar 3/4" thick and wooden picture rail of size 3" x 3/4" all around, with finishing, cleaning, curring etc complete. as per directions of Engineer Incharge. (R.A.A)
- |      |     |     |         |       |     |         |
|------|-----|-----|---------|-------|-----|---------|
| 6.00 | Sft | Rs. | 1000.00 | P.Sft | Rs. | 6000.00 |
|------|-----|-----|---------|-------|-----|---------|

Total S.I except Steel Work,  
Marble, G.Tiles, Alcop D&W, Rs. 1600956.00  
F.Door, W.Guaze & P.Block

Total Steel Work Rs. 531504.00

Total Marble, G.Tiles, Alcop Rs. 12082.00  
D&W, F.Door, W.Guaze & P.Block

Total N.S.I Rs. 343683.00

G.Total Rs. 2488225.00

*Handwritten signature*

*Handwritten signature*  
Executive Engineer  
Education Works Division  
Jamshore.

## ABSTRACT OF SCHEDULE B

Name of Work **Rehabilitation of Government Boys Primary School Allah Bachayo Shoro, Taluka Kotri, District Jamshoro (Community Development Programme (SDGs))**

### CIVIL WORK

### AMOUNT

Cost of S.I except Steel Work, Marble, G. Tiles  
Aclop, D&W F. Door, W. Guaze & P. Block

1,600,956

17.90% % Above/Below on S.I

286571/2

Cost of Febrication

531,504

14.90% % Above/Below on Febrication

79194/2

Cost of Non Schedule Item

343,683

Cost of Marble

12,082

Total

G.Total 2853990/2

Rupees in Words

Twenty Eight hundred Fifty Three thousand

Nine hundred Ninety only

Signature of Contractor

Executive Engineer  
Education Works Division  
Jamshoro



S.No 26

**OFFICE OF THE  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION JAMSHORO**

No.XEN / Edu:Works / TC / 1802 / 2018  
JAMSHORO DATED: 15/3/2018

**LETTER OF ACCEPTANCE**

To,

M/s Meesam Construction Company  
Government Contractor,  
Plot A-16/200 Abdullah Banglows, Qasimabad  
**Hyderabad**

Bid Ref'nce **Rehabilitation of Two Class Rooms and Construction of Additional One Class Room at Government Boys Primary School Loung Khan Birhmani, Taluka Manjhand, District Jamshoro (Community Development Programme (SDGs))**

This is to notify that your bid dated **09-03-2018** for execution of the above mentioned work for the contract price **Rs 1983419** **One Million Nine Hundred Eighty-Three Thousand Four Hundred Nineteen** the lowest Rate Part-A Civil Works **27.65% Above**, Cost of Febrication **14.80% Above**, is hereby accepted, with the approval of competent authority vide No.SE(W&S)/G-72/76 Dated **12-03-2018**.

You are directed to attend this office within 03 days to sign the contract agreement.


You are, hereby instructed to proceed with the execution of the Said work within seven (7) days and after signing of agreement and make ensure completion of the work within 6 Months as specified in the bidding documents.

**Note:-** In case of failure to comply the requirement of sub-clauses in bidding documents shall constitute sufficient ground for the annulment of the award and forfeited of the Bid Security.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

Copy F.W.cs to:-

- 1 The Assistant Engineer, Education Works, Manjhand He is directed the work started from the bidders within 07-days time positively, under intimation to this office.

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
JAMSHORO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- |   |   |                          |   |
|---|---|--------------------------|---|
| 1) NAME OF THE ORGANIZATION / DEPTT   | <b>EDUCATION &amp; LITERACY DEPARTMENT, GOS</b>   |                          |   |
| 2) PROVINCIAL / LOCAL GOVT./ OTHER  | <b>PROVINCIAL</b>   |                          |   |
| 3) TITLE OF CONTRACT  | <b>Rehabilitation of Two Class Rooms and Construction of Additional One Class Room at Government Boys Primary School Loung Khan Birhmani, Taluka Manjhand, District Jamshoro (Community Development Programme (SDGs))</b> |                          |   |
| 4) TENDER NUMBER  | <b>NIT SR.No 26</b>   |                          |   |
| 5) BRIEF DESCRIPTION OF CONTRACT  | <b>Rehabilitation of Two Class Rooms and Construction of Additional One Class Room at Government Boys Primary School Loung Khan Birhmani, Taluka Manjhand, District Jamshoro (Community Development Programme (SDGs))</b> |                          |   |
| 6) FORUM THAT APPROVED THE SCHEME   | <b>PROVINCIAL DEVELOPMENT WORKING PARTY (PDWP)</b>  |                          |   |
| 7) TENDER ESTIMATED VALUE   | <b>1.983 Million</b>  |                          |   |
| 8) ENGINEER'S ESTIMATE (for Civil Work)   | <b>2.000 Million</b>  |                          |   |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)  | <b>06 Months</b>  |                          |   |
| 10) TENDER OPENED ON (DATE & TIME)  | <b>09-03-2018 at 02:00 PM</b>   |                          |   |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach List of Buyers)                                 | <b>03 Nos</b>   |                          |   |
| 12) NUMBER OF BIDS RECEIVED   | <b>02 Nos</b>   |                          |   |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS                                | <b>26 Nos.</b>  |                          |   |
| 14) BID EVALUATION REPORT (Enclosed a Copy)   | <b>Copy attached</b>  |                          |   |
| 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER   | <b>M/s Meesam Construction Company</b>  |                          |   |
| 16) CONTRACT AWARD PRICE  | <b>1.983 Million</b>  |                          |   |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT<br>(i.e 1st, 2nd, 3rd Evaluation Bid) | <b>1st M/s Meesam Construction Company</b><br><b>2nd M/s Mushtaque Ahmed Shaikh</b><br><b>3rd</b>   |                          |   |
| 18) METHOD OF PROCUREMENT USED :- (Tick one)  |   |                          |   |
| a) SINGLE STAGE – ONE ENVELOPE PROCEDURE  | <input checked="" type="checkbox"/> <table border="1"><tr><td>Domestic</td><td>Local <input checked="" type="checkbox"/></td></tr></table>  | Domestic                 | Local <input checked="" type="checkbox"/> |
| Domestic  | Local <input checked="" type="checkbox"/>   |                          |   |
| b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  | <table border="1"><tr><td><input type="checkbox"/></td><td><input type="checkbox"/></td></tr></table>   | <input type="checkbox"/> | <input type="checkbox"/>                  |
| <input type="checkbox"/>  | <input type="checkbox"/>  |                          |   |
| c) TWO STAGE BIDDING PROCEDURE  | <table border="1"><tr><td><input type="checkbox"/></td><td><input type="checkbox"/></td></tr></table>   | <input type="checkbox"/> | <input type="checkbox"/>                  |
| <input type="checkbox"/>  | <input type="checkbox"/>  |                          |   |
| d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE   | <table border="1"><tr><td><input type="checkbox"/></td><td><input type="checkbox"/></td></tr></table>   | <input type="checkbox"/> | <input type="checkbox"/>                  |
| <input type="checkbox"/>  | <input type="checkbox"/>  |                          |   |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC.



19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Superintending Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	✓	No	
-----	---	----	--

21) ADVERTISEMENT

i) SPPRA Website :-

(If yes, give date and SPPRA Identification No.)

Yes	✓	SPPRA Website uploaded S# 36876 Dated 19-02-2018.	
No			

ii) New Paper

(If yes, give names of newspapers and dates)

Yes	✓	(INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018	
No			

22) NATURE OF CONTRACT

Domestic/ Local	✓	Int.	
--------------------	---	------	--

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS ?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	✓	No	
-----	---	----	--

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING ?

Yes		No	✓
-----	--	----	---

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	✓	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	✓	No	
-----	---	----	--

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	✓	No	
-----	---	----	--

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	✓	No	
-----	---	----	--

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp  
Authorized Officer

  
Executive Engineer  
Education Works Division  
Jamshoro.

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


# **BID EVALUATION REPORT**


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Jamshoro
- 02 Tender Reference No: No.XEN(EduWorks)TC/1655 Dated 19-02-2018
- 03 Tender Description/Name of work/item: Rehabilitation of Two Class Rooms and Construction of Additional One Class Room at Government Boys Primary School Loung Khan Birhmani, Taluka Manjhand, District Jamshoro (Community Development Programme (SDGs) Single Stage One Envelope Procedure
- 04 Method of Procurement
- 05 Tender Published: (INF-KRY-No. 1002/18) Express Tribune, Awami Awaz, Express, Dated 22-02-2018  
SPPRA Website uploaded S# 36876 Dated 19-02-2018.
- 06 Total Bid documents Sold; 03 Nos
- 07 Total Bids Received: 02 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: Nil
- 11 Financial Bid Opening date: 09-03-2018
- 12 Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Messam Construction Company	1983419	1st	0.83%	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Mushtaque Ahmed Shaikh	1995407	2nd	0.23%	High	Responsive

Signature of the member of the committee

  
(Javed Ahmed Shaikh)  
Assistant Engineer  
Education Works Sub-Division  
Kotri  
(Member)

  
(Syed Ahmed Ali Shah)  
Executive Engineer  
Education Works Division  
Jamshoro  
(Chairman)

  
(Yousuf Khan)  
Assistant Engineer  
Public Health Engg Works  
Jamshoro  
(Member)

# FORM OF CONTRACT AGREEMENT

CA-1

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the \_\_\_\_\_ day of \_\_\_\_\_ (m) \_\_\_\_\_ (y) between " Govt of Sindh through **Executive Engineer Education Works Division Jamshoro** " (hereafter called the "Procuring Agency") of the one part and \_\_\_\_\_ (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz

should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

**NOW this Agreement witnesseth-- as follows:**

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz
  - (a) The Contract Agreement;
  - (b) The Letter of Acceptance;
  - (c) The completed Form of Bid;
  - (d) Special Stipulations (Appendix-A to Bid);
  - (e) The Special Conditions of Contract - Part II;
  - (f) The General Conditions - Part I;
  - (g) The priced Bill of Quantities (Appendix-D to Bid);
  - (h) The completed Appendices to Bid (B, C, E to L);
  - (i) The Drawings;
  - (j) The Specifications
  - (k) \_\_\_\_\_ (any other)

**Adhesive Stamp duty**



Assistant Accountant  
Accounts Officer Hyderabad

3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract. (69)

P.T.O

7009

26

**SCHEDULE - B**

**NAME OF WORK :-**

**REHABILITATION OF TWO CLASS ROOMS & CONSTRUCTION OF  
ADDITIONAL ONE CLASS ROOM @ GBPS, LONG KHAN BIRMANI,  
TALUKA MANJHAND, DISTRICT JAMSHORO.**

S.No.	Description	Quantity	Rate	Unit	Amount
1	Removing door with chowkats ( S.I.No. 33 ( a ) - P / 12 )	1.00 @	142.18	P.No. Rs.	142.00
2	Removing windows & sky lights ( S.I.No. 33 ( b ) - P / 12 )	3.00 @	102.85	P.No. Rs.	309.00
3	Dismantling 2nd. Class tile roofing ( S.I.No. 22 ( b ) - P / 11 )	354.00 @	378.13	% Sft. Rs.	1,339.00
4	Dismantling rolled steel beams, Iron rails etc. ( S.I.No. 42 - P / 13 )	9.37 @	126.04	P. Cwt. Rs.	1,180.00
5	Dismantling brick work in lime or cement mortar ( S.I.No. 13 - P / 10 )	662.00 @	1285.63	% Cft. Rs.	8,511.00
6	Dismantling cement concrete reinforced seperating reinforcement from concrete cleaning and straightening the same. ( S.I.No. 20 - P / 10 )	372.00 @	5445.00	% Cft. Rs.	20,255.00
7	Removing Cement or Lime plaster. ( S.I.No.53 - P / 13 )	826.00 @	121.00	% Sft. Rs.	999.00
8	Scraping ( b ) Ordinary distemper, oil bound distemper or paint on walls. ( S.I.No. 54 ( b ) - P / 13 )	1221.50 @	226.88	% Sft. Rs.	2,771.00
9	Excavation in foundation of building, bridges and other structures including dagbelling, dressing, refilling around structures with excavated earth watering and ramming lead upto 5 ft. ( b ) in hard soil or soft murum. ( S.I.No. 18 ( c ) - P / 04 )	1213.00 @	3176.25	%0 Cft. Rs.	3,853.00
8	Cement concrete brick or stone ballast 1-1/2" to 2" guage ratio 1:5:10. ( S.I.No. 04 ( b ) - P / 15 )	367.00 @	8694.95	% Cft. Rs.	31,910.00
9	Pacca brick work in foundation and plinth in cement sand mortar 1:6. ( S.I.No. 04 ( i ) e - P / 21 )	821.00 @	11948.36	% Cft. Rs.	98,096.00
10	Rcc work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding will be paid seperately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing the exposed surface i/c screening and washing of shingle ) ( a ) Rc work in roof slab, beams, coloumns, rafts, lintels and other structural members laid in situ or precast laid in position Complete in all respects. ( i ) Ratio ( 1:2:4 ) 90 Lbs. cement, 2 cft. sand, 4 cft. shingle 1/18" to 1/4" guage. ( S.I.No. 06 ( a ) ( i ) - P / 17 )	996.00 @	337.00	P. Cft. Rs.	335,652.00
11	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire ( also includes removal of rust from bars ) ( b ) Using Tor Steel. ( S.I.No. 08 ( a ) - P / 17 )	40.00 @	5001.70	P. Cwt. Rs.	200,068.00
12	Filling watering & ramming earth in floors with surplus earth from foundation lead upto one chain and lift upto 5 ft. (S.I.No.21-P/04				

Raja Shah

809.00 @ 1512.50 %0 Cft. Rs. 1,224.00

- 13 Supplying and filling sand under floor and plugging in walls. ( S.I.No. 29 - P / 25 )

690.00 @ 1141.25 % Cft. Rs. 7,875.00

- 14 Pacca brick work in ground floor in cement sand mortar 1:6. ( S.I.No. 05 ( i ) e - P / 21 )

854.00 @ 12674.36 % Cft. Rs. 108,239.00

- 15 Pacca brick work in other than building i/c striking of joints upto 20' height in 1:6. ( S. I. No. 7 ( e ) - P / 21 )

210.00 @ 12346.65 % Cft. Rs. 25,928.00

- 15 Providing and fixing G.I frames / chowkats of size 7" x 2" or 4 - 1/2" x 3" for door using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the joints. The cost also include all carriage, tools and plants used in making and fixing. ( S.I.No. 29 - P / 92 )

18.00 @ 228.90 P. Rft. Rs. 4,120.00

- 16 Providing and fixing G.I frames / chowkats of size 7" x 2" or 4 - 1/2" x 3" for windows using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the joints. The cost also include all carriage, tools and plants used in making and fixing. ( S.I.No. 28 - P / 92.)

66.00 @ 240.50 P. Rft. Rs. 15,873.00

- 17 Providing and fixing iron / steel grill using square bars of size 1/2" x 1/2" placed at 4" c/c and frame or flat iron 3/4" x 1/4" i/c circle shape at 1-0 apart equivalent fitted with screws or pins i/c painting 3 coats with 1st. coat of red oxide paint etc. ( S.I.No. 24 - P / 9.)

36.00 @ 194.16 P. Sft. Rs. 6,990.00

- 18 Cement plaster 1:6 upto 12 ft. height 1/2" thick. ( S.I.No. 13 ( b ) - P / 52 )

4821.00 @ 2206.60 % Sft. Rs. 106,380.00

- 17 Cement plaster 1:4 upto 12 ft. height 3/8" thick. ( S.I.No. 11 ( a ) - P / 52 )

4821.00 @ 2197.52 % Sft. Rs. 105,942.00

- 18 Providing and laying topping cement concrete 1:2:4 i/c surface finishing and dividing into panels (c) 2" thick. (S.I.No.16(c)/P-42)

1300.00 @ 3275.50 % Sft. Rs. 42,582.00

- 19 First class deodar wood wrought joinery in doors and windows etc. fixed in position i/c chowkats, hold fasts, chocks cleats, handle and cords with hooked etc. Deodar panelled or panelled and glazed or fully glazed ( b ) 1 - 3/4" thick. ( S.I.No. 07 ( b ) - P / 57 )  
( Shutters Only )

105.00 @ 902.93 P. Sft. Rs. 94,808.00

- 20 Notice board made with cement. ( S.I.No. 1C C / 18 )

32.00 @ 58.11 P.Sft. Rs. 1,860.00

- 21 Providing & Laying floor of verona marble 12' x 12' x 3/4" fine dressed on the surface without winding set in white cement over a base of 1:2 grey cement mortar 3/4" thick i/c filling of joints with slurry of finishing curing cutting tiles as proper profile etc. **R.A**

943.00 @ 310.43 P. Sft. Rs. 292,735.00

- 22 P / F 3/8" thick marble tiles of approved quality, colour and shade 8"x4"/6"x4" in dado / skirting and facing removal / tucking of existing plaster surface etc. over 1/2" thick base of cement mortar 1:3 setting of tiles curing, finishing, cleaning and polishing etc. complete ( i ) for new work. ( S.I.No. 68 ( i ) - P / 48 )

105.00 @ 186.04 P. Sft. Rs. 19,534.00

- 23 Primary coat of chalk under distempering. ( S.I.No. 23 - P / 54 )

4821.00 @ 442.75 % Sft. Rs. 21,345.00

- 24 Distempering three coats. ( S.I.No. 24 ( c ) - P / 54 )

Raja Shah.



4821.00 @ 1079.65 % Sft. Rs. 52,050.00

18 Distempering two coats. ( S.I.No. 24 ( b ) - P / 53 )

2443.00 @ 1043.90 % Sft. Rs. 25,502.00

25 Painting new surface ( c ) preparing surface and painting of doors and windows any type (i/c edges). Three coats.(S.I.No.05(c)-P/

210.00 @ 2116.41 % Sft. Rs. 4,444.00

20 Painting old surface ( d ) preparing surface and painting guard bars, gates of iron bars, gratings, railings i/c standard braces etc. and similar open work Two coats. ( S.I.No. 05 ( d ) - P / 70 )

96.00 @ 674.60 % Sft. Rs. 648.00

Raja Shah.

Total Rs. 1,643,164.00

Executive Engineer  
Education Works Division  
Jamshod.

## ABSTRACT OF SCHEDULE B

Name of Work **Rehabilitation of Two Class Rooms and Construction of Additional One Class Room at Government Boys Primary School Loung Khan Birkmani, Taluka Manjhand, District Jamshoro (Community Development Programme (SDGs))**

### CIVIL WORK

### AMOUNT

Cost of Schedule Item

1,104,971

27.65% Above/Below on S.I

Cost of Febrication

227,051

14.80% Above/Below on Febrication

Cost of Non Schedule Item

292,735

Cost of Marble

19,534

Total = 1983419/-

G.Total = 1983419/-

Rupees in Words

Nineteen hundred Eighty three thousand -  
Four hundred Nineteen only.

Raja Shah.

Signature of Contractor

Executive Engineer

Education Works Division

Jamshoro