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KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE RESIDENT ENGINEER

DHABEJI DIVISION (PUMPING)

Mirpur Sakro Tehsil District Thatta Chabeii,

No. R.E/D.D{P)/W.0/KW&SB/2018/ Hé‘? Dated: __ (0 7/@/20/(9

M/s. Saim & Co.,

House No.412 Survey No.208,
Millat Town Malir Halt,
Karachi.

LETTER OF COMMENCEMENT / WORK ORDER

SUBJECT:- REPAIR / MAINTENANCE OF NON-RETURN VALVE 1000MM BIA OF PUMP SET
“C” AT K-2 PUMP HOUSE, DHABEJI.

Consequent upon the submission of the formal acceptance of your side the
Condition of Contract and Letter of Acceptance, you are here by directed to commence
the wark in strict accordance with the contract with shall be reckoned from the receipt of
this letter and get completed within 10 Days, in case of any delay the penalty shell be
imposed of 0.05% of the Bid Cost Per Day.

Please acknowledge the receipt of the letter by signature in the space

provided below.
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\‘,.‘1("!}5‘\
RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)
K.W.&.5.B
Copy to:-

1. Chief Engineer {(E&M)-Water, KWESBE.
2. Superintending Engineer (P&F-T), KW&SB.
3. Office Copy.

Acknowledgement Receipt

NAME OF PROPRIETOR.

SIGNATURE.

DATED.
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KARACHI WATER & SEWERAGE BOARD
' OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

/ 7 BID EVALUATION REPORT
.1 |Name of Procuring Agency : | KARACHI WATER & SEWERAGE BOARD
2 Tender Reference No; KWSB/DPR/50/2018 Published in daily “The News”, “Amn”
“Jahan-e-Pakistan” & daily “Waka™ dt:03-03-2018.
SPPRA Serial No.37209 LD No.
3 Tender Description/Name of { REPAIR / MAINTENANCE OF NON-RETURN
Work/Item: VALVE 1000MM DIA OF PUMP SET ‘C’ AT K-2
PUMP HOUSE, DHABEJI.
4 Method of Procurement: Single Stage (One Envelop)
5 Tender Published: Through Press / SPPRA Web Site
6 Total Bid Documents Sold: 02 Nos
7 Total Bid Received: 02 Nos
8 Technical Bid Opening Date | N/A
(if applicable):
9 No. of Bid Technically | N/A
Qualified (if applicable)
10 | Bid (s) Rejected: NIL
11 Financial Bid Opening Date: | 27-03-2018

12 BID EVALUATION REPORT

$# | Name of Firm | COST OFFERED Luuxme uJ COMPARISON REASON FOR ACCEPTANCE REMARKS

WITH
| Bldder BY THE BIDDER TﬁgggTOF ESTIMATED { REJECTION

COST

Pay Order and other documents are
1, MisSaim&|p 4 g0 0ea/| 1* | @13954%) attached. P.OK04681113 dt:26-03-2018 | Substantially

Co T Lowest | Above | Rs.50,000/-from Bank A] Habib Ltd | Responsive
Shamsi Society Branch Karachi

Pay Order and other documents are
2, MisBajwa b 5c 21 076/ 2" | @19.972% | attached. P.O # 04319597 dt:26-03-2018 | Substantially

Engineering ; =~ = Lowest { Above | Rs.53,000/-from Meezan Bank Shamsi | Responsive
Society Branch Karachi

J

The all concerned bidders are being informed accordingly.

The R.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Saim & Co. declared the lowest
responsive bidders by the Committee and recommended for sanction from Competent Authority.

7

Wf (Saif-ul-jaque) (Maqsoﬁ Ahmed Shaikh)

D.A.O (P&F)-I Circle Additional Director Internal Superintending Engineer (KMC)
Me / Secretary Audit - KMC Member Member
(Intekhab ajput) (Munir Ahmed Bhatti)
S.E (P&F)-1 Director {Design & Estimate)

Member Convener
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1)
2)

3)

12)

13}

14)

15)
16)

17)

18)

a)

c)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS,

SERVICES & GOODS

NAME OF THE ORGANIZATION / DEPTT:
PROVINCIAL 7/ LOCAL GOVT. f OTHER
TITLE OF CONTRACT

TENDER NUMBER

BRIEF DESCRIPTION OF CONTRACT

FORUM THAT APPROVED THE SCHEME
TENDER ESTIMATED VALUE

ENGINEER'S ESTIMATE
(FOR CIVIL WORKS ONLY)

ESTIMATED COMPLETION PERIOD (AS PER CONTRACT}
TENDER OPENED ON {DATE & TIME)

NUMBER OF TENDER DOCUMENTS SOLD
(ATTACH LIST OF BUYERS)

NUMSBER OF BIDS RECEIVED
NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS

BID EVALUATION REPORT
(ENCLOSE A COPY)

NAME AND ADDRESS OF THE SUCCESSFUL BIDDER
CONTRACT AWARD PRICE

RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(LE 15", 2"° 3" EvALUATION BID)

METHOD OF PROCUREMENT USED :- (TICK ONE}

SINGLE STAGE-ONE ENVELOPE PROCEDURE

SINGLE STAGE-TWO ENVELOPE PRCCEDURE

TWO STAGE BIDDING PROCEDURE

TWC STAGE — TWO ENVELOPE BIDDING PROCEDURE

Karachi Water & Sewerage Board.
Local Govt Dep't

R/M of Non-Return Valve.

SPPRA Serial No.37208

REPAIR / MAINTENANCE OF
NON-RETURN VALVE 1000MM

DIA_OF PUMP_SET ‘C” AT K-2
PUMP HOUSE, DHABEIL.

M.D, KW&SB

Rs.21,93,070/=

90 days
27-03-2018 at 2:00 PM

Two

Two

Two

Enclosed

M/s. Saim & Co.
Rs.24,99,084/=

(1) M/S. Saim & Co.
{2).M/3. Bajwa Engineering.

Domestic
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PLEASE SPECIFY IF ANY OTHER METHOD OF PRCCUREMENT WAS ADOPTED |.E EMERGENCY,
DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19)

20)

21)

i)

22)

23)

24)

25

26)

27)

28)

29)

30)

APPROVING AUTHORITY FOR AWARD OF CONTRACT

WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL
PROCUREMENT PLANT?

ADVERTISEMENT

SPPRA website
(If yes, give date and SPPRA Identification No.)

News Papers
(If yes, give names of newspapers and daies)

NATURE OF CONTRACT

WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED
FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID /
BEST EVALUATED BID {in case of consullancies)

WHETHER THE SUCCESSFUL BIDBER WAS TECHNICALLY
CCOMPLIANT?

Whether names of the bidders and their quoted prices were read out at the
time of opening of bids?

WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE
AWARD OF CONTRACT?
{Attach copy of the bid evaluation report)

M.D, KW&SB

Yes No

Yes Serial.No.37209

Daily “The News”

Yes *Aman”, Jehan-e-
Pakistan’, "Waka" Sindhi

o Datet.03-03-2018.

Local N Int

“Yes Y No

Yes v No

Yes  No v

ves ¥ o




e
UoN

g
[

Signature & Official Stamp of

ta ~ - -
Renden( Eligimpes

v 31}  ANY COMPLAINTS RECEIVED
{If yes, result therecf) Yes
0 - Mo
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER S
NOTICE f DOCUMENTS Yes
(If yes, give reascons)
No B
33) WAS THE EXTENSICN MADE IN RESPONSE TIME? o 77
(if yes, give reasons) Yes
34) DEVIATION FROM QUALIFICATICN CRITERIA o
{If yes give reasons) Yes
“No
35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE S
SELECTED FIRM IS NOT BLACK LISTED Yes 3y
36) WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE
PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN
CONNECTION WITH THE PROCUREMENT? IT 80, DETAIL TO BE
ASCERTAINED REGARDING FINANCING CF VISIT, IF ABROAD:
(if yes, enclosed a copy) Yes
37) Were proper safeguards provided on mobilization advance payment in the
contract {Bank guarantee etc.)? Yes
38) Special conditions, if any ~
(If yes, give brief Description)
Yes
T

No
Ne

Dhabesi Division (Pempigg)
AUTHORIZED OFFICER EW AN

FOR OFFICE USE ONLY

SPPRA. Block-No.8, Sindh Secretariat No.4-A, Court Read, Karachi.
Tele: 021-205356, 021-9205369 & Fax 021-9206291




F NAMEOF WORK:-  REPAIR / MAINTENANCE OF NON-RETURN VALY E 100081M DIA OF
PUMP SET ‘C* AT K-2 PUMP HOUSE, DHABEJL.

n (B) Description and rate of Items based (On Item rate basis)
Mtem | Qty. i Description of itemtobe | Rate Unit Amount in
No. executed at site Amount Amount Rupees

- _(in Figures) | (in Words)

Complete dismantling of” Gear
Box of NRV 1000mm dia .
Valve Pin, Valve Driver shaft
and Gear Shatt. Shutter disc.
I Ollob | Valve body by method of
hydraulic puller and oxygen
acetylene  flame as pe
instruction of Engineer
incharge.

Repair & Re-conditioning of
Shutter valve disc both side of
pin guide hole by method of re-
dressing by cast iron welding
rod by X-ray welding process

‘ pin hole about & dia and
k.

Job

-—

Job

2. OJob | length 127 /e making and
machining  line bore  X-axis
both  pin hole by boring
machine having finished size
i 120mm and length 47 as
per instruction of the Engineer
incharge.

Repair & Re-conditioning of
Valve body both pin guide hole
by  method of re-dressing
(damaged oval shape hole) by
Cast iron X" ray welding
process about 87 dia & length

{27 dia i/c making hole both -

(02Jobs | pin guide at same “X° axis by - ,Fobd % L‘ ({ 0
vertical boring m/c having dia(@/‘,’ O .
133mm & length 30mm and

| : other dia 120mm and length

! ! 203mm (87 /e sand blasting

for inside Valve boady having

i width  1000mm  dia as  per

. | {instruction of the Eng.incharge.

' Manutacturing of Shutter disc

scat from Phosphorus Bronze

metal by centritugal  casting
having din Outer = 132 1mm &
940mm  inner dia & length
89mm i/ machining become

4 017oh .ﬁnisi.ledlsize_OD=|225mm Iand /‘/_q\ Tot ”_X:\

inner dia = 1210mm  width { t ” X > Li l ‘&@(:

30mm & making tapered at 45° 4 2
for shutter scat ring type ifc
making V" shape American
: i tread at Seat inside complete
! ; dia 30mm  width  as  per
' _instruction of Eng.incharge.

)
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Qty.

Deseription of item to be
executed at site

3

R:\le.

Amount

(in Figures)

Amount
(in Words)

Unit

Amount i;l . ‘
Rupees .1

3 01No.

Mfe. of Valve body seat frame
from Phosphotrus Bronze by
casting  having  outer dia
[333mm, [D=1105mm & length
100mm i/c precise machining
having finished size outer dia
1250mm, inner dia llSSmm,J
width 100mm /¢ making V’
Shape thread 50mm width at
inner dia ring. i/c making tapered
cutting 435° ar top side of seat as
per instruction of the Engineer
incharge.

6. 02Nos.

Mrtu. and tixing of Pin guide
cover from M.S. Plate having dia
220mm. width 65mm making
under cut from one side 140mm
dia width Smm  other stg
cutting 63mm dia., width P.qu‘
i‘c making 08 Nos. holes 19mni
dia /¢ making grease point as
per sample.

lfflgo

Each

Each

S I

7. 01 No.

Mtz. of Valve Body Ceramic
seal (Imported) having cross
secctional dia 10mm outer dj
1320mm as pr instruction o
Engineer incharge.

Eac(

At A

5. (M No.

Providing cutting & fabricating
fram [3mm thick, MS Plate Size
1219 x 1219mm, making circular
shape ring having outer dia
FESmm and making inner dia

fhole T3 Tmm for lock the Valve

shutter  disc by Providing &
Fixing Elen Belt stainless steel
i0mm & length 50mm by
making hole at shutter disc
shutter ring 10mm hole (32Nos,)
Zig Zag shape & making thread
on  Valve shutter as  per
instruction of Engineer incharge.

Lach Q

6481t

herinstruction of € in charge.

Supply & Fixing of different
Nuts & Bolts by Stainless steel
20mm x 65mm, 25mm x 75mm
& others.

Local Mfu. of Valve Shulter Pin
bush from Phosphorus bronze by
centritugal casting having outer
diae 170mm and lnner dia 80mm
& length T42mm i‘c machining
having finished size cutting OD
Outside 133mm. width 10mm as
Suppiv & Fixing of S)flllH:.TiC
Rubber Sheet with canvas by
made Korea i'c  making
32Nos. holes having 1147 dia for

in

Nuls & Bolts /¢ making bole
1000mm dia as per instruction of

Lng.incharge.




Description of item to be Rate Unit Amount in
executed at site Amount Amount Rupees
' (in Figures) (in Words) B

Providing & Pasting Biscoe
Adhesive  Kit (Made in
Holland) 65mt. Tin each for
Valve outer body at time of

fixing Valve at line.

Sop)

Assembling  of all  parts,
Complete repair Valve disc,
Valve pin, Valve body at
proper place Valve seat at
shutter disc, Valve seat at
Valve body i/c apply anti
corrosion coating and sea paint
as per instruction of Engineer
incharge.

{11.Job

Loading, Un-loading &
Transportation of Complete
Valve, from Dhabeji to Karachi
Workshop & back Karachi to

0llob

) Jo

L~ L
@
QO;
2

Dhabeji Pump House. b
Tutq Rs.< L ﬁog “;;
\\/ ' Remdent.Eﬁgmeer&*f; IHG)
.."x ‘ﬁ] J 5.3 ‘
i /WL hereby guoted Ry C)O & £Rupees
_Twonty fo WY MWE
//RG’LQ&«A/f an fnfm Lot Only)
% execution ot above work and 1 / € hereby undertaking accept
i all clauses of SPPR-2010 and comply the-Rules of KW&SB.
triEin mny

Signature o o

With name/ot firt <
Address Een
Contact ff S 7Y P 1)

T(P&F)F1 S.E. (P& )
le, KW&SB Circle, V&S
(Member / Secy.) (Member)
S.E. (g

(ﬁ .ldem‘ Jar)

I Tender Received ia Sealed / En-seale d cover and opened by
Procuremoent Committee-1, KW &SB

12 No/dYes Curting & Ower Wotipe has been found.

b nest Money of Bid Amount

. /5 ;'/9 v, 3P0

Rs:

J Contravtor e cervfuse

i shapugi i

(b N _&QAQ///Z .

G NG e e
Drawn on ﬁﬂ?f .31;3( %{
4). Contractur Mo,

Has Qreoted Amount B %f Gqﬁgﬁ/

tRapees —

Mbm
~Dircetor (DRET™

KW&SB/ (Conyener):

Add!. 5

ImemﬂfAud
-
{ EMcery ¢




) T OB TR 0 VR S R i 1

FAMRAN NEHAL STAMS YEMDAR. = sy,
Liceize Mo. 152, Shop Nu.? Glameur Arcadeg

§«8¢ 1.1, Norths Karachi . N
s.éc;....:;?....-...oms od - LMAY. 2018 i e eaiidd NLY

Asru2a Ta Wi ARG osvcrnivasisiniiiei
1'?’3‘«':'0.'\-'.‘3_‘3 VML RAC @S E rtvra et it i ising

RS *...,,...ﬂ_m,,,,,,,,gﬁﬁm= i(' i nili

wheiae o b
o srrccenn Alestand MAat 94mr A
{mihor s Cignaitre '-'-r\v"|l' YT "'-'ZWM

AGREEMENT
Between
M/s. Saim & Co.,
and
Karachi Water & Sewerage Board.

This agreement made on this @ SK~day of JUA(_& - 2018, between Karachi Water &
Sewerage Board. Block-1. 9" Mile Shahra-c-Faisal. Karsaz. Karachi. through its Chicl’ Bngineer
(&M )-Water £ S5 (P& KW&SB. hereinalier called the Board (hereinafter caltled the cmployer
ol the one part) and M s, Saim & Co.. House # A-4120 Survey No.208. Millar Town. Malir Halt
sarachi. hereinatter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor’s Tender here unto Annexed and marked ©
dated: 27.03.2018 for the work of “"REPAIR 7 MAINTENANCE OF NON-RETURN VALVE TGOONM DA
OF PUMP SET-CY AT K22 PUMP HOUSE. DHABEI. Istimated cost: (On Ttem rate basis) under SPPR-

2010, The Total sanctioned amount is Rs.24.99.084. = (Rupees Twenty Four Lac Ninety Nine

W A
PAGE 1 OF 3 \ o5
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SUENER OF
Thousand Eighty Four onlyy as evaluated  recommended by Procurement / Evaluation Committee-1.
NW&SB vide Para-28/N and financially concurred by the Finance Department. KW &SB vide Para-2)
to 4 1I/N duly approved by the Managing Director, KW&SB vide Para-44/N as per Contractor’s quoted
amount. the amount put to tender. According under SPPRA Rules-2010 (Amended 2017) duly siened
the Contractor has made them fully acquainted with its meanings.

WHIZREAS 10% Sccurity Deposit (02% Earnest Money on Quoted amount is deposited
by Contractor m favour of KW&SB) will be deducted trom the Contractor’s bitl and such amount hay e
given a lien over as security for the due fultillment of the contract and the Contractor abide all the
terms and conditions and aforesaid specification ol the tender. Sceurity Deposit deducted o he
refunded afier three months of satisfuctory completion of the work.

The payment 1o be made by KW&SR 10 the contractor as per prevailing legal / codal practice

{\ )
\p"é\
‘% PAGE 2 OF 3
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The Contractordire hereby Bind themselves their heirs successors 7 legal representialives and
dssignee o pay 0.03% of Bid Cost per day of delay 1o the KW&SE or such smaller amount fixed Py
the competent authority. The time for completion of this work is within (10) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this O§&7 i

ol ook

M/s. Sifm RESIDENT ENGINEER SUPERINTENDING ENGINELR
{Contfactor) DHABEJ DIVISION (PUNMPING) (PUMPING & FILTER )T,

KW&SB KWwdasi

- CHIEF ENGINEER (E&MpEWATER
K.AWV.& 518,

j SN

WITNESSES:

M3 s EngE WOl

PAGE 3 OF 3
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AGREEMENT

Between

M/s. Saim & Co.,
and
Karachi Water & Sewerage Board.

REPAIR  MAINTENANCE OF NON-RETURN VALV
LOOUMM DEA OF PUMP SET -CT AT K-2 PUMP HOU S,

DIHABRI
Vi

, \‘3,%‘
RESIDENT ENGINLELER

(Contractor) DIABEJI DIVISION (PUMPING)
KW&SB

Name of Wark:-
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AGREEMENT

Between

M/s. Saim & Co.,
and
Karachi Water & Sewerage Board.

Name of Work:- REPAIR - MAINTENANCE OF NON-RETURN VALV
LQOOMM DIA OF PUMP SET "C™ AT K-2 PUMP HOUSI.
DHARLI

W

RESIDENT ENGINEER
DHABEY DIVISION (PUMPING)
KW&SB
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AGREEMENT

Between

M/s. Saim & Co.,
and
Karachi Water & Sewerage Board.

Name ol Work - REPAIR  MAINTENANCE OF NON-RETURN VALV
LOGONIN DIA OF PUNMP SETLCT AT K-2 PUMP HOL SI,
DHABE

f"fl ! - \0&
/?‘ A\
Mis. Sawr& Co. RESIDENT ENGINEER

(Contractor) DHABEJ DIVISION (PUMPING)
KW&SB
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