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SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

SINDH BANK LIMITED/ADMINISTRATION
1) NAME OF THE ORGANIZATION / DEPTT.

2) PROVINCIAL / LOCAL GOVT./ OTHER SCHEDULED BANK

b3
3) TITLE OF CONTRACT Renovation of Bhawal Nagar Branch \-/
4) TENDER NUMBER SNDB/COK/ADMIN/TD/960/2018
5) BRIEF DESCRIPTION OF CONTRACT Same as Above

6) FORUM THAT APPROVED THE SCHEME  Competent Authority

7) TENDER ESTIMATED VALUE

8) ENGINEER’S ESTIMATE Rs. 2,904,100/-
(For civil works only) 42

R CONTRACT) 45Pays
27/08/2018 At 1200 Hours

9) ESTIMATED COM

11) NUMBER OF TEND)
{Attach list of buyers)

13) NUMBER OF BIDDERS PRESENT AT i OPENING OF BIDS 93
14) BID EVALUATION REPORT & ached
(Enclose a copy)

15) NAME AND ADDRESS OF THE SUCCESSFULBM!

—

16) CONTRACT AWARD PRICE [ o
17) RANKING OF SUCCESSFUL BIDDER IN EVALUATIONGHING
(i.e. 1%, 2" 3" EVALUATION BID). 1) Mis. Z.A Construct
2) M/s. Mani & Assoc j
3) M/s. Memar Associates e
18) METHOD OF PROCUREMENT USED : - (Tick one)
2) SINGLE STAGE — ONE ENVELOPE PROCEDURE "
b)  SINGLE STAGE — TWO ENVELOPE PROCEDURE | |
¢)  TWO STAGE BIDDING PROCEDURE L—__
d)  TWOSTAGE - TWO ENVELOPE BIDDING PROCEDURE '
PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADRDOPTED ie.

EMERGENCY. DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

A Ceoonadlen 19 V/ SAH

WAL
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COMPETENT AUTHORITY
19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes ‘. No .|

21) ADVERTISEMENT :

Yes | SPPRA S. No:26428/2016 & 33975/2017
i) SPPRA Website SPPRA S. No:37814/2018 (10th Aug 2018)

(If yes, give date and SPPRA Identification No.)

No

ii) News Papers Yes

ar ¥ Express Tribune, Daily Express, Daily lbrat
yes, give names

of newspapers and dates) (18th Oct 2017)

No

Domestic/
Lascal /

22) NATURE OF CONTRA

Int. |

23) WHETHER QUALIFICATJON CRTEERIA ¢
WAS INCLUDED IN BIDDING / TENDERBOCUMENTS?
(If yes, enclose a copy) .

Yes || v | [No E”

Yes || v | [No

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMEN
(If yes, enclose a copy)

25) WHETHER APPROVAL OF COMPETENT AUTHORITY

/ D FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING 2

Yes No ||

|Yes] v | |No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED | Yes || v [[No
BID / BEST EVALUATED BID (in case of Consultancies)

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY Yes || v || No
COMPLIANT?

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
2
THE TIME OF OPENING OF BIDS? Yes |N0 ”:” :

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report) l Vei | . |N0 '_' ] |
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31) ANY COMPLAINTS RECEIVED

Y
(If yes, result thereof) B
"No | No
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(1f yes, give details)
Yes
No | No
33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons) Yes
: No | No
34) DEVIATION FR@) ATION CRITERIA
(1f yes, give detalléd rea Yes
No | No

35) WAS IT ASSURED BY THE PRO
BLACK LISTED?

AGENCY THAT THE SELECTED FIRM IS NOT

Yes IT No

QLIE PROCURING AGENCY TO THE

36) WAS A VISIT MADE BY ANY OFFICER/OFFI(
SUPPLIER’S PREMISES IN CONNECTION WITH{H
BE ASCERTAINED REGARDING FINANCING ':!: ;
(If yes, enclose a copy)

C |:|]No 7]

VANCE PAYMENT IN
Yes No v

37) WERE PROPER SAFEGUARDS PROVIDED ON MQBRBILI
THE CONTRACT (BANK GUARANTEE ETC.)?

38) SPECIAL CONDITIONS, IF ANY Yes

(If yes, give Brief Description)
No | No
iw 39)Date of Awnrd@ ] l'l

Signature & Official Stam
Authorized Officer

l.rcwmie

FOR OFFICE USE ONLY Ewm“d”m“mfﬂfﬂraﬂof
ANK LimiTep

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: (021-9206291
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0012-4926874

Noh-Judiclal

Deszription : AGREEMENT RELATING TO DEPOSTT OF TITLE DEEDS, FAWN OR PLEDGE - S(a)(il)
First Party ¢ Muhammad Zulfigar Al (38502843791 3.7)

Second Party + Mubammad aaif fanake |35301-6737506-3]

Agent : Muhammead Zulfiger M [36502-643713:7]

Stanig Duty Pald by * Muhaminsd Asif Hanaia [3530L6737506-3]

lssue Date ¢ 29-0c-2010, 10:22:45 AM

Paid Through Challan , - ADIBBC2AASTLIFOD

Amauat in Words "t Ten Thousand Two Wungred aud Fosty flupees Only

A g AR T e T ient for Rensuatiar’sf B al Nagar Branc

THISAGREET{FN‘T is entered into 3: Karachi
on this the day of f‘ 2V 2018

BETWEEN

- m/s. Z.A Construt:ﬂnn, a sole proprietorship concern, having its principal place of busmess at House

No.14-V, Eaﬁd Town, Sahiwal (Hereinafter referred to as “Contractor”, which expression shall be
deemed b_om.gan and ipclude its successors-in-interest and assigns) of the First Part;

- AND
Vv i

SINDH BANK LIMITED, a banking company incorporated under the laws of Pakistan and having its Head
X nﬁ'ice at' 3" Floor, Federation House, Abdullah Shah Ghazi Road, Clifton, Karachi-75600, Pakistan.

(Hereinafter referred to as "THE BANK”, which expression shall be deemed to mean and include its
successors-in-interest and assigns) of the Second Part.

ER H

"THE BANK" intends to acquire the services of “Contractor” for Renovation, Interior, Electrical Woik and
Construction, for its Bhawal Nagar Branch and Contractor agrees to provide the following services to

Iihe bank, as per the tender opened an 27/08/2018.

Renavation, Interior,‘Electri‘csl and construction work 5 per detailed BOO submiited to the Bank,
Total Price as per Financial / Tec¢hnical Proposal

Submitted by M/S. Z.A Construction: Rs.2,922,150/- as Annexure “A”.

_ The terms and conditions are as follows:

i
= \ =
All terms-and conditions of the tender document will remain part of this agreement,

il be provlqed !'ree ofcharge to the Cpntrnctor, by rhe Bank
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MODE OF PAYMENTS, CIVIL, ELECTRICAL & RENOVATION WORKS

No % of Payment

Completion of Work

Salient Works

30% Running
Payment

On completion of 35% work

| Demolition / Removal 6f

debris

Block Masonry of bath /
kitchen

| Strong Room casting

Plaster, Drainage lines,

cutting for wiring

30% Running
Payment

On completion of 70% work

Wire piping, conducting

floor Tiles

Bath tiles

Paint first coat

Ceiling framing

ATM and glass work

35% Running
Payment

On completion of 100 Work

Electrical,
wiring

networking

Electrical switch, fittings,
DB

Bath Kitchen fittings

Doors and wooden cabinet

Elevation works

Steps, Ramp, Railing

Land escaping, Earthing

Final paint / polishing

05% Retention
Money

On satisfactory completion
of three months period,
after actual completion of
‘work

1

After Satisfactory
completion of 3 months
from actual completion

oy

E-STAMP

CONTINUATION SHEET

The successful bidder has to deposit 2% retention money at the time of award of contract and 3% will be
withheld at the time of final payment. The total 5% withheld amount on account of retention
money/performance security will be released after 6 months of completion of tender assigned job and
after due receipt of letter of satisfaction from concerned Branch Manager

Period of Con 1




- Date of Handing over site [k"'f L ff g E'STAM P

- Brangh Completion date: L7, 3 I] [Z ,[! J A CONTINUATION SHEET

- The job will be commenced from the date of acceptance of Award/Letter by the Contractor.

Penalty:
1. The completion period of the awarded work will be 45 days from the date of handing over the
site, the bank's representative will confirm the same.

2. In case of delay in completion, a penalty @ 0.15% of total contract amount, for each day of
delay will be imposed.

3. The rates quoted by the Contractor will Include all works, necessary for establishment of Bank
Branch, complete in all respect strictly in accordance with our specifications given in design
book. In case of any deviation in design/ specification, without written permission of Bank's
Engineer, the payment of such item will not be paid and the contractor will be liable to replace
the objected item as per the design book at his own cost.

Notice:

1. Any notice, request or consent required or permitted to be given or made pursuant to this
agreement shall be in writing. Any such notice, request or consent shall be deemed to have
been given or made when delivered in person to an authorized representative of the Party to
whom the communication is addressed, or when sent to such Party at the given address.

2. A party may change its address for notice by giving a notice to the other Party in writing of such
change.

Taxes and Duties:
- The Contractor and its Personnel shall pay such direct or indirect taxes, duties, fees, and other
impositions levied under the Applicable Law, the amount of which is deemed to have been
included in the Contract Price.

Termination of Agreem Bank:

1. If the performance of the Contractor is not satisfactory this agreement can be terminated by the
Bank upon giving a 30 day's advance notice in writing to the Contractor. In such event the
Contractor shall refund all advance money to the Bank after adjusting the cost of work done by
that date.

2. If the Contractor becomes insolvent or bankrupt.

3. |If the Contractor, in the judgment of the Bank has engaged in corrupt or fraudulent practices in
competing for or in executing the Agreement.

4. If, as the result of Force Majeure, the Contractor is unable to perform a material portion of the
Services for a period of not less than sixty (60) days; and

5. |If the Bank, in its sole discretion and for any reason whatsoever, decided to terminate this
Agreement,

6. If issued with two warning letter/email by the bank for unsatisfactory current
the bidder.
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Date /L{/;’)‘{/g
M/S. Z.A Construction
No.14-V, Farid Town, Suhiwal

Letter of Award

Renovation, Interior Work, Coostruction and Electrical Work at Sindh Bank
Limited “Bhawal Nagar Branch”.

This is with refererjee of your Tender dated 27/08/2018 pertaining to captioned work.
We are pleased to inform you that based on your quotation the above wark has been
assigned to you on contract price basis, on item wise rates, with a total of
Rs.2,922,150/-

Other terms & conditions would be as follows:

1. Desecription of Work:

a) Civil/Interior work covering total area of 1,610/~ sq.ft. as per the detailed
drawing submitted to the bank.
b) Electrical Works

Any change / alteration in the original plan, if required, due to site hindrance or
any other reason shall be made after written approval of the bank. Electricity &
water for construction activities will be provided free of charge to the contractor,
by the bank.

2 Pavment Schedule:

a) No advance payment will be made.

b) 30% amount of total contract will be released on completioc‘bot’ mabilization
and 30% of civil works, as reimbursement and on verification by Bank's rep.
¢) After completion of balance of civil works 30% payment of total amount of

contract will be released, also on verification.
d) 30% payment will be made on handing over of the site 1o the bank, subject to
proper submission and scrutiny of the bills.

€) 02% of the total amount of Contract Amount will be submitted by Contractor
) as “Performance Security”.

/ 3. Completion of Period:

J

= "’ﬁ'ﬁf/ﬂ
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farhan.amir@sindhbankltd.com

From: <farhan.amir@sindhbankltd.com>

Date: Wednesday, November 14, 2018 4:43 PM

To: "SPPRA" <tenders@pprasindh.gov.pk>; <sheraz.riaz@sindhbankltd.com>

Ce: <ather.igbal@sindhbankltd.com>; <hina.awan@sindhbankltd.com>; "Mohammad Saleem"
<mohammad.saleem@sindhbankltd.com>; "Faraz ahmed" <faraz.ahmed2@sindhbankItd.com>; "Shahzad
Begg" <shahzad.begg@sindhbankltd.com>

Attach:  11142018164230.pdf

Subject: Rule 50 Compliance - Renovation of Bhalwal Nagar Branch

Dear Concern,

Please refer the attached mention documents of caption subject tender needs to be hoisted on
SNDB and SPPRA websites as per SPPRA Rule # 50

1. Contract Evaluation Report

2. Form of Contract Award / Agreement

3. Letter of Award

4. Scope of work / Requirement

Kindly confirm once it is get hoisted on your respective websites.

Regards,
Farhan A Siddiqui

11/14/2018
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