
NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 

METHOD AND PROCEDURE OF NATIONAL COMPETITIVE BIDDING 
PROCUREMENT (SINGLE STAGE-ONE ENVELOPE) 

MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee of this 

department was held on dated. 10.01.2018 for opening the bids received in 

respect of subject NIT:, the deadline of supervision the meeting was attended 

by all following members of the procurement committee and the 

representative of bidders (Attendance sheet is enclosed). 

The bids were opened at 02:00 PM in the presence of the 

above mentioned participants and the rates quoted by bidders were read 

aloud and encircled by Chairman of the Procurement Committee. All the 

members of the procurement committee signed on each and every page of 

financial proposal /bids. The bids does not contain any over-writing or 

cutting (and mention cutting or over-writing if any), following are the details 

of bids announced. 

The committee shall examine all the bids as per the 

Qualification! eligibility criteria provided in the bidding documents 

arithmetical checks and verif' the documents and bid security submitted by 

the bidders. 

The meeting ended with the note of thanks to from the 

chair. 

CHAIRMAN 

(LUTUFULLAHPHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DWISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYAT NAICH) (ABDUL EEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGO: SUB-DIVISION 
SUKKUR ROHRI 



OFFICE OF THE 
S) k))J)? 

?one No: 071-9310105 No: TCfG-/EE/BD/- of' 2017 
Suk&ur Dated: - 

SAY NO TO CORRUPTION  

NOTICE IN VI TED TENDERS 
sEALU) TENDERS ON STANDARD BIDDING I)OCUMENTS (SBl)S) NOTIFIED BY SINDI I PUBLIC 
PROCL REMENT REGULATORY ,\VTl lORilY (SPPRA) (30Vl: OF SINI)l I A RE H ERE BY IN VITEI) 
FO't fl1E INFERESTEt) I'ERSONS /CON'I'RAC'IORS / COMPANIES FOR TIlE WORKS LIST 

iiEI) I.:NDER SPI'RA RULES 2010 (AMENDED 2013). 

! EL1G1131 LlT\': Registration with Pakistan Engineering Council for year 2017 in relied above matter. 
:zrie license will he issued fomi Electric Inspector for the year 2017. 

2. (,t ALIFICATION: 
L.ist of two similar assignment under-taken over the past seven ears. 
Details of' Equipments Machineries & Transport owned by firms I contractors. 
Financial statement (Summary) and income tax return for the last three years. 

r ) List of' litigation (it' any) and nature of' litigation. 
v) Al'lidavit that the firms has never been block listed. 

3. Iethocl of Procurement Single stage single envelope. 

4. 1'erins & Condition 
a) Blank 'lender / Schedule-B eon be download from SPPRA website. 
h) Blank tenders will be issued to the agencies / Firms on the payment of tender fee. 
c) The Procurement Agency reserves the right to reject any or accept any or all tenders under SPPRA Rules 

2010 (Amended 2013). 
d) II' the competent authority remains out of I lead Quarter on the date of opening of the tenders, then same 

tenders 'ill be open on the next working day, 
e 'l'he intending contractors should submit the Al'lidavit to affect that whether he is not in olve in any litigothm 

and not abandoned the work in any Government Department and not black listed. 
I) An A Oldavit that he is sole proprietor of' the firm in ease of the other partner the N IC of' all partners along 

with llrm's registration eertilicatc registered with Income tax Department along with the CNIC. 
g) 'l'he Contractor should be registered with Slndh Revenue Board. 
Ii) List of' works previously carried out and completed during last three year with satislhetory certificate ol' 

completion of the department concerned. 
i) List of' the Engineering and other skilled and unskilled stall' along with their hio data and list of' machinery 

and their proof of' ownership 

) The intending participants most submit certificate registered with PEC 2017. ptu'tieipating in the works whose 
estimated cost is more than 4.00 (million) 

k) COnditional Tender and not accompanied by call deposit will not be considei'cd. 
I) Postal Address Executive Engineer Buildings Division Sukkur Barrage Colon)' Sukkur Number 071-9310105. 
iii) Note: this NIT can be seen on P!RA wchsite at www.pprasindh.gov.pk  

SR.NO PARTICULAR 1St ATTEMPT 

 

2ND ATTEMPT 

29-01-2018 

29-01-20 IS 

 

t)atc 01' accept of Application & 
issuance ofl'enders (upto 01:00 PM).  

Date of receipt and opening of' Tenders 
closIng (upto 02:00 I'M).  

 

10-01-2018 

10-0 1-20 18 

 

   

   

      

      

      

EXkU1IVE 
)BUILDrNGS DIVISION 

SUKKUR 

(Conti-?-2) 

4 

-r 



(P.2) 

Copy forwarded with compliments to: - 
1) The Secretary to Government of Sindh information Technology, secretariat No: 6 Karachi for 

placing the same website 
2) The Director Information (Advertisement) Public Relation Department Government of Sindh Block-

96 KarachI along with 6 sparc copies for insertion. He is requested to please that the advertisement 
may appear in daily leading newspapers viz Sindhi, English & ljrdu wide publicity & circulation in 
the province of Sindh, 

3) The Director (A&F) Sindh Public Procurement Regulatory Authority Karachi Batik No: 8, Sindh 
Secretariat No: 4-A Court Road Karachi. With copies of Nlr & USB for favour of information and 
placing them on vcbsite Government of Si ridh. 

4) The Deputy Commissioner Sukkur, 
5) The Chief Engineer Buildings Sukkur 
6) The Superintending Engineer Works & Services Sukkur, for information. 
7) The Assistant Engineer Buildings Sub-Division, Sukkur, Patio Akil, Rohri, , & Electrical Sukkur Ir 

wide publicity, 
Copy to Drawing Branch (local) 

9) Copy to Notice Board. 

\ EXkUT'iVE 
BUILDrNGS DIVISION 

SUKKUR 

(Conti-P-2) 

.4 



LIST OF WORKS 
MO.TC1G-551EE1601 '-1DATED:- ?-/ '- g 

&1$. NAMEOFWONI( 
ESTIMATED 

COSTIN 
MILLION 

EARNEST 
MOREY5% 

TENDER FEE 
NON- 

REFUNDABLE 

COMPLETIO 
HPERIOD 

ADP2017-18 

Construction of Imnm Bargah New Building ® Sachal Ji 
\Vandh Taluka New Sukkur. 

I) Civil Work 1.900 95,000 I 3000 24 Months 

2 Construction of Jamb Mosque New Building @ Village 

hail Jadal Mnhnr Taluka New Sukkur. 
i) Civil Work 1.900 95,000 I 3000 24 Months 

3 Construction of Jamin Masjld New Building @ Village 
Saba I3agerJi Taluka New Sukkur. 

I) ICi'il \Vork I 1.800 90,000 3000 24 Months 

4 Construction of Mnsjid ) Village Qaclir flux Mnhnr UC- 

Tamachani Sukkur. 

i) Civil Work 1.900 95,0001 3000 1 24 Months 

5 Construction of Mnsjid @ Village Nachnnpur/Khanpur & 

Bhornlpur New Sukkur. 
i Civil Work 2.345 I 117,250 3000 I 24 Months 

6 ConstructIon of Paver Block Flooring & Boundary Wall 
Eld Cnli Chohan Mohalla Bachal Shah Minni Sukkur. 

I) ICivi! \Vork 3.000 150,000 31)00 I 24 Months 

7 Construction of (03 Nos.) Staff Offices of 1St Barrage 

Colony Sukkur. 
I) Civil Work 8.500 425,000 3000 24 Months 

ii) Electric \Vork 1.420 71,000 1500 24 Months 

8 Construction of Boundary Wall & Internal Path of 
Graveyard hlassan Shaheecl Village Rahuja Sukkur 

(Reqininine \Vork. 
i) ICivil \Vork 2.700 135,0001 3000 24 Months 

9 Construction of Jamla MasJid New Building @ Village 
Glioscrjl New Sukkur. 

i) fCivil Work 3.296 164,8001 3000 24 Months 
10 Construction I Renovation of Revenue Colony Sukkur 

(Remaining Work). 

1) Civil Work 8.578 428,900 3000 24 Months 
II Construction of Community Flail @ Village Saba Goth 

I3ngerji District Sukkur. 
i) Civil \Vork 2.850 142,5001 3000 24 Months 

Construction / Renovation of Mnsjld at Village Saba Coth 
Bagerji Sukkur. 

I) ICivil Work I 3° 137,500 3000 J 24 Months 
13 Construction of Boundary \Vatl ® imam Bargah Village 

Nachanpur/Khanpur & Bhornlpur New Sukkur. 
i) Civil \Vork 3,000 1 150,000 3000 I 24 Months 

14 ConstructIon I Renovation of ADC-1 Residence Sukkur. 

1) ICivil Work 4.7)7 235,8501 3000 1 24Months 
15 Construction of Two Rooms ® Lakhn Dargah Miruni 

Mohatla Bagcrji Sukkur. 
i) ICivil Work I 2.800 140,0001 3000 24 Months 

16 ConstructIon of Mnsjid @ Haider Shah Mohalla Village 

ChoserJi New Sukkur. 

i) Clvii Work 1 2.798 1 139,900 3000 24 Months 
17 ConstructIon of Boundary Wall of Graveyard Ltd Mashak 

Sukkur (Remaining Work) 
i) jCivil Work 1 3.000 I 150,0001 3000 I 24 Mo'9gC 



;.HO. NAMEOF WORK 
ESTIMATED 

COSTIN 
MILLION 

EARNEST  
RIVflLI U 

TENDER FEE 
NON- 

REFUNDABLE 

COMPLETIO 

18 RenovatIon oI Deputy Commissioner Residence Sukkur. 

I) ICivil Work 14.000 1 700.0001 3000 I 24 Months 
19 ConstructIon I Renovation of Mukhtinrknr / City Survey 

Office Sukkur City. 
i)  Civil Work 17.487 874,350 3000 24 Months 
ii)  Electric Work 2.500 125,000 3000 24 Months 

20 Construction / Renovation of Assistaflt Commissioner 
Office (New Tatuki) Sukkur. 
i) CMI Work I 9.400 I 470,000  1 3000 24 Months 

21 Construction of Boundary Wall & Extension of Existing 
Building of 1.13 Sukkur. 
i) Civil \Vork 6.580 329,0001 3000 24 Months 

22 Construction of Election Commission Office Building 

Sukkur 
i) Civil Work 1 8.6 12 1 430,6001 3000 I 24 Months 

23 Construction of Police Rest House Sukkur City. 

' 
-__ 

i) Civil \Vork 18.000 900000 3000 24 Months 
ii) Electric Work 1.100 55,000 1500 24 Months 

24 RehabilItation and Re-Construction of Jamia Mnsjid 
Bunder Road Sukkui' 
i) ICivii Work 1 6.662 1 333,1001 3000 24 Months 

25 Renovation of Jamia Mnsjid \'illnge Ghoserjl Sukkur. 

i) Civil Work 2.300 113,000 1 3000 24 Months 
26 Rehabilitation and Re-Construction of Raflq-e-Milnt 

Masjid Barrage Colony Sukkur 

i) ICivil Work 3.800 I 190,000 3000 24 Months 
27 Installation of CCT\' Cameras System I/c Renovation of 

Conference Flail & Office Building ® M.1 Office Barrage 

Colony Sukkur. 

i) Icivil Work 7.858 I 392,900 3000 I 24 Months 
28 Purchase of Road Cleaning Sweeping MachIne (2 Nos) 

Sukkur. 
i) CMI Work 4.000 1 200,000 I 3000 I 24 Months 

29 Construction of Public Toilets Dlstrclt Sukkur 

i) Civil Work 4.620 231,0001 3000 24 Months 
10 Renovation of Suprentending Engineer Works & Services 

Official Residence A-8 Quarter ADC Colony Sukkur 

(Remaining work) 

i) Civil Work 1.290 I 64,500J 1500 24 Months 

31 Construction of Staff Offices © Deputy Commissioner 
Office Sukkur " First Floor" (Remaining Vork). 

i) Civil \Vork 13.400 I 670.000 I 3000 24 Months 

32 Construction of Paver Block & CC Drain Various Street of 

Bashirabad No.) Mahar Mohalla 2. Lasharl Gall 3. 

Chandia Gnu 4. Soomra Gall 5. Shnikh Gall (3 Nos) 6. 

Plrzada Gnu 7. Bhaya Call & 8. Jamall Gall UC-IS 

Military Road Sukkur (Remaining Work). 

i) iCivil Work 6.000 I 300,000 3000 24 Months 

33 ConstructIon of Drainage Scheme of Nusrat Colony 

Shamsnbnd Chorra Ghatti UC-lO Nusrat Colony Sukkur. 

(Remaining Work). 

I) Civil Work 1 7.000 1 350,000  I 3000 I 24 Months 



E 

NAMEOF WORK 
ESTIMATED 

COSTIN 
TENDER FEE 

NON- 
CO%PLTO 

MILLION   REFUNDABLE  
ion I Renovation of Office & Record Room 

t Commissioner Pano AkU.  

ivil \Vork  
Electric Work  

Construction ommunity Hall & Compound Wall @ 

Abclut Karim Lund Moula Abad Tatuka Robri. 

7.6 10 
l.389 

380,500 
69,450 

3000 
1500 

24 Months 
24 Months 

1) Civil Work 2.300 115 000 3000 24 N'lonths 
Construction of Community Hail & Compound Wall @ 

Shahzaib near OIdNaJuni Taluka Salehpnt.  

i) ICivil Work 
37 Construction of Rooms / Renovation of Rohri Press Club 

@ Rohri. 

i) 1Cil Work 

33 ons(ruc(ion of Compound Wall ® Graveyard & Paver 

Block, Drain Village Faldr Ahnied Palh Taluka Robri. 

i) Civil Work 
Renovation of Assistant CommIssioner Office I ResIdence 

® Rohri.  

i Civil Work 
Renovation / e-Construc(ion of Dargah Mir Muhb All 

bali Tnluka Rohri.  

i jCivil \'Iork  
Renovation of Circuit house Sukkur (ADP-2289) 2017.18  

2.300 115,0001 3000 I 24 Months 

7.578 1 378,900f 3000 24 Months 

5.000 3000 24 Months 

4.350 217,500 3000 I 24 Months 

3000 24 Months 7.402 370,100 

i) Civil Work 2.880 144,000 3000 24 Months 

Rehbllltation of Taluka Hospital Pano Akil 

i'j Civil Work I 8.725 

Construction of Eld Gab Nlrch Taluka Pano Aldi 

RemaIningWork). 

436,250 3000 24 Months 

i) Idyll \Vork I 3.000 I 150.000  1 3000 I 24 Months 

BUILDINGS DIVISION 
SUKKUR 

(Conti-P.2) 
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Estlmetcd 
Cretin 
Million 

Earnest 
Money 5% 

Tender Pee 
Non-Re- 
fundable 

Nsmt of Work 

FOR THE OETrERMENTOPE 

SMSILMI'+VOUR 

39 

Construction of Community H 
rim Lufld Mouls Abed Taluka R  
I) Civil Work 2300 I  

Construction of Community H 
near Old Nejuni Taluka SaId,.  
I) Civil Work 2.300  
Construction of Rooms / R 
Rohrl.  
I) Civll',','ork 7.578  
Construction of Compound W 
VIlla . medPaTh Tel'' 
I) Civil Work  
Renovation of Assistant ..... 
ii Civil Work 4350  
Renovation / Re-Construction 
inks RohrL  
I) Civil Work I  7.402  
Renovation of Circuit House S  
I) Civil Work 2580  
RehabllittIon of Taluka }lospi  
I) Civil Work I  8725  
Construction of Eld Gab 5' N 
Work).  

I) Clvii Work I  3.000  

ELIGIBILITYt Registration wi 
year 2017 Itt reflect above matte 

11) ElectrIc license will be is 
year 20 17. 

QUALIFICATION: 

I) List of two similar assi 

- ecvenyears.-1  
ii) JYetallsofEqupmcnts 

• / contractors. 
iii) Phiancial statement (Su' 

last three years. 
iv) List of litigation (If any) a 
v) Aftidavit that the Ertns h 

Method of Procurement 
Terms & Condition 
a) Blank Tender I Schedu 

wrbrlte. 
hI 0ianktend will be' 

ment of tender fee. 
c) The Procurement Agen 

accept any or all tender 
ed 2013). 

dl If the competent authorl 
date of opening of the t. 
on the next working 4ay 

e) The (ntendin contract 
fect that whether he is 
abandoned the work in 
black listed. 

f) AnAffidavjttharheiss' 
other partner the NIC 0 
tion certificate - 
with the CNIC. 
The oratracax s&isid - 
List o(wceu  

- 

42 

43 

I' 

3.  

4.  

I) Civil Work [ i3.400  I  
Construction of Paver Block & 
rab*dNo.lMaharMohallatLas 
Gail S.Shslkh GaU(3 Nos) 6.Plr 
Gall UC-15 Military Road Sultku  

i) Civil Work 1  6.000 I  

Construction of Drainage Sch-
Ghorra Ghattl UC-lO Nsrst Co  
1) Ch1l WOrk r  7.000  I  
ConstructIon / Renovation of 
Commissioner Pano Akil. 

7.610 1) Clvii Work 
1.389 ii) ElectrieWork 

Phone Ntr 071-9310105 
No.TCIG -SSIEPJBDI- 1051 of 2017 Sukkur Dated21-12-2017 

SAY NO TO CORRUPTION 

OFFICEOF THE EXECUTIVI  
ENGINEER BUILDINGS DIVISION 

SUKKUR 

5 

7 

19 Con,trucUon1RnovatlonofMukhtlarhr/CftySurveythcS 

6 

i) CivlLWork . .1.900 .95.000.. 3000 24 Months 
'I t.t..st'-.. 1I,11 
IiskaNcwSukkur. 

Construction of Insasn Bargah New Building @ Sachal JI Wandh Ta-
iuk,i New Sukkur. 

I) Civil Work I 1.900  1 95,000 I 3000 124 Months 

Construction of Masjid @ VIUsg. Nachenpur/Khanpur & Bhoral 
ptxr New Sokkur. 

I) Clvii Work I i.coo I 95,000 I  3000  1  24 Months 

Construction of (03 Nos.) Staff OkesoflS1 Banvage CoiouySukkua 

Construction I Renovation of MasJ(d St \'lliagc Saba Goth Bseesjl 
Sukkur. 
I) Clvii Work 2.750 137.500 I  3000  I  24 Months 
Construction of Boundary Wall @Iasain Bargah Village Nachanpur 
/Xhsnpur &Bhorelisur  New Sukirur. 
I) Civil Work I.  3.000  I  150,000  I  3000 124 Months 

I) Clvii Work I  2.850  1  142.500  I  3000 124 Months 

ConatructlonlRenovation of ADC-1 Residence Sukkcr. 
I) Clvii Work 1  4.717  I  235,850  I 3000 124 Months 
Constriscflon of Two Rooms @ Lakha Darpb Mlrasal Mohilla 
flsgerJl Sukkur. 

Construction of Ma.e)id 1' Raider Shah Mohafla Vlflage Gitoseril 
Niw Suldcus. 

I) Civil Work I  2.800  I  140,000  I  3000 124 Months 

I) CIvil Work 1  2.798  1  139,900  I  3000  1  24 Months 
Construction of Boundary I1 of Gravayerd Lal Masltak Sukkur 
(Remaining Work)  

Civil Work J  3.000  I  150,000  I  3000  I  24 Months  
Renovation of Deputy Coknntiutoncr Rcidence Sukknz  
I) Civil Work 1  14.000  I  700,000  I  3000  J 24 Months 

Conspic-
tlon Period 

Inr-rn.a.u.asao$ as 

32 

33 

34 

35 

36 

37 

38 

g)  
h)  

22.012018 TiLL 03:15 PM Bid Submiesion Date & Time: 

22012018 03:00 P1,4 ONWARDS Bid Opening Date & 11me: 

P 4
, -

•' W 
P Enlope 

4-. stan 

RC/3627-SR 

• 

- 

• 

• 

cription 
Support 

—. USE Linux 
- erversforSAP 

11/3626-Sb 
Sin I Ste 
•, nveope 

mentof.Personnel 
ctivèEquipment at 

ation Stations across 
aklstan 

ji797R 
81n910 Sge - 
Two Envelope 

Procurementof Balloons 
forEve'nts •BM/12O16 lE 

Singe Stage 
One Envelope 

SIn Te 0- 
nveope 

• 
6. 

Supply of Underground 
Fuel Stàragé Tanks for Hew 
Vision Retail Outlets 

RCII2OI7-SS 

• 

Supiy of Car Wash Pumps 
with Accessories for 
Service Stations at New 
Vision Retail Outlets 

DCf12tIQ5Q  SingleStage-
Two Envelope 

8. 
Designing, Fabrication and 
supply of LPG Industrial 
tanks at P$O locations 

GF/12024-SS 
s a Ste a- 
T En wo veopa 

4nnual Contract for Public 
'atlon Services • 

CC13565 KAR 
8ing aage- 

t Pak Rupees 2,000!. (Non.Réfundablo) In 

FORM OF PODD \(ForEachPTender)8te Oil Companytlmlied. 

Bid Opening Date & Time: 

Documents Collection: 

Bid dilcuinènt for abo'Otendersari be obtàlhed frorñbeIo 

mentioned address on submission of request (separate request for 

each tender) on official letterhead thebde& Mthl1e tèder 

fee. Copy à( NTN, GST Certificate, Provindal Sales Tax Certlflates 

(wtwe applicable& CNIC (f owner/authorized represeAtativé), 

%NO. 8 (GF112024-SS): 
raust be OGRA authorized manufacturer of LPG storage tanks. 

INVITATION TO BID FOR SUPPLY 
OF POL PRODUCTS 

Bids ace Invited from reputed international suppliers for supply of 
Motor Gasoline, Jet A-i and Gas Oil as mentioned below: 

L 

03:00 PM to 0430 PM Collection Date & Time: 

Note For Single Stage Two Envelope commercial bId opening dole and 
limo wil be cornmtmlcated later to the technlca . ue1i8d biddeel only. 

For Serial No.02 

LIL. 'I,.'. 
. ,c.................... 

MOGAS 16-31MARCH 2018 

MOGASCOMBI 16-31 MARCH2018 

16-31 MARCH 2018 JETA-1 

GASOIL, 16-31 MARCH2018 

C&F 

C&F 

c&F 

01- 15 MARCH 2018 

01- 15 MARCH 2018 

01- 15 MARCH 2018 

01- 15 MARCH 2018 

C&F 

C&F 

MOGAS 

MOGAS COMBI 

JET A1 

3000 

1500 

40 

41 

truction of lassie Masjld New Building Village BagcrJl Taluka 
New Sukkur. 

I 1.800  I 90,000  I 3000 124 Months 
Construction otMujld Vlilagc Qadfr Bux Melter UC-Temachani 
Sukkur. 

ALLELTOLBODSPI-
NAt. DRAIN AT RD. 
261 & 10 NO. ILC.0 
PIPE INLETS LOOD 
SPINAL DRAIN, 
KPOP & UPOD. 

NOTICE INVITED TENDERS 
SEALED. TENDERS ON STANDARD BIDDING DOCUMENTS (SBDS) 
NOTIFIED BY SINDH PUBUC PROCUREMENT REGULATORY AU-
THORITY (SPPRA) GOVT'. OP SINDII ARE HERR BY INVITED FROM 
THE INTERESTED PERSONS /CONTRACTORS /COMPANIES FOE THE 
WORKSLISTATTACHED UNDERSPPRARULES2OIO (AMENDED 2013) 

LLTOPWOiXS 

S. 
No. 

a 

9 

10 

Ii 

12 

13 

14 

15 

16 

17 

18 

3 

4 

4P  

1) Clvii Work I  2345 117,250 I  3000  I  24 Months 
Construction of Paver Block Flooring & Boundary Wail €1 Bid Gab 
Chohan Mohalla Bachal Shah Misni Sukkun 
I) Clvii Work I  3.000  I  150,000  I  3000  I  24 Months 

I) chll Work 
II) ElecthcWodr 
Construction oIBodary Wail & Internal Path of Graveyard Ru-
snSbsheedVageRalna)aSukkssr (Remaining work).  
I) Civil Work J  2.700 135.000 I  3000 24 Monthe 
Construction of Jamia Ma.qld New Buildlng@ Village Ohoserit New 
Sukkuc 

I) Civil Work 3.296 I  164.800  I  3000 24 Months 
ConstructIon 1 Renovation of Revenue Colony Sukkur (Remaining 
Work). 
I) Clvii Work I  8.57 I  4.28 900 I  3000  I  24 Months 
Construction of Community Hall Village Saba Goth Begeif I Dis. 
trlctSukkur. 

8300 

1.4.20 
425,000 
71,000 

24 Mótths 
24 Month's 

2. 



BTUF SLNUH 
'ff S & 5fnWCESIIEPARTMNT 

1<rctii, dnted the July, 2013. 

NOT11JCATJON  

No. E&A(W&S)3.919112013: With the appovlol conioetent authority. Pocuremern Committee 
with the following Gofnposition, in temis of Rub 7 of Sindli Public Procurement RubesQOIO b hereb 
constituted for piocurement of Goçids & wolls* in the oUice of Executive Engineer, Buildir'çjs OMsion 
Su<ur excluding procurement Involving foreign exchange with the following Composition 

I) Executive Engtneer; - CairrnaQ 
8uikiings Division, 

• ii) Assistant gngineer, : .: Member 
Public Healt Engineering SubDivtsion, 
I-. 

iii) Ass stant Engincer, I ernbc 
Buildings Sub-Divl'on, 
Sukkur. 

-2.-. .. The Functions & ResponsibiIies of the Committee, in term of Rube-7 & B of 
•.SPPRA-2010, shall be asunder. 

a) Preparing of bidding docwiients 
b) Carrying out Tethnical woU as Financial Ev?luaUon of (he bids 
c) Preparing Evaluabon report as provided in Rule-45 
d) Making reconirriendation for (he award of contract to the competent 

authority arid 
e) Pcrform any oilier funcbon ancillary and inc dental to (ne above 

QAZISHAHIDPERVEZ 
SECRETARYTO GOVT OFSINDH 

to E&A(W&S}3 9191-2013 Karachi dated the 3)JuIy 2013 

Lu A copy is fbrwarded for information to 

1. The -Accountant General. Skid?;. f(arachi. •: 

2 The Secretary to Govt of S,ndh Public I teitth Engu c_ring Deparin,ent 
N' Karachi 
N /3 The Managing Director, SPPRAP  Karachi 

. TheChiel Erigineer.(13Ui1d1ngs). Sukkut; 
The Supenritending Engineer Worhs & Services4  Sukkur 

6 The Deouty Secretary (lechj Works &Setvices Department 
7 TheOeputy Secretary (Adnun) 'two k &$ervlceb Depaiirnent 
8 The Deputy Director PM&E Cell WSD 
9. PS to Secretary Works &Scrvices Departrneni 
1-0..PAia..AdditipSec.reLari (Tech), Work &Serices Qepartment. 
11. The.Chafrrnan 1 members of the Committee: . 
12. NotificatIon fl . 

• . . . ('aUHAMtMDZAKlR) 
CTlOW OFICER (GENERAL) 

FOR SECRETARY TO GOVT. OF SINON 



4 

•1• 

1! 

/.. 

f!o.DC/Suk-Dev/2O13-14/- 

omc! 

PJ TV. Co Ml 7 

$tllU((J 

Sukkur, dated:?'.3.2C1:1 

i urzuar,ce of Rui 3. j Sindn Puolic PrQcurernen Reguzitory Autnoity :: :: 

.drèss& o Gt'ances and settme-. at ispee C'rnrnittee" is hereby c':.sti!i:' i.i tho 

Se ;ces Deua t v' it Sj ku (Projects o Dtstr ct D' ;&opinentoo rfohos) j'ti't foflo SIng ii c t. 

S.No...t Designation Poi:r. iic: 

1 Supeitcirig £gineer Works . Services Sukkur 

2 Ditct Açcoints Officer Sukkur 

: Ad hti.ma Deputy Commissioner-U of Deputy Commissioner Office Sukkur Mimhr 

Ekecutiv.e Engineer Prôvincia! Hignv;ay Division Sukkur 

II 
Exectt'vo n neer of the Division concerned 

TR:jiS O REIEREf'4CE: 

The Cthnrnittee wlii hear the compiints of bidders against te decisions of tracurii 
gectcy. 

ii) Prohibit the orbcurernec comrditee from acting or deciding in a rnann, ilicrn lsen v• 

:ese ruis nd regJatic'.s; 
iii) • Annual in whole or in part, any unauthorized act or decision of the 

iv) iecommend f, the Head of Oepartmcr that th case be declared a 'tiis-pr u:e:ne: 
vioton of Act.. !Lcs, P.Cgu:iOrs, orders, irs:rizion!. or an other lay ret, 

• pubii procurement, has been established. 
v Reverse any decision of he Procurement.Ccmmitce or ubstitate its oy.'ri ec critr such 

•• deion provided that the copiaint RedressaComm:te. ha n ar oc s.or. : 
'award he contract. 

vi rhe Comptant Redrass: Committee sha a ane ::s de ;ic ii.t ;rcr . S 

intimate the same to th biriJer and the authority within workray 

• LSHAZD TAHIR THAHEEc) 
• r DEPU)ççMMlSSiONER/Pn 

'JSUKI(UR 
• CQry iwd: for informa:c to: • 

1. Tie.Superintending Engineer Works & Services Sukkur. 

2. Th District Accouit Officer Sukkur 

3. lihe Addttioriai Deputy Coins rtissioner-it Sukkur 

¶:.: e.:.:; .. Eni:;eer ?ro.c. if ghway Divisor, Sokkur 

i he Executive Engineer l-IigiswaysfOuiIdiigs/Education Works & Pubik i'tealth E'gineer:r" 
'iSiCn5; Skkur.

(1 

Erf COLMctnrr/rr 

' SUKKUR 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 

ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF REHABILITATION AND RE-CONSTRUCTION OF RAFIQ-E-MILAT MASJID 
WORK:- BARRAGE COLONY SUKKUR 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Al-Noor Govt: Contractor 
/ 

.;.: 41OR 
2 M/s Arz Mohammad & Co. 

"." '• Mohmmad & Co' 
3 Aazmeer vt Contractor 

I 

CHAIRMAN 

Y 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

(HIDAYATULIAW11A1H) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH SUB-DIVISION 
SUKKUR ROHRI 



W EVALUATION REPORT 

1 NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G.55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

REHABILITATION AND RE.CONSTRUCTION OF RA.FIQ-E- 
MILAT MASJID BARRAGE COLONY SUKKUR 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Awaini Awaz Karachi Sindhi 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.2017 

6 
TOTAL DOCUMENTS SOLD 

3No8. 

7 TOTAL BIDS RECEIVED 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) REJECTED : 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.20 18 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/s Al-Noor Govt: 
Contractor 

3637314 1st Lowest 162686 Accepted Being 
Lowest 

2 M/s Arz Mohammad & Co. 3689681 2nd Higher 110319 Rejected Being 
Higher 

3 M/s Mohammad Aazmeer 
Enterprises & Constt: 

3716273 3rd Highest 83727 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

- . 

(HIDAYATULLAWTAICH) 
ASSISTANT ENGINEEI 

BUILDINGS SUB.DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGGISUB-DIVISION 
ROHRI 



C$MPARATIVE STATEMENT, 
WORK NO.26 

NAME OF WORK: - REHABILITATION AND RE-CONSTRUCTION OF RAFIQ-E-MILAT MASJID BARRAGE COLONY SUKKUR 

Dated of Issue : - 10.01.2018 
Dated of Opening: - 10.01.2018 

NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 

AMOUNT 
OF 

PREMIUM 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
6. TOTAL 

PERMISSIBLE 
PREMIUM 

NAME OF CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 
REMARK 

S PREMIUM AMOUNT OF 
NON 

TOTAL 

1 2 3 4 4 5 6 7 8 9 10 11 

Part A Schedule 
Item 

3231911 280853 281123 0 3513034 8.69% 
Above 

M/s Al-Boor Govt: 
Contractor 

6.50% Above 3441985 

Part B W/5 & S/F & 
PHE Schedule Item 

103801 - - - 103801 At Par 1.90% 1kIo 101829 

Part Non-Sch: 
Items 

93500 - - - 93500 N/S N/S 93500 

GRAND TOTAL PS: -  3637314 
Part A Schedule 
Item 

3231911 280853 281123 0 3513034 8.69% 
Above 

M/s Axz MohfnmQd & Co. 7.85% Above 3485616 

Parti3W/S&S/F& 
PHE Schedule Item 

103801 - - - 103801 At Par 3.0%Above 106915 

Part C' Non-Sch: 
Items 

93500 - - - 93500 N/S N/S 97150 

GRAND TOTAL RS: -  3689681 
Part A Schedule 
Item 

3231911 280853 281123 0 3513034 8.69% 
Above Enterprises & Constt 

8.55%Abovc 3508239 

Part 8 W/S & 5/F & 
PHE Schedule Item 

103801 - - - 103801 At Par 4.55% Above 108524 

Part C Non-Sch: 
Items 

93500 - - - 93500 N/S N/S 99510 

GRAND TOTAL PS: - 3716273 

The Lowest Rates Viz: (a) @ Rs. 6.50 % Above (Rupees Six Point Fifty Percent Above), (b) ® Rs. 1.90 % Below (Rupees One 
Point Ninety Percent Below) , & (C) @ Rs. 93500/- N/S By M/S  AL-NOOR GOVT: CONTRACTOR,1  Government Contractor, are reasonable 
and within premissible limit, hence recommended for approval. 

BUILDINGS DIVISION 
SUKKUR 



TENDER PEFERENCE NO. 

NAME OF PROCURING 

NAME OF WORK 

IDDERS OUALIFKATION REPOI4I 

NIT No. TC/G-55/EE/BD/ 1051 Dated. 21.12.2017 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

REHABILITATION AND RE-CONSTRUCTION OF RAFIQ-E-MILAT MASJID BARRAGE COLONY 
SUKKUR 

SR. 
NO. 

NAME OF FIRM! BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
SINDH BOARD 
OF REVEN1IE 

RELEVANT 
EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

FUNDS! 
BUDGET 

05% 
EARNEST 

MONEY 

TENDER FEE/ 
COST BIDDING 

DOCUMENT 

1 M/s Al-Noor Govt: Contractor Available Registered Registered Available Available Available Available Deposited 

2 M/s Arz Mohammad & Co. Available Registered Registered Available Available Available Available Deposited 

3 M/s Mohammad Aazmeer Enterprises 
& Constt: 

Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DWISION 

SUKKUR 

(HIDAYA ULbWNAiH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

Iv 
(ABDUL HAPEEZ MEMON) 

ASSISTANT ENGINEER 
PUBLIC HEALTHENGG: SUB-DIVISION 

ROHRI 



TENDER REFERENCE NO 

NAME OF PROCURING 

NAME OF WORK 

L3IDDERS QJ4FICATION REPOII 

NIT No. TC/G-55/Er/BD/1051 Dated. 21.12.20 17 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

REHABILITATION AND RE-CONSTRUCTION OF RAFIQ-E-MILAT MASJID BARRAGE COLONY 
SUKKUR 

SR. 
NO. 

NAME OF FIRM/ BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
SINDH BOARD 
OF REVENUE 

RELEVANT 
EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

05% 
EARNEST 

MONEY 

TENDER FEEl 
COST BIDDING 

DOCUMENT 

FTJNDS/ 
BUDGET 

1 M/s Al-Noor Govt: Contractor Available Registered Registered Available Available Available Available Deposited 

2 M/s Arz Mohammad & Co. Available Registered Registered Available Available Available Available Deposited 

3 M/s Mohammad Aazineer Enterprises 
& Constt: 

Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKIJR 

(HIDAY TULLAffNAIiI) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL EZMEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 

ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF INSTALLATION OF CCTV CAMERAS SYSTEM I/C RENOVATION OF 
WORK:-	 CONFERENCE HALL & OFFICE BUILDING @ M.I OFFICE BARRAGE 

COLONY SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Arz Mohammad & Co, 

2 M/s Saqib Rasheed & Co 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYATULLAH1A1) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ID EVALUATION REPORT 

1 NAME OF PROCURING Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/O-55/EE/BD/ 1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

INSTALLATION OF CCTV CAMERAS SYSTEM I/C RENOVATION 
OF CONFERENCE HALL & OFFICE BUILDING a M.I OFFICE 
BARRAGE COLONY SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Awami Awaz Karachi Sindhi 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.2017 

6 
TOTAL DOCUMENTS SOLD 

2Nos. 

7 TOTAL BIDS RECEIVED : 2 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED 1 Nos. 
FINANCIAL BID OPENING 
DATE 

10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/s Arz Mohammad & Co, 7678320 1st Lowest 179680 Accepted Being 
Lowest 

2 M/s Saqib Rasheed & Co 7744486 2nd Higher 113514 Rejected Being 
Higher 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAH PHUU'oTo) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYAULLA1i1) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



CdM1ARATLVE ST&TEMEN...T  

NAME OF WORX: - 
WORK NO.27 

INSTALLATION OF CCTV CAMERAS SYSTEM I/C RENOVATION OF CONFERENCE HALL, & OFFICE 
BUILDING @ M.I OFFICE BARRAGE COLONY SUKKUR. '4! 

Dated of Issue : - l0Ol.2018 
Dated of Osenina: - 10.01.2018 

NAME OF SCHEDULE AMOUNT 
AMOUNT 

OP 
PREMIUM 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
G. 

PERMISSIBLE 
PREMIUM NAME OF CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 
REMARK 

S PREMIUM AMOUNT OF 
NON 

G. TOTAL SCHEDULE 

1 2 3 4 4 5 6 7 8 - 9 10 11 

Part A Schedule 
Item 

2929064 - 92182 - 3021246 3.14% 
Above 

MIs Arz Mohammad & Co, 2.0% Above 2987645 

Part B W/S & S/F 
Schedule Item 

66068 - - - 66068 At Par 2.0% Below f,4747 

Part C PHE 
Schedule Item 

84952 - - - 84952 At Par 2.50% Below 82828 

Part 'D N/Sch: Items 18500 - - - 18500 N/S N/S 18500 

Part "E N/Sch: Items 2726400 - - - 2726400 N/S N/S 2726400 

Part F N/Sch: Items 998200 - - - 998200 N/S N/S 998200 

Part G N/Sch: Items 800000 - - - 800000 N/S N/S 800000 

GRAND TOTAL RE: - 7678320 
Part A Schedule 
Item 

2929064 - 92182 - 3021246 3.14% 
Above 

M/asaqlbRasbeed&Co 3.0%Abovc 3016936 

Part 8 W/S & S/F 
Schedule Item 

66068 - - - 66068 At Par 3.50% Above 68380 

Part PHE 
Schedule Item 

84952 - - - 84952 At Par 4.0% Above 88350 

Part D N/Sch: Items 18500 - - - 18500 N/S N/S 21900 

Part E N/Sch: Items 2726400 - - - 2726400 N/S N/S 2737520 

N/Sch: Items 998200 - - - 998200 N/S N/S 1006400 

Part'G N/Sch: Items 800000 - - - 800000 N/S N/S 805000 

GRAND TOTAL RE: - 7744486 

The Lowest Rates Viz: (a) @ Rs. 2.0 % Above (Rupees Two Point Zero Percent Above), (b) @ Rs. 2.0 % Below (Rupees Two 
Point Zero Percent Below) , (c) ® Rs. 2.50 % Below (Rupees Two Point Fifty Percent Below), (d) ® Rs. 18500/- N/S, (e) ® Rs. 2726400/- 
N/S, (1) ® Ra. 998200/- N/S, & (g) @ Ra. 800000/- N/8, By MIS Mohaminad  & Co.  Government Contra tor, arc reasonable and within 
premissible limit, hence recommended for approval. 

EXEC S ENGINEE 
BUILDINGS DIVISION 



TENDER REFERENCE NO. 

NAME OF PROCURING 

NAME OF WORK 

BIDDERS QUALIFICATION RiPORT 

MT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

INSTALLATION OF CCTV CAMERAS SYSTEM I/C RENOVATION OF CONFERENCE HALL & 
OFFICE BUILDING @ M.I OFFICE BARRAGE COLONY SUKKUR. 

NO. 
NAME OF FIRM! BIDDERS N.T.N 

REGISTRATION 
WITH P.E.0 

SINDH BOARD 
OF REVENUE 

RELEVANT 
EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST TRREE 
FUNDS/ 
BUDGET 

05% 
EARNEST 

TENDER FEEl 
COST BIDDING 

YEARS 
MONEY DOCUMENT 

1 M/s Arz Mohammad & Co, Available Registered Registered Available Available Available Available Deposited 

2 M/s Saqib Rasheed & Co Avi]able Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFUBLAH PJIULPOTO) 
EXECUTiVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

Lc\ c)OU 

(HIDAYAñJLL1I NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SURKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENOG: SUB-DIVISION 
ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF BOUNDARY WALL @ IMAM BARGAH VILLAGE 
WORK:- NACHANPURIKHANPURJ BHORALPUR NEW SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/sR.H&BrothersCo, 

ç,H & Brothers (om 
prop: ka4nci Ht.w 

2 M/s Hassan Raza Khan & Company 

/\ —*-- 

CHAIRMAN 

1__ 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYATULLAHNAJCH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



DID EVALUATION REPORT 
1 NAME OF PROCURING Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G.55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION OF BOUNDARY WALL @ IMAM BARGAJI 
VILLAGE NACHANPUR/KHANPUR/ BHORALPUR NEW 
SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Awaini Awaz Karachi Sindhi 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.2017 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED 2 Nos. 
FINANCIAL BID OPENING 
DATE 

10.01.20 18 

ID EVALTATION REPORT 

NAME OF FIRM OR BIDDER COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 3 4 6 6 7 

1 M/s R.H & Brothers Co, 2846372 1st Lowest 85628 Accepted Being 
Lowest 

2 M/s Hassan Raza Khan & 
Company 

2873334 2nd Higher 58666 Rejected Being 
Higher 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYATULLAE NAICH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



TENDER REFERENCE NO. 

NAME OF PROCURING 

NAME OF WORK 

fflDERS OA1JF1CAT1QN REP.QBI  

NIT No. TC/G-55/EE/BD/ 1051 Dated. 21.12.2017 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

CONSTRUCTION OF BOUNDARY WALL (a IMAM BARGAH VILLAGE NACHANPUR/KHANPUR/ 
BHORALPUR NEW SUKKUR. 

SR. 
NO. 

NAME OF FIRM! BIDDERS N.T.N 
REGISTRATION SINDH BOARD 

OF REVENUE 
RELEVANT 

EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 

05% 
EARNEST 

I 
TENDER FEE! 
COST BIDDING 

FUNDS! 
BUDGET WITH P.E.0 

YEARS 
MONEY DOCUMENT 

1 M/s R.H & Brothers Co, Available Registered Registered Available Available Available Available Deposited 

2 M/s Hassan Raza Khan & Company Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

.— 

(LUTUFULI 'kH PHULPOTO) (HIDAYATULLAE NAICH) (ABDUL HAFEEZ MEMON) 
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER 
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DWISION 

SUKKUR SUKKUR ROHRI 



CQ MPARA  TI \LE S  LATE.ME1 NL 
WORK NO. 13 

NAME OF WORK: - CONSTRUCTION OF BOUNDARY WALL a IMAM BARGAH VILLAGE NACHANPUR/KHANPUR/ 
BHORALPUR NEW SUKKUR. 

Dated of Issue : - 10.01.2018 
Dated of Opening: - 10.01.2018 

NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 

20% Below 
Schedule 
Itenis(-) 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
G. TOTAL 

PERMISSIBLE 
PREMIUM 

NAME OF CONTRACTOR 
RATE QUOTED BY THE CONTRACTORS 

REMARK 
S PREMIUM 

AMOUNT OF 
NON 

0. TOTAL 

1 2 3 4 4 5 6 7 8 9 10 11 

Part A Schedule 
Item 

2,567,769 39,394 352,724 51.355 2,932,454 12.20% 
Above 

M/s R.H & Brothers Co, 10.85 %Abovc 2,846,372 

GRAND TOTAL RB: - 2,846,372 
Part A Schedule 
Item 

2,567,769 39,394 352,724 51,355 2,932,454 12.20% 
Above 

M/s Hassan Ra.za Khan & 11.90 %Abovc 2,873,334 
Company 

GRAND TOTAL RB: - 2,873,334 

The Lowest Rates Viz: (aj ® Rs. 10.85 % Above (Rupees Ten Point Eighty FIve Percent Above) By MIs  RM  & Brothers Co.,, 
Government Contractor, are reasonable and within premissible limit, hence recommended for approval. 

EXECUTIVE ENGThER 

BUILDINGS DIVISION 

8UKKJR 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF TWO ROOMS @ LAKHA DARGAH MIRANI MOHALLA 
WORK:- BAGERJI SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Zaheer & Brothers 

Mi Zaheer & Brothers 
Govt: Contractor 

2 M/s Ajial Mustafa PropriPt( 

3 M/s Jan Construction 

CHAIRMAN 

2 
(LUTUFULLAH PHULPOTO) 

EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

 

(HIDAYATULLAWNAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAPEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



DID EVALUATION RZPORT 

1 NAME OF PROCURING Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION OF TWO ROOMS LAKHA DARGAH MIRANI 
MOHALLA BAGERJI SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi 8indhi 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.2017 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED : 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) REJECTED 2 Nos. 
FINANCIAL BID OPENING 
DATE 

10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS 07 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REA8ON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/s Zaheer & Brothers 2703875 1st Lowest 96125 Accepted Being 
Lowest 

2 MIs Ajial Mustafa 2746275 2nd Higher 53725 Rejected Being 
Higher 

3 M/s Jan Construction 2753575 3rd Highest 46425 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFUIZAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

 

..—' \ 
(HIDAYA'I'YL NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGO: SUB-DIVISION 
ROHRI 



COM1AR.ATIXLE STATE.MENT 
WORK NO. 15 

NAME OF WORK: - CONSTRUCTION OF TWO ROOMS cñ LAKHA DARGAH MIRANI MOHALLA BAGERJI SUKKUR. 

Dated of Issue :- 10.01.2018 
Dated of Opening: - 10.01.2018 

NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 

AMOUNT 
OF 

PREMIUM 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
G. TOTAL 

PERMISSIBLE 
PREMIUM 

NAME OF CONTRACTOR 
RATE QUOTED BY THE CONTRACTORS 

REMARK 
S pp.Efl1JM 

AMOUNT OF 
NON 

G. TOTAL 

1 2 3 4 4 5 6 - 7 8 9 10 11 

Part W Schedule 
Item 

2377455 - 227983 47549 2652987 9.58% 
Above 

M/s Zaheer & Brothers 8.25% Above 2573595 

Part B W/S & S/F 
Schedule Item 

104461 - - - 104461 At Par 2.0% Below 102372 

Part C PHE 
Schedule Item 

9600 - - - 9600 At Pai-  2.0 % Below 94138 

Part D N/Sch: Items 18500 - - - 18500 N/S N/S 18500 

GRAND TOTAL RS: - 2703875 

Part A Schedule 
Item 

2377455 - 227983 47549 2652987 9.58% 
Above 

U/s Ajial Mustafa 9.80% Above 2610446 

Part B W/S & S/F 
Schedule Item 

104461 - - - 104461 At Par l.50%Abovc 106028 

p PIlE 
Schedule Item 

9600 - - - 9600 At Par 2.10% Above 9802 

Part D N/Sch: Items 18500 - - - 18500 N/S N/S 20000 

GRAND TOTAL KS: - 2746275 

Part •A Schedule 
Item 

2377455 - 227983 47549 2652987 9.58% 
Above 

M/sJanConsfruction 10.0%Above 2615201 

Part B W/S & S/F 
Schedule Item 

104461 - - - 104461 At Par 2.50% Above 107073 

PI-IE 
Schedule Item 

9600 - - - 9600 At Par 2.10% Above 9802 

Part D N/Sch: Items 18500 - - - 18500 N/S N/S 21500 

GRAND TOTAL KS: - 2753575 

The Lowest Rates Viz: (a) @ Ks. 8.25 % Above (Rupees Eight Point Twenty FIve Percent Above), (b) (a) Ks. 2.0 % Below 

(Rupees Two Point Zero Percent Below) , (c) ) Ks. 2.0 % Below (Rupees Two Point Zero Percent Below) & (d) @ Ks. 18500/- N/S By MIS  
Zaheer & Brothers,  Government Contractor, arc reasonable and within prcmissiblc limit, hence recommended for approval. 

BUILDINGS DIVISION 
SUKKUR 



I3JP  RS OUALIFICATION REYORT 

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1051 Dated. 21.12.2017 

NAME OF PROCURING EXECUTWE ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF WORK 
CONSTRUCTION OF TWO ROOMS (a LAKHA DARGAH MIRANI MOHALLA BAGERJI SUKKUR. 

NAME OF FIRM! BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
SINDH BOARD 
OF REVENUE 

RELEVANT 
EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

05% 
EARNEST 

MONEY 

TENDER FEE/ 
COST BIDDING 

DOCUMENT 

FUNDS! 
BUDGET 

1 M / s Zaheer & Brothers Available Registered Registered Available Available Available Available Deposited 

2 M/s Ajial Mustala Available Registered Registered Available Available Available Available Deposited 

3 M/s Jan Construction Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUtUFILLAH-PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDAYA NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 

ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF RENOVATION OF ASSISTANT COMMISSIONER OFFICE I RESIDENCE @ 
WORK:- ROHRI. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.0 1.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/sAkhtarAli&Co, 

. c\\\  

MIs Akhtar A!i & C:: 
GovornrnQnt Cctractor 

2 M/s Al-Masrore Constt: Co, 

CHAIRMAN 

JV) _i 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYATULLAB NAICH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DWISION PUBLIC HEALTH ENGO: SUB-DiVISION 
SUKKUR ROHRI 



DID EVALUATION REPORT 

1 NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: RENOVATION OF' ASSISTANT COMMISSIONER OFFICE / 
RESIDENCE ROHRI. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Awami Awaz Karachi 81ndh1 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.2017 

6 
TOTAL DOCUMENTS SOLD 

2Nos. 

7 TOTAL BIDS RECEIVED : 2 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) R&JECTED : 01 Nos. 
FINANCIAL BID OPENING 
DATE 

10.01.2018 

BID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARKS 

1 2 3 4 6 6 7 

I M/s Akhtar Ali & Co, 4244201 let Lowest 105799 Accepted Being 
Lowest 

2 M/s Al-Masrorl Constt: Co, 4289497 2nd Higher 60503 ReJected Being 
Higher 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAH PHULPOFO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

 

(HIDAYATULLAR NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



BIDDERS QUALIFICATION REPORT 

TENDER REFERENCF NO. NIT No. TC/G-5fEE/BD/ 1051 Dated. 21.12.2017 

NAME OF PROCURING EXECUTWE ENGINEER BUILDINGS DWISION SUKKUR 

NAME OF WORK 

RENOVATION OF ASSISTANT COMMISSIONER OFFICE / RESIDENCE @ ROHRI. 

SR. 
NAME OF FIRMI BIDDERS N.T.N 

SLNDH BOARD 
OF REVENUE RELEVANT1 EXPERIENCE 

OF 
AT LEAST 

LAST THREE 

05% 
EARNEST 

TENDER FEE/ 
COST BIDDING 

FUNDS! 
BUDGET WITH P.E.0 

- YEARS MONEY DOCUMENT 

1 M/s Akhtar Au & Co, Available Registered Registered Available Available Available Available Deposited 

2 M/s Al-Masror$ Constt: Co, Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MMRER MEMBER 

(LUTUFULLAHPHUL 
EXECIJT1VE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDAY TULI1CH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRJ 



OMPARATIV_E  STATEMENT  
WORK NO. 39 

NAME OF WORK: - RENOVATION OF ASSISTANT COMMISSIONER OFFICE I RESIDENCE @ ROHRL 

Dated of Issue : - 10.01.2018 
Dated of Opening: - 10.01.2018 

NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 

20% Below 
on 

Schedule 
Items 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
G. TOTAL 

PERMIssmLE 
PREMIUM 

NAME OF CONTRiCTOR 

RATE QUOTED BY THE CONTRACTORS 
REMARK 

S PREMIUM 
AMOUNT OF 

NON 
G. TOTAL 

2 - 3 4 4 5 6 7 8 9 10 11 

Part 'A' Schedule 
Item 

3,955,488 13,438 202,287 41,339 4,185,676 4.77% 
Above 

MfsAkhtarAll&Co, 3.30%Abovc 4,086,019 

Part "B' W/S & S/F 
Schedule Item 

105,648 - - - 105,648 At Par 2.10%llclow 103,429 

Part 'C' PHE 
Schedule Item 

56,446 - - - 56,446 At Par 3.0% Odow 54753 

4,347,770 GRAND TOTAL RS: - 4,244,201 

Part A Schedule 
Item 

3,955,488 13,438 202,287 41,339 4,185,676 4.77% 
Above 

M/sA1-Masroz Constt: Co, 4.25 %Abovc 4,123,596 

Part 'B' W/5 & S/F 
Schedule Item 

105,648 - - - 105,648 At Par 2.0%Abovc 107,761 

Part 'C' PHE 
Schedule Item 

56,446 - - - 56,446 At Par 3.0%Abovc 58,139 

4,347,770 GRAND TOTAL RE: - 4,289,497 

The Lowest Rates Viz: (a) @ Rn. 3.30 % Above (Rupees Three Point Thirty Percent Above), (b) (a Rn. 2.10 % Below (Rupees 

Two Point Ten Percent Below) , (c) @ Rn. 3.0 % Below (Rupees Three Point Zero Percent Below) By M/S  AKITTAR AU & CO  Government 

Contractor, are reasonable and within premissible limit, hence recommended for approval. 

'I , ' -!.
) 

EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUH 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF JAMIA MOSQUE NEW BUILDING @ VILLAGE HAJI 
WORK:- JADAL MAHAR TALUKA NEW SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Indus Govt: Contractor 

rDU 
Get ContcaCt0 

2 M/sG.SSolangi 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(ABDUL HAPEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 

(HIDAYATULLAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 



DID EVALUATION REPORT 

1 NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO, NIT No. TC/G.55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION OF JAMIA MOSQUE NEW BUILDING 'i, 
VILLAGE HAJI JADAL MAHAR TALUKA NEW SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily -- Dated. 

SPPRA ID NO. 35807 Dated. 22.12.2017 

6 
TOTAL DOCUMENTS SOLD 

2Nos. 

7 TOTAL BIDS RECEIVED 2 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) REJECTED : 01 Nos. 

11 
FINANCIAL BID OPENING 
DATE 

. 10.01,2018 

ID EVALUATION REPORt 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF' 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARKS 

1  2 3 4 5 6 7 

1 M/s Indus Govt: Contractor 1816195 1st Lowest 66805 Accepted Being 
Lowest 

2 M/s G.S Solangi 1833199 2nd Higher 49801 ReJected Being 
Higher 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTJFULL'AH PIIULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

 

(HIDAYATULLAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
RORRI 



EXECUTIVE ENG 
BUILDINGS DIVISION 

SUKKUR 

CQMPARJTJ V E S_T&LEME N T  

NAME OF WORK: - 
WORK NO. 2 

CONSTRUCTION OF JAMIA MOSQUF NEW BUILDING @. VILLAGE HAJI JAD/W MAHAR TALUKA NEW 
SUKKUR. 

Dated of Issue : - 10.01.2018 
Dated of Opening: - 10.01.2018 

NAME OF SCHEDULE AMOUNT 
SCHEDULE 

20% Below 
Schdule 

Item 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
G. TOTAL 

PERMISSIBLE 
PREMIUM 

NAME OF CONTRACTOR 
RATE QUOTED BY THE CONTRACTORS 

REMARK 
8 PREMIUM 

AMOUNT OF 
NON 

G. TOTAL 

1 2 3 4 4 5 6 7 8 9 10 11 

Part A Schedule 
Item 

1,588,755 - 127,095 - 1,715,850 8.0% 
Above 

M/slndu8Govt: Contractor 6.25% Above 1,688,052 

Part'B"W/S&S/F& 
PHE Schedule Item 

129,831 - - - 129,831 At Par l.30kIow 128,143 

GRAND TOTAL RS: - 1,816,195 
Part "A Schedule 
Item 

1,588,755 - 127,095 1,715,850 8.0% 
Above 

M/sG.sSolangi 7.5O%Above 1,707,912 

Pai-V13W/S&S/F& 
PHE Schedule Item 

129.831 - - - 129,831 AtPar 3.50%Abo'.c 125,287 

GRAND TOTAL RS: - 1,833,199 

The Lowest Rates Viz: (a) @ Rs. 6.25 % Above (Rupees Six Point Twenty Five Percent Above) & (b) @ Rs. 1.30% Below (Rupees 
One Point Thirty percent Below) , y M/s Indus Govt: Contractors  Government Contractor, are reasonable and within premissible limit, hence 

recommended for approval. 



TENDER REFERENCE NO. 

NAME OF PROCURING 

NAME OF WORK 

IDPRS QUALJflILREIQI 

NIT No. TC/G-551EE/BDI  1051 Dated. 21.12.2017 
t 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

CONSTRUCTION OF JAMIA MOSQUE NEW BUILDING @ VILLAGE HAJI JADAL MAHAR TALUKA 
NEW SUKKUR. 

SR. 
NO. 

I 

NAME OF FM/ BDERS N.T.N 
REGESTRATION 

wir P.E.0 
SINDH BOARD 
OF REVENUE 

RELEVANT 

I 
TURNOVER OF 

AT LEAST 
LAST THREE 

YEARS 

05% 
EARNEST 

MONEY 

TENDER FEE! 
COST BIDDING 

DOCUMENT 

FUNDS! 
BUDGET EXPERIENCE 

1 M/s Indus Govt: Contractor Available Registered Registered Available Available Available Available Deposited 

2 M/s G.S Solangi Available Registered Registered Available Availabic Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDA*1tLAITNAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF JAMIA MASJID NEW BUILDING VILLAGE SABA 
WORK:- BAGERJI TALUKA NEW SUKKUR. 

CXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

M/s Roshan Au Abbasi 

MIs Roshan All Abbasi 
Govt: Contractor 

2 M/s Mohammad Sulernan & Co, 

3 M/s Nazia Enterprises 

CHAIRMAN 

(LUTU LLAH ' 0T0) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYA ULLMI NAICH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



6 TOTAL DOCUMENTS SOLD 
3 Nos. 

7 TOTAL BIDS RECEIVED 3 Nos. 

10 BID (S) REJECTED 02 Nos. 
10.01.20 18 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

9 

FINANCIAL BID OPENING 
DATE 

11 

01 Nos. 

ID EVALUATION REPORT 

1 NAME OF PROCURING Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

CONSTRUCTION OF JAMIA MASJID NEW BUILDING a 

VILLAGE SABA BAGERJI TALUKA NEW SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.2017 

DID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/s Roshan Au Abbasi 1750257 1st Lowest 549743 Accepted Being 
Lowest 

2 M/s Mohammad Suleman 
&Co. 

1766150 2nd HIgher 533850 Reject Being 
Higher 

3 M/s Nazia Enterprises 1776442 3rd Highest 523558 Reject Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULI,H PHJJLPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

\ 

(HIDAYATULLAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ 1IEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



COMPARATIVE STAT EXN T  
WORK NO.03 

NAME OF WORK: - CONSTRUCTION OF JAMIA MASJID NEW BUILDING @ VILLAGE SABA BAGERJI TALUKA NEW 
SUKKUR. 

Dated of Issue : - 10.01.2018 
Dated of Opening: - 10.01.2018 

S# NAME OF SCHEDULE AMOUNT 
SCHEDULE 

20% °' 
Schd1 Net Amount 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEG 

ENCY 
G. TOTAL 

PERMISSIBL 
E PREMIUM 

NAME OF 
CONTRACTOR 

- 
RATE QUOTED BY THE CONTRACTORS 

REMARK 
S PREMiUM 

AMOUNT OF 
NON G. TOTAL 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

I Part A Schedule 
Item 

1,514,111 - 1,514,111 135,316 - 1,649,427 8.93% 
Above 

M/s Roshan All 
Abbasi 

7.40%Above 1,626,155 

2 Part"BW/S&S/F 127,153 - 127,153 - - 127,153 AtPar 2.40%Below 124,101 

1,776,580 GRAND TOTAL RS:- 1,750,257 
I Part "A Schedule 

Item 
1,514,111 - 1,514,111 135,316 - 1,649,427 8.93% 

Above 
M/aMohiini.d 
Suleman & Co, 

7.95% Above 1,634,483 

2 Part'BW/S&S/F 127,153 - 127,153 - - 127,153 AtPar 3.55%Above 131,667 

1,776,580 GRAND TOTAL RS: - 1,766,150 
1 Part 'A' Schedule 

Item 
1,514,111 - 1,514,111 135,316 - 1,649,427 8.93% 

Above 
M/s NazIs 
Enterprises 

8.55% Above 1,643,567 

2 Part"B' W/S&S/F 127,153 - 127,153 - - 127,153 At Par 4.50% Above 132,875 

1,776,580 GRAND TOTAL RS:- 1,776,442 

The Lowest Rates Viz (a) @ Rs. 7.40% Above (Rupees Seven Point Forty Percent Above) (b) @ Rs. 2.40% Below (Rupees 
Two Point Forty percent Below), By MIS  ROSRAN AL! ABBASI  Government Contractor, are reasonable and within premissible limit, hence 
recommended for approval. 



TENDER REFERENCE NO. 

NAME OF PROCURING 

NAME OF WORK 

BIDDERS OUALIFICATION REPORT 

NIT No. TCIG-55/EE/BD/1051  Dated. 21.12.2017 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

CONSTRUCTION OF JAMIA MASJID NEW BUILDING @ VILLAGE SABA BAGERJI TALUKA NEW 
SUKKUR. 

NAME OF FIRM! BIDDERS N.T.N 
REGISTRATION SDIDR BOARD RELEVANT 

_______ 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

FUNDS! 
BUDGET 

05% TENDER FEE! 
COST BIDDING 

DOCUMENT 
EARNEST 

MONEY 
WiTH P.E.0 OF REVENUE r'"c"CE 

1 M/s Roshan Au Abbasi Available Registered Registered Available Available Available Available Deposited 

2 M/s Mohammad Suleman & Co, Available Registered Registered Available Available Available Available Deposited 

3 M/s Nazia Enterprises Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUT 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HI LAWIAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAP MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUE-DIVISION 
ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF BOUNDARY WALL & INTERNAL PATH OF 
WORK:- GRAVEYARD HASSAN SHAHEED VILLAGE RAHUJA SUKKUR 

(REMAINING WORK). 

EXECUTWE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/sS&Sons 

I S&SONS 
GOVT: CONTRACTOR 

2 M/s Murad Engineering Services 

'RAD ENGINEERING 
SERVICES 

3 M/s Sarfraz Ahmed Davo 

CHAIRMAN 

(LUTUIULLAH PHULPOI'O) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYA1flJLLH NAICH) (ABDUL HAFEEZ'MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DWISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



DID EVALUATION REPORT 

1 NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

CONSTRUCTION OF BOUNDARY WALL & INTERNAL PATH OF 
GRAVEYARD HASSAN SHAHEED VILLAGE RAHUJA SUKKUR 
(REMAINING WORK). 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.20 17 

6 TOTAL DOCUMENTS SOLD 
3Nos. 

7 TOTAL BIDS RECEIVED 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) R&JECTED 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/s S & Sons 2875849 1st Lowest 84151 Accepted Being 
Lowest 

2 M/s Murad Engineering 
Services 

2890400 2nd Higher 69600 Rejected Being 
Higher 

3 M/s Sarfraz Ahmed Dayo 2903628 3rd Highest 56372 Rejected Being 
Highest 

SIGNATURE OF' THE TENDERING COMMITTEE 

CHAIRMAN 

(LUT(JFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYATULLAHAi 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRJ 



COMPARATIVE STATEMENT  
WORK NO.08 

JIAME OF WORK: - CONSTRUCTION OF BOUNDARY WALL & INTERNAL PATH OF GRAVEYARD HASSAN SHAHEED 
VILLAGE RAHUJA SUKKUR (REMAINING WORK). 4,  

Dated of Issue: - 10.01.2018 
Dated of Opening: - 10.01.2018 

Sri Name of Schedule 
Amount 
Schedule 

20% bulow 
on schedule 

Item 
Net Amount 

Amount of 
Cartage 

Contigenc 
y 

G.Total 

— 
PremfaaibL 

Premium 
Name of Contractor 

RATE QUOTED BY1 
ARK 
s 

-- RON 

0. TOM!.. 
PREMIUM 

2 3 4 5 6 7 8 9 10 • 11 12 13 • 14 

1 Part A Schedule 
Item 

2.645,675 175,797 2,469,878 436,727 52,914 2,959,519 9.86% 
Above 

M/s S & Sons 8.70% Above 2,875,849 

2,959,519 GRAND TOTAL RB: - 2,875,849 
1 Part A Schedule 

Item 
2,645,675 175,797 2,469,878 436,727 52,914 2,959,519 9.86% 

Above 
M/skurad Engineering 
Services 

9.25%Above 2,890,400 

2,959,519 GRAND TOTAL RB: - 2,890,400 
I Part A Schedule 

Item 
2,645,675 175,797 2,469,878 436,727 52,914 2.959,5 19 9.86% 

Above 
M/s 8arfraz Alimed 
Dayo 

9.75% Above 2,903.628 

2,959,519 GRAND TOTAL RB: - 2,903,628 

The Lowest Rates Viz: (a) ® Rs. 8.70 % Above (Rupees Eight Point Seventy Percent Above), By MIs S & Son,  Government 
Contractor, are reasonable and within prernissible limit, hence recommended for approval. 

EXECUTIVE ENG 
BUILDINGS DIVISION 

SUKKUK 



TENDER REFERENCE NO. 

NAME OF PROCURING 

NAME OF WORK 

IDDERS OUALIFICATION REPORT 

NIT No. TC/G-55/EE/BD/ 1051 Dated. 21. 12.2017 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

CONSTRUCTION OF BOUNDARY WALL & INTERNAL PATH OF GRAVEYARD HASSAN SHAREED 
VILLAGE RAHUJA SUKKUR (REMAINING WORK). 

SR. 
NO. 

NAME OF FIRM! BIDDERS N.T.N 
REGISTRATION 8111DB BOARD _____ RELEVANT 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

FUNDS! 
BUDGET 

05% 
EARlIEST 

MONEY 

TENDER FEE! 
COST BIDDING 

DOCUMENT 
WITH P.E.0 OF Rzvu EERIENCE 

1 M/s S & Sons Available Registered Registered Available Available Available Available Deposited 

2 M/s Murad Engineering Services Available Registered Registered Available Available Available Available Deposited 

3 M/s Sarfraz Ahmed Dayo Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MBMRER MEMBER 

(LUTU 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(SL _---' 
(UIDAYATULLAII NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL RAP MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF PAVER BLOCK FLOORING & BOUNDARY WALL @ 
WORK:- EID GAH CHOHAN MOHALLA BACHAL SHAH MIANI SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s A.K.A Builders 

A, :UILDERS 
Ovt: Corjtictor 

2 M/s Abdul Basit 

3 M/s Muhram Ali & Co, 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

-- 
(HIDAYATULLAR NAICH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DiVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
STJKKUR ROHRI 



ID EVALUATION REPORT 

1 NAME OF PROCURING Executive Engineer Building. Division 8ukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G.55/EE/BD/1051 Dated. 21.12,2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION OF PAVER BLOCK FLOORING & BOUNDARY 
WALL EID GAIl CHOHAN MOHALLA BACHAL SHAH MIANI 
SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (1) DaIly Awami Awaz Karachi Sindhi 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12,2017, (111) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.20 17 

6 TOTAL DOCUMENTS SOLD 
3Nos. 

7 TOTAL BIDS RECEIVED 3 No.. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 No.. 

10 BID (S) REJECTED 2 No.. 
FINANCIAL BID OPENING 
DATE 

. 10.01.20 18 

DID EVALUATION REPORT 

NAME OF FIRM OR BIDDER COST OFFERED 
BY THE BIDDER 

RANKING I1( 
TERMS OP 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 3 4 5 6 7 

1 M/s A.K,A Builders 2894418 1st Lowest 74582 V Accepted Being 
Lowest 

2 M/s Abdul Basit 2908815 2nd Higher 60185 Rejected Being 
Higher 

3 M/s Muhram All & Co, 2938144 3rd Highest 30856 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAHPHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYATJL1AJHIMii) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENG(: SUB-DIVISION 
SUKKUR ROHRI 



'rENDER REFERENCE NO. 

NAME OF PROCURING 

NAME OF WORK 

IQPERS OUALIFICI!QN  RERT 

NIT No. TC/G-55/EE/BD/1e51 Dated. 21.12.2017 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

CONSTRUCTION OF PAVER BLOCK FLOORING & BOUNDARY WALL (a EID GAH CHOHAN 
MOHALLA BACHAL SHAH MIANI SUKKUR.. 

SR. 
NO. 

NAME OF FIRM/ BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
8111DB BOARD 
OF REVENUE 

RELEVANT 
TURNOVER OF 

AT LEAST 
LAST THREE 

YEARS 

05% 
ERNEST 

MONEY 

TENDER FEE! 
COST BIDDING 

DOCUMENT 

FU1fl)S/ 
BUDGET EXPERIENCE 

1 M/s A.K.A Builders Available Registered Registered Available Available Available Available Deposited 

2 M/s Abdul Basit Available Registered Registered Available Available Available Available Deposited 

3 M/s Muhram Au & Co, Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

I 

(LUTUFULLAH PHULPOTO) (HIDAYATULIiAIf?iAICH) (ABDUL HAFEEZ MEMON) 
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER 
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 

SUKKUR SUKKUR ROHRI 



 

CQM.F&RJ. T I V E S T A T E MFLNT  

 

NAME OF WORK - 
WORK NO. 6/I3 

CONSTRUCTION OF PAVER BLOCK FLOORING & BOUNDARY WALL @ EID GAH CHOHAN MOHALLA 
BACHAL SHAH MIANI SUKKUR. 

Dated of Issue : - 10.01.2018 
Dated of Opening: - 10.01.2018 

NAME OF SCHEDULE AMOUNT 
SCHEDULE 

20% Below 
8chdule 

Item 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
G. TOTAL 

PERMIS8IBLE 
PREMIUM NAME OF CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 
REMARK 

8 REM1UM 
AMOUNT OF 

NON 
G. TOTAL 

1 2 3 4 4 5 6 7 8 9 10 11 

Part 'A' Schedule 
Item 

2,666,192 

• 

126,135 375,866 53,324 2,969,247 9.36% 
Above 

M/sA.K,A Builders 85%Abovc 2,894,418 

GRAND TOTAL RE:' 2894418 
Part 'A' Schedule 
Item 

2,666,192 126,135 375,866 53,324 2,969,247 9.36% 
Above 

M/sAbdulBaalt 9.1O%Above 2,908,815 

- GRAND TOTAL RE: - 2908815 
Part 'A' Schedule 
Item 

2,666,192 126,135 375,866 53,324 2,969,247 9.36% 
Above 

M/sMuhxamAli&Co, 1O.20%Above 2,938,144 

GRAND TOTAL RE: - 2938144 

"V.- 
The Lowest Rates Viz: (a) @ Rs. 8.56 % Above (Rupees Fight Point Fifty Six Percent Above), By MIs  ALA Builders1  

Government Contractor, arc reasonable and within premissible limit, hence recommended for approval. 

) 

GfltR 
BUILDINGS DIVISION 

SUKKUK 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION I RENOVATION OF MASJID AT VILLAGE SABA GOTH 
WORK:- BAGERJI SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Samiullah 

SOLE 
SarniuDah Govt: Contractor 

2 M/s Javeed Au Abbasi 

3 M/sR.H&BrothersCo 

CHAIRMAN 

(LUTUFULLAHPHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYATULLAHNAICH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



DDEQIFTJQREPQT 

TENDER REFERENCE NO NIT No. TC/G-35/EF/BD/ 1051 Dated. 2 1.12.2017 

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF WORK 

CONSTRUCTION / RENOVATION OF MASJID AT VILLAGE SABA GOTH BAGERJI SUKKUR. 

SR. 
NO. 

NAME OF FIP.M/ BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
SINDH BOARD 
OF REVENUE 

RELEVANT 
EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 
FUNDS! 
BUDGET 

05% TENDER FEEl 
COST BIDDING 

- YEARS 
MONEY DOCUMENT 

1 M / s Samiullah Available Registered Registered Available Available Available Available Deposited 

2 M/s Javeed Au Abbasi Available Registered Registered Available Available Available Available Deposited 

3 M/s R.H & Brothers Co Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULLAII PHUZPOTO) 
EXECUTiVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDAYATUL NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRJ 



it 

ID EVALUATION REPORT 
1 NAME OF PROCURING Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NC. NIT No. TC/G-55/EE/BD/ 1051 Dated. 21.12.2017 

3 TENDER DESCRWTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION / RENOVATION OF MASJID AT VILLAGE 
SABA 00TH BAGERAJI SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (1) Daily Awami Awaz Karachi Sindhi 26.12.20 17, (Ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.20 17 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) REJECTED : 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10,01.20 18 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKO IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 MIs Samiullah 2664553 1st Lowest 61447 Accepted Being 
Lowest 

2 M/s Javeed Mi Abbasi 2679474 2nd Higher 46526 Rejected Being 
Higher 

3 M/s R.H & Brothers Co 2697723 3rd Highest 28277 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFUIILAHPHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

ir 

(ABDUL HAFEEZ'EMON) 
ASSISTANTENINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 

(HIDAYATTJLL AICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 



COMPARATIVE STATEMENT 
WORK NO. 12 

NAME OP WORK: - CONSTRUCTION I RENOVATION OF MASJID AT VILLAGE SABA GOTH I3AGERJI SUKKUR. 

Dated of Issue : - 10.01.2018 
Dated of Opening: - 10.01.2018 

84 NAME OF SCHEDULE AMOUNT 
SCHEDULE 

20% 
" SthM.1 

zt 
Net Amount 

AMOUNT 
OF 

CARTAGE 

AMouir 
OFCONT 
EGCY 

G. TOTAL 
PERMIS8IB 

LE 
PRUM 

NAME OF CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 
REMARK 
8 PREMIUM AMOUNT 

OF NON 
0. TOTAL 

2 3 4 5 6 7 8 9 10 11 12 13 14 

1 Part 'A" Schedule 
Item 

2,333,742 - 2,333,742 152,287 46,674 2,532,703 6.52% 
Above 

M/s8arnlullah 5.90% 
Above 

2,471,433 

2 Part 'B" W/S & S/F & 
PHE Schedule Item 

174,620 - 174,620 - - 174,620 At Par At Par 174,620 

3 Part "C" Non-Sch: 18,500 - 18,500 - - 18,500 N/S N/S 18,500 
2,725,823 GRAND TOTAL RB: - 2,664,553 

1 Part "A" Schedule 
Item 

2,333,742 - 2,333,742 152,287 46,674 2,532,703 6.52% 
Above 

M/sJaveedMlAbbaai 6.35% 
Above 

2,481,935 

2 Part "B" W/S & S/F & 
PHE Schedule Item 

174,620 - 174,620 - - 174,620 At Par 1.50% 
Above 

177,239 

3 Part "C" Non-Sch: 18,500 - 18,500 - - 18,500 N/S N/S 20,300 
2,725,823 GRAND TOTAL RB: - 2,679,474 

1 Part "A" Schedule 
Item 

2,333,742 - 2,333,742 152,287 46,674 2,532,703 6.52% 
Above 

M/sRJ1&BrothersCo 6.95% 
Above 

2,495,937 

2 Part 'B" W/S & S/F & 
PHE Schedule Item 

174,620 - 174,620 - - 174,620 At Par 2.50% 
Above 

178,986 

3 Part "C" Non-Sch: 18,500 - 18,500 - - 18,500 N/S N/S 22,800 
2,725,823 GRAND TOTAL RB: - 2,697,723 

The Lowest Rates Viz: (a) @ Rs. 5.90 % Above (Rupees Five Point NInety Percent Above), (b) ® Ra. At Par (c) ® Rs. 
18500/- N/S By MIS  SAMIULLAH,  Government Contractor, are reasonable and within premizsible limit, hence recommended for 
approval. 

EXEC 
BUILDINGS DWISION 

SuEKuK 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTiVE 

ENGINEER BUILDINGS DIVISION STJKKUR 

NAME OF CONSTRUCTION OF COMMUNITY HALL @ VILLAGE SABA GOTH 
WORK:- BAGERJI DISTRICT SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Hamadullah Abbasi 

fr,7  
ABBA 

2 M/s R.H & Brothers Co, "r T' 

3 M/s Samiullah Abbasi 

;L_,jt . 

saB1ui _;_ 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

    

(HIDAYATULLA11AICH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRJ 



DID EVALUATION REPORT 
1 NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

CONSTRUCTION OF COMMUNITY HALL VILLAGE SABA 
GOTH BAGERJI DISTRICT SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi 8indhi 26.12.2017, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. - 

SPPRA ID NO. 35807 Dated. 22.12.20 17 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED 2 Nos. 
FINANCIAL BID OPENING 
DATE 

10.01.20 18 

DID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 MIs Harnadullah Abbasi 2739454 1st Lowest 103546 Accepted Being 
Lowest 

2 M/s R.H & Brothers Co, 2768035 2nd Higher 74965 Rejected Being 
Higher 

3 MIs Samiullah Abbasi 2782874 3rd Highest 60126 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTU<ULL(H PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYA LAH NAICH) (ABDUL HAF .MEMON 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGO: SUB-DIVISION 
SUKKUR ROHRI 



(LUTUFULLH PHU 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

J)DRS  QUA JON  EJORT 

TENDER REFE'ENCE NO. NIT No. 'C/G-S5/EE/BDf 1051 Dated. 21.1' 2017 

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SURKUR 

NAME OF WORK 
CONSTRUCTiON OF COMMUNITY HALL (a) VILLAGE SABA GOTH BAGERJI DISTRICT SUKKUR. 

SR. 
NAME OF FIRM! BIDDERS N.T.N 

REGISTRATION SINDH BOARD RELEVANT 
TURNOVER OF 

AT LEAST FUNDS/ 
05% 

EARNEST 
TENDER FEEl 
COST BIDDING 

NO. WITH P.E.0 OF REVENUE EXPERIENCE LAST TUREE BUDGET 
MONEY DOCUMENT 

1 M/s Hamadullah Abbasi Available Registered Registered Available Available Available Available Deposited 

2 M/s R.H & Brothers Co, Available Registered Registered Available Available Available Available Deposited 

3 M/s Samiullah Abbasi Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(HIDAYATUTJLMI NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFE w  MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



COMPARATIVE STATEMENT  
WORK NO. 11 

NAME OF WORK: - CONSTRUCTION OF COMMUNITY HALL @ VILLAGE SABA GOTH BAGERJI DISTRICT SUKKUR. 

Dated of Issue: - 10.01.2018 
Dated of Opening: - 10.01.2018 

SI NAME OF SCHEDULE AMOUNT 
SCHEDULE 

20% 
i.i Net Amount 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONT 
EGENCY 

G. TOTAL 
PERMISSIB 

LE 
PREMIUM 

NAME OF CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 
REMARK 

8 AMOUNT 
OF NON 0. TOTAL PREMIUM 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

1 Part 'A' Schedule 
Item 

2,471,738 - 2,471,738 195.14 1 - 2,666,879 7.89% 
Above 

M/s Hsmadullah Abbasi 6.0% 
F.bove 

2,620,042 

2 Part 'B' W/S & S/F 
Schedule Item 

89.512 - 89,512 - . 89,512 At Par 1.25% 88,393 

3 Part "C' PHE 
Schedule Item 

12,800 - 12,800 - - 12,800 At Par 220% 
Below 

12,518 

3 Part 'D' Non-Sch: 18,500 . 18,500 - . 18,500 N/S N/S 18,500 
2,787,691 GRAND TOTAL RB: - 2,739,454 

1 Part 'A' Schedule 
Item 

2,471,738 - 2,471,738 195,141 - 2,666,879 7.89% 
Above 

M/s R.H & Brothers Co, 6.90% 2,642,288 

2 Part B W/S & S/F 
Schedule Item 

89,512 - 89,512 - - 89,512 At Par 2.50% 
Above 

91,750 

3 Part "C' PHE 
Schedule Item 

12,800 - 12,800 - - 12,800 At Par 3.10% 
Above 

13,197 

3 Part D Non-Sch: 18,500 - 18,500 - . 18,500 N/S N/S 20800 
2,787,691 GRAND TOTAL RB: - 2,768,035 

I Part 'A' Schedule 
Item 

2,471,738 - 2,471,738 195,141 . 2,666,879 7.89% 
Above 

M/s Samlnflab Abbasi 7.40% 
Above 

2,654,647 

2 Part 'B' W/S & S/F 
Schedule Item 

89,512 - 89,512 - - 89,512 At Par 4.0% 
Above 

93,092 

3 Part 'C' PHE 
Schedule Item 

12,800 - 12,800 - - 12,800 At Par 3.40% 
Above 

13,235 

3 Part 'D' Non-Sch: 18,500 - 18,500 - - 18,500 N/S N/S 21,900 
2,787,691 GRAND TOTAL RB:- 2,782,874 

The Lowest Rates Viz: (a) @ Ra, 6.0 % Above (Rupees Six Point Zero Percent Above), (b) ® Ra. 1.25 % Below (Rupees 
One Point Twenty Five Percent Below) (c) ® Ra, 2.20% Below (Rupees Two Point Twenty percent Below) & (D) ® Rs, 18500/- N/S 
By MIS Hamadullah Abbasi,  Government Contractor, are reasonable and within premissible limit, hence recommended for approval. 

BUILDINGS DWISION 
SUKKUK 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION I RENOVATION OF MUKHTIARKAR I CITY SURVEY 
WORK:- OFFICE SUKKUR CITY. (INTERNAL & EXTERNAL ELECTRIFICATION). 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Al-Hassan Electric & Civil Works 

i(ic 
S4i.-HASSA4 

& CIVIL V'DJC 

2 M/sS.S&Sons 

. S S & SONS 
wr f C"iI r,' 

3 M/s Arz Mohammad & Co, 

CHAIRMAN 

(LUTUFULLAH PHtJLPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

( 
(HIDAYA?U NAICH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 



ID EVALUATION REPORT 

1 NAME OF PROCURING Executive Enlneer Buildings Division 8ukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION / RENOVATION OF MUK}ITIARKAR / CITY 
SURVEY OFFICE SUXKUR CITY. (INTERNAL & EXTERNAL 
ELECTRIFICATION). 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Awami Awaz Karachi Slndhi 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.2017 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED 3 Nos. 

5 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED : 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/s Al-Hassan Electric & 
Civil Works 

2477584 1st Lowest 13416 Accepted Being 
Lowest 

2 M/s S.S & Sons 2537704 2nd Higher -46704 Rejected Being 
Higher 

3 M/s Arz Mohammad & Co, 2558904 3rd Highest -67904 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTU'ULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HID'AULL AICH) (ABDUT1 HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENOG: SUB-DIVISION 
SUKKUR ROHRI 



COMPARATJVE STATEMENT 
WORK NO. 19(u) 

NAME OF WORK: - CONSTRUCTION I RENOVATION OF MUKHTIARKAR / CITY SURVEY OFFICE SUKKUR CITY. 
(INTERNAL & EXTERNAL ELECTRIFICATION). 

Dated of Issue : - 10.01.2018 
Dated of Opening: - 10.01.2018 

S# NAME OF SCHEDULE AMOUNT 
SCHEDULE 

O' Abw 
64ui Net Amount 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONT 
EGENCY 

G. TOTAL LE 
pprj 

NAME OF CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 
REMARK 

S PREMIUM G. TOTAL 

1 2 3 4 5 6 7 8 9 10 11 12 - 13 14 

1 Part "A" Electric New 
Schedule Item 

1,290,316 - 1,290,316 - - 1,290,316 At Par M/8 Al-Hassan Electric & 
Civil Works 

1.30% 
Below 

1,273,542 

2 Part 'B" Electric Old 
Schedule Item 

86,499 17,300 103,799 - 103,799 20.0% 
Above 

17.80% 
Above 

101,896 

3 pj Non- 
Schedule Item 

1,102,146 - 1,102,146 - - 1,102,146 N/S N/S 1,102,146 

2,496,261 GRAND TOTAL RS: - 2,477,584 
I Part 'A" Electric New 

Schedule Item 
1,290,316 - 1,290,316 - - 1,290,316 At Par M/s S.S & Sons 2.25% 

Above 
1,319,348 

2 Part "B" Electric Old 
Schedule Item 

86,499 17,300 103,799 - - 103,799 20.0% 
Above 

18.80% 
Above 

102,761 

3 Part "C" Non- 
Schedule Item 

1,102,146 - 1,102,146 - - 1,102,146 N/S N/S 1,115,595 

2,496,261 GRAND TOTAL RS: - 2,537,704 
1 Part "A" Electric New 

Schedule Item 
1,290,316 - 1,290,316 - - 1,290,316 At Par M/sArzMohammad&Co, 3.15% 

Above 
1,330,961 

2 Part "B" Electric Old 
Schedule Item 

86,499 17,300 103,799 - - 103,799 20,0% 
Above 

19.90% 
Above 

103,712 

3 Part "C' Non- 
Schedule Item 

1.102,146 - 1,102,146 - - 1,102,146 N/S N/S 1,124,231 

2,496,261 GRAND TOTAL RS: - 2,558,904 

The Lowest Rates Viz: (a) @ Rs. 1.30 % Below (Rupees One Point Thirty Percent Below), (b) @ Rs. 17.80 % Above (Rupees 
Seventeen Point Eighty Percent Above) & (c) @ Rs. 1102146 By M/s Al-Hassan Electric  & Civil Works  Government Contractor, arc 
reasonable and within premissible limit, hence recommended for approval. 

EXECUTIVE -ENGINEE 
BUILDINGS DWISION 

SUKKUR 



TENDER REFERENCE NO. 

NAME OF PROCURING 

NAME OF WORK 

IDDERS OUALIFICATION REPORT 

NIT No. TC/G-55/EE/BD/ 1051 Dated. 21.12.2017 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

CONSTRUCTION I RENOVATION OF MUKHTIARKAR / CITY SURVEY OFFICE SUKKUR CITY. 
(INTERNAL & EXTERNAL ELECTRIFICATION). 

NAME OF FIN.M/ BIDDERS 

- 

N.T.N 

- 

REGISTRATIO 
N WITH P.E.0 

SINDH BOARD 
_ 

I.EVANT 
TURNOVER 

OF AT 
i.E.'sr 

ELECTRIC 
LICENSE 

FUNDS/ 
BUDGET 

05% TENDER 
FEE! COST 

BIDDING 
DOCUMENT - 

EXPERIENC 
B 

EARNEST 
MONEY 

_____ OF Rvu 

1 M/s Al-Hassan Electric & Civil 
Works 

Available Registered Registered Available Available Available Available Available Deposited 

2 M/s S.S & Sons Available Registered Registered Available Available Available Available Available Deposited 

3 M/s Arz Mohammad & Co, Available Registered Registered Available Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTU}ULLA1I PHULPOTO) (HIDA NAICH) (ABDUL RAFtEZ MEMON) 
EXECUTWE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER 
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENOG: SUB-DIVISION 

SUKKUR SUKKUR ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 

ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF MASJID @ VILLAGE NACHANPURJKHANPUR & 
WORK:- BHORAL PUR NEW SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 MIS N.S Jaffar Shaikh & Co 

.S JAFFAR SHMiKH &CO: 
Govrir.t Ctr 

Cc 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

(HI AY AICH) (ABDUL HAP' Z MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



ID EVALUATION REPORT 
1 NAME OF PROCURING Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

CONSTRUCTION OF MASJID VILLAGE 
NACHANPUR/KHANPUR & BHORAL PUR NEW SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (1) Daily Awami Awaz Karachi Sindhi 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.20 17 

6 
TOTAL DOCUMENTS SOLD 

iNos. 

7 TOTAL BIDS RECEIVED I 1 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) REJECTED 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

2 3 4 5 6 7 

1 M/S N.S Jaffar Shaikh & 
Co 

2230853 1st Lowest 69147 Accepted Being 
Lowest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

 

(HIDAYATTJLLM! NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



COMPARATIVE_TATEJL 
WORK NO. 05 

NAME OF WORK: - CONSTRUCTION OF MASJID (U VILLAGE NACHANPUR/KHANPUR & BHORAL PUR NEW SUKKUR. 

Dated of Issue : - 10.01.2018 
Dated of Opening: - 10.01.2018 

S# NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 

20 
Bbdi Net Amount 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEG 

ENCY 
G. TOTAL 

' 
PERMISSIBL 
E PREMIUM 

NAME OF 
CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 
REMARK 

S PREeIUM 
AMOUNT OF 

NON 
G. TOTAL 

1 2 3 4 5 6 7 -- 8 9 10 U 12 13 14 

1 Part A Schedule 
Item 

1.921,594 - 1,921,594 155,935 38,431 2,115,960 8.11% 
Above 

M/SN.SJaffar 
Shalkh & Co 

6.71%Above 2,050,533 

2 Part B W/S & S/F 183,812 - 183,812 - - 183,812 At Par 1.90% Below 180,320 

2,299,772 GRAND TOTAL RS: - 2,230,853 

The Lowest Rates Viz: (a) Ra. 6.71% Above (Rupees Six Point Seventy One Percent Above) (ii) ® Ra. 1.90% Below 
(Rupees One Point Ninety percent Below), By MIS  N.S Jaffar  Shalkh & Co  Government Contractor, are reasonable and within 
premissible limit, hence recommended for approval. 

UT1vg ENGINE 
BUILDINGS DIVISION 

SUKKTJR 



TENDER REFERENCE NC 

NAME OF PROCURING 

NAME OF WORK 

IDJER$ QUALIFICATION REPORT 

NIT No. TC/G-55/E/BD/ 1051 Dated. 21.12.2017 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

CONSTRUCTION OF MASJID @ VILLAGE NACRANPUR/KHANPUR & BHORAL PUR NEW 
SUKKUR. 

SR. 
NO. 

NAME OF FIRM! BIDDERS N.T.N 
REGISTRATION SINDH BOARD RELEVANT 

rURNovER OF 

AT LEAST 
LAST THREE 

05% 
EARNEST 

TENDER FEE! 
COST BIDDING 

FUNUS/ 
WITH P.E.0 OF REVENUE EXPERIENCE 

YEARS 
MONEY DOCUMENT 

1 M/S N.S Jaffar Shaikh & Co Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULLAH PRULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDAY TULEAiIiCH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

I ) / 

(ABDUL HAFEEZ MMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGO: SUB-DIVISION 
ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF ROOMS / RENOVATION OF ROHRI PRESS CLUB @ 
WORK:- ROHRI. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.0 1.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s RH & Brothers Company 

2 M/s Ashiq Au Abbasi 

CHAIRMAN 

'Jr y - - 
(LUTUFULLAH PHULPOTO) 

EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

'— cY'- 
(HIDAYATULL NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



DID EVALUATION REPORT 

I NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION OF ROOMS / RENOVATION OF ROHRI PRESS 
CLUB ( ROHRI. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Awami Awaz Karachi Sindhi 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.2017 

- 
TOTAL DOCUMENTS SOLD 

iNos. 

7 TOTAL BIDS RECEIVED : 1 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) REJECTED : - 
FINANCIAL BID OPENING 

1 DATE 
. 10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 MIs R.H & Brothers 
Company 

7496131 1st Lowest 79869 Accepted Being 
Lowest 

2 MIs Ashiq Au Abbasi 7547103 2nd Higher 28897 ReJected Being 
Higher 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAH PIIULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

 

. )\ J-.--'J_.-- 
(UIDAThTULLAWNAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



PIDDERS OUALIFICATION REPORT 

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1051 Dated. 2 1.12.2017 

NAME OF PROCURING EXECUTWE ENGINEER BUILDINGS DWISION SUKKUR 

NAME OF WORK 

CONSTRUCTION OF ROOMS / RENOVATION OF ROHRI PRESS CLUB @ ROHRI. 

SR. 
NO. NAME OF FIRM/ BIDDERS N.T.N REGISTRATION 

WITH P.E.0 
SINDH BOARD 
OF REVENUE 

RELEVANT 
TURNOVER OF 

AT LEAST 
LAST THREE 

YEARS 

05% 
EARNEST 
MONEY 

TENDER FEE! 
COST BIDDING 

DOCUMENT 

FUNDS! 
BUDGET EXPERIENCE 

1 M/s R.H & Brothers Company Available Registered Registered Available Available Available Available Deposited 

2 M/s Ashiq Au Abbasi Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

/ 

(LUTUFULLAH PIULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

- 
(HIDAYATUL NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAPEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



EXEC 
BUILDINGS DiVISION 

SUKKUR 

COMFARATIVE t&T.EMEJIT  
WORK NO.37 

NAME OF WORK: - CONSTRUCTION OF ROOMS / RENOVATION OF ROHRI PRESS CLUB @ RORRI. 

Dated of Issue : - 10.01.2018 
Dated of Opening: - 10.01.2018 

S# NAME OF SCHEDULE AMOUNT 
SCHEDULE 

20% 

. zt 

Net Amount 
AMOUNT 

OF 
CARTAGE 

AMOUNT 
OFCONT 
EGENCY 

0. TOTAL 
PERMISSIB 

LE 
PREMIUM 

NAME OF CONTRACTOR 

- RATE QUOTED BY THE CONTRACTORS 
REMARK 

8 PREMIUM 
AMOUNT 
OF NON 

0. TOTAL 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

1 Part A Schedule 
Item 

6,685,054 - 6,685,054 388,190 - 7,073,244 5.80% 
Above 

M/sR.H&Brothers 
Company 

4.70% 6,999,252 

2 Part "B' W/S & 5/F 
Schedule Item 

218,767 - 218,767 - - 218,767 At Par 1.80% 
Below 

214,829 

3 Part C PHE 
Schedule Item 

69,244 - 69,244 - - 69,244 At Par 2.10% 
Below 

67,790 

4 Part D Non- 
Schedule Item 

214,260 - 214,260 - - 214,260 N/S N/S 214,260 

7,575,515 GRAND TOTAL RE: - 7,496,131 
1 Part A Schedule 

Item 
6,685,054 - 6,685,054 388,190 - 7,073,244 5.80% 

Above 
MIs Ashlq All Abbaai 5.20% 

Above 
7,032,677 

2 Part B' W/S & S/F 
Schedule Item 

218,767 - 218,767 - - 218,767 At Par 2.40% 
Above 

224,017 

3 Part C PHE 
Schedule Item 

69,244 - 69,244 - - 69,244 At Par 3.30% 
Above 

71,529 

4 Part "D Non. 
Schedule Item 

214,260 - 214,260 - - 214,260 N/S N/S 218,880 

7,575,515 GRAND TOTAL RE: - 7,547,103 

The Lowest Rates Viz: (a) @ Rs. 4.70 % Above (Rupees Four Point Seventy Percent Above), (b) ® Rs. 1.80 % Below 
(Rupees One Point Eighty Percent Below), (c) ® Rs. 2.10 % Below (Rupees Two Point Ten Percent Below), (d) @ Ra. 214260/- N/S 
By MIs  P.M & Brothers Company,  Government Contractor, are reasonable and within premissible limit, hence recommended for 
approval. 



SR. NO. NAME OF CONTRACTOR SIGNATURE 

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF MASJID @ VILLAGE QADIR BUX MAHAR UC- 
-. WORK:- TAMACHANI SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

1 MIs Nadir Au Mahar 

ii$4"ADIR ALl MMAR 
VT: CONTRACTOR 

" UKKUR 

2 M/s Kamran Hajano 

CHAIRMAN 

(LUTUFULL PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

 

(HIDAYATULLAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



DID EVALUATION REPORT 

1 NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-SSfEE/BD/ 1051 Dated. 2 1.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION OF MASJID @ VILLAGE QADIR BUX MAHAR 
UC-TAMACHANI SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Awami Awaz Karachi Slndhi 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.20 17 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED : 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) REJECTED 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.20 18 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 3 4 6 6 7 

1 M/s Nadir Au Mahar 1821855 1st Lowest 61145 Accepted Being 
Lowest 

2 M/s Kamran Hajano 1849650 2nd Higher 33350 Rejected Being 
Higher 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

) 

(LUTUFULLAPHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYATULLAE NAICH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



DDERSUALIFJATION REPORT  

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1051 Dated. 2 1.12.2017 

NAME OF PROCURING EXECUTiVE ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF WORK CONSTRUCTION OF MASJID VILLAGE QADIR BUX MAHAR UC-TAMACHANI SUKKUR. 

SR. 
NO. 

NAME OF FIRM! BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
SINDH BOARD 
OF REVENUE 

RELEVANT 
EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 

05% 
FREEST 

TENDER FEEl 
COST BIDDING 

FUNDS/ 
BUDGET 

- YEARS 
MONEY DOCUMENT 

1 M/s Nadir Ali Mahar Available Registered Registered Available Available Available Available Deposited 

2 M/s Kamran Hajano Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MVMRER MEMBER 

(LUTUFUL PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDAYATULIAE NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG8UB-DIVISION 
ROHRI 



CO MIA  R 1k T I V STAT MEJ[.1  
WORK NO. 4 

NAME OF WORK: - CONSTRUCTION OF MASJID (a VILLAGE QADIR BUX MAHAR UC-TAMACHANI SUKKUR. 

Dated of Issue : - 10.01.2018 
Dated of Opening: - 10.01.2018 

NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 

20°!, Below 
Schdule 

Item 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
G. TOTAL 

PERMISSIBLE 
PREMIUM 

NAME OF CONTRACTOR 
RATE QUOTED BY TUE CONTRACTORS 

REMARK 
8 PREMIUM 

AMOUNT OF 
NON 

G. TOTAL 

1 2 3 4 4 5 6 7 8 9 10 11 

Part A Schedule 
Item 

1,588,755 - 127,095 - 1,715,850 8.O% 
Above 

M/s Nadir AU Mahar 6.50%Above 1,692,024 

Part'BW/S&S/F& 
PHE Schedule Item 

129,831 - - - 129,831 AtPar AtPar 129,831 

- GRAND AL : - 1,821,855 
Part A Schedule 
Item 

1,588,755 - 127,095 1,715,850 8.0% 
Above 

M/, Kamran Hajano 7.80% Above 1,712,678 

PartB'W/S&S/F& 
PI-IE Schedule Item 

129,831 - - - 129,831 AtPar 5.50%Abov 136,972 

GRAND TOTAL RS: - 1,849,650 

The Lowest Rates Viz: (a) ® Ra. 6.50 % Above (Rupees Six Point Fifty Percent Above & (b) (& Rs. At Per, By M/s Nadir AU 
Mahar,  Government Contractor, are reasonable and within premissible limit, hence recommended for approval. 

EXECUTIVE ENG 
BUILDINGS DIVISION 

SUKKUR 



1 M/s Makki Traders 

I A 3.7' r Iu/k r )\  
C ON TAC TO R 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 

ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF MASJID @ HAIDER SHAH MOHALLA VILLAGE 
WORK:- GOSARJI NEW SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

CHAIRMAN 

(LUTUFULLAH PHVIJPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

 

(HIDAYATULLAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



-4 

ID EVALUATION REPORT 

1 NAME OF PROCURING Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TCfG-55/EE/BD/ 1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION OF MASJID a HAIDER SHAH MOHALLA 
VILLAGE GOSARJI NEW SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.2017 

6 
TOTAL DOCUMENTS SOLD 

iNos. 

7 TOTAL BIDS RECEIVED : 1 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED - 
FINANCIAL BID OPENING 
DATE 

10.01.2018 

1D EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARKS 

2 3 4 5 6 7 

1 M/s Makki 'I'raders 2669493 1st Lowest 80507 Accepted Being 
Lowest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUF'ULLAI'I PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(T k_- 
(HIDAYAULLAAi) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON} 
ASSISTANT ENGrriEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



T'NDER REFERENCE NO. 

NAME OF PROCURING 

NAME OF WORK 

BIDDERS QUALIFICATION REPRT 

NIT No. TC/G-55/EE/BD/10 Dated. 21.12.2017 
I 

EXECUTIVE EIGINEER BUILDINGS DIVISION SUKKUR 

CONSTRUCTION OF MASJID (a) HAIDER SHAH MOHALLA VILLAGE GOSARJI NEW SUKKUR. 

SR. 
NO. 

NAME OF FIRM! BIDDERS N.T.N 
ISTIITION 

W(TH P.E.0 
SINDE BOARD 
OF REVENUE 

RELEVANT 
EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THIEE 
FJNDS/ 
BUDGET 

05% 
EARNEST 

TENDER FEE! 
COST BIDDING 

MONEY DOCUMENT 

1 M/s Makki Traders Available Restered Restered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

c 

(HIDAYATULLAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

 

(LUTUFULLAII PHIJLPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(ABDUL HAFE MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



COMPARATIVE STATEMEJIT  
WORK NO. 16 

NAME OF WORK: - CONSTRUCTION OF MASJID @ RAIDER SHAH MOHALLA VILLAGE GOSARJI NEW SUKKUR. 

Dated of Issue: - 10.01.2018 
Dated of Opening: - 10.01.2018 

S# AMOUNT 
SCHEDULE 

20 
5cb.d.. Net Amount 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEG 

ENCY 
G. TOTAL 

PERMISSIBL 
B PREMIUM 

NAME OF 
CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 
REMARK 

NAME OF SCHEDULE 
pp 

AMOUNT OF 
NON G. ror S 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

1 Part "A Schedule 
Item 

2,377,897 - 2,377,897 212,541 47,558 2,637,996 8.93% 
Above 

MIs MfrfrI Traders 7.55% Above 2,557,428 

2 Part 8" W/S & S/F 93,565 - 93,565 - - 93,565 At Par At par 93,565 

3 p •c• Non-Sch: 
Item 

18,500 - 18,500 - - 18,500 N/S N/S 18,500 

2,750,061 GRAND TOTAL KS: - 2,669,493 

The Lowest Rates Viz: (a) ® Ks. 7.55% Above (Rupees Seven Point Fifty FIve Percent Above) (b) (a) Rs. At Par & (c) @ Ks. 
18500/- N/S By MIS  MARKI TRADERS, Government Contractor, are reasonable and within premissible limit, hence recommended for 
approval. 

EXECUTIVE ENGnisic 
BUILDINGS DIVISION 

SUK.KUK 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF COMMUNITY HALL & COMPOUND WALL @ ABDUL 
WORK:- KARIM LUND MOULA ABAD TALUKA ROHRI. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/sA.MBBui1ders 

2 M/s Inayatu11ah Jenejo 

IL_-,&. 

3 M/s Asad Au Thaheem 

CHAIRMAN 

(LUTUFULLAH PHULFOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

(HIAtCH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKTJR 

(ABDUL HAFEEZ MEMON) 
ASSISTAWL' ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ID EVALUATION REPORT 

1 NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1051 Dated. 2 1.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION OF COMMUNITY HALL & COMPOUND WALL @ 
ABDUL KARIM LUND MOULA ABAD TALUKA ROHRI. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.20 17, (iii) Daily Jang Urdu Karachi Dated. 29.12.2017. 
SPPRA ID NO, 35807 Dated. 22.12.2017 

6 
TOTALDOCUMENTS SOLD 

3Nos. 

7 TOTALBIDS RECEIVED 3Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED 02 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/s A,M.B Builders 2240761 1st Lowest 47239 Accepted Being 
Lowest 

2 M/s Inayatullah Jenejo 2257978 2nd Higher 30022 Rejected Being 
Higher 

3 M/s Asad All Thaheem 2269078 3rd Highest 18922 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

'1 
) 

(LUTUFULIAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

 

(H NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAPEEZMEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



COMPARATIVE STAJ1ENT  

NAME OF WORK: - 
WORK NO.35 

CONSTRUCTION OF COMMUNITY HALL & COMPOUND WALL @ AB')UL KARIM LUND MOULA 
ABAD TALUKA ROHRI. 1" 

Dated of Issue:- 10.01.2018 
Dated of Opening: - 10.01.2018 

SI NAME OF SCHEDULE AMOUNT 
SCHEDULE 

20% 

zt 

Net Amount 
AMOUNT 

OF 
CARTAGE 

AMOUNT 
OFCONT 
EGENCY 

0. TOTAL LE 
PR1UM 

NAME OF CONTRACTOR 

}ATE QUOTED BY THE CONTRACTORS 

S r'REMIuM AMOUNT 
OF NON G. TOTAL 

1 2 3 4 5 6 7 8 9 - 10 — 11 12 13 14 

1 Part 'A Schedule 
Item 

1,947,144 - 1,947,144 217,901 - 2,165,045 11.19% 
Above 

M/sA.M.B Builders 10.0% 
Abovc 

2,141,858 

2 Part B W/S & S/F 
Schedule Item 

69,345 - 69,345 - - 69,345 At Par 2.0% 67,958 

3 p PIlE 
Schedule Item 

31,608 - 31,608 - - 31,608 At Par 2.10% 
BcIoW 

30,944 

4 Contigency - - - - 21,650 — 
2,287,648 GRAND TOTAL RS: - 2,240,761 

1 Part A Schedule 
Item 

1,947,144 - 1,947,144 217,901 - 2,165,045 11.19% 
Above 

M/slnzyatuliahjenejo 10.60% 
Above 

2,153,541 

2 Part 8 W/S & S/F 
Schedule Item 

69,345 - 69,345 - - 69,345 At Par 3.20% 
Above 

71,564 

3 Part "C' PHE 
Schedule Item 

31,608 - 31,608 - - 31,608 At Par 4.0% 
AbOVC 

32,872 

4 Contigency - - - - 21,650 
2,287,648 GRAND TOTAL RS: - 2,257,978 

1 Part A Schedule 
Item 

1,947,144 - 1,947,144 217,901 - 2,165,045 11.19% 
Above 

M/s Mad All Thaheem 1.15% 
Above 

2,164,251 

2 Part 'B' W/S & S/F 
Schedule Item 

69,345 - 69,345 - - 69,345 At Par 3.65% 71,876 

3 Part C PHE 
Schedule Item 

31,608 - 31,608 - - 31,608 At Par 4.25% 
Above 

32,951 

4 Contigency - - - - 21,650 
2,287,648 GRAND TOTAL RS: - 2,269,078 

The Lowest Rates Viz: (a) ® Rs. 10.0 % Above (Rupees Ten Point Zero Percent Above), (b) () Rs. 2.0 % Below (Rupees 
Two Point Zero Percent Below), (C) Rs. 2.10 % Below (Rupees Two Point Ten Percent Below), By MIs  A.M.B Builders, 
Government Contractor, are reasonable arid within premissible limit, hence recommended for approvaL 

EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 



TENDER REFERENCE NO. 

NAME OF PROCURING 

NAME OF WORK 

BIDDERS OUALIFICATION  I'QE 

NIT No. TC/G55/EE/BT)/  1051 Dated. 21.12.2017 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

CONSTRUCTION OF COMMUNITY HALL 8s COMPOUND WALL @ ABDUL KARIM LUND MOULA 
ABAD TALUKA ROHRI. 

NAME OF FIRM/ BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
SU(DR BOARD 
OF REVENUE 

RELEVANT 
IXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

FUNDS/ 
BUDGET 

05% 
EARNEST 

MONEY 

TENDER FEE! 
COST BIDDING 

DOCUMENT 

1 M/s A.M.B Builders Available Registered Registered Available Available Available Available Deposited 

2 M/s Inayatullah Jenejo Available Registered Registered Available Available Available Available Deposited 

3 M/s Asad Au Thaheem Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULLAWPHIJLPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

- 
(HIbAYATULI4H11AICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGO: SUB-DIVISION 
ROHRI 



1 M/s R.H & Brothers Company 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF BOUNDARY WALL & EXTENSION OF EXISTING 
WORK:- BUILDING OF I.B SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

CHAI RMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYATULLAII NAICH) (ABDUL HAIEZ LEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DWISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



ID EVALUATION REPORT 

1 NAME OF PROCURING Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION OF BOUNDARY WALL & EXTENSION OF 
EXISTING BUILDING OF I.B SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Awami Awaz Karachi Sindhi 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.20 17 

6 
TOTAL DOCUMENTS SOLD 

iNos. 

7 TOTAL BIDS RECEIVED 1 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) REJECTED I -  
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RARKINO IN 
TERMS OP 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

RLJECTION 
REMARKS 

2 3 4 5 6 7 

1 M/s R.H & Brothers 
Company 

6386288 1st Lowest 101712 Accepted Being 
Lowest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

cg(HIDAYAT L AICH) (ABDUL HAPEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



IDDER$ OUALIFICATION EPORT  

TENDER REFERENCE O. MT No. TC/G-55'E/BD/ 1051 Dated. 21.12.2017 

NAML OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF WORK 

CONSTRUCTION OF BOUNDARY WALL & EXTENSION OF EXISTING BUILDING OF I.B SUKKUR. 

SR. 
NO. 

NAME OF FIRM/ BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
SINDH BOARD 
OF REVENUE 

RELEVANT 
EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 
FUNDS/ 
BUDGET 

05% 
EARNEST 

TENDER FEE! 
COST BIDDING 

- 
YEARS 

MONEY DOCUMENT 

I M/s R.H & Brothers Company Available Registered Registered ( Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULLAH PHUL 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDAYATULIAH NAICH) 
ASSISTANT ENGINEE1 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



NAME OF WORK - 

COMPARATIVE STATEM1NT  
WORK NO. 21 

CONSTRUCTION OF BOUNDARY WALL & EXTENSION OF EXISTING BUILDING OF I.B SUKKIJR. 

Dated of Issue : - 10.01.2018 
Dated of Opening: - 10.01.2018 

S# NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 

20% 
so Net Amount 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONT 
EGENCY 

G. TOTAL 
PERMISSIB 

LE 
PREMIUM 

NAMI OF CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 
REMARK 

S PEE 
AMOUNT G. TOTAL 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

1 Part "A' Schedule 
Item 

4,811,684 - 4,811,684 375,441 - 5,187,125 7.80% 
Above 

MIs R.H & Brothers 
Company 

5.95% 
Above 

5,097,979 

2 Part "B" W/S & S/F 
Schedule Item 

100,752 - 100,752 - - 100,752 AtPar 1.90% 
Below 

98,838 

3 Part "C' PHE 
Schedule Item 

25,638 - 25,638 - - 25,638 At Par 2.10% 
Below 

25,100 

4 Part 'D' Non- 
Schedule Item 

200,869 - 200,869 - - 200,869 N/S N/S 200,869 

5 Part "F" Compound 
Wall 

857,590 - 857,590 115,687 - 973,277 13.49% 
Above 

12.35% 
Above 

963,502 

6,487,661 GRAND TOTAL ES: - 6,386,288 

The Lowest Rates Viz: (a) @ Es. 5.95 % Above (Rupees Five Point Ninety Five Percent Above), (b) ® Es. 1.90 % Below 
(Rupees One Point Ninety Percent Below), (c) @ Es. 2.10 % Below (Rupees Two Point Ten Percent Below), (d) @ Es. 200869/- N/S 
& (e) C/Wall @ Es. 12.35 % Above (Rupees Twelve Point Thirty Five Percent Above) By M/s  RH  & Brothers Company, Government 
Contractor, are reasonable and within premissible limit, hcnce recommended for approval. 

mEXECUTiVE ENGINEER 
BUiLDINGS DIVISION 

SJKKUR 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 

ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF REHABILITATION OF TALUKA HOSPITAL PANO AKIL. 
WORK:- 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Hamad Global Enterprises 

  

amad GoIi terprises 
Govt: C' ntractor 

   

CHAIRMAN 

(LUTUFULLAR PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

—cx 
(HIDAYAtULI NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUBDIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



NAME OF PROCURING 

2 TENDERREFERENCENO. 

1 

Single Stage (by competitive rate/bid) 

10.01.2018 FINANCIAL BID OPENING 
DATE 

METHOD OF 
PROCUREMENT 

4 

7 TOTAL BIDS RECEIVED 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

9 

10 BID (S) RE.JECTED 

Published (I) Daily Awami Awaz Karachi Sindhi 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Datedi 

SPPRA ID NO. 35807 Dated. 22.12.20 17 

3 TENDER PUBLISHED 

1 Nos. 
TOTAL DOCUMENTS SOLD 

01 Nos. 

6 

1 Nos, 

ID EVALUATION REPORT 

Executive Engineer Buildings Division Sukkur 

NIT No. TC/G.55/EE/BD/ 1051 Dated. 21.12.2017 
3 TENDER DESCRIPTION : REHABILITATION OF TALUKA HOSPITAL PANO AKIL. 

/NAME OF WORK/ITEM 

1D EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

2 3 4 5 6 7 

1 M/s Hamad Global 
Enterprises 

8423291 1st Lowest 75709 Accepted Being 
Lowest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTU L A. ULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

(. 

(HIDAYAIIJLLA ICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB.DIVISION 
SUKKUR 

(ABDUL HAPEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



TENDER REFERENCE NO. 

NAME OF PROCURING 

NAME OF WORK 

IDDERS OUALIFICATION REPORT 

NIT No. TC/G-55/EE/BD/ 1051 Da'd. 21.12.2017 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 
I 

0 

SR. 
NO. NAME OF FIRM! BIDDERS N.T.N 

RE(.ISTTIONJSH 
WITH P E C 

BOARD 
TURNOVER OF 

AT LEAST 
LAST THREE 

pwwsi 
DGET 

05% 
EARNEST 

TENDER FEE! 
COST BIDDING 

OF REVENUE EXPERIENCE I EA1 
MONEY DOCUMENT 

1 M/s Hamad Global Enterprises Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTU 
EXECUTWE ENGINEER 
BUILDINGS DWISION 

SUKKUR 

(HIDAVATULLATI NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DWISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



cOMPAJATIVE STATEMENT  
WORK NO.42 

RAME OF WORK : - REHABILITATION OF TALUKA HOSPITAL PANO AKIL. 

4 

Dated of lame : - 10.01.2018 
Dated of Opening: - 10.01.2018 

8r0 Name of Schedule Amount 
Schedule 

20% below on 
cbedule Item 

Net Amount Amount of 
Cartage 

Coutigenc O.Total 
Premigaible 
P5ntUfl 

Name of Contractor 
RATE QUOTED BY THE CONTRACTORS 

REMARK 
8 PMIUM 

AMOUNT OF 
NON 

0. TOTAL 

1 2 3 4 5 6 7 $ 9 10 11 12 13 14 

1 Part A Schedule 
Item 

7,733,176 538,500 7,194,676 1,094,280 - 8,288,956 7.18% 
Above 

N/s Hamad Global 
Enterprises 

625%Abow 8,216,500 

2 I'art 13 W/S & S/F 
Schedule Item 

154,688 - 154,688 - - 154,688 At Par 1.95% Below 151,672 

3 Part C PIlE 
Schedule Item 

37,348 - 37,348 - - 37,348 At Par 195% Below 36,620 

4 Part 'D Non-Sch: 
Items 

18,500 - 18,500 - - 18,500 N/S N/S 18,500 

8,499,492 GRAND TOTAL RS: -  8,423,291 

The Lowest Rates Viz (a) ® Re, 6.25 % Above (Rupees Six Point Twenty FIve Percent Above), (b) Re. 1.95% Below (Rupees One Point Ninety 
FIve percent Below) , (c) (b) ® Re. 1.95% Below (Rupees One Point Ninety FIve percent Below) & (d) Re. 1850('/- N/S I3y N/s Hamad Global Enterprises, 
Government Contractor, axe reasonable and within premissible limit, hence recommended for approvaL 

SUKKUR 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTWE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF COMMUNITY HALL & COMPOUND WALL @ 
WORK:- SHAHZAIB NEAR OLD NAJUNI TALUKA SALEHPAT. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s A.M.B Builders 

$/-' 

A. .: I3UILDERS 

2 M/s Waqar Solangi 

3 M/s Raza Brothers 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYATtLLAHIiCH) (ABDUL HA14!Z MMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



ID EVALUATION REPORT 

1 NAME OF PROCURING Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION OF COMMUNITY HALL & COMPOUND WALL 
a SHAHZAIB NEAR OLD NAJU1iI TALUKA SALEHPAT. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Jang Urdu Karachi Dated. 29.12.2017. 
SPPRA ID NO. 35807 Dated. 22.12.2017 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED : 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) RE.JECTED : 02 Nos, 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARRS 

1 2 3 4 5 6 7 

I MIs A,M.B Builders 2237270 1st Lowest 48730 Accepted Being 
Lowest 

2 M/s Waqar Solangi 2259925 2nd Higher 26075 Rejected Being 
Higher 

3 M/s Raza Brothers 2269078 3rd Highest 16922 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYATLLA AICH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



(LUTUFULLAR 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

TENDER REFERENCE 

NAME OF PROCURING 

NAME OF WORK 

IDDERS OUALIFICATION REPORT 

NIT No. TC/G-55/EE/BD/ 1051 Dated. 21.12.2017 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

CONSTRUCTION OF COMMUNITY HALL & COMPOUND VALL @ SHAHZAIB NEAR OLD NAJUNI 
TALUKA SALEHPAT. 

SR. 
NO. NAME OF FIRM! BIDDERS N.T.N 

REGISTRATION 
F.E.0 

SINDH BOARD 
OF REVENUE 

RELEVANT 
TURNOVER OF 

AT LEAIST 
LAST THREE 

YEARS 

FUNDS! 
EY 

05% 
EARNEST 

MONEY 

TENDER FEE! 
COST BIDDING 

DOCUMENT ERIENCE 

1 M/s A.M.B Builders Available Registered - Registered Available Available Available Available Deposited 

2 M/s Waqar Solangi Available Registered Registered Available Available Available Available Deposited 

3 M/s Raza Brothers Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(HIDAYATLJWAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUELIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



cQMP&R4TIVE STTEMEN 

NAME OF WORK: - 
WORK NO.36 

CONSTRUCTION OF COMMUNITY HALL & COMPOUND WALL @ SHAHZAIB NEAR OLD NAJUNI 
TALUKA SALEHPAT. 

Dated of Issue : - 10.01.2018 
Dated of Opening: - 10.01.2018 

SI AMOUNT 
8CULE 

s Net Amount 
AMOUNT 

OF 
CARTAGE 

- AMOUNT 
OFCONT 
EGENCY 

(1. TOTAL 
PERMISSIB 

NAME OF CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 
REMARK 

S LE 
PREMIUM PREMIUM 

AMOUNT 
OF NON 

0. TOTAL 
NAME 07 SCHEDULE 

'' 

1 2 3 4 5 6 7 8 9 10 11 12 13 • 14 

1 Part A Schedule 
Item 

1,947.144 - 1,947.144 217,901 - 2,165,045 11.19% 
Above 

M/sA.M.B Builders 9.80% 
Above 

2,137,964 

2 Part B W/S & S/F 
Schedule Item 

69,345 - 69,345 - - 69,345 At Par 135% 
Below 

68,409 

3 p •c PHE 
Schedule Item 

31,608 - 31,608 - - 31,608 At Par 2.25% 
BelOW 

30,897 

4 Contigency - - - - 20,000 
2,285,998 GRAND TOTAL RS: - 2,237,270 

1 Part A Schedule 
Item 

1,947,144 - 1,947,144 217,901 - 2,165,045 11.19°io 
Above 

MfsWaqarSolangf 10.70% 
Above 

2,155,488 

2 Part "B W/S & S/F 
Schedule Item 

69,345 - 69,345 - - 69,345 At Par 3.20% 
Above 

71,564 

3 Part C" PHE 
Schedule Item 

31,608 - 31,608 - - 31,608 At Par 4.0% 
Above 

32,872 

4 Contigency - - - - 20,000 
2,285,998 GRAND TOTAL RS: - 2,259,925 

1 Part A Schedule 
Item 

1,947,144 - 1,947,144 217,901 - 2,165,045 11.19% 
Above 

M/s Raza Brothers 11.15% 
Above 

2,164,251 

2 Part 8 W/S & S/F 
Schedule Item 

69,345 - 69,345 - - 69,345 At Par 3.65% 
Above 

71,876 

3 p • PHE 
Schedule Item 

31,608 - 31,608 - - 31,608 At Par 4.25% 
Above 

32,951 

4 Contigency - - - - 20,000 
2,285,998 GRAND TOTAL RS: - 2,269,078 

The Lowest Rate8 Viz: (a) ® Rs. 9.80 % Above (Rupees Nine Point Eighty Perce,it Above), (b) ® Rs. 1.35 % Below 
(Rupees One Point Thirty Five Percent Below), (c) ® Ra. 2.25 % Below (Rupees Two Point Twenty Five Percent Below) By M/s  
A.M.B Builders.  Government Contractor, are reasonable and within premissible limit, hence recommended for approval. 

EXEC 
BUILDINGS DIVISION 

SUKKUK 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION I RENOVATION OF ASSISTANT COMMISSIONER OFFICE 
-' WORK:- (NEW TALUKA) SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Bashir Ahmed Mahar 

?SHI P 

GOVERNMENT CONI . 

2 M/s M. Zafar Mirani 

3 M/s Anees Ahmed 

h 

CHAIRMAN 

(LUTUFUiLAH i'HULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMRER MEMBER 

 

(HIDAYATULLAH NAiCH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DiVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ID EVALUATION REPORT 

1 NAME OF PROCURING Executive Engineer Buildings Division 8ukkur 

2 
TENDER REFERENCE NO. NIT No. TC/O-55/EE/BD/ 1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

CONSTRUCTION / RENOVATION OF ASSISTANT 
COMMISSIONER OFFICE (NEW TALUKA) SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (1) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.20 17 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED : 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) RE.JECTED : 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

jp EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

RE,JECTION 
REMARNS 

1 2 3 4 5 6 7 

1 M/s Bashir Ahxned Mahar 8853609 let Lowest 138391 Accepted Being 
Lowest 

2 M/s M. Zafar Mirani 8922129 2nd Higher 69871 Rejected Being 
Higher 

3 M/s Anees Ahmed 8995403 3rd Highest -3403 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULVAH PjpLPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MMER MEMBER 

(HIDAYATUL NAICH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



TENDER REFERENCr' NO. 

NAME OF PROCURING 

NAME OF WORK 

IDL!ERS QUALIFICATION REPORT 

NIT No. TC/G-5/EE/BD/ 1051 Dated. 21.12.2017 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

CONSTRUCTION / RENOVATION OF ASSISTANT COMMISSIONER OFFICE (NEW TALUKA) 
SUKKUR. 

TURNOVER OF 
05% TENI)ER FEEl 

NO. 
NAME OF FIRMI BIDDERS N.T.N 

REGISTRATION 
flTH P.E.0 

SINDH BOARD 
OF REVENUE 

RELEVAST 
EXPERIENCE 

AT LEAST 
LAST TH}EE 

} UNVS/ 
BUDGET 

EARNEST COST BIDDING 

- 
YEARS 

MoNEY DOCUMENT 

1 M/s Bashir Ahmed Mahar Available Registered Registered Available Available Availabic Available Deposited 

2 M/s M. Zafar Mirani Available Registered Registered Available AvailabJe Available Available Deposited 

3 M/s Anees Ahmed Available Registered Registered Available Availab!.e Available Available Deposited 

CHAIRMAN MEMBER MRMEER 

(LUTUFIJLLAWPHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDAYTL1WA11NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAPEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



CMPARATIVE STATEMENT  

a 

WORK NO.20 
NAME OP WORN:. CONSTRUCTION I RENOVATION OF ASSISTANT COMMISSIONER OFFICE (NEW TALUKA) SUKKUR.. 

Dated of Issue : - 10.01.2018 
Dated of Opening: - 10.01.2018 

Sri N.m. of Schedule Amt 
ale 

20% below cal 
ohedule tern1  i Net Amount Aunt of 

CCztsge I Contlienci G.Totsi 
p__4, 

N.m. of Contractor 
RATE QUOTED BY THE CONTRACTORS 

REMARK 
B PREMIUM 

AMOUNT OP 
NOR 

0. TOTAL 
(Ccl. 3-11J 

1 2 3 4 I 6 7 8 9 10 11 12 13 14 

1 Part 'A Schedule 
Item 

7,152.856 - 7.152,856 751.120 - 7,903,976 10.50% 
Above 

Mi. Ba.hlr Abmod Maker 8.85% Above 7,755,534 

2 Part B W/S & S/F 
Schedule Item 

133.188 - 133,188 - - 133,188 At Par 1.50% Below 131,190 

3 Part C PHE 
Schedule Item 

37,348 - 37,348 - - 37,348 At Par 1.45% Below 36,806 

4 Part 'D Non-8ch: 
Items 

18,500 - 18,500 - - 18,500 N/S N/S 18,500 

5 Part 'E C/Wall 790,340 - 790,340 109,033 - 899,373 13.79% 
Above 

11.50% Above 881,229 

8,992,385 - - - GRAND TOTAL R& - 8,853,609 
I Part 'A" Schedule 

Item 
7,152,856 - 7,152,856 751,120 - 7,903,976 10.50% 

Above 
Nj. N. Z.r Mirani 9.55% Above 7,835,954 

2 Part 'B' W/S & S/F 
Schedule Item 

133,188 133,188 - - 133,188 At Par 2.65%Above 136,717 

3 Part "c' PIlE 
Schedule Item 

37,348 - 37,348 - - 37,348 At Par 2.40% Above 38,244 

4 Part 1)" Non-Sch: 
Items 

18,500 - 18,500 . - 18,500 N/S N/S 20,500 

5 Part E C/Wall 790,340 790,340 109,033 - 899,373 13.79% 
Above 

12.70% Above 890,713 

8,992,388 GRAND TOTAL HE 8,922,129 
1 Part A Schedule 

Item 
7,152,856 - 7,152,856 751,120 - 7,903,976 10.50% 

Above 
MI. An... Ahmed 10.45% Above 7,900,329 

2 Part B W/S & S/F 
Schedule Item 

133,188 - 133,188 - - 133,188 At Par 3.40% Above 137,716 

3 Part C PIlE 
Schedule Item 

37,348 - 37,348 - - 37,348 At Par 3.65% Above 38,711 

4 Part "D" Non-Sch 
Items 

18,500 . 18,500 - - 18,500 N/S N/S 22,400 

5 Part E C/Wall 790,340 790,340 109,033 - 899,373 13.79% 
Above 

13.40% Above 896,246 

8,992,385 GRAND TOTAL - 8,995,403 

The Lowest Rates Viz: (a) ® Re. 8.85 % Above (Rupees Eight Point Eighty Five Percent Above), (b) it.. 1.50 % Below (Rep... One Point Fifty 
Percent Below), (c) ® Re. 1.45% Below (Rupee. One Point Forty Five Pcent Below), (6) Re. 185001-N/S & (e) . Re. 11.50% Above (Rupee. Eieven Point 
Fifty Percent Above) By MI. Ba.hir Ahmed Maker.  Government Contractor, are reasonable and within premissibic limit, hence reco ed for approval. 

SUKKUM 
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