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NIT No. Tb{G-SS[EE{BD(lOSl Dated. 21.12.2017

METHOD AND PROCEDURE OF NATIONAL COMPETITIVE BIDDING
PROCUREMENT (SINGLE STAGE-ONE ENVELOPE)

A meeting of the procurement committee of this
department was held on dated. 10.01.2018 for opening the bids received in
respect of subject NIT:, the deadline of supervision the meeting was attended
by all following members of the procurement committee and the
representative of bidders (Attendance sheet is enclosed).

The bids were opened at 02:00 PM in the presence of the
above mentioned participants and the rates quoted by bidders were read
aloud and encircled by Chairman of the Procurement Committee. All the
members of the procurement committee signed on each and every page of
financial proposal /bids. The bids does not contain any over-writing or
cutting (and mention cutting or over-writing if any), following are the details
of bids announced.

The committee shall examine all the bids as per the
Qualification/ eligibility criteria provided in the bidding documents
arithmetical checks and verify the documents and bid security submitted by

the bidders.
The meeting ended with the note of thanks to from the

chair.
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LED TENDERS ON STANDARD BIDDING DOCUMENTS (SBDS) NOTIFIED BY SINDII PUBLIC
PROCUREMENT REGULATORY AUTHORITY (SPPRA) GOVT: OF SINDIH ARE HERE BY INVITED
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3. Method of Procurement

OFFICE OF THE
LXELCUTIVE ENGINEER BL JLDINGS DIYISION SUKKI R

/o S]
No: TC/G-55/EE/BD/- of 2017
Sukkur Dated: gt - /32017

Phone No: 071-9310105

SAY NO TO CORRUPTION

NOTICE INVITED TENDERS

THE INTERESTED PERSONS J/CONTRACTORS /
ACHED UNDER SPPRA RULES 2010 (AMENDED 2013).

COMPANIES FOR THE WORKS LIST

ELIGIBILITY: Registration with Pakistan Engineering Council for year 2017 in reflect above matter.
Flectrie leense will be issued form Eleetric Inspector for the year 2017,

QUALIFICATION:

Listof® two similur assignment under-taken uver the pust seven ) ears.

Details of Equipments Machineries & Transport owned by firms / contractors.
Financial statement (Sumimary) and income tax return for the last three years,
Listof litigation (if any) and nature of litigation,

Aflidavit that the firms has never been black listed.

Single stoge single envelope,

4. Terms & Condition

a)  Blank Tender / Schedule-B can be download [rom SPPRA websile.
b) Blank tenders will be issued to the agencies / Firms on the payment of tender fee.
¢) The Procurement Agency reserves the right Lo reject any or accept any or all tenders under SPPRA Rules
2010 (Amended 2013).
d) If the compétent authority remains out of Head Quarter on the date of opening of the tenders, then same
tenders will be open on the next working day.
¢)  The intending controetors should submit the Affidavit to affeet that whether he is not involve in any litigation
and not abandoned the work in any Government Department and not black listed.
) An Aflfidavit that he is sole proprietor ol the firm in case of the other partner the NIC of all partners along
z with irm's registration certifiente registered with Income tax Department along with the CNIC,
g)  The Contractor should be registered with Sindh Revenue Board.
h) List of works previously carried out and completed during last three year with satisfactory certificate ol
completion of the department concerned,
i i) Listof the Engineering and other skilled and unskilled stafT along with their bio daw and list of machinery
and their proof of ownership
J)  The intending participants must submit certilicate registered with PEC 2017, participating in the works whose
: estimated cost Is more than 4,00 (million)
= k) Conditional Tender and not accompanied by call deposit will not be considered.
=2 [) Postal Address Exceutive Engineer Buildings Division Sukkur Barrage Colony Sukkur Number 071-9310103.
m) Note: this NIT can be seen on PPRA website at www.pprasindh.gov.pk
*? ’ | SRNO PARTICULAR I IPTATTEMPT 2ND ATTEMPT |
) Date of aceept of Application & 10-01-2018 29-01-2018
t issuance of Tendsrs (upto 01:00 PM).
[ 2 Date of receipt and opening of Tenders 10-01-2018 { 29-01-2018
closing (upto 02:00 PM). ) ! S
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Copy forwarded with compliments to: -

The Secretary to Government of Sindh information Technology, secretariat No: 6 Karachi for
placing the same website

The Dircctor Information (Advertisement) Public Relation Department Government of Sindh Block-
96 Karachi along with 6 spare copies for insertion. He is requested to please that the advertisement
may appear in daily leading newspapers viz Sindhi, English & Urdu wide publicity & circulation in
the province of Sindh,

The Director (A&F) Sindh Public Procurement Regulatory Authority Karachi Barik No: 8, Sindh
Secretariat No: 4-A Court Road Kurachi. With copies of NIT & USB for favour of information and
placing them on website Gavernment of Sindh,

The Deputy Commissioner Sukkur,

The Chief Engineer Buildings Sukkur

The Superinteiding Engineer Works & Services Sukkur, for information,

The Assistant Engineer Buildings Sub-Division, Sukkur, Pano Akil, Rohri, , & Electrical Sukkur for
wide publicity,

Copy to Drawing Branch (local)

Copy to Notice Board.
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- B LIST OF WORKS
* £ NO.TC/G-55/EE/BD/ /IDATED: 2/ - /2« Pzt R
: E ESTINATED | oo | TENDEREEE [0 o
. H0. NAME OF WORK COSTIN MONEY 5% HON - N PERIOD
E MILLION REFUNDABLE
= f ADP2017-18
1 |Construction of Imam Bargah New Building @ Sachal Ji

" Wandh Taluka New Sukkur.
% i) [Civil Work [ 1900 | 95,0001 3000 | 24 Months

I

Construction of Jamin Mosque New Bullding @ Village

Haji Jadal Mahar Taluka New Sukkur.

. i) leivil Work | 1900 | 95,000] 3000 | 24 Months
3 |Construction of Jamin Masjid New Building @ Village

Saba Bagerji Taluka New Sukkur,

i)__[Civil Work [ 1800 |  90,000] 3000 | 24 Months
4 |Construction of Masjid @ Villnge Qadir Bux Mahar UC-

Tamachani Sukkur.

i) [civil Work [ 100 | 95,000] 3000 | 24 Months
5, |Construction of Masjid @ Village Nachanpur/Khanpur &

3} [Bhoralpur New Sukkur.

i) _[Civil Work [ 23a5 | 117.250] 3000 | 24 Months
6 |Construction of Paver Block Flooring & Boundary Wall @

Eid Gah Chohan Mohalla Bachal Shah Minnl Sukkur.

i)__|Civil_Work s T 3.000 | 150,000] 3000 | 24 Months |
7 |Construction of (03 Nos.) Staff Offices of [S1 Barrage
Colony Sukkur.

i) [Civil Work 8.500 425,000 3000 24 Months
ii) |Electric Work 1.420 71,000 1500 24 Months
§ |Construction of Boundary Wall & Internal Path of
Graveyard Hassan Shaheed Village Rahuja Sukkur
(R ing Work).
i) [civil Work [ 2700 | 135000] 3000 | 24 Months
Construction of Jamia Masjid New Building @ Vlliage
Ghoserji New Sukkur.
i) _|Civil Work | 3296 | 164,800] 3000 | 24 Months
Canstruction / Renovation of Revenue Colony Sukkur
(Remaining Work).
i) _|Civil Work | 8578 [ 428900] 3000 [ 24 Months
Construction of Community Hall @ Village Saba Goth F
Bagerji District Suklkur,
) _[Civil Work [ 285 [ 142,500] 3000 [ 24 Months
. |Construction / Renovation of Masjid at Village Saba Goth

Bagerji Sukkur.
i) _[Civil Work | 2750 | 137,500] 3000 [ 24 Months
Construction of Boundary Wall @ Imam Bargnh Village
Nachanpur/Khanpur & Bhoralpur New Sukkur.

D [Civil Work [ 3000 [ 150000] 3000 [ 24 Months |
Construction / Renovation of ADC-1 Residence Sukkur. S

) [Civil Work | 4717 | 235850] 3000 | 24 Months
Construction of Two Rooms @ Lakha Dargah Mirani
Mohalln Bagerji Sukkur.

i) [Civil Work | 2800 [ 140,000] 3000 T 24 Months
Construction ‘of Masjid @ Halder Shah Mohalla Village

Ghoserji New Sukkur.

iy [Civil Work [ 2798 | 139900] 3000 | 24 Months
Construction of Boundary Wall of Graveyard Lal Mashak

Sukkur (Remaining Work)
i) |Civil Work | 3000 | 150,000 | 3000 | 24 MoRyge
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Renovation of Deputy Commissioner Residence Sukkur.

i) [Civil Work

I

14.000

700,000

| 3000

| 24 Months

Construction / Renovation of Mukhtinrkar / City Survey
Office Sukleur City.

i) |Civil Work

17.487

874,350

3000

24 Months

il) _[Electric Work

2.500

125,000

3000

24 Months

20

Construction / Renovation of Assistant Commissioner
Office (New Taluka) Sukkur.

i) lcivil Work

9.400

470,000

[ 3000

[ 24 Months

21

Construction of Boundary Wall & Extension of Existing
Building of 1.B Sukkur.

) |Civil Work

6.580

329,000

| 3000

| 24 Months

22

Sukkur

Construction of Electlon Commission Office Building

1), [Civil Work

8.612

430,600

[ 3000

| 24 Months

Construction of Police Rest House Sukkur City.

i) |Civil Work

18.000

900,000

3000

24 Months

i) |Eleetric Work

1.100

35,000

1500

24 Months

Rehabilitation and Re-Construction - of Jamia Masjid
Bunder Road Sukkur

i lcivil Work

6.662

333,100

[ 3000

| 24 Months

Renovation of Jamia Masjid @ Village Ghoserji Sukkur,

i) |Civil Work

I

2.300

115,000

| 3000

[ 24 Months

Rehabilitation

and

Re-Construction of Rafig-e-Milat
Masjid Barrage Colony Sukkur

i) [Civil Work

1

3.800

190,000 |

3000

| 24 Months

27

Colony Sukkur.

Installation of CCTV Cameras System V¢ Renovation of
Conference Hall & Office Building @ M.I Office Barrage

i) [Civil Work

-

7.858

392,900

| 3000

| 24 Months

Sukkur.

Purchase of Road Cleaning Sweeping Machine (2 Nos)

D |Civil Work

4.000

200,000

| 3000

24 Months

Construction of Public Tollets @ Distreit Sukkur

i) |civil Work

l

4.620

231,000

[ 3000

| 24 Months

Renovation of Suprentending Engineer Works & Services
Official Residence A-8 Quarter ADC Colony Sukkur
(Remaining work)

i) |Civil Work

1.290

64,500

| 1500

| 24 Months

Construction of Staff Offices @ Deputy Commissioner
Office Sukkur " First Floor" (Remaining Work).

i) |Civil Work

13.400

670,000 |

3000

| 24 Months

Bashirabad No

Mohalla 2. Lasharl Gali 3.

Construction of Paver Block & CC Drain Varlous Street of
I Mahar
Chandia Gall 4. Soomra Gali 5. Shalkh Gali (3 Nos) 6.
Pirzada Gali 7. Bhaya Gali & 8. Jamali Gali UC-1§
Military Road Sukkur (Remalnlng_Work).

1) |Civil Work

|

6.000

300,000

| 3000

24 Months

33

Construction of Drainage Scheme of Nusrat Colony
Shamsabad Ghorra Ghattl UC-10 Nusrat Colony Sukkur.
Remaining Work).

) _ICivil Work

I

7.000

350,000 3000

[ 24 Months |
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ESTINATED TENDER FEE %
- : EARNEST COMPLETIO ot
NAME OF WORK COSTIN MONEY 5% NON - N PERIOD 5
; MILLION REFUNDABLE 2
ction / Renovation of Office & Record Room %i
at Commissioner Pano Akil *-
ivil Work 7610 380,500 3000 24 Months BA
& |Electric Work : 1.389 69,450 1500 24 Months '

Construction ??ommtmlty Hall & Compound Wall @
Abdul Karim Lund Moula Abad Taluka Rohri.

1 [Civil Work [ 2300 | 115,000] 3000 | 24 Months
Construction of Community Hall & Compound Wall @

Shahzaib near Old'Najuni Taluka Salehpat.

i) __ICivil Work [ 2300 | 115000] 3000 | 24 Months
37 |Construction of Rooms / Renovation of Rohri Press Club
@ Rohuri.
[Civil ‘Work [ 7578 | 378900 3000 [ 24 Months

38 [Construction of Compound Wall @ Graveyard & Paver
Block, Drain Village Fakir Ahmed Palh Taluka Rohri.

|1} [Civil Work | 5000 | 250,000 | 3000 | 24 Months
" |Renovation of Assistant Commissioner Office / Residence

4@ Rohri.

. _[Civil Work [ 4350 [  217,500] 3000 | 24 Months
Renovation / Re-Construction of Dargah Mir Muhb Al

4Shah Tnluka Rohri.
[Civil Work [ 7402 [ 370,100 3000 | 24 Months

|Civil. Work [ 2880 [ 144000] 3000 | 24 Months
ehbilitation of Taluka Hosplital Pano Akll

[Civil Work [ 8725 | 4362350 3000 | 24 Months
{Construction of Eid Gah @ Nirch Taluka Pano -Akil
 {Remaining Work).
[Civil Work T 3000 [  150.000] 3000 | 24 Months
BUILDINGS DIVISION
SUKKUR
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= 261 & 10 NO. RCC LR
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I P—— g W° s
RC/3627-SR Tw_oEmeIopn KPOD & DPOD. - SRR Bl
Single Stage -
IT/3626-SD Two Envelope
OFFI T CUT 20 CivilWork [ 13400 |
) . 32 nstruction of Paver Block & (J
| ampe7srier | Single Sage- ENGINE LD IVISIO rabad No.l Mabar Mohalla 2.Las!
Two Envelope SU : = Gali 5.Shaikh Gali {3 Nos) 6.P)
KKUR ' Gall UC-15 Milltary Road Suklku
Procurément: of Balloons 2016 | Single Stage - ' Phone No: 071-9310105 i) Civil Work | 6000
" | for Events - OMEmIope_' M | | NoTC/G-55/EE/BD/-1051 of 2017 Sukkur  Dated21-12-2017 | 33 | Construction of Drainage Schef
Susply -of Underground stm!aaage ; ' GhanmeUlenNuntcf
6. | Fuel Slorage Tanks for New | RC/12017-88 | Z W= =82" '} : - i) Civil Work 7.000
Vision Retail Outlets . Two Envelope O ICEI TED TENDE S 34 | Coastruction / Renovation of
Sunply of Car Wash Pumps . | B | | SEALED. TENDERS ON STANDARD BIDDING DOCUMENTS (SBDS) | | Commissioner Pano Akil
7. |With "Accessories for| oruonan o | Single Stage- NOTIFIED BY SINDH PUBLIC PROCUREMENT REGULATORY AU- 1y Civil Work 7.610
* | Service Stations at New 020-S8 1 1o Envelope THORITY (SPPRA) GOVT: OF SINDH ARE HERE BY INVITED FROM i) Blectric:Work | 1.389
Vision Retall Oullets THE INTERESTED PERSONS /CONTRACTORS /. COMPANIES FORTHE | 35 | Conatruction of Community Ha
Deaigning, Fabrication and WORKS LIST ATTACHED UNDER SPPRA RULES 2010 (AMENDED 2013). i Land Mouls'Abed Thiuks R4
: | Single Stzge - i) CivilWork | 2300 |
8. |supply of LPG Induslrial | GF/12024-S8 TWo Envelcgio LIST OF WORKS -
tanke atipSO localions : S, | NameofWork | Estmatcd | Eaenest | Tender Fee| Comple- | | °° f:.':‘o“M“‘-N":"Iu::.ffn‘;mm, i
|idnnual Contract for Public| v jacs ‘Single Stage - No. Castin | Money 5% | Non-Re- | tion Perlod D CivilWork | 2300 |
“w2n'ation Services CUIESIAR Two' Envelops Million ~| fundable 37 |C ‘tr ::o fR /R
e a 7
8 TeNDER FEE I THE | SRR o ”“g{;d%‘l’tﬂé”“”ﬂ“um L T%M%P et 11 Rabel,
8| FORM OF POIDD: for Each‘l’ n a mpsw mateci onstruction of Imam Bargah New B 3@ JiWan i i) Civil Work | 7578 |
j ! i | 9 ﬂ l'l luka New Sukkur,
— = ———— R CvilWork | 1900 | 95,000. L 3000 I_-i." 3 38 Cvﬁe?ummnoignm‘\]h
S : 4y i LS54 ﬂ.ﬁh .etu..‘i.uwun ; Age Fakl
_ cantgniit . 2t eromon o o7l swsvimac LI | [ ke N, D) Civil Work 5.00
- : Tom 26, 22017 S 1] =4 w Sukkur.
[ ala &ima! "‘ mmmjrﬁmwwmﬁﬂi g (il n Cviwerk | 1900 | 95000 | 30 24 Months | |22 ST"’::%?“ °f*’“‘i"‘“' {
- 5 : i | 3 Ttruction of Jamia Masjid New Building @ Villa | Toluka -ivil Work 4.350
BidSubmissionDote & Ttz | Tcorsu_| 1| ¥ | nion, e 30 [Renovation / Re-Constraction
Bid Opening Date & Time: 11012018 |03:00 M onwaros| | | [ 1800 | 90,000 | 3000 |24 Months ‘;”‘c‘ Thﬁl | l
- : : I[][ % [Construction of Masjid @ Vill B Tamachani L vl ek L
| ForSerial No, 02 il S:l:la::. RGeS R e 41 | Renovation of Circuit House Su
| | From2b422017 | . DCwilWork | 1900 [ 95000 | 3000 [24Months ) CivilWork | 2880
Collection Date & Time: 11012018 | 300 PM100430PM | @ |} 757 Construction of Masjid @ Village Nachanpuz/Khanpur & Bhoral| | 42 | Rehabllitation of Tlﬂm'ﬂwi i
< - I pur New Sukknr . 1) Clvil Work 8.725
[Bid Submission Date & Time:| 22012018 TILOS:15PM | D) CllWork | 2345 | 117,250 | 3000 ] 24 Months | | 43 | Construction of Eid Gab @ N
Bid Opening Date & Time: 22012018 |03:00 PN ONWARDS | 6 | Construction of Paver Block Flooring & Boundary Wall @ Eid Gab World. ! ]
han Mokhalla Bachal Shah Mlani Sukkur, i) Civil Work 3.000
Note: For Singls Stage Two Envelops commarcial bid opaning data and. Che :
ime vill be communicaled atot to mawnmnyqumawddmony Bl hcwawek ] 3000 ] 150000 | 300 la4Momhe| | griGrmmrmy; Registration wi
7_| Constroction of (03 Noa.) Staff Offices of IST B Suklur year 2017 in reflect above matte:
Documents Col!ecllon \ i) Civil Work 8500 415,000 3000 | 24 Months ) Electriclicense will be is
Bid documents for abovatsiidars can be obtéined from bieloy D ElearieWock | 1420 | 71000 | 1500 | 34Noethe year 2017.
mentioned address on submission of request (seperate request for i m:mm"'“‘f;“‘dm“‘"m’ms - f"?"""mg Gravepurd Has-| 2. QUALIFICATION:
each tender) on oficiel leterhead of the bidder along'wih the tander e o] ) Ll of tvo shmilac as
fee, Copy of NTN; GST Certificate, Provincia! Sales Tax Cerlificales 5[ Construction of amia Masjid New Building @ Villags Ghoserll New i) Ttk ol B
.tnhare applicable) & CNIC (of ownerfauthorized represen!allvej Sukkur. . | contractors, ¢
NO. 8 (GF/12024-8); i) Civil Work | 3.295 | 164500 | 3000 |24 Moaths X0, Midancisstweneos (3o
must be OGRA autharized manufacturer of LPG storage tanks. b N A st three years
e - tv) Listof litigation (if any) a
| INVITATION TO BID FOR SUPPLY Dowilwek ]| ass | i28500 | 300 l24Meothe] . ) ygidevi dhes e htmos s
: 13 11 | Construction of Community Hall @ Village Saba Goth Bagerjl Dls- 3. Method of Pio
OF POL PRODUCTS g, | | | ¢ TeemBCondiion
e - . . 1) Civll Work 2850 | 142300 | 3000 |24 Months
Bids are Invited from repuled International suppliers for supply of - ) Blank Tender / Schedu
12 | Construction / Renovation of Masjid at ¥
Motor Gasoline, Jet A-1 and Gas Oil as mentioned below: R A e e 7 website.
e - 1) Civil Work | 2750 | 137500 | 3000 | 24 Montt b) B'““:‘ ';“']‘;;“‘feh“ 2
13 | Construction of B Wall @ Imam Bargah Village Nachan nenL,of tenaer et
MOGAS 01-15 MARCH 2018 . . C&F!. ',-:. i :Bhur:l“;;.gm St l@:ialm s PY¥ ¢) TheProcurement Agen
¢ |MOBAS COMa| 01-15 MARCH 2018 CaF ) Civil Work | 3000 | 150,000 | 3000 | 24 Months Sceagit day ar al) tedet
ETA 01- 15 MARCH 2018 C&F 14 | Construction / Renovation of ADC-1 Resldence Sukl Sk
GASOIL 01 - 15 MARCH 2018 C&F |1 Clvil Work 4717 | 235850 | 3000 |24 Months 9 ‘Iﬁhc ;“mp:;mt nfu:m
15 | Constrsction of Two Rooms @ Lakha Dargah Mirani Mohalla 419 Gropenng b e
‘ : DL  Suldasr. X on the next working day.
MOGAS 1631 MARCH 2018 e |M 0 CivilWork | 2800 | 140,000 | 3000 |24 Months Sl g S
; [MOGASCOMEI 16-31 MARCH 2018 C&F 16 | Constriictlon of Mas)ld @ Halder Shah Moballa Village Ghoserji e o st
JETA 16- 31 MARCH 2018 car | Y New Suklur, back listed.
GASOLL 16.-31 FIARCH 2016 car ||| jcwiwork [ 2708 | 139900 | 3000 |24 Months 0 AnAfdavi darbies
ettt WLl rin L0 | [77 [Construction of Boundary Wall af Graveyard Lal Mashak Sukkaz herpartce 0% i
D e | i (R‘____ﬂllhllﬂ! ilﬂ‘l‘k}-
T T e | Bl CvilWork ~ | 3000 | 150000 | 3000 |24 Months |
Collecton Date & Time: __ | Upky2401.2018 10300 it i0 0430PM) | [ 75" Removation of Deputy Commiseloner Residence Suldcre g
‘| Bid Submission Dato & Time:|  24.01.2018 il 10/00 AN [ TD CvIWork | 14000 | 700,000 | 3000 | 24 Months |y B
== 1030 AM Orwards il CnultrudﬁonfﬁmnﬁonofMukhﬂudm!CquunyQﬂnSﬁk— {
oA ' . | BN T
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Karachi, daled the Juby, 2013.

NOTIEICATION

No. ERA(W&S)3-9/91/2013: Wilh the approvat of competent autharity, a Procurement Commitiee
with Ihe following composition; in. terms af Rule-7 ol Sindh Public Procurement, Rules-2010, is hereby
constituted or-procurement of “Gaods & Works” in the olfice of Executive Engineer, Buildings Division,
Sukkur, excluding procurement invalving foreign exchange with lhe following compdasition:-

i) Executive Engineer, ; Chalrman
" Buildings Division, ;s
+ Sukkur.-

i) Assistant Engineer, 2075 Member
Public'Heallh Engineering Sub-Division, i ,
s 554 57 A

o Assisianl-énghcer, -' i Member
Buildings Sub-Division, £
Sukkur.

2 _ The Functions & Responsibifilies of the Commtnee in term uf Rule-7 & B of
SPPRA-2010, shall be as under; ;

a) Preparing of bidding documents.

b) Carrying out Tezhnical as well as Financial Evaluation of the bids.
¢) Preparing Evaluation report as provided in Rule-45;
d). Making recommendation [or the award of contracl to the compelenl
authority: and
) Perform any ofirer function ancillary and lnc:denlal to the above.
QAZI SHAHID PERVEZ
v SECRETARY TO GOVT. OF SINDH
A ~No. E&A(WE&S)3-9/91-2013 Karachi daled lhe 3-’J)July 2013.
\
tl] A copy s forwarded for information to:-

1. The Accountanl General, Sindh., Karachi. - '

2. The. Secrelary 1o Govt of Sindh, Public Health Englreenng Deoariment,
_ Karachi. .
"3, The Managing Direclor, SPPRA, Karachi.

4. The Chief Engineer (Buildings), Sukkur. :

5. The Superintending Engineer, Works & Services, Sukkur

6. The Depuly Secretary (Tech) Warks &Services Depatiment,

7. . TheDepuly Secrefary (Adnun) Warks &Services Departme. it

8, The Deputy Directer, PM&E Cell, W&SD

9. PS lo Secretary Works &Services Department.

10. PA to Additionai Secrelary (Tech), Works &Services Departmenl.

11. The Chairman { members of the Commitlee. - 0
12. Notification file Eai :]\,0 W
(MUHANTAAD ZAKIR)

SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

COVERNIEHT OF SINDH n

=)




© OFFICE o\v

DEN!W COMMISSIGRIRT D
H' SUKKUR ;
Spk_kur,dated:%-?.%ﬁld _

o o & 3 .!n |.ursuance of Rule 3% of Sindh Public Prc. curement Regulatory Autnonty Ruics 2 .z 3, the

- “Red ressa' Of C.r-r' vances =nd setrienr' oi Dispu e Coammittee” is hareby zonchinuzsa in the woiis &

Serwcas Deua l'!k"-u. Sukxu. (Projects of Dls!r ct Developinent portfolios) with following cumparinen

%

_ IS.Na.| o ! \ ; : Designation = - | Positiar neid
s 1. S.upe_f‘-,rr'.ﬂndih[: Engineer Works & Services Sukkur | Crostino _J[
2 .Di;jr-ic: Agcounts Officer Sukkur 2 . @ Memhcr e
T .. x .Adc;]i_!:ional Deputy Commissioner-It of Deputy Cornmissioner Office Sukkur | -r;lem‘u-"r_"_*]:
4 - Executve Enf,;ineerProvincia!_Hig:v.uay Division Sukkur T Aembe ,__.
S -J_Exa-:ut-ive §nginear of the Division concernad 5 ‘ rdembar

TER! wS OF REFERENCE:

¢
L

- " The Committee will hear the complaints of bidders agsinst the dacisions of procuring
. '::geﬁt'{. A} -
* i} .~ Prohibit the procurement commiittee from acting or deciding in 2 manne:, inconsistent weih

thase rules and regulaticns;

. - iy, Annuzlin whole orin part, any unauthcrlzed act or decision of the procurerment Eomniite e,
. and
_’ g W) . Recommend fa the Head of Department that thé case be declared a mis-pro ‘urement i
y R - . - mawerial violation of Act, Rules, Regulations, ardars, instructiont. ar any other lany 'auu*
$ © " *public procurement, has been established. { .
: v Rzverse any decision of the Procurement Committee or substitute its own acisicior such
~ j ; ':,a dacision provided that the compizint Redressal Commiites shall nst naks any Soc 590 10
Ty . “eward the contract,
; vi} " The Complaint Redressal Commitiee shall annaunce its decision wivn sevar Says ood

intimate the same to the bidder and the authorily within 3 \«.mkmg‘ day:

e \
e : #_&_‘.HA TAD TAHIR THAHEEM)
DEPU -;DMMISSIO!\ER/PD
“ISUKKUR
Copy fwd: forinformation to:

The Superintending Engineer Works & Services Sukkur,

Tha District Aczounts Officer Sukkur

The Additional Deputy Commissioner-ii Sukkur
& ‘.".' 2 tive Enginear Provingial Highways Division, Sukkur

1he Exncutive Engineer Highways/Buildings/Education Works & Puhlic Health Engmeerninn
..m:s:cms Sukkur, ‘
s

ol =

&
»
W

woa

_}pc UTY col)lw.wm.:rn.!r*r- '

i | SUKIKUR |

o




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF REHABILITATION AND RE-CONSTRUCTION OF RAFIQ-E-MILAT MASJID
WORK:- BARRAGE COLONY SUKKUR

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
1 M/s Al-Noor Govt: Contractor
2 M/s Arz Mohammad & Co. Wl
; ’;f" A
3 M/s Mohammad Aazmeer Enterprises GOVt Contractor
& Constt: %

CHAIRMAN

pe?”

(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION

SUKKUR
MEMBER MEMBER
~
(HIDAYATULLAH NAICH) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




BIR EVALUATION REPORT

1 |[NAME OF PROCURING - Executive Engineer Buildings Division Sukkur
TENDER REFERENCE NO, : NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017
TENDER DESCRIPTION : REHABILITATION AND RE-CONSTRUCTION OF RAFIQ-E-
/NAME OF WORK/ITEM MILAT MASJID BARRAGE COLONY SUKKUR
4 METHOD OF Single SBtage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi S8indhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
: 24.12.2017, (114) Daily Dated.
SPPRA ID NO. 35807 Dated. 22.12.2017
" 3 Nos.
TOTAL DOCUMENTS SOLD )
TOTAL BIDS RECEIVED : 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY .
QUALIFIED (IF *
APPLICABLE)
10 |BID (S) REJECTED : 2 Nos.
0 FINANCIAL BID OPENING . 10.01,2018
DATE )
BID EVALUATION REFORT
RANKING IN | COMPARISON REASON FOR
:g‘ NAME OF FIRM OR BIDDER ;‘?;?Hgm TERMS OF | WITH ESTIMATE ACCEPTANCE/ REMARKS
: COST COST REJECTION
1 2 3 4 5 6 7
1 |M/s Al-Noor Govt: 3637314 1st Lowest 162686 Accepted Being
Contractor Lowest
2 |M/s Arz Mohammad & Co. 3689681 2nd Higher 110319 Rejected Being
Higher
3 |M/s Mohammad Aazmeer 3716273 3rd Highest 83727 Rejected Being
Enterprises & Constt: Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
[LUTgFmAH POTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
(HIDAYAT AICH) (ABDUL H. MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION
SUKKUR

PUBLIC HEALTH ENGG: ‘SUB-DIVISION
ROHRI




WORK NO. 26

NAME OF WORK : - REHABILITATION AND RE-CONSTRUCTION OF RAFIQ-E-MILAT MASJID BARRAGE COLONY SUKKUR
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
AMOUNT | AMOUNT AMOUNT RATE QUOTED BY THE CONTRACTORS
NAME OF SCHEDULE B‘::!-I‘BJD'J;LTE OF OF OFCONTEGE | G. TOTAL FREAIAEINS NAME OF CONTRACTOR AMOUNT OF EEIBARK
PREMIUM | CARTAGE NCY PRRGIUN PREMIUM NON G. TOTAL
1 2 3 4 4 5 6 7 8 9 10 11
Part "A" Schedule 3231911 280853 281123 0 3513034 8.69% M/s Al-Noor Govt: 6.50 % Above 3441985
Item Above Contractor
Part"B"W/S&S/F & 103801 - - - 103801 At Par 1.90% Below 101829
PHE Schedule Item
Part "C" Non-Sch: 93500 - - - 93500 N/S N/S 93500
Items
GRAND TOTAL RS: - 3637314
Part “A" Schedule 3231911 280853 281123 0 3513034 8.69% M/s Arz Mohammad & Co. 7.85% Above 3485616
Item Above
Part "B W/S & S/F & 103801 - - 103801 At Par 3.0% Above 106915
PHE Schedule Item
Part *C" Non-Sch: 93500 - - - 93500 N/S N/S 97150
Items
GRAND TOTAL RS: - 3689681
Part °“A" Schedule 3231911| 280853 281123 0 3513034 8.69% M/s Mohammad Aarmeer 8.55% Above 3508239
Item Above Enterprises & Constt:
Part " B"W/S&S/F & 103801 - - 103801 At Par 4.55% Above 108524
PHE Schedule Item
Part "C" Non-Sch: 93500 - - 93500 N/S N/S 99510
Items
GRAND TOTAL RS: - 3716273

The Lowest Rates Viz: (a) @ Rs. 6.50 % Above (Rupees Six Point Fifty Percent Above), (b) @ Rs. 1.90 % Below (Rupees One

Point Ninety Percent Below) , & (C) @ Rs. 93500/- N/S By M/S AL-NOOR GOVT: CONTRACTOR, Government Contractor, are reasonable
and within premissible limit, hence recommended for approval.

Al

BUILDINGS DIVISION

SUEKKUR




TENDER PEFERENCE NO.

"

BIDDERS OUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

(N

NAME OF PROCURING
NAME OF WORK REHABILITATION AND RE-CONSTRUCTION OF RAFIQ-E-MILAT MASJID BARRAGE COLONY
SUKKUR
TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
NO. HAMEOF. FIRN/ DDDERS NI WITH P.E.C | OF REVENUE | EXPERIENCE | LAST THREE | BUpGET | FARNEST | COST BIDDING
MONEY DOCUMENT
YEARS
1 |M/s Al-Noor Govt: Contractor Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s Arz Mohammad & Co. Available | Registered | Registered | Available | Available | Available | Available Deposited
3 |M/s Mohammad Aazmeer Enterprises | Available | Registered | Registered | Available Available | Available | Available Deposited
& Constt:
CHAIRMAN MEMBER MEMBER
) ey i
(LU LAH PHULPOTO) (HIDAYA' MH] (ABDUL EZ MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

BUILDINGS DIVISION
SUKKUR

SUKKUR

ROHRI




TENDER REFERENCE NO

NAME OF PROCURING

BIDDERS QUALIFICATION REPOKT

NIT No. TC/G-55/EL/BD/1051 Dated. 21.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

@

REHABILITATION AND RE-CONSTRUCTION OF RAFIQ-E-MILAT MASJID BARRAGE COLONY

NAME OF WORK
SUKKUR
TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/

NO. FAMEOF FIRM/-RIDDERS S WITH P.EC | OF REVENUE | EXPERIENCE | LAST THREE | BupGET | EARNEST | COST BIDDING

MONEY DOCUMENT

YEARS

1 [M/s Al-Noor Govt: Contractor Available | Registered | Registered | Available | Available | Available | Available | Deposited

2 |M/s Arz Mohammad & Co. Available | Registered | Registered | Available | Available |Available | Available | Deposited

3 |M/s Mohammad Aazmeer Enterprises | Available | Registered | Registered | Available Available | Available | Available Deposited

& Constt:
CHAIRMAN MEMBER MEMBER
w %W .-::’ : II
(LUTUFULLAH PHULPOTO) (HIDAY. LAH NAICH) (ABDUL HAA! EEZ MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT EKGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

BUILDINGS DIVISION
SUKKUR

BUILDINGS SUB-DIVISION

SUKKUR

ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF INSTALLATION OF CCTV CAMERAS SYSTEM I/IC RENOVATION OF
WORK:- CONFERENCE HALL & OFFICE BUILDING @ M.I OFFICE BARRAGE

COLONY SUKKUR.
EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
1 M/s Arz Mohammad & Co,
2 M/s Saqgib Rasheed & Co
_/w’

CHAIRMAN

et

(LUTUFULLAH PHULPOTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

& W
(HIDAYATULLAH NAICH) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




BID EVALUATION REPORT

1 |NAME OF PROCURING H Executive Engineer Buildings Division Sukkur
2 TENDER REFERENCE NO. : NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017
3 |TENDER DESCRIPTION INSTALLATION OF CCTV CAMERAS SYSTEM I/C RENOVATION
/NAME OF WORK/ITEM OF CONFERENCE HALL & OFFICE BUILDING @ M.I OFFICE
BARRAGE COLONY SUKKUR.
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
TENDER PUBLISHED Published (i) Dailly Awami Awaz Karachi S8indhi 26,12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
24,12,2017, (i)  Dally Dated.
SPPRA ID NO, 35807 Dated. 22.12.2017
2 Nos.
TOTAL DOCUMENTS SOLD
7 |TOTAL BIDS RECEIVED 2 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED 1 Nos.
11 FINANCIAL BID OPENING 10.01.2018
DATE
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
:g“ NAME OF FIRM OR BIDDER :ﬁgm TERMS OF | WITH ESTIMATE ACCEPTANCE/ REMARKS
’ COST COST REJECTION
1 2 3 4 5 6 7
1 |M/s Arz Mohammad & Co, 7678320 1st Lowest 179680 Accepted Being
Lowest
2 |M/s Saqib Rasheed & Co 7744486 2nd Higher 113514 Rejected Being
Higher
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUFULLAH TO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
(HIDAYATULLA# NAICH) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




.
> -

COMPARATIVE STATEMENT .

WORK NO. 27
NAME OF WORK : - INSTALLATION OF CCTV CAMERAS SYSTEM I/C RENOVATION OF CONFERENCE HALL & OFFICE
BUILDING @ M.I OFFICE BARRAGE COLONY SUKKUR. )
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
AMOUNT AMOUNT AMOUNT RATE QUOTED BY THE CONTRACTORS
AMOUNT PERMISSIBELE REMARK
NAME OF SCHEDULE OF OF OFCONTEGE | G. TOTAL NAME OF CONTRACTOR AMOUNT OF
SCHEDULE PREMIUM | CARTAGE NCY PREMIUM PREMIUM NON G. TOTAL 8
1 2 3 4 <+ 5 6 7 8 9 10 11
Part "A" Schedule| 2929064 - 92182 - 3021246 3.14% M/s Arz Mohammad & Co, 2.0 % Above 2987645
Item Above
Part "B" W/S & S/F 66068 - - - 66068 At Par 2.0 % Below 64747
Schedule Item
Part " PHE 84952 - = < 84952 At Par 2.50 % Below 82828
Schedule [tem
Part "D" N/Sch: Items 18500 - - - 18500 N/S N/S 18500
Part "E" N/Sch: Items 2726400 E - - 2726400 N/S N/S 2726400
Part "F~ N/Sch: Items 998200 - - - 998200 N/S N/S 998200
Part "G” N/Sch: Items 800000 B - - 800000 N/S N/S 800000
GRAND TOTAL RS: - 7678320
Part "A" Schedule| 2929064 E 92182 - 3021246 3.14% M/s Saqib Rasheed & Co 3.0 % Above 3016936
Item Above
Part "B W/S & S/F| 66068 - - - 66068 At Par 3.50 % Above 68380
Schedule Item
Part T~ PHE 84952 = - - 84952 At Par 4.0 % Above 88350
Schedule Item
Part "D" N/Sch: Items 18500 - - = 18500 N/S N/S 21900
Part "E” N/Sch: Items 2726400 E - E 2726400 N/S N/S 2737520
Part "F" N/Sch: Items 998200 - - = 998200 N/S N/S 1006400
Part "G" N/Sch: Items 800000 - - - 800000 N/S N/S 805000
GRAND TOTAL RS: - 7744486

The Lowest Rates Viz: (a) @ Rs. 2.0 % Above (Rupees Two Point Zero Percent Above), (b) @ Rs. 2.0 % Below (Rupees Two
Point Zero Percent Below) , (c) @ Rs. 2.50 % Below (Rupees Two Point Fifty Percent Below), (d) @ Rs. 18500/- N/S, (e) @ Rs. 2726400/-
N/S, (f) @ Rs. 998200/- N/S, & (g) @ Rs. 800000/- N/S, By M/S Arz Mohammad & Co,, Government Con or, are reasonable and within
premissible limit, hence recommended for approval.

EXEC G
BUILDINGS DIVISION



TENDER REFERENCE NO.

NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017

<)
NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK INSTALLATION OF CCTV CAMERAS SYSTEM I/C RENOVATION OF CONFERENCE HALL &
OFFICE BUILDING @ M.I OFFICE BARRAGE COLONY SUKKUR.
TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
NO. BANE O EIRM) HODERS BRI WITH P.E.C | OF REVENUE | EXPERIENCE | LAST THREE | BUDGET | EARNEST | COST BIDDING
MONEY DOCUMENT
YEARS
1 |M/s Arz Mohammad & Co, Available | Registered | Registered | Available | Available |[Available | Available | Deposited
2 |M/s Saqib Rasheed & Co Available | Registered | Registered | Available | Available |Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
W ) A ) :
(LUTUFUL P ) (HIDAYA IAICH} (ABDUL HAP‘QEZMEMON}
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR

SUKKUR

ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

L
NAME OF CONSTRUCTION OF BOUNDARY WALL @ IMAM BARGAH VILLAGE

* WORK:- NACHANPUR/KHANPUR/ BHORALPUR NEW SUKKUR.
EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
1 M/s R.H & Brothers Co, w i
URM & Brothers Comp.
Vrop: Kaslud Hussan
2 M/s Hassan Raza Khan & Company

CHAIRMAN
4 i
(LUTUFUL HULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
\ ‘.' g o .\' _.-'/ . ‘;1}_- .
N BN )
(HIDAYATULLAH NAICH) (ABDUL mn"nz MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




BIR EVALUATION REPORT

1 |NAME OF PROCURING : Executive Engineer Buildings Division S8ukkur
v TENDER REFERENCE NO. NIT No. TC/G-85/EE/BD/1051 Dated. 21.12.2017
TENDER DESCRIPTION : CONSTRUCTION OF BOUNDARY WALL @ IMAM BARGAH
= /NAME OF WORK/ITEM VILLAGE NACHANPUR/KHANPUR/ BHORALPUR NEW
SUKKUR.
4 METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
24.12.2017, (i) Daily Dated.
SPPRA ID NO, 35807 Dated. 22.12.2017
3 Nos.
TOTAL DOCUMENTS SOLD
7 |TOTAL BIDS RECEIVED 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED : 2 Nos.
11 FINANCIAL BID OPENING 10.01.2018
DATE
BID EVALUATION REPORT
RANKING IN COMPARISON REABON FOR
BR. COBT OFFERED
No, | NAME OF FIRM OR BIDDER | oo wrrws “g:;r or wrm::glu'rl Accmmc?:f REMARKS
1 2 3 4 5 6
1 |M/s R.H & Brothers Co, 2846372 1st Lowest 85628 Accepted Being
Lowest
2 |M/s Hassan Raza Khan & 2873334 2nd Higher 58666 Rejected Being
Company Higher
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
-
(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
\ \ A o - - e B
(HIDAYATULLAH NAICH) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASBISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR

ROHRI




BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 "

TENDER REFERENCE NO.
NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF BOUNDARY WALL @ IMAM BARGAH VILLAGE NACHANPUR/KHANPUR/
BHORALPUR NEW SUKKUR.
TURNOVER OF|
05% TENDER FEE/
8R. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
NAME OF FIRM/ BIDDERS N.T.N EARNEST | COST BIDDING
NO. WITH P.E.C | OF REVENUE | EXPERIENCE | LAST THREE | BUDGET e DOCTRE
1 |M/s R.H & Brothers Co, Available | Registered | Registered | Available | Available [ Available | Available | Deposited
2 |M/s Hassan Raza Khan & Company Available | Registered | Registered | Available | Available | Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
- g ¢ | B .
. = J x ol 04 |.L,'.’_l — E )
(L PHUL (HIDAYATULLAH NAICH) (ABDUL MEMON)
EXECUTIVE ENG ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI

SUKKUR




COMPARATIVE STATEMENT

WORK NO. 13
NAME OF WORK : - CONSTRUCTION OF BOUNDARY WALL @ IMAM BARGAH VILLAGE NACHANPUR/KHANPUR/
BHORALPUR NEW SUKKUR. <)
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
20% Below | AMOUNT AMOUNT RATE QUOTED BY THE CONTRACTORS
AMOUNT PERMISSIBLE REMARK
NAME OF SCHEDULE Bchedule oF OFCONTEGE | G. TOTAL NAME OF CONTRACTOR AMOUNT OF
SCHEDULE | 4 ems () | CARTAGE NCY FRENIUN PREMIUM NON G. TOTAL 8
2 3 4 4 -] 6 7 8 9 10 11
Part 2,567,769 39,394 | 352,724 51,355 | 2,932,454 12.20% |M/s R.H & Brothers Co, | 10.85% Above 2,846,372
[tem Above
GRAND TOTAL RS: -| 2,846,372
Part 2,567,769 39,394 | 352,724 51,355 | 2,932,454 12.20%  |M/s Hassan Raza Khan & | 11.90 % Above 2,873,334
Item Above Company
GRAND TOTAL RS: -| 2,873,334

The Lowest Rates Viz: (a) @ Rs. 10.85 % Above (Rupees Ten Point Eighty Five Percent Above) By M/s R.H & Brothers Co,,
Government Contractor, are reasonable and within premissible limit, hence recommended for approval.




<)

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF TWO ROOMS @ LAKHA DARGAH MIRANI MOHALLA
WORK:- BAGERJI SUKKUR.
EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

i

1 M/s Zaheer & Brothers E 7
Mis Zaheer & Brothers

Govt: Contractor

Proprietor
i

3 M/s Jan Construction —

2 M/s Ajlal Mustafa

CHAIRMAN

T
(LUTUFULLAH POTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

' ]
(HIDAYA' AICH) (ABDUL HAfIEu MEMON)

ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI




1 [NAME OF PROCURING ] Executive Engineer Buildings Division Bukkur
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017
TENDER DESCRIPTION H CONSBTRUCTION OF TWO ROOMS @ LAKHA DARGAH MIRANI
/NAME OF WORK/ITEM MOHALLA BAGERJI SUKKUR.
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
TENDER PUBLISHED Published (i) Dally Awami Awaz Karachi 8indhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
.BP‘PRA ID NO. 35807 Dated. 22.12.2017
3 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED H 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY .
QUALIFIED (IF L
APPLICABLE)
10 |BID (S) REJECTED 2 Nos.
11 FINANCIAL BID OPENING 10.01.2018
DATE
BID EVALUATION REPORT
RANKING IN COMPARISON REASON FOR
% | maME o rirM or BropER | SOOF OTPRRED | rERMS OF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
: COST COST REJECTION
1 2 3 4 ] 6 7
1 |M/s Zaheer & Brothers 2703875 1st Lowest 96125 Accepted Being
Lowest
2 |M/s Ajlal Mustafa 2746275 2nd Higher 53725 Rejected Being
Higher
3 |M/s Jan Construction 2753575 3rd Highest 46425 Rejected Being
Highest
BIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
~7
(L P 0)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER

S

(HIDAYA

NAICH)

ASSBISTANT ENGINEER
BUILDINGS SUB-DIVISION

SUKKUR

(ABDUL Eﬂliﬁz MEMON)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI




COMPARATIVE STATEMENT

WORK NO. 15
NAME OF WORK : - CONSTRUCTION OF TWO ROOMS @ LAKHA DARGAH MIRANI MOHALLA BAGERJI SUKKUR.
Dated of Issue : - 10.01.2018 4
Dated of Opening : - 10.01.2018
OUNT AMOUNT AMOUNT AMOUNT PERMISSIBLE RATE QUOTED BY THE CONTRACTORS
NAME OF SCHEDULE a::muu OF OoF OFCONTEGE | G. TOTAL PREMIUM NAME OF CONTRACTOR AMOUNT OF G. TOTAL Iﬂsﬂtl
PREMIUM | CARTAGE NCY FREMITM NON 2
1 2 3 4 4 5 6 7 8 9 10 11
Part "A" Schedule 2377455 - 227983 47549 2652987 9.58% M/s Zaheer & Brothers 8.25% Above 2573595
Item Above
Part "B* W/S & S/F| 104461 - - - 104461 At Par 2.0 % Below 102372
Schedule Item
Part = PHE 9600 - - - 9600 At Par 2.0 % Below 9408
Schedule Item
Part D" N/Sch: Items 18500 - - - 18500 N/S N/S 18500
GRAND TOTAL RS: - 2703875
Part "A" Schedule 2377455 - 227983 47549 2652987 9.58% M/s Ajlal Mustafa 9.80 % Above 2610446
Item Above
Part "B" W/S & S/F 104461 E - B 104461 At Par 1.50% Above 106028
Schedule Item
Part “cr PHE 9600 - - - 9600 At Par 2.10% Above 9802
Schedule Item
Part "D" N/Sch: Items 18500 - - - 18500 N/S N/S 20000
GRAND TOTAL RS: - 2746275
Part "A" Schedule 2377455 - 227983 47549 2652987 9.58% M/s Jan Construction 10.0 % Abaove 2615201
Item Above 3
Part "B* W/S & S/F 104461 - - - 104461 At Par 2.50% Above 107073
Schedule Item
Part ey PHE 9600 - B - 9600 At Par 2.10% Above 9802
Schedule Item
Part "D* N/Sch: Items 18500 - - - 18500 N/S N/S 21500
GRAND TOTAL RS: - 2753575

The Lowest Rates Viz: (a) @ Rs. 8.25 % Above (Rupecs Eight Point Twenty Five Percent Above), (b) @ Rs. 2.0 % Below
(Rupees Two Point Zero Percent Below) , (c) @ Rs. 2.0 % Below (Rupees Two Point Zero Percent Below) & (d) @ Rs. 18500/- N/S By M/S

Zaheer & Brothers, Government Contractor, are reasonable and within premissible limit, hence recommended for approval.
4
BUILDINGS DIVISION




TENDER REFERENCE NO.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF PROCURING
NAME OF WORK
CONSTRUCTION OF TWO ROOMS @ LAKHA DARGAH MIRANI MOHALLA BAGERJI SUKKUR.
TURNOVER OF|
05% TENDER FEE/
8R. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
NO. NAME OF FIRM/ BIDUERS i WITH P.EC | OF REVENUE | EXPERIENCE | LAST THREE | BUDGET | EARNEST | COST BIDDING
YEARS MONEY DOCUMENT
1 |M/s Zaheer & Brothers Available | Registered | Registered | Available | Available [ Available | Available | Deposited
2 |M/s Ajlal Mustafa Available | Registered | Registered | Available | Available |Available | Available | Deposited
3 |M/s Jan Construction Available | Registered | Registered | Available | Available | Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
(L ) (HIDA Mﬁl‘.‘.ﬂi (ABDUL MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI

SUKKUR




o)

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF RENOVATION OF ASSISTANT COMMISSIONER OFFICE / RESIDENCE @
WORK:- ROHRI.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

1 M/s Akhtar Ali & Co,

t—\\ﬂ\i@ (\ %\\\

Hi ri \ |
l.nunrnmani I_r :l'*var-l r
e e

pp L; )

2 M/s Al-Masrore Constt: Co,

CHAIRMAN

%p
(LUTUFUL. PHULPOTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

:;"__ \\ ‘_._"1,\1 "
(HIDAYATULLAH NAICH) (ABDUL m& MEMON).
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI




-~

BIR EVALUATION REPORT

NAME OF PROCURING t Executive Engineer Buildings Division S8ukkur
TENDER REFERENCE NO. : NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017
TENDER DESCRIPTION RENOVATION OF ASSISTANT COMMISSIONER OFFICE /
/NAME OF WORK/ITEM RESIDENCE @ ROHRI.
METHOD OF Single Btage (by competitive rate/bid)
PROCUREMENT
TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii)
The Express Tribune Karachi English Dated.
: 24.12.2017, (1id) Daily Dated.
SPPRA ID NO. 35807 Dated. 22.12.2017
. 2 Nos,
TOTAL DOCUMENTS SOLD !
TOTAL BIDS RECEIVED H 2 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
5 NO. OF BID TECHNICALLY
QUALIFIED (IF :
APPLICABLE)
10 |BID (S) REJECTED _ 3 01 Nos.
11 FINANCIAL BID OPENING \ 10.01.2018
DATE )
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
No.| NAME o rirM or BpEr | COUF OTPRRED | TERMS OF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
y COBT COBT REJECTION
1 2 3 4 5 3 7
1 |M/s Akhtar Ali & Co, 4244201 1st Lowest 105799 Accepted Being
Lowest
2 |M/s Al-Masror# Constt: Co, 4289497 2nd Higher 60503 Rejected Being
Higher
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(L )
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SBUKKUR
MEMBER MEMBER
A\ Vo i o T
- ~ \ \\) {’J_\\._r‘ -\“"1 “‘—F‘-/ .‘ '
(HIDAYATULLAH NAICH) (ABDUL }muﬂ MEMON)
ASSISTANT ENGINEER ASBISTANT ENGINEER

BUILDINGS SUB-DIVISION

SUKKUR

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




BIDDERS QUALIFICATION REPORT
b

NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017

TENDER REFERENCF NO.
NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK
RENOVATION OF ASSISTANT COMMISSIONER OFFICE / RESIDENCE @ ROHRI.
TURNOVER OF|
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT | AT LEAST FUNDS/
NO. RANME OF TIRN/ BIDDERS e WITH P.E.C | OF REVENUE | EXFERIENCE | LAST THREE | BUDGET | EARNEST | COST BIDDING
YEini MOREY DOCUMENT
1 |M/s Akhtar Ali & Co, Available | Registered | Registered | Available | Available [Available | Available | Deposited
2 |M/s Al-Masror$ Constt: Co, Available | Registered | Registered | Available | Available |Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
/---'_'_ ; I‘II -
a”ﬂi.@ c Jaude= 1)
(LUTUFUL ) (HIDAYATULLAH NAICH) (ABDUL MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI

BUILDINGS DIVISION
SUKKUR




)

WORK NO. 39

NAME OF WORK : - RENOVATION OF ASSISTANT COMMISSIONER OFFICE / RESIDENCE @ ROHRI.
Dated of Issue : - 10.01.2018 «<
Dated of Opening : - 10.01.2018
20% Below RATE QUOTED BY THE CONTRACTORS
NAME oF scHEDULE | AMOUNT o o:m‘ o::bms G. ToraL | PERMISSIBLE | . 0 OF CONTRACTOR . OUNT BRI
SCHEDULE | Scheduls | o\ prans NCY ’ PREMIUM prEMIUM | AM OF | & TorAL s
Items NON
1 2 3 4 4 5 6 7 8 9 10 11

Part "A" Schedule| 3,955,488 13,438 202,287 41,339 | 4,185,676 4.77% M/s Akhtar Ali & Co, 3.30 % Above 4,086,019
Item Above
Part 'B" W/S & S/F| 105,648 - . - 105,648 At Par 2.10 % Below 103,429
Schedule Item
Part "ce PHE 56,446 - - = 56,446 At Par 3.0 % Below 54,753
Schedule Item

4,347,770 GRAND TOTAL RS: -| 4,244,201
Part "A" Schedule| 3,955,488 13,438 202,287 41,339 | 4,185,676 4.77% M/s Al-Masrorp Constt: Co, | 4.25 % Above 4,123,596
[tem Above
Part "B" W/S & S/F| 105,648 = - = 105,648 At Par 2.0 % Above 107,761
Schedule Item
Part i PHE 56,446 - - - 56,446 At Par 3.0 % Above 58,139
Schedule [tem

4,347,770 GRAND TOTAL RS: -| 4,289,497

The Lowest Rates Viz: (a) @ Rs. 3.30 % Above (Rupees Three Point Thirty Percent Above), (b) @ Rs. 2.10 % Below (Rupees
Two Point Ten Percent Below) , (c) @ Rs. 3.0 % Below (Rupees Three Point Zero Percent Below) By M/S AKHTAR ALI & CO, Government

Contractor, are reasonable and within premissible limit, hence recommended for approval.

I

sl

BUILDINGS DIVISION

SUEEUR




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF JAMIA MOSQUE NEW BUILDING @ VILLAGE HAJI
WORK:- JADAL MAHAR TALUKA NEW SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

1 M/s Indus Govt: Contractor »
A
r& DUS

Govt: Contractor b Gompaty

2 M/s G.S Solangi

6. <

CHAIRMAN

ot

(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

— \\r\\\ra‘ i\ ’r”; . !!!i*
(HIDAYATULLAH NAICH) (ABDUL EZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI




BIR EVALUATION REPORT

1 [NAME OF PROCURING : Executive Engineer Buildings Division Bukkur
TENDER REFERENCE NO, : NIT No. TC/ G-B!{!lf BD/1051 Dated. 21.12.2017
TENDER DESCRIPTION t CONSTRUCTION OF JAMIA MOSQUE NEW BUILDING @
/NAME OF WORK/ITEM VILLAGE HAJI JADAL MAHAR TALUKA NEW SUKKUR.
METHOD OF Single SBtage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
24.12.2017, (1dd) Daily Dated.
SPPRA ID NO. 35807 Dated. 22.12.2017
2 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED H 2 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY .
QUALIFIED (IF '
APPLICABLE)
10 [BID (S) REJECTED __ : 01 Nos.
11 FINANCIAL BID OPENING . 10.01.2018
DATE 3
BIR EVALUATION REPORT
RANKING IN |. COMPARISON REASON FOR
No.| NAME OF FIRM OR BIDDER | £OTF OTPRRED | TERMS OF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
i COBT COST REJECTION
2 3 4 -] 6 T
1 |M/s Indus Govt: Contractor 1816195 1st Lowest 66805 Accepted Being
Lowest
2 |M/s G.S Solangi 1833199 2nd Higher 49801 Rejected Being
Higher
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTIA/UYI?AH POTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR -
MEMBER - MEMBER
\ — I
- I: \ ’ [} 3 — - )
O Sl —= d
(HIDAYA' NAICH) (ABDUL HAF ‘MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION

SUKKUR

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




WORK NO. 2
NAME OF WORK : - CONSTRUCTION OF JAMIA MOSQUIZ NEW BUILDING @ VILLAGE HAJI JADAL MAHAR TALUKA NEW
SUKKUR. [ 4
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
AMOUNT | 29% Below | AMOUNT | AMOUNT RATE QUOTED BY THE CONTRACTORS Io—
PERMISSIBLE
NAME OF SCHEDULE | o o oo o | Schdule OoF OFCONTEGE | G. TOTAL NAME OF CONTRACTOR AMOUNT OF
Item CARTAGE NCY FREMIUM PREMIUM 3O G. TOTAL 8
1 2 3 4 4 5 6 7 8 9 10 11
Part "A" Schedule| 1,588,755 - 127,095 - 1,715,850 8.0% M/s Indus Govt: Contractor | 6.25% Above 1,688,052
Item Above
Part "B"W/S & S/F &| 129,831 - - - 129,831 At Par 1.30% Below 128,143
PHE Schedule Item
GRAND TOTAL RS: -| 1,816,195
Part "A" Schedule| 1,588,755 - 127,095 - 1,715,850 8.0% M/s G.8 Solangi 7.50% Above 1,707,912
|item Above
Part "B"W/S & S/F &| 129,831 - - - 129,831 At Par 3.50% Above 125,287
PHE Schedule Item
GRAND TOTAL RS: -| 1,833,199

The Lowest Rates Viz: (a) @ Rs. 6.25 % Above (Rupees Six Point Twenty Five Percent Above) & (b) @ Rs. 1.30% Below (Rupees
One Point Thirty percent Below) , By M/s Indus Govt: Contractor, Government Contractor, are reasonable and within premissible limit, hence

recommended for approval.

TN

BUILDINGS DIVISION




BIDDRERS OUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017

TENDER REFERENCE NO.
NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF JAMIA MOSQUE NEW BUILDING @ VILLAGE HAJI JADAL MAHAR TALUKA
NEW SUKKUR.
TURNOVER OF
05% TENDER FEE/
SR. S REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
No. HANE-OF IR/ SIDERS TN WITH P.E.C | OF REVENUE | EXPERIENCE | LAST THEEE | BUDGET | EARNEST | COST BIDDING
YEARS MONEY DOCUMENT
1 |M/s Indus Govt: Contractor Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s G.S Solangi Available | Registered | Registered | Available | Available |Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
= N ’\_\’-j}\f_f_d.(l.-q-.lq"_“fjw A
(LUTUFUL POTO) (HIDAYA H NAICH) (ABDUL HAFEEZ MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI

SUKKUR




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF JAMIA MASJID NEW BUILDING @ VILLAGE SABA
WORK:- BAGERJI TALUKA NEW SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
1 M/s Roshan Ali Abbasi -
M/s Roshan Ali Abbasi
Govt: Contractor

2 M/s Mohammad Suleman & Co,
/ 2, ’
Moz
3 M/s Nazia Enterprises

CHAIRMAN
MQD
(LUTUFULL OTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
o T \
_— AL ﬁhqﬂ’__/_// | A ]
(mnamiggum’nmcm (ABDUL HA&EZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




BIR EVALUATION REPORT

1 |NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
* TENDER REFERENCE NO. ' NIT No. TC/G-55/EE/BD/1051 Dated. 21,12.2017
3 |TENDER DESCRIPTION : CONSTRUCTION OF JAMIA MASJID NEW BUILDING @
/NAME OF WORK/ITEM VILLAGE SABA BAGERJI TALUKA NEW SUKKUR,
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
: 24,12.2017, (111) Daily Dated,
SPPRA ID NO. 35807 Dated. 22.12.2017
6 . 3 Nos.
TOTAL DOCUMENTS SOLD )
7 |TOTAL BIDS RECEIVED ! 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY .
QUALIFIED (IF ’
APPLICABLE)
10 |BID (S) REJECTED : 02 Nos.
11 FINANCIAL BID OPENING . 10.01.2018
DATE )
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
:g‘ NAME OF FIRM OR BIDDER :\?ﬁmﬁg TERMS OF |WITH ESTIMATE| ACCEPTANCE/ REMARKS
’ COST COST REJECTION
1 2 3 4 5 6
1 |M/s Roshan Ali Abbasi 1750257 1st Lowest 549743 Accepted Being
Lowest
2 |M/s Mohammad Suleman 1766150 2nd Higher 533850 Reject Being
& Co, Higher
3 |M/s Nazia Enterprises 1776442 3rd Highest 523558 Reject Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(L P )
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
y P o C o N\
I & i
[HIDAYATlﬁ. AICH) (ABDUL Z MEMON])
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH : SUB-DIVISION
SUKKUR ROHRI




COMPARATIVE STATEMENT

WORK NO. 03
NAME OF WORK : - CONSTRUCTION OF JAMIA MASJID NEW BUILDING @ VILLAGE SABA BAGERJI TALUKA NEW o
SUKKUR. ) :
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
RATE QUOTED BY THE CONTRACTORS
AMOUNT | 20% Below AMOUNT: | AROENT PERMISSIBL NAME OF REMARK
NAME OF SCHEDULE Schedule | Net Amount OF OFCONTEG| G. TOTAL AMOUNT OF
SCHEDULE Tocama CARTAGE ENCY E PREMIUM CONTRACTOR PREMIUM NON G. TOTAL 8
2 3 4 -1 6 7 8 9 10 11 12 13 14
Part "A" Schedule|] 1,514,111 - 1,514,111 135,316 - 1,649,427 8.93% M/s Roshan Ali 7.40% Above 1,626,155
Item Above Abbasi
Part "B"W/S & S/F 127,153 - 127,153 - - 127,153 At Par 2.40 % Below 124,101
1,776,580 GRAND TOTAL RS: - 1,750,257
Part “A" Schedule| 1,514,111 - 1,514,111 135,316 - 1,649,427 8.93% M/s Mohammad 7.95% Above 1,634,483
Item Above [Suleman & Co,
Part "B" W/S & S/F 127,153 - 127,153 - - 127,153 At Par 3.55% Above 131,667
1,776,580 GRAND TOTAL RS: -| 1,766,150
Part "A" Schedule| 1,514,111 - 1,514,111 135,316 - 1,649,427 8.93% M/s Nazia 8.55% Above 1,643,567
Item Above Enterprises
Part "B" W/S & S/F 127,153 - 127,153 - - 127,153 | At Par 4.50% Above 132,875
1,776,580 GRAND TOTAL RS: -| 1,776,442

The Lowest Rates Viz: (a) @ Rs. 7.40% Above (Rupees Seven Point Forty Percent Above) (b) @ Rs. 2.40% Below (Rupees
Two Point Forty percent Below), By M/S ROSHAN ALI ABBASI Government Contractor, are reasonable and within premissible limit, hence

recommended for approval.

ENG!

BUILDINGS D

SUEKUR

ION




BIDDERS QUALIFICATION REPORT

TENDER REFERENCE RNO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 o
NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF JAMIA MASJID NEW BUILDING @ VILLAGE SABA BAGERJI TALUKA NEW
SUKKUR.
TURNOVER OF|
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT | AT LEAST FUNDS/
NO. NS A EuON, et XN WITH P.EC | OF REVENUE | EXPERIENCE | LAST THREE | BUpGET | EARNEST | COST BIDDING
snlpin MONEY DOCUMENT
1 |M/s Roshan Ali Abbasi Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s Mohammad Suleman & Co, Available | Registered | Registered | Available | Available [ Available | Available | Deposited
3 |M/s Nazia Enterprises Available | Registered | Registered | Available | Available |[Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
0 - - '.ﬁ“-
s I
(LUT [HI%A ULLAH NAICH) (ABDUL MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS DIVISION
SUKKUR

BUILDINGS SUB-DIVISION

SUKKUR

PUELIC HEALTH ENGG: SUB-DIVISION
ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR
")
INTERNAL PATH OF
SUKKUR

CONSTRUCTION OF BOUNDARY WALL &
GRAVEYARD HASSAN SHAHEED VILLAGE RAHUJA
(REMAINING WORK).

_ NAME OF
? woRrk:-

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

1 M/s S & Sons 3
"M—-_

/1SS & SONS
GOVT: CONTRACTOR

1
W/S MURAD ENGINEERING
SERVICES

2 M/s Murad Engineering Services

-

3 M/s Sarfraz Ahmed Dayo

S

; -L’;/ 7.

CHAIRMAN

(wwh P)H:H:RT]Q)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER

(HIDAYA Lm'!-l)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
SUKKUR

MEMBER

(ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI



BID EVALUATION REPORT

1 |[NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
o TENDER REFERENCE NO. NIT No. TC/G-56/EE/BD/1051 Dated. 21.12.2017
TENDER DESCRIPTION H CONSTRUCTION OF BOUNDARY WALL & INTERNAL PATH OF
/NAME OF WORK/ITEM GRAVEYARD HASSAN SHAHEED VILLAGE RAHUJA SUKKUR
(REMAINING WORK).
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12,2017, (ii)
Daily The Express Tribune Karachi English Dated.
24.12.2017, (111) Dalily Dated.
SPPRA ID NO. 35807 Dated. 22.12.2017
3 Nos.
TOTAL DOCUMENTS SOLD
7 |TOTAL BIDS RECEIVED 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY .
QUALIFIED (IF 2
APPLICABLE)
10 |BID (S) REJECTED _ H 2 Nos.
11 FINANCIAL BID OPENING 10.01.2018
DATE
BID EVALUATION REPORT
RANKING IN |. COMPARISON REASON FOR
o | NAME oF Firy oR BipDER | SOTT OFFERED | rppms OF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
* COST COST REJECTION
1 2 3 4 5 6
1 |M/s S & Sons 2875849 1st Lowest 84151 Accepted Being
Lowest
2 [M/s Murad Engineering 2890400 2nd Higher 69600 Rejected Being
Services Higher
3 |M/s Sarfraz Ahmed Dayo 2903628 3rd Highest 56372 Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
(HIDAYA' AICH) (ABDUL HA!‘L MEMON)
ASSISTANT ENGINEER ASSISTANT IEHGIN EER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR

ROHRI




‘I

COMPARATIVE STATEMENT

WORK NO. 08
NAME OF WORK : - CONSTRUCTION OF BOUNDARY WALL & INTERNAL PATH OF GRAVEYARD HASSAN SHAHEED ,
VILLAGE RAHUJA SUKKUR (REMAINING WORK). >
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
ey RATE QUOTED BY THE
Amount Amount of | Contigenc Premissibl: AMOUN REMARK
Name of Schedule Schedule on llct::ldnle Net Amount Cart y G.Total A Name of Contractor ror G. TOTAL s
NON
2 3 4 5 6 7 B 9 10 11 12 13 14
Part "A" Schedule| 2,645,675 175,797 2,469,878 | 436,727 52,914 2,959,519 986% |M/s8S & Sons 8.70% Abave 2,875,849
Item Above
2,959,519 GRAND TOTAL RS: -| 2,875,849
Part "A" Schedule| 2,645,675 175,797 2,469,878 | 436,727 52,914 2,959,519 9.86% |M/s Murad Engineering | 9.25% Above 2,890,400
Item Above Services
2,959,519 GRAND TOTAL RS: -| 2,890,400
Part "A" Schedule| 2,645,675 175,797 2,469,878 | 436,727 52,914 2,959,519 9.86% |M/s Sarfraz Ahmed 9.75% Above 2,903,628
Item Above |Dayo
2,959,519 GRAND TOTAL RS: -| 2,903,628

The Lowest Rates Viz: (a) @ Rs. 8.70 % Above (Rupees Eight Point Seventy Percent Above), By M/s S & Sons, Government
Contractor, are reasonable and within premissible limit, hence recommended for approval.

BUILDINGS DIVISION
SUEKUR



BIDDERS QUALIFICATION REPORT

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 '
NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF BOUNDARY WALL & INTERNAL PATH OF GRAVEYARD HASSAN SHAHEED
VILLAGE RAHUJA SUKKUR (REMAJNING WORK).
ITURNOVER OF
05% TENDER FEE/
8R. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
NoO. BAND.OF BERN WTmn. EN WITH P.EC | OF REVENUE | EXPERIENCE | LAST THREE | BupcET | EARNEST | COST BIDDING
YRARS MONEY DOCUMENT
1 |M/sS & Sons Available | Registered | Registered | Available | Available |Available | Available | Deposited
2 |M/s Murad Engineering Services Available | Registered | Registered | Available | Available | Available | Available | Deposited
3 |M/s Sarfraz Ahmed Dayo Available | Registered | Registered | Available | Available | Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
(L _ ) (mDAYA'rULLmﬂx;H} (ABDUL Hu‘gﬂz MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT EHGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI

SUKKUR

SUKKUR



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF PAVER BLOCK FLOORING & BOUNDARY WALL @
WORK:- EID GAH CHOHAN MOHALLA BACHAL SHAH MIANI SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
1 M/s A.K.A Builders
ovt: Contracter S
2 M/s Abdul Basit
%
3 M/s Muhram Ali & Co,
/ﬁ/ J Wh ¥ p\
CHAIRMAN
(LUTUFULLAH- PH;;POTO]
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
\V o ol h - .
\ i S Y -
(HIDAYATULLAH N A!CH) (ABDUL HAFHLZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




BIR EVALUATION REPORT

1 |[NAME OF PROCURING : Executive Engineer Buildings Division S8ukkur
: TENDER REFERENCE NO. NIT No. TC/G-88/EE/BD/1051 Dated. 21.12.2017
TENDER DESCRIPTION H CONSTRUCTION OF PAVER BLOCK FLOORING & BOUNDARY
/NAME OF WORK/ITEM WALL @ EID GAH CHOHAN MOHALLA BACHAL SHAH MIANI
SUKKUR.
4 METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Dally Awami Awaz Karachi S8indhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
: 24.12.2017, (iii) Daily Dated.
SPPRA ID NO. 35807 Dated. 22.12.2017
3 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED 3 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY .
QUALIFIED (IF -
APPLICABLE)
10 |BID (S) REJECTED __ : 2 Nos.
11 FINANCIAL BID OPENING 10.01.2018
DATE
BID EVALUATION REPORT
RANKING IN COMPARISON REASBON FOR
No.| MAME o rra or BropER | FOTT PTPRRED | TERMB OF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
. COST COST REJECTION
1 2 3 4 - 5 6 7
1 |M/s AXK.A Builders 2894418 1st Lowest 74582 Accepted Being
Lowest
2 |M/s Abdul Basit 2908815 » 2nd Higher 60185 | Rejected Being
Higher
3 |M/s Muhram Ali & Co, 2938144 | | 3rd Highest 30856 Rejected Being
|
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(L {ULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
| R —
o dp—— ' ”
(HIDAYATULLAH NAICH) (ABDUL : MEMON)
ASSBISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




b

BIDDERS OUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017

TENDER REFERENCE NO. -
NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF PAVER BLOCK FLOORING & BOUNDARY WALL (@ EID GAH CHOHAN
MOHALLA BACHAL SHAH MIANI SUKKUR.
'TURNOVER OF
05% TENDER FEE/
8SR. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
¥o. e Gl i e WITHP.EC | OF REVENUE | EXPERIENCE | LaST THREE | BupGET | BRSPSt | COST BIODING
YEARS ONEY DOCUMERT
1 |M/s A.K.A Builders Available | Registered | Registered | Available | Available |[Available | Available | Deposited
2 |M/s Abdul Basit Available | Registered | Registered | Available | Available |Available | Available | Deposited
3 |M/s Muhram Ali & Co, Available | Registered | Registered | Available | Available | Available | Available Deposited
CHAIRMAN MEMBER MEMBER
2 R A — "
(LUTUFULLAH P ) (HIDAYATULLAH NAICH) (ABDUL MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR SUKKUR ROHRI




"

WORK NO. 6 '/,

NAME OF WORK : - CONSTRUCTION OF PAVER BLOCK FLOORING & BOUNDARY WALL @ EID GAH CHOHAN MOHALLA =T
4 BACHAL SHAH MIANI SUKKUR. &
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
AMOUNT 20% Below | AMOUNT AMOUNT RATE QUOTED BY THE CONTRACTORS REMARK
PERMISSIELE
NAME OF S8CHEDULE Schdule OF OFCONTEGE | G. TOTAL NAME OF CONTRACTOR AMOUNT OF
SCHEDULE Item CARTAGE NCY PREMIUM PREMIUM NON G. TOTAL 8
1 2 ] 3 A 4 ; 8= 6 7 8 9 10 11
v Vv Vv Vv L v " B
Part "A" Schedule| 2,666,192 126,135 375,866 53,324 | 2,969,247 9.36% M/s A.E.A Builders 8.56 % Above 2,8904418 | V"
Item Above
P \Vg - g = — = " GRAND TOTAL RS: - 2894418
Part "A" Schedule| 2,666,192 | 126,135 375,866 53,324 | 2,969,247 9.36% M/s Abdul Basit 9.10 % Above 2,908,815 Vv '
T Item " Above
. v v’ *’ - v V" GRAND TOTAL RS: - 2908815
Part "A" Schedule] 2,666,192 | 126,135 375,866 53,324 | 2,969,247 9.36% M/s Muhram Al & Co, 10.20 % Above 2,938,144 |-
Item Above
GRAND TOTAL RS: - 2938144

L
The Lowest Rates Viz: (a) @ Rs. 8.56 % Above (Rupees Eight Point Fifty Six Perc:ent Above),
Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

By M/s A.EK.A Builders,

.-

BUILDINGS DNIB!ON




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION / RENOVATION OF MASJID AT VILLAGE SABA GOTH
WORK:- BAGERJI SUKKUR.
EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

1 M/s Samiullah
2

A G~
SOLE PROP:

Samiullah Govi: Contractor
2 M/s Javeed Ali Abbasi h ;

3 M/s R.H & Brothers Co

/-
= =

CHAIRMAN

(LUTUFULL LPOTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

§ /
(KIDAYA’&J‘LLAH NA!CH] (ABDUL HAFJ’;Z MEMON)

ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI




TENDER REFERENCE NO
NAME OF PROCURING

NAME OF WORK

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/EF/BD/1051 Dated. 21.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

CONSTRUCTION / RENOVATION OF MASJID AT VILLAGE SABA GOTH BAGERJI SUKKUR.

TURNOVER OF e TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/

FoO. NANME LT R/ MnERs BTN WITH P.EC | OF REVENUE | EXPERIENCE | LAST THREE | BupGET | EARNEST | COST BIDDING

YEARD MONEY DOCUMENT

1 [M/s Samiullah Available | Registered | Registered | Available | Available [ Available | Available | Deposited

2 |M/s Javeed Ali Abbasi Available Registered | Registered | Available Available | Available | Available Deposited

3 |M/s R.H & Brothers Co Available | Registered | Registered | Available | Available |Available | Available | Deposited

CHAIRMAN MEMBER MEMBER
V4
(LUTUFUL ) (HIDAYATULLAH NAICH) (ABDUL Z MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ' ROHRI

SUKKUR



BIR EVALUATION REPORT

1 |NAME OF PROCURING Executive Engineer Buildings Division Sukkur
TENDER REFERENCE NC. L NIT No. TC/G-656/EE/BD/1051 Dated. 21.12.2017
3 |TENDER DESCRIPTION CONSTRUCTION / RENOVATION OF MASJID AT VILLAGE
/NAME OF WORK/ITEM SABA GOTH BAGERJI S8UKKUR.,
a METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
S |TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26,12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
24,12.2017, (i11) Daily Dated.
SPPRA ID NO. 35807 Dated. 22,12.2017
3 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED 2 Nos.
11 FINANCIAL BID OPENING 10.01.2018
DATE
BID EVALUATION REPORT
RANKING IN | COMPARISON REABON FOR
:g‘_ NAME OF FIRM OR BIDDER :3 ’:ﬁ{gmg TERMS OF | WITH ESTIMATE ACCEPTANCE/ REMARKS
COST COSsT REJECTION
1 2 3 4 5 6 7
1 |M/s Samiullah 2664553 1st Lowest 61447 Accepted Being
Lowest
2 |M/s Javeed Ali Abbasi 2679474 2nd Higher 46526 Rejected Being
Higher
3 |M/s R.H & Brothers Co 2697723 3rd Highest 28277 Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUF POTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
W W _
. \\I X_\_ QPISA—— ./ i}
(HIDAYATULLAH NAICH) (ABDUL EZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION

SUKKUR

PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI




COMPARATIVE STATEMENT

WORK NO. 12
NAME OF WORK : - CONSTRUCTION / RENOVATION OF MASJID AT VILLAGE SABA GOTH BAGERJI SUKKUR.
o
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
20% FATE QUOTED BY THE CONTRACTORS
- AMOUNT |AMOUNT PERMISSIB —
NAME OF SCHEDULE | A nor it | o | Net Amount OF OFCONT| G.TOTAL LE NAME OF CONTRACTOR amount | o s
i CARTAGE | EGENCY PREMIUM PREMIUM | 0 oon - TOT
2 3 [ s 6 7 8 9 10 11 12 13 14
Part "A" Schedule| 2,333,742 - 2,333,742 | 152,287 | 46,674 | 2,532,703 | 6.52% |M/s Samiullah 5.90% 2,471,433
Item Above Above
Part "B W/S & S/F &| 174,620 | - 174,620 = : 174,620 | At Par At Par 174,620
PHE Schedule Item
Part "C" Non-Sch: 18,500 | - 18,500 - 5 18,500 N/S N/S 18,500
2,725,823 GRAND TOTAL RS: -| 2,664,553
Part "A" Schedule| 2,333,742 | - 2,333,742 | 152,287 | 46,674 | 2,532,703 | 6.52% |M/s Javeed Ali Abbasi 6.35% 2,481,935
Item Above Abowe:
Part "B" W/S & S/F &| 174,620 - 174,620 = = 174,620 | At Par 1.50% 177,239
PHE Schedule Item hbove
Part "C" Non-Sch: 18,500 | - 18,500 : B 18,500 N/S N/S 20,300
2,725,823 GRAND TOTAL RS: -| 2,679,474
Part "A" Schedule| 2,333,742 | - 2,333,742 | 152,287 | 46,674 | 2,532,703 | 6.52% |M/s R.H & Brothers Co 6.95% 2,495,937
Itemn Above Above
Part "B" W/S & S/F &| 174,620 - 174,620 = : 174,620 | At Par 2.50% 178,986
PHE Schedule Item Above
Part "C- Non-Sch: 18,500 | - 18,500 - - 18,500 N/S N/S 22.800
2,725,823 GRAND TOTAL RS: -| 2,697,723

The Lowest Rates Viz: (a) @ Rs. 5.90 % Above (Rupees Five Point Ninety Percent Above), (b) @ Rs. At Par (c) @ Rs.
18500/- N/S By M/S SAMIULLAH, Government Contractor, are reasonable and within premissible limit, hence recommended for
approval.

BUILDINGS DIVISION




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF COMMUNITY HALL @ VILLAGE SABA GOTH
WORK:- BAGERJI DISTRICT SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
1 M/s Hamadullah Abbasi
HAMAD LLAQFBBQ-
2 M/s R.H & Brothers Co, AAVT AANTD A ATO
3 M/s Samiullah Abbasi
Lk} ._;:
Sﬁ:z‘lji}lrd:‘ iI:"f"'l' f‘,“,".'."rnr-l.n.
e wen oL iUl
CHAIRMAN

(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

S C
N b A i ; N
M )

— AT
| \‘Q:.\ 5-?'._1‘;'=_,‘L

P N e /
(HIDAYATULLAH NAICH) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




BIR EVALUATION REPORT

1 |NAME OF PROCURING Executive Engineer Buildings Division S8ukkur
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21,12.2017
3 |TENDER DESCRIPTION : CONSTRUCTION OF COMMUNITY HALL @ VILLAGE SABA
/NAME OF WORK/ITEM GOTH BAGERJI DISTRICT SUKKUR.
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi 8indhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
24.12.2017, (1d1) Daily Dated.
SPPRA ID NO, 35807 Dated. 22.12.2017
3 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos,
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 [BID (S) REJECTED 2 Nos.
11 FINANCIAL BID OPENING 10.01.2018
DATE
BIR EVALUATION REPORT
RANKING IN | COMPARISON REABON FOR
:g' NAME OF FIRM OR BIDDER :3:;:':;2:2 TERMS OF |WITH ESTIMATE| ACCEPTANCE/ REMARKS
) COST COST REJECTION
1 2 3 B 5 6
1 |M/s Hamadullah Abbasi 2739454 1st Lowest 103546 Accepted Being
Lowest
2 |M/s R.H & Brothers Co, 2768035 2nd Higher 74965 Rejected Being
Higher
3 |M/s Samiullah Abbasi 2782874 3rd Highest 60126 Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(L POTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
4 = ~
= X0 SNye—— E y ) _
A AR 0 s "
(HIDAYATULLAH NAICH) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION

SUKKUR

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI



TENDER REFETENCE NO.
NAME OF PROCURING

NAME OF WORK

BIDDERS OUALIFICATION REPORT

NIT No. ™C/G-55/EE/BD/1051 Dated. 21.12 2017

&
EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

CONSTRUCTION OF COMMUNITY HALL @ VILLAGE SABA GOTH BAGERJI DISTRICT SUKKUR.

TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
NoO. NAME OF FIRW HEDRERD BTN WITH P.E.C | OF REVENUE | EXPERIENCE | LAST THREE | BUpGET | EARNEST | COST BIDDING
MONEY DOCUMENT
YEARS
1 |M/s Hamadullah Abbasi Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s R.H & Brothers Co, Available | Registered | Registered | Available Available | Available | Available Deposited
3 |M/s Samiullah Abbasi Available | Registered | Registered | Available

Available | Available | Available Deposited

CHAIRMAN

(LUTUFUL P )
EXECUTIVE ENGINEER

BUILDINGS DIVISION
SUKKUR

MEMBER

= XA oa
{HIDAYATUMH NAICH]
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
SUKKUR

MEMBER

/

(ABDUL HAFE% ﬂEMOH )
ASSISTANT MNEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




COMPARATIVE STATEMENT,

WORK NO. 11
NAME OF WORK : - CONSTRUCTION OF COMMUNITY HALL @ VILLAGE SABA GOTH BAGERJI DISTRICT SUKKUR. P
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
o~ 20m S m— | — —— RATE QUOTED BY THE CONTRACTORS
OUNT | Below REMARK
S# | NAME OF SCHEDULE SCHEDULE | 8chednt Net Amount OF OFCONT | G. TOTAL LE NAME OF CONTRACTOR AMOUNT G. TOTAL s
e ltems CARTAGE | EGENCY PREMIUM OF NON s
1 2 3 4 5 6 7 8 9 10 11 12 13 14
1 |Part "A" Schedule| 2,471,738 - 2,471,738 195,141 - 2,666,879 7.89% M /s Hamadullah Abbasi 6.0% 2,620,042
Item Above Above
2 |Part "B" W/S & S/F 89,512 | - 89,512 - - 89,512 At Par 1.25% 88,393
Schedule Item Below
3 |Part = PHE 12,800 - 12,800 - - 12,800 At Par 2.20% 12,518
|Schedule Item Below
3 |Part "D" Non-Sch: 18,500 | - 18,500 - 18,500 N/S N/S 18,500
2,787,691 GRAND TOTAL RS: -| 2,739,454
1 |Part "A" Schedule| 2,471,738 | - 2,471,738 195,141 - 2,666,879 7.89% M/s R.H & Brothers Co, 6.90% 2,642,288
Item Above Above
2 |Part "B" W/S & S/F 89,512 - 89,512 - - 89,512 At Par 2.50% 91,750
Schedule Item Above
3 |Part " PHE 12,800 - 12,800 - - 12,800 At Par 3.10% 13,197
Schedule Item il
3 _|Part "D" Non-Sch: 18,500 | - 18,500 . > 18500 | NJS N/S 20,800
2,787,691 GRAND TOTAL RS: -| _ 2,768,035
1 |Part "A" Schedule| 2,471,738 - 2,471,738 195,141 - 2,666,879 7.89% M /s Samiullah Abbasi 7.40% 2,654,647
Item Above abane
2 |Part "B" W/S & S/F 89,512 - 89,512 - - 89,512 At Par 4.0% 93,092
Schedule Item Aborve
3 |Part i 5l PHE 12,800 - 12,800 - - 12,800 At Par 3.40% 13,235
Schedule Item ahovs
3 |Part "D" Non-Sch: 18,500 - 18,500 - - 18,500 N/S N/S 21,900
2,787,691 GRAND TOTAL RS: -| 2,782,874

The Lowest Rates Viz: (a) @ Rs. 6.0 % Above (Rupees Six Point Zero Percent Above), (b) @ Rs. 1.25 % Below (Rupees
One Point Twenty Five Percent Below) (c) @ Rs. 2.20% Below (Rupees Two Point Twenty perceat Below) & (D) @ Rs. 18500/- N/S
By M/S Hamadullah Abbasi, Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

BUILDINGS DIVISION

SUEKUR




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

CONSTRUCTION / RENOVATION OF MUKHTIARKAR / CITY SURVEY

NAME OF
OFFICE SUKKUR CITY. (INTERNAL & EXTERNAL ELECTRIFICATION).

WORK:-

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

1 M/s Al-Hassan Electric & Civil Works

L-HASSAN

RIC & CIVIL WORKS

2 M/s S.S & Sons

3 M/s Arz Mohammad & Co,

CHAIRMAN

(LUTUMTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

un%ﬁlﬁm (ABDUL Hagzm MEMON)

ASSISTANT ENGINEER ASSISTANT GINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG SUB-DIVISION




EIR EVALUATION REPORT

1 _|NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017
TENDER DESCRIPTION CONSTRUCTION / RENOVATION OF MUKHTIARKAR / CITY
/NAME OF WORK/ITEM SURVEY OFFICE SUKKUR CITY. (INTERNAL & EXTERNAL
ELECTRIFICATION).
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
24,12,2017, (iii)  Daily Dated.
SPPRA ID NO. 35807 Dated. 22,12,2017
. 3 Nos.
TOTAL DOCUMENTS SOLD *
TOTAL BIDS RECEIVED 3 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED 2 Nos.
11 FINANCIAL BID OPENING 10.01.2018
DATE
BIR EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
8R. COST OFFERED
NAME OF FIRM OR BIDDER TERMS OF |WITH ESTIMATE| ACCEPTANCE/ REMARKS
— EETES I COSBT CcOosT REJECTION
1 2 3 “ 5 6
1 |M/s Al-Hassan Electric & 2477584 1st Lowest 13416 Accepted Being
Civil Works Lowest
2 [M/s S.S & Sons 2537704 2nd Higher -46704 Rejected Being
Higher
3 |M/s Arz Mohammad & Co, 2558904 3rd Highest -67904 Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
7
(L )
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER

[m%‘m

ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION

SUKKUR

[ABDULH.A_EEEZ mmom. i

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI




WORK NO. 19(ii)

NAME OF WORK : - CONSTRUCTION / RENOVATION OF MUKHTIARKAR / CITY SURVLEY OFFICE SUKKUR CITY.
(INTERNAL & EXTERNAL ELECTRIFICATION). b
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
— AMOUNT |AMOUNT PERMISSIB RATE QUOTED BY THE CONTRACTYORS
NAME OF SCHEDULE | (o0 o am-i- Net Amount OoF OFCONT | G. TOTAL LE NAME OF CONTRACTOR AMOUNT — Rmauu:
CARTAGE | EGENCY PREMIUM OF RON b
2 3 4 5 6 7 8 9 10 11 12 13 14

Part "A" Electric New| 1,290,316 - 1,290,316 - - 1,290,316 At Par M/s Al-Hassan Electric & 1.30 % 1,273,542
Schedule Item Civil Works Below
Part "B" Electric Old 86,499 17,300 103,799 - - 103,799 20.0% 17.80% 101,896
Schedule [tem Above Above
Part 'cr Non-| 1,102,146 - 1,102,146 - - 1,102,146 N/S N/S 1,102,146
Schedule Item

2,496,261 GRAND TOTAL RS: - 2,477,584
Part "A" Electric New| 1,290,316 - 1,290,316 - - 1,290,316 AtPar |M/sS.S & Sons 225% 1,319,348
Schedule Item Above
Part "B" Electric Old 86,499 17,300 103,799 - - 103,799 20.0% 18.80% 102,761
Schedule Item Above Above
Part e Non-| 1,102,146 - 1,102,146 - = 1,102,146 N/S N/S 1,115,595
Schedule Item

2,496,261 GRAND TOTAL RS: -| 2,537,704
Part "A" Electric New| 1,290,316 - 1,290,316 - - 1,290,316 At Par |M/s Arz Mohammad 8 Co,| 3.15% 1,330,961
Schedule [tem Above
Part "B" Electric Old 86,499 17,300 103,799 - - 103,799 20.0% 19.90% 103,712
Schedule Item Above bR
Part & Non-| 1,102,146 - 1,102,146 - - 1,102,146 N/S N/S 1,124,231
Schedule Item

2,496,261 GRAND TOTAL RS: - 2,558,904

reasonable and within premissible limit, hence recommended for approval.

The Lowest Rates Viz: (a) @ Rs. 1.30 % Below (Rupees One Point Thirty Percent Below), (b) @ Rs. 17.80 % Above (Rupees
Seventeen Point Eighty Percent Above) & (c) @ Rs. 1102146 By M/s Al-Hassan Electric s Civil Works, Government Contractor, are

BUILDINGS DIVISION

SUEKUR




TENDER REFERENCE NO.

NAME OF PROCURING

-

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

>

NAME OF WORK CONSTRUCTION / RENOVATION OF MUKHTIARKAR / CITY SURVEY OFFICE SUKKUR CITY.
(INTERNAL & EXTERNAL ELECTRIFICATION).
TURNOVER TENDER
RELEVANT OF AT 05%
SR. REGISTRATIO | SINDH BOARD ELECTRIC | FUNDS/ FEE/ COST
NO. BN OF RN N VTN | wwira p.E.C | OF REVENUE | XFPR oNC | LEAST LAST| yicpnse | pupcer | BARNCS" | mmpmae
THREE MONEY | nocuMENT
yeape
1 |M/s Al-Hassan Electric & Civil Available | Registered | Registered | Available | Available | Available | Available | Available | Deposited
Works
2 |M/s S.S & Sons Available | Registered | Registered | Available | Available | Available | Available | Available | Deposited
3 |M/s Arz Mohammad & Co, Available | Registered | Registered | Available | Available | Available | Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
(L POTO) (HIDA NAICH) (ABDUL HAF&Z MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR SUKKUR ROHRI




£~

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF MASJID @ VILLAGE NACHANPUR/KHANPUR &
WORK:- BHORAL PUR NEW SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

1 M/S N.S Jaffar Shaikh & Co \'\.“’
/c KR L«‘ FAR “'ﬂ-\l"% g "‘OI

O

CHAIRMAN

(LUTUFULLAH PHULPOTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

~
A\

r{].»\_./

v

(Hﬂji WCH] (ABDUL HAF!GIZ';Z MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION  PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI




in

A 2 |TENDER REFERENCE NO.

1 |[NAME OF PROCURING

BID EVALUATION REPORT

Executive Engineer Buildings Division Sukkur

NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017

TENDER DESCRIPTION
/NAME OF WORK/ITEM

CONSTRUCTION OF MASJID @ VILLAGE
NACHANPUR/KHANPUR & BHORAL PUR NEW SUKKUR,

METHOD OF
PROCUREMENT

Single Stage (by competitive rate/bid)

TENDER PUBLISHED

Published (i) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii)

Daily The Express Tribune Karachi English Dated.
24.12.2017, (111) Daily Dated.
|SPPRA ID NO. 35807 Dated. 22.12.2017
1 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED 1 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED _ L
11 FINANCIAL BID OPENING 10.01.2018
DATE
BIR EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
:g‘ NAME OF FIRM OR BIDDER gfagmg TERMS OF | WITH ESTIMATE ACCEPTANCE/ REMARKS
» COST COST REJECTION
1 2 3 4 5 6 7
1 |IM/S N.S Jaffar Shaikh & 2230853 1st Lowest 69147 Accepted Being
Co Lowest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUT P )
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
:/_.-- e
= )
(HIDAYA' NAICH) (ABDUL HAFBEZ MEN
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




COMPARATIVE STATEMENT

i

WORK NO. 05
NAME OF WORK : - CONSTRUCTION OF MASJID @ VILLAGE NACHANPUR/KHANPUR & BHORAL PUR NEW SUKKUR.
o>
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
AMOUNT | AMOUNT RATE QUOTED BY THE CONTRACTORS
AMOUNT | 29% Below PERMISSIBL, NAME OF REMARK
S# | NAME OF SCHEDULE | (oo | Scheduie | Net Amount OF on;::m G. TOTAL | oorserune CONTRACTOR = mo::: OF & HOTAY: s
1 2 3 4 5 6 7 8 9 10 11 12 13 14
1 |Part "A* Schedule| 1,921,594 - 1,921,594 | 155,935 38,431 2,115960| 8.11% |M/S N.S Jaffar 6.71% Above 2,050,533
Item Above Shaikh & Co
2 |Part 'B"W/S & S/F 183,812 - 183,812 - - 183,812 AtPar 1.90 % Below 180,320
2,299,772 GRAND TOTAL RS: - 2,230,853

The Lowest Rates Viz: (a) @ Rs. 6.71% Above (Rupees Six Point Seventy One Percent Above) (b) @ Rs. 1.90% Below
(Rupees One Point Ninety percent Below], By M/S N.S Jaffar Shaikh & Co, Government Contractor, are reasonable and within
premissible limit, hence recommended for approval.

e O

BUII.D]I!' GS DIVISION




TENDER REFERENCE NC

NIT No. TC/G-55/EZ/BD/1051 Dated. 21.12.2017

.
NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF MASJID (@ VILLAGE NACHANPUR/KHANPUR & BHORAL PUR NEW
SUKKUR.
TURNOVEE OF
05% TENDER FEE/
SR. REGISTRATIOR |SINDH BOARD| RELEVART AT LEAST FUNDS/
NO. BB OF FIEM/ DIDOERS LSl WITHP.E.C | OF REVENUE | EXPERIENCE | LAST THREE | BupGer | EARNEST | COST BIDDING
MONEY DOCUMENT
1 |M/S N.S Jaffar Shaikh & Co Available | Registered | Registered | Available | Available | Available | Available Deposited
CHAIRMAN MEMBER MEMBER
4 TN
- o )
C__— XM—W&)H*—" \ >
(LUTUF P POTO) (HIDAYATULLAH NAICH) (ABDUL HAFEEZ MEMON}—
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT EEGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR SUKKUR ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF ROOMS / RENOVATION OF ROHRI PRESS CLUB @
WORK:- ROHRI.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
1 M/s R.H & Brothers Company %‘4
2 M/s Ashiq Ali Abbasi

CHAIRMAN
(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
JA&S*/ )
(!ﬂ%ﬁ&é.@] (ABDUL SEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




BID EVALUATION REPORT

1_|NAME OF PROCURING Executive Engineer Buildings Division Sukkur
3 TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017
TENDER DESCRIPTION H CONSTRUCTION OF ROOMS / RENOVATION OF ROHRI PRESS
/NAME OF WORK/ITEM CLUB @ ROHRI.
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi S8indhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
: 24,12.2017, (1) Daily Dated.
SPPRA ID NO. 35807 Dated. 22.12.2017
6 . 1 Nos.
TOTAL DOCUMENTS SOLD :
TOTAL BIDS RECEIVED : 1 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED =
11 FINANCIAL BID OPENING - 10.01.2018
DATE 5
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
:E: NAME OF FIRM OR BIDDER gto'arrngm TERMS OF |WITH ESTIMATE| ACCEPTANCE/ REMARKS
COST COST REJECTION
1 2 3 4 5 6
1 |[M/s R.H & Brothers 7496131 1st Lowest 79869 Accepted Being
Company Lowest
2 |M/s Ashiq Ali Abbasi 7547103 2nd Higher 28897 Rejected Being
Higher
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
Vi
(LUTUFULLAH POTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
( A AICH) (ABDUL HAF%Z,MEM_ONJ. e
ASSISTANT ENGINEER ABSISTANT INEER

BUILDINGS SUB-DIVISION
SUKKUR

PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI




5;

TENDER REFERENCE NO.

NAME OF PROCURING

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017

ROHRI

‘.‘
EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK
CONSTRUCTION OF ROOMS / RENOVATION OF ROHRI PRESS CLUB @ ROHRI.
TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT | AT LEAST FUNDS/
=y NAME OF FIRM/ BIDDERS N.T.N wirirec | oruevews | exinauce | tase vtone | sisace | FARNESY: |/COSTBIDING
YEARS e
1 [M/s R.H & Brothers Company Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s Ashiq Ali Abbasi Available | Registered | Registered | Available | Available | Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
(LUTUFULLAH POTO) (HIDAYATUL NAICH) (ABDUL HAFEEZ MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION
SUKKUR SUKKUR

PUBLIC HEALTH ENGG: SUB-DIVISION



COMPARATIVE STATEMENT =

WORK NO. 37
NAME OF WORK : - CONSTRUCTION OF ROOMS / RENOVATION OF ROHRI PRESS CLUB @ ROHRI.
r
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
Al 20% AMOUNT | AMOUNT PERMISSIB RATE QUOTED BY THE CONTRACTORS
s# | NAME OF SCHEDULE scmomum“ aclow | Net Amount OF OFCONT | G. TOTAL LE NAME OF CONTRACTOR Amount | . nmsuax
o P CARTAGE | EGENCY PREMIUM FREMIUM|  r nON o
1 2 3 ) 5 6 7 8 9 10 11 12 13 14
1 [Part "A" Schedule| 6,685,054 [ - 6,685,054 | 388,190 = 7,073,244 | 580% |M/s R.H & Brothers 370 % 6,999,252
| |item Above |Company Abave
2 |Part "B" W/S & S/F| 218,767 | - 218,767 = = 218,767 | AtPar 1.80 % 214,829
Schedule Item Below
3 [Part c PHE 69,244 | - 69,244 - - 69,244 | At Par 2.10% 67,790
Schedule [tem Bclow.
4 |Part D" Non-| 214,260 - 214,260 = - 214,260 N/S N/S 214,260
Schedule [tem
7,575,515 GRAND TOTAL RS: -| 7,496,131
1 [Part "A* Schedule| 6,685,054 | - 6,685,054 | 388,190 = 7,073,244 | 5.80% |M/s Ashiq Ali Abbasi 5.20 % 7,032,677
Item Above bexe
2 |Part "B" W/S & s/F| 218,767 | - 218,767 = = 218,767 | At Par 2,40 % 224,017
Schedule Item Above
3 [Part e PHE 69,244 | - 69,244 £ £ 69,244 | At Par 330 % 71,529
Schedule Item Above
4 |Part "D  Non-| 214,260| - 214,260 2 - 214,260 N/S N/S 218,880
Schedule Item
7,575,515 GRAND TOTAL RS: -| 7,547,103

The Lowest Rates Viz: (a) @ Rs. 4.70 % Above (Rupees Four Point Seventy Percent Above), (b) @ Rs. 1.80 % Below
(Rupees One Point Eighty Percent Below), (c) @ Rs. 2.10 % Below (Rupees Two Point Ten Percent Below), (d) @ Rs. 214260/- N/S

By M/s R.H & Brothers Company, Government Contractor, are reasonable and within premissible limit, hence recommended for
approval.

EXEC) i

BUILDINGS DIVISION

SUKKUR




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

S
NAME OF CONSTRUCTION OF MASJID @ VILLAGE QADIR BUX MAHAR UC-
« WORK:- TAMACHANI SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
p
oz, .
e =
1 M/s Nadir Ali Mahar //”g{/

SHADIR ALI MAHAR
VT: CONTRACTOR
BUKKUR

15 A

2 M/s Kamran Hajano

CHAIRMAN

(LUTUFUL H pnm.mma)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

o ‘\‘\fr(f\ 3:..:.,--"', A A
g, & O 0. L i y
(HIDAYATULLAH NAICH) (ABDUL m& MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




BID EVALUATION REPORT

1 |[NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
2 |TENDER REFERENCE NO. ’ NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017
3 |TENDER DESCRIPTION : CONSTRUCTION OF MASJID @ VILLAGE QADIR BUX MAHAR
/NAME OF WORK/ITEM UC-TAMACHANI SUKKUR.
4 METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Dally Awami Awaz Karachi Sindhi 26.12.2017, (i)
Daily The Express Tribune Karachi English Dated.
s 24,12.2017, (iii) Daily Dated,
SPPRA ID NO. 35807 Dated. 22.12.2017
6 . 3 Nos.
TOTAL DOCUMENTS SOLD i
7 |TOTAL BIDS RECEIVED : 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF '
APPLICABLE)
10 |BID (S) REJECTED 2 Nos.
11 FINANCIAL BID OPENING . 10.01.2018
DATE »
EIR EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
:‘;' NAME OF FIRM OR BIDDER mm‘& TERMS OF |WITH ESTIMATE| ACCEPTANCE/ REMARKS
" cosT cosT REJECTION
1 2 3 4 5 6 7
1 |M/s Nadir Ali Mahar 1821855 1st Lowest 61145 Accepted Being
Lowest
2 |M/s Kamran Hajano 1849650 2nd Higher 33350 Rejected Being
Higher
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
ég@
(LUT )
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
'd 1 II] I'1 X _—
(ABDUL szz 22 MEMON)
ASSISTANT ENGINEER ASBISTANT ER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




BIDDERS QUALIFICATION REPORT
NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017
4

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

TENDER REFERENCE NO.
NAME OF PROCURING
CONSTRUCTION OF MASJID @ VILLAGE QADIR BUX MAHAR UC-TAMACHANI SUKKUR.

NAME OF WORK

05% TENDER FEE/

TURNOVER OF
8R. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FURDS/
NO. e NT.N WITHP.EC | OF REVENUE | EXPERIENCE | LAST THREE | BUDGET | EARNEST | COST BIDDING
MONEY DOCUMENT
1 |M/s Nadir Ali Mahar Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s Kamran Hajano Available | Registered | Registered | Available | Available | Available | Available Deposited
CHAIRMAN MEMBER MEMBER
E w?Z .t -
. — Y W)
(L ) (HIDAYATULLAH NAICH) (ABDUL EZ MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ERGINEE-R '
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENG(::_:",SUB-DMSION
SUKKUR ROHRI

SUKKUR




. .

COMPARATIVE STATEMENT

WORK NO. 4
NAME OF WORK : - CONSTRUCTION OF MASJID @ VILLAGE QADIR BUX MAHAR UC-TAMACHANI SUKKUR.
&)
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
AMOUNT 20% Below | AMOUNT AMOUNT PERMISSIBLE BAIEQUOTED SY TN CORIRALTONS REMARK
NAME OF SCHEDULE Schdule orF OFCONTEGE | G. TOTAL NAME OF CONTRACTOR AMOUNT OF
SCHEDULE Item CARTAGE NCY PREMIUM PREMIUM NON G. TOTAL -]
1 2 3 4 4 5 6 i 8 9 10 11
Part "A" Schedule| 1,588,755 - 127,095 - 1,715,850 8.0% M/s Nadir Ali Mahar 6.50 % Above 1,692,024
Item Above
Part 'B"W/S & S/F &| 129,831 - - - 129,831 At Par At Par 129,831
PHE Schedule Item
GRAND TOTAL RS: - 1,821,855
Part “A" Schedule| 1,588,755 - 127,095 - 1,715,850 8.0% M/s Eamran Hajano 7.80 % Above 1,712,678
Item Above
Part "B*W/S & S/F & 129,831 - - - 129,831 At Par 5.50% Above 136,972
PHE Schedule Item
GRAND TOTAL RS: - 1,849,650

The Lowest Rates Viz: (a) @ Rs. 6.50 % Above (Rupees Six Point Fifty Percent Above] & (b) @ Rs. At Par, By M/s Nadir AH

Mahar, Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

5

—

BUILDINGS DIVISION




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE

NAME OF
A WORK:-

ENGINEER BUILDINGS DIVISION SUKKUR

CONSTRUCTION OF MASJID @ HAIDER SHAH MOHALLA VILLAGE
GOSARJI NEW SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO.

NAME OF CONTRACTOR SIGNATURE

M/s Makki Traders
MA(””éﬁi”cgq

-‘-*-l'.u

CONTRACTOR

CHAIRMAN

(LUTUFULL POTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

—

C_~ \} S\)\r \ Q‘S g
(HIDAYATULLAHImal] (ABDUL HAFEEZ MEMON)

ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION  PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI




&2)

BIR EVALUATION REPORT

1 |[NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
2 TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017
3 |TENDER DESCRIPTION CONSTRUCTION OF MASJID @ HAIDER SHAH MOHALLA
/NAME OF WORK/ITEM VILLAGE GOBARJI NEW SUKKUR.
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
24,12.2017, (111) Daily Dated.
SPPRA ID NO. 35807 Dated. 22.12.2017
' 1 Nos.
TOTAL DOCUMENTS SOLD )
TOTAL BIDS RECEIVED 1 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (8) REJECTED -
1 FINANCIAL BID OPENING 10.01.2018
DATE
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
SR. COST OFFERED
No.| NAME OF FIRM ORBIDDER | oo o en ‘rl:gg:T OF | WITH ESTIMATE Accm’rug:f REMARKS
1 2 3 4 5 6 7
1 |M/s Makki Traders 2669493 1st Lowest 80507 Accepted Being
Lowest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUT L 0TO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
-— -\\\I\I
{HIDAYA Lm”hcm (ABDUL HAFEEZ Mgﬁorﬂ___
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI



TTNDER REFERENCE NO.

NAME OF PROCURING

NAME OF WORK

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/105 1 Dated. 21.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

CONSTRUCTION OF MASJID @ HAIDER SHAH MOHALLA VILLAGE GOSARJI NEW SUKKUR.

TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION | SINDH BOARD| RELEVANT AT LEAST FUNDS/
NO. FANE OF TIRML DIDLERS e WITHP.EC | OF REVENUE | EXPERIENCE | LAST THEEE | BupGET | EARNEST | COST BIDDING
MONEY DOCUMENT
YEARS
1 |M/s Makki Traders Available | Registered | Registered | Available | Available | Available | Available Deposited
CHAIRMAN MEMBER MEMBER
p —y
— el — :' L!;v
(LUTUFULLAH P POTO) (HIDAYATULEAH NAICH) (ABDUL HAFE MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS DIVISION
SUKKUR

BUILDINGS SUB-DIVISION

SUKKUR

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




WORK NO. 16

NAME OF WORK : - CONSTRUCTION OF MASJID (@ HAIDER SHAH MOHALLA VILLAGE GOSARJI NEW SUKKUR.
o)
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
Below AMOUNT | AMOUNT RATE QUOTED BY THE CONTRACTORS
A-ou“ ?‘: & a P FERMISSIE] mor m
NAME OF SCHEDULE SCHEDULE it Net OF OI':I;:;‘!B G. TOTAL E PREMIUM CONTRACTOR M%U:: OoF G. TOTAL s
2 3 4 5 6 i 8 9 10 11 12 13 14
Part "A" Schedule| 2,377,897 2,377,897 | 212,541 47,558 | 2,637,996 8.93% |M/s Makki Traders 7.55% Above 2,557,428
Item Above
Part "B" W/S & S/F 93,565 - 93,565 - - 93,565 At Par At par 93,565
Part "C" Non-Sch: 18,500 - 18,500 - - 18,500 N/S N/S 18,500
Item
2,750,061 GRAND TOTAL RS: - 2,669,493

The Lowest Rates Viz: (a) @ Rs. 7.55% Above (Rupees Seven Point Fifty Five Percent Above) (b) @ Rs. At Par & (c) @ Rs.

18500/- N/S By M/S MAKKI TRADERS

approval.

Government Contractor, are reasonable and within premissible limit, hence recommended for

EXECUTIVE

GINEER

BUILDINGS DIVISION




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF COMMUNITY HALL & COMPOUND WALL @ ABDUL
WORK:- KARIM LUND MOULA ABAD TALUKA ROHRI.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
1 M/s A.M.B Builders 2 /)
/ éroi -
L,.»‘,,/ .
SR BIRUILDERS
2 M/s Inayatullah Jenejo

3 M/s Asad Ali Thaheem

CHAIRMAN

»

(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

7 .
(lﬂ&ﬁWﬂCH] (ABDUL HAFEEZ MEMON)

ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI



BIR EVALUATION REPORT

1 |[NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
2 TENDER REFERENCE NO. : NIT No. TC/G-865/EE/BD/1051 Dated. 21.12.2017
3 |TENDER DESCRIPTION CONSTRUCTION OF COMMUNITY HALL & COMPOUND WALL @
/NAME OF WORK/ITEM ABDUL KARIM LUND MOULA ABAD TALUKA ROHRI.
A METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
24,12,2017, (iii) Daily Jang Urdu Karachi Dated. 29.12.2017.
SPPRA ID NO. 35807 Dated. 22.12.2017
. 3 Nos.
TOTAL DOCUMENTS SOLD )
7 |TOTAL BIDS RECEIVED s 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY .
QUALIFIED (IF *
APPLICABLE)
10 |BID (S) REJECTED _ 02 Nos.
11 FINANCIAL BID OPENING 10.01.2018
DATE
BIRD_ EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
5o| maME oF FiRM OR BIDDER | SOTT OTFERED | TERMS OF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
: COSBT COST REJECTION
1 2 3 4 5 6
1 |[M/s A.M.B Builders 2240761 1st Lowest 47239 Accepted Being
Lowest
2 |M/s Inayatullah Jenejo 2257978 2nd Higher 30022 Rejected Being
Higher
3 |M/s Asad Ali Thaheem 2269078 3rd Highest 18922 Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
{LWMAQ
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
W HA&
( NAICH) (ABDUL EZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION

SUKKUR

PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI




i

COMPARATIVE STATEMENT

WORK NO. 35
NAME OF WORK : - CONSTRUCTION OF COMMUNITY HALL & COMPOUND WALL @ ABNUL XARIM LUND MOULA
ABAD TALUKA ROHRI. )
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
FATE QUOTED BY THE CONTRACTORS
p—— . AMOUNT |AMOURT PERMISSIB ——
NAME OF SCHEDULE | (oo o | 20, | Net Amount OF OFCONT| G.TOTAL LE NAME OF CONTRACTOR amouwr | -
P CARTAGE | EGERCY PREMIUM FREMIUM | ¢ NON b
2 3 4 5 6 7 8 9 10 11 12 13 14
Part "A" Schedule] 1,947,144 - 1,047,144 | 217,901 = 2,165,045 | 11.19% |M/s A.M.B Builders 10.0 % 2,141,858
Item Above ahoes
Part "B" W/S & S/F| 69345| - 69,345 - ‘ 69,345 | At Par 2.0% 67,958
Schedule Item e
Part "C°  PHE 31,608 | - 31,608 - - 31,608 | AtPar 2.10% 30,944
Schedule Item Below
Contigency = - - - 21,650
2,287,648 GRAND TOTAL RS: -| 2,240,761
Part "A" Schedule| 1,947,144 | - 1,947,144 | 217,901 = 2,165,045 | 11.19% |M/s Inayatullah Jenejo 10.60 % 2,153,541
Item Above Abave
Part "B" W/S & S/F 69,345 | - 69,345 z = 69,345 | AtPar 3.20% 71,564
Schedule Item Above
Part  "C" PHE 31,608 | - 31,608 2 = 31,608 | At Par 4.0% 32,872
Schedule Item Above
Contigency = - - = 21,650
2,287,648 GRAND TOTAL RS: -| 2,257,978
Part "A" Schedule| 1,947,144 | - 1,047,144 | 217,901 m 2,165,045 | 11.19% |M/s Asad Ali Thaheem 11.15% 2,164,251
Item Above Above
Part "B" W/S & S/F 69,345 | - 69,345 = 5 69,345 | AtPar 3.65% 71,876
Schedule Item Above
Part "C" _ PHE 31,608 | - 31,608 = = 31,608 | AtPar 425% 32,951
Schedule Item Above
Contigency = = - - 21,650
2,287,648 GRAND TOTAL RS: -| 2,269,078

Two Point Zero Percent Below), (c) @ Rs. 2.10 % Below (Rupees Two Point Ten Percent Below),

The Lowest Rates Viz: (a) @ Rs. 10.0 % Above (Rupees Ten Point Zero Percent Above), (b) @ Rs. 2.0 % Below (Rupees

Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

By M/s A.M.B Builders,

EXECUTIVE ENGINEER
BUILDINGS DIVISION

SUEKKUR




BIDDERS QUALIFICATION REPORT

NIT No. TC/G-S5/EE/BN/1051 Dated. 21.12.2017

TENDER REFERENCE NO. “
NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF COMMUNITY HALL & COMFOUND WALL (@ ABDUL KARIM LUND MOULA
ABAD TALUKA ROHRI.
TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
NO. BN OR PSS St i WITH P.EC | OF REVENUE | EXPERIENCE | LAST THREE | BuDGET | FARNEST | COST BIDDING
sl MONEY DOCUMENT
1 |M/s AM.B Builders Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s Inayatullah Jenejo Available | Registered | Registered | Available | Available | Available | Available Deposited
3 |M/s Asad Ali Thaheem Available | Registered | Registered | Available | Available | Available | Available Deposited
CHAIRMAN MEMBER MEMBER
.i!" .
(L l POTO) ( YA AICH) (ABDUL HAF{E‘Z MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR

SUKKUR

ROHRI



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF BOUNDARY WALL & EXTENSION OF EXISTING
WORK:- BUILDING OF |.B SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

1 M/s R.H & Brothers Company

CHAIRMAN

(LUTUFULLAH PHULPOTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

(H%MNH} (ABDUL HA#EZ- MEMON)

ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI




NAME OF PROCURING

BID EVALUATION REPORT

Executive Engineer Bulldings Division Sukkur

TENDER REFERENCE NO.

NIT No. TC/G-56/EE/BD/1051 Dated. 21.12.2017

TENDER DESCRIPTION
/NAME OF WORK/ITEM

CONSTRUCTION OF BOUNDARY WALL & EXTENSION OF
EXISTING BUILDING OF 1.B SUKKUR.

4 METHOD OF Single Btage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Dally Awami Awaz Karachi 8indhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated,
24.12.2017, (1i1) Daily Dated.
SPPRA ID NO. 35807 Dated. 22.12.2017
1 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED 1 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 [BID (S) REJECTED _ -
11 FINANCIAL BID OPENING . 10.01.2018
DATE ;
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
:g‘ NAME OF FIRM OR BIDDER ncg?ngmlg TERMS OF | WITH ESTIMATE ACCEPTANCE/ REMARKS
: COST COBT REJECTION
1 2 3 & 5 6
1 [(M/s R.H & Brothers 6386288 1st Lowest 101712 Accepted Being
Company Lowest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUFULLAH POTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
(HIDAYA' AICH) (ABDUL Ez MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




TENDF R REFERENCE NO.

NAML OF PROCURING

NAME OF WORK

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/%E/BD/1051 Dated. 21.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

CONSTRUCTION OF BOUNDARY WALL & EXTENSION OF EXISTING BUILDING OF I.B SUKKUR.

SR. weemsrmarion leoomsonsnl secevawe || Artease | woxoer B Wk
NO. NAME OF FIRM/ BIDDERS N.T.N WITH P.E.C OF CE E DGET m‘r COST BIDDING
YEARS DOOCHESS
1 |M/s R.H & Brothers Company Available | Registered | Registered | Available | Available | Available | Available Deposited
CHAIRMAN MEMBER MEMBER
(me@, (HIDAYA' NAICH) (ABDUL mr&:z MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI

SUKKUR




COMPARATIVE STATEMENT

WORK NO. 21
NAME OF WORK : - CONSTRUCTION OF BOUNDARY WALL & EXTENSION COF EXISTING BUILDING OF 1.B SUKKUR.
3
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
RATE QUOTED BY THE CONTRACTORS
e 20% AMOUNT | AMOUNT PERMISSIB . SEMARE
NAME OF SCHEDULE SCHEDULE | 8ctednt Net Amount OF OFCONT | G. TOTAL LE NAMI: OF CONTRACTOR AMOUNT G. TOTAL s
e Items CARTAGE | EGENCY PREMIUM OF NON ‘
2 3 4 5 6 7 8 9 10 11 12 13 14
Part "A" Schedule| 4,811,684 - 4,811,684 375,441 - 5,187,125 7.80% |M/s R.H & Brothers 5.95% 5,097,979
Item Above |Company Alnye
Part "B" W/S & S/F 100,752 | - 100,752 - - 100,752 At Par 1.90 % 98,838
Schedule Item Sk
Part wr PHE 25,638 - 25,638 - - 25,638 At Par 2.10% 25,100
Schedule Item Below
Part "D" Non- 200,869 | - 200,869 - - 200,869 N/S N/S 200,869
Schedule Item
Part "E" Compound 857,590 | - 857,590 115,687 - 973,277 | 13.49% 12.35% 963,502
Wall Above Abave
6,487,661 GRAND TOTAL RS: -| 6,386,288

The Lowest Rates Viz: (a) @ Rs. 5.95 % Above (Rupees Five Point Ninety Five Percent Above}, (b) @ Rs. 1.90 % Below
(Rupees One Point Ninety Percent Below), (c) @ Rs. 2.10 % Below (Rupecs Two Point Ten Percent Below), (d) @ Rs. 200869/- N/S
& (e) C/Wall @ Rs. 12.35 % Above (Rupees Twelve Point Thirty Five Percent Above) By M/s R.H & Brothers Company, Government

Contractor, are reasonable and within premissible limit, hence recommended for approval.

EXECUTIVE E

BUILDINGS DIVISION

SUEEUR




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE

NAME OF
WORK:-

ENGINEER BUILDINGS DIVISION SUKKUR

REHABILITATION OF TALUKA HOSPITAL PANO AKIL.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO.

NAME OF CONTRACTOR SIGNATURE

M/s Hamad Global Enterprises

[)W

iamaad G .;ﬁn‘emnbfr
Govt: Contra

ctnar
L2 LW ) |

CHAIRMAN

(LUTUFULLAH PHULPOTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

(HIDAYA m; (ABDUL m&z MEMON)

ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI



BID EVALUATION REPORT

1 |NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
* TENDER REFERENCE NO. : NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017
TENDER DESCRIPTION ; REHABILITATION OF TALUKA HOSPITAL PANO AKIL.
/NAME OF WORK/ITEM
4 METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi S8indhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
: 24.12.2017, (111) Daily Dated.
SPPRA ID NO. 35807 Dated. 22,12,2017
. 1 Nos.
TOTAL DOCUMENTS SOLD )
TOTAL BIDS RECEIVED ! 1 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY .
QUALIFIED (IF !
APPLICABLE)
10 |BID (S) REJECTED _ ! -
11 FINANCIAL BID OPENING . 10.01,2018
DATE )
BID EVALUATION REPORT
RANKING IN |- COMPARISON REASON FOR
No.| NAME oF FirmM or BpER | CORF OTFRRED | TERMS OF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
: COST COST REJECTION
1 2 3 + 5 6 7
1 |M/s Hamad Global 8423291 1st Lowest 75709 Accepted Being
Enterprises Lowest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUT POTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
(HIDAY. M (ABDUL HAFEEZ M_EMON} ===
ASSISTANT ENGINEER ASSISTANT INEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH E : SUB-DIVISION

SUKKUR

ROHRI




TENDER REFERENCE NO.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-S5/EE/BD/1051 Da‘=d. 21.12.2017

P 4
NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK
o
TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT | AT LEAST FUNDS/
i NAME OF FIRM/ BIDDERS K.T.N e o -4 sies | Soooes E:l;nm‘r COST BIDDING
NEY DOCUMENT
YEARS
1 |M/s Hamad Global Enterprises Available | Registered | Registered | Available | Available |Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
s 5
(L POTO) (HIDAYATUL NAICH) (ABDUL HAFEEZ MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR SUKKUR ROHRI




NAME OF WORK : -

REHABILITATION OF TALUEKA HOSPITAL PANO AKIL.

COMPARATIVE STATEMENT

WORK NO. 42

Dated of Issuc : - 10.01.2018
Dated of Opening : - 10.01.2018

‘;

RATE QUOTED BY THE CONTRACTORS

Amount 20% below on Amount of Premissible REMARHK
Name of Schedule hedule hodule Homa Net Amount c Contigency G.Total P i Name of Contractor PREMIUM AHO:OHT' OF G. TOTAL 8
2 3 4 5 6 7 8 9 10 11 12 13 14
Part "A" Schedule 7,733,176 538,500 7,194,676 1,094,280 - 8,288,956 7.18% M /s Hamad Global 6.25% Above 8,216,500
Item Above Eaterpri
Part "B" W/S & S/F 154,688 154,688 154,688 At Par 1.95% Below 151,672
Schedule Item
Part .3 PHE 37,348 37,348 - 37,348 At Par 1.95% Below 36,620
Schedule Item
4 |Part "D" Non-Sch: 18,500 18,500 18,500 N/S N/S 18,500
[gms
8,499,492 GRAND TOTAL RS: -| 8,423,291

The Lowest Rates Viz: (a) @ Rs. 6.25 % Above (Rupees Six Point Twenty Five Percent Above), (b) @ Es. 1.95% Below (Rupees One Point Ninety
Five percent Below) , (c) (b) @ Rs. 1.95% Below (Rupees One Point Ninety Five percent Below) & (d) @ Rs. 1850¢/- N/S By M/s Hamad Global Enterprises,

Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

A,

BUILDINGS DI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF COMMUNITY HALL & COMPOUND WALL @
WORK:- SHAHZAIB NEAR OLD NAJUNI TALUKA SALEHPAT.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR ‘ SIGNATURE
1 M/s A.M.B Builders e
& ?)@;@ﬂ
(%
A“MAB BUILDER:
2 M/s Waqar Solangi
3 M/s Raza Brothers
A
- .’/
CHAIRMAN

(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

WY 0o
(HIDAYATULLAH NAICH) (ABDUL HAFyEZ MEMON) -

ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI



BID EVALUATION REPORT

NAME OF PROCURING

Executive Engineer Buildings Division Sukkur

TENDER REFERENCE NO.

NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017

TENDER DESCRIPTION

CONSTRUCTION OF COMMUNITY HALL & COMPOUND WALL

/NAME OF WORK/ITEM @ SHAHZAIB NEAR OLD NAJUNI TALUKA SALEHPAT.
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT

TENDER PUBLISHED

Published (i) Dally Awami Awaz Karachi Sindhi 26.12,2017, (ii)
Daily The Express Tribune Karachi English Dated.
24.,12.2017, (iil) Daily Jang Urdu Karachi Dated. 29.12.2017.
SPPRA ID NO. 35807 Dated. 22.12.2017

3 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED __ : 02 Nos.
11 FINANCIAL BID OPENING 10.01.2018
DATE
EID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
o | mAME oF FrM or BroDER | SOTT OTFERED | rpRms oF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
: COST COST REJECTION
1 2 3 4 5 6
1 |M/s A.M.B Builders 2237270 1st Lowest 48730 Accepted Being
Lowest
2 |M/s Wagar Solangi 2259925 2nd Higher 26075 Rejected Being
Higher
3 |M/s Raza Brothers 2269078 3rd Highest 16922 Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER

(HIDAYA'

(ABDUL HAAEZ MEMON)-

ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION

SUKKUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI



BIDDERS QUALIFICATION REPORT

TENDER REFERENCE N7. NIT No. TC/G-55/EZ/BD/1051 Dated. 21.12.2017 f
NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF COMMUNITY HALL & COMPOUND WALL @ SHAHZAIB NEAR OLD NAJUNI
TALUKA SALEHPAT.
TURNOVER OF
TEND! /
SR. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/ oo% R RS
NO. HAME OV FIRN/ BIDDERS Behe® WITHP.EC | OF REVENUE | EXPERIENCE | LAST THREE | BUDGET | EARNEST | COST BIDDING
5 MONEY DOCUMENT
1 |M/s A.M.B Builders Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s Wagqar Solangi Available | Registered | Registered | Available | Available |Available | Available | Deposited
3 |M/s Raza Brothers Available | Registered | Registered | Available | Available [ Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
_ )/
(LUTUF:I.'LAH@] (HIDAYA' nﬁv:l;m (ABDUL mrgnz MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUELIC HEALTH ENGG: SUB-DIVISION
SUKKUR SUKKUR ROHRI




COMPARATIVE STATEMENT

WORK NO. 36
NAME OF WORK : - CONSTRUCTION OF COMMUNITY HALL & COMPOUND WALL @ SHAHZAIB NEAR OLD NAJUNI
TALUKA SALEHPAT. i.l |
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
e St | ASOuNE prE— RATE QUOTED BY THE CONTRACTORS
AMOUNT | setow REMARK
NAME OF SCHEDULE e | Net Amount OF OFCONT| G. TOTAL LE NAME OF CONTRACTOR AMOUNT & - S
DOREOULE: | i CARTAGE | EGENCY PREMIUM PREMIUM | . NON - ¥OR
2 3 a 5 6 7 8 9 10 11 12 13 14
Part "A" Schedule| 1,947,144 [ - 1,947,144 | 217,901 - 2,165,045 11.19% |M/s A.M.B Builders 9.80% 2,137,964
Item Above Ahove
Part "B" W/S & S/F| 69,345 | - 69,345 - - 69,345 | At Par 1.35% 68,400
Schedule Item Below
Part o PHE 31,608 | - 31,608 : 31,608 | AtPar 2.25% 30,897
Schedule Item Below
Contigency = = = - 20,000
2,285,998 GRAND TOTAL RS: -| 2,237,270
Part "A" Schedule| 1,947,144 | - 1,947,144 | 217,901 = 2,165,045 | 11.19% |M/s Waqar Solangi 10.70 % 2,155,488
Item Above Above
Part "B" W/S & S/F 69,345 | - 69,345 - . 69,345 | At Par 3.20% 71,564
Schedule Item Above
Part "Cr PHE 31,608 - 31,608 - 31,608 | At Par 4.0% 32,872
Schedule Item Above
Contigency - - - - 20,000
2,285,998 GRAND TOTAL RS: -| 2,259,925
Part "A" Schedule| 1,947,144 | - 1,947,144 | 217,901 - 2,165,045 11.19% |M/s Raza Brothers 1.15% 2,164,251
Item Above Abgee
Part "B" W/S & S/F 69,345 - 69,345 . - 69,345 | At Par 365% 71,876
Schedule Item Above
Part e PHE 31,608 | - 31,608 - - 31,608 | AtPar 4.25% 32,951
Schedule Item Above
Contigency - - - - 20,000
2,285,998 GRAND TOTAL RS: -| 2,269,078

The Lowest Rates Viz: (a) @ Rs. 9.80 % Above (Rupees Nine Point Eighty Percent Above), (b) @ Rs. 1.35 % Below
(Rupees One Point Thirty Five Percent Below), (c) @ Rs. 2.25 % Below (Rupees Two Point Twenty Five Percent Below) By M/s
A.M.B Builders, Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

[

BUILDINGS DIVISION

SUKKUR




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION / RENOVATION OF ASSISTANT COMMISSIONER OFFICE
+# WORK:- (NEW TALUKA) SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

1 M/s Bashir Ahmed Mahar

asmﬁﬁn_&;@

GOVERNMENT CONIRAG 108

2 M/s M. Zafar Mirani

S—
i R

3 M/s Anees Ahmed

CHAIRMAN

(LUTUF POTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

e — )
(HIDAYATULLAH NAICH) (ABDUL EZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION  PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI



BIR EVALUATION REPORT

1 |[NAME OF PROCURING : Executive Engineer Buildings Division S8ukkur
TENDER REFERENCE NO. 2 NIT No. TC/G-85/EE/BD/1051 Dated. 21.12.2017 .
TENDER DESCRIPTION $ CONBTRUCTION / RENOVATION OF ASSISTANT
/NAME OF WORK/ITEM COMMISSIONER OFFICE (NEW TALUKA) SUKKUR.
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
: 24.12,2017, (144) Daily Dated.
SPPRA ID NO. 35807 Dated. 22.12.2017
6 3 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED H 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED _ 2 Nos.
11 FINANCIAL BID OPENING ' 10.01,2018
DATE :
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
::' NAME OF FIRM OR BIDDER ;mm TERMS OF |WITH ESTIMATE| ACCEPTANCE/ REMARKS
: COST CcOosT REJECTION
1 2 3 4 5 6 7
1 |M/s Bashir Ahmed Mahar 8853609 1st Lowest 138391 Accepted Being
Lowest
2 |M/s M. Zafar Mirani 8922129 2nd Higher 69871 Rejected Being
Higher
3 |M/s Anees Ahmed 8995403 3rd Highest -3403 Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(L P, )
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
| © o T § =
SH gl P
(HIDAYATULLAH NAICH) (ABDUL HAFEEZ MEMON}
ASBISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION

SUKKUR

PUBLIC HEALTH ENGG: S8UB-DIVISION
ROHRI




BIDDERS QUALIFICATION REPORT

TENDER REFERENCE NO. NIT No. TC/G-E5/EE/BD/ 1051 Dated. 21.12.2017 _
NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR E g
NAME OF WORK CONSTRUCTION / RENOVATION OF ASSISTANT COMMISSIONER OFFICE (NEW TALUKA)
SUKKUR.
TURNOVER OF)
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVART | AT LEAST FUNDS/
NO. HANE Q- XIRN/ SiohEns ey WITHP.EC | OF REVENUE | EXPERIENCE | LAST THREE | BUpGET | FARNEST | COST BIDDING
MONEY DOCUMENT
1 |M/s Bashir Ahmed Mahar Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s M. Zafar Mirani Available | Registered | Registered | Available | Available | Available | Available | Deposited
3 |M/s Anees Ahmed Available | Registered | Registered | Available | Available | Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
A2 k. S )
Z@ b — ¥,
(LUTUFUL POTO) (HIDAYATUELAH NAICH) (ABDUL £Z MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR SUKKUR ROHRI




COMPARATIVE STATEMENT “ :
WORK NO. 20
NAME OF WORK : - CONSTRUCTION / RENOVATION OF ASSISTANT COMMISSIONER OFFICE (NEW TALUKA) SUKKUR.
Dated of Issue : - 10.01.2018 f;
Dated of Opening : - 10.01.2018
RATE QUOTED BY THE CONTRACTORS
Amount 20% below on Amount of Premissible REMAREK
8rf | Name of Bchedule Schedule hedule Item Net Amount Contigency G.Total P & Name of Contractor AMOUNT OF G. TOTAL s
= FRENIVM NON [Col. 3-11)
1 2 3 4 5 6 7 8 9 10 11 12 13 14
1 |Part "A" Schedule| 7,152,856 7,152,856 751,120 B 7,903,976 10.50%  |M/s Bashir Ahmed Mahar 8.85% Above 7,785,884
| {ltem Above
2 |Part "B" W/S & S/F 133,188 133,188 - - 133,188 At Par 1.50% Below 131,190
Schedule Item
3 |Part T PHE 37,348 - 37,348 . - 37,348 At Par 1.45% Below 36,806
"4 [Part "D Non-Sch: 18,500 z 18,500 . 18,500 N/S N/S 18,500
Items
5 |Part "E" C/Wall 790,340 790,340 109,033 - 899,373 13.79% 11.50% Above 881,229
Above
8,992,385 GRAND TOTAL RS: - 8
1 |Part "A" Schedule| 7,152,856 7,152,856 751,120 7,903,976 10.50% M/s M. Zafar Mirani 9.55% Abave 7,835,954
tem Above
2 |Part "B” W/S & S/F 133,188 133,188 133,188 At Par 2.65% Above 136,717
Schedule Item
3 |Part o PHE 37,348 - 37,348 - - 37,348 At Par 2.40% Above 38,244
|___|Schedule [tem
4 |Part "D" Non-Sch: 18,500 18,500 - 18,500 N/S N/S 20,500
Items
5 |Part "E" C/Wall 790,340 790,340 109,033 - 899,373 13.79% 12.70% Above 890,713
Above
8,992,385 GRAND TOTAL RS: - 8,922,129
1 |Part "A" Schedule| 7,152,856 7,152,856 751,120 - 7,903,976 10.50% M/s Ances Ahmed 10.45% Above 7,900,329
| {ltem Above
2 |Part "B~ W/S & S/F| 133,188 © 133,188 - 133,188 At Par 3.40% Above 137,716
Schedule Item
3 |Part s, ) PHE 37,348 37,348 - - 37,348 At Par 3.65% Above 38,711
ule Item
4 |[Part D" Non-Sch: 18,500 - 18,500 - - 18,500 N/S N/S 22,400
Items
5 |Part "E" C/Wall 790,340 790,340 109,033 - 899,373 13.79% 13.40% Above 896,246
Above
8,992,385 GRAND TOTAL RS: - 8,995 403

The Lowest Rates Viz: (a) @ Rs. 8.85 % Above (Rupees Eight Point Eighty Five Percent Above), (b) @ i2s. 1.50 % Below (Rupees One Point Fifty
Percent Below), (c) @ Rs. 1.45 % Below (Rupees One Point Forty Five Percent Below), (d) @ Rs. 18500/- N/S & (¢) @ Rs. 11.50 % Above (Rupees Eleven Point
Fifty Percent Above) By M/s Bashir Ahmed Mahar, Government Contractor, are reasonable and within premissible limit, hence reco

for approval.
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