
Domicile/Local yr 

Si DH PUBLIC PROCUREMENT REGULATORY AUTHORITY 

6)-  \ 
TO BE FILED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS. 

1). NAME OF THE ORGANIZATIN DEPTT: Executive Engineer Highway Division Shaheed Benazir Abad.  

2). PROVINCIAL/ LOCAL GOVT: / OTHER: District Government 

3). TITLE OF CONTRACT: 	 Constt: of road from Nawabshah Sarhari road to Connect  
Nawabshah Varr road Via Haji Muhammad Bux Brohi, Allah 
Ditto Magsi, Haji  fan Muhammad Brohi & Ghularm Hyder 
Zardari UC Khadhar & Gupchani Taluka Sakrand & Daur 
mile 0/0-3/2. A.D.P NO. 1171.  

4). TENDER NUMBER 	 E.E Highway TC/G-55/346, Dated 07-03-2016.  

5). BRIEF DESCRIPTION OF CONTRACT 	  

6). FORUM THAT APPROVED THE SCHEME: (A.D.P NO. 1171)  

7). TENDER ESTIAMTED VALUE: 	48.00 (M)  

8). ENGINEER'S ESTIMATE 	 47.576 (M)  
(For civil works quality). 

9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (15) Months 

10). TENDER OPENED ON (DATE & TIME) 29-03-2016  

11). NUMBER OF TENDER DOCUMENTS SLOD 06 Nos  
(Attach list of buyers) 

12). NUMBER OF BIDS RECEIVED 	 06 Nos  

13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 06 Nos 

14). BID EVALUATION REPORT 	 Already sent 

15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Mr. Muhammad Akram Shaikh 

16). CONTRACT AWARD PRICE 	 46934809  

17). RAKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (1) Mr. Muhammad Akram Shaikh 
(i.e. 1st , 2nd, 3rd EVALUATION) 	 (2) M/S Muhammad Ramzan Br3hi & Co: 

(3) M/S Khalil Engg: Works 
(4) M/S Abdul Ghaffar Memon  
(5) M/S Crescent Engg: Works  
(6) M/S Atta Muhammad Bughip 

CONTRACT EVALUATION FORM 

18). MEHTOD OF PROCUREMENT USED (Tick one) 

a). SINGLE STAGE - ONE ENVELOPE PROCEDURE 	  

b). SINGLE STAGE - TWO ENVELOPE PROCEDURE 	  

c). TWO STAGE BIDDING PROCEDURE 	  

d). TWO STAGE TWO ENVELOPE PROCEDURE 	  

PLEASE SPECIFY IF ANY OTHER MEHTOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING 
ETC. WITH BRIEF REASONS.  



V N Yes 

Yes 

27). WETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/ 
BEST EVALUATED BID (in case of Consultancies) 

28). WETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY 
COMPLAIANT? 

Yes 

30). WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF 
CONTRACT? 
(Attached copy of the bid evaluation report) 

ARPROYING AUTHORITY FOR AWARD OF CONTRACT 
• 

20). WHETHEOHE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT 

21). ADVERTISEMENT: 
i). SPPRA Website 
(If yes, give date and SPPRA Identification No) 

ii). News Papers 
(If yes, give names of newspapers and dates) 
Jung Urdu dt: 14-03-2016, Sobh Sindhi dt: 11-03-2016, 
Thrat Sindhi dt: 11-03-2016.& Dawn English dt: 11-03-2016. 

22). NATURE OF CONTRACT 

23). WHETHER QUALIFICATION CRITERIA 
WAS INCLUDED IN BIDDING TENDER DOCUMENTS? 

(If yes, enclose a copy) 

24). WHETHER-BID EVALUATION CRITERIA 
WAS INCLUDED IN BIDDING TENDER DOCUMENTS? 

(If yes, enclose a copy) 

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAIN 

METHOD OTHER THAN OPEN COMPETITIVE BIDDING. Yes No V I  

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? 

29). WHETHER NAMES OF BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT 

THE 
TIME OF OPENING OF BIDS? 

Yes 

Yes 

V 

No 

No 

V 	I No Yes 

Yes SPPRA S.NO. 26875 

No 

V Yes 

V 

Yes 

No 

V 



r 	• 	
, 

31). fib COMPLAINTS RECEIVED 
(If yes, result thereof) 

Yes 

I 	No 

32). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS 
(If yes, give details) Yes 

I 	No 

33). WAS THE EXTENSION MADE IN RESPONSE TIME? 
(If yes, give reasons) 

Yes I 	No 

34). DEVIATION FROM QUALIFICATION CRITERIA 

(If yes, give details reasons) Yes V 	No 

35). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE 
BLACK LISTED? 

SELECTED FIRM IS NOT 

Yes ..( No 

36). WAS A VISIT MADE BY ANY OFFICER OFFICIALS OF THE 
SUPPLIER 'SIN CONNECTIN WITH THE PROCUREMENT IF 
ASSERIAINED REGARDING FINANCING OF VISIT IF ABROAD? 

PROCURING 
SO DETIALS 

AGENCY TO THE 
TO BE 

(If yes, enclosed a copy). Yes No s/ 

37). WHERE PROPER SAFEFUARDS PROVIDED ON MOBILIZATION 
CONTRACT (BANK GUARANTEE ETC)? 

ADVANCE PAYMENT IN THE 

Yes No 

38). SPECIAL CONDITIO ,IF A 
(If yes, give Brief Descriph 

/ ./ 
 

Yes 

No 

'EX 	Li T:VE EN }VEER 
Signature & Official Stamp 
Authorized Officer 	

iiighviliy Division 

FOR OFFICE USE ONLY 	 74°- 



OFFICE OF THE 

EXECUTIVE ENGINEER  
HIGHWAY DIVISION, SLIMMED BENAZIR ABAD. 
No: TC/G-55/ 	p 3 	S.B.A. Dated. 	/ 	/2016 

WORK ORDER 

To, 

Mr. Muhammad Akron! Shaikh, 
Government Contractor, 
NAWABSIIAH.  

Subject:- 	CONSTT: OF ROAD FROM NAWABSHAH SARHARI ROAD TO CONNECT 
NAWABSHAH VARR ROAD VIA HAJI MUHAMMAD BUX BROHI, ALLAH DITTO 
MAGSI, HAJI JAN MUHAMMAD BROHI & GHULAM HYDER ZARDARI UC 
KHADHAR & GUPCHANI TALUKA SAKRAND & DAUR MILE 0/0-3/2 A.D.P NO. 
1171. 

Reference: - 	Your tender dated. 29-03-2016. 

Rate quoted by you Part -A @Rs: 2.29% Below (Two Point Twenty Nine Percent Below) for 
road component Part A, 14.59% Above (Fourteen Point Fifty Nine Percent Above) for RCC Pi w component 
Part B, & 20.90% Above (Twenty Point Ninety Percent Above) for Masonry Structure component Part C, of the 
estimated rates entered in Schedule '13' for the above work have been approved by the Chief Engineer, Highways 
Hyderabad vide letter No. H (8) / Shaheed Benazir Abad - (D.G) / (Tender) - c (i) /1134, Dated: 13-04-2016 & 
forwarded by the Superintending Engineer, Works and Services, Shaheed Benazir Abad vide his office letter No: 
BB/T/727 Dated: 14-04-2016 being the lowest. 

You are therefore directed to please start the work within 7(Seven) days under the instruction 
from Assistant Engineer, concerned. 

The period for the completion of the work is (15) (Fifteen) month and you are *ststructed to 
complete the same within the Schedule period and as per P.W.D. Specifications. 

Also please attend the Divisional Office immediately to 51 
agreement stamped from Treasury Officer/District Accounts Officer, Shy 
payment will he made. 

tender document, and get the 
Ced enazir Aba otherwise no 

;,ECLITIVE ENGINEER 
HIGHWAY DIVISION 

SIIAHEED BENAZIR AB 

Copy forwarded to the Assistant Engineer, Highway Sub-Division, Su nd, for O -minion. 
He is directed to please intimate the actual date of start of the work in due course. 

Certified copies of the Schedule 'A' & 'B' are enclosed herewith for office record. 

EXECUTIVE ENGINEER 
HIGHWAY DIVISION 

SHAHEED BENAZIR ABAD 



FORM OF CONTRACT AGREEMENT 

THIS CONTRACT AGREEMENT made on the a 1 14—  day of rv\ 
between Executive Engineer, Highway Division, Shaheed Benazir Abad) of th 
part and 	 of the other part. 

fv) 	 AtICJYAA4" VASA.: klt • 
WI- EREAS the Procuring Agency is desirous that certain Works, viz CONST 
ROAD FROM NAWABSHAH SARHARI ROAD TO CONNECT NAWABSHAH VARR 
VIA HAJI MUHAMMAD BUX BROHI, ALLAH DITTO MAGSI, HAJI JAN MUHA 
BROHI & GHULAM HYDER ZARDARI UC KHADHAR & GUPCHANI TALUKA SAK 
& DAUR MILE 0/0-3/2.should be executed by the Contractor and has accepted a 
the Contractor for the execution and completion of such Works and the remedyi 
any defects therein. 

201 
one 
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NOW this Agreement witnesses as follows: 

f- 1. In this- ment words and expressions shall have the same meanings 
as are reSpectively assigned to them in the Conditions of Con ract 

031.180/hereinafter referred to. 

2.The following documents after incorporating addenda if any • 
PAKISTAN'  

extent t 
1.1  ‘• 

L.)uj  uj 
ao  
U7 4  

DIVISIONAL 	NTS OFF' ER 
HIGHWAY DIYISION, 

SHAHEED UNAZIR ABAD 

(CONT ACTOR) 

/EXECUTIVE ENGINEER 
HIGHWAY DIVISION 

SHAHEED BENAZIR ABAD 



FORM OF CONTRACT AGREEMENT 

THIS •NTRACT AGREEMENT made on the 	day of M 	 20 fd 
between Executive Engineer, Highway Division, Shaheed Benazir Ab d) of t e one 
part and 	  of the Qther,pa 

WHEREAS the Procuring Agency is desirous that certain Works, viz CONS T: OF 
ROAD FROM NAWABSHAH SARHARI ROAD TO CONNECT NAWABSHAH VARR ROAD 
VIA HAJI MUHAMMAD BUX BROHI, ALLAH DITTO MAGSI, HAJI JAN MUH MMAD 
BROHI & GHULAM HYDER ZARDARI UC KHADHAR & GUPCHANI TALUKA SA RAND 
& DAUR MILE 0/0-3/2.should be executed by the Contractor and has accepted a Bid by 
the Contractor for the execution and completion of such Works and the remed ing of 
any defects therein. 

NOW this Agreement witnesses as follows: 

1. In this Agreement words and expressions shall have the same meanings 
as are respectively assigned to them in the Conditions of Contract 
hereinafter referred to. 

2.The following documents after incorporating addenda, if any except 'those 
parts relating to Instructions to Bidders, shall be deemed to form and be 
read and construed as part of this Agreement, viz: 

(a) The Letter of Acceptance; 
(b) The completed Form of Bid along with Schedules to Bid 
(c) Conditions of Contract & Contract Data; 
(d) The priced Schedule of Prices/Bill of quantities (BoQ); 
(e) The Specifications; and 
(f) The Drawings 

3. In consideration of the payments to be made by the Procuring Agency ti the 
Contractor as hereinafter mentioned, the Contractor hereby covenants wit the 
Procuring Agency to execute and complete the Works and remedy defects ther in in 
conformity and in all respects within the provisions of the Contract. 

4. The Procuring Agency hereby covenants to pay the Contractor, in considerati n of 
the Execution and completion of the Works as per provisions of the Contract, the 
Contract Price or such other sum as may become payable under the provisions o the 
Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreemeht to 
be executed on the day, month and year first before written in accordance with their 
respective laws. 

  

DIVISIONAL 	v S OFFICER 
HIGHWAY DIVISION, 

SHAHEED BOTAZIR ABA'  

(CONTRACTOR) 

EXECUTIVE ENGINEER 
HIGHWAY DIVISION 

SHAHEED BENAZIR ABAD 
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CONDITIONS OF CONTRACT 

1. GE.RAL PROVISIONS 

1.1 Definitions 

In the Contract as defined below, the words and expressions defined shall have the 
following meanings assigned to them, except where the context requires othe ise: 

The Contract 

1.1.1 —Contractll means the Contract Agreement and the other documents list. in the 
Contract Data. 

1.1.2 --Specificationsll means the document as listed in the Contract Data, including 
Procuring Agency's requirements in respect of design to be carried out by the 	ntractor 
(if any), and any Variation to such document. 

1.1.3 —Drawings) means the Procuring Agency's drawings of the Works as liste• in the 
Contract Data, and any Variation to such drawings. 

Persons 

1.1.4 —Procuring Agencyll means the person named in the Contract Data and tl e legal 
successors in title to this person, but not (except with the consent of the Contra tor) any 
assignee. 

1 1.5 —Contractorll means the person named in the Contract Data an t e legal 
successors in title to this person, but not (except with the consent of the 	ocuring 
Agency) any assignee. 

1.1.6 —Partyll means either the Procuring Agency or the Contractor. 

Dates, Times and Periods 

1.1.7 —Commencement 'DateII means the date fourteen (14) days after the ate the 
Contract comes into effect or any other date named in the Contract Data. 

1.1.8 —Dayll means a calendar day 

1.1.9 —Time for Completionll means the time for completing the Works as state I in the 
Contract Data (or as extended under Sub-Clause 7.3), calculated trim the 
Commencement Date. 

Money and Payments 

1.1.10 —Costll means all expenditure properly incurred (or to be incurred) by the 
Contractor, whether on or off the Site, including overheads and similar charges b t 

-7.616-F 



► ones not include any allowance for profit. 

Othereefinitions 

1.1.11 —Contractor's Equipmentll means all machinery, apparatus and of er things 
required for the execution of the Works but does not include Materials or Plan intended 
to form part of the Works. , 

1.1.12 —Countryll means the Islamic Republic of Pakistan. 

1.1.13 —Procuring Agency's Risksll means those matters listed in Sub-Clause 

1.1.14 —Force Majeurell means an event or circumstance which makes perfoi nance of 
a Party's obligations illegal or impracticable and which is beyond that Party's 
reasonable control 

1.1.15 _Materialsll means things of all kinds (other than Plant) to be sups lied and 
incorporated in the Works by the Contractor. 

1.1.16 —Plantll means the machinery and apparatus intended to form or formic g part of 
the Works. 

1.1.17 —Sitell means the places provided by the Procuring Agency where the orks are 
to be executed, and any other places specified in the Contract as forming p. rt of the 
Site. 

1.1.18 —Variationll means a change which is instructed by the Engineer/ rocuring 
Agency under Sub-Clause 10.1. 

1.1.19 _Worksll means any or all the works whether Supply, Installation, Coi struction 
etc. and design (if any) to .be performed by the Contractor including temporary orks and 
any variation thereof. 

1.1.20 —Engineerll means the person notified by the Procuring Agency tip act as 
Engineer for the purpose of the Contract and named as such in Contract Data. 

1.2 Interpretation 

Words importing persons or parties shall include firms and organization 	Words 
importing singular or one gender shall include plural or the other gender w ere the 
context requires. 	• 

'1.3 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanator, of one 
another. If an ambiguity or discrepancy is found in the documents, the priori y of the 
documents shall be in accordance with the order as listed in the Contract Data. 

36 
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1.4 Lim ' 

The I. of the Contract is the relevant Law of Islamic Republic of Pakistan. 

1.5 Communications 

All Communications related to the Contract shall be in English language. 

1.6 Statutory Obligations 

The Contractor shall comply with the Laws of Islamic Republic of Pakistan an• shall give 
all notices and pay all fees and other charges in respect of the Works. 

2. THE PROCURING AGENCY 

2.1 Provision of Site 

The Procuring Agency shall provide the Site and right of access thereto at the times 
stated in the Contract Data. 
Site Investigation Reports are those that were included in the bidding docu ents and 
are factual and interpretative reports about the surface and subsurface conditi ins at the 
Site. 

2.2 Permits etc. 

The Procuring Agency shall, if requested by the Contractor, assist him in a •lying for 
permits, licenses or approvals which are required for the Works. 

2.3 Engineer's/Procuring Agency's Instructions 

The Contractor shall comply with all instructions given by the Procuring Age cy or the 
Engineer, if notified by the Procuring Agency, in respect of the Works incl ding the 
suspension of all or part of the works. 

2A Approvals 

No approval or consent or absence of comment by the Engineer/Procuring Ag ncy shall 
affect the Contractor's obligations. 

3. ENGINEER'S/PROCURING AGENCY'S REPRESENTATIVES 

3.1 Authorized Person 

The Procuring Agency shall appoint a duly authorized person to act for him a d on his 
behalf for the purposes of this Contract. Such authorized person shall be duly dentified 
in the Contract Data or otherwise notified in writing to the Contractor as soon a• he is so 
appointed. In either case the Procuring Agency shall notify the Contractor, in w iting, the 
precise scope of the authority of such authorized person at the time of his appoi tment. 
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3.2 Engineer's/Procuring Agency's Representative 

The hole and address of Engineer's/Procuring Agency's Representative i given in 
Contra., Data. However the Contractor shall be notified by the Engineer Procuring 
Agency, the delegated duties and authority before the Commencement of work 

4. THE CONTRACTOR 

4.1 General Obligations 

The Contractor shall carry out the works properly and in accordance with the Contract. 
The Contractor shall provide all supervision, labour, Materials, Plant and C• tractor's 
Equipment which may be required 

4.2 Contractor's Representative 

The Contractor shall appoint a representative at site on full time basis to sup 
execution of work and to receive instructions on behalf of the Contractor but 
obtaining the consent of the Procuring Agency for such appointment which con 
not be withheld without plausible reason(s) by the Procuring Agency. Such a 
representative may be substituted/ replaced by the Contractor at any time d 
Contract Period but only after obtaining the consent of the Procuring A 
aforesaid. 

4.3 Subcontracting 

rvise the 
nly after 
ent shall 
thorized 
ring the 
ency as 

The Contractor shall not subcontract the whole of the works. The Contractor .hall not 
subcontract any part of the works without the consent of the Procuring Agency. 

4.4 Performance Security 

The Contractor shall furnish to the Procuring Agency within fourteen (14) d ys after 
receipt of Letter of Acceptance a Performance Security at the option of the bidd r, in the 
form of Payee's order /Bank Draft or Bank Guarantee from scheduled bank for the , 
amount and validity specified in Contract Data. 

5. DESIGN I3Y CONTRACTOR 

5.1 Contractor's Design 

The Contractor shall carry out design to the extent specified, as referred t 
Contract Data. The Contractor shall promptly submit to the Engineer/Procuring 
all designs prepared by him, within fourteen (14) days of receipt the Engineer/P 
Agency shall notify any comments or, if the design submitted is not in accorcla 
the Contract, shall reject it stating the reasons. The , 

in the 
Agency 
ocuring 
ce with 

rCtl tractor 
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Contractor. 	shall not construct any element of the works designed by him with n fourteen 
'(14) days after the design has been submitted to the Engineer/Procuring agency or 
which as been rejected. Design that has been rejected shall be promptly am nded and 
resu 	tted. The Contractor shall resubmit' all designs commented on to ing these 
comments into account as necessary. 

5.2 Responsibility for Design 

The Contractor shall remain responsible for his bided design and the design nder this 
Clause, both of which shall be fit for the intended purposes defined in the Co tract and 
he shall also remain, responsible for any infringement of any patent or c• pyright in 
respect of the same. The Engineer/Procuring Agency shall be responsib e for the 
Specifications and Drawings. 

6. PROCURING AGENCY'S RISKS 

6.1 The Procuring Agency's Risks 

The Procuring Agency's Risks are:- 

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
within the Country; 

b) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, 
within the Country; 

c) riot, commotion or disorder by persons other than the Contractor's pers• nnel and 
other employees including the personnel and employees of Sub- Contractors, affecting 
the Site and/or the Works; 

d) ionizing radiations, or contamination by radio-activity from any nuclear fue , or from 
any nuclear waste from the combustion of nuclear fuel, radio-active toxic ex osive, or 
other hazardous properties of any explosive nuclear assembly or nuclear corn )onent of 
such an assembly, except to the extent to which the Contractor/Sub-Contracto may be 
responsible for the use of any radio-active material; 

e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or 
supersonic speeds; 

f) use or occupation by the Procuring Agency of any part of the Works, except 	may be 

specified in the Contract; 

g) late handing over of sites, anomalies in drawings, late delivery of de gns and 
drawings of any part of the Works by the Procuring Agency's personnel or by ethers for 
whom the Procuring Agency is responsible; 

C 0 ri fric-  toc.  

h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contracto s failure; 
and 
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is physical obstructions or physical conditions other than climatic conditions, en ountered 
on the Site during the. performance of the Works, for which the Contractor in mediately ' 
notifieeo the Procuring Agency and accepted by the Procuring Agency. 

7. TIME FOR COMPLETION 

7.1 Execution of the Works 

The Contractor shall commence the Works on the Commencement Date = nd shall 
proceed expeditiously and without delay and shall complete the Works, subje' t to Sub-
Clause 7.3 below, within the Time for Completion. 

7.2 Programme 

Within the time stated in the Contract Data, the Contractor shall subm t to the 
Engineer/Procuring Agency a programme for the Works in the form stat d in the 
Contract Data. 

7.3 Extension of Time 

The Contractor shall, within such time as may be reasonable under the circui 
notify the Procuring Agency/Engineer of any event(s) falling within the scop 
Clause 6,1 or 10.3 of these Conditions of Contract and request the 
Agency/Engineer for a reasonable extension in the time for the completion 
Subject to the aforesaid, the Procuring Agency/Engineer shall determi 
reasonable extension in the time for the completion of works as may be justifi 
light of the details/particulars supplied by the Contractor in connection with 
determination by the Procuring Agency/Engineer within such period as 
prescribed by the Procuring Agency/Engineer for the same; and the Procurin 
may extend the time for completion as determined. 

7.4 Late Completion 

stances, 
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If the Contractor fails to complete the Works within the Time for Comple ion, the 
Contractor's only liability to the Procuring Agency for such failure shall be to pay the 
amount as liquidity damages stated in the Contract Data for each day for whicl he fails 
to complete the Works. 

8. TAKING-OVER 

8.1 Completion 

The Contractor may notify the Engineer/Procuring Agency when he considers that the 
Works are complete. 

refiir7rnctor 
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2 Taking-Over Notice 

Within ourteen (14) days of the receipt of the said notice of completion 
Contra tor the Procuring Agency/Engineer shall either takeover the comple 
and issue a Certificate of Completion to that effect or shall notify the Con 
reasons for not taking-over the works. While issuing the Certificate of Corn 
aforesaid, the Procuring Agency/Engineer may identify any outstanding item 
which the Contractor shall undertake during the Maintenances Period. 

from the 
ed works 
ractor his 
letion as 
of work 

9. REMEDYING DEFECTS 

9.1 Remedying Defects 

The Contractor shall for a period stated in the Contract Data from the date of is •ue of the 
Certificate of Completion carry out, at no cost to the Procuring Agency, r pair and 
rectification work which is necessitated by the earlier execution of poor quality of work or 
use of below specifications material in the execution of Works and which is so identified 
by the Procuring Agency/Engineer in writing within the said period. Upon dxp ry of the 
said period, and subject to the.  Contractor's faithfully performing his aforesaid' o ligations. 
the Procuring Agency/Engineer shall issue a Maintenance Certificate whey: upon all 
obligations of the Contractor under this Contract shall come to an end. 

Failure to remedy any such defects or complete outstanding work within a re sonable 
time shall entitle the Procuring Agency to carry out all necessary work at the 
Contractor's cost. However, the cost of remedying defects not attributabl • to the 
Contractor shall be valued as a Variation. 

9.2 Uncovering and Testing 

The Engineer/Procuring Agency may give instruction as to the uncovering and/ 
of any work. Unless as a result of an uncovering and/or testing it is establishe 
Contractor's design, 'materials, plant or workmanship are not in accordance 
Contract, the Contractor shall be paid for such uncovering and/or testing as a V 
accordance with Sub-Clause 10.2. 

10. VARIATIONS AND CLAIMS 

10.1 Right to Vary 

r testing 
that the 
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The Procuring Agency/Engineer may issue Variation Order(s) in writing. Wher 
reason it has not been possible for the Procuring Agency/Engineer to iss 
Variations Order(s), the Contractor may confirm any verbal orders given by the 
Agency/Engineer in writing and if the same are not refuted/denied by the 
Agency/Engineer within ten ('10) days of the receipt of such confirmation the sa 
be deemed to be a Variation Orders for the purposes of this Sub-Clause. 

for any 
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;.1 0.2 'Valuation of Variations 

Varialps shall be valued as follows: 

a) at a lump sum price agreed between the Parties, or 

b) where appropriate, at rates in the Contract, or 

c) in the absence of appropriate rates, the rates in the Contract shall be us -d as the 
basis for valuation, or failing which 

d) at appropriate new rates, as may be agreed or which the Engineer/Procuri • Agency 
considers appropriate, or 

e) if the Engineer/Procuring Agency so instructs, at day work rates set out in th 
Data for which the Contractor shall keep records of hours of labour and C 
Equipment, and of Materials, used. 

10.3 Changes in the Quantities. 

Contract 
tractor's 

a) If the final quantity of the work done differs from the quantity in the Bill of Qua Cities for 
the particular item by'more than 25 percent, provided the change exceeds 1 p rcent of 
the Initial Contract Price, the Procuring Agency/Engir)eer shall adjust the rate to allow for 
the change and will be valued as per sub clause 10.2. 

b) The Engineer shall not adjust rates from changes in quantities if thereby tie Initial 
Contract Price is exceeded by more than 15 percent, except with the prior ap royal of 
the Procuring Agency. 

c) If requested by the Engineer, the contractor shall provide the Engineer with a detailed 
cost breakdown of any rate in the Bill of Quantities. 

10.4 Early Warning 

The Contractor shall notify the Engineer/Procuring Agency in writing as soon 
aware of any circumstance which may delay or disrupt the Works, or which may 
to a claim for additional payment. 

s he is 
ive rise 

To the extent of the Contractor's failure to notify, which results to the Engineer/P 
Agency being unable to keep all relevant records or not taking steps to minin 
delay, disruption, or Cost, or the value of any Variation, the Contractor's entitl 
extension of the Time for Completion or additional payment shall be reduced/reje 

10.5 Valuation of Claims 

°curing 
ize any 
ment to 
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If the Contractor incurs Cost as a result of any of the Procuring Agency's Ri.ks,the 
Contractor shall be entitled to the amount of such Cost. If as a result of any 
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13r9curii7g Agency's Risk, it is necessary to change the Works, this shall be d It with as 
a Variation subject to Contractor's notification for intention of clai to the 
Engirii/Procuring Agency within fourteen (14) days of the occurrence of caus 

10.6 Variation and Claim Procedure 

The Contractor shall submit to the Engineer/Procuring Agency an itemize 
breakdown of the value of variations and claims within twenty eight (28) d 
instruction or of the event giving rise to the claim. The Engineer/Procuring Ag 
check and if possible agree the value. In the absence of agreement, the 
Agency shall determine the value. 

11. CONTRACT PRICE AND PAYMENT 

11.1 (a) Terms of Payments 

detailed 
ys of the 
ncy shall 
rocuring 

The amount clue to the Contractor under any Interim Payment Certificate issu 
Engineer pursuant to this Clause, or to any other terms of the Contract, shall , 
Clause 11.3, be paid by the Procuring Agency to the Contractor within 30 days 
Interim Payment Certificate has been jointly verified by Procuring Age 
Contractor, or, in the case of the Final Certificate referred to in Sub Clause 11 
60days after such Final Payment Certificate has been jointly verified by 
Agency and Contractor; 

d by the 
ubject to 
fter such 
-icy and 
5, within 
rocuring 

Provided that the Interim Payment shall be caused in thirty (30) days and Final •ayment 
in 60 days in case of foreign funded project. In the event of the failure of the • rocuring 
Agency to make payment within 90 days then Procuring Agency shall pa to the 
Contractor compensation at the 28 days rate of KIBOR+2% per annum in local urrency 
and LIBOR+ lc% for foreign currency, upon all sums unpaid from the date by whic the 
same should have been paid. 

(b) Valuation of the Works 

The Works shall be valued as provided for in the Contract Data, subject to Clause 10. 

11.2 Monthly Statements 

The Contractor shall be entitled to be paid at monthly intervals: 

a) the value of the Works executed less to the cumulative amount paid previousl and 

b) value of secured advance on the materials and valuation of variations (if any). 

The Contractor shall submit each month to the Engineer/Procuring Agency a st tement 
showing the amounts to which he considers himself entitled. 

Contractor 
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11.3 Interim Payments 

Withijia period not exceeding seven (07) days from the date of submi sion of a 
state 	nt for interim payment by the Contractor, the Engineer shall verify the same and 
within a period not exceeding thirty (30/60) days from the said date of submis•ion by the 
Contractor, the Procuring Agency shall pay to the Contractor the sum .ubject to 
adjustment for deduction of the advance payments and retention money. 

11.4 Retention 

Retention money shall be paid by the Procuring Agency to the Contractor withi fourteen 
(14) days after either the expiry of the period stated in the Contract [Dia a, or the 
remedying of notified defects, or the completion of outstanding work, all as ref rred to in 
Sub-Clause 9.1, whichever is the later. 

11.5 Final Payment 

Within twenty one (21) days from the date of issuance of the Maintenance Cert ficate the 
Contractor shall submit a final account to the Engineer to verify and the Engi eer shall 
verify the same within fourteen (14) days from the date of submission and fo ward the 
same to the Procuring Agency together with any documentation reasonably r quired to 
enable the Procuring Agency to ascertain the final contract value. 

Within sixty (60) days from the date of receipt of the verified final account from the 
Engineer, the Procuring Agency shall pay to the Contractor any amount d e to the 
Contractor. While making such payment the Procuring Agency may, for reas ns to be 
given to the Contractor in writing, withhold any part or parts of the verified arnou t. 

11.6 Currency 

Payment shall be in the currency stated in the Contract Data. 

12. DEFAULT 

12.1 Defaults by Contractor 

If the Contractor abandons the Works, refuses or fails to comply with a valid it struction 
of the Engineer/Procuring Agency or fails to proceed expeditiously and without •elay, or 
is, despite a written complaint, in breach of the Contract, the Procuring Agency ay give 
notice referring to this Sub-Clause and stating the default. 

If the Contractor has not taken all practicable steps to remedy the default within fourteen 
(14) days after receipt of.the Procuring Agency's notice, the Procuring Agency iay by a 
second notice given within a further twenty one (21) days, terminate the Cont act. The 
Contractor shall then demobilize from the Site leaving behind any Co tractor's 
Equipment which the Procuring Agency instructs, in the second notice, to be us :d for the 
completion of the Works at the risk and cost of the Contractor. 

7o:ntractor 
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12.2 Defaults by Procuring Agency 

If thiiirocuring Agency fails to pay in accordance with the Contract, or is, despite a 
writte7complaint, in breach of the Contract, the Contractor may give notice -ferring to 
this Sub-Clause and stating the default. If the default is not remedied within fo rteen (14) 
days after the Procuring Agency's receipt of this notice, the Contractor may s spend the 
execution of all or parts of the Works. 

If the default is not remedied within twenty eight (28) days after the Procurin Agency's 
receipt of the Contractor's notice, the Contractor may by a second notice giv n within a 
further twenty one (21) days, terminate the Contract. The Contractor • hall then 
demobilize from the Site. 

12.3 Insolvency 

If a Party is declared insolvent under any applicable law, the other Party may by notice 
terminate the Contract immediately. The Contractor shall then demobilize froil the site 
leaving behind, in the case of the Contractor's insolvency, any Contractor's 	uipment 
which the Procuring Agency instructs in the notice is to be used for the complet on of the 
Works. 

12.4 Payment upon Termination 

After termination, the Contractor shall be entitled to payment of the unpaid 'Dalai ce of the 
value of the works executed and of the Materials and Plant reasonably deliver -d to the 
site, adjusted by the following: 

a) any sums to which the Contractor is entitled under Sub-Clause 10.4, 	• 

b) any sums to which the Procuring Agency is entitled, 

c) if the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, the rocuring 
Agency shall be entitled to a sum equivalent to twenty percent (20%) of the value of 
parts of the Works not executed at the date of the termination, and 

d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall 
be entitled to the cost of his demobilization together with a sum equivalent to tei percent 
(10%) of the value of parts of the works not executed at the date of termination. 

The net balance due shall be paid or repaid within twenty eight (28) days of the otice of 
termination. 

13. RISKS AND RESPONSIBILITIES 

13.1 Contractor's Care of the Works 

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the car 



of the ,Works from the Commencement Date until the date of the Procuring 
Agency's/Engineer's issuance of Certificate of Completion under Sub-CI use 8.2. 
Respigksibility shall then pass to the Procuring Agency. If any loss or damag happens 
to thWorks during the above period, the Contractor shall rectify such loss o damage 
so that the Works conform with the Contract. 

Unless the loss or damage happens as a result of any of the Procuring Agenc, 's Risks, 
the Contractor shall indemnify the Procuring Agency, or his agents against II claims 
loss, damage and expense arising out of the Works. 

13.2 Force Majeure 

If Force Majeure occurs, the Contractor shall notify the Engineer/Procurins Agency 
immediately. If necessary, the Contractor may suspend the execution of the W rks and, 
to the extent agreed with the Procuring Agency demobilize the Contractor's Equ pment. 

If the event continues for a period of eighty four (84) days, either Party may en give 
notice of termination which shall take effect twenty eight (28) days after the givi g of the 
notice. 

After termination, the Contractor shall be entitled to payment of the unpaid balan e of the 
value of the Works executed and of the Materials and Plant reasonably deliver :•d to the 
Site, adjusted by the following: 

a) any sums to which the Contractor is entitled under Sub-Clause 10.4, 

b) the cost of his demobilization, and 

c) less any sums to which the Procuring Agency is entitled. 

The net balance due shall be paid or repaid within thirty five (35) days of the I otice of 
termination. 

14. INSURANCE 

14.1 Arrangements 

The Contractor shall, prior to commencing the Works, effect insurances of the t 
the amounts and naming as insured the persons stipulated in the Contract Dat 
for items (a) to (e) and (i) of the Procuring Agency's Risks under Sub- Clause 
policies shall be issued by insurers and in terms approved by the Procuring Age 
Contractor shall provide the Engineer/Procuring Agency with evidence that any 
policy is in force and that the premiums have been paid. 

14.2 Default 

pes, in 
except 
.1. The 
cy. The 
quired 

If the Contractor fails to effect or keep in force any of the insurances referred t in the 
previous Sub-Clause, or fails to provide satisfactory evidence, policies or recei ts, the 
Procuring Agency may, without prejudice to any other right or 
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remedy effect insurance for the cover relevant to such as a default an pay the 
premiums due and recover the same plus a sum in percentage given in Contr. ctor Data 
from al) other amounts. due to the Contractor. 

15. RESOLUTION OF DISPUTES 

15.1 Engineer's Decision 

If a dispute of any kind whatsoever arises between the Procuring Agency and the 
Contractor in connection with the works, the matter in dispute shall, in the first •lace, be 
referred in writing 'to the Engineer, with a copy to the other party. Such refere 'Ice shall 
state that it is made pursuant to this Clause. No later than the twenty eight 28) days 
after the day on which he received such reference, the Engineer shall give not ce of his 
decision to the Procuring Agency (Superintending Engineer) and the Contractor. 

Unless the Contract has already been repudiated or terminated, the Contracto shall, in 
every case, continue to proceed with the work with all due diligence, and the C•ntractor 
and the Procuring Agency (Superintending Engineer)shall give effect forthwith to every 
such decision of the Engineer unless and until the same shall be revised, as h reinafter 
provided in an arbitral award. 

15.2 Notice of Dissatisfaction 

If a Party is dissatisfied with the decision of the Engineer of consultant or if no d- ision is 
given within the time set out in Sub-Clause 15.1 here above, the Party may give otice of 
dissatisfaction referring to this Sub-Clause within fourteen (14) days of recei•t of the 
decision or the expiry of the time for the decision, If no notice of dissatisfaction s given 
within the specified time, the decision shall be final and binding on the Parties. f notice 
of dissatisfaction is given within the specified time, the decision shall be bindin• on the 
Parties who shall give effect to it without delay unless and until the decisio of the 
Engineer is revised by an arbitrator. 

If a contractor is dissatisfied with the decision of the Engineer of the depart lent or 
decision is not given, in time then he can approach Superintending Engineer w thin 14 
days, in case of dissatisfaction with decision of Superintending Engineer or not ecided 
within 28 days, then arbitration process would be adapted as per clause 15.3. 

15.3 Arbitration 

A dispute which has been the.  subject of a notice of dissatisfaction shall be finally settled 
as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules mad • there 
under and any statutory 'modifications thereto. Any hearing shall be held at th place 
specified in the Contract Data and in the language referred to in Sub-Clause 1.5. 
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16 INTEGRITY PACT 

16.1 If the Contractor or any of his Sub-Contractors, agents or servants is found to have 
violated or involved in violation of the Integrity Pact signed by the Contractor as 
Schedule-F to his Bid, then the Procuring Agency shall be entitled to: 

(a) recover from the Contractor an amount equivalent to ten times the sum of any 
commission, gratification, bribe, finder's fee or kickback given by the Contractor or any 
of his Sub-Contractors, agents or servants; 

(b) Terminate the Contract; and 
(c) Recover from the Contractor any loss or damage to the Procuring Agency a a result 
of such termination or of any other corrupt business practices of the Contractor or any of 
his Sub-Contractors, agents or servants. On termination of the Contract under ub-Para 
(b) of this Sub-Clause, the Contractor shall demobilize from the site leavin behind 
Contractor's Equipment which the Procuring Agency instructs, in the termination notice, 
to be used for the completion of the works at the risk and cost of the C ntractor. 
Payment upon such termination shall be made under Sub-Clause 12.4, in ac ordance 
with Sub-Para (c) thereof, after having deducted the amounts due to the rocuring 
Agency under Sub-Para (a) and (c) of this Sub-Clause. 

DIVISIONAL AC 	riTsio F IC ER 
HIGHWAY DIVISION, 

SHAHEED,RENAZIR ABAD 

(CONTRACTOR) 

EXECUTIVE ENGINEER 

/
HIGHWAY DIVISION 

SHAHEED BENAZIR ABAD 



3656.23 % OCft 	2136 38 

6190.17 % OCft 	7855 8 

9' OCft 	2977 .) 

% OCft 	47879 

% OCft 	123600 

% OCft 	804303 

2208.37 

7723.95 

10253.72 

6278.37 

Rill Of Quantities 
Sr: No: 02 

Name of•Work:- 
,g;ti l'oud41 1  

9  

0 	• 

SHEDULE 	"B" 
Co 	

of road from Nawabsha Sarhari road to Connect Nawabshah Varr road is Haji 
Muhammad Bux Brohi, Allah Ditto Magsi, Haji Jan Muhammad Brohi & Ghula Hyder 
Zardari UC Khadhar & Gupchani Taluka Sakrand & Daur mile 0/0-3/2. 
hits 	Ile 

Earth work Formation 
Earth work for 

road embankment by buldozers including ploughing mixing clod breaking dressing and co pacting with optimum moisture contents lead upto 100" and lift upto 5" in all type of soil except rock. Density  

584246 	Cft 
95-100% 	W.01. 

126896 	Cft 
M On Berms W.O.E. 

134850 	Cft 

85% Density W.E.L 1-0 Mile)  
619883 	at 

95-100% Density W.E.L 1-0 Mile 
120542 	at 

E/W On Berms W.E.L (1-0 Mile) 
128107 	Cft 

2 	Sub Base Course 

Preparing sub base caurse by supplying and spreading stone metal 1'11/2" guage of approved quality from approved 
required thickness to proper camber and grade including hand packing, fillingvoids with 20 

cft pit/ canal sand having 
index of not more then 6% of suitbale quality, watering and compacting to achieve 98.100% density as per modifie 
specification, Rate includes all cost of materials, T&P and carriage up to site of work. 

	

9600.40 	 Cft 	10181128 

Laying on bricks on end deging including supply of 9'x41/2"x3" 1st class burnt bricks excavation for laying edging w th small 
size parallel to the 

road. Rate includes altcoast of materials labour and carriage to the site of work. 
35350 	Rft 	 2813.32 	 % Rft 	994509 

Preparing Base course by supplying and spreading stone metal of approved quality properly graded to maximum size 1-11/2" in 
ticknessto proper camber and grade including supplying and spreading 15 

cft: screening & non plastic quarry fines filling de ts
ii: stone metal after initial roiling including watering and compacting the same as to achive 100% density as per modified 

linfn site of wnrkl 
ification.(Rate including providing & using Templates,screen,foruts as directed). (Rate includes cost of materials T&P and 

106049 
5 	Ist coat 

Providing surface dressing 1st coat on new or existing surface with 30 lbs of biumen 

3/8-3/4' guage including cleaning to road surface rolling after each coat etc eomlete. 
Carriage upto site of work. 

212098 	Sf t 
6 	1' thick Carpet. 

Providing 1'1/2 clUck (Consolidated) primixed carpet in proper camber and grade including supply 15 cit Crush Bald and 5 Cft hill td of 
approved quality and gauge with 93 lbs of bitumen of 80-100 penetration including mixing in mechanical mixture in required pro 

701011 heating the material and cleaning to road surface. Rate including all cost of materials T&P and carriage upto site of work. 212098 	Sft 	 4612.63 	 % Sft 	9783296 

Total Rs: 	46137817 
Ded: Diff Cost of Bitumen 	91.85 Tons 	• 14242.00 	P.Tons 	Rs. 13081 f 8 

G. Total Rs. 448296 

Note:- The Quantities and Rates are Provisional and or Subjectet o reelson as per T.S the 

quarry in 

plasticity 

AASHO 

106049 	Cft 
3 Brick on End Edging  

4 	Base Course 

Cft 	 10930.70 % at 	 1159189S 

1668.70 

of 80-100 penetration & 4 cft truth 

Rate includes all cost of materials T 

Sf t 	3539279 

equired 
ssions 
ASHO 

arriage 

jri of 
and 

xecutive Engineer 
Highway Division 

Shaheed Benazir Abad 



cd 

CONTRACTOR 7Shah

. ecutiVe Engineer 
-lighway Division 

eed Benazir Abad 

!game of Work:- 

S1-IEDULE "B" RCC Pipe 
Constl: of road from Nawabihah Sarhari road to Connect lawlbshah Varr road Via Haji 

'I
v Muhammad 13ux Brohi, Allah Ditto Magsi, Haji Jan Muhammad Brohi & Glutlam Hyder 

Zardari UC Khadhar & Gupchani Taluka Sakrand & Daur mile 0/0-3/2. 

Item of Work 	hate 	 Unit 

Providing & Fixing RCC Pipe 18" inch dia Colter of B Class Banding Fixing 

Positioning i/c cutting and filling i/c testing with waster head. 

320 	Rft. 
Rs. 412.00 P.Rft 	Rs:131840/- 

Total 	Rs:131840/- 

Note:- The Quantities and Rates are Provisional and or Sub' ted to revision as per T.S by 

the competant authority. 



Vccutive Engineer 

Highway Division 

Shaheed 13cnazir A bad 

Note:- The Quantities and Rates are Provisional and 

T.S by the cornpetant authority. 

ubjected to revision as per 

CONTRACTOR 

3" Span RCC Slab Culvert: 

Name of Work: 
10(20115W of road from Nawabghah Sarhari road to onnect Nawpbshali Van road Via Haji 

Muhammad Bux Brohi, Allah Ditto Magsi, Haji Jan Muhammad Brohi & Ghulam Hyder 

Zardari UC Khadhar & Gupchani Taluka Sakrand & Daur mile 0/0-3/2. 

Item 	Unit Calculatio Rate 	Unit 

Excavation in foundation of building and other strcture i/c degbilin dressing refilling aroun 
the structure with execavated earth watering and rammin lead up to one chain and lift upto 

feet( in ordinary soil)(s.I.No:18/P-4). 

1600 	Cft 	@Rs: 3176.25 	l'/00 Cft 	
5082 	r 

2 	
Cement concrete brick or stone ballast 1/1/2" gauge ratio 1:4:8 

240 	Cft 	@Rs: 9416.28 	
22599 

% Cft 

3 	
Pacca Brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I.No:4/ P-24) 

	

1 	
372 	Cft 	@Rs: 12501.41 	% Cft 	

96505 
i  

	

4 : 	
Cement concrete plain including placing compacting finishing and curring complete includin: 

 

screening and washing of stone aggregate without shuttering Ratio 1:2:4(S.I.No:5/P-
18) 

75 	Cft • 	@Rs: 14429.25 	/0 Cft 	
10822 

5 

	

	
Fabrication of mild steel reinforcement for cement concrete including cutting bending laying i 

position making joints and Entering including cost cif bending 
.wire also includes removal o 

rust from bars, 23715 

4.92 	Cwt 	@Rs: 4820.20 	P.Cwt  

6 

	

	
R.C.0 work including all labour and material except the cost of steel refocement and its labour 
for binding and kinds of forms moulds lifting shuttering curring rendering and finishing the 
exposed surface incldes sceening and washing of shingle R.C.0 work in rf slab beam colums 

rafts lintels and other

u 
 structure main bars in position complete in all respect ratio 1:2:4. 

81 	Cft 	ORs: 337.00 	P.Cft 	
27297 

7 	
Erection and removal of centering for RCC of CC plain (b) Vertical wood. 

24 	Sft 	@Rs: 3127.41 	1110 Sft 
751 

	

8 	
Cement plaster 1:3 upto 20" height 1/T t (S.I.No:9/ P-58 4689 

200 	Sft 	. 	@Rs: 2344.59 	"A) Sft  

	

9 	
Brick on Edge Floring laid in 1:6 cement mortor over a bed 3/4" thick cement morot ratio 1:6 

(SR.1.No:P-46  3680 

70 	Cft 	©Rs: 5256.63 	% P.Cft  

	

10 	
Supplying & Filling Sand Under Floor and plugging in walls (Sr.I.No:2

9  P-30) 
5855 

513 	Cft 	©Rs: 1141.25 	'V, P.Cft 

150995 x16 
Total Rs. 2415920/ 



SCHEDULE - F TO BID 

• 
(INTEGRITY PACT) 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC 
PAYABLE BY CONTRACTORS 

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE) 

Contract No. 02 Dated 29-03-2016  
Contract Value: 46934809/ 
Contract Title: Constt: of road from Nawabshah Sarhari road to Connect 
Nawabshah Varr road Via Haji Muhammad Bux Brohi, Allah Ditto Maqsi, Haji  
Jan Muhammad Brohi & Ghulam Hyder Zardari UC Khadhar & Gupchani  
Taluka Sakrand & Daur mile 0/0-3/2.  

[Mr. Muhammad Akram Sahikh]  hereby declares that it has not obtained or 
induced the procurement of any contract, right, interest, privilege or other obligation 
or benefit from Government of Sindh (GoS) or any administrative subdivisibn or 
agency thereof or any other entity owned or controlled by it (GoS) through any 
corrupt business practice. Without limiting the generality of the foregoing, 
[Mr. Muhammad Akram Sahikh]  represents and warrants that it has fully 
declared the brokerage, commission, fees etc. paid or payable to anyone anJ not 
given or agreed to give and shall not give or agree to give to anyone within or 
outside Pakistan either directly or indirectly through any natural or juridical peson, 
including its affiliate, agent, associate, broker, consultant, director, promoter, 
shareholder, sponsor or subsidiary, any commission. gratification, bribe, finder's fee 
or kickback, whether described as consultation fee or otherwise, with the object of 
obtaining or inducing the procurement of a contract, right, interest, privilege or qther 
obligation or benefit in whatsoever form from, from Procuring Agency (PA) except 
that which has been expressly declared pursuant hereto. 

[Mr. Muhammad Akram Sahikh]  accepts full responsibility and strict liability that 
it has made and will make full disclosure of all agreements and arrangements wit all 
persons in respect of or related to the transaction with PA and has not taken any 
action or will not take any action to circumvent the above declaration, represent tion 
or warranty. 

[Mr. Muhammad Akram Sahikh]  accepts full responsibility and strict liabilit for 
making any false declaration, not making full disclosure, misrepresenting fact or 
taking any action likely to defeat the purpose of this declaration, representation nd 
warranty. It agrees that any contract, right, interest, privilege or other obligatio or 
benefit obtained or procured as aforesaid shall, without prejudice to any other rights 
and remedies available to PA under any law, contract or other instrument, be 
voidable at the option of PA. 

Notwithstanding any rights and remedies exercised by PA in this regard, 
[Mr. Muhammad Akram Sahikh]  agrees to indemnify PA for any loss or dam 
incurred by it on account of its corrupt business practices and further say 
compensation to PA in an amount equivalent to ten time the sum of any commissit n, 
grakfication, brib9., finder's fee or kickback given by [name of Contractor] Is 

rekaid for th 'purpose of obtaining or inducing the procurement of any contra t, 
right, • 	privilege or other obligation or benefit in whatsoever form from PA. 

( 

[Contractor] 

EXECUTI VF ENGINEER 
PiViSiOn 	 

wurittevi&osaagami  
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