
EXECUTIVE ENGINEER, IF  
OFFICE OF THE 

PROVINCIAL HIGHWAYS DIVISION LARKANO 

No: TC/G-55/ 	'21\ 
• 

To 

/ 2017 LARKANO 	DATED: 496 	13 / 2017  • 

   

The Director (A&F) 
Sindh Public Procurement Regulatory 
Authority, Government of Sindh 
KARACHI. 

SUBJECT:- BID EVALUATION REPORT SUBMISSION OF THE:- 

0 	 The Bid Evaluation Report alongwith required all documents for the 

following work under NIT No. TC/G-55/1796 dated: 16.12.2016, are submitted herewith for 

hoist on SPPRA website. 

This is for favour of your kind information & further necessary action please. 

1. Construction of Additional Carriageway of La rkana Naudero road mile: 0/0-3/1 
(i/c M.Structure). 

2. Construction of link road from village Mevalkot to Waris Dino Machi road 
mile:1/4-3/0 (i/c M.Structure) 

BER DOCUMENTS.  
1. Bid Evaluation Report (Standard Format) 
2. Comprative Statement 

3. Attendance Sheet of Contractors. 

4. Minuts of Procurements Committee. 

5. Bidders Eligibilty / Qualification Report 

6. N.I.T (alongwith list of Work) 

7. News Papers (Photo copies) 

8. SPPRA Website list attached (Sr #. 30870) 

9. Administrative Approval of the Scheme. 

  

D.A/As above. 

	

Exe 	e Enginee , 

	

Provinci 	ighways Division 
Larkano 

(Loner-M&R Work KW Frei: P.1 20171 



 

BID EVALUATION REPORT I 

 

 

 

Name of Procuring Agency 
Tender Reference No 

Provincial I Iig sways Division I.arkano 
N.I.T No. TC/G-55/ 1796 dated: 16.12.2016 

3.  Tender Description / 
Name of Work / Item CONSTRUCTION 	OF 	ADDITIONAL 

CARRIAGWAY 	OF 	LARKANA 	NUADERO 
ROAD MILE: 0/0-3/1 (I/C M.STRUCTURE) 

4.  Method Procurement Single Stage — One Envelop Procurement. 

5.  Tender Published Daily Express Tribune 	19.12.2016 

Daily Jang 	 20.12.2016 
Daily Kawish 	 21.12.2016 
SPPRA Sr.No. 30870 /2016 

6.  Total Bid Documents 24 Nos: 

7.  Total Bid Received 18 Nos: 

8.  Technical Bid Opening date Not Applicable 

(If Applicable) 
9.  No. of Bid Technically qualified Not Applicable 

(If Applicable) 
10.  Bid(s) Rejected 13 Nos: 

(If Applicable) 
11.  Financial Bid Opening date 02.02.2017 

12.  Bid Evaluation Report 

S.No: Name of Firm 
or Bidder 

Cost offered 
by the 
Bidder 

Ranking 
in terms 
of cost 

Comparison with 
Estimated cost 

- 

Reasons for 
acceptance / 

rejection 

Remarks 

01 02 	1 03 I 
04  

I 
05 1 06 1 07 

M/s. Zahid Ali Jatoi 

2. M/s. Oam Parkash 

1692,89,561 

1706,71,384 

A i). - 19.92%above 
ii). - 7.95%above 

B i). - 19.95%above 
ii). = 10.25%above 

C i). 16.60%above 
ii). - 14.95%above 

iii). = 14.90%above 
iv). - 	19%above 
v). 21.90(Niabove 
vi). - 17.60%above 

D -  At Par 
A i). 20.05%above 

ii). - 11.25%above 
B i). 20.08%above 

ii). - 10.95%above 
C i). - 16.75%above 

ii). - 15.10 'above 
iii). - 15.20%,above 
iv). - 19.50%above 
v). = 22.50%above 

vi). = 18.10%above 
I) = 	1 % above 

Qualified as 
per evaluation 

criteria 

Qualified as 
per evaluation 

criteria 

Responsive 
and lowest b i d 
recommended 
for award of 

work. 

leject 

lowest 

2nd': 
Highest 

0-N,At lik. 



(A 
Assi 

Ahmed Ab o) 
tant Engineer, 

	

( Abd 	ajeed l'anhyar ) 

	

Exi 	lye Engineer, 

( Page No.02). 

4  Name of Firm 
or Bidder 

Cost offered 
by the 
Bidder 

Ranking 
in terms 
of cost 

Comparison with 
Estimated cost 

Reasons for 
acceptance / 

rejection 

Remarks 

01 02 	I 03 04 05 06 I 07 

3. M/s. Mohammad 1709,35,540 3rd: A i). -, 20.10%above Qualified as Rejected 
Ramzan & Co. Highest ii). - 11.50%above 

13 i). - 20.10%above 
ii). - 	11%above 

per evaluation 
criteria 

C i). = 16.80%above 
ii). - 15.18%above 

iii). - 15.25%above 
iv). - 19.75%above 
v). - 22.75%above 
vi). = 18.12("4,above 
D 	= 	2.25% above 

4. M/s. Abdul Jabbar 
Abbasi 

1710,93,042 '''' Highest A i). = 20.15%above 
ii). - 11.75%above 

B i). = 20.15%above 
ii). = 11.10%above 

Qualified as 
per evaluation 

criteria 

I:tri ted 

C i). = 1.6.85%above 
ii). - 15.20%above 

iii). - 15.28%above 
iv). -• 19.80%above 
v). = 22.80%above 
vi). - 18.25%aLove 
D 	= 2.30% above . 	. 

5. M/s. 'fatigue 
Hussain & Co. 

1711,41,692 'tiv Highest A i). - 20.20%above 
ii). -s 11.80%above 

13 i). - 20.18%a hove 
ii). - 11.12%above 

Qualified as 	Rejected 
per evaluation 

criteria 

C i). - 16.90%above 
ii). = 15.22%above 

iii). - 15.30%above 
iv). = 19.85%above 
v). - 22.85%above 
vi). - 18.28%above 
D 	-2.35%above 

Signatures of the Members of the Committee 

( 	 an ahito 
Executive Engineer, 

Public Health Engineering Division-I I'rovl: I lighways Sub-Division 	I'rovincia I lighways Division 

	

Larkano ( Member ) 
	

l.arkano ( Member ) 
	

l.arkano ( Chairman ) 



Estimate Technically Sanctioned by Chief Engineer, Highways Sindh Sukkur. 
No. CE/HWS1013/ ),A7 dated: X10-10/.. 20/9' 

COMPRATIVE STATEMENT 

Name of Work:- 	 CONSTRUCTION OF ADDITIONAL CARRIAGEWAY OF LARKANA NAUDERO ROAD MILE: 0/0-3/1 

fI/C '.STRUCTURE). 

s \O Discription Estimated Cost M/s. Zahid Ali Jatoi Ws. Oam Parkash M/s. Mohammad Ramlan & ( O. 

Rate 
I 	

Amount Rate 
I 	

Amount Rate 
I 	

Amount 
4 

PA II1 -A (Road I% ork Construction) 

Amount of Slit-du:4.i 2 	',2 24,282,372 /- 24,282,372 24_2•2.372 /- 

Amount of Shedule It 5,903,9811 /- 5,903,980 /- 5,903,980 /- 5,903,980 /- 

Add: 	20 '.above on item No. 8 1,180,796 /- 19.92 %above (-) 1,176,073 /- 20 05 ( .1 1,183,748 /- 20 10 %above (•) 1.186,700 /- 

4 18,378,392 /- 18,378,392 /- 18,378,392 /- 18.378,392 /- 

Add: 	8 •• above I ,opt item No. OF 1.470,271 	/- 7 95 %above (-1 1.461,082 /- 11 25 ";.above (-) 2,067,569 /- 1: 50 %above (-) 2.113.515 /- 

Add 	2 '1‘.Contingen:y 485,647 

7 Ded: Diff: Cost of Bitumen 422,767 /- 422,767 /- 422,767 /- 422,767 /- 

8 Ded: Diff: Cost of Bitumen 913,012 /- 913,012 /- 913,012 /- 913,012 /- 

TOTA1 26,083,307 /- 25,583,748 /- 26,197,910 /- 26,246,808 1- 

PART-B (Road Work Improvement) 

Amount of Shedulell 110,058,664 110,058,669 /- 110,058,66,( 110.058,664 

Amount of Shedule B 30.995,782 /- 30,995,782 /- 30,995,782 30,995,782 /- 

Add. 	20 ":above on item \.•. 9 6,199,156 /- 10 95 "..at,ove (-1 6.183,659 /- 20.08 N1 6,223,953 20 In %above (•1 6,230,152 

79,062,887 /- 79,062,887 /- 79,062,887 79.062,887 	- 

Add: 	 S 	abos 	• ,,,•;11 tt.••• \a L$ 6, ;25,031 "-al•sive 8.103.946 /- 10 9; "..,1100‘ 8,6;7,386 8,696.918 /- 

Add 	2 % Cootmgetvx 2.201,173 

Ded. 1/tit Cost of Bitumen 2.650,030 / 2,650,030 /- 2,650,030 /• 

• Ded: Dot Cost 	11: 	• 4,791,621 4.793,621 	;- 4,791.621 	- 4,793,621 /- 

1 	( 	1 	I 	I 117,340,378 '• 116,902,622 117,496,35- 117,542,038 I- 

t. 	I'. 2 



1'!2 

5.10: I 	),...,,i,i..•,1 1,ti mated dust ‘1 s Lahid Ali fat.,  Ws. Oam Parkash M/s. Mohammad Raman & CO. 

Rate Amount Amount Rate Amount 

PART-C IM.Sturucturel 	i. 100 Rft: Bridge 

1 Amount ot Shedule 0 

Add: Cartag,... ot \ lateral 

1,53,5'_6'- 

16.60 '!Laist we 

1,56, 

1„ 75 	...above 

1,538,526 I- 

16.80 %above 

1.538,526/- 

(-) 255,395 .- (-) :.57,70 /- (-) 258,472 /- 

2 257,652 I. 0 /- 0 /- 

TOTAL 	 I 	1,796,178 /- 
... 

1,793,921 /- 1,796,229 /- 1,796,998 /- 

PART-C (M.Sturucturel 	ii. 6' Ft: Spna Culverts 

1 Amount ot Shedu!e ft 

Add. Cartage of Material 

662,792 /- 

1495 .!„,11.,,,, 

662,792 1  

I; Ir.; -,,ab,v, 

662,792 /- 

15.18 %above 

662,792 /- 

(-) 
99,067 (.) 100,082 /- (-) 101,617. 	.- 

2 100.701 /- 

TOTAL 763,553 /- 761,879 /- 762,874 /- 763,404 I- 

PART-C (M.Sturucturel 	iii. 3' Ft: Span Culverts 

1 Amount of Sh.dule II 

Add I. artage et Material 

483,926 /- 

14.90 ",..abo% ,. 

483,926 '- 

15.2(1 ",..above 

483,92n /- 

15.25 '..4.ahove 

4133,926 /- 

(.) 72,105 /- (.) 73.557 /- (.) 73,799 / 

7. 	,2 

TOT M 537,008 I- 556,031 I- 557,483 /- 557,725 ,- 

PART-C (M.Sturucturel 	iv. 2000 Mt: Retaining Wall 

I Amount ot SI-ed-.:!.• It 7,003.111 	• 

19 n.,abos, 

7,003,331 /- 7.001.11; 

19 75 ",ahoy(' 

7,003.331 /. 

(..) 1.330,633 /- 19 5(1 	'„above I-( i,3•,;,1,50 	. I.) 1,383,156 

Add Cartage ot Material 1340.'4,4 .i• 

TOTA I 8,344,195 /- 
.... 

8,333,964 I- 8,368.441 8,386,489 

d'ovq 1110 



P/3 

6. N.0: Discription Estimated Cost M/s. Zahid Ali Jatoi Mis. Oam I'arkash ‘1 s. Mohammad Ramzan & CO. 

Rate 
.1 

Amount Rate 
1 

Amount  Rate 
1 

Amount 

PART-C (M.Sturucture) 	v. 18-  Dia Pipe Culverts 03 Nos. 

1 Amount of Shedule 8 

Add: Cartage of Material 

100,661 /- 

21.90 '!;.alsove 

100,661 /- 

22.50 %above 

100,661 /- 

22.75 'Xot+ove 

100,661 /- 

(-) 22,045 1- i-1 22,649 1• (-1 22,900 . - 

2 22,274 /- 

TOTAL 122,935 /- 122,706 /- 123,310 /- 123,561 /- 

122,935 	X 3 	 368,800 122,706 	X 3 368,117 /- 123,310 X 3 369,929 /- 123,561 X 3 370,684 /- 

PART-C (M.Sturucturel 	vi. 16013' C.0 Drain 

Amount ot Shedule B 

Add Cartage of Ntaterial 

2,596,043 /- 

17 60 ''..above 

2.596,043 :- 

18.10 %above 

2,596,043 /- 

18.12 %above 

2,596.043 /- 

(-) 4S6,904 /- (.. 	) 469,884 /- (") 470,403 /- 

2 462,168 /- 

TOTAL 
1 	

3,058,200 /- I 3,052.947 /- 3,065,927 /- 3,066,446 /- 

PART-D I\ IkcellancouS) 

1 Amount ot ,thedule II 11,936,331 /- 11.936,331 /- 11,936,331 /- 

225 	..above 

11,936,331 /- 

Ate"' 1 "...Alm,. ( - ) 119.363/. (-) 268,567 !- 

TOTAL 11,936,331 I- 11,936.331 /- 12,055,694 1- 12,204,898 /- 

TOTAL 170,247,951 /- 169,289,561 /- 170,671,384 I- 170.435,310 /- 



P/4 

S.NO: Discription 

	 . 

Estimated Cost \t/s- Abdul Jabbar Abba, 

. 

M/s. Tarique Hussain & Co. 

Rate 
1  

Amount Rate Amount A mount 

PART-A (Road Work Construction) 

1 Amount of Shedule 11 24,282,372 /- 24,282,372 /- 24,282,372 1- 

_ Amount of Shedule B 5,903,980 /- 5,903,980 /- 5,903,980 /- 

3 Add: 	20 %above on item No. 8 1,180,796 /- 2(1 15 '!:.above (•) 	 1.189,652 /- 20.20 %above 1 - 1 	 1,192,604 ;- 

, 18,378,392 /- 18,378,392 /- 18.378,392 I- 

= Add: 	8 ''..above Except item \o. 08 1.470,271 /- 11 75 %above (.) 	 2,159,461 /- 11.80 %abovt.• ( • ) 	 2,168,650 /- 

, Add 	2 %Contingency 485,647 /- 

7 1)cd. Da Cost of Bitumen 422,767 /- 422,767 /- 422,767 /- 

8 I )cd .  Dill Cost of Bitumen 913,012 /- 913,012 /- 913,012 /- 

TOTAL 26,083,307 /- 26,295,706 /- 26,307,847 I- 

(':ART-Ii (Road Work Improvement) 

1 Amount of !-thedulv It 110,058.669 /- 110,058,669 /- 110,058,669 /- 

2 Amount of Shedule li 30,995,782 /- 30.995,782 /- 10,995,782 /- 

3 Add: 	20 '!...lbove on ttillt \ o 9 6,199,156 /- :.%) 15 "...ibove (-3 	 6,24;,650 /- 20 18 '!..above t - i 	 6,254,949 /- 

, 79,062.887 ' - 	sis7 /.. 79,062,887 ,- 

-, Add : 	8 ' Aso. e Except item \.0 0'; 6,325.1)31 	/- 11 10 "..above (.) 	 s,-,--, - ;,980 /- 1 1 12 %above ( • ) 	 8,791,793 /- 

o Add 	2 ".. Contingency 2,201.171 	- 

- I)..'.1 	DO: 	t .•:;o: Bitumen 2,650,0rti; , 	030 /- 2,650,031) /- 
— 

1),...! 	I);!: 	i olo.. 0: ISiturnen 4,793,62: ;793.621 . 
, 

I OTAL 117,340,378 1- 117,636,649 /- 117,661,761) /- 

• 

k 



S.NO: Description Estimated Cost M/s. Abdul Jabbar Abbasi \/s. 1 arique Hussain & ( o 

Rate 
I 

Amount Amount Rate ‘mount 

PART-C (M.Sturucturel 	i. 100' Rft: Bridge 

I Amount of Shedule B 1,538,526 /- 

16.85 %above 

1,538,526 /- 1,538,526 /- 

Add: Cartage of Material 

t - ) 259.242 I- 16 90 %above (-) 260,011 /- 

2 257,652 /- 0 I. 

TOTAL 1,796,178 /- 1,797,768 /- 1,798,537 /- 

PART-C (M.Sturucture) 	ii. 6' Ft: Spna Culverts 

I Amount of Shedule It 

Add: Cartage of Material 

662,792 /- 

15.20 %above 

I 

662,792 /- 

1:' :2 ....above 

662,792 /- 

t-) 100,744 /- 1-1 100,877 /- 

2 100.761 /- 

t 
TOTAL 763,553 /- 763,536 /- 763,669 I- 

PART.(' IM.Sturucturel 	iii. 3' Ft: Span ( ulverts 

1 Amount of Shedule B 483,926 /- 483,926 /- 

1530 "-above 

483,926 /- 

15.28 "..above i - i 73,944 /- (-) 74,041 	'- 

7. Add Cartage of Material -1,082 !- 

TO Tr Al 557,008 I- I 557,870 /- 357,%7 i- 

PART-C IM.Sturucturel 	iv. 200(1 Rft: Retaining %Nall 

1 Amount of Shedule B 7 ot,  5.331 	• 7,003,331 /- 7,1813,331 

19.80 "...11,0‘ ii i • ) 1,386,6490 '- 14 s; "..al' '' e i • I 1,390,161 	/- 

2  "1 	a:  tage (4  Material 

TOTAL 8,344,195 /- 8,389,991 I- 8,393,492 /- 
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(Engr: Afta med A ro 

P/7 

FINANCIAL REVIEW 

Remarks:- The Bid offered by M/s. Zahid Ali Jatoi. is responsive and lowest hence recommoended for 
approval. 

(A) 	Total Cost As pers Estimate 170,247,951 

Lowes Tender Amount 169,289,561 /- 

Excess over Estimate 958,390 /- 

11 

(Engr: Afall *lb Sahito) 
Executive Engineer, 

Public Health Engineering Division-I 
Larkano 

(Member) 

Assistan Engineer, 
Provincial Highways Sub-Division 

Larkano 
(Member) 

(Engr: Ab.ajeed Panhyar) 
Exec • ye Engineer, 

Provincial Highways Division 
Larkano 

(Chairman) 

c. 0:11p 0; WorNk P-0'0)2016-17 



OFFICE OF THE  
EXECUTIVE ENGINEER, 

PROVINCIAL HIGHWAYS DIVISION LARKANO 
Ph: 074-4058111 

E-mail. provincialhighwaysdivisimark@vnail.com  

Name of Work / Item :- 

CONSTRUCTION OF ADDITIONAL CARRIAGEWAY OF LARKANA 
NAUDERO ROAD MILE: 0/0-3/1 (I/C M.STRUCTURE)  

MINUTES OF PROCUREMENT COMMITTEE 

A meeting of the Procurement Committee was held on 02.02.2017 for 

the bids called upon vide N.I.T No. TC/G-55/ 1796 dated: 16.12.2016. which was 

chaired by the Executive Engineer, Provincial Highways Division Larkano / 

Chairman Procurement Committee and held in his office while attended by the 

following members of the procurement committee. 

1/- 	Mr. Abdul Wahab Sahito 
Executive Engineer 
Public Health Engineering Division-I 
Larkano 

2/- 	Mr. Aftab Ahmed Abro 
Assistant Engineer 
Provincial Highways Sub-Division 
Larkano 
There were (24) Twenty four Nos. blank tenders sold, out of which 

(18) eighteen Nos. were put in the Tender Box. After scrutinizing, (13) thirteen 

Nos. tenders were rejected due to original Call Deposit of the required earnest 

money was not furnished with the tender and others. Therefore (05) five Nos. 

tender were considered in the bidding process by the Procurement Committee as 

detailed are shown in the Bid Evaluation Report / Comparative Statement. The 

rates quoted by the bidders were announced formally in presence of the 

participants / their representatives and accordingly recorded. There kV, t' an 

conditional / Telegraphic tender received. 

( A tailVa 	o 
Executive Engineer, 

Public Health Engineering Division-I 
Larkano (Member) 

11111W---Vii • • 
(Aft. 	med Abro) 

Assist nt Engineer, 
Provl: Highways Sub-Division 

Larkano (Member) 

	

( Abdul 	ed Pa 1 ) 

	

Exec 	e Engineer, 
Provincial ighways Division 

l .arkano (Chairman) 



ATTENDANCE SHEET] 

Office of the Executive Engineer, Provincial Highway Division Larkano 

NAME OF WORK:- 
2 Construction of Additional Carriageway of Larkana Naudero 

road mile: 3/1 (i/c M. Structure) 

NIT No.TC/G-55/ 1796 dated: 16.12.2016 
	

Tender issue upto dt: 11.01.2017 
Tender opening 	dt: 02.02.2017 

The following Firm / Contractors are present at the time of issued / opening of 
tenders in presence of tendering Committee. 

S.No: Name of Firm 

1.  M/s. Zahid Ali Jatoi 

2.  M/s. Oam l'arkash 

3.  M/s. Mohammad Ramzan & Co. 

4.  M/s. Abdul Jabbar Abbasi 

5.  M/s. Tarique Hussain & Co. 

( Abtcrii--Mhab ahito ) 
Executive Engineer, 

Public Health Engineering Division-I 

Larkano (Member)  

Name of Representative 

( Aftab med Abro ) 
Assistan Engineer, 

vincial Highways Sub-Division 

Larkano (Member) 

( Abd 	ajeed Panhyar ) 
Ex utive Engineer, 

Provincial Highways Division 

Larkano (Chairman) 



01. 	Name of Procuring Agency:- 
02. Tender Description / Name 

Work / Item 

Provincial Highways Division Larkano 
CONSTRUCTION OF ADDITIONAL CARRIAGEWAY OF LARKANA NAUDERO ROAD MILE: 0/0-3/1. 

Yes Yes Yes 
Bio-data of Engineers & Technical staff working 

02. with the firm alongwith Engineering 
Qualification Certificate. 

Yes Yes 	 Yes 

List of machinery and equipment available with 
documentary evidence of its ownership, as 

5. required under chapter 4.2 (j) as SPPRA, 
certificate hank showing credit worthiness 
alognwith Bank statement. 

Yes Yes Yes 

Yes Yes 	 Yes 
In case the tenders remain un-responded, the 

07. 

	

	same will again he issued and opened in the 
presence of the committee on the following date. 

Yes Yes 	 Yes 6. 
No conditional or telegraphic tender will be 
entertained 

EXECUTIVE ENIGNEER, PROVINCIAL HIGHWAYS DIVISION LARKANO 
BIDDER'S ELIGIBILITY / OUALIFICATION REPORT 

Sr. 
Nos. 

Eligibility / Qualification Criteria M/s. Zahid Ali Jatoi M/s. Oam Parkash M/s. Mohammad Ramzan & Co. 

Registration with Pakistan Engineering Council 
in the relevant field of specialization with the 

01. 

	

	
renewal of 2017 of work & the extent of tender 
amount of each work. 

Yes Yes 	 Yes 
Documentary evidence for works executed and 

03. 

	

	certificate of satisfactory completion of works of , 
similar nature during last 3 years. 

Yes Yes Yes 
List of work in progress, indicating cost of each 
work and copy of letter of award of work. 

04. 

All the bids or proposal can be rejected at any 
(1$. 	time prior to the acceptance of the bid or 

proposals as per SPPRA Rule - 

o--1,/1/14A 

Yes 	 1es 

onto: F.2 



1 

r.sors.. 

1.  

Registration with Pakistan Engineering Council in 
the relevant field of specialization with the renewal 
of 2(117 of work & the extent of tender amount of 
each work. 

2.  
Bio-data of Engineers & Technical staff working 
with the firm alongwith Engineering Qualification 
Certificate. 

3.  Yes 	 Yes 
Documentary evidence for works executed and 
certificate of satisfactory completion of works of 
similar nature during last 3 years. 

Yes 	 Yes 4. 
list of work in progress, indicating cost of each 
work and copy of letter of award of work. 

Yes Yes 

Yes Yes 

Yes Yes 

List of machinery and equipment available with 
documentary evidence of its ownership, as required 

5. under chapter 4.2 0) as SPPRA, certificate bank 
showing credit worthiness alognwith Bank 
statement. 

6. 
No conditional or telegraphic tender will be 
entertained 

In case the tenders remain un-responded, the same 
7. will again be issued and opened in the presence of 

the committee on the following date. 

Yes 
All the bids or proposal can be rejected at any time 

8. prior to the acceptance of the bid or proposals as per 
	

Yes 
SPPRA Rules. 

P/2 

Yes 

Yes 

Yes 

Yes 

Recommendation:- 
Out of 05 participation a are declared as substantially qualified bidder by the procurement committee as meet 

eligibility criteria. 

The lowest evaluated an 	alified bidder is M/s. Zahid Ali J 

• t. '• me. Abro 
Assist. nt Engineer, 

Provincial Highways Sub-Division 
Larkano (Member) 

mini qualification / 

1 ( A cei-INIAahaL
X 
 Sahito 

Executive Engineer, 
Public Health Engineering Division-I 

Larkano (Member) 

, Government Contractor with bid / offered 

( Abdu ✓ ajeed Panhyar ) 
Ex itive Engineer, 

Provincia Highways Division 
Larkano (Chairman) 

Eligibility / Qualification Criteria NI/s. Abdul Jabbar Abbasi M/s. Tarique Hussain & Co. 



• Section 	.c r (0.v- I 

GOVERNMENT OF SIN D1-1 
WORKS SE SERMICES DEPARTMENT 

To, 

The Chief Engineer (Highways), 
SUKKUR  

SUBJECT: ADP.  NO.2712 (2016-17) "CONSTRUCTION OF ADDITIONAL 
CARRIAGEWAY OF LARKANA NAUDERO ROAD {5.00 K.MS_LPHASE-1  
(DISTRICT LARKANA) . • 

Sanction of the Government of Sindh, is hereby accorded to the ISSLIiIIICC of 
- 	• 

AdministiatiVdillAptSioval 	reSp'eCeol scheme cited -as'siibjeCt at!Ihe approved estimated cost 

of- Rs.1.8g.407.MLon ,(One Hundred Eighty Eight Million Four. Hundred & Seven Thnusand 

Only). The scheme was approved by the PDWP in its meeting held on US-11-2016. 

Subsequently, Office Memorandum .was issued by the Plarming & Development Department 

on 24-11-2016 vide No.SO (PST V)-PDWP-9/37i9-P&D/2016: The plan period0: the  !:cheine is 

upto three years. 

The expenditure involyect will be debited to the Head of Account 04-Economics 

Affairs (Capital) 045-Construction & Transport - 0452 Road Transport-045202 Highways Road 

and Bridges. 

All the required nodal formalities. as laid: do,Wn in this regard and Finance 
.• 

.Department's instructions must-be followed by the executing 

( 

AIJAZ:A17 MED IVIEMON ) 

1 	 SECRETARY TO GOVT. OF SIN 01-1 

U.O. No. FD(DEV-I11) RO 610- 7 (110.);0/6-17Karachi, dated the / 	— 

A copy is forwarded to the Accountant General, Sindh, KarachiIur  f „ 

and necessary action. 

SECTION ITICER (DEVI 11) 
FINANCE DEPARTMENT 

GOVERNMENT OF SIN 



Estimate Technically Sanctioned by Chief Engineer, Highways Sindh Sukkur. 

No. CE/HWS/DB/ 	dated: 

Name of Work:- 

COMPRATIVE STATEMENT 

CONSTRUCTION OF LINK ROAD FROM VILLAGE MEVALKOT TO WARIS DINO MACHI ROAD MILE: 1/4-3/0 

(I/C M. STRUCTURE).  

   

S.NO: Discription I Estimated Cost M/s. Abbas & Co. 111/s. Irshad Ahmed Nlengal Ws. Shabir Ahmed Abbasi 

Rate Amount Rate 
1 

Amount Rate 
I 

Amount 

PART-A (Road Work) 

1 Amount of Shedule B 

Add: 	8 	% above 

Ded. Diff: Cost of Bitumen 

25,567,860 /- 

7.90 'X,above 

25,567,860 /- 

8.10 %above 

25,567,860 /- 

8.12 %above 

25,567,860 /- 

2 2,045,429 /- (*) 2,019,861 /- (4) 2,070,997 /- (+) 2,076,110 /- 

3 794,728 /- 794,728 /- 794,728 794,728 

TOTAL 26,818,561 /- 26,792,993 /- 26,844,129'- 26,849,242 /- 

PART-6 20' Rft: Bridge 

1 Amount of Shedule B 

Add: Cartage of Material 

1,209,702 I- 

17.95 %above 

1,209,702 /- 

18.50 %above 

1,209,702 /- 

18.65 %above 

1,209,702 /- 

(4') 217,142 /- l'1 223,795 /- 01 225,609 /- 

2 221,769 I- 0 /- 0 /- 

TOTAL 1,431,471 /- 1,426,844 /- 1,433,497 /- 1,435,311 /- 

1,431,471 	X 2 2,862,942 1,426,844 	X 2 2,853,687 /- 1,433,497 X 2 2,866,994 /- 1,435,311 X 2 2,870,623 /- 

PART-C 300' Rft: Retaining Wall 

1 Amount of Shedule It 

Add: Cartage of Material 

1,073,358 1- 

21.1(1 ''.above 

I 

1,073,358 /- 

21.68 '1‘above 

1,073,358 /- 

21.75 %above 

1,073,358 /- 

(..) 226,479 /- (-) 232,704 /- (-) 233,455 /- 

2 231,773 /- 

TOTAL 
I 

1,305,131 /- 1,299,837 /- 1,306,062 /- 1,306,813 /- 

PART-D 18" Dia Pipe Culverts 05 Nos. 

1 Amount of Shedule B 76,533 /- 

24 05 ",..above 

76,533 /- 

24.70 %allow 

76,533 /- 76,533 /- 

(-) 18,406 /- t') 18,904 /- 24.75 %above (-) 18,942 /- 

2 Add Cartage (.9 Material 18,798 /- 

TOTAL 95,331 /- 94,939 /- 95,437 /- 95,475 /- 

95,331 	X 5 476,655 94,939 	X 5 474,696 /- 95,437 X ; 477,183 /- 95,475 X 5 477,375 /- 

G.TOTAL d 31,463,289 /- 31,421,212 /- 31,494,368 77 	n 31,504,053 /- 

Contd: P/2 



I 
	

P/2 

S.NO: Discription Estimated Cost M/s. S.MZ Constt Co. M/s. Mashooque Ali Bhutto 

Rate 
I 

-\ mount Rate 	I Amount Rate 
I 

Amount 

PART-A (Road Work) 

1 Amount of Shedule B 

Add: 	8 	% above 

Ded: Diff: Cost of Bitumen 

25,567,860 /- 

8.15 %above 

25,567,860 /- 

8.18 %above 

25,567,860 /- 

2 2,045,429 /- (+) 2,083,781 /- (+) 2,091,451 /- 

3 794,728 /- 794,728 /- 794,728 

TOTAL 1 26,818,561 /- 26,856,913 /- 26,864,583 /- 

l'ART-B 20* Rft: Bridge 

1 Amount of Shedule 13 

Add: Cartage of Material 

1,209,702 /- 

18.70 %above 

1,209,702 /- 

18.72 'l.above 

1,209,702 /- 

( •) 226,214 /- (+) 226,456 /- 

221,769 /- 0 /- 

TOTAL 1,431,471 /- 
1 

1,435,916 /- 1,436,158 /- 

1,431,471 	X 2 2,862,942 1,435,916 	X 2 2,871,833 /- _ 	1,436,158 X 2 2,872,316 /- 

PART-C 300' Rft Retaining Wall 

1 Amount of Shedule B 1,073,358 /- 

21.78 %above 

1,073,358 /- 

21.85 %above 

1,073,358 /- 

(-) 233,777 /- (.; 234,529 /- 

2 Add: Cartage of Material 231,773 /- 

TOTAL 1,305,131 /- 1,307,135 I- 1,307,887 /- 

PA It 1-I) 18" Dia Pipe Culverts 05 Nos. 

1 Amount of Shedule 11 76,533 /- 76,533 /- 

24.92 %above 

76,533 /- 

24.85 %above (•) 19,018 /- (•1 19,072 /- 

Add: Cartage of Material 18,798 /- 

TOTAL 95,331 /- 95,551 /- 95,605 /- 

95.331 	l 5 476,65; 95,551 	X 5 477,757 /- 95,605 X 5 478,025 I- 

G.TOTAL 
I 	

31,463,289 I. 31,513,638 /- 31,522,811 1), 	n 	0 I- 

i 
Contd: l'/3 

 



P/3 

FINANCIAL REVIEW 

Remarks:- The Bid offered by M/s. Abbas & Co. is responsive and lowest hence recommoended for 
approval. 

(A) 	Total Cost As pers Estimate 31,463,289 /- 

Lowes Tender Amount 31,421,212 /- 

Excess over Estimate 42,076 /- 

  

(Engr: A ttail41411Sahito) 
Executive Engineer, 

Public Health Engineering Division-I 
Larkano 
(Member) 

ngr: f Ahmed Abro) 
Assista Engineer, 

Provincial High ays Sub-Division 
Larkano 

(Member) 

(Engr: Abdu ajeed Panhyar) 
Execut e Engineer, 

Provincial Highways Division 
Larkano 

(Chairman) 

(Comp: 05 Worsk 1 /10) 2016.17 



km.

0  

BID EVALUATION REPORT I 

0 
2.  
3.  

Name of Procuring Agency 
Tender Reference No 
Tender Description / 

Provincial Highways Division Larkano 
N.I.T No. TC/G-55/ 1796 dated: 16.12.2016 

Name of Work / Item CONSTRUCTION OF LINK ROAD FROM 
VILLAGE MEVALKOT TO WARIS DINO MACIII 
ROAD MILE: 1/4-3/0 (I/C M.STRUCTURE) 

4.  Method Procurement Single Stage - One Envelop Procurement. 
5.  Tender Published Daily Express Tribune 	19.12.2016 

Daily Jang 	 20.12.2016 
Daily Kawish 	 21.12.2016 
SPPRA Sr.No. 30870 /2016 

6.  Total Bid Documents 24 Nos: 
7.  Total Bid Received 16 Nos: 
8.  Technical Bid Opening date Not Applicable 

(If Applicable) 
9.  No. of Bid Technically qualified :- Not Applicable 

(If Applicable) 
10.  Bid(s) Rejected 11 Nos: 

(If Applicable) 
11.  Financial Bid Opening date 02.02.2017 

12.  Bid Evaluation Report 

S.No: Name of Firm 
or Bidder 

Cost offered 

by the 
Bidder 

Ranking 
in terms 
of cost 

Comparison with 

Estimated cost 
Reasons for 
acceptance / 

reection 

Remarks 

01  02 	l 03 04  05  06  07  

M/s. Abbas & Co. 

M/s. Irshad Ahmed 
Mengal 

M/s. Shabir Ahmed 
Abbasi 

314,21,212 

314,94,368 

315,04,053  

I : 
lowest 

2ndt: 
Highest 

3id: 
Highest 

A = 7.90%above 
B = 17.95%above 
C 
	

21.10%above 
I) - 24.05%above 

A = 8.10%above 
B 	18.50%above 
C = 21.68%above 
D = 24.70%above 

A = 8.12%above 
B = 18.65%above 
C = 21.75%above 
D = 24.75%above 

Qualified as 
per evaluation 

criteria 

Qualified as 
per evaluation 

criteria 

Qualified as 
per evaluation 

criteria 

Responsive 
and lowest bid 
recommended 
for award of 

work. 
Rejected 

Rejected 

( Could: Page No.02). 

d—bv,/ 11-`` 



( Page No.02). 

w...  
S• No. lir Name of Firm 

or Bidder 
Cost offered 

by the 
Bidder 

Ranking 
in terms 
of cost 

Comparison with 
Estimated cost 

Reasons for 
acceptance / 

rejection 

Remarks 

01 02 03 04 05 	I 06 07 

4. M/s. S.M.Z Constt: 
Co. 

315,13,638 4th Highest A 	= 	8.15%above 
B 	= 18.70%above 
C 	= 21.78%above 
D 	= 24.85%above 

Qualified as 
per evaluation 

criteria 

Rejected 

5. M/s. Mashooque 
Ali Bhutto 

315,22,811 5th:  Highest A 	= 	8.18%above 
B 	= 18.72%above 
C 	= 21.85%above 
D 	= 24.92%above 

Qualified as 
per evaluation 

criteria 

Rejected 

( Abc141Wigad Lilt° 

Executive Engineer, 
Public Health Engineering Division-I 

Larkano ( Member ) 

de 
A ',V A med Abr-elp  
Assist nt Engineer, 

Provl: Hig ays Sub-Division 

Larkano ( Member ) 

Abdt 	ajeed Panhyar ) 

Exc.! tive Engineer, 

Provincia I Iighways Division 
Larkano ( Chairman ) 

Signatures of the Members of the Committee 

ITC. P/10 (05 Work 2016.171 



Larkano (Member) 

AWdUrVia ab Sahito ) 
Executive Engineer, 

Public Health Engineering Division-1 
Larkano (Member) 

( Abdul 	eed Panhyar ) 
Execu e Engineer, 

Provincial ighways Division 
Larkano (Chairman) 

(Af 
Assis 

Provl: Hig 

c=i411/40 
hmed Abro) 
nt Engineer, 

ways Sub-Division 

OFFICE OF THE  
EXECUTIVE ENGINEER, 

PROVINCIAL HIGHWAYS DIVISION LARKANO 
Ph: 074-4058111 

E-mail. provincialhighwaysdivisionIrkagmail.com   

Name of Work / Item :- 

CONSTRUCTION OF LINK ROAD FROM VILLAGE MEVALKOT TO 
WARTS DINO MACHI ROAD MILE:1/4-3/0 (I/C M.STRUCTURE)  

MINUTES OF PROCUREMENT COMMITTEE 

A meeting of the Procurement Committee was held on 02.02.2017 for 
the bids called upon vide N.I.T No. TC/G-55/ 1796 dated: 16.12.2016. which was 
chaired by the Executive Engineer, Provincial Highways Division Larkano / 
Chairman Procurement Committee and held in his office while attended by the 
following members of the procurement committee. 
1/- 	Mr. Abdul Wahab Sahito 

Executive Engineer 
Public Health Engineering Division-I 
Larkano 

2/- 	Mr. Aftab Ahmed Abro 
Assistant Engineer 
Provincial Highways Sub-Division 
Larkano 
There were (24) twenty four Nos. blank tenders sold, out of which 

(16) sixteen Nos. were put in the Tender Box. After scrutinizing, (11) eleven Nos. 
tenders were rejected due to original Call Deposit of the required earnest money 
was not furnished with the tender and others. Therefore (05) five 	tender Nos. 
were considered in the bidding process by the Procurement Committee as 
detailed are shown in the Bid Evaluation Report / Comparative Statement. The 
rates quoted by the bidders were announced formally in presence of the 
participan/ their representatives and accordingly recorded. There was no a 
conditional/ Telegraphic tender received. 



( AbdaWaltal Sahito ) 
1„1•_ 

Executive Engineer, 
Public Health Engineering Division-I 

Larkano (Member) 

vio. 

( Aft 	hme • Al;)?-4  

Assista t Engineer, 
ncial Hi ways Sub-Division 

Larkano (Member) 

Office of the Executive Engineer, Provincial Highway Division Larkano 

ATTENDANCE SHEET 
NAME OF WORK:- 

   

    

[ 5  Construction of link road from village Mevalkot to Waris 
Dino Machi road mile:1/4-3/0 (i/c M.Structure) 

NIT No.TC/G-55/ 17% dated: 16.12.2016 Tender issue upto dt: 11.01.2017 
Tender opening 	dt: 02.02.2017 

The following Firm / Contractors are present at the time of issued / opening of 
tenders in presence of tendering Committee. 

S.No: Name of Firm 1 	Name of Representative Signature 

1.  M/s. Abbas & Co. ., 
r 

64 A- 

2.  M/s. Irshad Ahmed Mengal 

3.  M/s. Shabir Ahmed Abbasi 

4.  m/s. S.M.Z Constt: Co. 

, 

5.  M/s. Mashooque Ali Bhutto ______.---7 

( Abd f ajeed Panhyar ) 
Ex tive Engineer, 

Provincial Highways Division 
Larkano (Chairman) 



OFFICE OF THE 
EXECUTIVE ENIGNEER, PROVINCIAL HIGHWAYS DIVISION LARKANO 

BIDDER'S ELIGIBILITY / OUALIFICATION REPORT 
1. Name of Procuring Agency:- 	Provincial Highways Division Larkano 
2. Tender Description / Name 	CONSTRUCTION OF LINK ROAD FROM VILLAGE MEVALKOT TO WARIS DINO MACHI ROAD 

Work / Item 	 MILE: 1/4-3/0 (UC M.STRUCTURE) 

Sr. 

Nos. 
Eligibility / Qualification Criteria M/s. Abbas & Co. M/s. Irshad Ahmed Mengal M/s. Shabir Ahmed Abbasi 

1.  

Registration with Pakistan Engineering Council 
in the relevant field of specialization with the 
renewal of 2017 of work & the extent of tender 
amount of each work. 

Yes 	 Yes 	 Yes 

2.  
Bio-data of Engineers & Technical staff working 
with 	the 	firm 	alongwith 	Engineering 
Qualification Certificate. 

Yes Yes Yes 

3.  
Documentary evidence for works executed and 
certificate of satisfactory completion of works of 
similar nature during last 3 years. 

Yes Yes Yes 

List of work in progress, indicating cost of each 
work and copy of letter of award of work. 

Yes Yes Yes 

i35. 

List of machinery and equipment available with 
documentary evidence of its ownership, 	as 
required 	under 	chapter 	4.2 	(j) 	as 	SPPRA, 
certificate 	bank 	showing 	credit 	worthiness 
alognwith Bank statement. 

Yes Yes Yes 

6.  
No conditional or telegraphic tender will be 
entertained Yes Yes Yes 

7.  
In case the tenders remain un-responded, the 
same will again be issued and opened in the 
presence of the committee on the following date. 

Yes Yes 

Yes 

Yes 

8.  
All the bids or proposal can be rejected at any 
time 	prior 	to 	the acceptance off  the bid 	or 

et.1.1 nrnn1c ac nor SPPRA Rit104: 	n 

Yes 
7.) 	

()lies 

   

Contd: P/2 



Pe.  

P/2 

Sr. 

Nos. 
Eligibility / Qualification Criteria M/s. S.\1.Z Constt: Co. Mt/s. N1ashooque Ali Bhutto 

1.  

Registration with Pakistan Engineering Council in 
the relevant field of specialization with the renewal 
of 2017 of work & the extent of tender amount of 

each work. 

Ye,- 	 Ye,, 

2.  
Bio-data of Engineers & Technical staff working 
with the firm alongwith Engineering Qualification 

Certificate. 
Yes 	 Yes 

3.  
Documentary evidence for works executed and 
certificate of satisfactory completion of works of 
similar nature during last 3 years. 

Yes 	 Yes 

4.  
List of work in progress, indicating cost of each 
work and copy of letter of award of work 

YCS Yes 

5.  

List of machinery and equipment available with 
documentary evidence of its ownership, as required 
under chapter 4.2 (j) as SPPRA, certificate bank 
showing 	credit 	worthiness 	alognwith 	Bank 

statement. 

Yes Yes 

No 	conditional 	or 	telegraphic 	tender 	will 	be 

entertained 
Yes Yes 

07. 
In case the tenders remain un-responded, the same 
will again be issued and opened in the presence of 
the committee on the following date. 

Yes Yes 

08 
	

All the bids or proposal can be rejected at any time 
prior to the acceptance of the bid or proposals as per 
SPI'RA Rules. 

Yes Yes 

Recommendation:- 
4- Out of 05 participation all are declared as substantially qualified bidder by the procurement committee as meet w mirumu 

eligibility criteria. 
4- The lowest evaluat an qualified bidder is M/s. Abbas & Co. ovemment Contractor with bid / offered 

011-olk_1,1 	 • 
AtZ4V41140  Sahito ) 	 (Aft.. 

I 
 .med 	 ( Abdul 	eed Panhyar ) 

, • 	• 

	

Executive Engineer, 	 Assist t Engineer, 	 Exe 	ve Engineer, 
Public Health Engineering Division-I 	Provincial Highways Sub-Division 	Provincial Highways Division 

	

Larkano (Member) 	 Larkano (Member) 	 Larkano (Chairman) 

(F.K Qualifivd Work-OS P, =. 2016.17) 

lification / 



()In 	f), TM 

EXECUI 	ENG.INEER, PROVINCIAL I IIGIIWAY 1)IVISIO I.ARKANO. 

Thum, Nu 0;•.1.,10;,,s I I  I 	 No.-IC/(: 	—7 	6 	of 2(116 

I arkani. daird 	 ,efrf 
NOTICE  I N ITI 	TIMAEAS, 

Tenders are invited from interested persons / suppliers ' contracts / (-timpani . 	tirms 0.,  

Bidding Documents Forms for Peocurement of the tollowing work as per SPITA Rules 2010. 

tir. No. 	Name ol Scheme 
Bid Security 

I.Stiowted Cost 
Ito Rupees, 

HIS 1 !TAO II. D TRA.1 I I 1 

I 1.11111•1 	1•4 

I int'. Atlottrd  
I or runtltle u,n, 

TERMS & CONDITIONS 

	

1. 	The intending participants can purchase the blank bid documents on payment of tender fee not 

refundable from this office for each work from the date of publication upto I I GI 20 I 	1.' 

	

2. 	The tender will be received back on 12.01.2(117 upto 01.00 P.M and will he 	 ,..011t• 

:12,01,2017. 	3.0.0 P.N1 in the presence of intending contractors are their authoriied rt:pre•.en:.11it t 

	

3. 	Eligibility condili intending participants die as under:- 

Registration with Pakistan Engineering ( iitinci I in 1111• 	 field ui •I:CCI.11i/..1111111 1.1 V.,lais 

and also the renewal of 2017. 

i 	Bio-data of Engineers & Technical staff working with the Iirnt along with Viwileet int!, 

Qualification Certificate. 

iii). 	Documentary evidence for works executed / works in progress and certificate of sati. 

completion of works of similar nature during last 3 years_ 
i‘ 1. 	I ist of work in progress, indicating cost of rarh ivork ami copy ot letter of award .It t. 1:1, 

v). I ist of machinery and equipment available with documentary evidence of its ownership as 

required under chapter '1.2 (j) as SPPR A, certificate hank showing credit worthiness along with 

Bank ctatement. 

vi). No conditional or telegraphic tender will be entertained. 

vii). In case the lenders remain un-responded, the same will again Ile issued 	 .1;‘• 

presence of the committee on the following date. 

Sr. No. 	 Issue of !Wok I enders 	 Itereiyed ,d I ...mkt 

1 -'.111.2111-  I () 	 ii? 	.,111 	.til. 

viii). All the bids or proposal can be rejected at any time prior t r the ,tit cpt.t.“ 

proposals as per SPI'RA Rules. 

	

4. 	Pakistan Engineering Council license is not mandatory for the works upto .1.00 million. 

	

5. 	Registration with Income 'I ax Department (NTN ('ertificates), Income returns should be provide...I:1U 
copy of C.N.I.C. 

	

6. 	The bidder should have Registrations with the Sindh Revenue Board. 

	

7. 	Undertaking; on Affidavit that the firm is not involved in any litigation or had not abandit.c,....r

1 

 

12116 
in the Department. 

the bidders should submit ea trie‘t mono- as showing against each work in shape of Cott 
&I nc 	rgEprepared from any scheduled bank in favour of the undersigned. 

Advertisement Sectkifidavits to the effect that the firm / contractor have not been blacklisted previously by any exot 
Information Departrstpatc  
Govt. of Sind}},, Karaki 

(davits to the effect that all documents / particulars I information furnished are :r, 0 And . 	1:1 
case of Bogus / Tempered or false information / Certificate is provided by the compary / firm shalt 
liable to be black liste.! .111‘, 

	

11. 	In casts of firm, 	portnor, 	partnersnip deed giving loll particular.. ut dirt• h.: 	prupi;.•..I• 
other connected alongwitil bower of attorney In :act. r:1 being ..4Tiv p-uprielors, ,:ite!. 	h 	e• 
affidavit be fu rnished 

aecy LT. Dr  ao  

Dated. 

/-9  7i /ex 

Only 	• 
ol Ruies 



P/2 

12. Details of owner alongwith CNIC on Judicial Stamp paper, A representative should have authority on 

Judicial Stamp Paper from owner and participation. 

13. Call Deposit (Fainta money) will he refunded In the unuccessfiil bidder(s) after issuance 	I.ett.•. 

Award to the sok( 	id Bidder. 

14. The tender should be submitted alongwith the abovt; required documentation information, it such 

lacks the tender will not be consider by the procurement committee and no excuse will be consider even 

if the work is in hand for execution . 

15. Bid Documents are available on deposition of non refundable price of Rs:3000/. 

16. Bid validity 90 days. 

17. In case of Public Ilotiday or the undersigned remains out of head quarter, the lenders will he opened on 

the next working day. 

Executive Engineer, 

Provincial I ligbways I Avision 

I .arkano 

Copy forwarded with compliments w the:- 

:• Chief Engineer, I lighways Department Sukkur, for favour of information please. 

• Superintending Engineer, Provincial highways Circle Larkano, Ile is requested to kindly accord lice 

approval of the N.I.T. 

• Director Information Public Relation Department (Advertisement) alongwith spare copies of advertisement 

for publication in leading news papers. 

• Secretary 1.T Department Government of Sindh, Sindh Secretariat Building No.6, 1": floor Karachi. 

hector (C.13) Sindh Public Procurement Regulatory Authority Government of Sindh Block s-A. 

Secretariat 4-13 Court road Karachi for favour of information. 

• Assistant Engineers Provincial Highways Sub-Division Larkano / Shandadkot for inform.itim) and 

immediately they are requested to submit the estimate and schedule "13" of the works immediately rot 

taken further necessary action. 

• Divisional I [cad Draftsman I I lead Clerk for information. 

• Copy for NOTICE BOARD. 

xt co ive .ngi eer, 

1'n  °y 	id 	lighwov.s I )16-0.. 

ano 



4",,, of Bid 

	

443.660 	
Price 

1". of 

	

161.398 	
['rice 

 

4'0 of Bid 

Price 
131.036 

  

I".. tal.  Bid 
119.191 

1".. of Bid 
28.552 	

['rice 

LIST OF WORKS 

S.No: Name of work 

Fstimate 

Cost. 
Earnest 

- Money 

___ 	_... 

'render 

fee 

• ----- 	•--- 

Fime allowed 

for completion 
Requirement 

Construction / W/R of road from 

Larkana New Bus Stand 1.1' Side of 

Rice Canal to Naudero Regulator 

Road 17.71 Kms. 

Construction 	of 	Additional 

Carriageway of Larkana Naudero 

road under PSI)(' 21115-1h l'Itace-1 

Construction of Two l're-Stressed 
Bridge at Rice Canal Larkana 

Construction of road from (.arkana 

Rasheed Waggan road ov Na/ar 
Mohalla alongwith Sim Nala Illoth 

Sides) to Murad Shah mile: 1/2-3/.1 

(i/c M. Structure) 

( inistrini• 	III 	link 	road 	I r 	 
village Mevalkot to Waris Oinn  

Machi 	road 	mile: 	1/4-3/0 

(i/c M.Slructure) 

Valid VI ( 
Megkt..ainn .1. 
Categor) C-2 

1C1•111 & ( .1 
it( the year 21117 

%alga 1'1( 
Itegimrat ttttt rn 

3000/ 	 18 months 	I 	Categor) ( 4 
(.1"0 

of the yea; 201- ; 
Valid PIT 

00/ 	 18 months 	II
I
''
R egistration in 

10 al( 1111 • 
Registration

C 
CF.02 & ('I 101 Im 

the ve.to 2017 

P1- 1. 
11egv:itailtbi1 III 

MOW 	IK mon111% 	 memos , 	I 
(I. 1111 & l 1 WI 

the veal 21117 

Valid 

IZVg1111.11/.111/1 

30001= 	12 months 	Categnry 
1(1 111 & 	10: 

.1f the year 21117 

3000/= 
	

24 months 

eer, 
Provincial lighways Division 

rkano 

INII•New 01 Work ADP 031 



ADP No. 
2685 

7.500 

REVISED  .1\INUAL PROCUREMENT PW,N 2016-17 
PROVINCIAL HIGHWAYS DIVISION LARKANO.  

Sr. 
No: 

Description of Procurement Quantity 
IV% here 

applicable) 

Estimated 
unit cost 
(Where 

applicable 
Millions) 

Funds 
allocated. 

Scope of 
Funds 

(ADPs Non 
ADPs) 

Proposed 
Procurement 

Method 

Timing of Procurement Remarks 

1": 
Quarter 

2": 
Quarter 

31d:  

Quarter 
4th: 

Quarter 

01 02 	 I 03 04 	I 03 	I06 07 	I 08 	I 09 	I 10 	I 11 	I 	12 

Construction of Larkana Naudero 
road Circular road to connect 
Indus Highway (N-55) at Larkana 

	

By Pass road mile: 0/0-1/4 (320' 
	

174.3141 	57.00 

Rft: Pre-stressed Bridge over Rice 
Canal i/c Masonry structure) 
(ADP NO. 2674)  

Rehabilitation and Widening 
of Road from Naudero Chowk 
City Larkana to river Indus 

	

2 Protective Bund via village 	 58.93 	15.00 

Masuhab and Akil road 0/0-3/6 
= 6.00 Kms. (i/c M.Structure) 
(ADP 2685) 

Construction of Road From 
Arija Bye Pas to Gud Purani 
To Yar Mohammad Hulio 	 11.500 	13.00 
Along Path of Glipsy Minor 
Mile: 0/0-0/5 (i/c  M.Structure)  

ADP 
No.2674 	l'FC 

ADP No. 	
6.500 

2675 

M&R of road from C.M.0 Bridge 
4 to Kamber Railway l'hattak along 

1.1' of Rice Canal =1.80 Kms. 
29.000 29.000 	\1&R 29.000 

Full funded 
released 

Scheme shall 
be completed 
during CF\ 

201b-17 

Contd: P/2 



M&R of road from Dokri to Badeh 
7. via Dokri By Pass road mile: 0/0-6 0 

lin portions) 

\l&R of road from Garhi Khuda 
Bux Bhutto Mazar to village 
Sanwal Khan Jarwar road mile: 
0/0-1/2 

NI&R of road from Shandadkot Dost 
9. 	Ali banglow road upto Public School 

mile: 0/0-1/3 

8.  

P/2 

Sr. 
No: 

Description of Procurement 

• 

Quantity 
(Were 

applicable) 

Estimated 
unit cost 
(Where 

applicable 
Millions) 

Funds 
allocated. 

Scope of 
Funds 

(ADPs Non 
ADPs) 

Proposed 
Procurement 

Method 

Timing of Procurement Remarks 

I-: 
Quarter 

2nd: 
Quarter 

3:4:  

Quarter 
4th: 

Quarter 

01 02 03 04  05 06 07 OS 09 	1 10 	I II  12 

&R of road from Pakho to Gogharo 
road mile: 0/0-3/0 (in portions) 

Full funded 
National 

completive 
released 

Scheme shall 
17.174 17.174 M&R bidding among 

PEC Registered 
17.174 be completed 

during CFN 
Bidders 2016-17 

15.887 15.887 M&R --do-- 15.887 

13.500 13.500 M&R --do-- 13.500 

12.113 12.113 M&R --do-- 12.113 

8.336 5.336 M&R --do-- 8.336 

6 
M&R of road from Ratodero 
Chandni Chowk to Ratodero 
Shikarpur road mile: 0/0-1/2 

( 'on td. P/3 



Contd: P/4 

	I 
02 

	I 
05 

15 

Construction / W/R of road from 

Larkana New Bus Stand LP Side of 

Rice Canal to Naudero Regulator 
Road 17.00 Kms. 

3'': 

Quarter 
2nd: 

Quarter 

T 

Description of Procurement 
Mhere 

Estimated 

unit cost 

(Where 

applicable 

Millions) 

Funds 

allocated. 

Scope of 

Funds 

(ADPs Non 

ADPs) 

Proposed 

Procurement 

Method 

1": 

Quarter 

Til.nfng of Procurement 

4th: 

Quarter 

F

Retriarks 

03 	I 04 07 08 09 10 11 12 01 r-- 06 

Sr. 

No: 

ti 

M&R of road from Larkana Phull 

10. road to connect Larkana Pir Sher road 

via Samtia Street mile: 0/0-0/5 

National 
completive  

6.740 	6.740 	M&R 	bidding among 	6.740 
PLC Resi.:te red 

Bidden- 

Full funded 

released 

Scheme shall 

be completed 

during CFY 

2016-17 

— - 

\l&R of Re-decking of Slab 45' Rft: 

11. Bridge along from Wagan to Warah 

point mile: 9/0 

M&R of Repair of 4' Rft: Span 

12. Culvert, via Mirokhan Arzi Bhutto 

road s' mile: 2/0 

Widening / Re-habilition of 

13 \lahar Wada to Larkana Khairpur 

road via 57 Regulator 

W/R of road from Larkano to 

14 Sono Jatoi via \lahar Wada road 

3.00 Kms. 

4.500 	4.500 	M&R 	 4.500 

0.252 	0.252 	M&R 	--do-- 	0.252 

	

85.000 	31.000 

	

74.000 	15.500 

	

443.660 	134.623 --do- 

ADP 

No.2486 

ADP No. 

2465 

ADP No. 

2713 



	

131.036 	40.00 

	

69.393 	30.00 

	

28.S52 	10.000 

ADP No. 
2743 

ADP No. 
2651 

ADP No. 
2634 

--do-- 

--do- 15.000 15.000 

--do- 	5.000 	5.000 

0, • • 

P/4 

Sr. 
No: 

Scope of 
Funds 

(ADPs Non 
ADPs) 

Proposed 
Procurement 

Method 

Timing of Procurement Remarks Description of Procurement Quantity 
(1% here 

applicable)  

Estimated 
unit cost 
(Where 

applicable 

Millions) 

Funds 
allocated. 

1': 
Quarter 

2": 
Quarter 

3,d, 

Quarter 

4th: 
Quarter 

OS 
r 	9

10 11 	I 12 01 02 03 —1 04 05 	
I 

06. 07 

Construction 	of 	Additional 
16. Carriageway of Larkana Naudero 

road under PSDP 201F-16 Phase-I 

161.398 	50.000 
ADP No. 

2712 

N ational 
completive 

bidding among 
PEC Reg-:crud 

Bidder,. 

Construction of Two Pre-Stressed 
17 

Bridge at Rice Canal Larkana 

Construction of road from Larkana 
Rasheed Waggan road ra; Nazar 

18. 

	

	Mohalla alongwith Sim Nala (Both 
Sides) to Murad Shah mile: 1/2-3/4 
ti.sc M. Structure) 

id 

Construction of link road from 
%Wage \tevalkot to Waris Dino 
\ 1 achi 	road 	 1/4-3/0 

'c M.Structure) 

er, 
Provincial Highways Division 

Larkano 
D 	1%ork \ et. Nrar 2016-17I 
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OFFICE OF THE EXECUTIVE  
ENGINEER PROVINCIAL 

HIGHWAY DIVISION LARKANO 
Phone No 074.4058111 

No.TOG 55 /1796/of 2016 	 Larkano 
	Dated 16 12.2016 

NOTICE INVITING TENDERS 
Tenders arc invited from interested persons / suppliers / contractors / compa• 
riles / firms on standard Bidding Documents Forms for Procurement of the 
following work as per SPPRA Rules 2010. 

LIST OF WORKS 

S. 
No. 

Name of Wink Fsti. 
mate 
Cost 

Ear- 
nest 

Mon- 
et' 

Ten• 
der 
Fee 

Time 
Allowed 
for com-
*lion 

Requirement 

1 Construction / W/R 
of road from Larks. 
na New Bus Stand 
I.P 	Side 	of 	Rice 
Canal to Naudero 
Regulator 	Road 
17.71 Rms. 	. 

443.660 4% of 
Bid 

Price 

3000/. 24 
Months 

Valid PEC . 
Registration 
In Category 
C-2 (CE01 

& CEIO) for 
the year 2017 

2 Construction 	of 
Additional 	Car- 
riageway of Larkana 
Naudero Road un• 
der PSUP 2015-16 
Phase• I 

161.398 
. 

4% of 
Bid 

Price 

30001• 18 
Months 

Valid PEC 
Registration 
in Category 
C.3 ((TOM 

(:E10) for 
the year 2017 

3 Construction 	of 
Two 	Pre-Stressed 
Bridge at Rice Canal 
Larkana 

131.036 4% of 
Bid 

Price 

3000/• IA 
Months 

Valid PEC 
Registration 
in Category 
C-3 (cEni. 

(:E02 & 
CE10) for 

the year 2017 
4 Construction 	of 

road from Larkana 
Rasheed Waggan 
road es• Nazar Mo- 
halls alongwith Sins 
Nala 	(Both 	Sides) 
to 	Murad 	Shah 
nsile 	: 	1/2.3/4 	(i/c 
M.Strueure) 

69.393 4% of 
Bid 

Price 

3000/. 18 
Months 

Valid PEC 
Registration 
in Category 
C.4 (CEO! 

& CE10) for 
the year 2017 

S Construction of link 
road 	from 	village 
Mevalkot to War 0 
Dino 	Machi 	road 
mile 	: 	1/4.3/0 	(i/c 
MStruenire) 

28.852 4% of 
Bid 

Price 

3000/. 12 
Months 

Valid PEC 
Registration 
in Category 
C.5 (CE01 & 

CE10) for 
the year 2017 

iv). List of work In progress, indicating cost of each work and copy 

of letter of award of work. 

v). List of machinery and equipment available with documentary 

evidence of its ownership, as required under chapter 4.2 (J) as 

SPPRA. Certificate of hank showing credit worthiness along-

with Bank statement. 

vi). No conditional or telegraphic tender will be entertained. 

vii). In case the tenders remain un- responded, the same will again 

he issued and opened in the presence of the committee on the 

following date. 

Sr.No. Issue of Blank Tender Receiving of -I ender Opening of Tender 

I 2 3 4 

12-01.2017 to 02-02-2017  02.02-2017 

01.02-2017 48 01:00 P.M . 03.00 P.M 

via). All thebids or proposal can be rejected at any time prior to the 
acceptance of the bid or proposals as per SPPRA Rules. 

4. Pakistan Engineering Council license is not mandatory for the works 

upto 4.00 million. 

5. Registration with Income Tax Department (NTN Certificates). In-

come returns should be provide and copy of N.I.C. 

6. the bidder should have Registrations with the Sindh Revenue Board. 

7. Undertaking on Affidavit that the firm is not involved in any litigation 
or had not abandoned any work in the Department. 	• 

8. The bidders should submit earliest money as showing against each 

work in shape of Call Dcposit prepared from the scheduled bank in 

favour of the undersigned. 

9. Affidavits to the effect that the firm / contractor have not been black-

listed previously by any executing agency. 

10. Affidavits to du effect that all documents / particulars / information 
furnished are true and correct. In case of Bogus / Tempered or false 

information / Certificate is provided by the company / firm shall be 

liable to be black listed at any stage. 

11. In case of firm, list of partners / partnership deed. giving full particu-
lars of directors / proprietors or other connected alongwith power of 
attorney. In case of being sole proprietors, such undertaking on af-

fidavit be furnished. 

12.. Details of owner alongwith CNIC on Judicial Stamp paper, A repre-
sentative should have authority on Judicial Stamp Paper from owner 
and participation. 

13. Call Deposit (Earnest money) will be refunded to the unsuccessful 

bidder(s) after issuance of Letter of Award to the successful Bidder. 
14. The tender should be submitted alongwith the above required docu-

mentation / information, if such lacks the tender will not be consider 
by the procurement committee and no excuse will be considered even 
ifthework is In hand for execution. 	, 	• , 

15. Bid Documents are available on deposition of non-refundable price 
of ftx3000/. 

16. Bid validity 90 slays. 	. 
17.-  In case of Public Holiday or the undersigned remains out of Head 

. Quarter, the tenders will be opened on the next working day. 

Executive Engineer 
Provincial Highways Division 

INF-KRY:t40.4821/16 	 Larkano 
valrowtm-cavrtiont-wiw 
•••,, 144 • • ••••••••16••• 

	 %%e arc mulled Ag.)inci I crrori%m... ' 

II FOR THE BETTERMENT OP EDUCATION IN SIT4°/4  Ilan* 
iiroga SMS 'ILMI.  YOUR MESSAGE TO 8 3 9 8 

Terms & Condition' 	 • 
The Intending participants can purchise the blank bid documents on 
payment of tender fee not refundable from this office for each work • 
from the date of publication upto 11.03-2017 €0 1.00 P.M.. 	• 

2. The tender will be received back on 12-01-2017 opus 01,00 P.M and 
will be opened on lame date 12-01.2017 e 03.00 P.M in the presence • 
of intending contractors or their authorized rcpresentatives.. 

3. Eligibility condition fur intending participants are as under:i.; 
i). Registration with Pakistan Engineering Council in the relevant 

field of specialization of work and also the renewal of 2017. • 
ii). Rio-data of Engineers & Technical staff working with the firm 

alongwith Engineering Qualification Certificate.. 
iii). Documentary evidence for works executed / works in progress 

and certificate of satisfactory completion of works of similar 
nature during last 3 years. 

el AS- A-pre-4ff 7-70/ipili;. 
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