OFFICE OF THE
DEPUTY INSPECTOR GENERAL OF POLICE,
TRAINING, SINDH, KARACHI.

NO. :) L’f [,—1 ‘i/?' /DIGP/TRG! GEN/2017
KARACHIL DATED ©3 -« 2 2017

The Director,

Admn: & Finance., SPPRA,
Government of Sindh,

Block-08, Sindh Secretariat No.4A,
Karachi.

Subject: BID EVALUATION REPORT (SPPRA ID # 31649).

Enclosed please find herewith following Documents are attached of Construction
oy fom? Taaky aver T ooy of oo nlay .

of 03 Nos|Bachelor Barrack at SBB, EPTC Razzakabad.

Copies of Tender Notice.

Annual Procurement Plan,

Bid Evaluation Report. {original)

Comparative Statement. {original)

Bidders qualification Report.

Minutes of meeting dated 28-02-2017. {original}

Attendance Sheet of Procurement Committee dated 28-02-2017.
Attendance Sheet of participated bidders dated 28-02-2017.
Tender Form of M/S Ghulam Asghar Chachar Enterprises.
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ADIGP/Training
For Deputy Inspector General of Police,
Training Sindh, Karachi.
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| S.No | Description No | Length | Width | Height Area
| (et Total: | 18912 Cwi
Mo, 02 i
@ Bs, 151.25 139 12 P/Cwt 28604
8. Add Extra labor for R.C.C in 2" and subsequent storey’s (SL6-d/ P~ T . ' |
8.No _ Description | Mo | Length [ Width | Height Area ]
1. | Quantity same as ' y .
e Total: 3026 Cit |
@0 Rs. 24.20 x 3026 P/Cit | 73129
9. Add Extra labor for Each  storsy’s (8L /P- ) -
S.No Description No [ Length | Width | Height | Area
1. | Quantity same as item MNo. 03 ; Total: |I 1230 sft
@ Rs. 453.76 x 1230 %5Sft | 5581 -

10. Preparing the surface and Painting with Weather coat ifc rubbing the surface with Bathy (Silicon carbide
rubbing brick) filling the voids with Zink/Chalks/Plaster of Paris mixture, applying first coat premix, making the
surface smooth and then painting 3 coats with matt finish of approved make ete complete (New surface) (S1.38-
AT+B)P-56)

S.No Description :I No | Length | Width | Height Area
{10 | Quantity same as item No, 05 5 Total: 2280 sft
| ¥ i Rs. 2567.95 x 2280 %St 58549
Total: 2177998
Add 10% above on fabrication: 81077
Add cartage of material 80778
Grand Total: 2330853

Say: 2.339 million
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TERMS AND CONDITIONS /?Lf.ga.a, t/\/r n cﬁz.‘cim La c Vi

Any typographical errors in the Schedule B are subject to the correction with Reference to the Schedule of rate
General 2012 enforced from 12" July 2012 as Approved by the SRC Sindh, Kara

Arbitration clause stands deleted from the agreement. owe H~ th F ’ﬁf e O Y\Q}\i —
MNo premiur shall be paid on a Non schedule items. %

100% Well Graded crushed bajri shall be used in items of work withowt any extra payment.

All sample of items should be ot approved by the Engineer Incharge.

Assistafrt Engineer,
CFPO, Sindh, Karachi.
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