



OFFICE OF THE
DEPUTY INSPECTOR GENERAL OF POLICE,
TRAINING, SINDH, KARACHI.

NO. 5444 /DIGP/TRG/ GEN/2017

KARACHI, DATED 08 - 03 -2017

✓ The Director,
Admn: & Finance, SPPRA,
Government of Sindh,
Block-08, Sindh Secretariat No.4A,
Karachi.

Subject: **BID EVALUATION REPORT (SPPRA ID # 31649).**

Enclosed please find herewith following Documents are attached of Construction
over head Tanks over the Roof of 150 nos.
of 03 Nos. Bachelor Barrack at SBB, EPTC Razzakabad.

1. Copies of Tender Notice.
2. Annual Procurement Plan.
3. Bid Evaluation Report. (original)
4. Comparative Statement. (original)
5. Bidders qualification Report.
6. Minutes of meeting dated 28-02-2017. (original)
7. Attendance Sheet of Procurement Committee dated 28-02-2017.
8. Attendance Sheet of participated bidders dated 28-02-2017.
9. Tender Form of M/S Ghulam Asghar Chachar Enterprises.


(ABID HUSSAIN QAIMKHANI)SP

ADIGP/Training

For Deputy Inspector General of Police,
Training Sindh, Karachi.

Extra labor for lifting of steel above first floor for every additional floor (SL-29 / P-19)

S.No	Description	No	Length	Width	Height	Area
1.	Quantity same as item No. 02				Total:	189.12 Cwt
					@ Rs. 151.25 x 189.12 P/Cwt	28604
8. Add Extra labor for R.C.C in 2 nd and subsequent storey's (SL-6-d / P-17)						
S.No	Description	No	Length	Width	Height	Area
1.	Quantity same as item No. 01				Total:	3026 Cft
					@ Rs. 24.20 x 3026 P/Cft	73229
9. Add Extra labor for Each storey's (SL / P-)						
S.No	Description	No	Length	Width	Height	Area
1.	Quantity same as item No. 03				Total:	1230 sft
					@ Rs. 453.76 x 1230 %Sft	5581
10. Preparing the surface and Painting with Weather coat i/c rubbing the surface with Bathy (Silicon carbide rubbing brick) filling the voids with Zink/Chalks/Plaster of Paris mixture, applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc complete (New surface) (SL-38-A+B)/P-56)						
S.No	Description	No	Length	Width	Height	Area
1.	Quantity same as item No. 05				Total:	2280 sft
					@ Rs. 2567.95 x 2280 %Sft	58549

Total: 2177998
Add 10% above on fabrication: 81077
Add cartage of material 80778
Grand Total: 2339853
Say: 2.339 million

Add 14.86% Percent Below (-) 347702.0

TERMS AND CONDITIONS

- Any typographical errors in the Schedule B are subject to the correction with Reference to the Schedule of rate General 2012 enforced from 12th July 2012 as Approved by the SRC Sindh, Karachi.
- Arbitration clause stands deleted from the agreement.
- No premium shall be paid on a Non schedule items.
- 100% Well Graded crushed bajri shall be used in items of work without any extra payment.
- All sample of items should be got approved by the Engineer Incharge.

Ghulam Aschar
GHULAM ASCHAR
CHACHAR ENTERPRISES

(Hafiz Safdar Shialakh)
(HAFIZ SAFDAR SHIALAKH)
Assistant Engineer,
CPO, Sindh, Karachi.