

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATIN DEPTT: Executive Engineer Highway Division Shaheed Benazirabad.
- 2). PROVINCIAL / LOCAL GOVT: / OTHER: District Government.
- 3). TITLE OF CONTRACT: W/R OF ROAD FROM TRIMORE ROAD TO SAINDAD ZARDARI MILE 0/0-0/6.
- 4). TENDER NUMBER. E.E HIGHWAY DIVISION TC/G-55/533, DATED: 21-04-2016.
- 5). BRIEF DESCRIPTION OF CONTRACT _____
- 6). FORUM THAT APPROVED THE SCHEME: (A.D.P)
- 7). TENDER ESTIAMTED VALUE: 12.30 (M)
- 8). ENGINEER'S ESTIMATE 12.402 (M)
(For civil works quality).
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (12) Months
- 10). TENDER OPENED ON (DATE & TIME) 13-05-2016
- 11). NUMBER OF TENDER DOCUMENTS SILOD 04 Nos
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT Already sent
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Crescent Engg: Works
- 16). CONTRACT AWARD PRICE 12207152/-
- 17). RAKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (1) M/S Crescent Engg: Works
(i.e. 1st, 2nd, 3rd EVALUATION) (2) M/S Muhammad Ramzan Brohi & Co:
(3) M/S Abdul Sattar Arain
(4) M/S Khaldi Constt: Co:
- 18). MEHTOD OF PROCUREMENT USED (Tick one)
 - a). SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic / Local
 - b). SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
 - c). TWO STAGE BIDDING PROCEDURE _____
 - d). TWO STAGE TWO ENVELOPE PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER MEHTOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website

(If yes, give date and SPPRA Identification No)

Yes	<input checked="" type="checkbox"/>	SPPRA S.NO. 27782	
No	<input type="checkbox"/>		

ii). News Papers

(If yes, give names of newspapers and dates)

Daily Sobh (Sindhi) dt: 24-04-2016, Daily Jang (Urdu) dt: 25-04-2016 & Dawn (English) dt: 25-04-2016.

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

22). NATURE OF CONTRACT

	<input checked="" type="checkbox"/>		Int	
--	-------------------------------------	--	-----	--

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING.

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	--------------------------	----	--------------------------	--------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

27). WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

29). WHETHER NAMES OF BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

30). WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attached copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
	<input checked="" type="checkbox"/>			

31). ANY COMPLAINTS RECEIVED.
(If yes, give details)

Yes			
No		<input checked="" type="checkbox"/>	

32). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS.
(If yes, give reasons)

Yes		<input checked="" type="checkbox"/>	No	
-----	--	-------------------------------------	----	--

33). WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give details reasons)

Yes		<input checked="" type="checkbox"/>	No	
-----	--	-------------------------------------	----	--

34). DEVIATION FROM QUALIFICATION CRITERIA
(If yes give details)

Yes	<input checked="" type="checkbox"/>		No	
-----	-------------------------------------	--	----	--

35). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>		No	<input checked="" type="checkbox"/>
-----	-------------------------------------	--	----	-------------------------------------

36). WAS A VISIT MADE BY ANY OFFICER/OFFICAIL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT/ IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.

Yes		No	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

37). WERE PROPER SAFEFUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUAR ETC)?

Yes		No	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

38). SPECIAL CONDITION, IF ANY
(If yes, give Brief Description)

[Handwritten signature]

Yes			
No	<input checked="" type="checkbox"/>		

Signature & Official Stamp of Authorized Officer

EXECUTIVE ENGINEER
Highway Division
Shaheed Benazirabad

FOR OFFICE USE ONLY.



OFFICE OF THE
EXECUTIVE ENGINEER

HIGHWAY DIVISION, SHAHEED BENAZIR ABAD.

No: TC/G-55/ 692 S.B.A. Dated. 24 / 05 / 2016

WORK ORDER

To,

M/S Crescent Engg: Works,
Government Contractor,
NAWABSHAH.

Subject: - W/R OF ROAD FROM TRIMORE ROAD TO SAINDAD ZARDARI MILE 0/0-0/6.


Reference: - Your Tender dated. 13-05-2016.

Rate quoted by you Part -A @Rs: 0.30% Below (Zero Point Thirty Percent Below) for road component Part A, 13.20% Above (Thirteen Point Twenty Percent Above) for RCC Pipe component Part B, & 13.90% Above (Thirteen Point Ninety Percent Above) for Masonary Structure 5' Span Culvert component Part C of the estimated rates entered in Schedule 'B' for the above work have been approved by the Superintending Engineer, Works and Services, Shaheed Benazir Abad vide his office letter No: BB/T/1045, Dated: 18-05-2016 being the lowest.

You are therefore directed to please start the work within 7(Seven) days under the instruction from Assistant Engineer, concerned.

The period for the completion of the work is (12) (Twelve) months and you are instructed to complete the same within the Schedule period and as per P.W.D Specifications.

Also please attend the Divisional Office immediately to sign the tender documents and get the agreement stamped from Treasury Officer/District Accounts Officer, Shaheed Benazir Abad, otherwise no payment will be made.


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

Copy forwarded to the Assistant Engineer, Highway Sub-Division, Nawabshah, for information. He is directed to please intimate the actual date of start of the work in due course.

Certified copies of the Schedule 'A' & 'B' are enclosed herewith for office record.

/

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on the 27th day of May 2016.
between Executive Engineer, Highway Division, Shaheed Benazir (Abad) of the one
part and _____ of the other part.

Agency: M/S Crescent Engg: Works

Tender Amount Rs = 122071524.-

WHEREAS the Procuring Agency is desirous that certain Works, viz **W/R OF ROAD FROM TRIMORE ROAD TO SAINDAD ZARDARI MILE 0/0-0/6.** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesses as follows:



(e) The Specifications and
(f) The Drawings


3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants to execute and complete the Works and remedy the same in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor the Contract Price or such other sum as may become payable under the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract to be executed on the day, month and year first before written in accordance with their respective laws.


(CONTRACTOR)


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD


DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION,
SHAHEED BENAZIR ABAD

CONDITIONS OF CONTRACT

1. GENERAL PROVISIONS

1.1 Definitions

In the Contract as defined below, the words and expressions defined shall have the following meanings assigned to them, except where the context requires otherwise:

The Contract

1.1.1 —Contract¹¹ means the Contract Agreement and the other documents listed in the Contract Data.

1.1.2 —Specifications¹¹ means the document as listed in the Contract Data, including Procuring Agency's requirements in respect of design to be carried out by the Contractor (if any), and any Variation to such document.

1.1.3 —Drawings¹¹ means the Procuring Agency's drawings of the Works as listed in the Contract Data, and any Variation to such drawings.

Persons

1.1.4 —Procuring Agency¹¹ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee.

1.1.5 —Contractor¹¹ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee.

1.1.6 —Party¹¹ means either the Procuring Agency or the Contractor.

Dates, Times and Periods

1.1.7 —Commencement Date¹¹ means the date fourteen (14) days after the date the Contract comes into effect or any other date named in the Contract Data.

1.1.8 —Day¹¹ means a calendar day

1.1.9 —Time for Completion¹¹ means the time for completing the Works as stated in the Contract Data (or as extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments

1.1.10 —Cost¹¹ means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off the Site, including overheads and similar charges but


CONTRACTOR

35


EXEMPT
State of ...

does not include any allowance for profit.

Other Definitions

1.1.11 —Contractor's Equipment^{ll} means all machinery, apparatus and other things required for the execution of the Works but does not include Materials or Plant intended to form part of the Works.

1.1.12 —Country^{ll} means the Islamic Republic of Pakistan.

1.1.13 —Procuring Agency's Risks^{ll} means those matters listed in Sub-Clause 6.1.

1.1.14 —Force Majeure^{ll} means an event or circumstance which makes performance of a Party's obligations illegal or impracticable and which is beyond that Party's reasonable control.

1.1.15 —Materials^{ll} means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the Contractor.

1.1.16 —Plant^{ll} means the machinery and apparatus intended to form or forming part of the Works.

1.1.17 —Site^{ll} means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site.

1.1.18 —Variation^{ll} means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 10.1.

1.1.19 —Works^{ll} means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be performed by the Contractor including temporary works and any variation thereof.

1.1.20 —Engineer^{ll} means the person notified by the Procuring Agency to act as Engineer for the purpose of the Contract and named as such in Contract Data.

1.2 Interpretation

Words importing persons or parties shall include firms and organizations. Words importing singular or one gender shall include plural or the other gender where the context requires.

1.3 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance with the order as listed in the Contract Data.


CONTRACTOR

36


EXECUTIVE DIRECTOR
Procuring Agency
Shahd of the Procuring Agency

1.4 Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.

1.5 Communications

All Communications related to the Contract shall be in English language.

1.6 Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay all fees and other charges in respect of the Works.

2. THE PROCURING AGENCY

2.1 Provision of Site

The Procuring Agency shall provide the Site and right of access thereto at the times stated in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are factual and interpretative reports about the surface and subsurface conditions at the Site.

2.2 Permits etc.

The Procuring Agency shall, if requested by the Contractor, assist him in applying for permits, licenses or approvals which are required for the Works.

2.3 Engineer's/Procuring Agency's Instructions

The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works.

2.4 Approvals

No approval or consent or absence of comment by the Engineer/Procuring Agency shall affect the Contractor's obligations.

3. ENGINEER'S/PROCURING AGENCY'S REPRESENTATIVES

3.1 Authorized Person

The Procuring Agency shall appoint a duly authorized person to act for him and on his behalf for the purposes of this Contract. Such authorized person shall be duly identified in the Contract Data or otherwise notified in writing to the Contractor as soon as he is so appointed. In either case the Procuring Agency shall notify the Contractor, in writing, the precise scope of the authority of such authorized person at the time of his appointment.


CONTRACTOR

37


EXECUTIVE DIRECTOR
Sindh Water Corporation

3.2 Engineer's/Procuring Agency's Representative

The name and address of Engineer's/Procuring Agency's Representative is given in Contract Data. However the Contractor shall be notified by the Engineer/Procuring Agency, the delegated duties and authority before the Commencement of works.

4. THE CONTRACTOR

4.1 General Obligations

The Contractor shall carry out the works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor's Equipment which may be required

4.2 Contractor's Representative

The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only after obtaining the consent of the Procuring Agency for such appointment which consent shall not be withheld without plausible reason(s) by the Procuring Agency. Such authorized representative may be substituted/ replaced by the Contractor at any time during the Contract Period but only after obtaining the consent of the Procuring Agency as aforesaid.

4.3 Subcontracting

The Contractor shall not subcontract the whole of the works. The Contractor shall not subcontract any part of the works without the consent of the Procuring Agency.


4.4 Performance Security


The Contractor shall furnish to the Procuring Agency within fourteen (14) days after receipt of Letter of Acceptance a Performance Security at the option of the bidder, in the form of Payee's order /Bank Draft or Bank Guarantee from scheduled bank for the amount and validity specified in Contract Data.

5. DESIGN BY CONTRACTOR

5.1 Contractor's Design

The Contractor shall carry out design to the extent specified, as referred to in the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring Agency all designs prepared by him, within fourteen (14) days of receipt the Engineer/Procuring Agency shall notify any comments or, if the design submitted is not in accordance with the Contract, shall reject it-stating the reasons. The


CONTRACTOR


EXECUTIVE ENGINEER
Highway
Shahdol

Contractor shall not construct any element of the works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Procuring Agency or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary.

5.2 Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Engineer/Procuring Agency shall be responsible for the Specifications and Drawings.

6. PROCURING AGENCY'S RISKS

6.1 The Procuring Agency's Risks

The Procuring Agency's Risks are:-

- a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country;
- b) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country;
- c) riot, commotion or disorder by persons other than the Contractor's personnel and other employees including the personnel and employees of Sub-Contractors, affecting the Site and/or the Works;
- d) ionizing radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material;
- e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;
- f) use or occupation by the Procuring Agency of any part of the Works, except as may be specified in the Contract;
- g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Procuring Agency's personnel or by others for whom the Procuring Agency is responsible;
- h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor's failure; and


CONTRACTOR

39

EXECUTIVE ENGINEER
High Division
State of Karnataka

i) physical obstructions or physical conditions other than climatic conditions, encountered on the Site during the performance of the Works, for which the Contractor immediately notified to the Procuring Agency and accepted by the Procuring Agency.

7. TIME FOR COMPLETION

7.1 Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 7.3 below, within the Time for Completion.

7.2 Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data.

7.3 Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Procuring Agency/Engineer of any event(s) falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring Agency/Engineer for a reasonable extension in the time for the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency/Engineer for the same; and the Procuring Agency may extend the time for completion as determined.


7.4 Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Contractor's only liability to the Procuring Agency for such failure shall be to pay the amount as liquidity damages stated in the Contract Data for each day for which he fails to complete the Works.

8. TAKING-OVER

8.1 Completion

The Contractor may notify the Engineer/Procuring Agency when he considers that the Works are complete.


CONTRACTOR

40


ENGINEER
Shahed Beherabad

8.2 Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the Contractor the Procuring Agency/Engineer shall either takeover the completed works and issue a Certificate of Completion to that effect or shall notify the Contractor his reasons for not taking-over the works. While issuing the Certificate of Completion as aforesaid, the Procuring Agency/Engineer may identify any outstanding items of work which the Contractor shall undertake during the Maintenance Period.

9. REMEDYING DEFECTS

9.1 Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of the Certificate of Completion carry out, at no cost to the Procuring Agency, repair and rectification work which is necessitated by the earlier execution of poor quality of work or use of below specifications material in the execution of Works and which is so identified by the Procuring Agency/Engineer in writing within the said period. Upon expiry of the said period, and subject to the Contractor's faithfully performing his aforesaid obligations, the Procuring Agency/Engineer shall issue a Maintenance Certificate whereupon all obligations of the Contractor under this Contract shall come to an end.

Failure to remedy any such defects or complete outstanding work within a reasonable time shall entitle the Procuring Agency to carry out all necessary works at the Contractor's cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation.

9.2 Uncovering and Testing

The Engineer/Procuring Agency may give instruction as to the uncovering and/or testing of any work. Unless as a result of an uncovering and/or testing it is established that the Contractor's design, materials, plant or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2.

10. VARIATIONS AND CLAIMS

10.1 Right to Vary

The Procuring Agency/Engineer may issue Variation Order(s) in writing. Where for any reason it has not been possible for the Procuring Agency/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the Procuring Agency/Engineer in writing and if the same are not refuted/denied by the Procuring Agency/Engineer within ten (10) days of the receipt of such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause.


CONTRACTOR

41


10.2 Valuation of Variations

Variations shall be valued as follows:

- a) at a lump sum price agreed between the Parties, or
- b) where appropriate, at rates in the Contract, or
- c) in the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which
- d) at appropriate new rates, as may be agreed or which the Engineer/Procuring Agency considers appropriate, or
- e) if the Engineer/Procuring Agency so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor's Equipment, and of Materials, used.

10.3 Changes in the Quantities.

- a) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Procuring Agency/Engineer shall adjust the rate to allow for the change and will be valued as per sub clause 10.2.
- b) The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency.
- c) If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.

10.4 Early Warning

The Contractor shall notify the Engineer/Procuring Agency in writing as soon as he is aware of any circumstance which may delay or disrupt the Works, or which may give rise to a claim for additional payment.

To the extent of the Contractor's failure to notify, which results to the Engineer/Procuring Agency being unable to keep all relevant records or not taking steps to minimize any delay, disruption, or Cost, or the value of any Variation, the Contractor's entitlement to extension of the Time for Completion or additional payment shall be reduced/rejected.

10.5 Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Agency's Risks, the Contractor shall be entitled to the amount of such Cost. If as a result of any


CONTRACTOR

42



Procuring Agency's Risk, it is necessary to change the Works, this shall be dealt with as a Variation subject to Contractor's notification for intention of claim to the Engineer/Procuring Agency within fourteen (14) days of the occurrence of cause.

10.6 Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Agency an itemized detailed breakdown of the value of variations and claims within twenty eight (28) days of the instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and if possible agree the value. In the absence of agreement, the Procuring Agency shall determine the value.

11. CONTRACT PRICE AND PAYMENT

11.1 (a) Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall, subject to Clause 11.3, be paid by the Procuring Agency to the Contractor within 30 days after such Interim Payment Certificate has been jointly verified by Procuring Agency and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 11.5, within 60 days after such Final Payment Certificate has been jointly verified by Procuring Agency and Contractor;

Provided that the Interim Payment shall be caused in thirty (30) days and Final Payment in 60 days in case of foreign funded project. In the event of the failure of the Procuring Agency to make payment within 90 days then Procuring Agency shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per annum in local currency and LIBOR+1% for foreign currency, upon all sums unpaid from the date by which the same should have been paid.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject to Clause 10.

11.2 Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

- a) the value of the Works executed less to the cumulative amount paid previously; and
- b) value of secured advance on the materials and valuation of variations (if any).

The Contractor shall submit each month to the Engineer/Procuring Agency a statement showing the amounts to which he considers himself entitled.


CONTRACTOR

43


Shahed Benazirabad

11.3 Interim Payments

Within a period not exceeding seven (07) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30/60) days from the said date of submission by the Contractor, the Procuring Agency shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.

11.4 Retention

Retention money shall be paid by the Procuring Agency to the Contractor within fourteen (14) days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later.

11.5 Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Engineer to verify and the Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Procuring Agency together with any documentation reasonably required to enable the Procuring Agency to ascertain the final contract value.

Within sixty (60) days from the date of receipt of the verified final account from the Engineer, the Procuring Agency shall pay to the Contractor any amount due to the Contractor. While making such payment the Procuring Agency may, for reasons to be given to the Contractor in writing, withhold any part or parts of the verified amount.

11.6 Currency

Payment shall be in the currency stated in the Contract Data.

12. DEFAULT

12.1 Defaults by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Procuring Agency's notice, the Procuring Agency may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor's Equipment which the Procuring Agency instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor.

CONTRACTOR

12.2 Defaults by Procuring Agency

If the Procuring Agency fails to pay in accordance with the Contract, or is, despite a written complaint, in breach of the Contract, the Contractor may give notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days after the Procuring Agency's receipt of this notice, the Contractor may suspend the execution of all or parts of the Works.

If the default is not remedied within twenty eight (28) days after the Procuring Agency's receipt of the Contractor's notice, the Contractor may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site.

12.3 Insolvency

If a Party is declared insolvent under any applicable law, the other Party may by notice terminate the Contract immediately. The Contractor shall then demobilize from the site leaving behind, in the case of the Contractor's insolvency, any Contractor's Equipment which the Procuring Agency instructs in the notice is to be used for the completion of the Works.

12.4 Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the works executed and of the Materials and Plant reasonably delivered to the site, adjusted by the following:

- a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
- b) any sums to which the Procuring Agency is entitled,
- c) if the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, the Procuring Agency shall be entitled to a sum equivalent to twenty percent (20%) of the value of parts of the Works not executed at the date of the termination, and
- d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the cost of his demobilization together with a sum equivalent to ten percent (10%) of the value of parts of the works not executed at the date of termination.


The net balance due shall be paid or repaid within twenty eight (28) days of the notice of termination.

13. RISKS AND RESPONSIBILITIES

13.1 Contractor's Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care


CONTRACTOR

45

EXECUTIVE
Highway
Shaheed Bhagat Singh

of the Works from the Commencement Date until the date of the Procuring Agency's/Engineer's issuance of Certificate of Completion under Sub-Clause 8.2. Responsibility shall then pass to the Procuring Agency. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract.

Unless the loss or damage happens as a result of any of the Procuring Agency's Risks, the Contractor shall indemnify the Procuring Agency, or his agents against all claims loss, damage and expense arising out of the Works.

13.2 Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Agency immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent agreed with the Procuring Agency demobilize the Contractor's Equipment.

If the event continues for a period of eighty four (84) days, either Party may then give notice of termination which shall take effect twenty eight (28) days after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:

- a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
- b) the cost of his demobilization, and
- c) less any sums to which the Procuring Agency is entitled.

The net balance due shall be paid or repaid within thirty five (35) days of the notice of termination.

14. INSURANCE


14.1 Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the types, in the amounts and naming as insured the persons stipulated in the Contract Data except for items (a) to (e) and (i) of the Procuring Agency's Risks under Sub- Clause 6.1. The policies shall be issued by insurers and in terms approved by the Procuring Agency. The Contractor shall provide the Engineer/Procuring Agency with evidence that any required policy is in force and that the premiums have been paid.

14.2 Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Procuring Agency may, without prejudice to any other right or


CONTRACTOR

46

EXECUTIVE ENGINEER
Highways and
Shaheed Benazirabad

remedy effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data from any other amounts due to the Contractor.

15. RESOLUTION OF DISPUTES

15.1 Engineer's Decision

If a dispute of any kind whatsoever arises between the Procuring Agency and the Contractor in connection with the works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Procuring Agency (Superintending Engineer) and the Contractor.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to proceed with the work with all due diligence, and the Contractor and the Procuring Agency (Superintending Engineer) shall give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award.

15.2 Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer of consultant or if no decision is given within the time set out in Sub-Clause 15.1 here above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the Engineer is revised by an arbitrator.

If a contractor is dissatisfied with the decision of the Engineer of the department or decision is not given in time then he can approach Superintending Engineer within 14 days, in case of dissatisfaction with decision of Superintending Engineer or not decided within 28 days, then arbitration process would be adopted as per clause 15.3.

15.3 Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made there under and any statutory modifications thereto. Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.


CONTRACTOR

47


EXECUTIVE ENGINEER
Highway Department
Shahed B. Mansab

16 INTEGRITY PACT

16.1 If the Contractor or any of his Sub-Contractors, agents or servants is found to have violated or involved in violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then the Procuring Agency shall be entitled to:

(a) recover from the Contractor an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by the Contractor or any of his Sub-Contractors, agents or servants;

(b) Terminate the Contract; and

(c) Recover from the Contractor any loss or damage to the Procuring Agency as a result of such termination or of any other corrupt business practices of the Contractor or any of his Sub-Contractors, agents or servants. On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor shall demobilize from the site leaving behind Contractor's Equipment which the Procuring Agency instructs, in the termination notice, to be used for the completion of the works at the risk and cost of the Contractor. Payment upon such termination shall be made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having deducted the amounts due to the Procuring Agency under Sub-Para (a) and (c) of this Sub-Clause.


CONTRACTOR

48


ENGINEER
Shahdol, Bonazirabad

SCHEDULE "B"


Bill of Quantities

Name of Work:- W/R OF ROAD FROM TRIMORE ROAD TO SAINDAD ZARDARI MILE 0/0-0/6.

S.No:	Quantity	Item of Work	Rate	Unit	Amount
1		Excavation.			
		Excavation in existing berms for widening the road including preparation of sub-Grade after watering rolling with power roller dressing excavation stuff etc complete.			
	58000	Sft	526.27	% Sft	300500
2		Earth work (Formation)			
		Earth work for road embankment by bulldozers including ploughing mixing clod breaking dressing and compacting with optimum moisture contents lead upto 100" and lift upto 5" in all type of soil except rock.			
		W/W 95-100% Density W.E.L (2-0 Miles)			
	236300	Cft	7233.57	% OCft	1709293
3		Sub Base Course			
		Preparing sub base course by supplying and spreading stone metal 1"11/2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing, filling voids with 20 cft pit/ canal sand having plasticity index of not more than 6% of suitable quality, watering and compacting to achieve 98-100% density as per modified AASHO specification, Rate includes all cost of materials, T&P and carriage up to site of work.			
	12236	Cft	9340.60	% Cft	1142916
4		Brick on End Edging			
		Laying on bricks on end edging including supply of 9"x4 1/2"x3" 1st class burnt bricks excavation for laying edging with small size parallel to the road. Rate includes all cost of materials labour and carriage to the site of work.			
	8158	Rft	2761.22	% Rft	225260
5		Base Course			
		Preparing Base course by supplying and spreading stone metal of approved quality properly graded to maximum size 1-11/2" in required thickness to proper camber and grade including supplying and spreading 15 cft: screening & non plastic quarry fines filling depressions with stone metal after initial rolling including watering and compacting the same as to achieve 100% density as per modified AASHO specification.(Rate including providing & using Templates,screen,forms as directed). (Rate includes cost of materials T&P and carriage upto site of work).			
	37184	Cft	10641.55	% Cft	3956954
6		Ist coat			
		Providing surface dressing Ist coat on new or existing surface with 30 lbs of bitumen of 80-100 penetration & 4 cft crush bajri of 3/8-3/4" gauge including cleaning to road surface rolling after each coat etc complete. Rate includes all cost of materials T&P and Carriage upto site of work.			
	73418	Sft	1685.65	% Sft	1237571
7		1" thick Carpet.			
		Providing 1"1/2 thick (Consolidated) primixed carpet in proper camber and grade including supply 15 cft Crush Bajri and 5 Cft hill sand of approved quality and gauge with 93 lbs of bitumen of 80-100 penetration including mixing in mechanical mixture in required proportion heating the material and cleaning to road surface. Rate including all cost of materials T&P and carriage upto site of work.			
	73418	Sft	4662.45	% Sft	3423078
					Total Rs: 11995572
Add: Diff Cost of Bitumen	31.79 Tons	18748.00	P Tons	(-)	595999
					Total Rs: 11399573/

Note:- The Quantities and Rates are Provisional and or Subjected to revision as per T.S by the competent authority.


CONTRACTOR


Executive Engineer
Highway Division
Shaheed Benazir Abad

SCHEDULE "B" RCC Pipe


Billing Quantities

Name of Work:- W/R OF ROAD FROM TRIMORE ROAD TO SAINDAD ZARDARI MILE 0/0-0/6.

Quantity	S.No	Item of Work	Rate	Unit	Amount
1		Providing & Fixing RCC Pipe 18" inch dia Coller of B Class Banding Fixing Positioning i/c cutting and filling i/c testing with waster head.			
64	Rft.		Rs. 412.00	P.Rft	Rs:26368/-
Total					Rs:26368/-

Note:- The Quantities and Rates are Provisional and or Subjected to revision as per T.S by the competant authority.


CONTRACTOR


Executive Engineer
Highway Division
Shaheed Benazir Abad

5" Span RCC Slab Culvert.

B. M. J. Qureshi


Name of Work:- W/R OF ROAD FROM TRIMORE ROAD TO SAINDAD ZARDARI MILE 0/0-0/6.

S.No:	Item	Calculations	Rate	Unit	Amount
1	Excavation in foundation of building and other structure i/c degbilin dressing refilling around the structure with excavated earth watering and rammin lead up to one chain and lift upto 5 feet (in ordinary soil)(s.I.No:18/P-4).				
	5740	Cft	@Rs: 3176.25	%0 Cft	18232
2	Cement concrete brick or stone ballast 1/1/2" gauge ratio 1:4:8				
	280	Cft	@Rs: 9416.28	% Cft	26366
3	Pacca Brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I.No:4/P-24)				
	1335	Cft	@Rs: 12501.41	% Cft	166894
4	Cement concrete plain including placing compacting finishing and curring complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4(S.I.No:5/P-18)				
	88	Cft	@Rs: 14429.25	% Cft	12698
5	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastering including cost of bending wire also includes removal of rust from bars,				
	8.77	Cwt	@Rs: 5001.70	% Cwt	43865
6	R.C.C work including all labour and material except the cost of steel refoement and its labour for binding and kinds of forms moulds lifting shuttering curring rendering and finishing the exposed surface includes sceening and washing of shingle R.C.C work in roof slab beam colums rafts lintels and other structure main bars in position complete in all respect ratio 1:2:4.				
	127	Cft	@Rs: 309.78	% Cft	39342
7	Erection and removal of centering for RCC of CC plain (b) Vertical wood.				
	104	Sft	@Rs: 3127.41	% Sft	3253
8	Cement plaster 1:3 upto 20" height 1/2" t (S.I.No:9/P-58)				
	720	Sft	@Rs: 2344.59	% Sft	16881
9	Brick on Edge Flooring laid in 1:6 cement mortar over a bed 3/4" thick cement mortar ratio 1:6 (S.R.I.No:P-46)				
	153	Cft	@Rs: 5256.63	% Cft	8043
10	Supplying & Filling Sand Under Floor and plugging in walls (Sr.I.No:29 P-30)				
	1955	Cft	@Rs: 1141.25	% Cft	22311

Total Rs: 357885 x2 nos.

Note:- The Quantities and Rates are Provisional and or Subjected to revision as per T.S by the competent authority.


CONTRACTOR


Executive Engineer
Highway Division
Shaheed Benazir Abad

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. 05 Dated 13-05-2016Contract Value: 12207152/Contract Title: **W/R OF ROAD FROM TRIMORE ROAD TO SAINDAD ZARDARI
MILE 0/0-0/6.**

[M/S Crescent Engg: Works] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice. Without limiting the generality of the foregoing,

[M/S Crescent Engg: Works] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[M/S Crescent Engg: Works] accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

[M/S Crescent Engg: Works] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard,

[M/S Crescent Engg: Works] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.

EXECUTIVE ENGINEER
..... Highway Division.
[Procuring Agency] Sindh

[Contractor]

16 INTEGRITY PACT

16.1 If the Contractor or any of his Sub-Contractors, agents or servants is found to have violated or involved in violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then the Procuring Agency shall be entitled to:


(a) recover from the Contractor an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by the Contractor or any of his Sub-Contractors, agents or servants;

(b) Terminate the Contract; and

(c) Recover from the Contractor any loss or damage to the Procuring Agency as a result of such termination or of any other corrupt business practices of the Contractor or any of his Sub-Contractors, agents or servants. On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor shall demobilize from the site leaving behind Contractor's Equipment which the Procuring Agency instructs, in the termination notice, to be used for the completion of the works at the risk and cost of the Contractor. Payment upon such termination shall be made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having deducted the amounts due to the Procuring Agency under Sub-Para (a) and (c) of this Sub-Clause.


(CONTRACTOR)


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD


DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION,
SHAHEED BENAZIR ABAD

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATIN DEPTT: Executive Engineer Highway Division Shaheed Benazirabad.
- 2). PROVINCIAL / LOCAL GOVT: / OTHER: District Government.
- 3). TITLE OF CONTRACT: W/R OF ROAD FROM SAINDAD ZARDARI ROAD TO CONNECT TROMIRE ROAD ALONG WITH STONE PITCHING BOTH SIDES (DHORA PORTION) MILE 0/0-0/6.
- 4). TENDER NUMBER. E.E HIGHWAY DIVISION TC/G-55/533, DATED: 21-04-2016.
- 5). BRIEF DESCRIPTION OF CONTRACT _____
- 6). FORUM THAT APPROVED THE SCHEME: (A.D.P)
- 7). TENDER ESTIAMTED VALUE: 13.80 (M)
- 8). ENGINEER'S ESTIMATE 14.50 (M)
(For civil works quality).
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (12) Months
- 10). TENDER OPENED ON (DATE & TIME) 13-05-2016
- 11). NUMBER OF TENDER DOCUMENTS SLOD 04 Nos
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT Already sent
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Atta Muhammad Bughio
- 16). CONTRACT AWARD PRICE 14150923/-
- 17). RAKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (1) M/S Atta Muhammad Bughio
(i.e. 1st, 2nd, 3rd EVALUATION) (2) Mr. Rafi Muhammad Jatt
(3) M/r. Muhammad Yaqoob Arain
(4) M/S Canny Engineers & Developers
- 18). MEHTOD OF PROCUREMENT USED (Tick one)
- | | |
|---|--|
| a). SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ | <input checked="" type="checkbox"/> Domestic/Local |
| b). SINGLE STAGE - TWO ENVELOPE PROCEDURE _____ | <input type="checkbox"/> |
| c). TWO STAGE BIDDING PROCEDURE _____ | <input type="checkbox"/> |
| d). TWO STAGE TWO ENVELOPE PROCEDURE _____ | <input type="checkbox"/> |

PLEASE SPECIFY IF ANY OTHER MEHTOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website

(If yes, give date and SPPRA Identification No)

Yes	<input checked="" type="checkbox"/>	SPPRA S.NO. 27782	
No	<input type="checkbox"/>		

ii). News Papers

(If yes, give names of newspapers and dates)

Daily Sobh (Sindhi) dt: 24-04-2016, Daily Jang (Urdu) dt: 25-04-2016 & Dawn (English) dt: 25-04-2016.

Yes	<input checked="" type="checkbox"/>		
No	<input type="checkbox"/>		

22). NATURE OF CONTRACT

<input type="checkbox"/>	<input checked="" type="checkbox"/>		Int	<input type="checkbox"/>
--------------------------	-------------------------------------	--	-----	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING.

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	--------------------------	----	--------------------------	--------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

27). WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

29). WHETHER NAMES OF BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

30). WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attached copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
	<input checked="" type="checkbox"/>			

31). ANY COMPLAINTS RECEIVED.
(If yes, give details)

Yes			
No		<input checked="" type="checkbox"/>	

32). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS.
(If yes, give reasons)

Yes		<input checked="" type="checkbox"/>	No	
-----	--	-------------------------------------	----	--

33). WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give details reasons)

Yes		<input checked="" type="checkbox"/>	No	
-----	--	-------------------------------------	----	--

34). DEVIATION FROM QUALIFICATION CRITERIA
(If yes give details)

Yes	<input checked="" type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	-------------------------------------	----	-------------------------------------

35). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	
-----	-------------------------------------	----	--

36). WAS A VISIT MADE BY ANY OFFICER/OFFICAIL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT/ IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.

Yes		No	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

37). WERE PROPER SAFEFUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUAR ETC)?

Yes		No	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

38). SPECIAL CONDITION, IF ANY
(If yes, give Brief Description)

Yes			
No	<input checked="" type="checkbox"/>		

Signature & Official Stamp of
Authorized Officer

EXECUTIVE ENGINEER
Highway Division
Shaheed Benazirabad

FOR OFFICE USE ONLY.



OFFICE OF THE
EXECUTIVE ENGINEER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD.
No: TC/G-55/ 686 S.B.A. Dated. 24/5 /2016

WORK ORDER

To,

M/S Atta Muhammad Bughio,
Government Contractor,
HYDERABAD.

Subject: - **W/R OF ROAD FROM SAINDAD ZARDARI ROAD TO CONNECT TRIMORE ROAD
ALONG WITH STONE PITCHING BOTH SIDES (DHORA PORTION) MILE 0/0-0/6.**


Reference: - Your Tender dated. 13-05-2016.

Rate quoted by you Part -A @Rs: 0.80% Below (Zero Point Eighty Percent Below) for road component Part A, 13.25% Above (Thirteen Point Twenty Five Percent Above) for RCC Pipe component Part B, 14.30% Above (Fourteen Point Thirty Percent Above) for Masonary Structure 5' Span Culvert component Part C & 29.80% Above (Twenty Nine Point Eighty Percent Above) for Stone Pitching component Part D, of the estimated rates entered in Schedule 'B' for the above work have been approved by the Superintending Engineer, Works and Services, Shaheed Benazir Abad vide his office letter No: BB/T/ 1072, Dated: 20-05-2016 being the lowest.

You are therefore directed to please start the work within 7(Seven) days under the instruction from Assistant Engineer, concerned.


The period for the completion of the work is (12) (Twelve) months and you are instructed to complete the same within the Schedule period and as per P.W.D Specifications.

Also please attend the Divisional Office immediately to sign the tender documents and get the agreement stamped from Treasury Officer/District Accounts Officer, Shaheed Benazir Abad, otherwise no payment will be made.


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

Copy forwarded to the Assistant Engineer, Highway Sub-Division, Nawabshah, for information. He is directed to please intimate the actual date of start of the work in due course.

Certified copies of the Schedule 'A' & 'B' are enclosed herewith for office record.


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on the 26 day of May 2016 between Executive Engineer, Highway Division, Shaheed Benazir Abad) of the one part and _____ of the other part.

Agency: M/S Atta Muhammad Bughio

Tender Amount Rs. ~~14,50,000/-~~ 14,15,923/-

WHEREAS the Procuring Agency is desirous that certain Works, viz W/R OF ROAD FROM SAINDAD ZARDARI ROAD TO CONNECT TRIMORE ROAD ALONG WITH STONE PITCHING BOTH SIDES (DHORA PORTION) MILE 0/0-0/6. should be executed by the Contractor and has accepted a Bid by the Contractor for the said Works and the remedying of any defects therein.



shall have the same meanings as the Conditions of Contract

and the conditions, if any except those stated in the Schedule, shall be deemed to form and be part of the Contract.


The Schedule to the Bid;




to the Contract Agreement and the Conditions of Contract, the Schedule to the Bid and the Specifications of the Works to be executed thereunder.

Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the _____ day of _____ month and year first before written in accordance with their respective laws.


(CONTRACTOR)


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD


DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION,
SHAHEED BENAZIR ABAD

CONDITIONS OF CONTRACT

1. GENERAL PROVISIONS

1.1 Definitions

In the Contract as defined below, the words and expressions defined shall have the following meanings assigned to them, except where the context requires otherwise:

The Contract

1.1.1 —Contract^{ll} means the Contract Agreement and the other documents listed in the Contract Data.

1.1.2 —Specifications^{ll} means the document as listed in the Contract Data, including Procuring Agency's requirements in respect of design to be carried out by the Contractor (if any), and any Variation to such document.

1.1.3 —Drawings^{ll} means the Procuring Agency's drawings of the Works as listed in the Contract Data, and any Variation to such drawings.

Persons

1.1.4 —Procuring Agency^{ll} means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee.

1.1.5 —Contractor^{ll} means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee

1.1.6 —Party^{ll} means either the Procuring Agency or the Contractor

Dates, Times and Periods

1.1.7 —Commencement Date^{ll} means the date fourteen (14) days after the date the Contract comes into effect or any other date named in the Contract Data.


1.1.8 —Day^{ll} means a calendar day

1.1.9 —Time for Completion^{ll} means the time for completing the Works as stated in the Contract Data (or as extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments

1.1.10 —Cost^{ll} means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off the Site, including overheads and similar charges but


Contractor

35

ENGINEER IN CHARGE
Highway Division
Shaheed Benazirabad

does not include any allowance for profit.

Other Definitions

1.1.11 —Contractor's Equipmentll means all machinery, apparatus and other things required for the execution of the Works but does not include Materials or Plant intended to form part of the Works.

1.1.12 —Countryll means the Islamic Republic of Pakistan.

1.1.13 —Procuring Agency's Risksll means those matters listed in Sub-Clause 6.1.

1.1.14 —Force Majeurell means an event or circumstance which makes performance of a Party's obligations illegal or impracticable and which is beyond that Party's reasonable control.

1.1.15 —Materialsll means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the Contractor.

1.1.16 —Plantll means the machinery and apparatus intended to form or forming part of the Works.

1.1.17 —Sitell means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site.

1.1.18 —Variationll means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 10.1.

1.1.19 —Worksll means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be performed by the Contractor including temporary works and any variation thereof.

1.1.20 —Engineerll means the person notified by the Procuring Agency to act as Engineer for the purpose of the Contract and named as such in Contract Data.

1.2 Interpretation

Words importing persons or parties shall include firms and organizations. Words importing singular or one gender shall include plural or the other gender where the context requires.

1.3 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance with the order as listed in the Contract Data.


Contractor


EXECUTIVE ENGINEER
Highway Division
Shaheed Benazirabad

1.4 Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.

1.5 Communications

All Communications related to the Contract shall be in English language.

1.6 Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay all fees and other charges in respect of the Works.

2. THE PROCURING AGENCY

2.1 Provision of Site

The Procuring Agency shall provide the Site and right of access thereto at the times stated in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are factual and interpretative reports about the surface and subsurface conditions at the Site.

2.2 Permits etc.

The Procuring Agency shall, if requested by the Contractor, assist him in applying for permits, licenses or approvals which are required for the Works.

2.3 Engineer's/Procuring Agency's Instructions

The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works.


2.4 Approvals


No approval or consent or absence of comment by the Engineer/Procuring Agency shall affect the Contractor's obligations.

3. ENGINEER'S/PROCURING AGENCY'S REPRESENTATIVES

3.1 Authorized Person

The Procuring Agency shall appoint a duly authorized person to act for him and on his behalf for the purposes of this Contract. Such authorized person shall be duly identified in the Contract Data or otherwise notified in writing to the Contractor as soon as he is so appointed. In either case the Procuring Agency shall notify the Contractor, in writing, the precise scope of the authority of such authorized person at the time of his appointment.


Contractor


EXECUTIVE ENGINEER
Highway Division
Shaheed Benazirabad

3.2 Engineer's/Procuring Agency's Representative

The name and address of Engineer's/Procuring Agency's Representative is given in Contract Data. However the Contractor shall be notified by the Engineer/Procuring Agency, the delegated duties and authority before the Commencement of works.

4. THE CONTRACTOR

4.1 General Obligations

The Contractor shall carry out the works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor's Equipment which may be required

4.2 Contractor's Representative

The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only after obtaining the consent of the Procuring Agency for such appointment which consent shall not be withheld without plausible reason(s) by the Procuring Agency. Such authorized representative may be substituted/ replaced by the Contractor at any time during the Contract Period but only after obtaining the consent of the Procuring Agency as aforesaid.

4.3 Subcontracting

The Contractor shall not subcontract the whole of the works. The Contractor shall not subcontract any part of the works without the consent of the Procuring Agency.

4.4 Performance Security

The Contractor shall furnish to the Procuring Agency within fourteen (14) days after receipt of Letter of Acceptance a Performance Security at the option of the bidder, in the form of Payee's order /Bank Draft or Bank Guarantee from scheduled bank for the amount and validity specified in Contract Data.


5. DESIGN BY CONTRACTOR

5.1 Contractor's Design

The Contractor shall carry out design to the extent specified, as referred to in the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring Agency all designs prepared by him, within fourteen (14) days of receipt the Engineer/Procuring Agency shall notify any comments or, if the design submitted is not in accordance with the Contract, shall reject it stating the reasons. The



Contractor



38
ENGINEER IN CHARGE
Highways Division
Shaheed Benazirabad

Contractor shall not construct any element of the works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Procuring Agency or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary.

5.2 Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Engineer/Procuring Agency shall be responsible for the Specifications and Drawings.

6. PROCURING AGENCY'S RISKS

6.1 The Procuring Agency's Risks

The Procuring Agency's Risks are:-

- a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country;
- b) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country;
- c) riot, commotion or disorder by persons other than the Contractor's personnel and other employees including the personnel and employees of Sub- Contractors, affecting the Site and/or the Works;
- d) ionizing radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material;
- e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;
- f) use or occupation by the Procuring Agency of any part of the Works, except as may be specified in the Contract;
- g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Procuring Agency's personnel or by others for whom the Procuring Agency is responsible;
- h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor's failure; and


Contractor

39

EXECUTIVE ENGINEER
Highway Division
Shahdol Barhakhada

i) physical obstructions or physical conditions other than climatic conditions, encountered on the Site during the performance of the Works, for which the Contractor immediately notified to the Procuring Agency and accepted by the Procuring Agency.

7. TIME FOR COMPLETION

7.1 Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 7.3 below, within the Time for Completion.

7.2 Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data.

7.3 Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Procuring Agency/Engineer of any event(s) falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring Agency/Engineer for a reasonable extension in the time for the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency/Engineer for the same; and the Procuring Agency may extend the time for completion as determined.

7.4 Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Contractor's only liability to the Procuring Agency for such failure shall be to pay the amount as **liquidity damages** stated in the Contract Data for each day for which he fails to complete the Works.

8. TAKING-OVER

8.1 Completion

The Contractor may notify the Engineer/Procuring Agency when he considers that the Works are complete.


Contractor


ENGINEER-IN-CHARGE
Highway Division
Shaheed Benazirabad

8.2 Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the Contractor the Procuring Agency/Engineer shall either takeover the completed works and issue a Certificate of Completion to that effect or shall notify the Contractor his reasons for not taking-over the works. While issuing the Certificate of Completion as aforesaid, the Procuring Agency/Engineer may identify any outstanding items of work which the Contractor shall undertake during the Maintenance Period.

9. REMEDYING DEFECTS

9.1 Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of the Certificate of Completion carry out, at no cost to the Procuring Agency, repair and rectification work which is necessitated by the earlier execution of poor quality of work or use of below specifications material in the execution of Works and which is so identified by the Procuring Agency/Engineer in writing within the said period. Upon expiry of the said period, and subject to the Contractor's faithfully performing his aforesaid obligations, the Procuring Agency/Engineer shall issue a Maintenance Certificate whereupon all obligations of the Contractor under this Contract shall come to an end.

Failure to remedy any such defects or complete outstanding work within a reasonable time shall entitle the Procuring Agency to carry out all necessary works at the Contractor's cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation.

9.2 Uncovering and Testing

The Engineer/Procuring Agency may give instruction as to the uncovering and/or testing of any work. Unless as a result of an uncovering and/or testing it is established that the Contractor's design, materials, plant or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2.

10. VARIATIONS AND CLAIMS

10.1 Right to Vary

The Procuring Agency/Engineer may issue Variation Order(s) in writing. Where for any reason it has not been possible for the Procuring Agency/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the Procuring Agency/Engineer in writing and if the same are not refuted/denied by the Procuring Agency/Engineer within ten (10) days of the receipt of such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause.


Contractor

41

ENGINEER
Highway Division
Shahed Shenzirabad

10.2 Valuation of Variations

Variations shall be valued as follows:

- a) at a lump sum price agreed between the Parties, or
- b) where appropriate, at rates in the Contract, or
- c) in the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which
- d) at appropriate new rates, as may be agreed or which the Engineer/Procuring Agency considers appropriate, or
- e) if the Engineer/Procuring Agency so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor's Equipment, and of Materials, used.

10.3 Changes in the Quantities.

- a) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Procuring Agency/Engineer shall adjust the rate to allow for the change and will be valued as per sub clause 10.2.
- b) The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency.
- c) If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.

10.4 Early Warning


The Contractor shall notify the Engineer/Procuring Agency in writing as soon as he is aware of any circumstance which may delay or disrupt the Works, or which may give rise to a claim for additional payment.

To the extent of the Contractor's failure to notify, which results to the Engineer/Procuring Agency being unable to keep all relevant records or not taking steps to minimize any delay, disruption, or Cost, or the value of any Variation, the Contractor's entitlement to extension of the Time for Completion or additional payment shall be reduced/rejected.

10.5 Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Agency's Risks, the Contractor shall be entitled to the amount of such Cost. If as a result of any


Contractor

42

EXECUTIVE ENGINEER
Highway Division
Shaheed Benazirabad

Procuring Agency's Risk, it is necessary to change the Works, this shall be dealt with as a Variation subject to Contractor's notification for intention of claim to the Engineer/Procuring Agency within fourteen (14) days of the occurrence of cause.

10.6 Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Agency an itemized detailed breakdown of the value of variations and claims within twenty eight (28) days of the instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and if possible agree the value. In the absence of agreement, the Procuring Agency shall determine the value.

11. CONTRACT PRICE AND PAYMENT

11.1 (a) Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall, subject to Clause 11.3, be paid by the Procuring Agency to the Contractor within 30 days after such Interim Payment Certificate has been jointly verified by Procuring Agency and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 11.5, within 60 days after such Final Payment Certificate has been jointly verified by Procuring Agency and Contractor;

Provided that the Interim Payment shall be caused in thirty (30) days and Final Payment in 60 days in case of foreign funded project. In the event of the failure of the Procuring Agency to make payment within 90 days then Procuring Agency shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per annum in local currency and LIBOR+1% for foreign currency, upon all sums unpaid from the date by which the same should have been paid.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject to Clause 10.


11.2 Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

- a) the value of the Works executed less to the cumulative amount paid previously; and
- b) value of secured advance on the materials and valuation of variations (if any).

The Contractor shall submit each month to the Engineer/Procuring Agency a statement showing the amounts to which he considers himself entitled.


Contractor

43

ENGINEER
Higher Division
Shaheed Benazirabad

11.3 Interim Payments

Within a period not exceeding seven (07) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30/60) days from the said date of submission by the Contractor, the Procuring Agency shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.

11.4 Retention

Retention money shall be paid by the Procuring Agency to the Contractor within fourteen (14) days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later.

11.5 Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Engineer to verify and the Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Procuring Agency together with any documentation reasonably required to enable the Procuring Agency to ascertain the final contract value.

Within sixty (60) days from the date of receipt of the verified final account from the Engineer, the Procuring Agency shall pay to the Contractor any amount due to the Contractor. While making such payment the Procuring Agency may, for reasons to be given to the Contractor in writing, withhold any part or parts of the verified amount.

11.6 Currency


Payment shall be in the currency stated in the Contract Data.

12. DEFAULT

12.1 Defaults by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Procuring Agency's notice, the Procuring Agency may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor's Equipment which the Procuring Agency instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor.


Contractor


44
Shahed Ahmad

12.2 Defaults by Procuring Agency

If the Procuring Agency fails to pay in accordance with the Contract, or is, despite a written complaint, in breach of the Contract, the Contractor may give notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days after the Procuring Agency's receipt of this notice, the Contractor may suspend the execution of all or parts of the Works.

If the default is not remedied within twenty eight (28) days after the Procuring Agency's receipt of the Contractor's notice, the Contractor may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site.

12.3 Insolvency

If a Party is declared insolvent under any applicable law, the other Party may by notice terminate the Contract immediately. The Contractor shall then demobilize from the site leaving behind, in the case of the Contractor's insolvency, any Contractor's Equipment which the Procuring Agency instructs in the notice is to be used for the completion of the Works.

12.4 Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the works executed and of the Materials and Plant reasonably delivered to the site, adjusted by the following:

- a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
- b) any sums to which the Procuring Agency is entitled,
- c) if the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, the Procuring Agency shall be entitled to a sum equivalent to twenty percent (20%) of the value of parts of the Works not executed at the date of the termination, and
- d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the cost of his demobilization together with a sum equivalent to ten percent (10%) of the value of parts of the works not executed at the date of termination.

The net balance due shall be paid or repaid within twenty eight (28) days of the notice of termination.

13. RISKS AND RESPONSIBILITIES

13.1 Contractor's Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care


Contractor

45

EXECUTIVE ENGINEER
Higher Division
Shaheed Benazirabad

of the Works from the Commencement Date until the date of the Procuring Agency's/Engineer's issuance of Certificate of Completion under Sub-Clause 8.2. Responsibility shall then pass to the Procuring Agency. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract.

Unless the loss or damage happens as a result of any of the Procuring Agency's Risks, the Contractor shall indemnify the Procuring Agency, or his agents against all claims loss, damage and expense arising out of the Works.

13.2 Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Agency immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent agreed with the Procuring Agency demobilize the Contractor's Equipment.

If the event continues for a period of eighty four (84) days, either Party may then give notice of termination which shall take effect twenty eight (28) days after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:

- a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
- b) the cost of his demobilization, and
- c) less any sums to which the Procuring Agency is entitled.

The net balance due shall be paid or repaid within thirty five (35) days of the notice of termination.

14. INSURANCE

14.1 Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the types, in the amounts and naming as insured the persons stipulated in the Contract Data except for items (a) to (e) and (i) of the Procuring Agency's Risks under Sub- Clause 6.1. The policies shall be issued by insurers and in terms approved by the Procuring Agency. The Contractor shall provide the Engineer/Procuring Agency with evidence that any required policy is in force and that the premiums have been paid.

14.2 Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Procuring Agency may, without prejudice to any other right or


Contractor


EXECUTIVE ENGINEER
Highway Division
Shaheed Benazirabad

remedy effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data from any other amounts due to the Contractor.

15. RESOLUTION OF DISPUTES

15.1 Engineer's Decision

If a dispute of any kind whatsoever arises between the Procuring Agency and the Contractor in connection with the works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Procuring Agency (Superintending Engineer) and the Contractor.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to proceed with the work with all due diligence, and the Contractor and the Procuring Agency (Superintending Engineer) shall give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award.

15.2 Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer of consultant or if no decision is given within the time set out in Sub-Clause 15.1 here above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the Engineer is revised by an arbitrator.

If a contractor is dissatisfied with the decision of the Engineer of the department or decision is not given in time then he can approach Superintending Engineer within 14 days, in case of dissatisfaction with decision of Superintending Engineer or not decided within 28 days, then arbitration process would be adopted as per clause 15.3.

15.3 Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made there under and any statutory modifications thereto. Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.


Contractor



ENGINEER
Highways
Shaheed Benazirabad

16 INTEGRITY PACT

16.1 If the Contractor or any of his Sub-Contractors, agents or servants is found to have violated or involved in violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then the Procuring Agency shall be entitled to:

(a) recover from the Contractor an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by the Contractor or any of his Sub-Contractors, agents or servants;

(b) Terminate the Contract; and

(c) Recover from the Contractor any loss or damage to the Procuring Agency as a result of such termination or of any other corrupt business practices of the Contractor or any of his Sub-Contractors, agents or servants. On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor shall demobilize from the site leaving behind Contractor's Equipment which the Procuring Agency instructs, in the termination notice, to be used for the completion of the works at the risk and cost of the Contractor. Payment upon such termination shall be made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having deducted the amounts due to the Procuring Agency under Sub-Para (a) and (c) of this Sub-Clause.


Contractor


48
EXECUTIVE ENGINEER
Highway Division
Shaheed Benazirabad

SCHEDULE "B"


Name of Work:-

W/R OF ROAD FROM SAINDAD ZARDARI ROAD TO CONNECT TRIMORE ROAD ALONG WITH STONE PITCHING BOTH SIDES (DHORA PORTION) MILE 0/0-0/6.

S.No:	Quantity	Item of Work	Rate	Unit	Amount
1		<u>Excavation.</u>			
		Excavation in existing berms for widening the road including preparation of sub-Grade after watering rolling with power roller dressing excavation stuff etc complete.			
	57100	Sft	526.27	% Sft	300500
2		<u>Earth work (Formation)</u>			
		Earth work for road embankment by bulldozers including ploughing mixing clod breaking dressing and compacting with optimum moisture contents lead upto 100" and lift upto 5" in all type of soil except rock.			
	265500	Cft	7233.57	% 0Cft	1920513
3		<u>Sub Base Course</u>			
		Preparing sub base course by supplying and spreading stone metal 1"11/2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing, filling voids with 20 cft pit/ canal sand having plasticity index of not more then 6% of suitable quality, watering and compacting to achieve 98-100% density as per modified AASHO specification, Rate includes all cost of materials, T&P and carriage up to site of work.			
	12236	Cft	9297.25	% Cft	1137612
4		<u>Brick on End Edging</u>			
		Laying on bricks on end edging including supply of 9"x41/2"x3" 1st class burnt bricks excavation for laying edging with small size parallel to the road. Rate includes all cost of materials labour and carriage to the site of work.			
	8158	Rft	2771.64	% Rft	226110
5		<u>Base Course</u>			
		Preparing Base course by supplying and spreading stone metal of approved quality properly graded to maximum size 1-11/2" in required thickness to proper camber and grade including supplying and spreading 15 cft: screening & non plastic quarry fines filling depressions with stone metal after initial rolling including watering and compacting the same as to achieve 100% density as per modified AASHO specification.(Rate including providing & using Templates,screen,forms as directed). (Rate includes cost of materials T&P and carriage upto site of work).			
	37184	Cft	10593.35	% Cft	3939031
6		<u>Ist coat</u>			
		Providing surface dressing Ist coat on new or existing surface with 30 lbs of bitumen of 80-100 penetration & 4 cft crush bajri of 3/8-3/4" gauge including cleaning to road surface rolling after each coat etc complete. Rate includes all cost of materials T&P and Carriage upto site of work.			
	73418	Sft	1685.00	% Sft	1237093
7		<u>1" thick Carpet.</u>			
		Providing 1"1/2 thick (Consolidated) primixed carpet in proper camber and grade including supply 15 cft Crush Bajri and 5 Cft hill sand of approved quality and gauge with 93 lbs of bitumen of 80-100 penetration including mixing in mechanical mixture in required proportion heating the material and cleaning to road surface. Rate including all cost of materials T&P and carriage upto site of work.			
	73418	Sft	4662.55	% Sft	3423151
					Total Rs: 12184010
Add: Diff Cost of Bitumen 31.79 Tons 18748.00 P Tons					(-) 595999
					Total Rs: 11588011/

Note:- The Quantities and Rates are Provisional and or Subjected to revision as per T.S by the competent authority.


CONTRACTOR


Executive Engineer
Highway Division
Shaheed Benazir Abad

SCHEDULE "B" RCC Pipe

Bill of Quantities


Name of Work:- W/R @ F ROAD FROM SAINDAD ZARDARI ROAD TO CONNECT TRIMORE ROAD ALONG WITH STONE PITCHING BOTH SIDES (DHORA PORTION) MILE 0/0-0/6.

Quantity	S.No	Item of Work	Rate	Unit	Amount
1		Providing & Fixing RCC Pipe 12" inch dia Coller of B Class Banding Fixing Positioning i/c cutting and filling i/c testing with waster head.			

64	Rft.	Rs.	412.00	P.Rft	Rs:26368/-
					Total Rs:26368/-

Note:- The Quantities and Rates are Provisional and or Subjected to revision as per T.S by the competant authority.


CONTRACTOR


Executive Engineer
Highway Division
Shaheed Benazir Abad

Sr. No. 06


Name of Work:-

W/R OF ROAD FROM SAINDAD ZARDARI ROAD TO CONNECT
TRIMORE ROAD ALONG WITH STONE PITCHING BOTH SIDES (DHORA)

S.No:	Item	Calculations	Rate	Unit	Amount
1	Excavation in foundation of building and other structure i/c degbilin dressing refilling around the structure with excavated earth watering and rammin lead up to one chain and lift upto 5 feet(in ordinary soil)(s.I.No:18/P-4).				
	5740	Cft	@Rs: 3176.25	%0 Cft	18232
2	Cement concrete brick or stone ballast 1/1/2" gauge ratio 1:4:8				
	280	Cft	@Rs: 9416.28	% Cft	26366
3	Pacca Brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I.No:4/P-24)				
	1335	Cft	@Rs: 12501.41	% Cft	166894
4	Cement concrete plain including placing compacting finishing and curring complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4(S.I.No:5/P-18)				
	88	Cft	@Rs: 14429.25	% Cft	12698
5	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastering including cost of bending wire also includes removal of rust from bars,				
	8.77	Cwt	@Rs: 5001.70	% Cwt	43865
6	R.C.C work including all labour and material except the cost of steel refoement and its labour for binding and kinds of forms moulds lifting shuttering curring rendering and finishing the exposed surface includes sceening and washing of shingle R.C.C work in roof slab beam columns rafts lintels and other structure main bars in position complete in all respect ratio 1:2:4.				
	127	Cft	@Rs: 309.78	% Cft	39342
7	Erection and removal of centering for RCC of CC plain (b) Vertical wood.				
	104	Sft	@Rs: 3127.41	% Sft	3253
8	Cement plaster 1:3 upto 20" height 1/2" t (S.I.No:9/P-58				
	720	Sft	@Rs: 2344.59	% Sft	16881
9	Brick on Edge Flooring laid in 1:6 cement mortar over a bed 3/4" thick cement morot ratio 1:6 (SR.I.No:P-46				
	153	Cft	@Rs: 5256.63	% Cft	8043
10	Supplying & Filling Sand Under Floor and plugging in walls (Sr.I.No:29 P-30)				
	1955	Cft	@Rs: 1141.25	% Cft	22311
Total Rs:					357885

Note:- The Quantities and Rates are Provisional and or Subjected to revision as per T.S by the competant authority.


CONTRACTOR


Executive Engineer
Highway Division
Shaheed Benazir Abad

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. 06 Dated 13-05-2016Contract Value: 14150923/Contract Title: W/R OF ROAD FROM SAINDAD ZARDARI ROAD TO CONNECT TRIMORE ROAD ALONG WITH STONE PITCHING BOTH SIDES (DHORA PORTION) MILE 0/0-0/6.

[M/S Atta Muhammad Bughio] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice. Without limiting the generality of the foregoing,

[M/S Atta Muhammad Bughio] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[M/S Atta Muhammad Bughio] accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

[M/S Atta Muhammad Bughio] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard,

[M/S Atta Muhammad Bughio] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.

EXECUTIVE ENGINEER
Highway Division
Procuring Agency
Trimmore, Sindh


[Contractor]

16 INTEGRITY PACT

16.1 If the Contractor or any of his Sub-Contractors, agents or servants is found to have violated or involved in violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then the Procuring Agency shall be entitled to:


(a) recover from the Contractor an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by the Contractor or any of his Sub-Contractors, agents or servants;

(b) Terminate the Contract; and

(c) Recover from the Contractor any loss or damage to the Procuring Agency as a result of such termination or of any other corrupt business practices of the Contractor or any of his Sub-Contractors, agents or servants. On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor shall demobilize from the site leaving behind Contractor's Equipment which the Procuring Agency instructs, in the termination notice, to be used for the completion of the works at the risk and cost of the Contractor. Payment upon such termination shall be made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having deducted the amounts due to the Procuring Agency under Sub-Para (a) and (c) of this Sub-Clause.


(CONTRACTOR)


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD


DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION,
SHAHEED BENAZIR ABAD

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATION DEPTT: Executive Engineer Highway Division Shaheed Benazirabad.
- 2). PROVINCIAL / LOCAL GOVT: / OTHER: District Government
- 3). TITLE OF CONTRACT: CONST: OF ROAD FROM SHAH INAYAT ROAD TO MUHAMMAD IBRAHIM ZARDARI MILE 0/0-0/4+440.
- 4). TENDER NUMBER. E.E HIGHWAY DIVISION TC/G-55/533, DATED: 21-04-2016.
- 5). BRIEF DESCRIPTION OF CONTRACT _____
- 6). FORUM THAT APPROVED THE SCHEME: (A.D.P)
- 7). TENDER ESTIAMTED VALUE: 10.60 (M)
- 8). ENGINEER'S ESTIMATE 10.237 (M)
(For civil works quality).
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (12) Months
- 10). TENDER OPENED ON (DATE & TIME) 13-05-2016
- 11). NUMBER OF TENDER DOCUMENTS SLOD 05 Nos
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT Already sent
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Khalil Engineering Works
- 16). CONTRACT AWARD PRICE 10041222/-
- 17). RAKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (1) M/S Khalil Engineering Works
(i.e. 1st, 2nd, 3rd EVALUATION) (2) M/S Abdul Sattar Arain
(3) M/S Metro Engineering Works
(4) Mr. Amir Bux Gopang
- 18). MEHTOD OF PROCUREMENT USED (Tick one)
 - a). SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic / Local
 - b). SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
 - c). TWO STAGE BIDDING PROCEDURE _____
 - d). TWO STAGE TWO ENVELOPE PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER MEHTOD OF PROCUREMENT WAS ADOPTED I.E. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website

(If yes, give date and SPPRA Identification No)

Yes	<input checked="" type="checkbox"/>	SPPRA S.NO. 27782	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>		<input type="checkbox"/>	<input type="checkbox"/>

ii). News Papers

(If yes, give names of newspapers and dates)

Daily Sobh (Sindhi) dt: 24-04-2016, Daily Jang (Urdu) dt: 25-04-2016 & Dawn (English) dt: 25-04-2016.

Yes	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
No	<input type="checkbox"/>		<input type="checkbox"/>	<input type="checkbox"/>

22). NATURE OF CONTRACT

<input type="checkbox"/>	<input checked="" type="checkbox"/>	Int	<input type="checkbox"/>	<input type="checkbox"/>
--------------------------	-------------------------------------	-----	--------------------------	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING.

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	--------------------------	----	--------------------------	--------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

27). WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

29). WHETHER NAMES OF BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

30). WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attached copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
	<input checked="" type="checkbox"/>		<input type="checkbox"/>	<input type="checkbox"/>

31). ANY COMPLAINTS RECEIVED.
(If yes, give details)

Yes			
No		✓	

32). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE/ DOCUMENTS.
(If yes, give reasons)

Yes		✓	No	
-----	--	---	----	--

33). WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give details reasons)

Yes		✓	No	
-----	--	---	----	--

34). DEVIATION FROM QUALIFICATION CRITERIA
(If yes give details)

Yes	✓	No	✓
-----	---	----	---

35). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36). WAS A VISIT MADE BY ANY OFFICER/OFFICAIL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT/ IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.

Yes		No	✓
-----	--	----	---


37). WERE PROPER SAFEFUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUAR ETC)?

Yes		No	✓
-----	--	----	---

38). SPECIAL CONDITION, IF ANY
(If yes, give Brief Description)

Yes			
No	✓		

Signature & Official Stamp of Authorized Officer


EXECUTIVE ENGINEER
Highway Division
Shahd Benazirabad
EXECUTIVE ENGINEER

FOR OFFICE USE ONLY.



OFFICE OF THE
EXECUTIVE ENGINEER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD.
No: TC/G-55/ 685 S.B.A. Dated. 24/5 /2016

WORK ORDER

To,

M/S Khalil Engg: Works,
Government Contractor,
HYDERABAD.

Subject: - **CONSTITUTION OF ROAD FROM SHAH INAYAT ROAD TO MUHAMMAD IBRAHIM ZARDARI MILE 0/0-0/4+440.**

Reference: - Your Tender dated. 13-05-2016.

Rate quoted by you Part -A @Rs: 2.81% Below (Two Point Eighty One Percent Below) for road component Part A, 13.30% Above (Thirteen Point Thirty Percent Above) for RCC Pipe component Part B, & 18.20% Above (Eighteen Point Twenty Percent Above) for Masonary Structure 3' Span Culvert component Part C, of the estimated rates entered in Schedule 'B' for the above work have been approved by the Superintending Engineer, Works and Services, Shaheed Benazir Abad vide his office letter No: BB/T/ 1073, Dated: 20-05-2016 being the lowest.

You are therefore directed to please start the work within 7(Seven) days under the instruction from Assistant Engineer, concerned.

The period for the completion of the work is (12) (Twelve) months and you are instructed to complete the same within the Schedule period and as per P.W.D Specifications.

Also please attend the Divisional Office immediately to sign the tender documents and get the agreement stamped from Treasury Officer/District Accounts Officer, Shaheed Benazir Abad, otherwise no payment will be made.

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

Copy forwarded to the Assistant Engineer, Highway Sub-Division, Sakrand, for information. He is directed to please intimate the actual date of start of the work in due course.

Certified copies of the Schedule 'A' & 'B' are enclosed herewith for office record.

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on the 27 day of May 2016.
between Executive Engineer, Highway Division, Shaheed Benazir Abad) of the one
part and _____ of the other part.

Agency: M/S Khalil Engineering Works

Tender Amount 10041222/-

WHEREAS the Procuring Agency is desirous that certain Works, viz **CONSTITUTION OF ROAD FROM SHAH INAYAT ROAD TO MUHAMMAD IBRAHIM ZARDARI MILE 0/0-0/4+440** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesses as follows:



3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the Execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

(CONTRACTOR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION,
SHAHEED BENAZIR ABAD

CONDITIONS OF CONTRACT

1. GENERAL PROVISIONS

1.1 Definitions

In the Contract as defined below, the words and expressions defined shall have the following meanings assigned to them, except where the context requires otherwise:

The Contract

1.1.1 —Contract¹¹ means the Contract Agreement and the other documents listed in the Contract Data.

1.1.2 —Specifications¹¹ means the document as listed in the Contract Data, including Procuring Agency's requirements in respect of design to be carried out by the Contractor (if any), and any Variation to such document.

1.1.3 —Drawings¹¹ means the Procuring Agency's drawings of the Works as listed in the Contract Data, and any Variation to such drawings.

Persons

1.1.4 —Procuring Agency¹¹ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee.

1.1.5 —Contractor¹¹ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee.

1.1.6 —Party¹¹ means either the Procuring Agency or the Contractor.

Dates, Times and Periods

1.1.7 —Commencement Date¹¹ means the date fourteen (14) days after the date the Contract comes into effect or any other date named in the Contract Data.

1.1.8 —Day¹¹ means a calendar day

1.1.9 —Time for Completion¹¹ means the time for completing the Works as stated in the Contract Data (or as extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments

1.1.10 —Cost¹¹ means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off the Site, including overheads and similar charges but



Contractor

35



EXHIBIT
STATE OF TEXAS

does not include any allowance for profit.

Other Definitions

1.1.11 —Contractor's Equipmentll means all machinery, apparatus and other things required for the execution of the Works but does not include Materials or Plant intended to form part of the Works.

1.1.12 —Countryll means the Islamic Republic of Pakistan.

1.1.13 —Procuring Agency's Risksll means those matters listed in Sub-Clause 6.1.

1.1.14 —Force Majeurell means an event or circumstance which makes performance of a Party's obligations illegal or impracticable and which is beyond that Party's reasonable control.

1.1.15 _Materialsll means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the Contractor.

1.1.16 —Plantll means the machinery and apparatus intended to form or forming part of the Works.

1.1.17 —Sitell means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site.

1.1.18 —Variationll means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 10.1.

1.1.19 _Worksll means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be performed by the Contractor including temporary works and any variation thereof.

1.1.20 —Engineerll means the person notified by the Procuring Agency to act as Engineer for the purpose of the Contract and named as such in Contract Data.


1.2 Interpretation

Words importing persons or parties shall include firms and organizations. Words importing singular or one gender shall include plural or the other gender where the context requires.

1.3 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance with the order as listed in the Contract Data.


Contractor

36

Procuring Agency
Shahrah-e-Faisal
Islamabad

1.4 Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.

1.5 Communications

All Communications related to the Contract shall be in English language.

1.6 Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay all fees and other charges in respect of the Works.

2. THE PROCURING AGENCY

2.1 Provision of Site

The Procuring Agency shall provide the Site and right of access thereto at the times stated in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are factual and interpretative reports about the surface and subsurface conditions at the Site.

2.2 Permits etc.

The Procuring Agency shall, if requested by the Contractor, assist him in applying for permits, licenses or approvals which are required for the Works.

2.3 Engineer's/Procuring Agency's Instructions

The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works.

2.4 Approvals

No approval or consent or absence of comment by the Engineer/Procuring Agency shall affect the Contractor's obligations.


3. ENGINEER'S/PROCURING AGENCY'S REPRESENTATIVES

3.1 Authorized Person

The Procuring Agency shall appoint a duly authorized person to act for him and on his behalf for the purposes of this Contract. Such authorized person shall be duly identified in the Contract Data or otherwise notified in writing to the Contractor as soon as he is so appointed. In either case the Procuring Agency shall notify the Contractor, in writing, the precise scope of the authority of such authorized person at the time of his appointment.



Contractor



Signature and stamp of the Procuring Agency representative.

3.2 Engineer's/Procuring Agency's Representative

The name and address of Engineer's/Procuring Agency's Representative is given in Contract Data. However the Contractor shall be notified by the Engineer/Procuring Agency, the delegated duties and authority before the Commencement of works.

4. THE CONTRACTOR

4.1 General Obligations

The Contractor shall carry out the works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor's Equipment which may be required

4.2 Contractor's Representative

The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only after obtaining the consent of the Procuring Agency for such appointment which consent shall not be withheld without plausible reason(s) by the Procuring Agency. Such authorized representative may be substituted/ replaced by the Contractor at any time during the Contract Period but only after obtaining the consent of the Procuring Agency as aforesaid.

4.3 Subcontracting

The Contractor shall not subcontract the whole of the works. The Contractor shall not subcontract any part of the works without the consent of the Procuring Agency.

4.4 Performance Security

The Contractor shall furnish to the Procuring Agency within fourteen (14) days after receipt of Letter of Acceptance a Performance Security at the option of the bidder, in the form of Payee's order /Bank Draft or Bank Guarantee from scheduled bank for the amount and validity specified in Contract Data.

5. DESIGN BY CONTRACTOR


5.1 Contractor's Design

The Contractor shall carry out design to the extent specified, as referred to in the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring Agency all designs prepared by him, within fourteen (14) days of receipt the Engineer/Procuring Agency shall notify any comments or, if the design submitted is not in accordance with the Contract, shall reject it stating the reasons. The



Contractor

38



EXECUTIVE ENGINEER
Highway Division
Shahdol, Madhya Pradesh

Contractor shall not construct any element of the works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Procuring Agency or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary.

5.2 Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Engineer/Procuring Agency shall be responsible for the Specifications and Drawings.

6. PROCURING AGENCY'S RISKS

6.1 The Procuring Agency's Risks


The Procuring Agency's Risks are:-

- a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country;
 - b) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country;
 - c) riot, commotion or disorder by persons other than the Contractor's personnel and other employees including the personnel and employees of Sub- Contractors, affecting the Site and/or the Works;
 - d) ionizing radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material;
 - e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;
 - f) use or occupation by the Procuring Agency of any part of the Works, except as may be specified in the Contract;
 - g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Procuring Agency's personnel or by others for whom the Procuring Agency is responsible;
 - h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor's failure;
- and



Contractor

39



EXECUTIVE ENGINEER
Higher Division
State Engineer, Madhya Pradesh

i) physical obstructions or physical conditions other than climatic conditions, encountered on the Site during the performance of the Works, for which the Contractor immediately notified to the Procuring Agency and accepted by the Procuring Agency.

7. TIME FOR COMPLETION

7.1 Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 7.3 below, within the Time for Completion.

7.2 Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data.

7.3 Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Procuring Agency/Engineer of any event(s) falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring Agency/Engineer for a reasonable extension in the time for the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency/Engineer for the same; and the Procuring Agency may extend the time for completion as determined.

7.4 Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Contractor's only liability to the Procuring Agency for such failure shall be to pay the amount as **liquidity damages** stated in the Contract Data for each day for which he fails to complete the Works.

8. TAKING-OVER

8.1 Completion

The Contractor may notify the Engineer/Procuring Agency when he considers that the Works are complete.



Contractor

40



ENGINEER/OWNER
Shahed Ben Ibrahim

8.2 Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the Contractor the Procuring Agency/Engineer shall either takeover the completed works and issue a Certificate of Completion to that effect or shall notify the Contractor his reasons for not taking-over the works. While issuing the Certificate of Completion as aforesaid, the Procuring Agency/Engineer may identify any outstanding items of work which the Contractor shall undertake during the Maintenance Period.

9. REMEDYING DEFECTS

9.1 Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of the Certificate of Completion carry out, at no cost to the Procuring Agency, repair and rectification work which is necessitated by the earlier execution of poor quality of work or use of below specifications material in the execution of Works and which is so identified by the Procuring Agency/Engineer in writing within the said period. Upon expiry of the said period, and subject to the Contractor's faithfully performing his aforesaid obligations, the Procuring Agency/Engineer shall issue a Maintenance Certificate whereupon all obligations of the Contractor under this Contract shall come to an end.

Failure to remedy any such defects or complete outstanding work within a reasonable time shall entitle the Procuring Agency to carry out all necessary works at the Contractor's cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation.

9.2 Uncovering and Testing

The Engineer/Procuring Agency may give instruction as to the uncovering and/or testing of any work. Unless as a result of an uncovering and/or testing it is established that the Contractor's design, materials, plant or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2.

10. VARIATIONS AND CLAIMS


10.1 Right to Vary

The Procuring Agency/Engineer may issue Variation Order(s) in writing. Where for any reason it has not been possible for the Procuring Agency/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the Procuring Agency/Engineer in writing and if the same are not refuted/denied by the Procuring Agency/Engineer within ten (10) days of the receipt of such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause.



Contractor

41



10.2 Valuation of Variations

Variations shall be valued as follows:

- a) at a lump sum price agreed between the Parties, or
- b) where appropriate, at rates in the Contract, or
- c) in the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which
- d) at appropriate new rates, as may be agreed or which the Engineer/Procuring Agency considers appropriate, or
- e) if the Engineer/Procuring Agency so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor's Equipment, and of Materials, used.

10.3 Changes in the Quantities.

- a) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Procuring Agency/Engineer shall adjust the rate to allow for the change and will be valued as per sub clause 10.2.
- b) The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency.
- c) If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.

10.4 Early Warning

The Contractor shall notify the Engineer/Procuring Agency in writing as soon as he is aware of any circumstance which may delay or disrupt the Works, or which may give rise to a claim for additional payment.

To the extent of the Contractor's failure to notify, which results to the Engineer/Procuring Agency being unable to keep all relevant records or not taking steps to minimize any delay, disruption, or Cost, or the value of any Variation, the Contractor's entitlement to extension of the Time for Completion or additional payment shall be reduced/rejected.


10.5 Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Agency's Risks, the Contractor shall be entitled to the amount of such Cost. If as a result of any



Contractor

42



ENGINEER
PROCURING AGENCY

Procuring Agency's Risk, it is necessary to change the Works, this shall be dealt with as a Variation subject to Contractor's notification for intention of claim to the Engineer/Procuring Agency within fourteen (14) days of the occurrence of cause.

10.6 Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Agency an itemized detailed breakdown of the value of variations and claims within twenty eight (28) days of the instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and if possible agree the value. In the absence of agreement, the Procuring Agency shall determine the value.

11. CONTRACT PRICE AND PAYMENT

11.1 (a) Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall, subject to Clause 11.3, be paid by the Procuring Agency to the Contractor within 30 days after such Interim Payment Certificate has been jointly verified by Procuring Agency and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 11.5, within 60 days after such Final Payment Certificate has been jointly verified by Procuring Agency and Contractor;

Provided that the Interim Payment shall be caused in thirty (30) days and Final Payment in 60 days in case of foreign funded project. In the event of the failure of the Procuring Agency to make payment within 90 days then Procuring Agency shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per annum in local currency and LIBOR+1% for foreign currency, upon all sums unpaid from the date by which the same should have been paid.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject to Clause 10.

11.2 Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

- a) the value of the Works executed less to the cumulative amount paid previously; and
- b) value of secured advance on the materials and valuation of variations (if any).

The Contractor shall submit each month to the Engineer/Procuring Agency a statement showing the amounts to which he considers himself entitled.



Contractor

43



Engineer/Procuring Agency
Sheheed Bazarabad

11.3 Interim Payments

Within a period not exceeding seven (07) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30/60) days from the said date of submission by the Contractor, the Procuring Agency shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.

11.4 Retention

Retention money shall be paid by the Procuring Agency to the Contractor within fourteen (14) days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later.

11.5 Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Engineer to verify and the Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Procuring Agency together with any documentation reasonably required to enable the Procuring Agency to ascertain the final contract value.

Within sixty (60) days from the date of receipt of the verified final account from the Engineer, the Procuring Agency shall pay to the Contractor any amount due to the Contractor. While making such payment the Procuring Agency may, for reasons to be given to the Contractor in writing, withhold any part or parts of the verified amount.

11.6 Currency

Payment shall be in the currency stated in the Contract Data.


12. DEFAULT

12.1 Defaults by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Procuring Agency's notice, the Procuring Agency may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor's Equipment which the Procuring Agency instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor.


Contractor

44

ENGINEER
Procuring Agency

12.2 Defaults by Procuring Agency

If the Procuring Agency fails to pay in accordance with the Contract, or is, despite a written complaint, in breach of the Contract, the Contractor may give notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days after the Procuring Agency's receipt of this notice, the Contractor may suspend the execution of all or parts of the Works.

If the default is not remedied within twenty eight (28) days after the Procuring Agency's receipt of the Contractor's notice, the Contractor may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site.

12.3 Insolvency

If a Party is declared insolvent under any applicable law, the other Party may by notice terminate the Contract immediately. The Contractor shall then demobilize from the site leaving behind, in the case of the Contractor's insolvency, any Contractor's Equipment which the Procuring Agency instructs in the notice is to be used for the completion of the Works.

12.4 Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the works executed and of the Materials and Plant reasonably delivered to the site, adjusted by the following:

- a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
- b) any sums to which the Procuring Agency is entitled,
- c) if the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, the Procuring Agency shall be entitled to a sum equivalent to twenty percent (20%) of the value of parts of the Works not executed at the date of the termination, and
- d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the cost of his demobilization together with a sum equivalent to ten percent (10%) of the value of parts of the works not executed at the date of termination.


The net balance due shall be paid or repaid within twenty eight (28) days of the notice of termination.

13. RISKS AND RESPONSIBILITIES

13.1 Contractor's Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care


Contractor

45

EXECUTIVE
High
Shahed

of the Works from the Commencement Date until the date of the Procuring Agency's/Engineer's issuance of Certificate of Completion under Sub-Clause 8.2. Responsibility shall then pass to the Procuring Agency. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract.

Unless the loss or damage happens as a result of any of the Procuring Agency's Risks, the Contractor shall indemnify the Procuring Agency, or his agents against all claims loss, damage and expense arising out of the Works.

13.2 Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Agency immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent agreed with the Procuring Agency demobilize the Contractor's Equipment.

If the event continues for a period of eighty four (84) days, either Party may then give notice of termination which shall take effect twenty eight (28) days after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:

- a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
- b) the cost of his demobilization, and
- c) less any sums to which the Procuring Agency is entitled.

The net balance due shall be paid or repaid within thirty five (35) days of the notice of termination.

14. INSURANCE


14.1 Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the types, in the amounts and naming as insured the persons stipulated in the Contract Data except for items (a) to (e) and (i) of the Procuring Agency's Risks under Sub- Clause 6.1. The policies shall be issued by insurers and in terms approved by the Procuring Agency. The Contractor shall provide the Engineer/Procuring Agency with evidence that any required policy is in force and that the premiums have been paid.

14.2 Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Procuring Agency may, without prejudice to any other right or


Contractor

46

EXECUTIVE ENGINEER
Highway Division
Shaheed Benazirabad

remedy effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data from any other amounts due to the Contractor.

15. RESOLUTION OF DISPUTES

15.1 Engineer's Decision

If a dispute of any kind whatsoever arises between the Procuring Agency and the Contractor in connection with the works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Procuring Agency (Superintending Engineer) and the Contractor.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to proceed with the work with all due diligence, and the Contractor and the Procuring Agency (Superintending Engineer) shall give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award.

15.2 Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer of consultant or if no decision is given within the time set out in Sub-Clause 15.1 here above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the Engineer is revised by an arbitrator.

If a contractor is dissatisfied with the decision of the Engineer of the department or decision is not given in time then he can approach Superintending Engineer within 14 days, in case of dissatisfaction with decision of Superintending Engineer or not decided within 28 days, then arbitration process would be adopted as per clause 15.3.

15.3 Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made there under and any statutory modifications thereto. Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.


Contractor

47

EXECUTIVE ENGINEER
Highway Division
Shaheed Benazirabad

16 INTEGRITY PACT


16.1 If the Contractor or any of his Sub-Contractors, agents or servants is found to have violated or involved in violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then the Procuring Agency shall be entitled to:

(a) recover from the Contractor an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by the Contractor or any of his Sub-Contractors, agents or servants;

(b) Terminate the Contract; and

(c) Recover from the Contractor any loss or damage to the Procuring Agency as a result of such termination or of any other corrupt business practices of the Contractor or any of his Sub-Contractors, agents or servants. On termination of the Contract under Sub-Para

(b) of this Sub-Clause, the Contractor shall demobilize from the site leaving behind Contractor's Equipment which the Procuring Agency instructs, in the termination notice, to be used for the completion of the works at the risk and cost of the Contractor. Payment upon such termination shall be made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having deducted the amounts due to the Procuring Agency under Sub-Para (a) and (c) of this Sub-Clause.



Contractor

48



ENGINEER
[Illegible text]
[Illegible text]

Bill Of Quantities

Sr: No: 02

Bill of Quantities


SCHEDULE "B"

Name of Work:- CONSTT: OF ROAD FROM SHAH INAYAT ROAD TO MUHAMMAD IBRAHIM ZARDARI MILE 0/0-0/4+440.

S.No:	Quantity	Item of Work	Rate	Unit	Amount
1		Earth work (Formation) Earth work for road embankment by bulldozers including ploughing mixing clod breaking dressing and compacting with optimum moisture contents lead upto 100" and lift upto 5" in all type of soil except rock. <u>E/W 85% Density W.E.L (2-0 Miles)</u>			
	368300	Cft	8681.43	% 0Cft	3197371
		<u>E/W 95-100% Density W.E.L</u>			
	44414	Cft	11215.37	% 0Cft	498119
		<u>E/W On Berms W.E.L</u>			
	47197	Cft	7233.57	% 0Cft	341403
2		Sub Base Course Preparing sub base course by supplying and spreading stone metal 1"11/2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing, fillingvoids with 20 cft pit/ canal sand having plasticity index of not more then 6% of suitbale quality, watering and compacting to achieve 98-100% density as per modified AASHO specification, Rate includes all cost of materials, T&P and carriage up to site of work.			
	19034	Cft	9427.20	% Cft	1794373
3		Brick on End Edging Laying on bricks on end deging including supply of 9"x41/2"x3" 1st class burnt bricks excavation for laying edging with small size parallel to the road. Rate includes all coast of materials labour and carriage to the site of work.			
	6345	Rft	2834.16	% Rft	179827
4		Base Course Preparing Base course by supplying and spreading stone metal of approved quality properly graded to maximum size 1-11/2" in required thickness to proper camber and grade including supplying and spreading 15 cft: screening & non plastic quarry fines filling depressions with stone metal after initial rolling including watering and compacting the same as to achieve 100% density as per modified AASHO specification.(Rate including providing & using Templates,screen,forms as directed). (Rate includes cost of materials T&P and carriage upto site of work).			
	19034	Cft	10737.95	% Cft	2043861
5		Ist coat Providing surface dressing Ist coat on new or existing surface with 30 lbs of biumen of 80-100 penetration & 4 cft crush bajri of 3/8-3/4" gauge including cleaning to road surface rolling after each coat etc complete. Rate includes all cost of materials T&P and Carriage upto site of work.			
	38069	Sft	1661.50	% Sft	632516
6		1" thick Carpet. Providing 1"1/2 thick (Consolidated) primixed carpet in proper camber and grade including supply 15 cft Crush Bajri and 5 Cft hill sand of approved quality and gauge with 93 lbs of bitumen of 80-100 penetration including mixing in mechanical mixture in required proportion heating the material and cleaning to road surface. Rate including all cost of materials T&P and carriage upto site of work.			
	38069	Sft	4589.70	% Sft	1747253
					Total Rs: 10434723
Add: Diff Cost of Bitumen	16.49	Tons	P Tons	18748.00	(-) 309154
					Total Rs: 10125569/

Note:- The Quantities and Rates are Provisional and or Subjected to revision as per T.S by the competant authority.


CONTRACTOR


Executive Engineer
Highway Division
Shaheed Benazir Abad

SCHEDULE "B" RCC Pipe


Bill of Quantities


Name of Work:-

CONST: OF ROAD FROM SHAH INAYAT ROAD TO MUHAMMAD IBRAHIM ZARDARI
MILE 0/0-0/4+440.

Quantity	S.No	Item of Work	Rate	Unit	Amount
1		Providing & Fixing RCC Pipe 18" inch dia Coller of B Class Banding Fixing Positioning i/c cutting and filling i/c testing with waster head.			
64	Rft.		Rs. 412.00	P.Rft	Rs:26368/-
Total					Rs:26368/-

Note:- The Quantities and Rates are Provisional and or Subjected to revision as per T.S by the competant authority.


CONTRACTOR


Executive Engineer
Highway Division
Shaheed Benazir Abad

3"Span RCC Culvert.

Bill of quantities

Name of Work:-

CONST: OF ROAD FROM SHAH INAYAT ROAD TO MUHAMMAD IBRAHIM ZARDARI MILE 0/0-0/4+440.

S.No:	Item	Calculations	Rate	Unit	Amount
1	Excavation in foundation of building and other structure i/c degbilin dressing refilling around the structure with excavated earth watering and rammin lead up to one chain and lift upto 5 feet(in ordinary soil)(s.l.No:18/P-4).				
	1600 Cft	@Rs:	3176.25	%0 Cft	5082
2	Cement concrete brick or stone ballast 1/1/2" gauge ratio 1:4:8				
	240 Cft	@Rs:	9416.28	% Cft	22599
3	Pacca Brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I.No:4/P-24)				
	372 Cft	@Rs:	12501.41	% Cft	46505
4	Cement concrete plain including placing compacting finishing and curring complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4(S.I.No:5/P-18)				
	75 Cft	@Rs:	14429.25	% Cft	10822
5	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastering including cost of bending wire also includes removal of rust from bars,				
	5.27 Cwt	@Rs:	5001.70	% Cwt	26359
6	R.C.C work including all labour and material except the cost of steel refocement and its labour for binding and kinds of forms moulds lifting shuttering curring rendering and finishing the exposed surface includes sceening and washing of shingle R.C.C work in roof slab beam columns rafts lintels and other structure main bars in position complete in all respect ratio 1:2:4.				
	81 Cft	@Rs:	309.78	% Cft	25092
7	Erection and removal of centering for RCC of CC plain (b) Vertical wood.				
	24 Sft	@Rs:	3127.41	% Sft	751
8	Cement plaster 1:3 upto 20" height 1/2" t (S.I.No:9/P-58)				
	200 Sft	@Rs:	2344.59	% Sft	4689
9	Brick on Edge Flooring laid in 1:6 cement mortar over a bed 3/4" thick cement morot ratio 1:6 (SR.I.No:P-46)				
	70 Cft	@Rs:	5256.63	% Cft	3680
10	Supplying & Filling Sand Under Floor and plugging in walls (Sr.I.No:29 P-30)				
	513 Cft	@Rs:	1141.25	% Cft	5855

Rs. 151434 x1 No

Note:- The Quantities and Rates are Provisional and or Subjected to revision as per T.S by the competant authority.

CONTRACTOR

Executive Engineer
Highway Division
Shaheed Benazir Abad

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. 02 Dated 13-05-2016Contract Value: 10041222/Contract Title: CONSTT: OF ROAD FROM SHAH INAYAT ROAD TO MUHAMMAD
IBRAHIM ZARDARI MILE 0/0-0/4+440.

[M/S Khalil Engineering Works] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice. Without limiting the generality of the foregoing,

[M/S Khalil Engineering Works] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[M/S Khalil Engineering Works] accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

[M/S Khalil Engineering Works] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard,

[M/S Khalil Engineering Works] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.



EXECUTIVE ENGINEER

Highway Division
Procuring Agency
Shahed Durrani Road



[Contractor]

16 INTEGRITY PACT

16.1 If the Contractor or any of his Sub-Contractors, agents or servants is found to have violated or involved in violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then the Procuring Agency shall be entitled to:

(a) recover from the Contractor an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by the Contractor or any of his Sub-Contractors, agents or servants;

(b) Terminate the Contract; and

(c) Recover from the Contractor any loss or damage to the Procuring Agency as a result of such termination or of any other corrupt business practices of the Contractor or any of his Sub-Contractors, agents or servants. On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor shall demobilize from the site leaving behind Contractor's Equipment which the Procuring Agency instructs, in the termination notice, to be used for the completion of the works at the risk and cost of the Contractor. Payment upon such termination shall be made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having deducted the amounts due to the Procuring Agency under Sub-Para (a) and (c) of this Sub-Clause.



(CONTRACTOR)



EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD



DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION,
SHAHEED BENAZIR ABAD

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATION DEPTT: Executive Engineer Highway Division Shaheed Benazirabad.
- 2). PROVINCIAL / LOCAL GOVT: / OTHER: District Government.
- 3). TITLE OF CONTRACT: CONSTT: OF ROAD KHANDO V ROAD TO VILLAHE WALI MUHAMMAD & ALLAH WASAYO JAMALI MILE 0/0-0/4.
- 4). TENDER NUMBER. E.E HIGHWAY DIVISION TC/G-55/533, DATED: 21-04-2016.
- 5). BRIEF DESCRIPTION OF CONTRACT _____
- 6). FORUM THAT APPROVED THE SCHEME: (A.D.P)
- 7). TENDER ESTIAMTED VALUE: 8.40 (M)
- 8). ENGINEER'S ESTIMATE 8.124 (M)
(For civil works quality).
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (12) Months
- 10). TENDER OPENED ON (DATE & TIME) 13-05-2016
- 11). NUMBER OF TENDER DOCUMENTS SLOD 04 Nos
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT Already sent
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S United Engg: Constt: Co:
- 16). CONTRACT AWARD PRICE 7941544/-
- 17). RAKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (1) M/S United Engg: Constt: Co:
(i.e. 1st, 2nd, 3rd EVALUATION) (2) M/S Atta Muhammad Bughio
(3) Mr. Muhammad Hashim Mari
(4) Mr. Muhammad Yaqoob Arain
- 18). MEHTOD OF PROCUREMENT USED (Tick one)
- | | |
|---|--------------------------|
| a). SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ | <input type="checkbox"/> |
| b). SINGLE STAGE - TWO ENVELOPE PROCEDURE _____ | <input type="checkbox"/> |
| c). TWO STAGE BIDDING PROCEDURE _____ | <input type="checkbox"/> |
| d). TWO STAGE TWO ENVELOPE PROCEDURE _____ | <input type="checkbox"/> |

PLEASE SPECIFY IF ANY OTHER MEHTOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

6). APPROVING AUTHORITY FOR AWARD OF CONTRACT

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website

(If yes, give date and SPPRA Identification No)

Yes	<input checked="" type="checkbox"/>	SPPRA S.NO. 27782		
No	<input type="checkbox"/>			

ii). News Papers

(If yes, give names of newspapers and dates)

Daily Sobh (Sindhi) dt: 24-04-2016, Daily Jang (Urdu) dt: 25-04-2016 & Dawn (English) dt: 25-04-2016.

Yes	<input checked="" type="checkbox"/>			
No	<input type="checkbox"/>			

22). NATURE OF CONTRACT

	<input checked="" type="checkbox"/>		Int	<input type="checkbox"/>
--	-------------------------------------	--	-----	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING.

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	--------------------------	----	--------------------------	--------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

27). WETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

28). WETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

29). WHETHER NAMES OF BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

30). WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attached copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
	<input checked="" type="checkbox"/>			

31). ANY COMPLAINTS RECEIVED.
(If yes, give details)

Yes			
No			✓

32). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS.
(If yes, give reasons)

Yes		✓	No	
-----	--	---	----	--

33). WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give details reasons)

Yes		✓	No	
-----	--	---	----	--

34). DEVIATION FROM QUALIFICATION CRITERIA
(If yes give details)

Yes	✓	No	✓
-----	---	----	---

35). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36). WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT/ IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.

Yes		No	✓
-----	--	----	---

37). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUAR ETC)?

Yes		No	✓
-----	--	----	---

38). SPECIAL CONDITION, IF ANY
(If yes, give Brief Description)

Yes			
No	✓		

Signature & Official Stamp of Authorized Officer

EXECUTIVE ENGINEER
Highway Division
Shaheed Benazirabad

FOR OFFICE USE ONLY.



OFFICE OF THE
EXECUTIVE ENGINEER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD.

No: TC/G-55/ 694 S.B.A. Dated. 24/5/2016

WORK ORDER

To,

M/S United Engineers Constt: Co:
Government Contractor,
NAWABSHAH.

Subject: - **CONSTITUTION OF ROAD FROM KHANDO ROAD TO VILLAGE WALI MUHAMMAD & ALLAH WASAYO JAMALI MILE 0/0-0/4.**


Reference: - Your Tender dated. 13-05-2016.

Rate quoted by you Part -A @Rs: 2.90% Below (Two Point Ninety Percent Below) for road component Part A, 13.15% Above (Thirteen Point Fifteen Percent Above) for RCC Pipe component Part B, 17% Above (Seventeen Percent Above) for Masonary Structure 3' Span Culvert component Part C & 19.20% Above (Nineteen Point Twenty Percent Above) for Masonary Structure 10' Span Bridge component Part D, of the estimated rates entered in Schedule 'B' for the above work have been approved by the Superintending Engineer, Works and Services, Shaheed Benazir Abad vide his office letter No: BB/T/ 1044, Dated: 18-05-2016 being the lowest.

You are therefore directed to please start the work within 7(Seven) days under the instruction from Assistant Engineer, concerned.


The period for the completion of the work is (12) (Twelve) months and you are instructed to complete the same within the Schedule period and as per P.W.D Specifications.

Also please attend the Divisional Office immediately to sign the tender documents and get the agreement stamped from Treasury Officer/District Accounts Officer, Shaheed Benazir Abad, otherwise no payment will be made.


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

Copy forwarded to the Assistant Engineer, Highway Sub-Division, Sakrand, for information. He is directed to please intimate the actual date of start of the work in due course.

Certified copies of the Schedule 'A' & 'B' are enclosed herewith for office record.


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made on the 2th day of June 2016 between Executive Engineer, Highway Division, Shaheed Benazir Abad) of the one part and _____ of the other part.

Agency: M/S United Engg: Constt: Co:

Tender Amount Rs: 7941544/-

WHEREAS the Procuring Agency is desirous that certain Works, viz **CONSTT: OF ROAD FROM Khando ROAD TO VILLAGE WALI MUHAMMAD & ALLAH WASSAYO JAMALI MILE 0/0-0/4** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesses as follows:

In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to:



[Signature]
CONTRACTOR

[Signature]

the Contractor, in consideration of the provisions of the Contract, the Contractor shall be liable to pay the amount payable under the provisions of the Contract by the Contractor.

the Contractor, in consideration of the provisions of the Contract, the Contractor shall be liable to pay the amount payable under the provisions of the Contract by the Contractor.

caused this Contract Agreement to be written in accordance with their

[Signature]
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION,
SHAHEED BENAZIR ABAD

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

CONDITIONS OF CONTRACT

1. GENERAL PROVISIONS

1.1 Definitions

In the Contract as defined below, the words and expressions defined shall have the following meanings assigned to them, except where the context requires otherwise:

The Contract

1.1.1 —Contract^{ll} means the Contract Agreement and the other documents listed in the Contract Data.

1.1.2 —Specifications^{ll} means the document as listed in the Contract Data, including Procuring Agency's requirements in respect of design to be carried out by the Contractor (if any), and any Variation to such document.

1.1.3 —Drawings^{ll} means the Procuring Agency's drawings of the Works as listed in the Contract Data, and any Variation to such drawings.

Persons

1.1.4 —Procuring Agency^{ll} means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee.

1.1.5 —Contractor^{ll} means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee.

1.1.6 —Party^{ll} means either the Procuring Agency or the Contractor.

Dates, Times and Periods

1.1.7 —Commencement Date^{ll} means the date fourteen (14) days after the date the Contract comes into effect or any other date named in the Contract Data.

1.1.8 —Day^{ll} means a calendar day


1.1.9 —Time for Completion^{ll} means the time for completing the Works as stated in the Contract Data (or as extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments

1.1.10 —Cost^{ll} means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off the Site, including overheads and similar charges but

Lulab
Contractor

35


EXECUTIVE ENGINEER
Highway Division
Shahed Hussainabad

does not include any allowance for profit.

Other Definitions

1.1.11 —Contractor's Equipment means all machinery, apparatus and other things required for the execution of the Works but does not include Materials or Plant intended to form part of the Works.

1.1.12 —Country means the Islamic Republic of Pakistan.

1.1.13 —Procuring Agency's Risks means those matters listed in Sub-Clause 6.1.

1.1.14 —Force Majeure means an event or circumstance which makes performance of a Party's obligations illegal or impracticable and which is beyond that Party's reasonable control.

1.1.15 —Materials means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the Contractor.

1.1.16 —Plant means the machinery and apparatus intended to form or forming part of the Works.

1.1.17 —Site means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site.

1.1.18 —Variation means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 10.1.

1.1.19 —Works means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be performed by the Contractor including temporary works and any variation thereof.

1.1.20 —Engineer means the person notified by the Procuring Agency to act as Engineer for the purpose of the Contract and named as such in Contract Data.

1.2 Interpretation


Words importing persons or parties shall include firms and organizations. Words importing singular or one gender shall include plural or the other gender where the context requires.

1.3 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance with the order as listed in the Contract Data.

Gulab
Contractor

36


EXECUTIVE ENGINEER
Highway Division
Shaheed Benazirabad

1.4 Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.

1.5 Communications

All Communications related to the Contract shall be in English language.

1.6 Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay all fees and other charges in respect of the Works.

2. THE PROCURING AGENCY

2.1 Provision of Site

The Procuring Agency shall provide the Site and right of access thereto at the times stated in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are factual and interpretative reports about the surface and subsurface conditions at the Site.

2.2 Permits etc.

The Procuring Agency shall, if requested by the Contractor, assist him in applying for permits, licenses or approvals which are required for the Works.

2.3 Engineer's/Procuring Agency's Instructions

The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works.

2.4 Approvals

No approval or consent or absence of comment by the Engineer/Procuring Agency shall affect the Contractor's obligations.


3. ENGINEER'S/PROCURING AGENCY'S REPRESENTATIVES

3.1 Authorized Person

The Procuring Agency shall appoint a duly authorized person to act for him and on his behalf for the purposes of this Contract. Such authorized person shall be duly identified in the Contract Data or otherwise notified in writing to the Contractor as soon as he is so appointed. In either case the Procuring Agency shall notify the Contractor, in writing, the precise scope of the authority of such authorized person at the time of his appointment.

Gulab
Contractor

37


EXECUTIVE ENGINEER
Highways Division
Shaheed Benazirabad

3.2 Engineer's/Procuring Agency's Representative

The name and address of Engineer's/Procuring Agency's Representative is given in Contract Data. However the Contractor shall be notified by the Engineer/Procuring Agency, the delegated duties and authority before the Commencement of works.

4. THE CONTRACTOR

4.1 General Obligations

The Contractor shall carry out the works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor's Equipment which may be required

4.2 Contractor's Representative

The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only after obtaining the consent of the Procuring Agency for such appointment which consent shall not be withheld without plausible reason(s) by the Procuring Agency. Such authorized representative may be substituted/ replaced by the Contractor at any time during the Contract Period but only after obtaining the consent of the Procuring Agency as aforesaid.

4.3 Subcontracting

The Contractor shall not subcontract the whole of the works. The Contractor shall not subcontract any part of the works without the consent of the Procuring Agency.

4.4 Performance Security

The Contractor shall furnish to the Procuring Agency within fourteen (14) days after receipt of Letter of Acceptance a Performance Security at the option of the bidder, in the form of Payee's order /Bank Draft or Bank Guarantee from scheduled bank for the amount and validity specified in Contract Data.

5. DESIGN BY CONTRACTOR

5.1 Contractor's Design

The Contractor shall carry out design to the extent specified, as referred to in the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring Agency all designs prepared by him, within fourteen (14) days of receipt the Engineer/Procuring Agency shall notify any comments or, if the design submitted is not in accordance with the Contract, shall reject it stating the reasons. The

Gulab
Contractor

38


EXECUTIVE ENGINEER
Highway Division
Shaheen Bagh, Islamabad

Contractor shall not construct any element of the works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Procuring Agency or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary.

5.2 Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Engineer/Procuring Agency shall be responsible for the Specifications and Drawings.

6. PROCURING AGENCY'S RISKS


6.1 The Procuring Agency's Risks

The Procuring Agency's Risks are:-

- a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country;
- b) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country;
- c) riot, commotion or disorder by persons other than the Contractor's personnel and other employees including the personnel and employees of Sub- Contractors, affecting the Site and/or the Works;
- d) ionizing radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material;
- e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;
- f) use or occupation by the Procuring Agency of any part of the Works, except as may be specified in the Contract;
- g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Procuring Agency's personnel or by others for whom the Procuring Agency is responsible;
- h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor's failure; and

Gulab
Contractor

39


EXECUTIVE ENGINEER
Highway Division
Shahd Bagh, Benazirabad

i) physical obstructions or physical conditions other than climatic conditions, encountered on the Site during the performance of the Works, for which the Contractor immediately notified to the Procuring Agency and accepted by the Procuring Agency.

7. TIME FOR COMPLETION

7.1 Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 7.3 below, within the Time for Completion.

7.2 Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data.

7.3 Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Procuring Agency/Engineer of any event(s) falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring Agency/Engineer for a reasonable extension in the time for the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency/Engineer for the same; and the Procuring Agency may extend the time for completion as determined.

7.4 Late Completion


If the Contractor fails to complete the Works within the Time for Completion, the Contractor's only liability to the Procuring Agency for such failure shall be to pay the amount as **liquidity damages** stated in the Contract Data for each day for which he fails to complete the Works.

8. TAKING-OVER

8.1 Completion

The Contractor may notify the Engineer/Procuring Agency when he considers that the Works are complete.

Gulab
Contractor

40

EXECUTIVE ENGINEER
Higher Circle
Shaheed Benazirabad

8.2 Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the Contractor the Procuring Agency/Engineer shall either takeover the completed works and issue a Certificate of Completion to that effect or shall notify the Contractor his reasons for not taking-over the works. While issuing the Certificate of Completion as aforesaid, the Procuring Agency/Engineer may identify any outstanding items of work which the Contractor shall undertake during the Maintenance Period.

9. REMEDYING DEFECTS

9.1 Remediating Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of the Certificate of Completion carry out, at no cost to the Procuring Agency, repair and rectification work which is necessitated by the earlier execution of poor quality of work or use of below specifications material in the execution of Works and which is so identified by the Procuring Agency/Engineer in writing within the said period. Upon expiry of the said period, and subject to the Contractor's faithfully performing his aforesaid obligations, the Procuring Agency/Engineer shall issue a Maintenance Certificate whereupon all obligations of the Contractor under this Contract shall come to an end.

Failure to remedy any such defects or complete outstanding work within a reasonable time shall entitle the Procuring Agency to carry out all necessary works at the Contractor's cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation.

9.2 Uncovering and Testing


The Engineer/Procuring Agency may give instruction as to the uncovering and/or testing of any work. Unless as a result of an uncovering and/or testing it is established that the Contractor's design, materials, plant or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2.

10. VARIATIONS AND CLAIMS

10.1 Right to Vary

The Procuring Agency/Engineer may issue Variation Order(s) in writing. Where for any reason it has not been possible for the Procuring Agency/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the Procuring Agency/Engineer in writing and if the same are not refuted/denied by the Procuring Agency/Engineer within ten (10) days of the receipt of such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause.

Gulab
Contractor

41

ENGINEER
Shahd Bagh, Islamabad

10.2 Valuation of Variations

Variations shall be valued as follows:

- a) at a lump sum price agreed between the Parties, or
- b) where appropriate, at rates in the Contract, or
- c) in the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which
- d) at appropriate new rates, as may be agreed or which the Engineer/Procuring Agency considers appropriate, or
- e) if the Engineer/Procuring Agency so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor's Equipment, and of Materials, used.

10.3 Changes in the Quantities.

- a) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Procuring Agency/Engineer shall adjust the rate to allow for the change and will be valued as per sub clause 10.2.
- b) The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency.
- c) If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.

10.4 Early Warning

The Contractor shall notify the Engineer/Procuring Agency in writing as soon as he is aware of any circumstance which may delay or disrupt the Works, or which may give rise to a claim for additional payment.

To the extent of the Contractor's failure to notify, which results to the Engineer/Procuring Agency being unable to keep all relevant records or not taking steps to minimize any delay, disruption, or Cost, or the value of any Variation, the Contractor's entitlement to extension of the Time for Completion or additional payment shall be reduced/rejected.

10.5 Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Agency's Risks, the Contractor shall be entitled to the amount of such Cost. If as a result of any

Gulab
Contractor

42

EXECUTIVE ENGINEER
Highway Division
Shaheed Benazirabad

Procuring Agency's Risk, it is necessary to change the Works, this shall be dealt with as a Variation subject to Contractor's notification for intention of claim to the Engineer/Procuring Agency within fourteen (14) days of the occurrence of cause.

10.6 Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Agency an itemized detailed breakdown of the value of variations and claims within twenty eight (28) days of the instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and if possible agree the value. In the absence of agreement, the Procuring Agency shall determine the value.

11. CONTRACT PRICE AND PAYMENT

11.1 (a) Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall, subject to Clause 11.3, be paid by the Procuring Agency to the Contractor within 30 days after such Interim Payment Certificate has been jointly verified by Procuring Agency and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 11.5, within 60 days after such Final Payment Certificate has been jointly verified by Procuring Agency and Contractor;

Provided that the Interim Payment shall be caused in thirty (30) days and Final Payment in 60 days in case of foreign funded project. In the event of the failure of the Procuring Agency to make payment within 90 days then Procuring Agency shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per annum in local currency and LIBOR+1% for foreign currency, upon all sums unpaid from the date by which the same should have been paid.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject to Clause 10.

11.2 Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

- a) the value of the Works executed less to the cumulative amount paid previously; and
- b) value of secured advance on the materials and valuation of variations (if any).

The Contractor shall submit each month to the Engineer/Procuring Agency a statement showing the amounts to which he considers himself entitled.

Gulab
Contractor

43

EXECUTIVE ENGINEER
Highway Division
Shabbar Hussain

11.3 Interim Payments

Within a period not exceeding seven (07) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30/60) days from the said date of submission by the Contractor, the Procuring Agency shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.

11.4 Retention

Retention money shall be paid by the Procuring Agency to the Contractor within fourteen (14) days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later.

11.5 Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Engineer to verify and the Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Procuring Agency together with any documentation reasonably required to enable the Procuring Agency to ascertain the final contract value.

Within sixty (60) days from the date of receipt of the verified final account from the Engineer, the Procuring Agency shall pay to the Contractor any amount due to the Contractor. While making such payment the Procuring Agency may, for reasons to be given to the Contractor in writing, withhold any part or parts of the verified amount.

11.6 Currency

Payment shall be in the currency stated in the Contract Data.

12. DEFAULT

12.1 Defaults by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Procuring Agency's notice, the Procuring Agency may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor's Equipment which the Procuring Agency instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor.

Gulab
Contractor

44

EXECUTIVE ENGINEER
Highways Division
Shahdol District

12.2 Defaults by Procuring Agency

If the Procuring Agency fails to pay in accordance with the Contract, or is, despite a written complaint, in breach of the Contract, the Contractor may give notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days after the Procuring Agency's receipt of this notice, the Contractor may suspend the execution of all or parts of the Works.

If the default is not remedied within twenty eight (28) days after the Procuring Agency's receipt of the Contractor's notice, the Contractor may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site.

12.3 Insolvency

If a Party is declared insolvent under any applicable law, the other Party may by notice terminate the Contract immediately. The Contractor shall then demobilize from the site leaving behind, in the case of the Contractor's insolvency, any Contractor's Equipment which the Procuring Agency instructs in the notice is to be used for the completion of the Works.

12.4 Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the works executed and of the Materials and Plant reasonably delivered to the site, adjusted by the following:

- a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
- b) any sums to which the Procuring Agency is entitled,
- c) if the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, the Procuring Agency shall be entitled to a sum equivalent to twenty percent (20%) of the value of parts of the Works not executed at the date of the termination, and
- d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the cost of his demobilization together with a sum equivalent to ten percent (10%) of the value of parts of the works not executed at the date of termination.

The net balance due shall be paid or repaid within twenty eight (28) days of the notice of termination.

13. RISKS AND RESPONSIBILITIES

13.1 Contractor's Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care


Contractor

45

EXECUTIVE ENGINEER
Highways Division
Shaheed Benazirabad

of the Works from the Commencement Date until the date of the Procuring Agency's/Engineer's issuance of Certificate of Completion under Sub-Clause 8.2. Responsibility shall then pass to the Procuring Agency. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract.

Unless the loss or damage happens as a result of any of the Procuring Agency's Risks, the Contractor shall indemnify the Procuring Agency, or his agents against all claims loss, damage and expense arising out of the Works.

13.2 Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Agency immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent agreed with the Procuring Agency demobilize the Contractor's Equipment.

If the event continues for a period of eighty four (84) days, either Party may then give notice of termination which shall take effect twenty eight (28) days after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:

- a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
- b) the cost of his demobilization, and
- c) less any sums to which the Procuring Agency is entitled.

The net balance due shall be paid or repaid within thirty five (35) days of the notice of termination.

14. INSURANCE

14.1 Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the types, in the amounts and naming as insured the persons stipulated in the Contract Data except for items (a) to (e) and (i) of the Procuring Agency's Risks under Sub- Clause 6.1. The policies shall be issued by insurers and in terms approved by the Procuring Agency. The Contractor shall provide the Engineer/Procuring Agency with evidence that any required policy is in force and that the premiums have been paid.

14.2 Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Procuring Agency may, without prejudice to any other right or

Gulab
Contractor

46

EXECUTIVE ENGINEER
Highway Division
Shaheed Behzad

remedy effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data from any other amounts due to the Contractor.

15. RESOLUTION OF DISPUTES

15.1 Engineer's Decision

If a dispute of any kind whatsoever arises between the Procuring Agency and the Contractor in connection with the works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Procuring Agency (Superintending Engineer) and the Contractor.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to proceed with the work with all due diligence, and the Contractor and the Procuring Agency (Superintending Engineer) shall give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award.

15.2 Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer of consultant or if no decision is given within the time set out in Sub-Clause 15.1 here above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the Engineer is revised by an arbitrator.

If a contractor is dissatisfied with the decision of the Engineer of the department or decision is not given in time then he can approach Superintending Engineer within 14 days, in case of dissatisfaction with decision of Superintending Engineer or not decided within 28 days, then arbitration process would be adopted as per clause 15.3.

15.3 Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made there under and any statutory modifications thereto. Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.

Gulab
Contractor

47

EXECUTIVE ENGINEER
Shah Wali Pur
Shah Wali Pur

16 INTEGRITY PACT

16.1 If the Contractor or any of his Sub-Contractors, agents or servants is found to have violated or involved in violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then the Procuring Agency shall be entitled to:


(a) recover from the Contractor an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by the Contractor or any of his Sub-Contractors, agents or servants;

(b) Terminate the Contract; and

(c) Recover from the Contractor any loss or damage to the Procuring Agency as a result of such termination or of any other corrupt business practices of the Contractor or any of his Sub-Contractors, agents or servants. On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor shall demobilize from the site leaving behind Contractor's Equipment which the Procuring Agency instructs, in the termination notice, to be used for the completion of the works at the risk and cost of the Contractor. Payment upon such termination shall be made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having deducted the amounts due to the Procuring Agency under Sub-Para (a) and (c) of this Sub-Clause.

Galab
Contractor

48


EXECUTIVE ENGINEER
Highway Division
Shabeeh Bhanu Prasad

Bill Of Quantities

Sr: No: 03

Billy Quantities

SCHEDULE "B"

Name of Work:- CONSTT: OF ROAD FROM ^{Khanda} ROAD TO VILLAGE WALI MUHAMMAD & ALLAH WASSAYO JAMALI MILE 0/0-0/4.

S.No:	Quantity	Item of Work	Rate	Unit	Amount
1	<u>Earth work (Formation)</u>				
	Earth work for road embankment by bulldozers including ploughing mixing clod breaking dressing and compacting with optimum moisture contents lead upto 100" and lift upto 5" in all type of soil except rock.				
	<u>E/W 85% Density W.E.L (2-0 Miles)</u>				
	33600	Cft	8681.43	% 0Cft	291696
	<u>E/W 95-100% Density W.E.L</u>				
	9517	Cft	11215.37	% 0Cft	106737
	<u>E/W On Berms W.E.L</u>				
	10113	Cft	7233.57	% 0Cft	73153
	<u>E/W 85% Density W.O.L</u>				
	131200	Cft	3656.23	% 0Cft	479697
	<u>E/W 95-100% Density W.O.L</u>				
	28552	Cft	6190.17	% 0Cft	176742
	<u>E/W On Berms W.O.L</u>				
	30341	Cft	2208.37	% 0Cft	67004
2	<u>Sub Base Course</u>				
	Preparing sub base course by supplying and spreading stone metal 1 1/2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing, filling voids with 20 cft pit/ canal sand having plasticity index of not more than 6% of suitable quality, watering and compacting to achieve 98-100% density as per modified AASHO specification. Rate includes all cost of materials, T&P and carriage up to site of work.				
	16315	Cft	9903.55	% Cft	1615764
3	<u>Brick on End Edging</u>				
	Laying on bricks on end edging including supply of 9"x4 1/2"x3" 1st class burnt bricks excavation for laying edging with small size parallel to the road. Rate includes all cost of materials labour and carriage to the site of work.				
	5438	Rft	2782.06	% Rft	151288
4	<u>Base Course</u>				
	Preparing Base course by supplying and spreading stone metal of approved quality properly graded to maximum size 1 1/2" in required thickness to proper camber and grade including supplying and spreading 15 cft: screening & non plastic quarry fines filling depressions with stone metal after initial rolling including watering and compacting the same as to achieve 100% density as per modified AASHO specification. (Rate including providing & using Templates, screen, forms as directed). (Rate includes cost of materials T&P and carriage upto site of work).				
	16315	Cft	11268.05	% Cft	1838382
5	<u>1st coat</u>				
	Providing surface dressing 1st coat on new or existing surface with 30 lbs of bitumen of 80-100 penetration & 4 cft crush bajri of 3/8-3/4" gauge including cleaning to road surface rolling after each coat etc complete. Rate includes all cost of materials T&P and Carriage upto site of work.				
	32630	Sft	1677.50	% Sft	547368
6	<u>1" thick Carpet.</u>				
	Providing 1 1/2" thick (Consolidated) primixed carpet in proper camber and grade including supply 15 cft Crush Bajri and 5 Cft hill sand of approved quality and gauge with 93 lbs of bitumen of 80-100 penetration including mixing in mechanical mixture in required proportion heating the material and cleaning to road surface. Rate including all cost of materials T&P and carriage upto site of work.				
	32630	Sft	4643.30	% Sft	1515109

Total Rs: 6862940

Add: Diff Cost of Bitumen 14.13 Tons P Tons 18748.00

(-) 264908

Total Rs: 6598032/

Note:- The Quantities and Rates are Provisional and or Subjected to revision as per T.S by the competent authority.

CONTRACTOR
CONTRACTOR

Executive Engineer
Executive Engineer
Highway Division
Shaheed Benazir Abad

SCHEDULE "B" RCC Pipe


Bull 1 Cement/has

Name of Work:- CONSTT: OF ROAD FROM ~~Wanda~~ ROAD TO VILLAGE WALI MUHAMMAD & ALLAH WASSAYO JAMALI MILE 0/0-0/4.

Quantity	S.No	Item of Work	Rate	Unit	Amount
1		Providing & Fixing RCC Pipe 18" inch dia Coller of B Class Banding Fixing Positioning i/c cutting and filling i/c testing with waster head.			
64	Rft.		Rs. 412.00	P.Rft	Rs:26368/-
Total					Rs:26368/-

Note:- The Quantities and Rates are Provisional and or Subjected to revision as per T.S by the competant authority.

Contractor
CONTRACTOR


Executive Engineer
Highway Division
Shaheed Benazir Abad

3" Span RCC Culvert.

Bill of Materials

Name of Work:-

CONSTR: OF ROAD FROM VILLAGE WALI MUHAMMAD & ALLAH WASSAYO JAMALI MILE 0/0-0/4.

S.No:	Item	Calculations	Rate	Unit	Amount
1	Excavation in foundation of building and other structure i/c degbilin dressing refilling around the structure with excavated earth watering and rammin lead up to one chain and lift upto 5 feet(in ordinary soil)(s.I.No:18/P-4).				
	1600 Cft	@Rs:	3176.25	%0 Cft	5082
2	Cement concrete brick or stone ballast 1/1/2" gauge ratio 1:4:8				
	240 Cft	@Rs:	9416.28	% Cft	22599
3	Pacca Brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I.No:4/P-24)				
	372 Cft	@Rs:	12501.41	% Cft	46505
4	Cement concrete plain including placing compacting finishing and curring complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4(S.I.No:5/P-18)				
	75 Cft	@Rs:	14429.25	% Cft	10822
5	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastering including cost of bending wire also includes removal of rust from bars,				
	5.27 Cwt	@Rs:	5001.70	% Cwt	26359
6	R.C.C work including all labour and material except the cost of steel refocement and its labour for binding and kinds of forms moulds lifting shuttering curring rendering and finishing the exposed surface includes sceening and washing of shingle R.C.C work in roof slab beam colums rafts lintels and other structure main bars in position complete in all respect ratio 1:2:4.				
	81 Cft	@Rs:	309.78	% Cft	25092
7	Erection and removal of centering for RCC of CC plain (b) Vertical wood.				
	24 Sft	@Rs:	3127.41	% Sft	751
8	Cement plaster 1:3 upto 20" height 1/2" t (S.I.No:9/P-58)				
	200 Sft	@Rs:	2344.59	% Sft	4689
9	Brick on Edge Florng laid in 1:6 cement mortor over a bed 3/4" thick cement morot ratio 1:6 (SR.I.No:P-46)				
	70 Cft	@Rs:	5256.63	% Cft	3680
10	Supplying & Filling Sand Under Floor and plugging in walls (Sr.I.No:29 P-30)				
	513 Cft	@Rs:	1141.25	% Cft	5855

Rs. 151434 x3 Nos ,

Note:- The Quantities and Rates are Provisional and or Subjected to revision as per T.S by the competant authority.

Shahab
CONTRACTOR

(Signature)
Executive Engineer
Highway Division
Shaheed Benazir Abad

10" Span RCC Culvert

Bill of Quantities

Name of Work:-


CONST: OF ROAD FROM ~~Rimda~~ ROAD TO VILLAGE WALI MUHAMMAD & ALLAH WASSAYO JAMALI MILE 0/0-0/4.

S.No:	Item	Calculations	Rate	Unit	Amount
1	Excavation in foundation of building and other structure i/c degbilin dressing refilling around the structure with excavated earth watering and rammin lead up to one chain and lift upto 5 feet(in ordinary soil)(s.I.No:18/P-4).				
	5650 Cft	@Rs:	3176.25	%0 Cft	17946
2	Cement concrete brick or stone ballast 1/1/2" gauge ratio 1:4:8				
	1020 Cft	@Rs:	9416.28	% Cft	96046
3	Pacca Brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I.No:4/P-24)				
	2637 Cft	@Rs:	12501.41	% Cft	329662
4	Cement concrete plain including placing compacting finishing and curring complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4(S.I.No:5/P-18)				
	462 Cft	@Rs:	14429.25	% Cft	66663
5	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastening including cost of bending wire also includes removal of rust from bars,				
	27.54 Cwt	@Rs:	5001.70	% Cwt	137747
6	R.C.C work including all labour and material except the cost of steel refocement and its labour for binding and kinds of forms moulds lifting shuttering curring rendering and finishing the exposed surface includes sceening and washing of shingle R.C.C work in roof slab beam colums rafts lintels and other structure main bars in position complete in all respect ratio 1:2:4.				
	503 Cft	@Rs:	309.78	% Cft	155819
7	Erection and removal of centering for RCC of CC plain (b) Vertical wood.				
	263 Sft	@Rs:	3127.41	% Sft	8225
8	Cement plaster 1:3 upto 20" height 1/2" t (S.I.No:9/P-58)				
	470 Sft	@Rs:	2344.59	% Sft	11020

Rs. 823128 x1 No

Note:- The Quantities and Rates are Provisional and or Subjected to revision as per T/S by the competant authority.

Gulab
CONTRACTOR


Executive Engineer
Highway Division
Shaheed Benazir Abad

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. 03 Dated 13-05-2016Contract Value: 7941544/Contract Title: CONSTT: OF ROAD FROM Khando ROAD TO VILLAGE
WALI MUHAMMAD & ALLAH WASSAYO JAMALI MILE 0/0-0/4.

[M/S United Engg: Constt: Co:] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice. Without limiting the generality of the foregoing,

[M/S United Engg: Constt: Co:] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[M/S United Engg: Constt: Co:] accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

[M/S United Engg: Constt: Co:] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard,

[M/S United Engg: Constt: Co:] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.

EXECUTIVE ENGINEER
Highway Division
[Procuring Agency]

Gulab
[Contractor]

16 INTEGRITY PACT

16.1 If the Contractor or any of his Sub-Contractors, agents or servants is found to have violated or involved in violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then the Procuring Agency shall be entitled to:


(a) recover from the Contractor an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by the Contractor or any of his Sub-Contractors, agents or servants;

(b) Terminate the Contract; and

(c) Recover from the Contractor any loss or damage to the Procuring Agency as a result of such termination or of any other corrupt business practices of the Contractor or any of his Sub-Contractors, agents or servants. On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor shall demobilize from the site leaving behind Contractor's Equipment which the Procuring Agency instructs, in the termination notice, to be used for the completion of the works at the risk and cost of the Contractor. Payment upon such termination shall be made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having deducted the amounts due to the Procuring Agency under Sub-Para (a) and (c) of this Sub-Clause.


(CONTRACTOR)


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD


DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION,
SHAHEED BENAZIR ABAD

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATIN DEPTT: Executive Engineer Highway Division Shaheed Benazirabad.
- 2). PROVINCIAL / LOCAL GOVT: / OTHER: District Government.
- 3). TITLE OF CONTRACT: CONSTT: OF ROAD FROM GUPCHANI NAWAZ DAHRI ROAD TO VILLAGE FARO GUPCHANI TO CONNECT PIR BUX GUPCHANI ROAD MILE 0/0-0/6 (PHASE-I) (ACTUAL LENGTH 0/0-1/7).
- 4). TENDER NUMBER. E.E HIGHWAY DIVISION TC/G-55/533, DATED: 21-04-2016.
- 5). BRIEF DESCRIPTION OF CONTRACT _____
- 6). FORUM THAT APPROVED THE SCHEME: (A.D.P)
- 7). TENDER ESTIAMTED VALUE: 10.850 (M)
- 8). ENGINEER'S ESTIMATE 10.723 (M)
(For civil works quality).
- 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (12) Months
- 10). TENDER OPENED ON (DATE & TIME) 13-05-2016
- 11). NUMBER OF TENDER DOCUMENTS SLOD 04 Nos
(Attach list of buyers)
- 12). NUMBER OF BIDS RECEIVED 04 Nos
- 13). NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 Nos
- 14). BID EVALUATION REPORT Already sent
- 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S United Engg: Constt: Co:
- 16). CONTRACT AWARD PRICE 10508622/-
- 17). RAKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (1) M/S United Engg: Constt: Co:
(i.e. 1st, 2nd, 3rd EVALUATION) (2) Mr. Muhammad Akram Shaikh
(3) M/S Javeed Hussain Shaikh
(4) Mr. Mir Hayat Khoso
- 18). MEHTOD OF PROCUREMENT USED (Tick one)
- | | |
|---|--------------------------|
| a). SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ | <input type="checkbox"/> |
| b). SINGLE STAGE - TWO ENVELOPE PROCEDURE _____ | <input type="checkbox"/> |
| c). TWO STAGE BIDDING PROCEDURE _____ | <input type="checkbox"/> |
| d). TWO STAGE TWO ENVELOPE PROCEDURE _____ | <input type="checkbox"/> |

PLEASE SPECIFY IF ANY OTHER MEHTOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19). APPROVING AUTHORITY FOR AWARD OF CONTRACT

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21). ADVERTISEMENT:

i). SPPRA Website

(If yes, give date and SPPRA Identification No)

Yes	<input checked="" type="checkbox"/>	SPPRA S.NO. 27782	<input type="checkbox"/>
No	<input type="checkbox"/>		<input type="checkbox"/>

ii). News Papers

(If yes, give names of newspapers and dates)

Daily Sobh (Sindhi) dt: 24-04-2016, Daily Jang (Urdu) dt: 25-04-2016 & Dawn (English) dt: 25-04-2016.

Yes	<input checked="" type="checkbox"/>		<input type="checkbox"/>
No	<input type="checkbox"/>		<input type="checkbox"/>

22). NATURE OF CONTRACT

	<input checked="" type="checkbox"/>	Int	<input type="checkbox"/>
--	-------------------------------------	-----	--------------------------

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENTS?

(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING.

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27). WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29). WHETHER NAMES OF BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30). WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attached copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
	<input checked="" type="checkbox"/>		<input type="checkbox"/>

31). ANY COMPLAINTS RECEIVED.
(If yes, give details)

Yes		
No		✓

32). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS.
(If yes, give reasons)

Yes		✓	No	
-----	--	---	----	--

33). WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give details reasons)

Yes		✓	No	
-----	--	---	----	--

34). DEVIATION FROM QUALIFICATION CRITERIA
(If yes give details)

Yes	✓	No	✓
-----	---	----	---

35). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36). WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT/ IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD.

Yes		No	✓
-----	--	----	---

37). WERE PROPER SAFEFUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUAR ETC)?

Yes		No	✓
-----	--	----	---

38). SPECIAL CONDITION, IF ANY
(If yes, give Brief Description)

Yes			
No	✓		

Signature & Official Stamp of
Authorized Officer

EXECUTIVE ENGINEER
Highway Division
Shaheed Benazirabad

FOR OFFICE USE ONLY.



OFFICE OF THE
EXECUTIVE ENGINEER

HIGHWAY DIVISION, SHAHEED BENAZIR ABAD.

No: TC/G-55/ 705 S.B.A. Dated. 25/5 /2016

WORK ORDER

To,

M/S United Engineers Constt: Co:
Government Contractor,
NAWABSHAH.

Subject: - **CONSTITUTION OF ROAD FROM GUPCHANI NAWAZ DAHRI ROAD TO VILLAGE FARO GUPCHANI TO CONNECT PIR BUX GUPCHANI ROAD MILE 0/0-0/6 (PHASE-I) (ACTUAL LENGTH 0/0-1/7).**


Reference: - Your Tender dated. 13-05-2016.

Rate quoted by you Part -A @Rs: 2.81% Below (Two Point Eighty One Percent Below) for road component Part A, 13.62% Above (Thirteen Point Sixty Two Percent Above) for RCC Pipe component Part B, & 17.20% Above (Seventeen Point Twenty Percent Above) for Masonary Structure 3' Span Culvert component Part C of the estimated rates entered in Schedule 'B' for the above work have been approved by the Superintending Engineer, Works and Services, Shaheed Benazir Abad vide his office letter No: BB/T/1043, Dated: 18-05-2016 being the lowest.

You are therefore directed to please start the work within 7(Seven) days under the instruction from Assistant Engineer, concerned.


The period for the completion of the work is (12) (Twelve) months and you are instructed to complete the same within the Schedule period and as per P.W.D Specifications.

Also please attend the Divisional Office immediately to sign the tender documents and get the agreement stamped from Treasury Officer/District Accounts Officer, Shaheed Benazir Abad, otherwise no payment will be made.


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

Copy forwarded to the Assistant Engineer, Highway Sub-Division, Nawabshah, for information. He is directed to please intimate the actual date of start of the work in due course.

Certified copies of the Schedule 'A' & 'B' are enclosed herewith for office record.


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

FORM OF CONTRACT AGREEMENT


THIS CONTRACT AGREEMENT made on the 2nd day of June 2016
between Executive Engineer, Highway Division, Shaheed Benazir Abad) of the one
part and _____ of the other part.

Agency: M/S United Engg: ~~Works~~ Constt: Co:

Tender Amount Rs = 10508627.

WHEREAS the Procuring Agency is desirous that certain Works, viz **CONSTT: OF ROAD FROM GUPCHANI NAWAZ DAHRI ROAD TO VILLAGE FARO GUPCHANI TO CONNECT PIR BUX GUPCHANI ROAD MILE 0/0-0/6 (PHASE-I) (ACTUAL LENGTH 0/0-1/7)**, should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesses as follows:



(f) The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the Execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Gulab
(CONTRACTOR)

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

[Signature]
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION,
SHAHEED BENAZIR ABAD

CONDITIONS OF CONTRACT

1. GENERAL PROVISIONS

1.1 Definitions

In the Contract as defined below, the words and expressions defined shall have the following meanings assigned to them, except where the context requires otherwise:

The Contract

1.1.1 —Contract^{ll} means the Contract Agreement and the other documents listed in the Contract Data.

1.1.2 —Specifications^{ll} means the document as listed in the Contract Data, including Procuring Agency's requirements in respect of design to be carried out by the Contractor (if any), and any Variation to such document.

1.1.3 —Drawings^{ll} means the Procuring Agency's drawings of the Works as listed in the Contract Data, and any Variation to such drawings.

Persons

1.1.4 —Procuring Agency^{ll} means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee.

1.1.5 —Contractor^{ll} means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee.

1.1.6 —Party^{ll} means either the Procuring Agency or the Contractor.

Dates, Times and Periods

1.1.7 —Commencement Date^{ll} means the date fourteen (14) days after the date the Contract comes into effect or any other date named in the Contract Data.

1.1.8 —Day^{ll} means a calendar day


1.1.9 —Time for Completion^{ll} means the time for completing the Works as stated in the Contract Data (or as extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments

1.1.10 —Cost^{ll} means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off the Site, including overheads and similar charges but

Gulab
CONTRACTOR

35


EXECUTIVE ENGINEER
Highway Division
Shahed Shahrabad

does not include any allowance for profit.

Other Definitions

1.1.11 —Contractor's Equipmentll means all machinery, apparatus and other things required for the execution of the Works but does not include Materials or Plant intended to form part of the Works.

1.1.12 —Countryll means the Islamic Republic of Pakistan.

1.1.13 —Procuring Agency's Risksll means those matters listed in Sub-Clause 6.1.

1.1.14 —Force Majeurell means an event or circumstance which makes performance of a Party's obligations illegal or impracticable and which is beyond that Party's reasonable control.

1.1.15 _Materialsll means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the Contractor.

1.1.16 —Plantll means the machinery and apparatus intended to form or forming part of the Works.

1.1.17 —Sitell means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site.

1.1.18 —Variationll means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 10.1.

1.1.19 _Worksll means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be performed by the Contractor including temporary works and any variation thereof.

1.1.20 —Engineerll means the person notified by the Procuring Agency to act as Engineer for the purpose of the Contract and named as such in Contract Data.

1.2 Interpretation


Words importing persons or parties shall include firms and organizations. Words importing singular or one gender shall include plural or the other gender where the context requires.

1.3 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance with the order as listed in the Contract Data.

Galab
CONTRACTOR

36


EXECUTIVE ENGINEER
Highway Division
Shaheed Benazirabad

1.4 Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.

1.5 Communications

All Communications related to the Contract shall be in English language.

1.6 Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay all fees and other charges in respect of the Works.

2. THE PROCURING AGENCY

2.1 Provision of Site

The Procuring Agency shall provide the Site and right of access thereto at the times stated in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are factual and interpretative reports about the surface and subsurface conditions at the Site.

2.2 Permits etc.

The Procuring Agency shall, if requested by the Contractor, assist him in applying for permits, licenses or approvals which are required for the Works.

2.3 Engineer's/Procuring Agency's Instructions

The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works.

2.4 Approvals

No approval or consent or absence of comment by the Engineer/Procuring Agency shall affect the Contractor's obligations.

3. ENGINEER'S/PROCURING AGENCY'S REPRESENTATIVES

3.1 Authorized Person

The Procuring Agency shall appoint a duly authorized person to act for him and on his behalf for the purposes of this Contract. Such authorized person shall be duly identified in the Contract Data or otherwise notified in writing to the Contractor as soon as he is so appointed. In either case the Procuring Agency shall notify the Contractor, in writing, the precise scope of the authority of such authorized person at the time of his appointment.

Tulab
CONTRACTOR

37


EXECUTIVE ENGINEER
Highways Division
Shaheed Benazirabad

3.2 Engineer's/Procuring Agency's Representative

The name and address of Engineer's/Procuring Agency's Representative is given in Contract Data. However the Contractor shall be notified by the Engineer/Procuring Agency, the delegated duties and authority before the Commencement of works.

4. THE CONTRACTOR

4.1 General Obligations

The Contractor shall carry out the works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor's Equipment which may be required

4.2 Contractor's Representative

The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only after obtaining the consent of the Procuring Agency for such appointment which consent shall not be withheld without plausible reason(s) by the Procuring Agency. Such authorized representative may be substituted/ replaced by the Contractor at any time during the Contract Period but only after obtaining the consent of the Procuring Agency as aforesaid.

4.3 Subcontracting

The Contractor shall not subcontract the whole of the works. The Contractor shall not subcontract any part of the works without the consent of the Procuring Agency.

4.4 Performance Security

The Contractor shall furnish to the Procuring Agency within fourteen (14) days after receipt of Letter of Acceptance a Performance Security at the option of the bidder, in the form of Payee's order /Bank Draft or Bank Guarantee from scheduled bank for the amount and validity specified in Contract Data.

5. DESIGN BY CONTRACTOR

5.1 Contractor's Design

The Contractor shall carry out design to the extent specified, as referred to in the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring Agency all designs prepared by him, within fourteen (14) days of receipt the Engineer/Procuring Agency shall notify any comments or, if the design submitted is not in accordance with the Contract, shall reject it stating the reasons. The

Galab
CONTRACTOR

38


EXECUTIVE ENGINEER
Highway Division
Shahed Benazirabad

Contractor shall not construct any element of the works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Procuring Agency or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary.

5.2 Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Engineer/Procuring Agency shall be responsible for the Specifications and Drawings.

6. PROCURING AGENCY'S RISKS

6.1 The Procuring Agency's Risks

The Procuring Agency's Risks are:-

- a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country;
- b) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country;
- c) riot, commotion or disorder by persons other than the Contractor's personnel and other employees including the personnel and employees of Sub- Contractors, affecting the Site and/or the Works;
- d) ionizing radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material;
- e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;
- f) use or occupation by the Procuring Agency of any part of the Works, except as may be specified in the Contract;
- g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Procuring Agency's personnel or by others for whom the Procuring Agency is responsible;
- h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor's failure; and

Gulab
CONTRACTOR

39

EXECUTIVE ENGINEER
Highway Division
Shaheed Benazirabad

i) physical obstructions or physical conditions other than climatic conditions, encountered on the Site during the performance of the Works, for which the Contractor immediately notified to the Procuring Agency and accepted by the Procuring Agency.

7. TIME FOR COMPLETION

7.1 Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 7.3 below, within the Time for Completion.

7.2 Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data.

7.3 Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Procuring Agency/Engineer of any event(s) falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring Agency/Engineer for a reasonable extension in the time for the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency/Engineer for the same; and the Procuring Agency may extend the time for completion as determined.

7.4 Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Contractor's only liability to the Procuring Agency for such failure shall be to pay the amount as **liquidity damages** stated in the Contract Data for each day for which he fails to complete the Works.

8. TAKING-OVER

8.1 Completion

The Contractor may notify the Engineer/Procuring Agency when he considers that the Works are complete.

Gulab
CONTRACTOR

40

EXECUTIVE ENGINEER
Highway Deptt
Siraheddi Benazirabad

8.2 Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the Contractor the Procuring Agency/Engineer shall either takeover the completed works and issue a Certificate of Completion to that effect or shall notify the Contractor his reasons for not taking-over the works. While issuing the Certificate of Completion as aforesaid, the Procuring Agency/Engineer may identify any outstanding items of work which the Contractor shall undertake during the Maintenance Period.

9. REMEDYING DEFECTS

9.1 Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of the Certificate of Completion carry out, at no cost to the Procuring Agency, repair and rectification work which is necessitated by the earlier execution of poor quality of work or use of below specifications material in the execution of Works and which is so identified by the Procuring Agency/Engineer in writing within the said period. Upon expiry of the said period, and subject to the Contractor's faithfully performing his aforesaid obligations, the Procuring Agency/Engineer shall issue a Maintenance Certificate whereupon all obligations of the Contractor under this Contract shall come to an end.

Failure to remedy any such defects or complete outstanding work within a reasonable time shall entitle the Procuring Agency to carry out all necessary works at the Contractor's cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation.

9.2 Uncovering and Testing


The Engineer/Procuring Agency may give instruction as to the uncovering and/or testing of any work. Unless as a result of an uncovering and/or testing it is established that the Contractor's design, materials, plant or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2.

10. VARIATIONS AND CLAIMS

10.1 Right to Vary

The Procuring Agency/Engineer may issue Variation Order(s) in writing. Where for any reason it has not been possible for the Procuring Agency/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the Procuring Agency/Engineer in writing and if the same are not refuted/denied by the Procuring Agency/Engineer within ten (10) days of the receipt of such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause.

Gulab
CONTRACTOR

41

EXECUTIVE ENGINEER
Highway Division
Shaheed Benazirabad

10.2 Valuation of Variations

Variations shall be valued as follows:

- a) at a lump sum price agreed between the Parties, or
- b) where appropriate, at rates in the Contract, or
- c) in the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which
- d) at appropriate new rates, as may be agreed or which the Engineer/Procuring Agency considers appropriate, or
- e) if the Engineer/Procuring Agency so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor's Equipment, and of Materials, used.

10.3 Changes in the Quantities.

- a) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Procuring Agency/Engineer shall adjust the rate to allow for the change and will be valued as per sub clause 10.2.
- b) The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency.
- c) If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.

10.4 Early Warning

The Contractor shall notify the Engineer/Procuring Agency in writing as soon as he is aware of any circumstance which may delay or disrupt the Works, or which may give rise to a claim for additional payment.

To the extent of the Contractor's failure to notify, which results to the Engineer/Procuring Agency being unable to keep all relevant records or not taking steps to minimize any delay, disruption, or Cost, or the value of any Variation, the Contractor's entitlement to extension of the Time for Completion or additional payment shall be reduced/rejected.

10.5 Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Agency's Risks, the Contractor shall be entitled to the amount of such Cost. If as a result of any

Gulab
CONTRACTOR

42

EXECUTIVE ENGINEER
Highway Division
Shaheed Benazirabad

Procuring Agency's Risk, it is necessary to change the Works, this shall be dealt with as a Variation subject to Contractor's notification for intention of claim to the Engineer/Procuring Agency within fourteen (14) days of the occurrence of cause.

10.6 Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Agency an itemized detailed breakdown of the value of variations and claims within twenty eight (28) days of the instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and if possible agree the value. In the absence of agreement, the Procuring Agency shall determine the value.

11. CONTRACT PRICE AND PAYMENT

11.1 (a) Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall, subject to Clause 11.3, be paid by the Procuring Agency to the Contractor within 30 days after such Interim Payment Certificate has been jointly verified by Procuring Agency and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 11.5, within 60 days after such Final Payment Certificate has been jointly verified by Procuring Agency and Contractor;

Provided that the Interim Payment shall be caused in thirty (30) days and Final Payment in 60 days in case of foreign funded project. In the event of the failure of the Procuring Agency to make payment within 90 days then Procuring Agency shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per annum in local currency and LIBOR+1% for foreign currency, upon all sums unpaid from the date by which the same should have been paid.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject to Clause 10.

11.2 Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

- a) the value of the Works executed less to the cumulative amount paid previously; and
- b) value of secured advance on the materials and valuation of variations (if any).

The Contractor shall submit each month to the Engineer/Procuring Agency a statement showing the amounts to which he considers himself entitled.

Gulab
CONTRACTOR

43


EXECUTIVE ENGINEER
Highway Division
Shaheed Hussain

11.3 Interim Payments

Within a period not exceeding seven (07) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30/60) days from the said date of submission by the Contractor, the Procuring Agency shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.

11.4 Retention

Retention money shall be paid by the Procuring Agency to the Contractor within fourteen (14) days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later.

11.5 Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Engineer to verify and the Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Procuring Agency together with any documentation reasonably required to enable the Procuring Agency to ascertain the final contract value.

Within sixty (60) days from the date of receipt of the verified final account from the Engineer, the Procuring Agency shall pay to the Contractor any amount due to the Contractor. While making such payment the Procuring Agency may, for reasons to be given to the Contractor in writing, withhold any part or parts of the verified amount.

11.6 Currency

Payment shall be in the currency stated in the Contract Data.

12. DEFAULT


12.1 Defaults by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Procuring Agency's notice, the Procuring Agency may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor's Equipment which the Procuring Agency instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor.

Gulab
CONTRACTOR

44


EXECUTIVE ENGINEER
Highway Division
Shaheed Ghosh

12.2 Defaults by Procuring Agency

If the Procuring Agency fails to pay in accordance with the Contract, or is, despite a written complaint, in breach of the Contract, the Contractor may give notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days after the Procuring Agency's receipt of this notice, the Contractor may suspend the execution of all or parts of the Works.

If the default is not remedied within twenty eight (28) days after the Procuring Agency's receipt of the Contractor's notice, the Contractor may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site.

12.3 Insolvency

If a Party is declared insolvent under any applicable law, the other Party may by notice terminate the Contract immediately. The Contractor shall then demobilize from the site leaving behind, in the case of the Contractor's insolvency, any Contractor's Equipment which the Procuring Agency instructs in the notice is to be used for the completion of the Works.

12.4 Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the works executed and of the Materials and Plant reasonably delivered to the site, adjusted by the following:

- a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
- b) any sums to which the Procuring Agency is entitled,
- c) if the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, the Procuring Agency shall be entitled to a sum equivalent to twenty percent (20%) of the value of parts of the Works not executed at the date of the termination, and
- d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the cost of his demobilization together with a sum equivalent to ten percent (10%) of the value of parts of the works not executed at the date of termination.

The net balance due shall be paid or repaid within twenty eight (28) days of the notice of termination.


13. RISKS AND RESPONSIBILITIES

13.1 Contractor's Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care

Tulab
CONTRACTOR

45


EXECUTIVE ENGINEER
Highway Division
Shahred Benazirabad

of the Works from the Commencement Date until the date of the Procuring Agency's/Engineer's issuance of Certificate of Completion under Sub-Clause 8.2. Responsibility shall then pass to the Procuring Agency. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract.

Unless the loss or damage happens as a result of any of the Procuring Agency's Risks, the Contractor shall indemnify the Procuring Agency, or his agents against all claims loss, damage and expense arising out of the Works.

13.2 Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Agency immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent agreed with the Procuring Agency, demobilize the Contractor's Equipment.

If the event continues for a period of eighty four (84) days, either Party may then give notice of termination which shall take effect twenty eight (28) days after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:

- a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
- b) the cost of his demobilization, and
- c) less any sums to which the Procuring Agency is entitled.

The net balance due shall be paid or repaid within thirty five (35) days of the notice of termination.

14. INSURANCE

14.1 Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the types, in the amounts and naming as insured the persons stipulated in the Contract Data except for items (a) to (e) and (i) of the Procuring Agency's Risks under Sub- Clause 6.1. The policies shall be issued by insurers and in terms approved by the Procuring Agency. The Contractor shall provide the Engineer/Procuring Agency with evidence that any required policy is in force and that the premiums have been paid.

14.2 Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Procuring Agency may, without prejudice to any other right or

Gulab
CONTRACTOR

46

EXECUTIVE ENGINEER
Highway Division
Shaheed Benazirabad

remedy effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data from any other amounts due to the Contractor.

15. RESOLUTION OF DISPUTES

15.1 Engineer's Decision

If a dispute of any kind whatsoever arises between the Procuring Agency and the Contractor in connection with the works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Procuring Agency (Superintending Engineer) and the Contractor.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to proceed with the work with all due diligence, and the Contractor and the Procuring Agency (Superintending Engineer) shall give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award.

15.2 Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer of consultant or if no decision is given within the time set out in Sub-Clause 15.1 here above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the Engineer is revised by an arbitrator.

If a contractor is dissatisfied with the decision of the Engineer of the department or decision is not given in time then he can approach Superintending Engineer within 14 days, in case of dissatisfaction with decision of Superintending Engineer or not decided within 28 days, then arbitration process would be adopted as per clause 15.3.

15.3 Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made there under and any statutory modifications thereto. Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.

Lulab
CONTRACTOR

47

[Signature]
EXECUTIVE ENGINEER
Higher P.W. Dept.
Shaheed Bhattarabadi

16 INTEGRITY PACT

16.1 If the Contractor or any of his Sub-Contractors, agents or servants is found to have violated or involved in violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then the Procuring Agency shall be entitled to:


(a) recover from the Contractor an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by the Contractor or any of his Sub-Contractors, agents or servants;

(b) Terminate the Contract; and

(c) Recover from the Contractor any loss or damage to the Procuring Agency as a result of such termination or of any other corrupt business practices of the Contractor or any of his Sub-Contractors, agents or servants. On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor shall demobilize from the site leaving behind Contractor's Equipment which the Procuring Agency instructs, in the termination notice, to be used for the completion of the works at the risk and cost of the Contractor. Payment upon such termination shall be made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having deducted the amounts due to the Procuring Agency under Sub-Para (a) and (c) of this Sub-Clause.

Tulab
CONTRACTOR

48


EXECUTIVE ENGINEER
Highways Division
Shahed Ben Yehuda

SCHEDULE "B"

Name of Work:- CONSTT: OF ROAD FROM GUPCHANI NAWAZ DAHRI ROAD TO VILLAGE FARO
GUPCHANI TO CONNECT PIR BUX GUPCHANI ROAD MILE 0/0-0/6 (PHASE-I ACTUAL

S.No:	Quantity	Item of Work	Rate	Unit	Amount
1	Earth work (Formation)				
	Earth work for road embankment by buldozers including ploughing mixing clod breaking dressing and compacting with optimum moisture contents lead upto 100" and lift upto 5" in all type of soil except rock.				
	<u>E/W 85% Density W.E.L (2-0 Miles)</u>				
	109933 Cft		8681.43	% 0Cft	954376
	<u>E/W 95-100% Density W.E.L</u>				
	23793 Cft		11215.37	% 0Cft	266847
	<u>E/W On Berms W.E.L</u>				
	25284 Cft		7233.57	% 0Cft	182894
	<u>E/W 85% Density W.O.L</u>				
	136250 Cft		3656.23	% 0Cft	498161
	<u>E/W 95-100% Density W.O.L</u>				
	33310 Cft		6190.17	% 0Cft	206195
	<u>E/W On Berms W.O.L</u>				
	35398 Cft		2208.37	% 0Cft	78172
2	Sub Base Course				
	Preparing sub base course by supplying and spreading stone metal 1"11/2" gauge of approved quality from approved quarry in required thickness to proper camber and grade including hand packing, fillingvoids with 20 cft pit/ canal sand having plasticity index of not more then 6% of suitbale quality, watering and compacting to achieve 98-100% density as per modified AASHO specification, Rate includes all cost of materials, T&P and carriage up to site of work.				
	24473 Cft		9470.50	% Cft	2317715
3	Brick on End Edging				
	Laying on bricks on end deging including supply of 9"x41/2"x3" 1st class burnt bricks excavation for laying edging with small size parallel to the road. Rate includes all coast of materials labour and carriage to the site of work.				
	8158 Rft		2711.50	% Rft	221204
4	Base Course				
	Preparing Base course by supplying and spreading stone metal of approved quality properly graded to maximum size 1-11/2" in required thickness to proper camber and grade including supplying and spreading 15 cft: screening & non plastic quarry fines filling depressions with stone metal after initial rolling including watering and compacting the same as to achive 100% density as per modified AASHO specification.(Rate including providing & using Templates,screen,forms as directed). (Rate includes cost of materials T&P and carriage upto site of work).				
	24473 Cft		10786.12	% Cft	2639687
5	Ist coat				
	Providing surface dressing Ist coat on new or existing surface with 30 lbs of biumen of 80-100 penetration & 4 cft crush bajri of 3/8-3/4" gauge including cleaning to road surface rolling after each coat etc eomplete. Rate includes all cost of materials T&P and Carriage upto site of work.				
	48946 Sft		1663.76	% Sft	\$14344
6	1" thick Carpet.				
	Providing 1"1/2 thick (Consolidated) primixed carpet in proper camber and grade including supply 15 cft Crush Bajri and 5 Cft hill sand of approved quality and gauge with 93 lbs of bitumen of 80-100 penetration including mixing in mechanical mixture in required proportion heating the material and cleaning to road surface. Rate including all cost of materials T&P and carriage upto site of work.				
	48946 Sft		4596.30	% Sft	2249705
					Total Rs: 10429300
Add: Diff Cost of Bitumen			21.2 Tons	P Tons	18748.00
					(-) 397458
					Total Rs: 10031842/

Note:- The Quantities and Rates are Provisional and or Subjected to revision as per T&S by the competant authority.

Lulab
CONTRACTOR

[Signature]
Executive Engineer
Highway Division
Shaheed Benazir Abad

SCHEDULE "B" RCC Pipe

Bill of quantities


Name of Work:- CONSTT: OF ROAD FROM GUPCHANI NAWAZ DAHRI ROAD TO VILLAGE FARO
GUPCHANI TO CONNECT PIR BUX GUPCHANI ROAD MILE 0/0-0/6 (PHASE-I ACTUAL
LENGTH MILE 0/0-1/7

Quantit	S.No	Item of Work	Rate	Unit	Amount
1		Providing & Fixing RCC Pipe 18" inch dia Coller of B Class Banding Fixing Positioning i/c cutting and filling i/c testing with waster head.			

128	Rft.	Rs.	412.00	P.Rft	Rs:52736/-
					<u>Total</u> Rs:52736/-

Note:- The Quantities and Rates are Provisional and or Subjected to revision as per T.S by the competant authority.

Lulab
CONTRACTOR


Executive Engineer
Highway Division
Shaheed Benazir Abad

3"Span RCC Culvert.

Bill of Materials


Name of Work:- **CONSTT: OF ROAD FROM GUPCHANI NAWAZ DAHRI ROAD TO VILLAGE FARO GUPCHANI TO CONNECT PIR BUX GUPCHANI ROAD MILE 0/0-0/6 (PHASE-I ACTUAL LENGTH MILE 0/0-1/7.**

S.No:	Item	Calculations	Rate	Unit	Amount
1	Excavation in foundation of building and other structure i/c degbilin dressing refilling around the structure with excavated earth watering and rammin lead up to one chain and lift upto 5 feet(in ordinary soil)(s.I.No:18/P-4).				
	1600 Cft	@Rs:	3176.25	%0 Cft	5082
2	Cement concrete brick or stone ballast 1/1/2" gauge ratio 1:4:8				
	240 Cft	@Rs:	9416.28	% Cft	22599
3	Pacca Brick work in foundation and plinth in cement sand mortar ratio 1:4 (S.I.No:4/P-24)				
	372 Cft	@Rs:	12501.41	% Cft	46505
4	Cement concrete plain including placing compacting finishing and curring complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4(S.I.No:5/P-18)				
	75 Cft	@Rs:	14429.25	% Cft	10822
5	Fabrication of mild steel reinforcement for cement concrete including cutting bending laying in position making joints and fastering including cost of bending wire also includes removal of rust from bars,				
	5.27 Cwt	@Rs:	5001.70	% Cwt	26359
6	R.C.C work including all labour and material except the cost of steel refocement and its labour for binding and kinds of forms moulds lifting shuttering curring rendering and finishing the exposed surface includes sceening and washing of shingle R.C.C work in roof slab beam columns rafts lintels and other structure main bars in position complete in all respect ratio 1:2:4.				
	81 Cft	@Rs:	309.78	% Cft	25092
7	Erection and removal of centering for RCC of CC plain (b) Vertical wood.				
	24 Sft	@Rs:	3127.41	% Sft	751
8	Cement plaster 1:3 upto 20" height 1/2" t (S.I.No:9/P-58)				
	200 Sft	@Rs:	2344.59	% Sft	4689
9	Brick on Edge Flooring laid in 1:6 cement mortar over a bed 3/4" thick cement morot ratio 1:6 (SR.I.No:P-46)				
	70 Cft	@Rs:	5256.63	% Cft	3680
10	Supplying & Filling Sand Under Floor and plugging in walls (Sr.I.No:29 P-30)				
	513 Cft	@Rs:	1141.25	% Cft	5855

Rs. 151434 x4 Nos

Note:- The Quantities and Rates are Provisional and or Subjected to revision as per T.S by the competant authority.

Fulab
CONTRACTOR


Executive Engineer
Highway Division
Shaheed Benazir Abad

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. **08** Dated **13-05-2016**Contract Value: **10508622/**Contract Title: **CONSTT: OF ROAD FROM GUPCHANI NAWAZ DAHRI ROAD TO VILLAGE FARO GUPCHANI TO CONNECT PIR BUX GUPCHANI ROAD MILE 0/0-0/6 (PHASE-I) (ACTUAL LENGTH 0/0-1/7).**

[M/S United Engg: Constt: Co:] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice. Without limiting the generality of the foregoing,


[M/S United Engg: Constt: Co:] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[M/S United Engg: Constt: Co:] accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

[M/S United Engg: Constt: Co:] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard,

[M/S United Engg: Constt: Co:] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.



.....
[Procuring Agency]



[Contractor]

16 INTEGRITY PACT

16.1 If the Contractor or any of his Sub-Contractors, agents or servants is found to have violated or involved in violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then the Procuring Agency shall be entitled to:


(a) recover from the Contractor an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by the Contractor or any of his Sub-Contractors, agents or servants;

(b) Terminate the Contract; and

(c) Recover from the Contractor any loss or damage to the Procuring Agency as a result of such termination or of any other corrupt business practices of the Contractor or any of his Sub-Contractors, agents or servants. On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor shall demobilize from the site leaving behind Contractor's Equipment which the Procuring Agency instructs, in the termination notice, to be used for the completion of the works at the risk and cost of the Contractor. Payment upon such termination shall be made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having deducted the amounts due to the Procuring Agency under Sub-Para (a) and (c) of this Sub-Clause.


(CONTRACTOR)


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD



DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION,
SHAHEED BENAZIR ABAD


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Executive Engineer Highway Division S.B.A.
2.	Tender Reference No:	E.E Highway TC/G-55/533, Dated 21-04-2016.
3.	Tender Description/Name of work/Item:	Constt: of road from Varr Sakrand road to village Ali Khan Brohi mile 0/0-0/5 (1.00 km) (Phase-I) (Actual Length 0/0-1/2).
4.	Method of Procurement:	Single stage one Envelope Procedure.
5.	Tender Published:	Leading News papers Daily Sobh (Sindhi) dt: 24-04-16 Daily Jang (Urdu) dt: 25-04-16 & Dawn (English) dt: 25-04-16 & others) SPPRA S. No.27782.
6.	Total Bid documents sold:	04 Nos
7.	Total Bids received:	04 Nos
8.	Technical Bid Opening date (if applicable):	N/A
9.	No. of Bid technically qualified (if applicable):	N/A
10.	Bid (s) Rejected:	03 Nos
11.	Financial Bid Opening date:	13-05-2016
12.	Bid Evaluation Report:	

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost Rs. 8657188	Reasons for acceptance rejection	Remarks
0	1	2	3	4	5	6
1	M/S National Engg: Works	8549976	1 st Lowest	1.24% Below	Lowest Bid	Accepted
2	Mr. Muhammad Yaqoob Arain	8573443	2 nd Lowest	0.97% Below	Highest Bid	Rejected
3	M/S Metro Engg: Works	8590964	3 rd Lowest	0.76% Below	Highest Bid	Rejected
4	Mr. Muhammad Akram Shaikh	8607954	4 th Lowest	0.57% Below	Highest Bid	Rejected

Signatures of the Members of the Committee


SHAMSUDDIN UJJAN
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 SHAHEED BENAZIR ABAD
 CHAIRMAN OF PROCUREMENT COMMITTEE

COMPERATIVE STATEMENT & FINANCIAL REVIEW

S33
 21-4-16
 TC/G-55/ Dated: _____
 Date of issue: 12-05-2016
 Date of open: 13-05-2016
 SPPRA S.No.277 62

NAME OF WORK:- Constt: of road from Varr Sakrand road to village Ali Khan Brohi mile 0/0-0/5 (1.00 km) (Phase-I) (Actual Length 0/0-1/2).

Description.	Estimated cost.	M/S National Engg: Works 1st		Mr. Muhammad Yaqoob Arain 2nd		M/S Metro Engg: Works 3rd		Mr. Muhammad Akram Shaikh 4th	
		Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount

ROAD COMPONENT PART-I.									
1.Amount of Sch: "B"	Rs. 8361547	Schedule "B" Rs:	8361547	Schedule "B" Rs:	8361547	Schedule "B" Rs:	8361547	Schedule "B" Rs:	8361547
2. Ded: diff: cost of Bitumen (-)	Rs. 331090	Diff: C. Bitumen.	Rs. 331090	Diff: C. Bitumen.	Rs. 331090	Diff: C. Bitumen.	Rs. 331090	Diff: C. Bitumen.	Rs. 331090
17.66 Tons at Rs. 18748.00 P.Tons	Rs. 8030457	Total Rs:	8030457	Total Rs:	8030457	Total Rs:	8030457	Total Rs:	8030457
		Ded: 2.95% Below	246666	Ded: 2.70% Below	225762	Ded: 2.51% Below	209875	Ded: 2.32% Below	193988
		Total Rs:	7783791	Total Rs:	7804695	Total Rs:	7820582	Total Rs:	7836469

2% Below Ceiling fixed by	Rs. 167230								
C.E Highway Hyd.	Total: Rs. 7863227								


R.C.C PIPR COMPONENT -II.									
1.Amount of Sch: "B"	Rs: 39552	Schedule "B"	Rs: 39552	Schedule "B" Rs:	39552	Schedule "B" Rs:	39552	Schedule "B" Rs:	39552
2.Add: 15% Above	Rs: 5933	13.15% Above	Rs: 5201	13.50% Above	Rs: 5340	13.81% Above	Rs: 5462	13.99% Above	Rs: 5533
	Rs: 45485	Total Rs:	44753	Total Rs:	44892	Total Rs:	45014	Total Rs:	45085


MASONARY STRUCTURE 3" SPAN CULVERT									
COMPONENT PART -III.									
1.Amount of Sch: "B"	Rs: 151434	Schedule "B"	Rs: 151434	Schedule "B" Rs:	151434	Schedule "B" Rs:	151434	Schedule "B" Rs:	151434
2.Cartage of Material	Rs: 33049	19.10% Above	Rs: 28924	19.50% Above	Rs: 29530	19.75% Above	Rs: 29908	19.92% Above	Rs: 30166
3. Add 10% above on Febrication (+)	Rs: 2636	Total Rs:	180358 x4	Total Rs:	180964 x4	Total Rs:	181342 x4	Total Rs:	181600 x4
	Rs. 187119 x4								

	Rs: 748476		Rs. 721432		Rs. 723856		Rs. 725368		Rs. 726400
	Rs: 8657188		Rs. 8549976		G.Total Rs: 8573443		G.Total Rs: 8590964		G.Total Rs: 8607954

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the Individual Schedule "B".


 SHAMSUDDIN UJAN
 DIVISIONAL ACCOUNTS OFFICER,
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD,
 MEMBER OF PROCUREMENT COMMITTEE.


 ILMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD,
 MEMBER OF PROCUREMENT COMMITTEE.


 MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER,
 HIGHWAY DIVISION,
 SHAHEED BENAZIR ABAD,
 CHAIRMAN OF PROCUREMENT COMMITTEE.

The lowest offer of M/S National Engineering Works, 2.95% Below for Road Component Part I, 13.15% Above for RCC Pipe Component Part II & 19.10% Above for 3ft Span Culvert Component Part III. The estimate rate shown in schedule "B" For Part I, for Part II & Part III.


BID EVALUATION REPORT


2


1.	Name of Procuring Agency:	Executive Engineer Highway Division S.B.A.
2.	Tender Reference No:	E.E Highway TC/G-55/533, Dated 21-04-2016.
3.	Tender Description/Name of work/Item:	Constt: of road from Shah Inayat Road to Muhammad Ibrahim Zardari mile 0/0-0/4+440.
4.	Method of Procurement:	Single stage one Envelope Procedure.
5.	Tender Published:	Leading News papers Daily Sobh (Sindhi) dt: 24-04-16 Daily Jang (Urdu) dt: 25-04-16 & Dawn (English) dt: 25-04-16 & others) SPPRA S. No.27782.
6.	Total Bid documents sold:	05 Nos
7.	Total Bids received:	04 Nos
8.	Technical Bid Opening date (if applicable):	N/A
9.	No. of Bid technically qualified (if applicable):	N/A
10.	Bid (s) Rejected:	03 Nos
11.	Financial Bid Opening date:	13-05-2016
12.	Bid Evaluation Report:	

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost Rs. 10131931	Reasons for acceptance rejection	Remarks
0	1	2	3	4	5	6
1	M/S Khalil Engg: Works	10041222	1 st Lowest	0.90% Below	Lowest Bid	Accepted
2	M/S Abdul Sattar Arain	10075964	2 nd Lowest	0.55% Below	Highest Bid	Rejected
3	M/S Metro Engg: Works	10090015	3 rd Lowest	0.41% Below	Highest Bid	Rejected
4	Mr. Amir Bux Gopang	10119146	4 th Lowest	0.13% Below	Highest Bid	Rejected

Signatures of the Members of the Committee


SHAMSUDDIN UJJAN
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 SHAHEED BENAZIR ABAD
 CHAIRMAN OF PROCUREMENT COMMITTEE

COMPERATIVE STATEMENT & FINANCIAL REVIEW

TC/G-55/533, Dated: 21-04-2016. SPPRA S.No. 27782
 Date of issue: 12-05-2016 Date of open: 13-05-2016

NAME OF WORK:- Consth: of road from Shah Inayat Road to Muhammad Ibrahim Zardari mile 0/0-0/4+440.

Description.	Estimated cost.	M/S Khalil Engg: Works 1st		M/S Abdul Sattar Arain 2nd		M/S Metro Engg: Works 3rd		Mr. Amir Box Gopang 4th	
		Rate	Amount.	Rate	Amount.	Rate.	Amount.	Rate	Amount

ROAD COMPONENT PART-I.

1.Amount of Sch: "B"	Rs. 10434722	Schdule "B" Rs:	10434722	Schdule "B" Rs:	10434722	Schdule "B" Rs:	10434722	Schdule "B" Rs:	10434722
2. Ded: diff. cost of Bitumen (-)	Rs. 309154	Diff: C. Bitumen. Rs:	309154	Diff: C. Bitumen.	309154	Diff: C. Bitumen.	309154	Diff: C. Bitumen.	309154
16.49 Tons at Rs. 18748,00 P.Tons	Rs: 10125568	Total Rs:	10125568	Total Rs:	10125568	Total Rs:	10125568	Total Rs:	10125568
		Ded: 2.81% Below	293216	Ded: 2.49% Below	259825	Ded: 2.36% Below	246259	Ded: 2.23% Below	232694
		Total Rs:	9832352	Total Rs:	9865743	Total Rs:	9879309	Total Rs:	9892874

2% Below Ceiling fixed by Rs. 208694

C.E Highway Hyd. Total: Rs. 9916874

R.C.C PIPE COMPONENT -II.

1.Amount of Sch: "B"	Rs: 26368	Schdule "B" Rs:	26368	Schdule "B" Rs:	26368	Schdule "B" Rs:	26368
2.Add: 15% Above	Rs: 3955	13.30% Above	Rs: 3507	13.83% Above	Rs: 3647	14% Above	Rs: 3692
	Rs: 30323	Total Rs:	29875	Total Rs:	30015	Total Rs:	30060

MASONARY STRUCTURE 3" SPAN CULVERT

COMPONENT PART -III.

1.Amount of Sch: "B"	Rs: 151434	Schdule "B" Rs:	151434	Schdule "B" Rs:	151434	Schdule "B" Rs:	151434
2.Cartage of Material	Rs: 30664	18.20% Above	Rs: 27561	19% Above	Rs: 28772	19.29% Above	Rs: 29212
3. Add 10% above on Fabrication (+)	Rs: 2636	Total Rs:	178995	Total Rs:	180206	Total Rs:	180646
	Rs. 184734						Total Rs:

Rs: 10131931

Rs. 10041222

G.Total: Rs:

10075964

G.Total Rs:

10090015

G.Total Rs:

10119146

G.Total Rs:

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the Individual Schedule "B".

The lowest offer of M/S Khalil Engineering Works, 2.81% Below for Road Component Part I, 13.30% Above for RCC Pipe Component Part II & 18.20% Above for 3ft Span Culvert Component Part III. The estimate rate shown in schedule "B" For Part I, for Part II & Part III.


SHAMSUDDIN UJJAN

DIVISIONAL ACCOUNTS OFFICER,
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD,
MEMBER OF PROCUREMENT COMMITTEE.


ILMUDDIN DAHRI

ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD,
MEMBER OF PROCUREMENT COMMITTEE.


MUHAMMAD AYOUB SHAIKH


EXECUTIVE ENGINEER,
HIGHWAY DIVISION,
SHAHEED BENAZIR ABAD,
CHAIRMAN OF PROCUREMENT COMMITTEE.


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Executive Engineer Highway Division S.B.A.
2.	Tender Reference No:	E.E Highway TC/G-55/533, Dated 21-04-2016
3.	Tender Description/Name of work/ Item:	Constt: of road from Vari Sarhari ^{Khando} road to village Wali Muhammad & Allah Wassayo Jamali mile 0/0-0/4.
4.	Method of Procurement:	Single stage one Envelope Procedure.
5.	Tender Published:	Leading News papers Daily Sobh (Sindhi) dt: 24-04-16 Daily Jang (Urdu) dt: 25-04-16 & Dawn (English) dt: 25-04-16 & others) SPPRA S. No.27782.
6.	Total Bid documents sold:	04 Nos
7.	Total Bids received:	04 Nos
8.	Technical Bid Opening date (if applicable):	N/A
9.	No. of Bid technically qualified (if applicable):	N/A
10.	Bid (s) Rejected:	03 Nos
11.	Financial Bid Opening date:	13-05-2016
12.	Bid Evaluation Report:	

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost Rs. 8054994	Reasons for acceptance rejection	Remarks
0	1	2	3	4	5	6
1	M/S United Engg: Works	7941544	1 st Lowest	1.41% Below	Lowest Bid	Accepted
2	M/S Atta Muhammad Bughio	7955141	2 nd Lowest	1.24% Below	Highest Bid	Rejected
3	Mr. Muhammad Hashim Mari	7969709	3 rd Lowest	1.06% Below	Highest Bid	Rejected
4	Mr. Muhammad Yaqoob Arain	7984367	4 th Lowest	0.88% Below	Highest Bid	Rejected

Signatures of the Members of the Committee


SHAMSUDDIN UJJAN
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 SHAHEED BENAZIR ABAD
 CHAIRMAN OF PROCUREMENT COMMITTEE

COMPARATIVE STATEMENT & FINANCIAL REVIEW

NAME OF WORK:- Constt: of road from *Khando* ~~Vari Sarhadi~~ road to Village Wai Muhammad & Allah Wassayo Jamali mile 0/0-0/4.

TC/G-55/533, Dated: 21-04-2016. SPPRA S.No. 27782
 Date of issue: 12-05-2016 Date of open: 13-05-2016

Description.	Estimated cost.	M/S United Engg. Works 1st		M/S Atta Muhammad Bughio 2nd		Mr. Muhammad Hashim Mari 3rd		Mr. Muhammad Yaqoob Arain 4th	
		Rate	Amount.	Rate	Amount.	Rate.	Amount.	Rate	Amount

ROAD COMPONENT PART-I.

1. Amount of Sch: "B" Rs: 6862939 Schedule "B" Rs: 6862939 Ded: 2.90% Below 199025 Total Rs: 6399006

2. Ded: diff: cost of Bitumen (-) Rs: 264908 Diff: C. Bitumen. Rs: 264908 Schedule "B" Rs: 6862939 Ded: 2.77% Below 190103 Total Rs: 6407928

14.13 Tons at Rs. 18748.00 P.Tons Rs: 6598031 Total Rs: 6598031 Schedule "B" Rs: 6862939 Ded: 2.61% Below 179123 Total Rs: 6418908

Schedule "B" Rs: 6862939 Ded: 2.44% Below 167456 Total Rs: 6430575

Diff: C. Bitumen. Rs: 264908 Diff: C. Bitumen. Rs: 264908 Total Rs: 6598031

2% Below Ceiling fixed by Rs: 137259

C/E Highway Hyvd. Total: Rs. 6460772

R.C.C PIPR COMPONENT -II.

1. Amount of Sch: "B" Rs: 26368 Schedule "B" Rs: 26368

2. Add: 15% Above Rs: 3955 Schedule "B" Rs: 3533

Rs: 30323 Total Rs: 29901

MASONARY STRUCTURE 3" SPAN CULVERT

COMPONENT PART -III.

1. Amount of Sch: "B" Rs: 151434 Schedule "B" Rs: 151434

2. Cartage of Material Rs: 29575 Schedule "B" Rs: 26183

3. Add 10% above on Fabrication (+) Rs: 2636 Schedule "B" Rs: 177617 x3

Rs: 183645 x3 Total Rs: 178238 x3

Rs: 550935 Rs: 531534 Rs: 532851 Rs: 534714 Rs: 536031

Rs: 7042030 Rs: 6960375 G.Total: Rs: 6970680 G.Total Rs: 6983602 G.Total Rs: 6996613

(Signature)
SHAMSUDDIN QJIAN
 DIVISIONAL ACCOUNTS OFFICER,
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD,
 MEMBER OF PROCUREMENT COMMITTEE.

(Signature)
ILMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD,
 MEMBER OF PROCUREMENT COMMITTEE.

(Signature)
MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER,
 HIGHWAY DIVISION,
 SHAHEED BENAZIR ABAD,
 CHAIRMAN OF PROCUREMENT COMMITTEE.

COMPERATIVE STATEMENT & FINANCIAL REVIEW

NAME OF WORK:- Constt: of road from ~~Vatt Sathari~~ ^{Ryando} road to Village Wali Muhammad & Allah Wassayo Jamali mile 0/0-0/4.

TC/G-55/533, Dated: 21-04-2016. SPPRA S.No. 27/82
 Date of issue: 12-05-2016 Date of open: 13-05-2016

Description.	Estimated cost.	M/S United Engg. Works 1st		M/S Atta Muhammad Bughio 2nd		Mr. Muhammad Hashim Mari 3rd		Mr. Muhammad Yaqoob Arain 4th	
		Rate	Amount.	Rat	Amount.	Rate.	Amount.	Rate	Amount

ROAD COMPONENT PART-I.

1. Amount of Sch: "B" Rs. Schedule "B" Rs. Schedule "B" Rs. Schedule "B" Rs.
 2. Ded: diff: cost of Bitumen (-) Rs. Diff: C. Bitumen. Rs. Diff: C. Bitumen. Rs. Diff: C. Bitumen. Rs.

Total Rs: Total Rs: Total Rs: Total Rs:

Total Rs: Total Rs: Total Rs: Total Rs:

2% Below Ceiling fixed by Rs.
 C.E Highway Hyd. Total: Rs.

R.C.C PIPR COMPONENT -II.

1. Amount of Sch: "B" Rs. Schedule "B" Rs. Schedule "B" Rs. Schedule "B" Rs.
 2. Add: 15% Above Rs. Rs. Rs. Rs.

MASONARY STRUCTURE 10" SPAN BRIDGE

COMPONENT PART -III.

1. Amount of Sch: "B" Rs. 823128 Schedule "B" Rs. 823128 Schedule "B" Rs. 823128 Schedule "B" Rs. 823128
 2. Cartage of Material Rs. 176061 19.20% Above Rs. 158041 19.60% Above Rs. 161333 19.80% Above Rs. 162979 20% Above Rs. 164626
 3. Add 10% above on Febrication (+) Rs. 13775 Rs. 981169 Rs. 984461 Rs. 986107 Total Rs: Rs. 987754


G.TOTAL Page 1 & 2 Rs. 8054994 G.TOTAL Page 1 & 2 Rs. 7941544 G.TOTAL Page 1 & 2 Rs. 7955141 G.TOTAL Page 1 & 2 Rs. 7969709 G.TOTAL Page 1 & 2 Rs. 7984367

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the Individual Schedule "B".

The lowest offer of M/S United Engg. Works. 2.90% Below for Road Component Part I, 13.15% Above for RCC Pipe Component Part II, 17% Above for 3ft Span Culvert Component Part III & 19.20 Above for 10" Span Bridge Part IV. The estimate rate shown in schedule "B" For Part I, Part II, Part III & Part IV.


SHAMSUDDIN UJJAN
 DIVISIONAL ACCOUNTS OFFICER,
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD,
 MEMBER OF PROCUREMENT COMMITTEE.


ILMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD,
 MEMBER OF PROCUREMENT COMMITTEE.



MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER,
 HIGHWAY DIVISION,
 SHAHEED BENAZIR ABAD,
 CHAIRMAN OF PROCUREMENT COMMITTEE.


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Executive Engineer Highway Division S.B.A.
2.	Tender Reference No:	E.E Highway TC/G-55/533, Dated 21-04-2016.
3.	Tender Description/Name of work/Item:	Constt: of road from Imam Bargah Main Disposal Road to Star Colony I/C Various Streets of Society mile 0/0-0/4+330.
4.	Method of Procurement:	Single stage one Envelope Procedure.
5.	Tender Published:	Leading News papers Daily Sobh (Sindhi) dt: 24-04-16 Daily Jang (Urdu) dt: 25-04-16 & Dawn (English) dt: 25-04-16 & others) SPPRA S. No.27782.
6.	Total Bid documents sold:	05 Nos
7.	Total Bids received:	05 Nos
8.	Technical Bid Opening date (if applicable):	N/A
9.	No. of Bid technically qualified (if applicable):	N/A
10.	Bid (s) Rejected:	04 Nos
11.	Financial Bid Opening date:	13-05-2016
12.	Bid Evaluation Report:	

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost Rs.6721506	Reasons for acceptance rejection	Remarks
0	1	2	3	4	5	6
1	M/S Muhammad Ramzan Brohi & Co:	6652707	1 st Lowest	1.02% Below	Lowest Bid	Accepted
2	M/S Javeed Hussain Shaikh	6681196	2 nd Lowest	0.60% Below	Highest Bid	Rejected
3	Mr. Muhammad Yaqoob Arain	6694746	3 rd Lowest	0.40% Below	Highest Bid	Rejected
4	M/S Metro Engg: Works	6703249	4 th Lowest	0.27% Below	Highest Bid	Rejected
5	Mr. Shahzad Ahmed Rajput	6857600	5 th Lowest	2.02% Above	Highest Bid	Rejected

Signatures of the Members of the Committee


SHAMSUDDIN UJAN
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 SHAHEED BENAZIR ABAD
 CHAIRMAN OF PROCUREMENT COMMITTEE

COMPERATIVE STATEMENT & FINANCIAL REVIEW

TC/G-55/533, Dated: 21-04-2016. SPPRA S.No. 27782
Date of issue: 12-05-2016 Date of open: 13-05-2016

NAME OF WORK:- Constt. of road from Inam Bargah Main Disposal road to Star Colony I/C Various Streets of Society mile 0/0-0/4+330.

Description.	Estimated cost.	M/S Muhammad Ramzan Brohi & Co 1st		M/S Javeed Hussain Shaikh 2nd		Mr. Muhammad Yaqoob Arain 3rd		M/S Metro Engg. Works 4th		Mr. Shahzad Ahmed Rajput 5th	
		Rate	Amount.	Rate	Amount.	Rate.	Amount.	Rate	Amount/Rate	Amount	
ROAD COMPONENT PART-I											
1.Amount of Sch. "B"	Rs. 7030924	Schedule "B" Rs:	7030924	Schedule "B" Rs:	7030924	Schedule "B" Rs:	7030924	Schedule "B" Rs:	7030924	Schedule "B" Rs.	7030924
2. Ded: diff. cost of Bitumen (-)	Rs. 298093	Diff. C. Bitumen. Rs:	298093	Diff. C. Bitumen. Rs:	298093	Diff. C. Bitumen. Rs:	298093	Diff. C. Bitumen. Rs:	298093	Diff. C. Bitumen Rs.	298093
	Rs: 6732831	Total Rs:	6732831	Total Rs:	6732831	Total Rs:	6732831	Total Rs:	6732831	Total Rs:	6732831
15.9 Tons at Rs. 18748.00 P.Tons		Ded: 2.90% Below	203897	Ded: 2.50% Below	175773	Ded: 2.31% Below	162414	Ded: 2.19% Below	153977	At Par	Nil
		Total Rs:	6528934	Total Rs:	6557058	Total Rs:	6570417	Total Rs:	6578854	Total Rs:	6732831
2% Below Ceiling fixed by											
C.E Highway Hyd.	Total: Rs. 140618										
R.C.C PIPE COMPONENT -II-											
1.Amount of Sch. "B"	Rs: 36608	Schedule "B" Rs:	36608	Schedule "B" Rs:	36608	Schedule "B" Rs.	36608	Schedule "B" Rs.	36608	Schedule "B" Rs.	36608
2.Add: 15% Above	Rs: 5491	13.30% Above	4869	13.70% Above	5015	13.92% Above	5096	14% Above	5125	14.40% Above	5272
	Rs: 42099	Total Rs:	41477	Total Rs:	41623	Total Rs:	41704	Total Rs:	41733	Total Rs:	41880
REPAIR OF 3" SPAN R.C.C CULVERT											
COMPONENT PART -III-											
1.Amount of Sch. "B"	Rs: 73152	Schedule "B" Rs:	73152	Schedule "B" Rs.	73152	Schedule "B" Rs.	73152	Schedule "B" Rs.	73152	Schedule "B" Rs.	73152
2. Carriage of Material	Rs: 11756	12.50% Above	9144	12.80% Above	9363	12.95% Above	9473	13% Above	9510	13.31% Above	9737
3. Add 10% above on Fabrication (+)	Rs: 2286	Total Rs:	82296	Total Rs:	82515	Total Rs:	82625	Total Rs:	82662	Total Rs:	82889
	Rs: 87194										
	Rs: 6721506										
		G.Total: Rs:	6652707	G.Total: Rs:	6681196	G.Total Rs:	6694746	G.Total Rs:	6703249	G.Total Rs:	6857600

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the Individual Schedule "B".

The lowest offer of M/S Muhammad Ramzan Brohi & Co: 2.90% Below for Road Component Part I, 13.30% Above for RCC Pipe Component Part II & 12.50% Above for 3ft Span R.C.C Culvert Component Part III. The estimate rate shown in schedule "B" For Part I, Part II & Part III.

SHAMSUDDIN UJJAN
DIVISIONAL ACCOUNTS OFFICER,
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD,
MEMBER OF PROCUREMENT COMMITTEE.

ILMUDDIN DAHRI
ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD,
MEMBER OF PROCUREMENT COMMITTEE.


MUHAMMAD AYOUB SHAIKH
EXECUTIVE ENGINEER,
HIGHWAY DIVISION,
SHAHEED BENAZIR ABAD,
CHAIRMAN OF PROCUREMENT COMMITTEE.


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Executive Engineer Highway Division S.B.A.
2.	Tender Reference No:	E.E Highway TC/G-55/533, Dated 21-04-2016.
3.	Tender Description/Name of work/Item:	W/R of road from Trimore road to Saindad Zardari mile 0/0-0/6.
4.	Method of Procurement:	Single stage one Envelope Procedure.
5.	Tender Published:	Leading News papers Daily Sobh (Sindhi) dt: 24-04-16 Daily Jang (Urdu) dt: 25-04-16 & Dawn (English) dt: 25-04-16 & others) SPPRA S. No.27782.
6.	Total Bid documents sold:	04 Nos
7.	Total Bids received:	04 Nos
8.	Technical Bid Opening date (if applicable):	N/A
9.	No. of Bid technically qualified (if applicable):	N/A
10.	Bid (s) Rejected:	03 Nos
11.	Financial Bid Opening date:	13-05-2016
12.	Bid Evaluation Report:	

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost Rs.12391702	Reasons for acceptance rejection	Remarks
0	1	2	3	4	5	6
1	M/S Crescent Engg: Works	12207152	1 st Lowest	1.49% Below	Lowest Bid	Accepted
2	M/S Muhammad Ramzan Brohi & Co:	12221190	2 nd Lowest	1.38% Below	Highest Bid	Rejected
3	M/S Abdul Sattar Arain	12233471	3 rd Lowest	1.28% Below	Highest Bid	Rejected
4	M/S Khaldi Constt: Co:	12251219	4 th Lowest	1.13% Above	Highest Bid	Rejected

Signatures of the Members of the Committee


SHAMSUDDIN UJAN
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 SHAHEED BENAZIR ABAD
 CHAIRMAN OF PROCUREMENT COMMITTEE

COMPERATIVE STATEMENT & FINANCIAL REVIEW

NAME OF WORK:- W/R of road from Trimore road to Saindad Zardari mile 0/0-0/6.

TC/G-55/533, Dated: 21-04-2016. SPPRA S.No. 27782
Date of issue: 12-05-2016 Date of open: 13-05-2016


Description.	Estimated cost.	M/S Crescent Engg. Works 1st		M/S Muhammad Ramzan Brohi & Co: 2nd		M/S Abdul Sattar Arain 3rd		M/S Khaldi Constt: Co: 4th		
		Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
ROAD COMPONENT PART-I.										
1. Amount of Sch. "B"	Rs. 11994022	Schedule "B" Rs:	11994022	Schedule "B" Rs:	11994022	Schedule "B" Rs:	11994022	Schedule "B" Rs:	11994022	Schedule "B" Rs.
2. Ded: diff. cost of Bitumen (-)	Rs. 595999	Diff: C. Bitumen. Rs:	595999	Diff: C. Bitumen. Rs:	595999	Diff: C. Bitumen. Rs:	595999	Diff: C. Bitumen. Rs:	595999	Diff: C. Bitumen Rs.
31.79 Tons at Rs. 18748.00 P.Tons	Rs: 11398023	Total Rs:	11398023	Total Rs:	11398023	Total Rs:	11398023	Total Rs:	11398023	Total Rs:
		Ded: 0.30% Below	35982	Ded: 0.19% Below	22789	Ded: 0.10% Below	11994	At Par	Nil	Total Rs:
		Total Rs:	11362041	Total Rs:	11375234	Total Rs:	11386029	Total Rs:	11398023	Total Rs:
1% Above Ceiling fixed by (+)	Rs. 119940									
C.E Highway Hyd. Total:	Rs. 11517963									
R.C.C PIPR COMPONENT -II.										
1. Amount of Sch. "B"	Rs: 26368	Schedule "B" Rs:	26368	Schedule "B" Rs:	26368	Schedule "B" Rs.	26368	Schedule "B" Rs.	26368	Schedule "B" Rs.
2. Add: 15% Above	Rs: 3955	13.20% Above Rs:	3481	13.69% Above Rs:	3610	13.90% Above Rs:	3665	14% Above Rs:	3692	14% Above Rs:
	Rs: 30323	Total Rs:	29849	Total Rs:	29978	Total Rs:	30033	Total Rs:	30060	Total Rs:
MASONARY STRUCTURE 5" SPAN CULVERT										
COMPONENT PART -III.										
1. Amount of Sch. "B"	Rs: 357885	Schedule "B" Rs:	357885	Schedule "B" Rs.	357885	Schedule "B" Rs.	357885	Schedule "B" Rs.	357885	Schedule "B" Rs.
2. Carriage of Material	Rs: 59436	13.90% Above Rs:	49746	14% Above Rs.	50104	14.20% Above Rs:	50820	15% Above Rs:	53683	15% Above Rs:
3. Add 10% above on Febrication (+)	Rs: 4387	Total Rs:	407631 x2	Total Rs:	407989 x2	Total Rs:	408705 x2	Total Rs:	411568 x2	Total Rs:
	Rs. 421708 x2									
	Rs: 843416	Total Rs:	815262	Total Rs:	815978	Total Rs:	817409	Total Rs:	823136	Total Rs:
	Rs: 12391702	Total Rs:	12207152	G.Total Rs:	12221190	G.Total Rs:	12233471	G.Total Rs:	12251219	G.Total Rs:

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the Individual Schedule "B"

The lowest offer of M/S Crescent Engg. Works, 0.30% Below for Road Component Part I, 13.20% Above for RCC Pipe Component Part II & 13.90% Above for 5ft Span Culvert Component Part III. The estimate rate shown in schedule "B" For Part I, for Part II & Part III.


SHAMSUDDIN UJJAN
DIVISIONAL ACCOUNTS OFFICER,
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD,
MEMBER OF PROCUREMENT COMMITTEE.


ILMUDDIN DAHRI
ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD,
MEMBER OF PROCUREMENT COMMITTEE.



MUHAMMAD AYOUB SHAIKH
EXECUTIVE ENGINEER,
HIGHWAY DIVISION,
SHAHEED BENAZIR ABAD,
CHAIRMAN OF PROCUREMENT COMMITTEE.


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Executive Engineer Highway Division S.B.A.
2.	Tender Reference No:	E.E Highway TC/G-55/533, Dated 21-04-2016.
3.	Tender Description/Name of work/ Item:	W/R of road from Saindad Zardari road to Connect Trimore road along with Stone Pitching Both Sides (Dhora Portion) mile 0/0-0/06.
4.	Method of Procurement:	Single stage one Envelope Procedure.
5.	Tender Published:	Leading News papers Daily Sobh (Sindhi) dt: 24-04-16 Daily Jang (Urdu) dt: 25-04-16 & Dawn (English) dt: 25-04-16 & others) SPPRA S. No.27782.
6.	Total Bid documents sold:	04 Nos
7.	Total Bids received:	04 Nos
8.	Technical Bid Opening date (if applicable):	N/A
9.	No. of Bid technically qualified (if applicable):	N/A
10.	Bid (s) Rejected:	03 Nos
11.	Financial Bid Opening date:	13-05-2016
12.	Bid Evaluation Report:	

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost Rs.14438576	Reasons for acceptance rejection	Remarks
0	1	2	3	4	5	6
1	M/S Atta Muhammad Bughio	14150923	1 st Lowest	1.99% Below	Lowest Bid	Accepted
2	Mr. Rafi Muhammad Jatt	14177268	2 nd Lowest	1.81% Below	Highest Bid	Rejected
3	Mr. Muhammad Yaqoob Arain	14195626	3 rd Lowest	1.68% Below	Highest Bid	Rejected
4	M/S Canny Engineers & Develop:	14214170	4 th Lowest	1.55% Below	Highest Bid	Rejected

Signatures of the Members of the Committee


SHAMSUDDIN UJJAN
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 SHAHEED BENAZIR ABAD
 CHAIRMAN OF PROCUREMENT COMMITTEE

COOPERATIVE STATEMENT & FINANCIAL REVIEW

TC/G-55/533, Dated: 21-04-2016.

SPPRA S.No. 27782

Date of issue: 12-05-2016

Date of open: 13-05-2016

NAME OF WORK:- W/R of road from Saindad Zardari road to Connect Trimore road along with Stone Pitching Both Sides (Dhora Portion) mile 0/0-0/6.

Description.	Estimated cost.	M/S Atta Muhammad Bughio 1st		Mr. Rafi Muhammad Jatt 2nd		Mr. Muhammad Yaqoob Arain 3rd		M/S Canny Engineers & Developers 4th	
		Rate	Amount.	Rate	Amount.	Rate	Amount.	Rate	Amount.

ROAD COMPONENT PART-I.

1. Amount of Sch. "B"	Rs. 12180467	Schedule "B" Rs:	12180467	Schedule "B" Rs:	12180467	Schedule "B" Rs:	12180467	Schedule "B" Rs:	12180467
2. Ded: diff. cost of Bitumen (-)	Rs. 595999	Diff. C. Bitumen. Rs:	595999	Diff. C. Bitumen. Rs:	595999	Diff. C. Bitumen. Rs:	595999	Diff. C. Bitumen. Rs:	595999
31.79 Tons at Rs. 18748.00 P.Tons	Rs. 11584468	Total Rs:	11584468	Total Rs:	11584468	Total Rs:	11584468	Total Rs:	11584468

Ded: 0.80% Below 97444

Total Rs: 11487024

Ded: 0.61% Below 74301

Total Rs: 11510167

Ded: 0.49% Below 59684

Total Rs: 11524784

Ded: 0.38% Below 46286

Total Rs: 11538182

1% Above Ceiling fixed by (+) Rs. 121805

CE Highway Hyd. Total: Rs. 11706273

R.C.C PIPR COMPONENT -II.

1. Amount of Sch. "B"	Rs: 26368	Schedule "B" Rs:	26368	Schedule "B" Rs:	26368	Schedule "B" Rs:	26368	Schedule "B" Rs:	26368
2. Add: 15% Above	Rs: 3955	13.25% Above Rs:	3494	13.55% Above Rs:	3573	13.70% Above Rs:	3612	13.90% Above Rs:	3665
	Rs: 30323	Total Rs:	29862	Total Rs:	29941	Total Rs:	29980	Total Rs:	30033

MASONARY STRUCTURE 5" SPAN CULVERT

COMPONENT PART -III.

1. Amount of Sch. "B"	Rs: 357885	Schedule "B" Rs:	357885	Schedule "B" Rs:	357885	Schedule "B" Rs:	357885	Schedule "B" Rs:	357885
2. Cartage of Material	Rs: 60100	14.30% Above Rs:	51178	14.55% Above Rs:	52072	14.77% Above Rs:	52860	14.90% Above Rs:	53325
3. Add 10% above on Febrication (+)	Rs: 4387	Total Rs:	409063	Total Rs:	409957	Total Rs:	410745	Total Rs:	411210
	Rs. 422372								

Rs: 12158968

Rs. 11925949

G.Total: Rs: 11950065

G.Total Rs: 11965509

G.Total Rs: 11979425

G.Total Rs:

Rs:

SHAMSUDDIN UJJAN

DIVISIONAL ACCOUNTS OFFICER,
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD,
MEMBER OF PROCUREMENT COMMITTEE.

ILMUDDIN DAHRI

ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD,
MEMBER OF PROCUREMENT COMMITTEE.

MUHAMMAD AYOUB SHAIKH

EXECUTIVE ENGINEER,
HIGHWAY DIVISION,
SHAHEED BENAZIR ABAD,
CHAIRMAN OF PROCUREMENT COMMITTEE.

COMPERATIVE STATEMENT & FINANCIAL REVIEW

TC/G-55/533, Dated: 21-04-2016. SPPRA S.No. 27782
 Date of issue: 12-05-2016 Date of open: 13-05-2016

NAME OF WORK:- W/R of road from Saindad Zardari road to Connect Trimore road along with Stone Pitching Both Sides (Dhora Portion) mile 0/0-0/6.

Description.	Estimated cost.	M/S Atta Muhammad Bughio 1st		Mr. Rafi Muhammad Jatt 2nd		Mr. Muhammad Yaqoob Arain 3rd		M/S Canny Engineers & Developers 4th	
		Rate	Amount.	Rate	Amount.	Rate	Amount.	Rate	Amount

ROAD COMPONENT PART-I.

1.Amount of Sch. "B" Rs. _____ Schedule "B" Rs: _____
 Diff. C. Bitumen. Rs: _____
 2. Ded: diff: cost of Bitumen (-) Total Rs: _____
 31.79 Tons at Rs. 18748.00 P.Tons Total Rs: _____

1% Above Ceiling fixed by (+) Rs. _____ Total Rs: _____
 C.E Highway Hyd. Rs. _____
R.C.C PIPR COMPONENT -II.

1.Amount of Sch: "B" Rs: _____ Schedule "B" Rs: _____
 2.Add: 15% Above Rs: _____ Total Rs: _____

STONE PITCHING COMPONENT PART -IV.

1.Amount of Sch: "B" Rs: 1714156 Schedule "B" Rs: 1714156
 2.Cartage of Material Rs: 565452 29.80% Above Rs: 510818
 Total Rs: 2279608 Rs: 2224974


G. Total Rs. 14438576 Rs. 2279608 Rs. 2224974
 Rs. 12158968 Rs. 11925949
 G. Total Rs. 14150923

G. Total Rs. 14177268 Rs. 2227203 Rs. 2230117
 Rs. 11950065 Rs. 11965509
 G. Total Rs. 14195626 Rs. 2234745

The lowest offer of M/S Atta Muhammad Bughio-0.80% Below for Road Component Part I, 13.25% Above for RCC Pipe Component Part II, 14.30% Above for 3rd Span Culvert Component Part III & 29.80% Above for Stone Pitching Component Part IV. The estimate rate shown in schedule "B" Part I Part II Part III & Part IV


 SHAMSUDDIN UJJAN
 DIVISIONAL ACCOUNTS OFFICER,
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD,
 MEMBER OF PROCUREMENT COMMITTEE.


 ILMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD,
 MEMBER OF PROCUREMENT COMMITTEE.


 MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER,
 HIGHWAY DIVISION,
 SHAHEED BENAZIR ABAD,
 CHAIRMAN OF PROCUREMENT COMMITTEE.


Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the Individual Schedule "B".


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Executive Engineer Highway Division S.B.A.
2.	Tender Reference No:	E.E Highway TC/G-55/533, Dated 21-04-2016.
3.	Tender Description/Name of work/ Item:	Stone Pitching along with Both Sides of Road from Village Laique Zardari Saindad Zardari to Trimore (Dhora Portion) length 1980 ft.
4.	Method of Procurement:	Single stage one Envelope Procedure.
5.	Tender Published:	Leading News papers Daily Sobh (Sindhi) dt: 24-04-16 Daily Jang (Urdu) dt: 25-04-16 & Dawn (English) dt: 25-04-16 & others) SPPRA S. No.27782.
6.	Total Bid documents sold:	05 Nos
7.	Total Bids received:	05 Nos
8.	Technical Bid Opening date (if applicable):	N/A
9.	No. of Bid technically qualified (if applicable):	N/A
10.	Bid (s) Rejected:	04 Nos
11.	Financial Bid Opening date:	13-05-2016
12.	Bid Evaluation Report:	

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost Rs.17401405	Reasons for acceptance rejection	Remarks
0	1	2	3	4	5	6
1	M/S Canny Engineers & Develop:	17010879	1 st Lowest	2.24% Below	Lowest Bid	Accepted
2	M/S Atta Muhammad Bughio	17095933	2 nd Lowest	1.76% Below	Highest Bid	Rejected
3	M/S MBC & Sons	17132206	3 rd Lowest	1.55% Below	Highest Bid	Rejected
4	M/S Muhammad Ramzan Brohi & Co:	17159724	4 th Lowest	1.39% Below	Highest Bid	Rejected
5	M/S Muhammad Shahid & Co:	17246029	5 th Lowest	0.89% Below	Highest Bid	Rejected

Signatures of the Members of the Committee


SHAMSUDDIN UJJAN
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 SHAHEED BENAZIR ABAD
 CHAIRMAN OF PROCUREMENT COMMITTEE

COMPERATIVE STATEMENT & FINANCIAL REVIEW

TC/G-55/533, Dated: 21-04-2016.

SPPRA S.No. 27782

Date of issue: 12-05-2016

Date of open: 13-05-2016

NAME OF WORK:- Stone Pitching along with Both Sides of road from village Laique Zardari Saindad Zardari to Trimore (Dhora Portion) lenght 1980 ft.

Description.	Estimated cost.	M/S Canny Engineers & Developers 1st		M/S Atta Muhammad Bughio 2nd		M/S MBC & Sons 3rd		M/S Muhammad Ramzan Brohi & Co: 4th		M/S Muhammad Shahid & Co: 5th	
		Rate	Amount.	Rat	Amount.	Rate.	Amount.	Rate	Amount	Rate	Amount

ROAD COMPONENT PART-I.

1.Amount of Sch: "B"	Rs. _____	Schedule "B" Rs:	Rs. _____	Schedule "B" Rs:	Rs. _____	Schedule "B" Rs:	Rs. _____	Schedule "B" Rs:	Rs. _____	Schedule "B" Rs:	Rs. _____
2. Ded: diff: cost of Bitumen (-)	Rs. _____	Diff: C. Bitumen. Rs:	Rs. _____	Diff: C. Bitumen.	Rs. _____	Diff: C. Bitumen.	Rs. _____	Diff: C. Bitumen.	Rs. _____	Diff: C. Bitumen	Rs. _____
31.79 Tons at Rs. 18748.00 P.Tons	Rs. _____	Total Rs:	Rs. _____	Total Rs:	Rs. _____	Total Rs:	Rs. _____	Total Rs:	Rs. _____	Total Rs:	Rs. _____
		Total Rs:	Rs. _____	Total Rs:	Rs. _____	Total Rs:	Rs. _____	Total Rs:	Rs. _____	Total Rs:	Rs. _____

1% Above Ceiling fixed by (+) Rs. _____ Total Rs: _____

C/E Highway Hyd. Total: Rs. _____

R.C.C PIPR COMPONENT -II

1.Amount of Sch: "B"	Rs: _____	Schedule "B" Rs:	Rs: _____	Schedule "B" Rs:	Rs: _____	Schedule "B" Rs:	Rs: _____	Schedule "B" Rs:	Rs: _____
2.Add: 15% Above	Rs: _____	Rs:	Rs: _____	Rs:	Rs: _____	Rs:	Rs: _____	Rs:	Rs: _____
	Rs: _____	Rs:	Rs: _____	Rs:	Rs: _____	Rs:	Rs: _____	Rs:	Rs: _____
		Total Rs:	Rs: _____	Total Rs:	Rs: _____	Total Rs:	Rs: _____	Total Rs:	Rs: _____

STONE PITCHING

COMPONENT PART -IV.


1.Amount of Sch: "B"	Rs: 12507999	Schedule "B"	Rs. 12507999	Schedule "B" Rs.	12507999	Schedule "B" Rs.	Rs: 12507999	Schedule "B" Rs.	12507999
2.Cartage of Material	Rs: 4893406	36% Above	Rs. 4502880	36.68% Above	Rs. 4587934	36.97% Above	Rs: 4624207	37.19% Above	Rs: 4651725
	Rs. 17401405	Rs. 17010879	Rs. 17095933	Rs. 17095933	Rs. 17132206	Rs. 17132206	Rs: 17159724	Total Rs:	17246029
		G.Total Rs: 17401405	G.Total Rs: 17010879	G.Total Rs: 17095933	G.Total Rs: 17132206	G.Total Rs: 17132206	G.Total Rs: 17159724	G.Total Rs: 17246029	

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the Individual Schedule "B".

The lowest offer of M/S Canny Engineers & Developers, 36% Above for Stone Pitching Component Part IV. The estimate rate shown in schedule "B" For Part IV.


SHAMSUDDIN UJJAN
 DIVISIONAL ACCOUNTS OFFICER,
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD,
 MEMBER OF PROCUREMENT COMMITTEE.


IMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD,
 MEMBER OF PROCUREMENT COMMITTEE.



MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER,
 HIGHWAY DIVISION,
 SHAHEED BENAZIR ABAD,
 CHAIRMAN OF PROCUREMENT COMMITTEE.


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Executive Engineer Highway Division S.B.A.
2.	Tender Reference No:	E.E Highway TC/G-55/533, Dated 21-04-2016.
3.	Tender Description/Name of work/ Item:	Constt: of road from Gupchani Nawaz Dahri road to village Faro Gupchani to Connect Pir Bux Gupchani road mile 0/0-0/6 (Phase-I) (Actual Length 0/0-1/7).
4.	Method of Procurement:	Single stage one Envelope Procedure.
5.	Tender Published:	Leading News papers Daily Sobh (Sindhi) dt: 24-04-16 Daily Jang (Urdu) dt: 25-04-16 & Dawn (English) dt: 25-04-16 & others) SPPRA S. No.27782.
6.	Total Bid documents sold:	04 Nos
7.	Total Bids received:	04 Nos
8.	Technical Bid Opening date (if applicable):	N/A
9.	No. of Bid technically qualified (if applicable):	N/A
10.	Bid (s) Rejected:	03 Nos
11.	Financial Bid Opening date:	13-05-2016
12.	Bid Evaluation Report:	

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost Rs.10617738	Reasons for acceptance rejection	Remarks
0	1	2	3	4	5	6
1	M/S United Engineering Works	10508622	1 st Lowest	1.03% Below	Lowest Bid	Accepted
2	MMr. Muhammad Akram Shaikh	10521152	2 nd Lowest	0.91% Below	Highest Bid	Rejected
3	M/S Javeed Hussain Shaikh	10550168	3 rd Lowest	0.64% Below	Highest Bid	Rejected
4	Mr. Mir Hayat Khoso	10567273	4 th Lowest	0.48% Below	Highest Bid	Rejected

Signatures of the Members of the Committee


SHAMSUDDIN UJJAN
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 SHAHEED BENAZIR ABAD
 CHAIRMAN OF PROCUREMENT COMMITTEE

COMPERATIVE STATEMENT & FINANCIAL REVIEW

TC/G-55/533, Dated: 21-04-2016. SPPRA S.No. 27782
Date of issue: 12-05-2016 Date of open: 13-05-2016

NAME OF WORK:- Constt: of road from Gupchani Nawaz Dahri road to village Faro Gupchani to Connect Pir Bux Gupchani road mile 0/0-0/6 (Phase-I) (Actual Lenght 0/0-1/7).

Description.	Estimated cost.	M/S United Engg: Works 1st		Mr. Muhammad Akram Shaikh 2nd		M/S Javeed Hussain Shaikh 3rd		Mr. Mir Hayat Khoso 4th		
		Rate	Amount.	Rate	Amount.	Rate.	Amount.	Rate	Amount	
ROAD COMPONENT PART-I.										
1.Amount of Sch: "B"	Rs. 10429300	Schedule "B" Rs:	10429300	Schedule "B" Rs:	10429300	Schedule "B" Rs:	10429300	Schedule "B" Rs:	10429300	Schedule "B" Rs.
2. Ded: diff: cost of Bitumen (-)	Rs. 397458	Diff: C. Bitumen. Rs:	397458	Diff: C. Bitumen. Rs:	397458	Diff: C. Bitumen. Rs:	397458	Diff: C. Bitumen. Rs:	397458	Diff: C. Bitumen
21.2 Tons at Rs. 18748.00 P.Tons	Rs: 10031842	Total Rs:	10031842	Total Rs:	10031842	Total Rs:	10031842	Total Rs:	10031842	Total Rs:
		Ded: 2.81% Below	293063	Ded: 2.73% Below	284720	Ded: 2.46% Below	256561	Ded: 2.32% Below	241960	
		Total Rs:	9738779	Total Rs:	9747122	Total Rs:	9775281	Total Rs:	9789882	Total Rs:
2% Below Ceiling fixed by										
CE Highway Hyd.	Total: Rs. 9823256									
R.C.C PIPE COMPONENT -II.										
1.Amount of Sch: "B"	Rs: 52736	Schedule "B"	Rs: 52736	Schedule "B" Rs:	52736	Schedule "B" Rs.	52736	Schedule "B" Rs.	52736	Schedule "B" Rs.
2.Add: 15% Above	Rs: 7910	13.62% Above	Rs: 7183	13.87% Above Rs:	7314	14% Above Rs:	7383	14.38% Above Rs:	7583	
	Rs: 60646		Rs: 59919		60050		60119		60319	Total Rs:
MASONARY STRUCTURE 3" SPAN CULVERT										
COMPONENT PART -III.										
1.Amount of Sch: "B"	Rs: 151434	Schedule "B"	Rs: 151434	Schedule "B" Rs.	151434	Schedule "B" Rs.	151434	Schedule "B" Rs:	151434	Schedule "B" Rs.
2.Cartage of Material	Rs: 29389	17.20% Above	Rs. 26047	17.87% Above Rs.	27061	18% Above Rs:	27258	18.38% Above Rs:	27834	
3. Add 10% above on Febrication (+)	Rs. 2636		Rs. 177481 x4		178495 x4		178692 x4		179268 x4	Total Rs:
	Rs. 183459 x4									
	Rs: 733836		Rs. 709924		713980		714768		717072	Rs:
	Rs: 10617738		Rs. 10508622		10521152		10550168		10567273	G.Total Rs:
										G.Total Rs:

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the Individual Schedule "B".

The lowest offer of M/S United Engineering Works, 2.81% Below for Road Component Part I, 13.62% Above for RCC Pipe Component Part II & 17.20 Above for 3ft Span Culvert Component Part III. The estimate rate shown in schedule "B" For Part I, for Part II & Part III.


SHAMSUDDIN UJJAN
DIVISIONAL ACCOUNTS OFFICER,
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD,
MEMBER OF PROCUREMENT COMMITTEE.


ILMUDDIN DAHRI
ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD,
MEMBER OF PROCUREMENT COMMITTEE.



MUHAMMAD AYOUB SHAIKH
EXECUTIVE ENGINEER,
HIGHWAY DIVISION,
SHAHEED BENAZIR ABAD,
CHAIRMAN OF PROCUREMENT COMMITTEE.


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Executive Engineer Highway Division S.B.A.
2.	Tender Reference No:	E.E Highway TC/G-55/533, Dated 21-04-2016.
3.	Tender Description/Name of work/ Item:	Constt: of road from Haji Arab Ali Lund to village Haji Soze Ali Birhmani mile 0/0-0/1+550 (Phase-I) (Actual Length 0/0-0/7).
4.	Method of Procurement:	Single stage one Envelope Procedure.
5.	Tender Published:	Leading News papers Daily Sobh (Sindhi) dt: 24-04-16 Daily Jang (Urdu) dt: 25-04-16 & Dawn (English) dt: 25-04-16 & others) SPPRA S. No.27782.
6.	Total Bid documents sold:	04 Nos
7.	Total Bids received:	04 Nos
8.	Technical Bid Opening date (if applicable):	N/A
9.	No. of Bid technically qualified (if applicable):	N/A
10.	Bid (s) Rejected:	03 Nos
11.	Financial Bid Opening date:	13-05-2016
12.	Bid Evaluation Report:	

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost Rs.2988539	Reasons for acceptance rejection	Remarks
0	1	2	3	4	5	6
1	Mr. Rafi Muhammad Jatt	2955909	1 st Lowest	1.09% Below	Lowest Bid	Accepted
2	Mr. Tarique Ameer Jamali	2959902	2 nd Lowest	0.96% Below	Highest Bid	Rejected
3	Mr. Muhammad Bachal Keerio	2966219	3 rd Lowest	0.75% Below	Highest Bid	Rejected
4	M/S A.H Associates	2971931	4 th Lowest	0.56% Below	Highest Bid	Rejected

Signatures of the Members of the Committee


SHAMSUDDIN UJJAN
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 SHAHEED BENAZIR ABAD
 CHAIRMAN OF PROCUREMENT COMMITTEE

COMPERATIVE STATEMENT & FINANCIAL REVIEW

TC/G-55/533, Dated: 21-04-2016. SPPRA S.No. .
 Date of issue: 12-05-2016 Date of open: 13-05-20.

NAME OF WORK:- Constt: of road from Haji Arab Ali Lund to vilage Haji Soze Ali Birmhani mile 0/0-0/1+550 (Phase-I) (Actual Lenght 0/0-0/7).

Description.	Estimated cost.	Mr. Rafi Muhammad Jatt 1st		Mr. Tarique Ameer Jamali 2nd		Mr. Muhammad Bachal Keerio 3rd		M/S A.H Associates 4th	
		Rate	Amount.	Rat	Amount.	Rate.	Amount.	Rate	Amount

ROAD COMPONENT PART-I									
1. Amount of Sch: "B"	Rs. 3111612	Schedule "B" Rs:	3111612	Schedule "B" Rs:	3111612	Schedule "B" Rs:	3111612	Schedule "B" Rs:	3111612
2. Ded: diff: cost of Bitumen (-)	Rs. 121487	Diff: C. Bitumen. Rs:	121487	Diff: C. Bitumen.	121487	Diff: C. Bitumen.	121487	Diff: C. Bitumen.	121487
6.48 Tons at Rs. 18748.00 P.Tons	Rs: 2990125	Total Rs:	2990125	Total Rs:	2990125	Total Rs:	2990125	Total Rs:	2990125

Ded: 3.02% Below	93971	Ded: 2.90% Below	90237	Ded: 2.70% Below	84014	Ded: 2.52% Below	78413
Total Rs: 2896154		Total Rs: 2899888		Total Rs: 2906111		Total Rs: 2911712	

2% Below Ceiling fixed by	Rs. 62232
C.E Highway Hyd.	Total: Rs. 2927893

R.C.C PIPR COMPONENT -II-									
1. Amount of Sch: "B"	Rs: 52736	Schedule "B"	Rs: 52736	Schedule "B" Rs:	52736	Schedule "B" Rs.	52736	Schedule "B" Rs.	52736
2. Add: 15% Above	Rs: 7910	13.31% Above	Rs: 7019	13.80% Above Rs:	7278	13.98% Above Rs:	7372	14.19% Above Rs:	7483
	Rs: 60646		Rs: 59755		60014		60108		60219
Total Rs:		Total Rs:		Total Rs:		Total Rs:		Total Rs:	


MASONARY STRUCTURE 3" SPAN CULVERT									
COMPONENT PART -III-									
1. Amount of Sch: "B"	Rs:	Schedule "B"	Rs:	Schedule "B" Rs.	Rs:	Schedule "B" Rs.	Rs:	Schedule "B" Rs.	Rs:
2. Cartage of Material	Rs:		Rs:						
3. Add 10% above on Febrication (+)	Rs:		Rs:						Total Rs:
	Rs:		Rs:						
	Rs: 2988539		Rs: 2955909		G.Total: Rs: 2959902		G.Total Rs: 2966219		G.Total Rs: 2971931

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the Individual Schedule "B".

The lowest offer of Mr. Rafi Muhammad Jatt, 3.02% Below for Road Component Part I & 13.31% Above for R.C.C Pipe Component Part II. The estimate rate shown in schedule "B" For Part I, for Part II & Part III.


 SHAMSUDDIN UFFAN
 DIVISIONAL ACCOUNTS OFFICER,
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD,
 MEMBER OF PROCUREMENT COMMITTEE.


 ILMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD,
 MEMBER OF PROCUREMENT COMMITTEE.



 MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER,
 HIGHWAY DIVISION,
 SHAHEED BENAZIR ABAD,
 CHAIRMAN OF PROCUREMENT COMMITTEE.


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Executive Engineer Highway Division S.B.A.
2.	Tender Reference No:	E.E Highway TC/G-55/533, Dated 21-04-2016.
3.	Tender Description/Name of work/Item:	Recondg/C.C Topping of road from Nawabshah Sakrand road to Muhammdi Town Ashique Hussain Gorchani House & Various Streets mile 0/0-0/5.
4.	Method of Procurement:	Single stage one Envelope Procedure.
5.	Tender Published:	Leading News papers Daily Sobh (Sindh) dt: 24-04-16 Daily Jang (Urdu) dt: 25-04-16 & Dawn (English) dt: 25-04-16 & others) SPPRA S. No.27782.
6.	Total Bid documents sold:	07 Nos
7.	Total Bids received:	06 Nos
8.	Technical Bid Opening date (if applicable):	N/A
9.	No. of Bid technically qualified (if applicable):	N/A
10.	Bid (s) Rejected:	05 Nos
11.	Financial Bid Opening date:	13-05-2016
12.	Bid Evaluation Report:	

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost Rs.5799710	Reasons for acceptance rejection	Remarks
0	1	2	3	4	5	6
1	Mr. Ali Anwar Bhatti	5692261	1 st Lowest	1.85% Below	Lowest Bid	Accepted
2	M/S Mustafa & Co:	5703771	2 nd Lowest	1.65% Below	Highest Bid	Rejected
3	Mr. Muhammad Aslam Khan	5712842	3 rd Lowest	1.50% Below	Highest Bid	Rejected
4	M/S Muhammad Shahid & Co:	5722481	4 th Lowest	1.33% Below	Highest Bid	Rejected
5	Mr. Shahzad Ahmed Rajput	5739187	4 th Lowest	1.04% Below	Highest Bid	Rejected
6	M/S Lakyari Constt: Co:	5750303	4 th Lowest	0.85% Below	Highest Bid	Rejected

Signatures of the Members of the Committee


SHAMSUDDIN UJJAN
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 SHAHEED BENAZIR ABAD
 CHAIRMAN OF PROCUREMENT COMMITTEE

COMPERATIVE STATEMENT & FINANCIAL REVIEW.

TC/G-55/533, Dated: 21-04-2016. SPPRA S.No. 27782

Date of issue: 12-05-2016

Date of open: 13-05-2016

NAME OF WORK:- Recondg./ C.C Topping of road from Nawabshah Sakrand road to Muhammadi Town Ashique Hussain Gorchari House & Various Streets mile 0/0-0/5.

Description.	Estimated cost.	Mr. Ali Anwar Bhatti 1st		M/S Mustafa & Co: 2nd		Mr. Muhammad Aslam Khan 3rd	
		Rate	Amount	Rate	Amount	Rate	Amount

ROAD COMPONENT PART-I.

1. Amount of Sch: "B" Rs. 3636649
 2. Ded: diff. cost of Bitumen (-) Rs. 241287
 12.87 Tons at Rs. 18748.00 P.Tons Rs. 3395362

Schedule "B" Rs: 3636649
 Diff.C.Bitumen. Rs: 241287
 Total Rs: 3395362

Schedule "B" Rs: 3636649
 Diff.C.Bitumen. Rs: 241287
 Total Rs: 3395362

Schedule "B" Rs. 3636649
 Diff.C.Bitumen. Rs. 241287
 Total Rs: 3395362

Ded: 0.70% Below

25457

Ded: 0.57% Below 20729

Ded: 0.41% Below 14910

Total Rs: 3369905

Total Rs: 3374633

Total Rs: 3380452

1% Above Ceiling fixed by (+) Rs. 36366

C.E Highways Hyd: Total: Rs. 3431728

R.C.C PIPE COMPONENT PART -II.

1. Amount of Sch: "B" Rs: 109824
 2. Add: 15% Above (+) Rs: 16474
 Total Rs: 126298

Schedule "B" Rs: 109824
 13.30% Above Rs: 14607
 Total Rs: 124431

Schedule "B" Rs: 109824
 13.65% Above Rs: 14991
 Total Rs: 124815

Schedule "B" Rs. 109824
 13.83% Above 15189
 Total Rs: 125013

C.C TOPPING COMPONENT III

1. Amount of Sch: "B" Rs: 1454135
 2. Cartage of Material Rs: 787549
 Rs: 2241684

Schedule "B" Rs. 1454135
 51.15% Above Rs. 743790
 Rs. 2197925

Schedule "B" Rs. 1454135
 51.59% Above Rs. 750188
 Rs. 2204323

Schedule "B" Rs. 1454135
 51.80% Above 753242
 Rs. 2207377

G.Total: Rs: 5799710

G.Total: Rs:

5692261

G.Total: Rs: 5703771

G.Total Rs: 5712842

SHAMSUDDIN UJIAN
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE

ILMUDDIN DAHRI
 ASSISTANT ENGINEER
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE

MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER,
 HIGHWAY DIVISION
 SHAHEED BENAZIR ABAD
 CHAIRMAN OF PROCUREMENT COMMITTEE

COMPERATIVE STATEMENT & FINANCIAL REVIEW.

TC/G-55/533, Dated: 21-04-2016. SPPRA S.No. 27782

Date of issue: 12-05-2016

Date of open: 13-05-2016

NAME OF WORK:- Recondr/ C.C Topping of road from Nawabshah Sakrand road to Muhammad Town Ashique Hussain Gorcharani House & Various Streets mile 0/0-0/5.

Description.	Estimated cost.	M/S Muhammad Shahid & Co: 4th		Mr. Shahzad Ahmed Rajput 5th		M/S Lakyari Constt: 6th	
		Rate	Amount	Rate	Amount	Rate	Amount

ROAD COMPONENT PART-I.

1. Amount of Sch: "B"	Rs.	Schdule "B" Rs:	3636649	Schdule "B" Rs:	3636649	Schdule "B" Rs:	3636649
2. Ded: diff: cost of Bitumen	(-) Rs.	Diff:C.Bitumen. Rs:	241287	Diff:C.Bitumen. Rs:	241287	Diff:C.Bitumen. Rs:	241287
12.87 Tons at Rs. 18748.00 P.Tons	Rs.	Total Rs:	3395362	Total Rs:	3395362	Total Rs:	3395362

Ded: 0.29% Below

Ded: 0.15% Below

At Par

Total Rs: 3384816

Total Rs: 3389907

Total Rs: 3395362

1% Above Ceiling fixed by (+) Rs.

Total:

Rs.

C.E Highways Hyd: Total:

Rs.

R.C.C PIPE COMPONENT PART -II.

1. Amount of Sch: "B"	Rs:	Schdule "B" Rs:	109824	Schdule "B" Rs:	109824	Schdule "B" Rs:	109824
2. Add: 15% Above	(+) Rs:	14% Above Rs:	15375	14.38% Above Rs:	15793	14.90% Above	16364
Total Rs:		Total Rs:	125199	Total Rs:	125617	Total Rs:	126188

C.C TOPPING COMPONENT III

1. Amount of Sch: "B"	Rs:	Schdule "B" Rs:	1454135	Schdule "B" Rs:	1454135	Schdule "B" Rs:	1454135
2. Cartage of Material	Rs:	52.15% Above Rs:	758331	52.92% Above Rs:	769528	53.27% Above	774618
	Rs:		2212466		2223663		Rs: 2228753

G.Total: Rs: 5799710

G.Total: Rs:

5722481

G.Total: Rs: 5739187

G.Total Rs: 5750303

Certified that the entries have been correctly incorporated in the comparative Statement as per rates and amount in the individual tenders.

The lowest offer of Mr. Ali Anwar Bhatti, Comes to 0.70% Below for Road Component Part I, 13.30% Above for R.C.C Pipe Component Part II & 51.15% Above for C.C Topping Component Part III, The estimate rate shown in schedule "B" For Part I, for Part II & Part III.

SHAMSUDDIN UJJAN
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE

ILMUDDIN DAHRI
ASSISTANT ENGINEER
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH
EXECUTIVE ENGINEER,
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Executive Engineer Highway Division S.B.A.
2.	Tender Reference No:	E.E Highway TC/G-55/533, Dated 21-04-2016.
3.	Tender Description/Name of work/Item:	Constt: of road from 68 th Mori Town @ Mile 8/1 to village Muhammad Umar Talpur mile 0/0-0/1+500.
4.	Method of Procurement:	Single stage one Envelope Procedure.
5.	Tender Published:	Leading News papers Daily Sobh (Sindhi) dt: 24-04-16 Daily Jang (Urdu) dt: 25-04-16 & Dawn (English) dt: 25-04-16 & others) SPPRA S. No.27782.
6.	Total Bid documents sold:	04 Nos
7.	Total Bids received:	04 Nos
8.	Technical Bid Opening date (if applicable):	N/A
9.	No. of Bid technically qualified (if applicable):	N/A
10.	Bid (s) Rejected:	03 Nos
11.	Financial Bid Opening date:	13-05-2016
12.	Bid Evaluation Report:	

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost Rs.3562338	Reasons for acceptance rejection	Remarks
0	1	2	3	4	5	6
1	Mr. Amir Bux Gopang	3527590	1 st Lowest	0.98% Below	Lowest Bid	Accepted
2	M/S A.H Associates	3539595	2 nd Lowest	0.64% Below	Highest Bid	Rejected
3	Mr. Mir Hayat Khoso	3547131	3 rd Lowest	0.43% Below	Highest Bid	Rejected
4	M/S Abdul Sattar Arain	3552503	4 th Lowest	0.28% Below	Highest Bid	Rejected

Signatures of the Members of the Committee


SHAMSUDDIN UJJAN
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 SHAHEED BENAZIR ABAD
 CHAIRMAN OF PROCUREMENT COMMITTEE

COMPERATIVE STATEMENT & FINANCIAL REVIEW

NAME OF WORK:- Constt. of road from 68th Mori Town @ Mile 8/1 to village Muhammad Umar Talpur mile 0/0-0/1+500.

TC/G-55/533, Dated: 21-04-2016. SPPRA S.No. 27782
 Date of issue: 12-05-2016 Date of open: 13-05-2016

Description.	Estimated cost.	Mr. Amir Bux Gopang 1st		M/S A.H Associates 2nd		Mr. Mir Hayat Khoso 3rd		M/S Abdul Sattar Arain 4th	
		Rate	Amount.	Rate	Amount.	Rate	Amount.	Rate	Amount
ROAD COMPONENT PART-I.									
1.Amount of Sch. "B"	Rs. 3730223	Schedule "B" Rs:	3730223	Schedule "B" Rs:	3730223	Schedule "B" Rs:	3730223	Schedule "B" Rs:	3730223
2. Ded: diff. cost of Bitumen (-)	Rs. 134423	Diff. C. Bitumen. Rs:	134423	Diff. C. Bitumen. Rs:	134423	Diff. C. Bitumen. Rs:	134423	Diff. C. Bitumen. Rs:	134423
7.17 Tons at Rs. 18748.00 P.Tons	Rs: 3595800	Total Rs:	3595800	Total Rs:	3595800	Total Rs:	3595800	Total Rs:	3595800
		Ded: 2.92% Below	108923	Ded: 2.60% Below	96986	Ded: 2.40% Below	89525	Ded: 2.26% Below	84303
		Total Rs:	3486877	Total Rs:	3498814	Total Rs:	3506275	Total Rs:	3511497
2% Below Ceiling fixed by	Rs. 74604								
C.E Highway Hyd.	Total: Rs. 3521196								
R.C.C PIPE COMPONENT -II.									
1.Amount of Sch. "B"	Rs: 35776	Schedule "B" Rs:	35776	Schedule "B" Rs:	35776	Schedule "B" Rs:	35776	Schedule "B" Rs:	35776
2.Add: 15% Above	Rs: 5366	Rs: 13.80% Above	4937	Rs: 5005	Rs: 14.20% Above	5080	Rs: 5230	Rs: 14.62% Above	5230
	Rs: 41142	Total Rs:	40713	Total Rs:	40781	Total Rs:	40856	Total Rs:	41006
MASONARY STRUCTURE 3" SPAN CULVERT COMPONENT PART -III.									
1.Amount of Sch. "B"	Rs: <i>nil</i>	Schedule "B" Rs:	<i>nil</i>	Schedule "B" Rs:	<i>nil</i>	Schedule "B" Rs:	<i>nil</i>	Schedule "B" Rs:	<i>nil</i>
2.Carriage of Material	Rs: <i>nil</i>	Rs: <i>nil</i>	<i>nil</i>	Rs: <i>nil</i>	Rs: <i>nil</i>	Rs: <i>nil</i>	Rs: <i>nil</i>	Rs: <i>nil</i>	Rs: <i>nil</i>
3. Add 10% above on Febrication (+)	Rs: _____	Rs: _____	_____	Rs: _____	Rs: _____	Rs: _____	Rs: _____	Rs: _____	Rs: _____
	Rs: _____	Rs: _____	_____	Rs: _____	Rs: _____	Rs: _____	Rs: _____	Rs: _____	Rs: _____
	Rs: 3562338	Rs: 3527590	G.Total Rs: 3539595	Rs: 3547131	G.Total Rs: 3552503	Rs: _____	G.Total Rs: _____	Rs: _____	G.Total Rs: _____

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the Individual Schedule "B".

The lowest offer of Mr. Amir Bux Gopang, 2.92% Below for Road Component Part I & 13.80% Above for RCC Pipe Component Part III. The estimate rate shown in schedule "B" For Part I, for Part & II.

SHAMSUDDIN UJJAN
 DIVISIONAL ACCOUNTS OFFICER,
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD,
 MEMBER OF PROCUREMENT COMMITTEE.

ILMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD,
 MEMBER OF PROCUREMENT COMMITTEE.


MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER,
 HIGHWAY DIVISION,
 SHAHEED BENAZIR ABAD,
 CHAIRMAN OF PROCUREMENT COMMITTEE.


BID EVALUATION REPORT


1.	Name of Procuring Agency:	Executive Engineer Highway Division S.B.A.
2.	Tender Reference No:	E.E Highway TC/G-55/533, Dated 21-04-2016.
3.	Tender Description/Name of work/Item:	Recondg: of road Qazi Walfare to Connect Qureshi Walfare Center I/C Street mile 0/0-0/2+561.
4.	Method of Procurement:	Single stage one Envelope Procedure.
5.	Tender Published:	Leading News papers Daily Sobh (Sindhi) dt: 24-04-16 Daily Jang (Urdu) dt: 25-04-16 & Dawn (English) dt: 25-04-16 & others) SPPRA S. No.27782.
6.	Total Bid documents sold:	05 Nos
7.	Total Bids received:	05 Nos
8.	Technical Bid Opening date (if applicable):	N/A
9.	No. of Bid technically qualified (if applicable):	N/A
10.	Bid (s) Rejected:	04 Nos
11.	Financial Bid Opening date:	13-05-2016
12.	Bid Evaluation Report:	

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost Rs.3934686	Reasons for acceptance rejection	Remarks
0	1	2	3	4	5	6
1	M/S Javeed Hussain Shaikh	3888200	1 st Lowest	1.18% Below	Lowest Bid	Accepted
2	Mr. Rafi Muhammad Jatt	3892474	2 nd Lowest	1.07% Below	Highest Bid	Rejected
3	M/S Muhammad Ramzan Brohi & Co:	3917699	3 rd Lowest	0.43% Below	Highest Bid	Rejected
4	Mr. Muhammad Akram Shaikh	3926995	4 th Lowest	0.20% Below	Highest Bid	Rejected
5	M/S National Engg: Works	3934247	5 th Lowest	0.01% Below	Highest Bid	Rejected

Signatures of the Members of the Committee


SHAMSUDDIN UJJAN
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
 MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 SHAHEED BENAZIR ABAD
 CHAIRMAN OF PROCUREMENT COMMITTEE

COMPERATIVE STATEMENT & FINANCIAL REVIEW

TC/G-55/533, Dated: 21-04-2016. SPPRA S.No. 27782
 Date of Issue: 12-05-2016 Date of open: 13-05-2016

NAME OF WORK:- Recondgr. of road Qazi Walfare to Connect Qureshi Walfare Center I/C Street mile 0/0-0/2+561.

Description.	Estimated cost.	M/S Javeed Hussain Shaikh 1st		Mr. Rafi Muhammad Jatt 2nd		M/S Muhammad Ranzan Brohi & Co. 3rd		Mr. Mehammad Akram Shaikh 4th		M/S National Engg. Works 5th	
		Rate	Amount.	Rat	Amount.	Rate.	Amount.	Rate	Amount	Rate	Amount
ROAD COMPONENT PART-I.											
1.Amount of Sch: "B"	Rs. 4201028	Schedule "B" Rs:	4201028	Schedule "B" Rs:	4201028	Schedule "B" Rs:	4201028	Schedule "B" Rs:	4201028	Schedule "B" Rs:	4201028
2. Ded: diff: cost of Bitumen (-)	Rs. 329402	Diff: C. Bitumen. Rs:	329402	Diff: C. Bitumen. Rs:	329402	Diff: C. Bitumen. Rs:	329402	Diff: C. Bitumen. Rs:	329402	Diff: C. Bitumen. Rs:	329402
17.57 Tons at Rs. 18748.00 P.Tons	Rs. 3871626	Total Rs:	3871626	Total Rs:	3871626	Total Rs:	3871626	Total Rs:	3871626	Total Rs:	3871626
		Ded: 0.10% Below	4201	At Par	Nil	Add: 0.60% Above	25206	Add: 0.82% Above	34448	Add: 0.99% Above	41590
		Total Rs:	3867425	Total Rs:	3871626	Total Rs:	3896832	Total Rs:	3906074	Total Rs:	3913216
R.C.C PIPE COMPONENT -II.											
1.Amount of Sch: "B"	Rs: 18304	Schedule "B" Rs:	18304	Schedule "B" Rs:	18304	Schedule "B" Rs:	18304	Schedule "B" Rs:	18304	Schedule "B" Rs:	18304
2.Add: 15% Above	Rs: 2746	13.50% Above	Rs: 2471	13.90% Above	Rs: 2544	14% Above	Rs: 2563	14.30% Above	Rs: 2617	14.90% Above	Rs: 2727
	Rs: 21050		Rs: 20775		Rs: 20848		Rs: 20867		Rs: 20921		Rs: 21031
MASONARY STRUCTURE 3" SPAN CULVERT											
COMPONENT PART -III.											
1.Amount of Sch: "B"	Rs: <i>Nil</i>	Schedule "B" Rs:	<i>Nil</i>	Schedule "B" Rs:	<i>Nil</i>	Schedule "B" Rs:	<i>Nil</i>	Schedule "B" Rs:	<i>Nil</i>	Schedule "B" Rs:	<i>Nil</i>
2.Carriage of Material	Rs: <i>Nil</i>		<i>Nil</i>		<i>Nil</i>		<i>Nil</i>		<i>Nil</i>		<i>Nil</i>
3. Add 10% above on Febrication (+)	Rs: <i>Nil</i>		<i>Nil</i>		<i>Nil</i>		<i>Nil</i>		<i>Nil</i>		<i>Nil</i>
	Rs: <i>Nil</i>		<i>Nil</i>		<i>Nil</i>		<i>Nil</i>		<i>Nil</i>		<i>Nil</i>
	Rs: <u>3934686</u>		Rs. 3888200		Rs. 3892474		Rs. 3917699		Rs. 3926995		Rs. 3934247
			G.Total Rs:		G.Total Rs:		G.Total Rs:		G.Total Rs:		G.Total Rs:

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount in the Individual Schedule "B".

The lowest offer of M/S Javeed Hussain Shaikh, 0.10% Below for Road Component Part I & 13.50% Above for RCC Pipe Component Part III. The estimate rate shown in schedule "B" For Part I, for Part & II.

[Signature]
 SHAMSUDDIN UJJAN
 DIVISIONAL ACCOUNTS OFFICER,
 HIGHWAY DIVISION, SHAHEED BENAZIR ABAD,
 MEMBER OF PROCUREMENT COMMITTEE.

[Signature]
 ILMUDDIN DAHRI
 ASSISTANT ENGINEER,
 BUILDINGS DIVISION, SHAHEED BENAZIR ABAD,
 MEMBER OF PROCUREMENT COMMITTEE.

[Signature]
 MUHAMMAD AYUB SHAIKH
 EXECUTIVE ENGINEER,
 HIGHWAY DIVISION,
 SHAHEED BENAZIR ABAD,
 CHAIRMAN OF PROCUREMENT COMMITTEE.



OFFICE OF THE
EXECUTIVE ENGINEER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD.

Address: Situated at near Kazi Ahmed road Nawabshah.

This Office NIT No, TC/G-55/533

Dated: 21-04-2016.

Published in Daily Sobh (Sindhi) Dated: 24-04-2016, Daily Jang (Urdu) Dated: 25-04-2016 & Dawn (English) Dated: 25-04-2016 SPPRA Website SNo. 27782.

SUBJECT: PROCUREMENT COMMITTEE MEETING HELD ON 13-05-2016.

A meeting of the Procurement Committee was held in the office of Executive Engineer, Highway Division, Shaheed Benazir Abad, under the Chairmanship of Executive Engineer.

2. The below mentioned member of Committee attended the meeting to discuss the Bids invited for the Procurement of Works vide Executive Engineer, Highway Division, Shaheed Benazir Abad, letter No. TC/G-55/533, Dated: 21-04-2016 and subsequently hoisted on the website of Sindh Public Procurement Regulatory Authority Sr. No. 27782 and Information Technology Department Government of Sindh.

Following attend the meeting.

1. **MR. MUHAMMAD AYOUB SHAIKH,**
EXECUTIVE ENGINEER,
HIGHWAY DIVISION,
SHAHEED BENAZIR ABAD. CHAIRMAN
2. **MR. SHAMSUDDIN UJJAN,**
DIVISIONAL ACCOUNTS OFFICER,
HIGHWAY DIVISION,
SHAHEED BENAZIR ABAD. MEMBER
3. **MR. ILMUDDIN DAHRI,**
ASSISTANT ENGINEER,
BUILDINGS DIVISION,
SHAHEED BENAZIR ABAD. MEMBER

- 4 During the course of meeting following discussion were made by the Committee.
 - i. The Tender received back on dated 13-05-2016, at 1.00 pm & was opened before the Procurement Committee in presence of representatives of participants.
 - ii. The methods of Bidding Documents observed as single envelope.
 - iii. The Tender was opened on 13-05-2016 at 1.45 pm before the Tender Opening Committee.

SR. NO. 01. Constt: of road from Varr Sakrand road to Village Ali Khan Brohi mile 0/0-0/5 (1.00 km) (Phase-I) (Actual Length 0/0-1/2).

- 5 The Committee was informed that 04 Nos Bidders have purchased the Bidding Documents upto Dated: 12-05-2016 and 04 Nos have responded the Bids on Date: 13-05-2016 upto 1:00 pm in the office of Executive Engineer, Highway Division, Shaheed Benazir Abad.

- 6 During the opening of Tender received, following status was found.

S #	Name of Firms	Raking in Term of Cost	Remarks
01	M/S National Engineering Works	1 st Lowest	Lowest
02	Mr. Muhammad Yaqoob Arain	2 nd Lowest	Highest
03	M/S Metro Engineering Works	3 rd Lowest	Highest
04	Mr. Muhammad Akram Shaikh	4 th Lowest	Highest

SR. NO. 02. Constt: of road from Shah Inayat road to Muhammad Ibrahim Zardari mile 0/0-0/4+440'.

- 5 The Committee was informed that 05 Nos Bidders have purchased the Bidding Documents upto Dated: 12-05-2016 and 04 Nos have responded the Bids on Date: 13-05-2016 upto 1:00 pm in the office of Executive Engineer, Highway Division, Shaheed Benazir Abad.

- 6 During the opening of Tender received, following status was found.

S #	Name of Firms	Raking in Term of Cost	Remarks
01	M/S Khalil Engineering Works	1 st Lowest	Lowest
02	M/S Abdul Sattar Arain	2 nd Lowest	Highest
03	M/S Metro Engineering Works	3 rd lowest	Highest
04	Mr. Amir Bux Gopang	4 th Lowest	Highest

SR. NO. 03. Constt: of road from Khando road to village Wali Muhammad Jamali & Allah Wassayo Jamali mile 0/0-0/4.

5 The Committee was informed that 04 Nos Bidders have purchased the Bidding Documents upto Dated: 12-05-2016 and 04 Nos have responded the Bids on Date: 13-05-2016 upto 1:00 pm in the office of Executive Engineer, Highway Division, Shaheed Benazir Abad.

6 During the opening of Tender received, following status was found.

S #	Name of Firms	Raking in Term of Cost	Remarks
01	M/S United Engineer Constt: Co:	1 st Lowest	Lowest
02	M/S Atta Muhammad Bughio	2 nd Lowest	Highest
03	Mr. Muhammad Hashim Mari	3 rd Lowest	Highest
04	Mr. Muhammad Yaqoob Arain	4 th Lowest	Highest

SR. NO. 04. Constt: of road from Imam Bargah Main Disposal road to Star Colony I/C Various Streets of Society mile 0/0-0/4+330'.

5 The Committee was informed that 05 Nos Bidders have purchased the Bidding Documents upto Dated: 12-05-2016 and 05 Nos have responded the Bids on Date: 13-05-2016 upto 1:00 pm in the office of Executive Engineer, Highway Division, Shaheed Benazir Abad.

6 During the opening of Tender received, following status was found.

S #	Name of Firms	Raking in Term of Cost	Remarks
01	M/S Muhammad Ramzan Brohi & Co:	1 st Lowest	Lowest
02	M/S Javeed Hussain Shaikh	2 nd Lowest	Highest
03	Mr. Muhammad Yaqoob Arain	3 rd Lowest	Highest
04	M/S Metro Engineering Works	4 th Lowest	Highest
05	Mr. Shahzad Ahmed Rajput	5 th Lowest	Highest

SR. NO. 05. W/R of road from Trimore road to Saindad Zardari mile 0/0-0/6.

5 The Committee was informed that 04 Nos Bidders have purchased the Bidding Documents upto Dated: 12-05-2016 and 04 Nos have responded the Bids on Date: 13-05-2016 upto 1:00 pm in the office of Executive Engineer, Highway Division, Shaheed Benazir Abad.

6 During the opening of Tender received, following status was found.

S #	Name of Firms	Raking in Term of Cost	Remarks
01	M/S Crescent Engineering Works	1 st Lowest	Lowest
02	M/S Muhammad Ramzan Brohi & Co:	2 nd Lowest	Highest
03	M/S Abdul Sattar Arain	3 rd Lowest	Highest
04	M/S Khaldi Constt: Co:	4 th Lowest	Highest

SR. NO. 06. W/R of road from Saindad Zardari road to connect Trimore road along with Stone Pitching Both Sides (Dhora Portion) mile 0/0-0/6.

5 The Committee was informed that 04 Nos Bidders have purchased the Bidding Documents upto Dated: 12-05-2016 and 04 Nos have responded the Bids on Date: 13-05-2016 upto 1:00 pm in the office of Executive Engineer, Highway Division, Shaheed Benazir Abad.

6 During the opening of Tender received, following status was found.

S #	Name of Firms	Raking in Term of Cost	Remarks
01	M/S Atta Muhammad Bughio	1 st Lowest	Lowest
02	Mr. Rafi Muhammad Jatt	2 nd Lowest	Highest
03	Mr. Muhammad Yaqoob Arain	3 rd Lowest	Highest
04	M/S Canny Engineers & Developers	4 th Lowest	Highest

SR. NO. 07. Stone Pitching along with Both Sides of road from Village Laique Zardari, Saindad Zardari to Trimore (Dhora Portion) length 1980 ft.

5 The Committee was informed that 05 Nos Bidders have purchased the Bidding Documents upto Dated: 12-05-2016 and 05 Nos have responded the Bids on Date: 13-05-2016 upto 1:00 pm in the office of Executive Engineer, Highway Division, Shaheed Benazir Abad.

6 During the opening of Tender received, following status was found.

S #	Name of Firms	Raking in Term of Cost	Remarks
01	M/S Canny Engineers & Developers	1 st Lowest	Lowest
02	Mr. Atta Muhammad Bughio	2 nd Lowest	Highest
03	M/S MBC & Sons	3 rd Lowest	Highest
04	M/S Muhammad Ramzan Brohi & Co:	4 th Lowest	Highest
05	M/S Muhammad Shahid & Co:	5 th Lowest	Highest

SR. NO. 08. Constt: of road from Gupchani Nawaz Dahri road to village Faro Gupchani to Connect Pir Bux Gupchani road mile 0/0-0/6. (Phase-I) (Actual Length 0/0-1/7).

5 The Committee was informed that 04 Nos Bidders have purchased the Bidding Documents upto Dated: 12-05-2016 and 04 Nos have responded the Bids on Date: 13-05-2016 upto 1:00 pm in the office of Executive Engineer, Highway Division, Shaheed Benazir Abad.

6 During the opening of Tender received, following status was found.

S #	Name of Firms	Raking in Term of Cost	Remarks
01	M/S United Engineers Constt: Co:	1 st Lowest	Lowest
02	Mr. Muhammad Akram Shaikh	2 nd Lowest	Highest
03	M/S Javeed Hussain Shaikh	3 rd Lowest	Highest
04	Mr. Mir Hayat Khoso	4 th Lowest	Highest

SR. NO. 09. Constt: of road from Haji Arab Ali Lund to village Haji Soze Ali Birhmani mile 0/0-0/1+550 (Phase-I) (Actual Length 0/0-0/7).

5 The Committee was informed that 04 Nos Bidders have purchased the Bidding Documents upto Dated: 12-05-2016 and 04 Nos have responded the Bids on Date: 13-05-2016 upto 1:00 pm in the office of Executive Engineer, Highway Division, Shaheed Benazir Abad.

6 During the opening of Tender received, following status was found.

S #	Name of Firms	Raking in Term of Cost	Remarks
01	Mr. Rafi Muhammad Jatt	1 st Lowest	Lowest
02	Mr. Tarique Ameer Jamali	2 nd Lowest	Highest
03	Mr. Muhammad Bachal Keerio	3 rd Lowest	Highest
04	M/S A.H Associates	4 th Lowest	Highest

SR. NO. 10. Recondg: / C.C Topping of road from Nawabshah Sakrand road to Muhammadi Town Ashique Hussain Gorchani House & Various Streets mile 0/0-0/5.

5 The Committee was informed that 07 Nos Bidders have purchased the Bidding Documents upto Dated: 12-05-2016 and 06 Nos have responded the Bids on Date: 13-05-2016 upto 1:00 pm in the office of Executive Engineer, Highway Division, Shaheed Benazir Abad.

6 During the opening of Tender received, following status was found.

S #	Name of Firms	Raking in Term of Cost	Remarks
01	Mr. Ali Anwar Bhatti	1 st Lowest	Lowest
02	M/S Mustafa & Co:	2 nd Lowest	Highest
03	Mr. Muhammad Aslam Khan	3 rd Lowest	Highest
04	M/S Muhammad Shahid & Co:	4 th Lowest	Highest
05	Mr. Shahzad Ahmed Rajput	5 th Lowest	Highest
06	M/S Lakyari Constt: Co:	6 th Lowest	Highest

SR. NO. 11. Constdt: of road from 68th Mori Town @ Mile 8/1 to village Muhammad Umar Talpur mile 0/0-0/1+500.

5 The Committee was informed that 04 Nos Bidders have purchased the Bidding Documents upto Dated: 12-05-2016 and 04 Nos have resposned the Bids on Date: 13-05-2016 upto 1:00 pm in the office of Executive Engineer, Highway Division, Shaheed Benazir Abad.

6 During the opening of Tender received, following status was found.

S #	Name of Firms	Raking in Term of Cost	Remarks
01	Mr. Amir Bux Gopang	1 st Lowest	Lowest
02	M/S A.H Associates	2 nd Lowest	Highest
03	Mr. Mir Hayat Khoso	3 rd Lowest	Highest
04	M/S Abdul Sattar Arain	4 th Lowest	Highest

SR. NO. 12. Recondg: of road Qazi Walfare to Connect Qureshi Walfare Center I/C Street Mile 0/0-0/2+561.

5 The Committee was informed that 05 Nos Bidders have purchased the Bidding Documents upto Dated: 12-05-2016 and 05 Nos have resposned the Bids on Date: 13-05-2016 upto 1:00 pm in the office of Executive Engineer, Highway Division, Shaheed Benazir Abad.

6 During the opening of Tender received, following status was found.

S #	Name of Firms	Raking in Term of Cost	Remarks
01	M/S Javeed Hussain Shaikh	1 st Lowest	Lowest
02	Mr. Rafi Muhammad Jatt	2 nd Lowest	Highest
03	M/S Muhammad Ramzan Brohi & Co:	3 rd Lowest	Highest
04	Mr. Muhammad Akram Shaikh	4 th Lowest	Highest
05	M/S National Engineering Works	5 th Lowest	Highest


7. The Committee thoroughly scrutinized each case / Tender Document, by comparing earth matically and financially with sanctioned estimates / Bill of quantities and criteria for eligibility and minimum qualification as per Bidding Documents.


8. Recommendation


After due deliberation / scrutiny of each Tender Document by the Committee, it was recommended that lowest evaluated responsive Bidder may be awarded the respective Tender.

9. Decision

In view of Para No.7 of this report it is decided that Tenders are being awarded to above mentioned lowest responsive Bidders accordingly.


SHAMSUDDIN UJJAN
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH
EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE

BIDDERS' ELEGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria:

Agency: - M/S United Engg: Constt: Co:

S No.	Eligibility / Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.	Yes	
03	List of scope & approximate cost of works in hand.	Yes	
04	Registration Income Tax Department along with NTN.	Yes	
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board.</u>	Yes	
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.	Yes	
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the Extent of the Tender amount of each work for the year 2016.	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	


SHAMSUDDIN UJIAN

DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI

ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE

BIDDERS' ELEGIBILITY/ QUALIFICATION REPORT

Eligibility / Qualification Criteria:

Agency: - M/S Muhammad Ramzan Brohi & Co:

S No.	Eligibility/ Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.	Yes	
03	List of scope & approximate cost of works in hand.	Yes	
04	Registration Income Tax Department along with NTN.	Yes	
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board.</u>	Yes	
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.	Yes	
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the Extent of the Tender amount of each work for the year 2016.	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	


SHAMSUDDIN UJJAN

DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI

ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE

BIDDERS' ELEGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria:

Agency: - Mr. Muhammad Hashim Mari

S No.	Eligibility/Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.		No
03	List of scope & approximate cost of works in hand.		No
04	Registration Income Tax Department along with NTN.	Yes	
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board.</u>	Yes	
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.		No
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the Extent of the Tender amount of each work for the year 2016.	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	


SHAMSUDDIN UJIAN

DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI

ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE

BIDDERS' ELEGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria:

Agency: - M/S A.H Associates


S No.	Eligibility/Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.		No
03	List of scope & approximate cost of works in hand.		No
04	Registration Income Tax Department along with NTN.		No
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board</u> .		No
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.		No
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the Extent of the Tender amount of each work for the year 2016.	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	


SHAMSUDDIN UJJAN

DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI

ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE

BIDDERS' ELEGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria:

Agency: - M/S Lakyari Constt: Co:


S No.	Eligibility / Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.		No
03	List of scope & approximate cost of works in hand.	Yes	
04	Registration Income Tax Department along with NTN.	Yes	
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board</u> .	Yes	
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.		No
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the Extent of the Tender amount of each work for the year 2016.	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	



SHAMSUDDIN UJJAN
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE



ILMUDDIN DAHRI
ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE




MUHAMMAD AYOUB SHAIKH
EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE

BIDDERS' ELEGIBILITY / QUALIFICATION REPORT


Eligibility / Qualification Criteria:

Agency: - M/S Crescent Engg: Works

S No.	Eligibility / Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.	Yes	
03	List of scope & approximate cost of works in hand.	Yes	
04	Registration Income Tax Department along with NTN.	Yes	
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board</u> .	Yes	
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.	Yes	
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the Extent of the Tender amount of each work for the year 2016.	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	


SHAMSUDDIN UJJAN
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH
EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE

BIDDERS' ELEGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria:

Agency: - M/S Javeed Hussain Shaikh

S No.	Eligibility / Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.	Yes	
03	List of scope & approximate cost of works in hand.	Yes	
04	Registration Income Tax Department along with NTN.	Yes	
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board</u> .	Yes	
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.	Yes	
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the extent of the Tender amount of each work for the year 2016.	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	


SHAMSUDDIN UJJAN

DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI

ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE


BIDDERS' ELEGIBILITY / QUALIFICATION REPORT


Eligibility / Qualification Criteria:

Agency: - Mr. Muhammad Aslam Khan

S No.	Eligibility/Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.		No
03	List of scope & approximate cost of works in hand.		No
04	Registration Income Tax Department along with NTN.	Yes	
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board</u> .	Yes	
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.		No
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the Extent of the Tender amount of each work for the year 2016.	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	


SHAMSUDDIN UJJAN
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE



MUHAMMAD AYOUB SHAIKH
EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE


BIDDERS' ELEGIBILITY / QUALIFICATION REPORT


Eligibility / Qualification Criteria:

Agency: - Mr. Muhammad Bachal Keerio

S No.	Eligibility / Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.		No
03	List of scope & approximate cost of works in hand.		No
04	Registration Income Tax Department along with NTN.	Yes	
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board.</u>	Yes	
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.		No
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the Extent of the Tender amount of each work for the year 2016.	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	


SHAMSUDDIN KHAN
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH
EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE

BIDDERS' ELEGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria:

Agency: - *M/S Atta Muhammad Bughio*

S No.	Eligibility/Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.	Yes	
03	List of scope & approximate cost of works in hand.	Yes	
04	Registration Income Tax Department along with NTN.	Yes	
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board.</u>	Yes	
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.	Yes	
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the Extent of the Tender amount of each work for the year 2016. (CCE 04)	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	


SHAMSUDDIN UJJAN

DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI

ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE

BIDDERS' ELEGIBILITY / QUALIFICATION REPORT


Eligibility / Qualification Criteria:

Agency: - Mr. Rafi Muhammad Jatt

S No.	Eligibility / Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.	Yes	
03	List of scope & approximate cost of works in hand.	Yes	
04	Registration Income Tax Department along with NTN.	Yes	
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board</u> .	Yes	
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.	Yes	
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the Extent of the Tender amount of each work for the year 2016.	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	


SHAMSUDDIN UJJAN
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE



MUHAMMAD AYOUB SHAIKH
EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE


BIDDERS' ELEGIBILITY / QUALIFICATION REPORT


Eligibility / Qualification Criteria:

Agency: - Mr. Ali Anwar Bhatti

S No.	Eligibility / Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.	Yes	
03	List of scope & approximate cost of works in hand.	Yes	
04	Registration Income Tax Department along with NTN.	Yes	
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board</u> .	Yes	
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.	Yes	
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the Extent of the Tender amount of each work for the year 2016.	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	


SHAMSUDDIN UJJAN
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH
EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE

BIDDERS' ELEGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria:

Agency: - M/S Muhammad Shahid & Co:

S No.	Eligibility / Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.	Yes	
03	List of scope & approximate cost of works in hand.	Yes	
04	Registration Income Tax Department along with NTN.	Yes	
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board</u> .	Yes	
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.	Yes	
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the Extent of the Tender amount of each work for the year 2016.	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	


SHAMSUDDIN UJJAN

DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI

ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE


BIDDERS' ELEGIBILITY / QUALIFICATION REPORT


Eligibility / Qualification Criteria:

Agency: - Mr. Mir Hayat Khoso

S No.	Eligibility / Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.		No
03	List of scope & approximate cost of works in hand.		No
04	Registration Income Tax Department along with NTN.	Yes	
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board</u> .	Yes	
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.		No
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the Extent of the Tender amount of each work for the year 2016.	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	


SHAMSUDDIN
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE



MUHAMMAD AYOUB SHAIKH
EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE


BIDDERS' ELEGIBILITY / QUALIFICATION REPORT


Eligibility / Qualification Criteria:

Agency: - M/S National Engg: Works

S No.	Eligibility / Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.	Yes	
03	List of scope & approximate cost of works in hand.	Yes	
04	Registration Income Tax Department along with NTN.	Yes	
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board</u> .	Yes	
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.	Yes	
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the extent of the Tender amount of each work for the year 2016.	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	


SHAMSUDDIN UJJAN
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE



MUHAMMAD AYOUB SHAIKH
EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE

BIDDERS' ELEGIBILITY / QUALIFICATION REPORT


Eligibility / Qualification Criteria:

Agency: - Mr. Muhammad Akram Shaikh

S No.	Eligibility / Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.	Yes	
03	List of scope & approximate cost of works in hand.	Yes	
04	Registration Income Tax Department along with NTN.	Yes	
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board</u> .	Yes	
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.	Yes	
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the Extent of the Tender amount of each work for the year 2016.	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	


SHAMSUDDIN KHAN
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH
EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE

BIDDERS' ELEGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria:

Agency: - M/S Metro Engg: Works

S No.	Eligibility / Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.	Yes	
03	List of scope & approximate cost of works in hand.	Yes	
04	Registration Income Tax Department along with NTN.	Yes	
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board.</u>	Yes	
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.	Yes	
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the Extent of the Tender amount of each work for the year 2016.	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	


SHAMSUDDIN UJJAN

DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI

ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE


BIDDERS' ELEGIBILITY / QUALIFICATION REPORT


Eligibility / Qualification Criteria:

Agency: - M/S Khaldi Constt: Co:

S No.	Eligibility / Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.	Yes	
03	List of scope & approximate cost of works in hand.	Yes	
04	Registration Income Tax Department along with NTN.	Yes	
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board</u> .	Yes	
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.	Yes	
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the extent of the Tender amount of each work for the year 2016.	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	


SHAMSUDDIN UJJAN
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE



MUHAMMAD AYOUB SHAIKH
EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE


BIDDERS' ELEGIBILITY / QUALIFICATION REPORT


Eligibility / Qualification Criteria:

Agency: - M/S Khalil Engg: Works

S No.	Eligibility/Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.	Yes	
03	List of scope & approximate cost of works in hand.	Yes	
04	Registration Income Tax Department along with NTN.	Yes	
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board.</u>	Yes	
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.	Yes	
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the Extent of the Tender amount of each work for the year 2016.	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	


SHAMSUDDIN UJIAN
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE



MUHAMMAD AYOUB SHAIKH
EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE


BIDDERS' ELEGIBILITY / QUALIFICATION REPORT


Eligibility / Qualification Criteria:

Agency: - Mr. Muhammad Yaqoob Arain

S No.	Eligibility / Qualification Criteria	Yes	No
01	Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.	Yes	
02	Bio Data of Technical Staff Employees & to be made available for working on the project.	Yes	
03	List of scope & approximate cost of works in hand.	Yes	
04	Registration Income Tax Department along with NTN.	Yes	
05	The intending Agency / Firms should have Register / Approved with <u>Sindh Revenue Board.</u>	Yes	
06	The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.	Yes	
07	Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) & to the Extent of the Tender amount of each work for the year 2016.	Yes	
08	The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.	Yes	
09	If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.	N/A	


SHAMSUDDIN UJJAN
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


ILMUDDIN DAHRI
ASSISTANT ENGINEER,
BUILDINGS DIVISION, SHAHEED BENAZIR ABAD
MEMBER OF PROCUREMENT COMMITTEE


MUHAMMAD AYOUB SHAIKH
EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD
CHAIRMAN OF PROCUREMENT COMMITTEE

ATTENDANCE SHEET

NIT NO. TC/G-55/533

DATED: 21-04-2016

Bid Opened before me on 13.5.16 since I have participated in Tenders & the Tender were Opened in my presence & the complete Tendering process was transparent & perfect competition was observed.

SPPRA No: 27782.

S.No.	Name of Contractor	Signature
1	Green Eng: works	
2	Metro Eng: works	
3	Bhulam Shabir kerris	
4	Hussel & Tehseen	
5	Burey Engineering work	
6	Mushtaq Hussain Shaikh	
7	AKhtar Hussain Shaikh	
8	M. Hashim Maxi	M. Hashim
9	ALI AWAZ Kalhera	
10	M. RAMZAN BIZOLI	
11	Ciulla ABRAS Lakho.	
12	M. YAQOOB BIZOLI	
13		
14	MIR HAYAT	
15	Mohd Y BIZOLI	
16	United Engineers	
17	M.B.C. and Sons	
18	Rafi Muhammad Jaf	
19	Sohrab Khan Mari	

ATTENDANCE SHEET

NIT NO. TC/G-55/533

DATED: 21-04-2016

Bid Opened before me on 13.5.16 since I have participated in Tenders & the Tender were Opened in my presence & the complete Tendering process was transparent & perfect competition was observed.

SPPRA No: 27782.

S.No.	Name of Contractor	Signature
20	Feroz Gul	F. Gul.
21	Manzoor Ali Rajp	Manzoor
22	Manzoor m/s society Rec	Manzoor
23	JAVEED HUSSAIN SHAIKH	JAVEED
24	Abdul Sattar Arain	Abdul Sattar
25	Tariq Ameer Jamali	Tariq Jamali
26	Abdul Sattar Mari	Abdul Sattar
27	Wasim Asghar	Wasim
28	MEER NOOR DIN	Meer Noor Din
29	Masood Khan	Masood
30	Kashan Ullah	Kashan
31	Inam Ullah	Inam
32	M. Bachal Keerio	M. Bachal
33	Muhammad Shahid & Co	Muhammad Shahid
34	M. Farooq Keerio	M. Farooq
35	m/s Lany Zang	Lany Zang
36	M/S Atta Muhammad Bughio	Atta Muhammad
37	KHALID Eng. WORKS	Khalid

- Badin (Accounts branch) near DC Office Badin from 25th April 2016 upto 10th May 2016 during office hours by submission of application on their letterhead along with tender fees (non-refundable) and can also be downloaded from the Sindh Police Website (www.sindhpolice.gov.pk) or SPPRA website (www.spprasindh.gov.pk).
- Single stage Single envelope procedure will be followed. The bids in sealed envelope should be submitted / dropped in the tender box kept in office of the Superintendent of Police Badin near DC Office Badin on 10th May 2016 upto 1200 hours. The bid shall be opened on the same day 10th May 2016 @ 1300 hours and at same place in presence of Procurement/ tender opening committee and intending bidders who choose to be present on the occasion.
 - Unresponded tenders will again be issued from 11th May 2016 to 26th May 2016 during office hours and sealed bids should be submitted / dropped in the tender box kept in the office of Superintendent of Police Badin (Accounts Branch) near DC Office Badin on 26th May 2016 upto 1200 hours and shall be opened at 26th May 2016 @ 1300 hours.
 - The bid security @2% of the total bid in the form of Pay Order / Call Deposit in the favour of Superintendent of Police Badin should be attached with bid.
 - Conditional tender will not be entertained.
 - In case of public holiday the bid should be submitted and opened on the next working day.
 - The procurement agency may reserves the right to reject all or any bid as per SPPRA Rules 2010 (Amended 2013).

ہم دستخطی کے خلاف تھوڑیں۔

Say No to Corruption

SUPERINTENDENT OF POLICE
BADIN

INF-KRY: No. 1687/16

(Remar
Tender d
Education
Governm
as show
publicatic
Tenders
deposit li
sion Umi
will be o
on same
rized age
Division I
next wor
The Proc
relevant
in case I
receipts I

Date of Issu
of Tenders I
& Opening I

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION SHAHEED BENAZIR ABAD
Address: Situated at Near Kazi Ahmed Road — Phone No. 0244-9370133 — Fax No.0244-366648

NO. TC/G-55/533 Dated: 21/4/2016

"TO ACTIVATE ROADS AS 'SERVICE' TO PEOPLE AND TO OPEN UP THE PROVINCE BY MAXIMUM ACCESS"

NOTICE INVITING TENDERS

Sealed Standard Bidding Documents are invited from the interested Bidders / Firms as per SPPRA Rules 2010 of Procurement Advertisement for the following Works:

Sr. No.	Name of Scheme	Estimated In (M)	Earnest Money 5%	Tender Fee	Time Allowed
A.D.P. SCHEMES					
1.	Constt: of road from Yarr Sakrand Road to Village All Khan Brohi mile 0/0-0/5 (1.00 km) (Phase-I) Actual Length 0/0-1/2).	8.80	440,000	3000/-	12 Months
2.	Constt: of road from Shah Inayat Road to Muhammad Ibrahim Zardari mile 0/0 0/4+440'.	10.60	530,000	3000/-	12 Months
3.	Constt: of road from Khando road to village Wali Muhammad Jamali & Allah Wassayo Jamali mile 0/0-0/4.	8.40	420,000	3000/-	12 Months
4.	Constt: of road from Imam Bargah Main Disposal Road to Star Colony i/c Various Streets of Society mile 0/0-0/4+330'.	7.20	360,000	3000/-	12 Months
5.	W/R of road from Trimore road to Saindad Zardari mile 0/0-0/6.	12.30	615,000	3000/-	12 Months
6.	W/R of road from Saindad Zardari road to connect Trimore road along with Stone Pitching both sides (Dhora Portion) mile 0/0-0/6.	13.80	690,000	3000/-	12 Months
7.	Stone Pitching along with both sides of road from Village Laique Zardari, Saindad Zardari to Trimore (Dhora Portion) Length 1980 ft.	17.00	850,000	3000/-	12 Months
8.	Constt: of road from Gupchani Nawaz Dahri road to village Faro Gupchani to Connect Pir Bux Gupchani Road mile 0/0-0/6. (Phase-I) (Actual Length 0/0-1/7).	10.850	542,500	3000/-	12 Months
9.	Construction of road from Haji Arab Ali Lund to village Haji Soze Ali-Birhmani mile 0/0-0/1+550' (Phase-I) (Actual Length 0/0-0/7).	3.40	170,000	3000/-	3 Months
10.	Recondg: / C/C Topping of road from Nawabshah Sakrand road to Muhammadi Town Ashique Hussain Gorchani House & Various Streets mile 0/0-0/5.	5.650	282,500	3000/-	12 Months
11.	Constt: of road from 88th Morf Town @ Mile 8/1 to village Muhammad Umer Talpur mile 0/0-0/1+500'.	3.40	170,000	3000/-	3 Months
12.	Recondg: of road Qazi Welfare to Connect Qureshi Welfare Center i/c Street mile 0/0-0/2+561'.	4.00	200,000	3000/-	12 Months
13.	Constt: of 2 Nos. Bridges along Shahbaz Minor @ Gulshan Ibrahim & Mahar Colony Sakrand Bypass Sakrand under Pak MDGs Community Development Programme 2015-16.	2.00	100,000	1000/-	12 Months

CONDITIONS:

- The blank Bid forms will be available at the office of the undersigned situated at near Kazi Ahmed Road Nawabshah during office hours on payment of the tender fee, in Cash (Non refundable) specified against each work on any working day from the date of Publication upto 12.5.16 @ 1.00 p.m.
- The Tenders will be received back on 13.5.16 upto 1.00 p.m & opened on same date @ 1.45 p.m in the presence of interesting Bidders or their authorized representatives on same date.
- Tender documents will be opened in the presence of Procurement Committee approved by the Secretary Works & Service Karachi Sandh.
- In case undersigned is out of Headquarters the same will be received and opened on next working day on same timing.
 - In case the tenders are unresponded the next dates for issue & opening of tenders will be as under:
 - The tenders will be issued upto 26.5.16 @ 1.00 p.m and tenders will be received back on 27.5.16 @ 1.00 pm and opened on same date at 1.45 P.M. in the presence of interesting Bidders or their authorized representatives on same date.
- To participate in tendering details for eligibility are as under:
 - Full name, permanent address, mobile No., Fax No, E-Mail Address & the organizational structure.
 - Bio-Data of Technical Staff, Employees & to be made available for working on the project.
 - List of scope & approximate cost of works in hand.
 - Registration Income Tax Department along with NTN.
 - The intending Agency / Firms should have Register/ Approved with Sindh Revenue Board.

- The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not blacklisted.
- Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE-01) (CE-04) & to the extent of the Tender Amount of each work.
- The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained. If Firm/Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.
- Conditional & telegraphic Tender will not be entertained.
- The procuring Agency may reject any or all Bids or proposals at any time prior to the acceptance of a Bid or Proposal, subject to the relevant provision of PPRA Rules.
- The Tender can be seen on SPPRA Website www.pprasindh.gov.pk.
- In case of works costing below Rs. 4.00 Million the conditions at Sr. No. 5 (g) will not applicable.

Say No to Corruption

INF-KRY: No. 1707/16

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

ہم دستخطی کے خلاف تھوڑیں۔

INF-KRY No



Near

APPOINTMENT

Benazir invites sealed bids to carry out the Aud Chartered & approved list and have been during the la

A single The interested requested to as per Terms marked as "I in bold and le

The TOR from BBSU (www.sppra.gov.pk) Department Pay Order/D Shaheed Un from Monday submit the s: Muhammad Karachi on o opened on th

Only Tec Firm will be representativ compliant bid

BBSU re the quotation Authority (SP

INF-KRY No. 17

ہم دستخطی کے خلاف تھوڑیں۔



Ph: 0244-9370133
Fax: 0244-366648

OFFICE OF THE
EXECUTIVE ENGINEER

HIGHWAY DIVISION, SHAHEED BENAZIRABAD.

No: TC/G-55/ 602 S.B.A Dated. 6 / 5 /2016

CORRIGENDUM.

The work @ S. No. 13 of this office NIT No.TC/G-55/533, Dated: 21-04-2016
& SPPRA S. No. 27782 floated in daily leading Newspapers is hereby cancelled.

All other terms and conditions will remain same.

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

Copy is forwarded with compliments to:-

- 1 The Secretary to Govt.of Sindh Works and Services Department Karachi for favour of his kind information.
- 2 The Secretary Govt.of Sindh Information Technology Secretariat No.6 Karachi for favour of placing the same on web side of Sindh Government.
- 3 The Director (A&F) of Sindh, Sindh Public Procurement Regularity Authority Block 8 Sindh Secretariat No.4 Court Road Karachi which may kindly be placed at SPPRA website.
- 4 The Deputy Commissioner Shaheed Benazirabad for favour of kind Information.
5. The Director Public Relation Information Department, Govt. of Sindh, Block N. 96, Sindh Secretariat (Adv. Section) Karachi.alongwith (4) Four Copies for single insertion in 3 leading Newspapers.
- 6 The Superintending Engineer Officer Works & Services Shaheed Benazir Abad, for favour of information and necessary approval may kindly be accorded.
- 7 The Assistant Engineer Highway Sub-Division, N'Shah /SakrandDaulatpur at Kazi Ahmed.
- 8 Notice Board/CB/DB/Divl: Accounts Officer.

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD