OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR
No: TC/G-55/EE/ A& 3 lof 2017, Khairpur, Dated:- /&-2-22(1

To,

The Deputy Director (ENF-I)
SPRRA
Karachi.

Subject:- SUBMISSION OF BID EVALUATION REPORT

Reference:- Office NIT TC/G-55/EE/No:-77 dated:-23-1-2017 called by Executive Engineer Highwavs Divisiori
Khairpur, uploaded on SPPRA website against S.NO.31277 & SPPRA ID 2147483647.

The Bid Evaluation Report regarding tender opening of various Works of Above referred N.I.T along
with other required documents are submitted herewith for the purpose of Hoisting on SPPRA website under

SPPRA Rule 45.The details of the awarded works are as below:

S.NO

NAME OF Work

NAME OF LOWEST BIDDER

Remarks

01

Construction of 8 Span Bridge at Sim
Nala near Village Khatohar

M/s Farhatullah

02

| Construction of metaled road

from Village
Makwal road to Village Pahore UC
Bugro Taluka Khairpur mile 0/0-0/2(0.40 km)

M/s Zohaib Builders

03

Construction of Road from Khair Muhammad
Pato to Moujan Pato via Pehlwan Pato
Taluka Kotdji

M.s Insaf Ahmed

Construction of Road from Abdul Sattar
Phulpoto Road @ Point of Rano Pahore
House to Daho Land mile 0/0-0/1(0.20 km)

M/s Farhatullah

05

Construction of 10° Span Bridge near
Village Umar Abra Minor at Tando Nazar Ali
Taluka Khairpur

M/s AMJ & Company

Construction of road from Village Wadan
Pota to Muhammad Mehar Sahito road
mile 0/0-0/1+406

Mr. Aashfaque Ahmed Solangi

07

Construction of road from paving of
Sobhodero main road at Sobhodero
Ranipur road UC Sobhodero Taluka
Sobhodero

M/s R.M Associates

08

Construction of road and paving block of
Main road of Sagyoon City UC Sagyoon
Taluka Sobhodero District khairpur

M/s R.M Associates

09

| Rehabilitation of road from Muhammad

Bachal Rajper at link from Kumb Ranipur
road mile 0/0-1/1 UC Daraza Sharif Taluka
Gambat mile 0/0-1/1

M/s R.M Associates

Construction of road from Village Ghulam
Jamro via Badar Din Jamro to Village
Kishno Morejo upto Ahdi Jamro mile 0/0-
0/6 UC Daraza Sharif Taluka Gambat

M/s R.M Associates

Construction of road from Sami Sagyoon
road to Village Shahzad Sial road mile
0/0-0/3+164

M/s Sial Builders Construction
Company

2LYF>
29-3-17

Construction of road from Village Sajawal
Lashari to Dargah Chattan Shah Bukhari
Taluka Mirwah mile 0/0-1/1(1.80 km)

Mis True Sign Construction
Company

13

Reconditioning /Construction of internal roads of
kotdiji city mile 0/0-0/7(1.40 km )

M/s Wazeer Ali Panhyar & Sons




Reconditioning /Construction of internal roads of
kotdiji city mile 0/0-0/7(1.40 km )

M/s Wazeer Ali Panhyar & Sons

Construction of road at village qadir Bakhash
Maitlo UC lal bux Kandhro Taluka kingri mile 0/0-
013

M/s Nasrullah Soomro

Construction of road from village bhano khan
Mangi to Malung mangrio road mile 0/0-0/3 UC
drib mehra shah

Mr. Abdul Wahab Solangi

17

Construction of road from khuhra road to pir
Muhammad narejo to Bypass road mile 0/0-0/5
UC drib mehra shah

M/s Ali Bux Wassan

18

Construction of road from Pir Muhammad
Narejo road to village abdul latif narejo road
mile 0/0-0/1+1/2

M/s AAA & Co

19

Construction of road from NHway Setharja
Bala to village bhali dino sahito road mile 0/0-
0/1+112

M/s Khan Muhammad Solangi

20

Construction road from Hingroja Sobhodoero
road to village wali Muhammad Mangnejo Via
syed adil Shah and village Ghulam Rasool
Mangnejo mile 0/0-1/0

M/s Touheed Construction

21

Construction of road from kubri shakh to
village Haji Noor Muhmmad Kubar mile 0/0-
0/5(1.0 km)

M/s Abdul Ghani Tagar

22

Construction of road Deparja Bambhan road to
village Misri Baladi via village khuda bux
bambhan /Mehrab Ali Shah mile 0/0-1/0(1.6km)

M/s Ghulam Mustafa Wassan &
Sons

23

Construction of road from Gath Rajper /Qadri
Bux Jamri road to village Amanullah to tell via
Syed Bolan Shah Bukhari mile 0/0-0/7(1.40km)

M/s Khaki Construction Company

24

Construction of road from Setharaja -Deparaja
road to village Sher Muhammad Nooh Poto
Taluka Kotdiji Mirwha mile 0/0-1/0(1.60 km)

M/s Ranipur Gillani & Co

25

Construction of 10 Span Bridje Rd-ll Near
village Sono Dharejo UC shadi shaheed

M/s Jawad Raza Construction &
Co

26

Construction of road from Olad Nationan
Hijhway to jhanda shakh village malir Rajper
TC Fakirabad Taluka Kotdiji mile 0/0-
0/4(0.80km)

M/s Ihsan Ali Kanairo

27

Construction of internal road for village
Meval Din (Qadir Bux Babar) mile 0/0-0/3 (0.60
km)

M/s M.M | Builder

28

Construction of road from Machine Pull to
Village Yar Muhammad Solangi UC Bapho
Taluka Kotdiji mile 0/0-03+1/2 (0.70 km0

M/s Ranjhan Kanasiro

29

Construction of road from Jamraho Chondiko
to Village Gaeeb Nawaz Sahito Taluka Nara
mile  0/0-0/3+1/2(0.70 km)

M/s Abdul Sattar Arbarni

30

Contraction of road from Qaim Khan
Bhambhor to Khet Taluka Nara mile
0/0-0/3+1/2(0.70 km)

M/s Sajjad Constructors

D-----A

As Above

ccC

1. Superintending Engineer, Works & Service Department Khairpur.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION

rl

KHAIRPUR




v BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.

2. Tender Reference:- No: TC/G-55/EE/77/dated:23-01-2017.

3. Tender Description / Name of Work/ item:- CONSTRUCTION OF 8' SPAN BRIDGE AT {.V
NALA NEAR VILLAGE KHATOHAR.

4. Method of Procurement: Single Stage on Envelope Procedure.

5. Tender Published :- SPPRA

(Print & Electronic Media (SPPRA ID No. & News Papers Name with date)
6. Total Bids Documents Sold:- 3 Nos
7. Total Bids Received:- 3 Nos

8. Technical Bid Opening date:(if Applicable)__14-02-2017 _ (Provide details in Separate Form).

9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected:- 02 Nos
11. Financial Bid Opening Date:- 14-02-2017
12. Bid Evaluation Report :-
| | Cost Rankin Comparison
gin Reasons for
S.No Namg;fd:i:m oF | offered by Term of Est\rimTted acceptance/ Remarks
the Bidder Cost Cost rejection
= Recommended
1. | M/s Farhatullah 987367 1* Lowest Qualified as Per
989918 evaluation Criteria and award of
work
M/s Muhammad R od d
2. | Qasim Amur & 988387 nd Qualified eject ue
Co 2" Lowest 989916 to Higher Ra.:
M/s Abdul ] :
3 Ghaffar Kalhoro s 3™ Lowest 989916 Qualified Rej.edEd due
to Higher Rate
1
1
|I k T
-__ALFAKJ%E METLO MIR CHAK SSAIN ANWA ?KJVESI
ASSISTANTIENGINEER ASSISTANT ENGINEER EXECUT, GINEER
PUBLIC LTH ENGINEERING HIGHWAY SUB-DIVISION HI AYS-DIVISION
SUB- DIVISION KHAIRPUR THARI-MIRWAH KHAIRPUR
MEMBER MEMBER CHAIRMAN




' "i IDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT (2)

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR

Name of Work:- Construction of 8 Span Bridge at Sim Nala near Village
Khatohar

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED
ol EARNEST MONEY ATTACHED Per——
02 TENDER FEE DEPOSITED COMLPLIED
COMLPLIED
03 STAMP DUTY LEVIED
Yes
04 SINDH BOARD OF REVENUE CERTIFICATE
L
I Yes
05 N.T.N CERTIFICATE /COPY OF NIC
Yes
06 AFFIDAVIT ATTACHED
Available ]

BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL

07
OF WORK IN PROGRESS
_ Available
08 REGISTRATION WITH PEC IN REQUIRED RELEVANT
CATEGORY
Available
09 Required Experience
Available
10 Fund / budget status
L AL,
f
AN 2
muaéﬁmp MIR C SAIN ANWAR Atj AVES|
ASSISTANT ENGINEER ASSISTANT ENGINEER EXEGUTIV GINEER
PUBLIC HEALTHENGINEERING HIGHWAY SUB-DIVISION Hi YS DIVISION
SUB- DIVISION KHAIRPUR THARI-MIRWAH Al R

MEMBER MEMBER CHAIRMAN
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COMPRATIVE _STATEMENT

Name of Work:- CONSTRUCTION OF 8 SPAN BRIDGE AT SIM NALA NEAR
VILLAGE KHATOHAR
N.L.T NO:- Vide No: TC/G-55/EE/77/dated:-23 -01-2017.
N.L.T Sr .No:- No.02
TENDER AMOUNT Rs:-1.00 Million.
T.S AMOUNT:- Rs.0.9999 Millions, Vide No. DB/E.E/Highway/785 dated:-07-02-2017
DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017.
RATES
Part A M.s. Work
N f Road Work
S.No Pa r:g:a?“s_ D.R No. oaa e Part -B Scheme Status
3 Span Culvert Board
2350 %
Item No:- 1,2,3,4,5,
., Mis Farhatullah 1451 e i o 38,60 % o
: Item No:- 2.30 % o Lowest
Excavation
At par Below
23.70%
M/s Muhammad ) sl Above RCC  Item No:- 12,345,
2 Qasim Amur & Co & 38.87 % At Par Highest
Excavation Item No:- 2.25 %
At par Below
23.80 % .
Ws Abdul hattar | Y5 AboweROC, MRS IZ S,
3 Kalhoro . & _ Bom Noz- 2220% At Par Higher
xcavation Below
At par
MIR CHAKA EISSAIN ANWAR A A.VES[
ASSISTANT gNGINEER EXECUTYE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HI H}NA 7S DIVISION
SUB- DIVISION KHAIRPUR THARI-MIRWAH “KHAIRPUR
MEMBER MEMBER CHAIRMAN




#

OPENING SHEET
NAME OF WORK :- Construction of 8 Span Bridge at Sim Nala near Village Khatohar
| Bid Reference No. TC/G-55/EE/77/23-1-2017 M/s Mis Mis Sector: Roads

Bid Opening Date:- 14-02-2017 Time: 2:00 PM
S.No: BID OPENING CHECKLIST Yes Yes Yes
1.00 Is outer envelope of bid sealed? Yes Yes Yes
2.00 If Form of Bid Complete and signed? Yes Yes Yes
3.00 Expiration date of bid 90 “days” 90 “days” 90 “days”
4.00 Is documentary authority for signing him self him self him self

enclosed
500 | Amount of Bid Security ( as required) | Rs:- Rs:- Rs:-

Rs:
6.00 “ Substitution “ With Drawl “ or * No No No

Modification Submitted”
7.00 Describe any alternative bid made No No No
8.00 Describe any discount of modification No No No

offered
9.00 Additional Comments No No No

Total Bid Price Rs. | Rs:- Rs:- Rs:-

11.00 | Name of bidder or his representative

who attended bid opening
12.00 | Signature of bidder or his ( ;'r'/r“)—// —

representative who attended bid 7 | pd "

neiing f:uf—) v / *\ e /@/
13.00 | Name of Member of Tender Committee 4

who attended bid opening ]

| k \ .
A K MﬁTLO MIR CHA USSAIN
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBL'C HEALTH ENGINEERING HIGHWAY SUB-DIVISION
S' 3- DIVISION -UHAIRPUR THAR: JIEWAH




COMPARATIVE STATEMENTI/FINANCIAL REVIEW

.NO.2 DATE OF ISS 1-2017
S. NO DATE OF OPENING 14-02-2017
NAME 'OF WORK:- ns on of 8 Bridge at Sim_ Nal r Vil Khatohar

N.L.T Called by Executive E ineer Highway Div r Wdc No TCIG-85/77 :-23-01-2017

RATES /| PERCENTAGE QUOTED BY CONTRACTOR.

L
;‘n Ty sm:nl: 0; Celling in T.S. Amount in T.S. ml-Far‘hatullah M/s Huha:mad Qasim Amur & Co M/s Abdul Ghaffar Kalhoro
Percentage / Rate P — Percentage / Rate over Amount Percentage / Rate over Amount
over Schedule-'B’ Schedule-'B' Schedule-'B’
A) M/Work 3Span Culverts )
i Schedule 'B' 410934 510784 23.50 %Above 507503 23.70 %Above 508325 23.80 %Above 508736
ii Cartage of Material 99850 Except (RCC & Exe) Except (RCC & Exe) Except (RCC & Exe)
iii Execavation & R.CC 205802 Atpar 205802 Atpar 205802 Atpar 205802 Atpar 205802
Total:- 716586 Total:- 716586 Total:- 713305 Total:- 714127 Total:- 714538
(B) M/Work Paver Block
Premuim On Item No:-1,2,3 4,5,
I Schedule 'B' 33277 46517 38.60 %Above 46122 38.87 %Above 46212 38.94 %Above 46235
il Cartage of Material 13240
46517 Total:- 46517 Total:- 46122 Total:- 46212 Total:- 46235
20 % Below Item No:- 6
i Schedule 'B' 215951 209857 230 % Below 210984 225 % Below 211092 220 % Below 211200
il Cartage of Material 37096
il 20 % Below (-) 43190
209857 Total:- 209857 Total:- 210984 Total:- 211092 Total:- 211200
C) Scheme Board 16956 At par Total:{C) 16956 At par 16956 At par 16956 At par 16956
G.Total 989916 987367 988387

Therlhquotldbyﬂhrlrﬂlmlhh Gmnwmc«mmg thAHde}?SSO!\Am .on (Part-B M Work ) item No:- 1,2.3.4.5. (38.60 % Above) item No--8 (2.30 % Below) (R CC Atpar Execavation Alpar )
( Part C) Scheme Board At Par was found the lowest. The t of the lowest bidder comes to Rs. 987367 /- against A ive Approval of 118.1.00 /- Techincial sancticn of Rs.0.9999 /-
Thus saving over is R8.12533/- from T.S

if approved work order may be issued

-

CHECKED BY MIR N TALPUR
ASSIST INEER
HIGHWAY SUB-DIVISION
SUB-DIVISION-1 KHAIRPUR THARI-MIRWAH
MEMBER MEMBER

R . LN

il




NIT NO.TC-G-55/EE/77_dated:-23-01- 2017

‘.

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING
(SINGLE STAGE- ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of Highways Division Khairpur was held on
14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of
tender for the above cited NIT for the procurement of the work:- CONSTRUCTION OF
METALED ROAD FROM _VILLAGE MAKWAL ROAD TO VILLAGE
PAHORE UC BUGRO TALUKA KHAIRPUR MILE 0/0-0/2(0.40 KM

The meeting was attended by the following members of the procurement committee:-

1. (ANWAR ALI AVESI) (Chairman)
Executive Engineer Highway Division
Khairpur.

2. (Mir Chakar Hussain Talpur) (Member)

Assistant Engineer Highways Sub- Division
Thari Mirwah.

3. (ALI AKBER METLO) (Member)
Assistant Engineer Pub Health Engineering
Sub-Division Khairpur.
The Bids were received till the deadline of submission and opened before the following
Bidders and their representative (Attendance sheet is enclosed).
The Bids were opened at the given time 2.00 PM in the presence of the Procurement
Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the
bidding documents and arithmetically checked and verified the documents and bid security submitted by the
bidders.
Recommendations -

In the light of assessment conducted by the procurement committee for technical

compliance and comparison of rates in respect of the opened tender the procurement committee

unanimously declared the bid submitted by _M/s Zohaib Builders as the lowest and accepted as

perthe SPPRA Rules 1910 (Amended 1813-14) .

A

he meeting ended successfully with a vote of thanks.

A
\ >
| e
ALT AKBERMHILO MIR CHAK SSAIN
IST. NGINEER ASSISTANT INEER
PUBLIC TH ENGINEERING HIGHWAY SUB-DIVISION
SUB- DIVISION KHAIRPUR THARI-MIRWAH

MEMBER MEMBER




BID- EVALUATION

; ‘U.‘J

'Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.

22 Tender Reference:- No: TC/G-55/EE/77/dated:23-01-2017.

3. Tender Description / Name of Work/ item:- CONSTRUCTION OF METALED ROAD FROM
VILLAGE MAKWAL ROAD TO VILLAGE PAHORE UC BUGRO TALUKA
KHAIRPUR _MILE 0/0-0/2(0.40 KM)

4. Method of Procurement: Single Stage on Envelope Procedure.

5. Tender Published :- SPPRA

(Print & Electronic Media (SPPRA ID No. & News Papers Name with date)

6. Total Bids Documents Sold:- 3 Nos

7. Total Bids Received:- 3 Nos

8. Technical Bid Opening date:(if Applicable)__14-02-2017 _ (Provide details in Separate Form).

9. No. of Bid Technically qualified (if Applicable) 01

10. (Bid(s) Rejected:- 02 Nos

11. Financial Bid Opening Date:- 14-02-2017

12. Bid Evaluation Report :-

N f Firm of Cost Ranking in Com“r:ia:;ison Reasons for
S.No am;; der ° offered by Term of Estimated acceptance/ Remarks
the Bidder Cost Cost rejection
Mis Zohaib st - Recommended
1. ; 2751126 1% Lowest Qualified as Per
Buticers 2aseom evaluation Criteria and award of
work
M/s Rajib-uddin . .
2. | mahar 2752196 | jna | (oo 2898091 Qualified Rejf:cted due
to Higher Rate
Mubam fi Rejected d
3 Muhammad 2752731 rd Qualified ej ue
Ramzan & Co 3" Lowest 2898091 to Higher Rate |
MIR CHAKAR HUSSAIN
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION
SUB- DIVISION KHAIRPUR THARI-MIRWAH

MEMBER MEMBER CHAIRMAN




BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT  (3)

o

-

Name of Work:-

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR

Construction of metaled road from Village Makwal road to

Village Pahore UC Bugro Taluka Khairpur mile 0/0-0/2(0.40 km)

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED
01 EARNEST MONEY ATTACHED COMLPLIED
02 TENDER FEE DEPOSITED COMLPLIED
COMLPLIED
03 STAMP DUTY LEVIED
Yes
04 SINDH BOARD OF REVENUE CERTIFICATE
Yes
05 N.T.N CERTIFICATE /COPY OF NIC
Yes
06 AFFIDAVIT ATTACHED
Available
07 BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL
OF WORK IN PROGRESS
Available
08 REGISTRATION WITH PEC IN REQUIRED RELEVANT
CATEGORY
Available
09 Required Experience
Available
10 qFrmd / budget status
(ALl A r>|.0 MIR CHAQ@SAM
ASSIST NGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION
SUB- DIVISION KHAIRPUR THARI-MIRWAH

MEMBER MEMBER
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v ‘ . OPENING SHEET

NAME OF WORK :- Construction of metaled road from Village Makwal road to Vilage Pahore UC Bugro
Taluka Khairpur mile 0/0-0/2(0.40 km

i ‘ Bid Reference No. TC/G-55/EE/77/23-1-2017 Mis Mis Mis Sector: Roads
% Bid Opening Date:- 14-02-2017 Time: 2:00 PM

S.No: | BID OPENING CHECKLIST Yes Yes Yos
1.00 Is outer envelope of bid sealed? Yes Yes Yes
2.00 If Form of Bid Complete and signed? Yes Yes Yes
3.00 Expiration date of bid 90 “days” 90 “days” 90 “days”
4.00 Is documentary authority for signing him self him self him self

enclosed
500 | Amount of Bid Security ( as required) | Rs:- [[/f550) — | Re-- — | Rs:- e T

e / Y ooz Mezz /
6.00 “ Substitution “ With Drawl “ or * No No No

Modification Submitted”
7.00 Describe any alternative bid made No No No
8.00 Describe any discount of modification No No No

offered
9.00 Additional Comments No No No

Total Bid Price Rs. | Rs:- 27_3—”2_6/_._ Rs:- )__75"1]%[.38:-2__75273]/__

11.00 Name of bidder or his representative '

who attended bid opening
12.00 | Signature of bidder or his A)_._.?

representative who attended bid U /__/p ) - P;,

opening U h ' ) km
13.00 | Name of Member of Tender Committee

who attended bid opening ﬂ \

———
A METLO MIR CHA LSSAIN
ASSISTANT ENGINEER ASSISTANT MGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION

SUB- DIVISiON KHAIRPUR THARI-MIRWAH




= —’

, ) COMPARATIVE STATEMENTI/FINANCIAL REVIEW
S.NO.3
NAME OF WORK:-
4 RATES / PERCENTAGE QUOTED BY CONTRACTOR.
s o s.m:.".: ?; mountin T.5| s Zohaib Builders l M’s Rajib-uddin Mahar | Wi Now Muhammad Ramzan & Co
-, . Percentage / Rate — Percentage / Rate over R— Percentage / Rate over ot
over Schedule-'B' s Schedule-'B" s Schedule-'B' Amou
A) Road Work
i Schedule 'B' 2626815 2707974 7.90  %Above 2834333 7.94 %Above 2835384 7.96 %Above 2835909
Deduct Decrease of
il Bitumen () 128986 Atpar 128986 Atpar 128986 Atpar 128986 Atpar 128986
Total:- 2707974 Total:- 2836960 Total:- 2705347 Total:- 2706398 Total:- 2706923
B) New Drain Cross
I Schedule '8' 9570 28894 4150  “%Above 13542 41.70 %Above 13561 41.80 %Above 13570
[Tl Cartage of Material 4043
il Execavation & R.CC 15281 Atpar 15281 Atpar 15281 Atpar 15281 Atpar 15281
Total:- 28894 Total:- 44175 Total:- 28823 Total:- 28842 Total:- 28851
C) Scheme Board 16956 At par Total:<{C) 16956 At par 16956 At par 16956 At par 16956
G.Total 2898091 2761126 2752196 2752731

mmwwmmumwmq (PmARmd wm;rso%m ,on (Part-B M Work ) 41.50 % Above (R CC Atpar Execavation Atpar )
( Part C) Scheme Board At Par was found the lowest. The tender amount of the lowest bidder comes to Rs. 2751126 /- against Approval of R8.2.800 /- Techincial sanction of Rs.2.7985 /-
Thus saving over is R8.47374/- from T .S ]

if approved work order may be issued

CHECKED BY R METLO MIR CHAKHAR H ALPUR
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SU! SION
SUB-DIVISION-1 KHAIRPUR THARI-MIRWAH

MEMBER MEMBER
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