
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net

"A"

Sch: Items                                                                                                                                                                                                                                              

Road Work (i) Constt:                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            

Add: - 8% Above                                                                                                                                                                           

10591907/-                                                                                                                                                                                                                                                                   

847353/-                                                                                                                                                                                               

11439260/-                                                                                                                                                                                                                                                                                                                                                                                              

10591907/-                                                                                                                                                                                                                                                                   

847353/-                                                                                                                                                                                               

11439260/-                                                                                                                                                                                                                                                                                                                                                                                              
10,591,907 7.88% Above 11,426,549 7.94% Above 11,432,904 7.98% Above 

Diff: Cost of Bitumen  (-) 302024/- 302024/- (-) 302024/- (-) 302,024 (-) 302,024 (-)

"B" M/Structure Culvert 198556/- 198556/- 161486/- 22% Above 197,013 22.65% Above 198,063 22.80% Above

"C"

Miscellaneous                                                                                                                                                                                                                                                   

K.M/V Board/C.Board T.P 

Paint

58400/- 58400/- --- --- --- --- --- ---

Add: 1% Contingency 211838/- 211838/- --- --- --- --- --- ---

Add: 1% Third Party --- --- --- --- --- --- --- ---

TOTAL 11,606,030 11,606,030 --- --- --- --- --- ---

SAY RS. 11,606,000 11,606,000 11,321,538 11,328,943

FINANCIAL REVIEW

NAME OF WORK:- CONSTT: OF LINK ROAD FROM T.M.KHAN B.S.KARIM ROAD TO MIR JHAMAR DIN GRAVEYARD TO HAJI MUHAMMAD SATHIO MILE 0/0-0/5 

N.I.T No. EE/TC/G-55/93 Dated: 02-02-2018  S. No.08

Receipt on 20-02-2018 & Opening on 21-02-2018

Rates / Percentage Quoted by Contractors

Part Item Estimated Amount Sch: B Amount

This percentage / Rate quoted by M/s Z.K.B Constt: & Developers Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit 

hence recommended for favour of approval

M/s Z.K.B Constt: & Developers M/s Rafaqat Ali & Co. M/s Atta Muhammad Bhughio


