ocedure of Procurement:

MINUTES OF BID OPENING MEETING

Sf‘WD)/I‘A Y/TC/G-55/512 dated 14-11-2016

(Single stage — One Envelop)

upto 2:00 PM. The meeting was attended by following members of the procurement committee.

A meeting of the procurement committee of this department was held on 07-12-2016 in the office
of the Executive Engineer Education Works Division Tando Allahyar for opening the bids received in respect of
NIT No. XEN(EWD)YTAY/TC/G-55/512 dated 14-11-2016 till the deadline of submission i.e. upto 07-12-2016

(1) Irshad Ahmed Memon Chairman
Executive Engineer Education Works Division Tando Allahyar
(2) Nisar Ahmed Memon Member
Assistant Engineer Education Works Sub-Division Tando Allahyar
(3) Abdul Nasir Soomro Member
Assistant Engineer (Local Government) Public Health Engineering Tando Allahyar
y The bids were opened at time of 3:00 PM in the presence of below mentioned participants /

thenr representatives (attendance sheet attached) and the rates quoted by the bidders were read aloud and

shown to all and encircled by chairman of the procurement committee. All the members of the procurement
committee singed each and every page of financial proposal.

Details of Bids Opened / Announced

Lo

lo. g ) . Amount of | Pay Order No.
of | Name of Work Name of Bidders Offered Price Bid Security & Date
IT
M/s Al-Fateh Construction 4 00137333
ADP NO: 159 / 252 UP GRADATION OF | Co. Rs. 5,938,132/ |  Rs. 123,000 dt: 05-12-2016
MIDDLE SCHOOL TO HIGH SCHOOL IN B
|. | SINDH (2008-09 PROGRAMME) (04 UNITS) gs Khokhar  Brothers | o ¢ 014 472/ Rs. 124,000 d'O(?ZHi?;glﬁ
@ GMS NASEER KHAN LAGHARI | Lonstruction i 02‘??‘2
(BALANCE WORK) . ) 17724
M/s Farooq Electric Works Rs. 6,018,196/ Rs. 123,000 dt: 05-12-2016
ADP NO. 159 / 252 UP GRADATION 4 11532156
OF MIDDLE SCHOOL To  HIGH | M/s Abdul RazzaqMallsh | Rs.1,973,398/- Rs. 40,000 306 13.3058
. |SCHOOL IN SINDH  (2008-09 | M/s Khokhar Brothers 00108747
= :280OGRAMME) (04 UNITS) @ GMS | Construction Rs. 2001 842" Ra 4050 dt: 02-12-2016
USMAN SHAH JI HURI (BALANCE | M/s Al-Fateh Construction 00137336
WORK) o Rs. 2,013,016/- Rs. 40,000 o .17 2056
ADP NO. 159 / 252 UP GRADATION | M/s Khokhar Brothers - 00108748
OF MIDDLE SCHOOL TO HIGH | Construction Ra.:3,266,283/- Rs. 109,000 dt: 02-12-2016
. |SCHOOL IN SINDH  (2008-09 _
PROGRAMME) (04 UNITS) @ GMS g”s Al-Fatch Construction . | o 5349 g65/. Rs. 108,000 d_oé};i?;’;w
MAIN SINDHI (BALANCE WORK) 0. wiSonken
0171706
M/s Muhammad Ramza Rs.4,391,470 7|  Rs. 88,000
ADP NO. 255 UP GRADATION OF | ! : dt: 06-12-2016
MIDDLE SCHOOL TO HIGH SCHOOL | M/s Khokhar Brother 00108749
, | & HIGH TO HIGHER SECONDARY | Costruction Co. Rs. 4,432,452 Rs. 89,000 dt: 02-12-2016
* | SCHOOL (2007-08 PROGRAMME) (05 . ' 0171703
MUHAMMAD (BALANCE WORK) M/s Al-Fateh Construction 00137335
Co. Rs.4,539,006 | Rs.88000 | 4 05.12.2016
ADP NO. 255 UP GRADATION OF | M/s Nawab Baloch 7 _ 01878820
| MIDDLE SCHOOL TO HIGH SCHOOL | Construction Co. Rs. 8,232,538/ | Rs. 164000 | o0 o1 2016
& HIGH TO HIGHER SECONDARY | M/s Khokhar Brothers 00108750
5 SCHOOL (2007-08 PROGRAMME) (05 | Construction Rs. 8,285,933/- Rs. 166,000 dt: 02-12-2016
- S) @ GBHS BUKERA SHARIF =
ANCE WORK) o " 00106360°
‘ Rs. 3,354,279‘::.}‘ 4,000 A 05133018
e 4
emyer s Member




—

) = 0217723
.) M/s Farooq Electric Works Rs. 1,484,984 Rs.108000 dt:5-12-2016
NO. 257 REHABILITATION OF 1507130
EXISTING HIGH / HIGHER | M/s Din Muhammad Abbasi Rs. 1,503,279 Rs. 30000 dt: 6-12-2016
| SECONDARY SCHOOL IN SINDH 00108751
(2008-09 PROGRAMME) (09 UNITS) @ g;s‘(h"k.]:: D Rs. 1,511,411 Rs. 30,000 dt: 02-12-2016
GGHS MISSAN WADI ,
M/s Saleem Electric Rs. 1.535.304 Rs. 30.000 00106358
Services _ i i dt: 05-12-2016
M/s Attiq Jan Construction ) 0010568
Rs. 7,006,529 Rs. 164000
ADP NO. 257 REHABILITATION OF | Co. oz dt;6-12-2016
EXISTING HIGH / HIGHER | M/s Khokhar Brother 00108752
SECONDARY SCHOOL IN SINDH | Construction Co. Rs. 7,050,690 Rs. 139,000 dt: 02-12-2016
(2008-09 PROGRAMME) (09 UNITS) @ | M/s Nak Engincering 05671819
GBHS NASARPUR (REMAINING | Works Rs. 7,100,475 | Ra 136000 | . 0).12.2016
WORK) 0217722
M/s Igbal Brothers Rs. 7,133,491 Rs. 136,000 dt: 05-12-2016
M/s Khokhar Brother ‘ 00108753
Construction Co. R 35,000,000 | Ba 710000 [ 40929016
Ms Sindh Builders Rs.38,225352- | Rs. 800,000 12649687
' ’ i dt: 05-12-2016
Ms Ifiikbar Enterprises Rs. 38,312,063/~ | Rs. 800,000 12649686
ADP NO. 275 REHABILITATION P ks i dt: 05-12-2016
s2%. EXISTING HIGH / HIGHER | \yyobal Brothers Rs. 38,381,431/~ | Rs. 760,000 e VL
; | SECONDARY SCHOOL IN SINDH N T dt: 05-12-2016
DISTRICT TANDO ALLAHYAR | M/s Nawab Baloc Rs. 38,433,457/ | Rs. 596,000 et
015-16 ~PROGRAMME) @ ripeemtion s ™
18} 1
GB(P)HS TANDO ALLAHYAR i Rs.38,459470- | Rs.760,000 | , ‘0050 o
M/s Saleem Electric 00106359
it Rs. 38,563,523/~ |  Rs, 760,000 46 0% FABLE
M/s Al-Fateh Construction 00137332
B Rs. 38,702,259/~ |  Rs. 760,000 et
ADP NO. TY0066 UP GRADATION OF . —
PRIMARY SCHOOL TO MIDDLE | M/s Awais Enterprises Rs. 871,143/- Rs. 18,000 PR L
, | SCHOOL @ DARYA KHAN MARI BNGLe=m
* | TALUKA CHAMBER  DISTRICT ————
TANDO  ALLAHYAR  (2010-11 | M/s Alam & Sons Rs. 879,424/- Rs. 17,000 PR
PROGRAMME) (BALANCE WORK) t: 05-12-2016
ADP NO. TY0291 CONSTRUCTION OF | \j Abqul Razzaq Mallah | Rs.572,229-" | Rs. 12,000 e
BUILDING FOR  SHELTERLESS ¢ 7 dt: 06-12-2016
EXISTING GOVERNMENT BOYS 2518639
0. | PBRIMARY  SCHOOL  NizaM | M/sAlam & Sons B, S0 Rs. 12,000 dt: 05-12-2016
HASKHELI UC JHANDO MARI | M/s Al-Fateh Construction 00137337
(BALANCE WORK) g Rs. 587,455/- Rs. 12,000 i 05123018
M/s Din Muhammad Abbasi | Rs.1618702/- |  Rs. 33,000 Sl
ADP NO. TY0292 CONSTRUCTION OF Eakion e dt: 06-12-201
BUILDING FOR EXISTING MIDDLE
" M/s Khokhar Brothers 3 00108754
SCHOOL MUHAMMAD HASSAN DAL | Construction Rs. 1,638,853/ Rs. 41,000 dt: 02-12-2016°
(C-WALL & EXT: DEV:) e e 2518640
s Alam & Sons Rs. 1,652,898/- Rs. 33,000 2565 105044
The committee shall evaluate all the bids as per Qualification / Eligibility Criteria provided in the
biddin ents, arithmetically checks and verify the documents and bid security submitted by the bidders.
e meeting ended with the note of thanks to and from the chair,
[}
r) : .
(Engr: Nisar Ahmed Memon) (Engr: Abdul Nasir Soomro)
Assistant Engineer Assistant Engineer (Local Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar ] ’ Tando Allahyar
(Engr: Irshad Ah Memon)
Executive Engineer

Education Works Division
Tando Allahyar




ATTENDANCE FOR OPENING OF TENDERS ON DATED (7-12-2016
AT EDUCATION WORKS DEPARTMENT TANDO ALLAHYAR.

" Reference:

N.L.T. No. XEN(EWD)/TAY/T.C/G-55/ 512

dated 14-11-2016

We the undersigned do hereby certify our presencé at Education Works Division

process of tendering was carried out as per rules and satisfactorily. /

Tando Allahyar today @ the eye of opening of tenders and further confirm that the entire
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ATTENDANCE FOR OPENING OF TENDERS ON DATED 07-12-2016 -
- AT EDUCATION WORKS DEPARTMENT TANDO ALLAHYAR.

Reference:  N.LT. No. XEN(EWD)/TAY/T.C/G-55/ 512 dated I14-11-2016

: We the undersigned do hereby certify our presence at Education Works Division
‘ Tando Allahyar today @ the eye of opening of tenders and further confirm that the entire

process of tendering was carried out as per rules and satisfactorily.

No Name of Person Present For (Name of Agency) Signature
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l J— Tando Allahyar Educstion Works Divisfon
' ndco Aillahyar.




OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD
NEAR GYMKHANA TANDO ALLAHYAR.
NO: XEN(EWD)/TAY/T.C/G-55/ &) OF 2016, Tando Allahyar, Dated: ¢ — @§-201F
Tel # 022-2763018
To,

M/s Al-Fateh Construction Co.,
Government Contractor,
Banglow # A-5 Azziz Abad,
Near Citizen Colony Hyderabad.

LETTER OF AWARD

Subject: ADP NO. 159 /252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH
(2008-09 PROGRAMME) (04 UNITS) @ GMS NASEER KHAN LAGHARI IBALANCE WORK).

Reference: Your Bid for subjected work Dated: 07-12-2016

Your offer of total bid price for the above work at Rs. 5,938,132 (In words: Five Million
Nine Hundred Thirty Eight Thousand & One Hundred Thirty Two) only @ Part-A (Civil) 21.95% above
on schedule item, 10.00% above on Fabrication, 20.00% below on Marble/Tiles, Part-B (W/S&S/F)
Schedule Item 5.00% above and 15.00% above on RCC/G.I Pipe and Non Schedule Item Rs. 6,000/- in
accordance with the schedule of rates enforced from 12" July, 2012 has been approved by the Chief
Engineer Education Works, Hyderabad vide No. CE/EW/Tech:Br:/ADP-252 GMS Naseer Khan
Laghari(B/W)/409(A) dated 16-12-2016.

2. You are therefore, requested to start the work within 10 (Ten) days of the issue of this award
letter under the supervision of Assistant Engineer Education Works Sub-Division Tando Allahyar.

3 You are also requested to supply this office a copy Partnership Deed/Registration Deed
of the firm and Power of Attorney in the name of any employee of the firm, to whom you authorize to sign
bills receive payment and obtain instruction in respect of this work.

4. The stipulated time of completion (18) months.

The receipt of this letter may pleased be acknowledged.

IT SHOULD ALSO BE NOTED THAT:-

1) No premium will be allowed on any items outside the schedule of rates 2042 (Buildings)
or based on Market Rates.

ii) No cartage of any kind of material will be paid separately.
1] Only Bholari quarry sand will be used in all items involving use of cement.

iv) Contractor will be responsible for safe custody of all dismantled material (if any) till it is
handed over by him to the authorized person.

Executive Engineer
Education Works Division
ik Tando Allahyar
Copy forwarded for information to:

Theé M. D SPPRA Karachi.

2. The Assistant Engineer Education Works Sub-Division Tando Allahyar. He should
intimate actual date of start of the work and also submit fortnightly Progress Report.

3. Office Work File.

—

AExecutive
cation Works Divisjon' *
Tando Allahyar




OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD
NEAR GYMKHANA TANDO ALLAHYAR.
NO: XEN(EWD)/TAY/T.C/IG-55/ <2 OF 2016, Tando Allahyar, Dated: ;g df-201?~

Tel # 022-2763018
SAY NO TO CORRUPTION

To,
M/s Al-Fateh Construction Co.,
Government Contractor,
Banglow # A-5 Azziz Abad,
Near Citizen Colony Hyderabad.
Subject: LETTER OF ACCEPTANCE.

Reference: This office NIT No. XEN(EWD)/TAY/TC/G-55/512 dated 14-11-2016

Your bid offer Rs. 5,938,132 (In Words: Five Million Nine Hundred Thirty Eight
Thousand & One Hundred Thirty Two) only for the work of ADP NO. 159 /252 UP GRADATION
OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09 PROGRAMME) (04 UNITS) @ GMS
NASEER KHAN LAGHARI (BALANCE WORK) is declared lowest evaluated bid by procurement
committee and is also approved by Competent Authority i.e. Chief Engineer Education Works,
Hyderabad vide No. . CE/EW/Tech:Br:/ADP-252 GMS Naseer Khan Laghari(B/W)/409(A) dated
16-12-16.

You are therefore, requested for formal agreement with Executive Engineer
Education Works Division Tando Allahyar dully stamped at the rate of 0.30% of your bid price
within seven (07) days. Form of Contract Agreement is attached herewith.

Exer:utue Engineer
ation Works Division
*. Ldndo Allahyar

Copy is forwarded for information to:

1. Office work file.

Executive Engmeer
ation Works Division
(@ Tando Allahyar




@(:ﬁ No: CE/EW/Tech: Br:/ADP-252 GMS Naseer Khan Laghari(B/W)/
S Office of CHIEF ENGINEER, EDUCATION WORKS,
HYDERABAD DATED: \\ - \n__~ 1

v

The Superintending Engineer,
EdiCation Works Circle,

Hyderabad.

SUBJECT:  ADP-159/252 UP-GRADATION OF MIDDLE SCH

UNES) (2008-09 PROGRAMME) (04-UNITS) @ GMS NASEER KHAN LAGHARI
(BALANCE WORK) TALUKA & DISTRICT TANDO ALLAHYAR.

Reference ;- Your office letter No.SE/EWCH/B&A/1408 Dated: 15.12.2016.

The lowest rate premium Part “A” Civil work _Rs. 21.95% Above on schedule ltem, Rs. 10.00%
Above on Fabrication Rs. 20.00% Below on Schedule Item (Marble/Tiles) & Part-B (W/S&S/F) Schedule Item
Rs. 5.00% Above & Rs. 15.00% Above on RCC/G.I Pipe items & Non Schedule item Rs. 6000/~ , quoted by M/s:
AL-FATEH CONSTRUCTION €O, Government Contractor for the work under subject as recommended by you vide
your letter cited as above is here by approved, for Rs. 5,938,132/~ (Rupees Five Million Nine Hundred Thirty Eight

Thousand One Hundred Thirty Two) only.

i In case of any variation between provision of schedule “B" as per accepted tenders and technically
sanctioned detailed working estimate, the execution of work shall be regulated in accordance with the
provision as per technically sanctioned working estimate.

3

A pgmgrlmnnc of work may be chalked out in concurrence with the contractor and acted upon strictly,

3. Any excess work /excess payment beyond the funds available with Executive Engineer, if made will be
the total responsibility of concerned Executive Engineer, who will make the payment over and above
funds.

4 This approval and acceptance is subject to the following conditions :-

a) No premium shall be allowed on non-schedule items.
b) No Separate payment for carriages of materials shall be made, premium quoted by the contractor covers
the cost of carriage of buildings material involved.
¢) All materials required for construction shall be procured & brought at site by contractor at his own
cost from approved source.
d) No payment of extra items shall be made unless written order is given to contractor by the
Divisional Officer for execution of the extra items and approved by the competent authority.
€) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest
orders of competent authority in this regard.
f If the use of sulphate resistant cement is required the Government Contractor should have to

provide the same and shall be paid the difference of cost of ordinary cement with sulphate resistance
cement and no premium over difference in cost shall be paid,

g) Steel frees from all kinds of rust and cement free from all impurities. Which confirm to the British
Standard specification shall only be allowed in use.

h) All reinforced cement concrete work shall be mechanically vibrated so as to have minimum
compressive strength of 3000 Ibs per sq: inch.

1) Sand from only approved quarry shall be used in all items involving use of cement, pit sand shall
not be allowed to be used.

j) Sweet & Platable water only shall have to be used in construction work, which is to be arranged by
the contractor.

k) This approval is subject to compliance of all conditions laid down in the SPPRA rules 2010.

All the 03 (Three) Tenders documents received with your letters as per reference are returned
herewith in original receipt of the same may please be acknowledged, However attested Photostat copies may please be
supplied to this office for office record,

D.A/As above.
03 (Three) Tenders documents.

AARIDUDDIN SIDDIQUI)
CHIEF ENGINEER,
EDUCATION WORKS
HYDERABAD

Copy forwarded for_information to :-
I. The Executive Engineer, Education Works Division Tando Allahya

CHIEF ENGINEER,
o EDUCATION WORKS

ey (|




BID EVALUATION REPORT

1. Name of Procuring Agency:
2. Tender Reference No:

3. Tender Description/Name of work/item:

4. Method of Procurement:

5. Tender Published:
Print & Electronic Media

(SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold;
7. Total Bids Received:

8. Technical Bid Opening date: (if applicable)
(Provide details in separate form)

9. No. of Bid technically qualified (if applicable):
10. Bid(s) Rejected:

11. Financial Bid Opening date:

12. Bid Evaluation Report:

Executive Engineer Education Works Division Tando Allahyar
XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016

ADP NO. 159/252 UP GRADATION OF MIDDLE
SCHOOL TO HIGH SCHOOL IN SINDH (2008-09

PROGRAMME) (04 UNITS) @ GMS NASEER KHAN
LAGHARI (BALANCE WORK)

Single Stage - One Envelope

SPPRA ID No. 30506
Awami Aw Sindhi), Jung (Urdu) and Express Tribune
English) dated 18-11-16

& Other Newspapers

03 Nos.

03 Nos.

N.A

N.A
NIL
07-12-2016

s Cost offered by the | Ranking Comparison Reasons for
No Name of Firm or Bidder Bidder in terms | with Estimated | acceptance/ Remark
of cost cost rejection
0 1 2 3 4 5 6
: y g Savings
1 | M/s Al-Fateh Construction Co. Rs. 5,938,132/- Lowest Rs. 34,820/~ Lowest
2 | M/s Khokhar Brothers Construction | Rs. 6,014,472/ 7 e Highest
R Rs. 41,521/-
3. | Mis [omfgpues Exchme wome. Rs. 6,018,196/- 3 Rsfij‘scf’zsjs . | Highest
v
ember) emi¥r,
(Engr: Nisar Alimed Memon) (Engr: A ir Soomro)
Assistant Engineer Assistant Engineer (Local Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar (Ch: ‘ Tando Allahyar
(Engr: Irglad Ahm emon)
' gmtive Engineer
EducGtion Works Division
Tando Allahyar




Comp: No. |
COMPARATIVE STATEMENT

(i) Name of Work: ADP NO. 159 /252 UP GRADATION OF MIDDLE SCHOOL
TO_HIGH SCHOOL IN SINDH (2008-09 PROGRAMME) (04
UNITS) @ GMS NASEER KHAN LAGHARI (BALANCE
WORK).

(ii) Date of Issue of tender: 06-12-2016

(iii) Date of Opening of tender: 07-12-2016

(iv) Estimate Cost: 6,150,000/~

(v) Earnest Money: 2%

(vi) Time for Completion: 18 Months

;';. Name of Contractor / Firm p:!r::-t;Quotcd By EaChPZ‘:.r:];

(i) 21.95% above .
1 | M/s Al-Fateh Construction Co. (ii) 20.00% below (i) 5.00% above

(iii) 10.00% above (ii) 15.00% above

(i) 24.00% above
M/s Khokhar Brothers Construction Co. (ii) 20.00% below
(iii) 10.00% above

(i) 5.00% above
(ii) 15.00% above

[

(i) 24.10% above
3. |M/s Fthnor Elechrrc, (Ngi. (ii) 20.00% below
(iii) 10.00% above

(i) 5.00% above
(i1) 15.00% above

The rate quoted by M/s Al-Fateh Construction Co. Government Contractor(s) @ 21.95%
above on Cost of S.I (Expect Marble & Iron Items), 20.00% Below on Cost of S. I (Marble Items), 10.00%
above on Cost of S. I (Iron Items) for “Part-A” and 5.00% above on Cost of S. I (Except G.I Pipe) and
15.00% above on S. I (G.I Pipe) for “Part B” is found lowest, hence recommended for favour of{pproval,

orders any requested whether work may be let-out to the lowest bidder.

v
g L)
(Member) ( )
(Engr: Nisar Alimed Memon) (Engr: Ab asir Soomro)
Assistant Engineer Assistant Engineer (Local Government)
Education Works Sub-Division Public Health Engineering
Tandoe Allahyar Tando Allahyar

( -

(Engriflrshad Ahmed Memon)
eculive Engineer
ation Works Division

Tando Allahyar




——y

NIT No. :

Method and procedure of Procurement:

Description of work:

Name of Bidders:

XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016

Open Co

etitive Biddin

ational / International,

Competitive Bidding) Single Stage - One Envelope

ADP NO. 159 /252 UP GRADATION OF MIDDLE

SCHOOL TO HIGH SCHOOL IN SINDH (2008-09

PROGRAMME) (04 UNITS) (@ GMS NASEER KHAN

LAGHARI (BALANCE WORK)

M/s i \L-FaTes Conc?Ti €-0:

BIDDER’S ELIGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria

SN Eligibility / Qualification M/s Abdul Razzaq ﬁf/;i:;f:;“’ M/s Al-Fateh
Xk Criteria Mallah = Construction Co.
Construction
ol chl.stratlon with PEC (if Yes Vs Ny
applicable)
02. NTN No. Yes Yes Yes
Registration with Sindh Revenue e
03. Board (SRB) Yes Yes Yes
Qualification Criteria
04. Turnover of at least two years Yes Yes Yes
05. Required Bid Security is attached Yes Yes Yes
Bid is signed, named and stamped
: by the authorized person of the )
06. firm along-with authorization L ie L
latter
Contractor submitted the affidavit )
o that he has been never blacklisted. Tes ies L
Qualified / Disqualified Qualified Qualified Qualified
ote: The procuring agency may modify the criteria as per their requirements.
%
G
(Member) (Me
(Engr: Nisar Alvmed Memon) (Engr: Ab. ir Soomro)

Assistant Engineer

Education Works Sub-Division

Tando Allahyar
(Eng

(c -

r: Irghhad Ah demon)
ecutive Engineer
Edudétion Works Division

Tando Allahyar

Assistant Engineer (Local Government)

Public Health Engineering
Tando Allahyar




Name of Scheme:-

— at
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ADP NO. 159/252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09

PROGRAMME) (04 UNITS) @ GMS NASEER KHAN LAGHARI (BALANCE WORK)

NIT Reference No. XEN(EWD)/TC/G-55/512 Dated: 14-11-2016 i
Bid Submission Date 06-12-2016 AT 2:00 P.M Time Completion period: 18-Months
Bid Opening Date 07-12-2016 AT 3:00 P.M Estimated Cost: 6.150 (M)
As Per Estimate Rate Quoted by Contractor
MJs Al-Fateh Construction Co. M/s Khokhar Brothers Construction Mis E2adfes Tlezin'c, Wovks .
Part "A" (Civil) Part "A" (Civil) Part "A" (Civil) Part ""A" (Civil)
1 1(:,:: ;);‘, 'Sml’ (Exept Marble & 3,723.920 ::::: ;,;r.f::] (Exept Marble & 3.?23.920/ iolﬂmt;f lSt;:n(sE)upt Marble 3.723.920 gols:ol::' ls'.gz!i)lxept Marble 3.723.920 -
2 |Cost of S. I (Marble Items) 480,188 21.95%|above 817,400 ~ 24.00%|above 893,741 24.10%|above 897,465
3 |Costof 8.1 (Iron Items) 711,077 Sub-Total 4,541,320 Sub-Total 4,617,661 ‘Sub-Total 4,621,385
4 |Add 10% above on 8. No. 03 71,108  |Cost of S. I (Marble Items) 480,188 «~ [Costof S. 1 (Marble Items) 480,188 Cost of S, I (Marble Items) 480,188
5 |Deduct 20% above on S. No. 02 96,038 20.00%|below 96,038 , 20.00%) below 96,038 20.00%] below 96,038
6 |Cost of Non Schedule Item 0 Sub-Total 384,150 Sub-Total 384,150 Sub-Total 384,150
T |Cost of Carriage of Material 852,220 |Cost of S. I (Iron [tems) 711,077 -/~ |Cost of S. 1 (Iron Items) 711,077 Cost of S. I (Iron Items) 711,077
8 Total| 5,742,475 10.00%|above 71,108 v 10.00%above 71,108 10.00%|above 71,108 e
Sub-Total 782,185 . Sub-Total 782,185 Sub-Total 782,185
Total 5,707,656 © Total 5,783,996 Total 5,787,720
Part "B" (W/S & S/F) Part "B" (W/S & S/F) Part "B'" (W/S & S/F) Part "B" (W/S & S/F)
9 |Costof S. I (Exept G. I Pipe) 166,118 [Cost of §. I (Exept G. I Pipe) 166,118 /" |Cost of S, I (Exept G. I Pipe) 166,118 Cost of S. I (Exept G. I Pipe) 166,118
10 |Add 05% above on S. No. 09 8,306 5.00%)|above 8,306 ./ 5.00%]above 8,306 5.00%]above 8,306
11 |Costof G.I Pipe 43,524 Sub-Total 174,424 / Sub-Total 174,424 Sub-Total 174,424
12 |Add 15% above on S. No. 11 6,529  |Costof G. 1 Pipe ~ 43,524 ¢ |Cost of G. 1 Pipe 43,524 Cost of G, I Pipe 43,524
13 |[Cost of Non Schedule Item 6,000 15.00%|above 6,529 v, lS.Oﬂ%lnbon 6,529 lS.ﬂO%]abo\‘e 6,529
14 Totall 230477 Sub-Total 50,053 v Sub-Total 50,053 Sub-Total 50,053
15 Total Part "A" + "B"| 5,972,952 Cost of Non Schedule Item 6,000 / Cost of Non Schedule Item 6,000 Cost of Non Schedule Item 6,000
16 |Contigency 1.00% 59,730 Total Part "B" 230,477 Total Part "B" 230,477 Total Part "B" 230,477
Grand Total| 6,032,681 Grand Total 5,938,132 v| Grand Total 6,014,472 Grand Total 6,018,196
Say in Million|  6.033” 5938 ./ 6.014 6.018
There is S. I (Expect Marble & Iron Items) 2 1.95% above, S. 1 (Marble Items) 20.00/% below and 8. I (Tron ltems) 10.06% above for Civil Work

7
emb

There is 5. I (Expect G. 1 Pipe) 5.00%

(Engr: Nisar Ahmed Memon)
Assistant Englneer
Education Works Sub-Division

Tando Allahyor

Rate Quoted by the Contractor

above and S. I (G. I Pipe)

15.00%

M/s Al-Fateh Consfruction Co.

(Engr: Abdul Nasir Soorfro)

Assistant Engineer (Local Gavernment)
Public Heclth Engineering
Tando Alichyor

AN

above for W/S & S/F

which is well within the PC-1 Cost may please be approved.

-

Chalrmen
Aggr: Irshad Ahmed Memon)
= Executive Engineer
Education Works Division
Tando Allahyor
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/ FINANCIAL REVIEW
Name of Work:. ARENO. 159/252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09 PROGRAMME) (04 . )
UNITS) @ GMS NASEER KHAN LAGHARI (BALANCE WORK)
I I As Per Estimate I As Per Bid |
Name of ! s s ! !Prmiumnbovefbciow! I ! - ! | ! ! | 'N;"i_ ----- | S k
Contractor ' P ' Schedule * as per T.S (Febrication, * * Costof !, _ ¢ Technical ¢ Schedule ! Rateguotedby * Amountof! = o i Saving 1 "emee
! ! Item | Glazed Tile & WS & ! otal !Camnsc!sfc"{u]e! Sanction ! Item ! Contractor ! premium !Sc::;iﬂc! et ! Excess !
' ] L) L] L] ] ) ' . ) L) ] L] ]
o S [ SAS | i [ | [ i | | i i i
.. ol 3723900; Aupar 33723920 3723020 18522207 0 i 4576140 3723920 3 71.95% above: Bi7400 10 Trasaa0r T TTTT
s ALpatey - Feprcaton 1711077 Voo 71108 1" 782185 =% 1 F~782185 | 711077 110.00% above! 71108 | 0 | 782185 | T
_ M/s ate Marble -!—.i qlﬂé‘b—bd“‘— - —— e = —- - —— i i g o S e 9 il e et go————a e S e S e R e s i r————— e smcsoe=——-
Construction g g e 1 o158 | 203 blon J-P08 | 830 ) 9 1|30 ) 50188 JA000% hbelow| S60aR |0 | BMNO | e
Co. L--&lr':-_-.]_‘?‘.sﬂ'f '__u_’f‘_'b"“f,i 8306 —i 174424 ] 0 Il- 0 1174424i 166118 '+ 5.00% above: 8306 i—- 0 v 174424 9
b SIlpe 143324 s USNsbove: 6529 s S0053)_ 2 Qi i S0053 i 43524 115.00% sbove: 6529 1 O i 50033 . L
= Non Schedule Irem 0
e e L S e 'rl _;.0_-.'_--_-J__-E.--_.l--_-_9_____,1_.9_.].;‘990_!,._9990_.! ...... I S— |_.0__.1 6000 | 6000 | __. .L ......
ota : : 5972952 | : ‘ : ' 5938132 | 34820 | saviog
- ooy tn D e e ol (O VO PN S M o] it it
.. Cvil__13723920: Atpar ; 3723920 i 3723920 :85220: 0 . 4576140 3723920 124.00% sbovei 893741 ;0 - 4617661 : ; .
; Febrication : 711077 1 10%sbover 71108 : 782185 : 0 1 0 : 782185 : 711077 :10.00% above: 71108 : 0 ! 782185 : :
Mis Khokhar [ 300 T 4goig8 | onsaon | 96038 | 384150 10 1 0 | 384150 | 480188 120.00% below| 96038 | 0 | 384150 1 T
Brother CNAE S e o S Pnial T 5 e e iy i from= - PommR RIT S s Al s o e ah S g i
Construction Co.l___gippe ) 166118 [0s%above| 8306 | 174424 | 0 | 0 | 174424 | 166118 | 5.00% above| 8306 | 0 | 174424 | s
| it iy e et T Sl e T S - T I e — ) S i S ook e R . T ——— e g e ——— Ty e
Bl 100 [0y S99 1. 000 o 0 ] 8 1 30N ) G5 L0 showe; G980 (B0 0 -
iNeaSchoduelem! 0 1 0 1 0 4 0 0 16000 6000 ! O : i 6000 | 6000 | :
Total ! b (5972952 | k. r r ﬁsoumT ™
T i 370 Apar | 73930 ) i w0l o | d7eiao | 372590 1 aecei_abovel mvies [0 Taeams] T
| Bebuieation JTRI007 ) Moy 71108 ). TENES ) 0 0 1 JEMES ) IOV 1000 shevei TINOR 4 9 TN .. ) —
bvsf-‘"*m-_“.‘_’f'."i- i 480188 i 20%blow} 96038 i 384150 i O i 0 ! 384150 i 480188 :20.00% below: 96038 i O i 384150 i R
e '“";J‘,'{;“”Fﬁﬁils}umm.] 806 | 174424 | 0 r 0 | 173424 | 166118 | 5.00% above{ 8306 | O 1 174424 | ;
[ Gapipe 1 43526 1wsicimnl 6525 17 30053 _ 176 T "o h 50053 1 43524 115:00% abovel 6529 | 0 I 50033 L
' " [} [ oo e e o N e B e e e T il P me T T v
F— Lsmmamsoieud O O S00 OO, I (SN NN O OO IR .. B0 . RS A | 5000 4 6000 ... j
Total : : : 5972952 | : : 1 ' 6018196 | ~45245 | Excess

There is Part-A: - S. | (Except Tile & Iron Sheet) 21.95% above, S.|(lron ltems) 10.00%  above, S. | (Tile tems)  20.00% below.
Part-B: - S. | (WIS Item Expect drainage) 5,00% above, S. | (Drainage ltems) 15.00% above.
Cost of Non schedule Items 6,000 quoted by the Contractor which is well within the sanctioned cost may please be approved.

ucation Works

cation Works Division
Tando Allchyar Tando Allahyar
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L 5 Issued to ¥%. /Ms. AL 'wfdkf ~ (o:
Government Contractor & Charge Rs. =30cof
Vide DR No._ 15 dated _06//27075.
Execu gi
cation Works Division
Tando Allahyar

Bidding Documents and Condition of Contract issued for the work ADP NO. 159/252 UP GRADATION OF

MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09 PROGRAMME) (04 UNITS) (@ GMS NASEER KHAN

LAGHARI (BALANCE WORK) .

I/We hereby submit bid for the execution, for the Executive Engmeer Education Works

sinbefore) and hereinafter referred to_as e Agency” of the work

specifi Jn qthe undir \:f.r:'tjeg.me gorandum within the tipg gmorandum at
Part- e / belew, Part-B the
estimatadd / schedu the Qchedule ‘B' & Pa morandum

drawing referred to Conditio .f /g Contract mentioned in Bidding Documents.

- 3—% MEMOMNDU@

GOt A) General Description: (3MS Naseer Khan Laghari (Balance Work)
B) Estimated Cost: Rs.  6,150,000/-
@) Bid Security Rs. 2%
D) Retention Money : Rs. 4%
E) Income Tax, Rs. 7.5%
to be deducted from bills:
F) Time allowed for completion of the work is (18) Months.

Education Works Division
Tando Allahyar

CONTRACTOR'S UNDERTAKING

I/We offered the above rates after taking into consideration all the terms and conditions
mentioned in Bidding Documents to fill up, and complete the Printed Bidding Document forms
so as to complete the Agreement. In case of failure the Procuring Agency will be at liberty to
take action against me/us as per Condition of Contract. I /we have enclosed a
Call Deposit No.  00/3F33 dated os)rvm Amount = 23,000/,

Bank {ankone Bok. el fTR By. -*MMM

by
[Contractor] Executive Enginsér CCth‘h"nq))
Education Works Division
(Newder( Tando Allahyar
Public Procurement Reglﬁd ty | www.pprasindh.gov.pk 5 -1-

5 Divisi }51',:;“7-;-_-%-)‘-
-hyar




SCHEDULE - A TO BID

‘.Q— SCHEDULE OF PRICES — SUMMARY OF BID PRICES
Bill No. Description Total Amount (Rs)
(A) Building Work o165 co
« 0%

1. Civil works 2304T6

2 Internal sanitary and water supply

3 Electrification

4 External Development works

5 Miscellaneous Items

|
!
|

| Total Bid Price Liph Nume 2L ' ! ﬁ’\f": ——
L(ln words). ._’CT%J%& e D) | -}5338 3200
FaTet Muhammad Mallah e
Proprietor \
Al-Fateh Construction Co:|
Hyderabad,
()

Assistanytn fn_eer
Education Works Sub-Division
Tando Allahyar

Fateh Muhammad Mallah

Proprietor |
Al-Fateh Construction Co: : N

[Contractdiyderabad.

’ Education Works Di
Tando Allahyar




Fnﬂ B e

SCHEDULE - A TO BID

SCHEDULE OF PRICES
Item No. Description Quantity | Unit Rate(Rs) | Total Amount (Rs)
b L. (Civil works)
2. STFoFos%
<
|
236436
[I.Internal sanitary and water
supply.
1.
2,
|| 2.
i I11. Electrification.
.
[ 2.
| 3.
1
J IV. External Development
[ works.
'[ L
2.
3.
|
‘ V. Miscellaneous Items
.
| 2.
3 > il »
mm! (to be carried to Summary of Bid B28122.-¢0). ‘,
| Price) Add/ Deduct the percentage quoted
above/below on the prices of items based \J:g
' on Composite Schedule of Rates. P 4
[ =
N (&emn)
A :‘::-'u- . n "T;-:»' e
Education "0
—S—
Fateh Muhammad Mallah
Proprietor
/e (,,,,Mpltoh Construgtion Co: _ . Exocutlve a Q('h O\“w-m)
Hyderaba v 7 r,ffﬁ{,‘qrducatfon Works Dijsjon

wh S, ‘,qndo Allahya




SCHEDULE B.

OF WORK:- ADP NO:159/252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN(2008-09 PROGRAMME ) @ GMS

NASEER KHAN LEGHARI TALUKA CHAMBER DISTICT TANDO ALLAHYAR

vation in foundation of building bridge & other structure including deg belling, dressing refilling, arou
#xcavated earth watenng and ramming lead up to 5° feet (b) in ordinary soil (S.1.No.18-P04)

nd structure

; 3371 1 3176.25 1 %0.CFT 10707
ent concrete brick or stone ballast 1-%2 to 2" gauge (b) ratio 1:5:10. (S.|.No: 4/(b)P-15)
7880 | 8694.95; %Cft 685162

orced Cement Concrete work including all labour and material except the cost of steel rein formation and its

ir for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting
ering curing rendering and finishing the exposed surface( including screening and washing of shingle) (A) R.C
in roof slabs, beams columns rafts lintels and other structural members laid position complete in all respect (1)

11:2:4.(S..NO:6 (a) /P-16)

i 2026 337.00 | PerCtt

682762

Eh’on of Mild steel reinforcement for cement concrete including cutting, bending laying in position making joints &

ing i/c the cost of bmdlng wrre (also include removal of rust). (S.I.NO:8(b)/P-17)

. { i { )| { 108.54 { 5001.70 | P.Cwt{ 542885
ii brick work in foundation & plinth (¢ Cement Sand Mortar 1:6.(S.1.No:4(e) /P- 20+21)
P i 1 1 : ! ] i 3082 {11948.36] %CFT! 368248
Lv_vaienng & rammmg earth under floor surplus from foundation lead upto chain lift upto 5" ft (S.1.NO:2/P-4).
i 1 } 1 ] {2217 | 1512.50 | %0CHt 3353
Watenng & ramming earth under floor wnth new earth (excavted from outside) Iead upto one chain
upto 5°ft .(S...NO:22/P-4 ).
1 31343 ({3630.25 |%0CFT; 113783
Eﬁck work other than building including striking of joints up to 20 feet height in Cement sand
1_:§_.£§.I.NO:?(I){9} IP-22).
| 2419 |12346.65/%CFT | 298665
;i_- brick werk Ground Floor in cement sand mortar 1:6.(S.1.NO:5(e) / P-21).
; | | 291 |12674.30] %Cft | 36882
ing & Fixing P/F G.| frame choukhats of size 7°x2" or 4 % * 3° for Door using 20 gauge G.| sheet including

The cost also include all carriage tools and plants used making and fixing (S.1.NO:29/P-93)

¥l hinges and fixing at site with necessary holds fasts filling with cement sand slurry of ratio:1:6 & repairing the

i 66 228.90 | P.Rft

16107

The cost also include all carriage tools and plants used making and fixing (S.1.NO:28/P-93)

ing & Fixing P/F G1frame choukhats of size 7'x2" or 4 % * 3* for wind using 20 gauge G.| sheet including
d-hinges and fixing at site with necessary holds fasts filling with cement sand slurry of ratio:1:6 & repairing the

{ 33 | 240.50 | P.Rft

7937

polts chocks cleats, handless and cords with hooks etc,deodar paneled & glazed or fully glazed (b)

a8s deodar wood with wrought joinery in doors & wind: etc fixed in position i/c chokats hold fasts hinges iron

1 %" thick

only).(S.1.NO:54/P-65).

, 72 902.93 | P.Sft 65011
nor of coloured glazed tiles 1/4 thick laid in white cement and pigment on a bed of 3/4" thick
Bkmortar 1.2 .(S.1.NO.25/P.43)
3 tf | § {73 {27747.06{ %Sft | 20255
lazed ties /' thick in dado jointed in white cement and laid over 1:2 cement sand mortar %"
p ﬂmsh'ng (S.1.NO: .B’HP-dJ)
' | 115 12825361} %Sft | 32492

i at stone agqregate without shuttenng (S.I.No:5 (1) /P-16)

it Concrete plain 1:2 4 mctudmg placing compacting, finishing and curing complete (including screening &

N 28 :14429.25! %sn

hopeiegilcdacannauinans Lesassses

Py N
; E"'Tt"_: ;
J.; ateh Con n Co: ECLUCATI I

e dunan

4040

........... -
LQ‘-\ 5:\!»-

4 THGINSER
J ‘.’s"",. “3 OIVISiON

O ,;-‘fV ~=a, Hyderabad. TAND D ALLAHYAR,




winy ana fnxing iron steel grill using solid ‘square bars of size 1/2"X1/2"placed at 4" i/c and frame of flat iron Patti of
¢ 3/4" ic circle shape at 1-0 apart equivalent fitted with screw, or pins i/c painting 3 coats with 1st coat of red oxide
etc. (S.1.NO/30-P-94)

523 | 194.16 | P.Sft| 101546
ng & fixing Steel Grated Door with 1/16” thick sheeting including angle iron frame 2"x2"x 3/8" &
squire bars 4" center to center. With looking arrangement (S.1.NO:24/P-92)
60 | 72672 | P.SRt| 43603
ent plaster 1:6 up to 12" height 1/2" thick.(S.I.NO:13( b)/P-52)
10708 | 2283.30 | %St 244496
ant nlaster 1:4 upto 12" height 3/8" thick.(S..NO:11/(a)-P-52)
L A : i { 110708 | 2197.52 | %Sh | 235310

ding & Laying Fixing Hala or patterns tiles glazed 6"x6"1/4" or floor wall facing required colour and pattern of style
fication jointed in white cement and pigment over a base of 1:2 grey cement mortar %" thick including washing
fling of jointed with slurry of white cement and pigment in desired shape with finishing cleaning and cost of wax

) etc. complete include cutting tiles to proper profile. (S.1.NO:61/P-48)

474 147651.56] %Sft | 225868
' thick topping cement concrete 1:2:4 i/c surface finishing & div: into panels . (S.1.NO:16/P-41)
; 15556 | 4411.82 | %Sft | 686303
tm plaster 1:4 up to 12” height 3/4” thick. (S.LNO:11( ¢ )P-52)

300 | 301576 | %St | 9047

=

B

-

bour rate for making cement plaster pattas / bend around straight or curved opening and around
hwidth not less than 6" with fine finishing as dlrected by the Engineer incharge. (S.I.NO: 35!P-55)

edges of roof

] 1 ] L]
1 ' 1 ) I 1 L}
1 1 ! ] 1 ]

L i i H

600

i

{ 19.36

'Per Rft

11616

bnt

}

Pointing struck of joint on wall Ratio1:2.(S.1.NO19(a) P/53)

[ 1 [l [ ] I
i L] L] 1 ) L]
i 1 1 L ] 1

i 3300

1 1287.44 |

%Sft

42486

Concrete plain including placing compacting, finishing and curing complete (including screening & washing at

egate without shuttering (S.I.No:s (H) IP-16)

1 H i
I |

153

' } 12595, 00!

%Cft 1

19270

manner / pattern and design etc complete (S.1.NO:1673/P-50)

T ﬁx*ng cement pawngkbtocks ﬂoormg having Slze of 197 x97 x80 (mm) of c:ty quddra cable shape with
shape with natural colours having strength b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and laying

900 | 22397 | P.Sft| 201573
& Fixing broden galsses on Courtyard walls inculding 1:3:6 cement concrete coping (S. |. No. 61 Page 104)
A 600 | 7044 |PRR | 42264
iy Coat of Chaik distemper.(S.1.NO:23 /P-54)
ntityasper tem# 19 | | 10708 | 44275 | %St | 47410
ing (Three Coat) (S.1.NO:24 ( C) P-54)
potity a5 per item# 28 | | 10708 | 1079.65 | %Sft | 115609
) new su;‘_a-ca Preparing surface; and painting guard bars, gates of iron bars, grating,railing
standers braces, etc) and similar.(S.1 NO.5 (d)(ii)/P70)
I | | {120 | 127083} %Sft| 1525
S P ' G.Total ' 4,915,216
R In Million /ﬁms\

= Y3Y,1320.00
: 394150 6O
T 3R286-00

ANy ovl ceh: vms 3323920%x 2195/, Prboe.

uf’i@’ RSP TYA g_l&fmm \\Sotﬁsw i e

= p;‘-,'-‘
4 roprietor T e

WRLEFateh Construction Co:. AssistaAl Ene froer 3
" *. Hyderabad. Edzar ¥ : Sub-Division

ar




SCHEDULE B.
Water Supply / Sanatory Fitting

. NAME OF WORK:- ADP NO:159/252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN{2008-09 PROGRAMME ) @ GMS NASEER KHAN
LEGHAR! TALUKA CHAMBER DISTICT TANDO ALLAHYAR

Lri.#E tem gty | Rate | Unit i Amount

Providing & Fixing squatting type white glazed earthen ware w.c pan with front flush inletr &

" complete with including the cost of flushing cistern with internal fitting and flush pipe with band and
1 imaking requisite number of holes in walls plinth & fioor for pipe connection and making good in 4 | 5772.80 i Each 23,091
! icement concrete 1:2:4 (foreign equivalent) (ii) with 4" dia white glazed earthen were trap and plastici
thumble.( S.|.No-2(ii)/P-1)

Providing & Fixing 24" x 18" Lavatory Basin in white glazed earthen ware complete with & i/c the
h costof W.lor C.I cantilever brackets 6 inches built into wall. Painted white in two coats after a
primary coa! of a red leed paint a pair of %" dia rubber plug & chrome plated brass chain 1-1/4" 4 1§ 4928.00 ; Each 19,712
dia malleable iron or brass unions and making requisite number of holes in walls ,plinth and floor
for pipe connection and making good in cement concrete 1:2:4 (foreign equivalent) ( S.1.No-10/P-3)

Add extra for labour for providing & fixing of earthenware pedestal white of coloured glazed.
{foreign or equivalent) (S.1.N-11/P-3) 2 233247, | Ench 5,067

o )

{Providing R.C.C pipe with collars class (B) and digging the trenches to required depth and fixing in
poesition inciuding cutling fitting and jointing with maxphalt composition and cement mortar.1:1 and

Hesting with waler pressure jto head of 4 feet a above the top of the heghest pipe & refilling with 150§ 148.57 {Each | 21,966
excavated staff. ) (S.1.No-2(b)/P-23) 4" Dia

.

Providing G.| pipe specials, and clamps elc, including fixing cutting complete with and i/c cost of
i breaking through wall and roof making good etc painting two cots after cleaning the etc with white

Zink Paint with pigment to mach the colours of the building and testing with water to a pressure
head of 200 feet and handing (S.1.No-1/P-12)

I_ 1" 100! 7321 |PRft 7.321
%4 Dia 2501 9579 {PRf{ 23048
1-1/4"Dia 80 153.19 {P.Rft 12,255

{Providing & Fixing 4" dia C.1 soil and vent pipe including cutting and fitting and extra painting to 10
maich the colour of the building.(S.1.No-1/P-9)
Previding & Fixing 4°dia C.| terminal guard including extra painting to match the colour of the

ibuilding (S..NO"11/P-10) 8 { 389.70 jEach| 3,118

333.29 | P.Rft 3,333

Providing & Fixing 4’dia 47 dia C.| branch of the required degree with access door rubber washer 6 702 | Each 4212
3/8" thick and bolts and nuls and extra painting to match the colour of the building.(S.|.NO:3/P-9)

ete s i

Providing & Fixing M.S clamps of the approved design to 4° C.| pipe sockets including the cutting
. {and making good to wall M/S bolt & Nut 4%into wall including pipe distance pieces exira paintingto | 8 7216 |Each 577
imatch the colour building (S.1.NO:2/P-9)

Prcwiqu & i-!xmg handle valves.(China) (S.I.NO:5/P-17)

/g 4 200.42 }Each 802
3/4 Dia 2 271.92 iEach 544
S. & Fixing long bib cock of superior quality with C.P head %" dia. (S.1.NO:13(a)/P-19) 8 1 1109.46 | Each 8,876

Boring for tube well in all water bearing soils from ground level up to 100 feet's or 30.50 mm depth
sinking and with drawing of casing pipe. (S.I.NO 1aP#41) 100{ 160 {P.Rf{ 16,000
{Public Heallh Schedule Rate)
ikt

Euppiving & Fuing Canceled stop cock of superior quality with C.P head %" dia. (S..NO:11(a)/P- 2 478.28 | Each 957

18) \

S —

Supphyng & rwlnq swan type pillar cock of superior quality with C.P head % d 8 705 Each 6.360

“ 0
 (8.LNO 16(2)P/19 Nl |

N )

ey T4 (T

A e al.
EDUCATIO S YERsE LIVISION
TANOD Lk AHYAR.

.




I -

iConnection of manhole or inspection or the required chamber for the required dia of circular screw

16 and 3"-6° ( 1067 mm) depth walls B.B In cement mortar 1:3 %" thick Indide of wall and 1" (25mm)
thick over bending and channel i/c fixing C.| manhole cover with frame of clear opening 1-1/2"

x12" (457/457mm) of 1.75 cwt 28.9 kg embedded in plain C.C 1:2:4 (S.|.NO:1P-46)

14748 | Each 29,496

;  iSupplying & Fixing fiber glass tank of approved quality and wall thickness as specified including the
15 icost of nuts bolts and fixing in platform of cement concrete 1:3:6 and making connection for en-let
and out-let over flow pipe etc complete(S.1.NO:3(a) /P-21)250 Gallons wall thickness 3.5 mm

21989.61 } Each ; 21,890

Total (A) Rs { 209,642

{(5)  NON SCHEDULE

EF‘JF water pumping set % H.P 2800 RPM single phase 220 volts 1"x1" section and delivery 40 fi.
thead ic base plaster and also making C.C 1:3:6 plateform of required size and foxing with nuts .

Total (A+B)

A) Cost °F scharhmms = 1L0IB 00 X G L Roa®

2) Cott -'_Fﬂ-e.-c;l-u « gy KISY-

! e
C / _@
w2¥*. Eafeh Muhammad Mallah

Proprietor

4 Al-Fateh Construction Co:
Hyderabad.

!
;
¥
."1
;
1
£
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v NGINEEZR
EDUCATION WORKS DIVISION
TANDO ALLAHYAR,



FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the —Agreementl) made on the ﬁ/ﬁ

day of 20!7 between Executive Engineer Education Works Division

Tando Allahfpr (hereinafter called the —Procuring Agencyl) of the one part and
Ays, AL -fRA cprticghereinafier called the —Contractorl) of the other part.

WHEREAS the Executive Engineer Education Works Division Tando Allahyar is desirous that
certain Works, viz Gms, Nagesr KA leggould be executed by the Contractor and has accepted a
Bid by the Contractor for the executfon and completion of such Works and the remedying of
any defects therein.

NOW this Agreement witnesseth as follows:

In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

"2 The following documents after incorporating addenda, if any except those parts relating
to Instructions to Bidders, shall be deemed to form and be read and construed as part of
this Agreement, viz: R e e ey
(a) The Letter of Acceptance; \ \? £ o '
(b) The completed Form of Bid along with Schedules to Bid;
(c) Conditions of Contract & Contract Data;

(d) The priced Schedule of Prices/Bill of quantities (BoQ);
(e) The Specifications; and
(f) The Drawings
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Contractor hereby covenants with the Executive Engineer Education Work
Tando Allahyar to execute and complete the Works and remedy defects therei
conformity and in all respects within the provisions of the Contract.

4, The Executive Engineer Education Works Division Tando Allahyar hereby covenants to
pay the Contractor, in consideration of the execution and completion of the Works as
per provisions of the Contract, the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in.the manner prescribed
by the Contr fsmmrmry (eErmETDy (RS AR, > — —
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IN WITNESS WHEREOF the parties

' executed on the day, month and ye
(_ : laws.

hereto have caused this Co

ntract Agreement to be
ar first before written in accord

ance with their respective

Signature of the Contactor

Signature Agengy
fla: -
(Sealyatr 2Ha _

(Seal)
Progsieted Mallah

AI-Fale:m :

ydorabad g

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

N
s C@7 Arizls ) Colouy E’/Nt-‘ A -G

f - ptﬂa!.;l‘_:)q:: Cﬂ\b\n
Zpﬂs;“m\ﬂ Hh_j’ ’ ['ﬁe:? Tvmo e ) q.E,,-, - l
(Nard/T Al ligh (Name,}\ﬂmLTE{ECSS)

Govt: Coniractor o ;
Prop: Abdul Rozzak Mallah :

Wd Mallah

or
/ COMC'?JQP Construction Co:| Executive¥ngieer
Hyderabad, - Education Works Division
Tando Allahyar
Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk -62 -




OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD
NEAR GYMKHANA TANDO ALLAHYAR.

NO: XEN(EWD)/TAY/T.C/G-55/ &€  OF 2016, Tando Allahyar, Dated: 2o @f-201F
Tel # 022-2763018
To,

M/s Abdul Razzaq Mallah,
Government Contractor,
C-27 Azziz Abad Qasimabad,
Hyderabad.

LETTER OF AWARD

Subject: ADP NO. 159 / 252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH
(2008-09 PROGRAMME) (04 UNITS) @ GMS USMAN SHAH JI HURI (BALANCE WORK).

Reference: Your Bid for subjected work Dated: 07-12-2016

Your offer of total bid price for the above work at Rs. 1,973,398 (In Words: One Million
Nine Hundred Seventy Three Thousand & Three Hundred Ninety Eight) @ Part-A (Civil) 15.00%
above on schedule item, 10.00% above on Fabrication, 20.00% below on Marble/Tiles, Part-B
(W/S&S/F) Schedule Item 5.00% above and 15.00% above on RCC/G.I Pipe and Non Schedule Item
Rs. 6,000/- in accordance with the schedule of rates enforced from 12" July, 2012 has been approved by
the Chief Engineer Education Works, Hyderabad vide No. . CE/EW/Tech:Br:/ADP-252 GMS Usman Shah
Ji Huri/406(A) dated 16-12-2016.

2. You are therefore, requested to start the work within 10 (Ten) days of the issue of this award
letter under the supervision of Assistant Engineer Education Works Sub-Division Tando Allahyar.

3. You are also requested to supply this office a copy Partnership Deed/Registration Deed
of the firm and Power of Attorney in the name of any employee of the firm, to whom you authorize to sign
bills receive payment and obtain instruction in respect of this work.

4 The stipulated time of completion (718) months.

The receipt of this letter may pleased be acknowledged.

IT SHOULD ALSO BE NOTED THAT:-

1) No premium will be allowed on any items outside the schedule of rates 20§4.(Buildings)
or based on Market Rates.

ii) No cartage of any kind of material will be paid separately.
1) Only Bholari quarry sand will be used in all items involving use of cement.

iv) Contractor will be responsible for safe custody of all dismantled material (if any) till it is
handed over by him to the authorized person. /

.

Executive Engineer
Education Works Division
Tando Allahyar
Copy forwarded for information to:

1. ¥ré M. D SPPRA Karachi.
2 The Assistant Engineer Education Works Sub-Division Tando Allahyar. He should

intimate actual date of start of the work and also submit fortni rogress Report.

3. Office Work File.
j gineer
cation Works Bibision
ando Allahyar




OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD
NEAR GYMKHANA TANDO ALLAHYAR.
NO: XEN(EWD)/TAY/T.C/G-55/ xp OF 2016, Tando Allahyar, Dated: /& ©2-201§

Tel # 022-2763018
SAY NO TO CORRUPTION

To,
Mr. Abdul Razzaq Mallah,
Government Contractor,
C-27 Azziz Abad Qasimabad,
Hyderabad.

Subject: LETTER OF ACCEPTANCE.

Reference: This office NIT No. XEN(EWD)/TAY/TC/G-55/512 dated 14-11-2016

Your bid offer Rs. 1,973,398 (In Words: One Million Nine Hundred Seventy
Three Thousand & Three Hundred Ninety Eight) only for the work of ADP_NO. 159 / 252 UP
GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09 PROGRAMME) (04
UNITS) @ GMS USMAN SHAH JI HURI (BALANCE WORK) is declared lowest evaluated bid by
procurement committee and is also approved by Competent Authority i.e. Chief Engineer
Education Works, Hyderabad vide No. CE/EW/Tech:Br:/ADP-252 GMS Usman Shah Ji
Huri/406(A) dated 16-12-2016.

You are therefore, requested for formal agreement with Executive Engineer
Education Works Division Tando Allahyar dully stamped at the rate of 0.30% of your bid price
within seven (07) days. Form of Contract Agreement is attached herewith.

N

~Executive Engineer
‘ation Works Division
@ Tando Allahyar
Copy is forwarded for information to:

9. Office work file.

b

- Executive Engineer
cation Works Division

C Jando Allahyar




No: CE/EW/Tech: Br:/ADP-252 GMS Usman Shah Je Huri/ Lwﬁkf\)
¥ Office of CHIEF ENGINEER, EDUCATION WORKS,
HYDERABAD DATED: \ b ~1y 41

The Superintending Engineer,
Edugation Works Circle,
Hvderabad.

SUBJECT: ADP-252 OF 2016-17 UP-GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOLS IN
SINDH (230-UNITS) (2008-09 PROGRAMME) @ GMS USMAN SHAH JE HURI TALUKA
JHANDO MARI DISTRICT TANDO ALLAHYAR.

Reference ;- Your office letter No.SE/EWCH/B&A/1409 Dated: 15.12.2016.

The lowest rate premium Part “A" Civil work Rs. 15.00% Above on schedule ftem, Rs. 10.00%
Above on Fabrication Rs. 20.00% Below on Schedule Itent (Marble/Tiles) & Part-B (W/S&S/F) _Schedule Item
Rs. 5.00% Above & Rs. 15.00% Above on RCC/G.1 Pipe items & Non Schedule item Rs. 6000/~ , quoted by M/s:
ABDUL RAZZAQ MALLAH, Government Contractor for the work under subject as recommended by you vide your
letter cited as above is here by approved, for Rs. 1,973,398/~ (Rupees One Million Nine Hundred Seventy Three
Thousand Three Hundred Ninety Eight) only.

1
I In case of any variation between provision of schedule “B" as per accepted tenders and technically

sanctioned detailed working estimate, the execution of work shall be regulated in accordance with the
provision as per technically sanctioned working estimate.

A programme of work may be chalked out in concurrence with the contractor and acted upon strictly.

e

Any excess work /excess payment beyond the funds available with Executive Engineer, if made will be
the total responsibility of concerned Executive Engineer, who will make the payment over and above

funds.
4, This approval and acceptance is subject to the following conditions :-

a) No premium shall be allowed on non-schedule items.

b) No geparate payment for carriages of materials shall be made, premium quoted by the contractor covers
the cost of carriage of buildings material involved,

c) All materials required for construction shall be procured & brought at site by contractor at his own
cost from approved source.

d) No payment of extra items shall be made unless written order is given to contractor by the
Divisional Officer for execution of the extra items and approved by the competent authority.

e) Inceme Tax shall be deducted from the bill on the value of work done and paid for as per latest
orders of competent authority in this regard.

] If the use of sulphate resistant cement is required the Government Contractor should have to

provide the same and shall be paid the dilference of cost of ordinary cement with sulphate resistance
cement and no premium over difference in cost shall be paid.

g) Steel frees from all Kinds of rust and cement free from all impurities. Which confirm to the British
Standard specification shall only be allowed in use.

h) All reinforced cement concrete work shall be mechanically vibrated so as to have minimum
compressive strength of 3000 Ibs per sq: inch.

1) Sand from only approved quarry shall be used in all items involving use of cement, pit sartd-shall
not be allowed to be used =

3] Sweet & Platable water only shall have to be used in construction work, which is to be arranged by
the aontractor.

K) This approval is subject to compliance of all conditions laid down in the SPPRA rules 2010.

All the 03 (Three) Tenders documents received with your letters as per reference  are returned
herewith in original receipt of the same may please be acknowledged. However attested Photostat copies may please be
supplied to this office for office record.

"

D.A/As above,
03 (Three) Tenders documents.

i
ENGIZ/ARIDUDDIN SIpMQun)
CHIEF ENGINEER.
EDUCATION WORKS
. HYDERABAD \,

Copy forwarded for information to :-
1 The Executive Engineer, Education Works Division Tando Allahyar.

CHIEF ENGINEER.
EDUCATION WORKS
HYDERABAD




BID EVALUATION REPORT

t. 1. Name of Procuring Agency: Executive Engineer Education Works Division Tande Allahyar
2. Tender Reference No: XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016
3. Tender Description/Name of work/item: ADP NO. 159/252 UP GRADATION OF MIDDLE

SCHOOL TO HIGH SCHOOL IN SINDH (2008-09
PROGRAMME) (04 UNITS) @ GMS USMAN SHAH JI
HURI (BALANCE WORK)

4, Method of Procurement: Single Stage - One Envelope
5. Tender Published: SPPRA ID No. 30506
Print & Electronic Media Awami Awaz_(Sindhi), Jung (Urdu) and Express Tribune

(English) dated 18-11-16
(SPPRA ID No. & News papers names with dates) & Other Newspapers

6. Total Bid documents Sold; 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: (if applicable) N.A
(Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N.A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 07-12-2016
12. Bid Evaluation Report:

S Cost offered by the | Ranking Comparison Reasons for

;. Name of Firm or Bidder Bidder in terms | with Estimated | acceptance/ Remark

i~ of cost cost rejection

0 1 2 3 4 5 6

1® Savings

| | M/s Abdul Razzaq Mallah Rs. 1,973,398/- O Rs. 14.655/- Lowest

2 | M/s Khokhar Brothers Construction Rs. 2,001,842/- 2% Excess Highest

= 1 =08 Rs. 13,789/-

ti y % d Excess .
3. | M/s ANFateh Construction Co. Rs. 2,013,016/ 3 Rs. 24,963/~ Highest
Ve
em (M
(Engr: Nisar Ahhmed Memon) (Engr: A asir Soomro)
Assistant Engineer Assistant Engineer (Local Government)
Education Works Sub-Division - Public Health Engineering
Tando Allahyar (Ch Tando Allahyar

(Engr: Irghad Ahmed Memon)
ecutive Engineer
Edudytion Works Division

Tando Allahyar




NIT No. : XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016

Method and procedure of Procurement: Open Competitive Bidding (National / International
Competitive Bidding) Single Stage - One Envelope

Description of work: ADP NO. 159 /252 UP GRADATION OF MIDDLE
SCHOOL TO HIGH SCHOOL IN SINDH (2008-09
PROGRAMME) (04 UNITS) @ GMS USMAN SHAH Ji
HURI (BALANCE WORK)

/ Name of Bidders: M/s Abdul Razzaq Mallah

v BIDDER’S ELIGIBILITY / QUALIFICATION REPORT

' Eligibility / Qualification Criteria

N Eligibility / Qualification M/s Abdul Razzaq | M3 Bhokhar M/s Al-Fateh
S. No. i Brothers :
Criteria Mallah : Construction Co.
Construction
=t T

RLgI‘SlmllUll with PEC (if Yes Yes Vs
applicable)
NTN No. Yes Yes Yes
Registration with Sindh Revenue
Board (SRB) Yes Yes Yes
Qualification Criteria
Turnover of at least two years Yes Yes Yes
Required Bid Security is attached Yes Yes Yes
Bid is signed, named and stamped
b-y the aulhor]zed person O.f the Yes Yes Yes
firm along-with authorization
latter ’
Contractor submitted the affidavit Yes Yes YVes
that he has been never blacklisted. -
Qualified / Disqualified Qualified Qualified Qualified

ote: The procuring agency may modify the criteria as per their requirements.

(Me ) .
(Engr: Nisar Ahmed Memon) (Engr: A ir Soomro)
Assistant Engineer Assistant Engineer (Local Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar (Ch a - Tando Allahyar
(Engr: Irshad Ah Memon)
utive Engineer

E ion Works Division
Tando Allahyar




Comp: No. 2

COMPARATIVE STATEMENT

(i) Name of Work: ADP NO. 159 /252 UP GRADATION OF MIDDLE SCHOOL
TO HIGH SCHOOL IN SINDH (2008-09 PROGRAMME) (04
1 USMAN SHAH JI HURI (BALANCE WORK).
(ii) Date of Issue of tender: 06-12-2016
(ii1) Date of Opening of tender: 07-12-2016
(iv) Estimate Cost: 1,980,000/~
(v) Earnest Money: 2%
(vi) Time for Completion: 18 Months
i Name of Contractor / Firm Hatevoted By Lach Tarm
No. Part-A Part-B
(i) 15.00% above ;
Y . " (i) 5.00% above
1 M/s Abdul Razzaq Mallah (ii) 20.00% below (ii) 15.00% above

(iii) 10.00% above

(i) 17.80% above . )
M/s Khokhar Brothers Construction Co. (ii) 20.00% below .(.1) féog(;;rabgse
(iii) 10.00% above (ii) 15.00% above

8]

(i) 18.90% above ey
3. | M/s Al-Fateh Construction Co. (i) 20.00% below (1) S:00% stiove
(iii) 10.00% above $15) 120056 Sbove

The rate quoted by M/s Abdul Razzaq Mallah Government Contractor(s) @ 15.00% above
on Cost of S.I (Expect Marble & Iron Items), 20.00% Below on Cost of S. I (Marble Items), 10.00% above on
Cost of S. I (Iron Items) for “Part-A” and 5.00% above on Cost of S. | (Except G.I Pipe) and 15.00% above
on S. I (G.I Pipe) for “Part B” is found lowest, hence recommended for favour of approval, orders are

requestgd whether work may be let-out to the lowest bidder.

(Engr: Nisar Ahmed Memon) (Engr: A ir Sopmro)
Assistant Engineer Assistant Engi 'Local/Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar Tando Allahyar
h -

(Engr:Arshad Ah Memon)
ecutive Engineer
E tion Works Division
Tando Allahyar




Name of Scheme:-

COMPARATIVE STATEMENT

m‘i or
- '

ADP NO. 159/252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09

PROGRAMME) (04 UNITS) @ GMS USMAN SHAH JI HURI (BALANCE WORK)

NIT Reference No. XEN(EWD)/TC/G-55/512 Dated: 14-11-2016
Bid Submission Date 06-12-2016 AT 2:00 P.M Time Completion period: 18-Months
Bid Opening Date 07-12-2016 AT 3:00 P.M Estimated Cost: 1.980 (M)
At Por Bithiaate Rate'.' Quoted by C nmmcwa.'
M/s Abdul Razzaq Mallah M/s Khokhar Brothers Construction M/s Al-Fateh Construction Co.
Part "A" (Civil) Part "A" (Civil) Part "A" (Civil) Part "A" (Civil)
1 fr'::: rli;i:'([-lnpl Marble & 1.015.857 IC;!; :ilfei;’l‘th‘e!:‘t’ Marble & 1,015,857 ~ 20::;:1']5‘.‘:”{"?:_;-1 Marble 1.015.857 gulg:::i.c::]lupi Marble 1.015.857
2 |Cost of S. I (Marble Items) 433,006 IS.OO‘/-lnbou 152,379 17.80%|above 180,823 18.90%]|bou 191,997
3 |[CostofS. I (Iron Items) 207,528 Sub-Total 1,168,236 Sub-Total 1,196,680 Sub-Total 1,207,854
4 |Add 10% above on S, No. 03 20,753 Cost of S. I (Marble Items) 433,006 «|Costof S. I‘;Mnrble Items) 433,006 Cost of S. | (Marble Items) 433,006
5 |Deduct 20% above on S. No. 02 86,601 20.00%]| below 86,601 +- 20.00%|below 86,601 20.00%|below 86,601
6 |Cost of Non Schedule Item 0 Sub-Total 346,405 ~ Sub-Total 346,405 Sub-Total 346,405
7 |Cost of Carriage of Material 167,034 |Cost of S. I (Iron [tems) 207,528 * |Cost of S. 1 (Iron Items) 207,528 Cost of 8. 1 (Iron Items) 207,528
8 Total| 1,757,577 10.00%/above 20,753 ¥ 10.00%]above 20,753 10.00%]above 20,753
Sub-Total 228,281 - Sub-Total 228,281 Sub-Total 228,281
Total 1,742,921 Total 1,771,365 Total 1,782,540
Part "B" (W/S & S/F) Part "B" (W/S & S/F) Part "B" (W/S & S/F) Part "B" (W/S & S/F)
9 |Costof S. I (Exept G. I Pipe) 166,118 |Costof S, | (Exept G. | Pipe) 166,118 " |Cost of S. 1 (Exept G. 1 Pipe) 166,118 Cost of S. I (Exept G. 1 Pipe) 166,118
10 |Add 05% above on S. No. 09 8,306 5.00%]above 8,306 5.00%|above 8,306 5.00%)|above 8,306
11 [Costof G.1 Pipe 43,524 Sub-Total 174,424 7 Sub-Total 174,424 Sub-Total 174,424
12 |Add 15% above on S. No. 11 6,529 Cost of G. I Pipe 43,524 |Cost of G. I Pipe 43,524 Cost of G. I Pipe 43,524
13 |Cost of Non Schedule Item 6,000 15.00%]above 6,529 v 15.00%]above 6,529 15.00%)|above 6,529
14 Totall 230,477 Sub-Total 50,053 7 Sub-Total 50,053 Sub-Total 50,053
15 Total Part "A" + "B"| 1,988,053 | Cost of Non Schedule Item 6,000 | Cost of Non Schedule Item 6,000 Cost of Non Schedule Item 6,000
16_|Contigency 1.00% 19,881 Total Part "B" 230477 ~ Total Part "B" 230,477 Total Part "B" 230,477
Grand Total| 2,007,934 Grand Total 1,973,398 | . Grand Total 2,001,842 Grand Total 2,013,016
Say in Million 2.008 1.973 = 2.002 2.013
There is S. | (Expect Marble & Iron Items) 15.00:;. above, S. I (Marble Items) 20.60% below and S. I (Iron [tems) m.ofo. above for Givil Work
Thereis S. 1 (Expect G. | Pip;} 5.00';: above and S. 1 (G. I Pipe) ]5.00“.;; above for W/S & S/F

%

(Engr: Nisar Ahmed Memon)
Assistant Engineer
Education Works Sub-Division

Trndn Allahvor

Rate Quoted by the Contractor

"

M/s Abdul Razzaq Mallah .

(Engr: A Soomro
Assistant Engineer (Local Government)
Public Health Engineering
A ‘ g V Tando Allohyor

which is well within the PC-I Cost may please be approved.

C

gr: Irshad Ahm

-

emon)

Executive Engineer
ducation Works Division
Tando Allahyor



Name of Work:-

FINANCIAL REVIEW

ADP NO. 159 /252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09 PROGRAMME) (04

UNITS) @ GMS USMAN SHAH JI HURI (BALANCE WORK)

Part-B: - S. | (W/S Item Expect drainage) 5.00%
6,000

Cost of Non schedule Items

above, S. | (Drainage ltems)  15.00% above.

! ! As Per Estimate ! As Per Bid !
, i R Y 1 i i [ e T 7/ 7
Name of ; Tenu iy ' + N . '
y Compo-nent | : Ira. . on " - ; ' r Non  — ' Remarks
Contractor | * Schedule * as per T'S (Febrication, . ' Costof * ' Technical ' Schedule ! Ratequotedby ' Amount of* ' = ¢+ Saving !
! ! Item | Glazed Tile & W/S & ! ail !Ca.ma,gc! Sc?;f:lc! Sanction ! Itemn ! Contractor ! premium !Sc]t::i:.lle! BkkLat ! Excess !
---------- O | S N . S| S A W e S NN WS SR | SN S —
v Civit _ +1015857: Atpar ' 1015857 '-._1.‘2'.5_35_7’___;192‘13.3;-_9._1'-&?38_9!-' 101 3B30 1 150096 sbove, 1D £ IGRIOL - =
F Febrication | 207528 | 10%above | 20753 1 228281 & 0 | 1" 338281 T 207528 ! 10.00% above: 20753 1 0 1 228281 | i
MisAbdul — T T°—= P s o i e g e W 3 8 e S e 9, A e | aadhn s Faarae e S e S ] g e N 3 g - S 5 iy e ——y e —— -
Razzaq Mallah | wﬁ“‘_;:‘;_ | 433000 | Znetwow | SACOL 1. 90803\ _ [ J. 246435 | 433006 | 20.00% below) 86601 1.0, 13808034 . i S N
S Cone 166118 [owiwoel 8306 1174424 G0 i 6000 i 180424 i 166118 500% sbovel 8306 i 6000 [ 180424 G
.......... ¢ _GJaPipe 1 43524 iis%abover 6529 .+ 50053 . O . o+ 50053 : 43524 .15.00% above; 6529 : O _: 50053 . i _ |
Total ! ! | 1988053 | ! ! | | 1973398 | 14655 | saving
|G 110158571 Atpar | 1015857 1 1015857 11670341 0 | 1182891 | 1015857 117.80% abovel 180823 | 0 111966801 1
Ms Khokhiar |_Febrication | 207528 ) to%sbove 20753 | 228281 4 O ; 0 ; 228281 | 207528 10.00% above; 20753 § O 228281, _ N .
Brother §  Marble | 433006 :20%below! 86601 : 346405 1 0 i 0 1 346405 i 433006 120.00% below! 86601 i 0 346405 1
C""""“““’“C"'f_““:u_‘:;"‘"f|661|s.rom.m.r 8306 1 178324 | 0 176000 1 180424 | 166118 | 5.00% above! 8306 1 6000 | 180424 | B
| Gapipe | 43524 | is%aboel 6529 | 50053 | 0 | 0 | 50053 | 43524 11500% abovel 6529 | 0 1 s00s3 | |
Total i i | 1988053 | | | i | 2001842 | -13789 | Excess
| Ciit  [1015857) Atpar | 1015857 | 1015857 [167034] 0 | 1182891 | 1015857 |18.90% above; 191997 | 0 | 1207854 I
| s | e pe—cs==- rFe—esm=me= T N S T ——— | simaariadehans e e B A —— T ! T o per, e s, S SR O O — o S PP - b o = iy . —
| Febrication | 207528 | 1o%above| 20753 | 228281 | 0 | 0 | 228281 | 207528 ;10.00% above; 20753 j 0 | 228281 | |
s AL Fateh 1 T+ bt 86601 346405+ 0 & 0 . 346405 : 433006 20.00% below! 86601 i 0 1 346405 ' i :
Construction Co.__ o | 227070 | T . S IR sl el Comaaiadibioiid Ml B . i Bapcec i [ ) [ "
:w;sas;fzm,: : p 4 i 42 . : : 80424 ' . 00° : 3 . 180424 : i
L came [ looMB joeeen; G300, T bRl 4 8 (.00 ) Woal { IOOUE 00l Wowe; A0 1 .B00 ¢ N i (A .
'\ GaPipe + 43524 4 is%above: 6529 4+  S0053 + 0 + 0 + S0053 : 43524 115.00% above: 6529 ¢ 0 : 50053 ! ;
.............. ’."_-1_-__-L_--_‘.L_--_.._L--____-._.-L_--_x-__-__J._-._-.L_.-_.._L._-."_.a._-J_--__-J__-_-_J_-._--_!-.._--_l.._-._
Total : ' | 1988053 ' ' ' ' 2013016 ¢ -24963 | Excess
1 1 i 1 L 1 L 1 1 'S
There is Part-A: - S | (Except Tile & Iron Sheet) 15.00%  above, S. | (Iron Items) 10.00%  above, S. | (Tile ltems) 20.00%  below.

quoted by the Contractor which is well within the sanctioned cost may please be approved

Tando Allahyar

Xe
Eﬁﬁon Works

Tando Allahyar




NIT %02 j

{
Issued to MY. /Ms. %ﬂé/ @ 32 %’ ”"//04 {

Vide DR No. 76 dated é /1312:46 |

Charged Rs. = /Jao// A

guﬁxecuti n r
cation Works Division

Tando Allahyar
Bidding Documents and Condition of Contract issued for the work ADP NO. 159/252 UP GRADATION O
MIDDLE SCHOOL TO HIGH SCHOOQOL IN SINDH (2008-09 PRO E) (04 M. AN SHAH
HURI (BALANCE WORK).

I/We hereby submit bid for the execution, for the Executive Engineer Education Works
Division Tando Allahyar (herembefore) and hereinafter referred to as “Procuring Agency” of the work

specified ip n meémetandum within the emorandum at
Pan-j‘%_&%&% below; Payf-B pw the
gstimated/ 0 es entered in chedule ‘B’ & Part- orandum
ishowing items of Wo -"‘"@ ied out and in accordance in all respect witl the on, design, é
(\drawing re e@to Condifions 8f the Contract mentioned in Bidding DDCUITIIZI 5.. ) )
N1 (s L o (&S
Q \ MEMORANDUM j
N . ¥
{}f‘- " &) General Description: GMS Usman Shah Ji Hufi (Balance Work)
& B) Estimated Cost: Rs. 1,980,000/
) Bid Security Rs. 2%
D) Retention Money : Rs. 4%
E) Income Tax, Rs. 7.5%
to be deducted from bills:
F) Time allowed for completion of the work is (18) Months.
Executi eer -

Tando Allakiyar
CONTRACTOR’S UNDERTAKING

[/We offered the above rates after taking into consideration all the terms and conditions
mentioned in Bidding Documents to fill up, and complete the Printed Bidding Document forms
so as to complete the Agreement. In case of failure the Procuring Agency will be at liberty to

take action against me/us as per Condition of Contract. I /we have enclosed a *
[Gill Deposit No. /7532408 dated OG/I;I;/M/é Amount * zvqf.’ .
\ A 4 B-Lpel. VB30, Cotopty (Rrmekeof #¥ ..

LA

\ ,,=/ Loned )
[ onrmcmr[ ASS istarft EN gfﬂ“'

Education Works Sub-Division Tando Allalyar
t Regu/Eane'a AMMY ? G ww.pprasindh.gov.pk : -]

@\w‘)

Sindh Public Procurem

A NOO .a-.L:.AHYﬂP




SCHEDULE - A TO BID

SCHEDULE OF PRICES — SUMMARY OF BID PRICES

Bill No. Description Total Amount (Rs)
(A) Building Work i 2429 y)/
1. Civil works
2 Internal sanitary and water supply l?w*?/"
3 Electrification
4 External Development works
5 Miscellaneous Items

Total Bid Price funfe» A2c §
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Assisfant Engineer
Education Works Sub-Division

| T
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M/s Aldet Rarzak Malish

Tando Allahyar
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Education Works $¢fision
Tando Allahyar
Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk -28-




. SCHEDULE B.

E OF WORK:-ADP-159/252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN(2008-08 PROGRAMME |
@ GMS USAMN SHAH JE HURI TALUKA JHANDO MAR! DISTICT TANDO ALLAHYAR.

Description : : Measurement Quantity { Rate Unit

Jion in foundation of building bridge & other structure i/c degbelling dressing refilling around the structu
= “Wing earth lead upto one chain & lift upto 5' fts. In ordinary soil.(S..No18/b/p-5).

Amount

re i/c watering

328 3176.25 %0Cft 1042
B concrete brick or stone ballast 11/2" to 2" gauge ratio 1:5:10.(S.1.No: 4/b/p-16)

! 2451 8694.95 | %CFT 213113
brick work in foundation & plinth in cement sand mortar 1:6.(S.1.No:4(e) /P-20)

o=

639 11948.36 | %Cft 76350
_ ork i/c all labour and material except the cost of steel reinformation and its labour for bending and binding which will
fiseparately . this rate also i/c all kinds pf moulds lifting shuttering curing rendering and finishing the exposed surface

gning and washing of shingle a R.C work in foor slabs , beams columns rafts lintels and other structural members la
for precaste liad in position all respect (1) Ratio 1:2:4 (S.1.NO:6 (a) /P-16)

151 337.00 P.Cft 50887
Blion of Mild steel reinforcement for cement concrete i/c cutting bending binding laying in position making joints &
iy ifc the cost of binding wire also i/c removel of rust from bars.(S.I.NO:7a/P-17)
112 809 | 500170 | PCwt | 40464
watenng & ramming earth under floor surplus from foundation \ead upto chain lift upto 5” ft LS I.NO:2/P-4). \
- RS } \ L0219 | 151250 | %O0CR } 331 |
i watering & ramming earth under floor new earth from exav ated from outside lead upto one cham and
plo 5°ft .(S.1.NO:22/P-5 ),
E 72 | 363000 | %OCH 261
xa brick work Ground Floor in cement sand mortar 1:6.(S.1.NO:5(e) / P-21).
P | | ', | 206 | 12674.30 | %Ch 37516

iding & Fixing P/F G.I frame choukhats of size 7"x2" or 4 % “ 3" for Door using 20 gauge G.| sheet including welded

2s and fixing at site with necessary holds fasts filling with cement sand slurry of ratio:1:6 & repairing the jambs. The cost
include all carriage tools and plants used making and fixing (S.1.NO:29/P-93)

. 66 228.90 P.Rft 15107
ding & Fixing P/F G.I frame choukhats of size 7"x2" or 4 %2 * 3" for wind using 20 gauge G.| sheet including welded

1s and fixing at site with necessary holds fasts filling with cement sand slurry of ratio:1:6 & repairing the jambs. The cost
nclude all carriage tools and plants used making and fixing (S 1.NO:28/P-93)

slass deodar wood with wrought joinery
chocks cleats, handless and cords with
(S.1.NO:54/P-65).

| 26 | 24050 | P.Rft 6253
in doors & wind: eic fixed in position i/c chokats hold fasts hinges iron tower
hooks etc,deodar paneled & glazed or fully glazed (b)1 %4" thick .(shatters

b

| 67 902.93 | P.Sft 60496
1 brick work other than building including striking of joints up to 20 feet height in Cement sand mortar

L.LNO:7(I)(e) /P-22).

) ; | § 340 12346.65{%CFT 41979
ing & Fixing colour Crete jto wall surface to provide double crust and

aesthetes having thickness up to % with
ed color having water fire and temite resistance (up to 20"-0 height).(S.1.NO:44P/56)

2400 6319.50 %St 151668

1t plaster 1.6 upto 12" height 1/ thick.(S..NO:13 b/P-52)

2513 | 220660 | %Sft 55452
it plaster 1:4 upto 12" height 3/
dyabovgitem | | ASFY | 2513 | 219752 | %Sft | 55224
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I

|Floor of coloured glazed tiles 1/4 thick laid in white cement and pigment on a bed of 3/4" thick

it mortar 1:2 .(S.1.NO.25/P.43) _
73 27747.06 %St 20255

nd mortar %" thick i/c

:glazed tiles %" thick in dado jointed in white cement and laid over 1:2 cement sa

. ng (S.I.NO:37/P-45) .
\ i 115 | 2825361 | %Sft 32492

pm———

:nt Concrete plain 1:2:4 including piacina compacting, finishing and curing complete (including screening & washing at
1aggregate without shuttering.(S.1.No:5 () /P-16)

- : i E i

{28 | 1442925 | %St 4040

1
[ | 1
i | L} L}

crete1:2:4 i/c surface finishing and dividing into panels (S.I.NO:16/P-42)
4520 4411.82 %St 199414

iding and fixing iron steel grill using solid square bars of size 1/2"X1/2"placed at 4" i/c and frame of fiat iron Patti of 3/.
i/c circle shape at 1-0 apart equivalent fitted with screw, or pins i/c painting 3 coats with 1st coat of red oxide paint etc

NO/30-P-94)
; 451 194.16 P.Sft 87566

'thick topping cement con

i i |

iiding & laying Hala or patterns tiles glazed 6"x6"1/4" or floor wall facing required colour and pattern of style specification
ied in white cement and pigment over a base of 1:2 grey cement mortar %" thick including washing and filling of jointed
1slurry of white cement and pigment in desired shape with finishing cleaning and cost of wax polish etc. complete include

ing tiles to proper profile. (S.1.NO:61/P-48)

798 47651.56 | %St 380259

pling & Fixing broden galsses on Courtyard walls inculding 1:3:6 cement concrete coping (S. . No. 61 Page 104)
' | ' 400 7044 | PRft 28176

| ' |
ing angle iron frame 2"x2"x 3/8" & 3/4" squire bars 4"

king & fixing Steel Grated Door with 1/16" thick sheeting includ

nter to center. With looking arrangement (S.1.NO:24/P-92)
80 726.72 P.Sft 58138
imary Coat of Chalk distemper.(S.I.NO:23 /P-54)
2513 442.75 %CFT 11126
stembering Three Coat (S.1.NO:24b/P-54)
2513 1079.65 : %CFT 27132
ainting new sruface painting Door & Window any type three coat.(S.| NO 5 (c)/DP/70)
] 82 211641 | %CFT 1735
Total
Ryl s ]
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‘ SCHEDULE B.
WIS I SIF
IORK:-ADP-159/252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN(2008-09 PROGRAMME ) @ GMS USAMN SHAH JE HURI
D Rl DI T TANDO ALLAHYAR,
Qty Rate Unit Total

Item

ng & Fixing squatting type white glazed earthen ware w.c pan with front flush inletr &
de with including the cost of flushing cistern with internal fitting and flush pipe with band and
jrequisite number of holes in walls plinth & floor for pipe connection and making good in 4 5772.80 jEach| 23,001
¢ concrete 1:2:4 (foreign equivalent) (ii) with 4" dia white glazed earthen were trap and

:thumble.( S.I.No-2(ii)/P-1)

{ W.l or C.I cantilever brackets 6 inches built into wall. Painted white in lwo coats after a

v coat of a red leed paint a pair of 4" dia rubber plug & chrome plated brass chain 1-1/4"

slleable iron or brass unions and making requisite number of holes in walls ,plinth and floor
1e connection and making good in cement concrete 1:2:4 (foreign equivalent) ( S.I.No-10/P-

4 4928.00 {Eachi 19,712

extra for labour for providing & fixing of earthenware pedestal white of coloured glazed. 2 2533.47 |Each 5.067

in or equivalent) (S.I.N-11/P-3)

iding R.C.C pipe with collars class (B) and digging the trenches to required depth and fixing in
fon including cutting fitting and jointing with maxphalt composition and cement mortar.1:1 and 150 | 14657 iEach! 210986
ng with water pressure jto head of 4 feet a above the top of the heghest pipe & refilling with ’ !

ivated staff. ) (S.I.No-2(b)/P-23) 4" Dia

viding G.I pipe specials, and clamps etc, including fixing cutting complete with and i/c cost of
iking through wall and roof making good etc painting two cots after cleaning the etc with white
t Paint with pigment to mach the colours of the building and testing with water to a pressure

« of 200 feet and handing (S./.No-1/P-12)
100 73.21 P.Rft 7.321
Dia 250 95.79 |P.Rft; 23,948
l4"Dia 80 153.19 |P.Rft| 12,255
33329 |P.Rft 3,333

widing & Fixing 4" dia C.] soil and vent pipe including cutting and fitting and extra painting to 10

itch the colour of the building.(S.l.No-1/P-9)
oviding & Fixing 4"dia C.I terminal guard including extra painting to match the colour of the

dlding (S.l.NO:11/P-10)

nviding & Fixing 4"dia 4" dia C.| branch of the required degree with access door rubber washer
8" thick and bolts and nuts and extra painting to match the colour of the building.(S.I.NO:3/P-9)

8 389.70 iEach 3,118

6 702 Each 4,212

noviding & Fixing M.S clamps of the approved design to 4” C.1 pipe sockets including the cutting
nd making good to wall M/S bolt & Nut 4"into wall including pipe distance pieces extra painting toi 8 72.16 iEach 577

nafch the colour of the building (S.I.NO:2/P-9)
Providing & Fixing handle valves.(China) (S.I.NO:5/P-17)
7o 4 200.42 iEach 802
¥4 Dia 2 271.92 iEach 544
Supplying & Fixing long bib cock of superior quality with C.P head 4" dia. (S..NO:13(a)/P-19) 8 1109.46 {Each 8,876
| Boring for tube well in all water bearing soils from ground level up to 100 feet’s or 30.50 mm depth
isinking and with drawing of casing pipe. (S..LNO 1aP#41) 100 160 P.Rfti 16,000
i(Public Health Schedule Rate)
_i Supplying & Fixing Canceled sfop cock of superior quality with C.P head " dia. (S..NO:11(a)/P- 2 478.28 |Each 057
118) )

8 795 Each: 6360

ESupp.' ing & Fixing swan type pillar cock of superior quality with C.P head *% dia (S..NO
116(a)PNQ)

o kc;\r\ R‘\TMJ)
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& Fixing fiber glass tank of approved quality and wall thickness as specified including
fnuts bolts and fixing in platform of cement concrete 1:3:6 and making connection for en-!
(S.I.NO:3(a) /P-

t-let over flow pipe etc complete

21989.61 jEach; 21,990

allons wall thickness 3.5 mm

on of manhole or inspection or the required chamber for the required dia of circular screw

'( 1067 mm) depth walls B.B in cement mortar 1:3 %" thick inside of wall and 1" (25mm)
r bending and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2"
7/457mm) of 1.75 cwt 28.9 kg embedded in plain C.C 1:2:4 (S.I.NO:1P-46)

2 14748 Each 20496

RS 209,642

TOTAL (A)

NON SCHEDULE

ler pumping set ¥ H.P 2800 RPM single phase 220 volts 1"x1" section and delivery 40 fi.
t base plaster and also making C.C 1:3:6 plateform of required size and foxing with nuts .

TOTAL (A+B)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafier called the —Agreementl) made on the 1§
day of qemevy,  200% between Executive Engineer Education Works Division
Tando Allahydr (hereinafter called the —Procuring Agencyl) of the one part and
s, mﬁlw ~yn__ (hereinafier called the —Contractorl) of the other part.

WHEREAS the Executive Engineer Education Works Division Tando Allahyar is desirous that
certain Works, viz (Mg usan~. ks - should be executed by the Contractor and has accepted a
Bid by the Contractor for the execution and completion of such Works and the remedying of

any defects therein.
NOW this Agreement witnesseth as follows:

B In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2 The following documents after incorporating addenda, if any except those parts relating
to Instructions to Bidders, shall be deemed to form and be read and construed as part of

this Agreement, viz:

(a) The Letter of Acceptance;

(b) The completed Form of Bid along with Schedules to Bid;
(¢) Conditions of Contract & Contract Data;

.(d) The priced Schedule of Prices/Bill of quantities (BoQ);
i(e) The Specifications; and

() The Drawings

3. In consideration of the payments to be made by the Executive Engineer Education
Works Division Tando Allahyar to the Contractor as hereinafter mentioned, the
Contractor hereby covenants with the Executive Engineer Education Works Division
Tando Allahyar to execute and complete the Works and remedy defects therein in
conformity and in all respects within the provisions of the Contract.

4, The Executive Engineer Education Works Division Tando Allahyar hereby covenants to
pay the Contractor, in consideration of the execution and completion of the Works as
per provisions ol the Contract, the Contract Price or such other sum as may become
payable under the provisions of the Contract af the times and in the manner prescribed
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IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be
executed on the day, month and year first before written in accordance with their respective
laws.

Signature of t -(.'(%ﬁﬂw Signature
; NN !

ency -
5 LR lond EN) of o3}
e al D%k Matlat i TP GELOIW I B e st 1 g bl
(Seallys Abduf Rariak Matlaii Sea eam it s 4 -
Govt: ConhacHor y
Prop: Abdul Razzok Mallah

Signed, Sealed and Delivered in the presence of:

Fateh Muhammad Mallah :
Witness: A.I-F‘B‘tbl‘?ropﬂm CO“ Wilness':g_::as_'_. T OO ! 70
"=+ Hyderabad.. CELL# O300-5252055

HRe: If3w.
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AS AZiRebed flear b
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(’Namcj, Title:and Addeess) (Name, Title and Address)




OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD

NEAR GYMKHANA TANDO ALLAHYAR.
NO: XEN(EWD)/TAY/T.C/G-55/ Sg OF 2016, Tando Allahyar, Dated: 20 = O’-201‘
Tel # 022-2763018

To,
M/s Khokhar Brothers Construction Co.,
Government Contractor,
Bungalow # 11, Near Al-Mustafa Masjid
Prince Town Phase No. 01, Main Wadhu Wah Road,
Qasimabad Hyderabad.
LETTER OF AWARD
Subject: ADP NO. 159 /252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH
(2008-09 PROGRAMME) (04 UNITS) @ GMS MAIN SINDHI (BALANCE WORK).
Reference: Your Bid for subjected work Dated: 07-12-2016

Your offer of total bid price for the above work at Rs. 5,266,283 (In Words: Five Million
Two Hundred Sixty Six Thousand & Two Hundred Eighty Three) only @ Part-A (Civil) 13.50% above
on schedule item, 10.00% above on Fabrication, 20.00% below on Marble/Tiles, Part-B (W/S&S/F)
Schedule Item 5.00% above and 15.00% above on RCC/G.I Pipe and Non Schedule item Rs. 6,000/~ in
accordance with the schedule of rates enforced from 12" July, 2012 has been approved by the Chief
Engineer Education Works, Hyderabad vide No. . CE/EW/Tech:Br:/ADP-252 GMS Main Sindhi (B/W)/410
dated 16-12-2016.

2. You are therefore, requested to start the work within 10 (Ten) days of the issue of this award
letter under the supervision of Assistant Engineer Education Works Sub-Division Tando Allahyar.

3. You are also requested to supply this office a copy Partnership Deed/Registration Deed
of the firm and Power of Attorney in the name of any employee of the firm, to whom you authorize to sign
bills receive payment and obtain instruction in respect of this work.
4. The stipulated time of completion (18) months.

The receipt of this letter may pleased be acknowledged.

IT SHOULD ALSO BE NOTED THAT:-

) No premium will be allowed on any items outside the schedule of rates 2012 (Buildings)
or based on Market Rates.

ii) No cartage of any kind of material will be paid separately.
(1) Only Bholari quarry sand will be used in all items involving use of cement.

iv) Contractor will be responsible for safe custody of all dismantled material (if any) till it is
handed over by him to the authorized person. /

Executive Engineer
Education Works Division
Tando Allahyar
Copy forwarded for information to:

The'M. D SPPRA Karachi.
2. The Assistant Engineer Education Works Sub-Division Tando Allahyar. He should
intimate actual date of start of the work and also submit fortnig ress Report.

3 Office Work File.
xecutive €rgiheer -
cation Works Di¥ision
ando Allahyar

-




‘ OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD
NEAR GYMKHANA TANDO ALLAHYAR.
NO: XEN(EWD)/TAY/T.C/G-55/ ¢ g OF 2016, Tando Allahyar, Dated: | £~ O02-201§

Tel # 022-2763018
SAY NO TO CORRUPTION

To,
M/s Khokhar Brothers Construction Co.,
Government Contractor,
Bungalow # 11, Near Al-Mustafa Masjid
Prince Town Phase No. 01, Main Wadhu Wah Road,
Qasimabad Hyderabad.

Subject: LETTER OF ACCEPTANCE.

Reference: This office NIT No. XEN(EWD)/TAY/TC/G-55/512 dated 14-11-2016

Your bid offer Rs. 5,266,283 (In Words: Five Million Two Hundred Sixty Six
Thousand & Two Hundred Eighty Three) only for the work of ADP_NO. 159 / 252 UP
GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09 PROGRAMME) (04
UNITS) @ GMS MAIN SINDHI (BALANCE WORK) is declared lowest evaluated bid by
procurement committee and is also approved by Competent Authority i.e. Chief Engineer
Education Works, Hyderabad vide No. CE/EW/Tech:Br:/ADP-252 GMS Main Sindhi (B/W)/410
dated 16-12-2016.

You are therefore, requested for formal agreement with Executive Engineer
Education Works Division Tando Allahyar dully stamped at the rate of 0.30% of your bid price
within seven (07) days. Form of Contract Agreement is attached herewith.

-

Executive Engineer
cation Works Division
@ \Pando Allahyar
Copy is forwarded for information to:

1. Office work file.

A

Executive Engineer
ation Works Division

@ Jando Allahyar




No: CE/EW/Tech: Br/ADP-252 GMS Main Sindhi (8/wW)/ A \s
Office of CHIEF ENGINEER, EDUCATION WORKS,
HYDERABAD DATED: \ L -\n-an\y

\ The Superintending Engineer,
Education Works Circle,
Hyderabad. X

»
SUBJECT: ADP-159/252 UP-GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOLS IN SINDH (230-
UNITS) (2008-09 PROGRAMME) (04-UNITS) @ GMS MAIN SINDHI (BALANCE WORK)
TALUKA & DISTRICT TANDO ALLAHYAR.
Reference --  Your office letter No.SE/EWCH/B&A/1403 Dated: 15.12.2016.

L

The lowest rate premium Part “A" Civil work __Rs. 13.50% Above on schedule Item, Rs. 10.00%
Above on Fabrication Rs. 20.00% Below on Schedule Item (Marble/Tiles) & Part-B (W/S&S/F) Schedule Irem
Hs. 5.00% Above & Rs. 15.00% Above on RCC/G.I Pipe items & Non Schedule item Rs. 6000/~ , quoted by M/s:
KHOKHAR BROTHERS CONSTRUCTION €0, Government Contractor for the work under subject as
recommended by you vide your letter cited as above is here by approved, for Rs. 5,266,284/~ (Rupees Five Millivn
Iwo Hundred Sixty Six Thousand Two Hundred Eighty Four) only.

In case of any variation between provision of schedule “B™ as per accepted tenders and technically
sanctioned detailed working estimate, the execution of work shall be regulated in accordance with the
prowision as per technically sanctioned working estimate,

2 A programme of work may be chalked out in concurrence with the contractor and acted upon strictly

3 Any excess work /excess payment beyond the funds available with Executive Engineer, if made will be
the total responsibility of concerned Executive Engineer, who will make the payment over and above
funds.

4 This approval and acceptance is subject to the following conditions :-

a) No premium shall be allowed on non-schedule items.

b) No separale payment for carriages of materials shall be made, premium quoted by the contractor covers
the cost of carriage of buildings material involved.

c) All materials required for construction shall be procured & brought at site by contractor at his own
cost from approved source.

d) No payment of extra items shall be made unless written order is given to contractor by the
Divisional Officer for execution of the extra items and approved by the competent authority

e) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest
orders of competent authority in this regard.

£ If the use of sulphate resistant cement is required the Government Contractor should have to
provide the same and shall be paid the difference of cost of ordinary cement with sulphate resistance
cement and no premium over difference in cost shall be paid.

g) Steel frees from all kinds of rust and cement free from all impurities. Which confirm to the British
Standard specification shall only be allowed in use.

h) All reinforced cement concrete work shall be mechanically vibrated so as to have minimum
compressive strength of 3000 Ibs per sq: inch.

i) Sand from only approved quarry shall be used in all items involving use of cement, pit sand shall
not be allowed to be used.

1) Sweet & Platable water only shall have to be used in construction work, which is (o be arranged by
the contractor. = .

k) This approval is subject to compliance ol all conditions laid down in the SPPRA rules 2010.

All the 03 (Three) Tenders documents received with your letters as per reference are returned
herewith in original receipt of the same may please be acknowledged. However attested Photostat copies may please be
supplied to this office for office record.

D.A/As above.,

03 (Three) Tenders documents.
3

AARIDUDDIN SIDDIQUI)
CHIEF ENGINEER,
EDUCATION WORKS
HYDERABAD \.
Copy forwarded for information to :-
The Executive Engineer, Education Works Division Tando Allahyar.

o

CHIEF ENGINEER,
EDUCATION WORKS
HYDERABAD




Comp: No. 3
COMPARATIVE STATEMENT
(i) Name of Work: DP NO. 159 /252 UP GRADATION OF MIDDLE SCHOOL
TO HIGH SCHOOL IN SINDH (2008-09 PROGRAMME) (04
UNITS) @ GMS MAIN SINDHI (BALANCE WORK).
(ii) Date of Issue of tender: 06-12-2016
(iii) Date of Opening of tender: 07-12-2016
(iv) Estimate Cost: 5,400,000/-
(v) Earnest Money: 2%
(vi) Time for Completion: 18 Months
o Name of Contractor / Firm Rate Quoted By Fach Firm
No. Part-A Part-B
(i) 13.50% above .
) ' : 3 P2 (1) 5.00% above
1 M/s Khokhar Brothers Construction Co. (i1) 20.00% below (ii) 15.00% above

(iii) 10.00% above

(i) 15.85% above . ;
2 | M/s Al-Fateh Construction Co. (ii) 20.00% below .(.I) ]550((])0;3/ abtc:vc
(iii) 10.00% above (ii) 15.00% above

The rate quoted by M/s Khokhar. Brother Construction Co. Government Contractor(s) (@
13.50% above on Cost of S.I (Expect Marble & Iron Items), 20.00% Below on Cost of S. I (Marble Items),
10.00% above on Cost of S. I (Iron Items) for “Part-A” and 5.00% above on Cost of S. I (Except G.I Pipe)
and 15.00% above on S. I (G.I Pipe) for “Part B” is found lowest, hence recommended for favour of

approval,\orders are requested whether work may be let-out to the lowest bidder.

M
(Engr: Nisar Ahmed Memon) (Engr: /gdld ir Soomro)
Assistant Engineer Assistant Engineer (Local Governmeni)
Education Works Sub-Division Public Health Engineering
Tando Allahyar Tando Allahyar

“dycation Works Division

(EngrxIrshad AlimhddMemon)
4:«::&“ Engineer
Tando Allahyar




BID EVALUATION REPORT

|. Name of Procuring Agency:
2. Tender Reference No:

3. Tender Description/Name of work/item:

XEN(EWD)/T.

Executive En gineer Education Works Division Tando Allafiy,

G-55/512 dated: 14-

6

ADP NO. 159/252 UP GRADATION OF MIDDLE

SCHOOL TO HIGH SCHOOL IN SINDH (2008-09

PROGRAMME) (04 UNITS) (@ GMS MAIN SINDHI
BALANCE WO

4. Method of Procurement:

Single Stage - One Envelope

5. Tender Published:

SPPRA ID No. 30506

Print & Electronic Media

(English) dated 18-11-16

(SPPRA ID No. & News papers names with dates)

& Other Newspapers

Awami Awaz (Sindhi), Jung (Urdu) and Express Tribu

6. Total Bid documents Sold; 02 Nos.
7. Total Bids Received: 02 Nos.
8. Technical Bid Opening date: (if applicable) N.A
(Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N.A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 07-12-2016
12. Bid Evaluation Report:
s Cost offered by the | Ranking Comparison. | Reasons for
N Name of Firm or Bidder Bidder in terms | with Estimated | acceptance/ Remar
2 of cost cost rejection
0 1 2 3 + 5 6
' b Savings
1 | M/s Khokhar Brothers Construction Rs. 5,266,283/- Lowist Rs. 27,390/ Lowest
i , ] od Excess .
2 | M/s Al I"%t(h Construction Co. Rs. 5,347,862/ 2 Rs. 54,189/ Highest
\
/
(Ajémbe (Mem
(Engr: Nisar Alvmed Memon) (Engr: Ab asir Seomiro)
Assistant Engineer Assistant Engineer (Local Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar { ) Tando Allahyar

(Engr: Irshad Ah Memon)
";‘e{:ﬂve Engineer
Ei éy}ion Works Division

Tando Allahyar




, {IT No. :

Method and procedure of Procurement:

Description of work:

Name of Bidders:

XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016

Open Competitive Bidding (National / International)

Competitive Bidding) Single Stage - One Envelope

ADP NO. 159/252 UP GRADATION OF MIDDLE

SCHOOL TO HIGH SCHOOL IN SINDH (2008-09

PROGRAMME) (04 UNITS) @ GMS MAIN SINDHI

(BALANCE WORK)

M/s Khokhar Brother Construction Co.

BIDDER’S ELIGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria

% SN Eligibility / Qualification M/s Khokhar Brothers M/s Al-Fateh
il Criteria Construction Construction Co.
01 chi.suution with PEC (if Yes Yes
applicable)

02. NTN No. Yes Yes
Registration with Sindh Revenue

03. Boﬁr d (SRB) Yes Yes
Qualification Criteria

04. Turnover of at least two years Yes Yes

05. Required Bid Security is attached Yes Yes
Bid is signed, named and stamped

06. by the authorizcd person o'f the Yes Yos
firm along-with authorization
latter

07 Contractor submitted the affidavit Yes Yes

) that he has been never blacklisted.

Qualified / Disqualified Qualified Qualified

(Engr: Nisar Ahmed Memon)
Assistant Engineer
Education Works Sub-Division

Tando Allahyar

(Engr: Irs

%uﬁve Engineer
E ion Works Division

ote: The procuring agency may modify the criteria as per their requirements.

Tando Allahyar

(Me. ir

(Engr: Ab asir Soomro)

Assistant Engineer (Local Government)

Public Healith Engineering
Tando Allahyar



FINANCIAL REVIEW

ADP NO. 159/252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09 PROGRAMME) (04
UNITS) @ GMS MAIN SINDHI (BALANCE WORK)

Name of Work:-

! ! As Per Estimate ! As Per Bid :
Nameof | I | Premium above / below | I I e ! | ! ! ey | | I
Contractor ' C°™P2""*™ . Schedule ! as per T.S (Febrication, ¢ ¢ Costof ! ' Technical + Schedule ! Raiequotedby ' Amountof! T ' Saving
! . ltem ! Glazed Tle & WS & ! Tl !Cmiagefs"::;imcf Sanction ! Item ! Contractor ! premium !Sclr:::inule! Bid Cont ! Excess !
] L] L] L ] [] [ ] L] ] L] [} (] L]
[ [ | &) | | I I | [ [ [ | [ t
Ty T e T — b et s Gt P — ) R S S T O S W ) T e ok hpe ol bl crh St e pe P S S U SR aTeny. e . L e - g — N S L
| Cwil 13471431 Atpar | 3471431 | 3471431 1496033, O | 3967464 | 3471431 |13.50% above| 468643 | 0 | 3940074 | :
L | | | I . | |
""""" I—G;‘-"h_"'_' _"“';""!"_'2""'""'""t_"—‘u'_""I'”-;'_"!‘—"E" u"OT.(;:_;_'F-"—"I_"“"l"""" "'_'""I'"_""
' Febrication | 663015 } 10%sbove! 66302 729317 0o ! ' 729317 ! 663015 !10.00% above! 66302 ! 0 ! 729317 :
M/s Khokhar -L """"" ’! ____ '! ---- Jn """" "! _______ J. ———— E """" !‘ ''''' !’ """" "‘Ja _______ :L ““““ !"‘ """ !_ """ S ‘.L """"
Brother | Marble 1304270 ;20%bdow; 60854 | 243416 i [ 243416 | 304270 120.00% below] 60854 © 0 & 243416 ¢ H
Comtrucion [T 255155 Tancams o138 {20315 {0 10 20> | aonss {sove s toiss L 0 Lol -
Co. L. g 1203155  G%mevs; 10138 © 213313 1 0 - it B vl i I e S
' ;_ G.I Pipe jll6664:15%¢cwj 17500 + 134164 4 0 L il34l64 ‘ 116664 +15.00% abm-e:L 17500 l_ 0 1 134164 1 _I_ .\
INoaScheduelum! 0 | 0 + 0 | 0 ‘' 0 } 6000 : 6000 ! g ' 0 ! 6000 : 6000 ! :
————————- e Ao R dmem e AT N e B e bee—-- R s Kt
Total £ ; ' 5293673 | : : : ' 5266283 \ 27390 | Saving
T g er— s g iFeme ; p—— o e i) e bl e — e fmiticans e s o Lt
' Ciwil  13471431: Atpar ! 3471431 ! 3471431 :496033: 0 ! 3967464 ! 3471431 ;15.85% above! 550222 ! 0 ! 4021653 ‘
from—amr froxatnpinetgns fadie gencrentfosas by e g} nemnnm jrmsammey § pomznene rmsrmmepeleas sapadem ;
¢ Febrication :663015-! 10%|bow1: 66302 _! 720317 0 : O i 729317 : 663015 ;10.00% above: 66302 : 0 ! 72931?T : ]
i AL Fatéh l‘ Marble '!304270'!;:,%.,,;”1: 60854_! 243416 1 0 r 0 {243416 ' 304270-!20.00% below!- 60854 '- 0 !_243416-}_ T
C""’"“‘“""C“[‘“‘gf::“"‘_! 203!55.!05%&»“1. 10153‘1: 21313 | 0 r 0 | 213313 | 203155 | 5.00% above:r 10158 :: 0 2130 T
I 6.1 pipe !116664!::%.:”“1. 17500 | 134164 1 o | o I 134164 I 116664 | 15.00% above! 17500 | 0 !-l34l64T _:_
| P —— ! —— [ B p—— ol - —- i N i ol i v i Wi o i i e W o W it [ N [N ———— | I —— S ———— | S —— e - -—- ke = —---
|nnsrutaieren! 0 10 1o | 0 I o leooo! 6000 ! o ! ! I 6000 ! 6000 ! .
Total I ! | 5293673 | ! | I 15347862 | -54189 | Excess

There is Part-A: - S. | (Except Tile & lron Sheet) 13.50% above, S. | (Iron tems) 10.00%  above, S. | (Tile tems)  20.00% below.
Part-B: - S. | (W/S Item Expect drainage) 5.00% above, S. | (Drainage Items) 15.00% above.
Cost of Non schedule Items 6,000 quoted by the Contractor which is well within the sanctioned cost may please be approved.

Divisional Accounts %ﬂm ngﬂber
Educotion Works Division Eduéation Works Division

Tondo Allahyar l Tando Aliahyar




ADP NO. 159/252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09

COMPARATIVE STATEMENT

&

Name of Scheme:-

PROGRAMME) (04 UNITS) @

) GMS MAIN SIN

DHI (BALANCE WORK)

NIT Reference No. XEN(EWDYTC/G-55/512 Dated: 14-11-2016
Bid Submission Date 06-12-2016 AT 2:00 P.M Time Completion period: 18-Months
Bid Opening Date 07-12-2016 AT 3:00 P.M Estimated Cost: 5.400 (M)
As Per Estimate Rate Quoted by Contractor
M/s Khokhar Brothers Construction M/s Al-Fateh Canstruction Co.
Part "A" (Civil) 3694371 Part "A" (Cvil) 247/ %3/ Part "A" (Civil)
1 Cost of S. I (Exept Marble & Cost of S, I (Exept Marble & - Cost of S. 1 (Exept Marble ig!y hzig-'-
Iron Items) Iron Items) -~ ! & Iron Items) - i
2 |Cost of S. 1 (Marble Items) 397 2445185 13.50%]|above VGilosmasoe- |15 R3FE6%[above SSOTIR 253344
3 |Cost of S.1 (Iron Items) €630y 5~74-657 Sub-Total .57 be0)t 7 Sub-Total & 2.1 653 445661
4 |Add 10% above on S, No. 03 &3v 3 |CostofS.1 (Marble Items)30f/ Yobsatsf~  |Cost of S. I (Marble Items) 455,188 36((2-70-'“
5 |Deduct 20% above on S. No. 02 4ERSB6.03% 20.00%]below HoAES ¥-Sbr¥i— 20.00%|below 96038 G bEClh—o»
6 _|Cost of Non Schedule Item M“ Sub-Total 24/ 3%/4 ~ 384456 Sub-Total e e Y 7
7 |Cost of Carriage of Material 7° £52,225 |Cost of S. I (Iron Items) Z&;gfsm Cost of S. I (Iron Items) 0 30/5’—'“'
8 Total| 5,742,475 10.00%]above 46;4_,31 108 10.00%]above s {30/~
b F4p)S-v Sub-Total 7293 Sub-Total Shss  [7293 /-
- Total &9/28 w Total 5,783,996 (7,394, 2gc—~+o
Part "B" (W/S & S/F) 253 /Sc- L Part "B" (W/S & S/F) 253/¢x 1s Part "B" (W/S & S/F)
9 |Costof S. I (Exept G. 1 Pipe) 366;+18  |Cost of S. I (Exept IG."‘I Pipe) Jobptt®= | Cost of S. I (Exept G. I Pipe) A a3 JAS TR
10 |Add 05% above on S. No. 09 5.00%]above /b 5.00%[above S | )0/S@ -0
11 |Cost of G. 1 Pipe N lfly-a3524 Sub-Total  3/3 73 /¥ 04e Sub-Total T4 2!33;{ 3- w
12 [Add 15% above on S, No. 11 |/ 156399  |Cost of G.1Pipe_///680)1%® 43524  |Costof G.1 Pipe e WA
13_|Cost of Non Schedule Item 6,000 15.00%]above / / 15.00%]above 25 | 1500w
14 3$3 76T otall  ¥647% Sub-Total /7(// : Sub-Total 50053 | /34/6Yy-w
15 Total Part "A" + "BY| 5372937 | Cost of Non Schedule Item i 6,000 Cost of Non Schedule Item 6000 Zoto- W
16 |Contigency 1.00% ~’<Sa15 39336~ Total Part "B" 353 - Total Part "B" WA 353l
Grand Total| 68327681 Grand Total Grand Total SsBi47412 53.(/ $62- #
Say in Million| 6833 GBU £67-w SR 233% 6014 7

e ~0) -
Thereis S. 1 (Exp?c&a—r’bf?& Tron Items) 13.50%‘/nbove. S. 1 (Marble Items)

.

4

Member

Thereis S.

(Engr: Nisar Ahmed Memon)

Assistamt Engineer

Frurntinn Works Sub-Division

I(Expect G. 1 Pipe) 5.00%

Rate Quoted by the Conlrm:lor M/s Khokhar Brothers Construction

above and S. 1 {G l Pipe)

M/s Khokhar Brothers Construction Brothers Construction

20.00%

v
15.00%

(Engr: A;}a Soomro)

Assistant Engineer (Local Government)
PubHc Heazith Engineering

L W P

below and S. I (Iron Items) 10.00%

above for Civil Work

above for W/S & S/F
which is well within the PC-1 Cost may please be approved.

Chrg
{EArshnd Almed Mémon)

xecutive Engineer
Education Works Division




|
NIT#03 i

Issued to M. /Ms. Rhatchr Boetins Con Sty

Government Contractor & Charge Rs. =3wq/.

Vide DR No. 63- dated ‘r/ / 7'7 276 .

%Extcuﬁve ngine‘g:
lucation Works Division

Tando Allahyar
Bidding Documents and Condition of Contract issue:! for the work ADP NO. 159 /252 UP GRADATION OF
'DDLE SCHOOL TO HIGH SCHOOL IN SINDH PROGRAMME) (04 GMS MAIN SINDHI
(BALANCE WORK) .

I/We hereby submit bid for the execution, for the Executive Engineer Education Works

(Memorandum

estimatesq / sched e rate Ii ||i ed 1

ification, design,

—-—

showing items oL weriiEq he/
(ot

General Description: GMS Main Sindhi (Balance Work)

B) Estimated Cost: Rs.  5,400,000/-
C) Bid Security Rs. 2%
D) Retention Money : Rs. 4%
E) Income Tax, Rs. 7.5%
to be deducted from bills:
F) Time allowed for completion of the work is (18) Months.

Executive er
Education Works Division
Tando Allahyar

CONTRACTOR'’S UNDERTAKING

I/We offered the above rates after taking into consideration all the terms and conditions
mentioned in Bidding Documents to fill up, and complete the Printed Bidding Document forms
so as to complete the Agreement. In case of failure the Procuring Agency will be at liberty to
take action against me/us as per Condition of Contract. I /we have enclosed a
Call Deposit No. &0/e 879¢ dated O‘J:/’ 7,[)#'6 Amount = /0p, mo'f. -

Bank 27080 Loy Aare: Bomte HXdovaiseol.

\'\ » VA,
(’C’omrifor] e t.'l'\-o,-o-lw-( ) ﬁgf- = . )

is 9 ' neer Education Works Division
Education m:wu Sub-Divistn: Tando Allahyar

ement Reglmm | www.pprasindh.gov.pk : «1=
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SCHEDULE -A TO Bl

SCHEDULE OF PRICES - SUMMARY OF BID PRICES

i
|
|
|
|
|
|
|

Bill No. Description Total Amount (Rs)
(A) Building Work 3}?)@0 2V oo
972323
 § Civil works 5329 }?33 n:"
2 Internal sanitary and water supply 7
3 Electrification
4 External Development works )
| 5 Miscellaneous Items /

Total Bid Price .
(In words). =

" -~
- AN
‘1‘ o ’

=]

AN e
: h . eI b

il painrt
/C f?l‘?f’l’l’f'{il_l}'f

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk

“Executive 1
Education Works Division

Tande Allahyar
S98'-




SCHEDULE - A TO BID

’ SCHEDULE OF PRICES
[ T 1 .
‘ Item No. Description Quantity | Unit Rate(Rs) | Total Amount (Rs)
| 1. I. (Civil works) o0 7%
2l j ?/
3. 22733
| 783 b3y -
l II.Internal sanitary and water
J supply.
B
|
[ II1. Electrification. |
| L.
|
ER /
3 IV. External Development
| works.
I,
| 2.
| 3.
V. Miscellaneous Items

| 1.

o

’ i Total (to be carried to Summary of Bid

. | Price) Add/ Deduct the percentage quoted

t | above/below on the prices of items based

P | on Composite Schedule of Rates.

S

7 \‘;,I
/ I[_. )
- 3 . -—: / h
e i
R 4
f'—:-" - M--_h} v_..-
o _:."___“_," » ... » -
I/ ) ' _
/C nmmé'lf'nr] Iy R TR : ExecutivéFngi
: 2 Education Works Division
Tando Allahyar

=29 =

Sindh Puhlic Procurement Regulatory Authority | www.pprasindh.gov.pk
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SCHEUDLE B.
NAME OF WORK:- ADP NO:252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH ( 2008-09
PROGRAMME ) @GMS MAIN SINDHI TALUKA & DISTRICT TANDO ALLAHYAR.
Description P |  Measurement | Quantty ! Rate ! Unit{ Amount
Dismantling Reinforced Cement Concrete separating rain for cement from concrete cleaning and
straighten the same (S.1.NO:20/P-10)
¥ i ' i i 154 | 544500 { %St 8385
Dismantling Pacca Bricks work in lime or cement Mortar(S.1.NO:13/P-10)
. P i | | | 649 | 128563 | %St 8344
{Excavation in foundation of building bridge & other structure i/c degbelling dressing refilling around
ithe structure i/c watering & ramming earth lead upto one chain & lifi upto &' fts. In ordinary
,sml (S.I.No18/b/p-5).
: | 2874 | 3176.25 | %0Cft 9129
iCement concrete brick or stone ballast 11/2" to 2" gauge ratio 1:5:10.(S.1.No: 4/b/p-16)
4724 8694.95 | %Cft 410749
[|Pacca brick work in foundation & plinth in cement sand mortar 1:6.(S.l.No:4(e) !F'-20)
J P | | | i | 1808 | 11948.36 | %Cft| 226780
{R.C.C work i/c all labour and material except the cost of steel reinformation and ns labour for
bending and binding which will be paid separately . this rate also i/c all kinds pf moulds lifting
ishuttering curing rendering and finishing the exposed surface i/c screening and washing of shingle
a R.C work in foor slabs , beams columns rafts lintels and other structural members la in stue or
precaste liad in position all respect (1) Ratio 1:2:4 (S.I.NO6 (a)
/P-16)
; 1600 337.00 l P.Cft 539200
Fabrication of Mild steel reinforcement for cement concrete i/c cutting bending binding laying in
iposition making joints & fastening i/c the cost of binding wire also i/lc removel of rust from
: Ebars.{S.l.NO:?a!P-‘I?)
N - i 85.71 | 5001.70 {P.Cwt; 428696
, {Filing watering & ramming earth under floor surplus from foundation lead upto chain lift
 {upto 5" ft (S.1.NO:2/P-4).
| i 1916 : 1512.50 ;%0Cft 2898
iFiling watering & ramming earth under floor new earth from exav ated from outside lead upto one
_Lmam and lift upto 5"ft .(S.I.NO: 22!P 5).
| | { 273 | 3630.00 {%0Cft 991
:Supplying & Filling Sand under floor an plugging in walls .(S.l.No:29/P-26)
} P ; ; j { 9756 | 1141.25 | %Cft{ 111340
{Pacca brick work Ground Floor in cement sand mortar 1:6.(S.1.NO:5(e) / P-21).
{ 820 | 12674.30 ; %Cft 103929
' -F‘acca brick work other than building including striking of joints up to 20 feet height in Cement sand
I.rmm'tar 1:6.(S..LNO:7(I)(e) /P-22).
[i | | 1262 | 12346.65|%CFT{ 155815
'Prondmg & Fixing P/F G.| frame choukhats of size 7"x2" or 4 ¥ “ 3" for Door using 20 gauge G.|
ﬁ.sneet including welded hinges and fixing at site with necessary holds fasts filling with cement sand
slurry_of ratio: 1:6 & repairing the jambs. The cost also include all carriage tools and plants used
maklng and fixing (S.I.NO:29/P-93)
' | i | 116 | 228.90 | P.Rft! 26552
\
o-‘.
s : Assisrint Beigineer
eXEC E ENG! NEER Tducation Waorks Sub-Division
EDUCATIO!N WORKS DIVISION Tando Aliahyar
TANDO ALLAHYAR.




1 'Prov:dmg & Fixing P/F G.| frame choukhats of size 7"x2" or 4 % * 3" for wind using 20 gauge G.|

' .sheet including welded hinges and fixing at site with necessary holds fasts filling with cement sand
& lslurry of ratio:1:6 & repairing the jambs. The cost also include all carriage tools and plants used
’ \imaking and fixing (S.1.NO:28/P-93)

i 75 240.50 i P.Rft 18038

'1:|First class deodar wood with wrought joinery in doors & wind: etc fixed in position i/c chokats hold
ifasts hinges iron tower bolts chocks cleats, handless and cords with hooks etc,deodar paneled &
glazed or fully glazed (b)1 %" thick (shatters only).(S..NO:54/P-65).

iProviding and fixing iron steel grill using solied square bars of size 1/2X1/2planded at 4 i/c and
iframe of flate iron paid of 3/4i/c and frame of flate iron path of 3/4X3/4 i/c circile shape at 10 apart
iequivalant fitted with screw or Painting 3 coats with 1st coat of red oxide pain(S..NO 30P98)

[ | § 19 | 194.16 | P.Sft 3689
{ Gament piastor 1.6 upto 12 haight 112° thick (S.1.NO: 13 b/P-52)

]
]
)
= b

5 Cement plaster 1:4 upto 12" height 3/8" th1cl< (S..NO:11/(a)-P-52)
E : i 10357 | 2197.52 ; %St 227597

139 902.93 ; P.Sft 125507

10357 | 2206.60 } %Stt 228538

S

——

I
L

-
]
! i
| ] i

| Applying floating coat of cement 1/32" thick (S.1.NiO:14/P-53)
" Pl i ; 4384 | 660.00 | %Sft 28934

iLaying Floor of coloured glazed tiles 1/4 thick laid in white cement and pigment on a bed of 3/4"
:thick cement mortar 1:2 .(S.1.NO.25/P.43)

Pl 283 | 27747.06 | %Sft 78524

iWhite glazed tiles %" thick in dado jointed in white cement and laid over 1:2 cement sand mortar %"
ithick i/c finishing (S.1.NO: 37!P-45)

T

i | { | 799 2825361 | %Sft| 225746

!:yemenl Concrete plain 1:2:4 including placing compacting, finishing and curing complete
i(including screening & washing at stone aggregate without shuttering.(S.1.No:5 (1) /P-16)

L 81 | 1442925 | %Cft 11688

S——

bf;?roviding and laying 3"thick topping cement concrete 1:2:4 including surface finishing & dividing
linto panels (S..NO:16/P-42)

| 8148 | 441182 | %Sft{ 359475

hi[Two Coat of bitumen lain hot using 34Lbs for % Sft over roof and blinded with sand at one Cft per
% Sft (S.1.NO:16/P-35)

.i..;.._.

| | i 6318 | 1887.47 | %Sft{ 119250

'Supptylng & Fixing false cailing of plaster of paris in pannels including making frame work of
ideodar wood including painting with soligia paint.(S.I.NO:52P/64)

i b : 1024 | 2529342 | %Sft| 259005

"'Supplying & fixing plaster of pairas celling border 8' 10" with specifeid desing and thick fixing
{besides celling with nelles /screw with jetties(S.1.No:44/P-39)

T

| 162 104.22 ; P.Sft 16884

._ﬂ.-._.-.

. 'Pa‘ntmg new surface Preparing surface and painting door and windows any type (including
| ‘edgasl(s INOS5 (C }(P’Z:@.)

pro-es wa

{ 278 | 2116.41 [%CFT 5884

X
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" WF Steel Grated Door with 1/16" thick sheeting i/c angle iron frame 2°x2"x3/8" & % * sq: bras 4”
renter to center. With looking arrangement (S.1.NO:24/P-97)

" 25 | 72672 | P.SR| 186040

ainting new surface Preparing surface and painting guard bars, gates of iron bars, grating, railing
(including standers braces, etc) and similar.(S.1 NO.5 (d)(ii)/P70)

i 352 1270.83 {%CFT 4473

ite Washing (S.1.NO:26 (C) / P-54)

L

1190 829.95 | %Sft 9876

imary Coat of Chalk distemper.(S.I.N0'23 /P-54)
Distembering Three Coat (S LNO: 24blP 54)

Pecture railing mcludmg making fixing & palntlng (S.I.No:35/P:103)

[}
l I ' l
l I ] I

10357 | 442.75 {%CFT| 45856

P—
e o o
o

==

10357 | 1079.65 {%CFT{ 111819

—
ooy

_ 60 | 189.02 | P.Lft 11341

Providing & Fixing almirah 9"-12" depth including boxing without back shelves shutter brass fitting
Complete. (S..No:23/P:61)

-

| 169 | 1748.00 ! P.Sft! 295412
Suppling & Fixing broden galsses on Courtyard walls inculding 1:3:6 cement concrete coping (S. I. No. 61
Page 104)
459 | 7044 |P.Rft 32332
G.Total Rs 4,438,717

SAY RS IN MILLION
p Mf’fa&uxﬂa BTYZ/¢3/ X /3. JV s Bare — .
20 G ;QP-JwJ- #3015 % R
204220 x 2oy Rl —
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SCHEDULE B.

PART "B"

NAME OF WORK:- ADP NO:252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH ( 2008
PROGRAMME ) @GMS MAIN SINDHI TALUKA & DISTRICT TANDO ALLAHYAR.

S Item

Qty

Rate

Unit

Providing & Fixing squatting type white glazed earthen ware w.c pan with front flush inletr &
complete with including the cost of flushing cistem with intemal fitting and flush pipe with
band and making requisite number of holes in walls plinth & floor for pipe connection and
making good in cement concrete 1:2:4 (foreign equivalent) (ii) with 4" dia white glazed
earthen were trap and plastic thumble.( S.1.No-2(ii)/P-1)

5772.80

Each

'vaidr‘ng & Fixing 24" x 18" Lavatory Basin in white glazed earthen ware complete with & i/c
the cost of W.I or C.I cantilever brackets 6 inches built into wall. Painted white in two coats
after a primary coat of a red leed paint a pair of ¥:" dia rubber plug & chrome plated brass
chain 1-1/4" dia malleable iron or brass unions and making requisite number of holes in walls
,plinth and floor for pipe connection and making good in cement concrete 1:2:4 (foreign
equivalent) ( S.I.No-10/P-3)

4928.00

Each

Add extra for labour for providing & fixing of earthenware pedestal white of coloured glazed.
(foreign or equivalent) (S.I.N-11/P-3)

2533.47

Each

Providing R.C.C pipe with collars class (B) and digging the trenches to required depth and
fixing in position including cutting fitting and jointing with maxphalt composition and cement
mortar.1:1 and testing with water pressure jto head of 4 feet a above the top of the heghest
pipe & refilling with excavated staff. ) (S.I.No-2(b)/P-23) 4" Dia

146.57

Each

Providing G.I pipe specials, and clamps etc, including fixing cutting complete with and i’‘c
cost of breaking through wall and roof making good etc painting two cots after cleaning the
etc with white Zink Paint with pigment to mach the colours of the building and testing with
waler to a pressure head of 200 feet and handing (S.l.No-1/P-12)

12"

200

73.21

P.Rft

3/4 Dia

95.79

P.Rft

Providing & Fixing 4" dia C.! soil and vent pipe including cutting and fitting and extra
painting to match the colour of the building.(S.l.No-1/P-9)

30

333.29

P.Rft

Providing & Fixing 4°dia C.I terminal guard including extra painting to match the colour of
the building (S..NO:11/P-10)

Providing & Fixing 4°dia 4" dia C.I branch of the required degree with access door rubber
washer 3/8" thick and bolts and nuts and extra painting to match the colour of the
building.(S..NO:3/P-9)

Providing & Fixing M.S clamps of the approved design to 4" C.I pipe sockets including the
cutting and making good to wall M/S bolt & Nut 4"into wall including pipe distance pieces
extra painting to match the colour of the building (S..NO:2/P-9)

101 Providing & Fixing handle valves.(China) (S.|.NO:5/P-17)

12"

3/4 Dia

Supplying & Fixing long bib cock of superior quality with C.P head %" dia. (S.I.NO:13(a)/P-
19)

Boring for tube well in all water bearing soils from ground level up to 100 feet's or 30.50 mm
depth sinking and with drawing of casing pipe. (S.I.NO 1aP#41) (Public Health

Schedufeﬁa te)
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s Item Qty | Rate | Unit Total
s _% :
- ’Supp!yfng & Fixing Canceled stop cock of superior quality with C.P head %" dia,
, 1 (S...NO:11(a)/P-18) 10 | 478.28 | Each 4,783
14 ?ggjgﬂgj & Fixing swan type pillar cock of superior quality with C.P head ¥ dia (S..NO 10 705 Each 7.650

Supplying & Fixing fiber glass tank of approved qualily and wall thickness as specified
including the cost of nuts bolts and fixing in platform of cement concrete 1:3:6 and making
connection for en-let and out-let over flow pipe etc complete

(S.I.NO:3(a) /P-21)250 Gallons wall thickness 3.5 mm

15 1 21989.61} Each 21,990

i Connection of manhole or inspection or the required chamber for the required dia of circular
iscrew and 36" ( 1067 mm) depth walls B.B in cement mortar 1:3 %" thick inside of wall and
16| 1" (25mm) thick over bending and channel i/c fixing C.] manhole cover with frame of clear 4 14748 | Each 58,992
opening 1-1/2° x12” (457/457mm) of 1.75 cwt 28.9 kg embedded in plain C.C 1:2:4
(S.I.NO:1P-46)

TOTAL (A) RS 319,819

(B) NON SCHEDULE

P/F water pumping set 24 H.P 2800 RPM single phase 220 volts 1"x1" section and delivery
1 140 ft. head i/c base plaster and also making C.C 1:3:6 plateform of required size and foxing 1 Each
iwith nuts .

| i

TOTAL (A+B) , RS

:&y SIF bovit Open 103/,1‘3;(%'5"'
A) 10 Rt e fhas WE4E Y x 157 *

NS,

EXEC - BGINESR
EDUCATION W RKS DIVAEDLF
TaMP ACLAHYAR.

* x L T o
Teitd Rpdds LI 3% )

b Ssicaling Works Sub-Diivisio




FORM OF CONTRACT AGREEMENT

\' THIS CO\TTRACT AGREEMENT (hereinafter called the —Agreementl) made on the /%
day of <om 2006 between Executive Engineer Education Works Division
Tando Allahyar (hercmaﬂer called the —Procuring Agencyl) of the one part and
m|s: [Rho khrByrfrs(hereinafter called the —Contractorl) of the other part.
FmnsH: (ot
WHEREAS the Executive Engineer Education Works Division Tando Allahyar is desirous that

certain Works, viz _Gﬂ)‘%ﬂ_?hould be executed by the Contractor and has accepted a
Bid by the Contractor for the execution and completion of such Works and the remedying of

any defects therein.

NOW this Agreement witnesseth as follows:

1 In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any except those parts relating
to Instructions to Bidders, shall be deemed to form and be read and construed as part of

this Agreement, viz:

(a) The Letter of Acceptance;
(b) The completed Form of Bid along with Schedules to Bid;

(c) Conditions of Contract & Contract Data;

(d) The priced Schedule of Prices/Bill of quantities (BoQ);
(e) The Specifications; and

(f) The Drawings

In consideration of the payments to be made by the Executive Engineer Education
Works Division Tando Allahyar to the Contractor as hereinafter mentioned, the
Contractor hereby covenants with the Executive Engineer Education Works Division
Tando Allahyar to execute and complete the Works and remedy defects therein in
conformity and in all respects within the provisions of the Contract.

LS ]

4, The Executive Engineer Education Works Division Tando Allahyar hereby covenants to
pay the Contractor, in consideration of the execution and completion of the Works as
per provisions of the..Con.tJ;act the Contract Prlce or such other sum as may become

Education Works Division

Tando Allahyar

Sindh Public Procurement Regulatory Authority | www.bprasindh.gov.pk -61-




[N WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be

' ¢ executed on the day, month and year first before writtén in accordance with their respective
\ laws. .
Signature of the Contactor _ Si gency
/ EXECIITIVE 23S = o
=t ol = = ”_-_"" ¥ =it
Sehl)” " 7/11R BROTHER SeATION WOAks DIViSi0.,

TANDD ALLAHYAR,

|« _.aucTioN]

Signed, Sealed and Delivered in the presence of:

witness: Fesyf e Bl Witness: 1D - AL

= 7

/ >
(N@E‘*‘?:.‘m:mﬁsm% OPIENT A )

GOVT: CONTRACTOR

o\
o jﬁ/;

-

Contradgfor,
/ dorl Education s Division
Tando Allahyar

—
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OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD
NEAR GYMKHANA TANDO ALLAHYAR.
NO: XEN(EWD)/TAY/T.C/G-55/ gg OF 2016, Tando Allahyar, Dated: 0 - 0’-20“
Tel #022-2763018
To,

M/s Muhammad Ramzan,

Government Contractor,

House No, 591, Street No. 01, Igbal Road,
Orangabad (Bhansingabad),

Mirpurkhas.

LETTER OF AWARD

Subject: ADP NO. 255 UP_GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL & HIGH TO
HIGHER SECONDARY SCHOOL (2007-08 PROGRAMME} (05 UNITS) @ GBMS QAZ|

NOOR MUHAMMAD (BALANCE WORK)
Reference: Your Bid for subjected work Dated: 07-12-2016

Your offer of total bid price for the above work at offer Rs. 4,391,470 (In Words: Four
Million Three Hundred Ninety One Thousand & Four Hundred Seventy) only @ Part-A (Civil) 12.40%
above on schedule item, 10.00% above on Fabrication in accordance with the schedule of rates
enforced from 12" July, 2012 has been approved by the Chief Engineer Education Works, Hyderabad vide
No. . CE/EW/Tech:Br:/ADP-255 GBMS Qazi Noor Mohd(B/W)/409 dated 16-12-2016.

2 You are therefore, requested to start the work within 10 (Ten) days of the issue of this award
letter under the supervision of Assistant Engineer Education Works Sub-Division Tando Allahyar.

3. You are also requested to supply this office a copy Partnership Deed/Registration Deed
of the firm and Power of Attorney in the name of any employee of the firm, to whom you authorize to sign
bills receive payment and obtain instruction in respect of this work.

4, The stipulated time of completion (78) months,

The receipt of this letter may pleased be acknowledged.

IT SHOULD ALSO BE NOTED THAT:-

) No premium will be allowed on any items outside the schedule of rates 2099.(Buildings)
or based on Market Rates.

ii) No cartage of any kind of material will be paid separately.
1) Only Bholari quarry sand will be used in all items involving use of cement.

iv) Contractor will be responsible for safe custody of all dismantied material (if any) till it is
handed over by him to the authorized person.

Executive Engineer
Education Works Division

Tando Allahyar
Copy forwarded for information to:
1. e M. D SPPRA Karachi.
2. The Assistant Engineer Education Works Sub-Division Tando Allahyar. He should
intimate actual date of start of the work and also submit fortnight ress Report.
3. Office Work File.

xecutiveEngmeer . -
Hucation Works M‘f(on

““Tando Allahyar



OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD
NEAR GYMKHANA TANDO ALLAHYAR.
NO: XEN(EWD)/TAY/T.C/IG-55/ S, OF 2016, Tando Allahyar, Dated:  \@ 0#—201’?

Tel # 022-2763018
SAY NO TO CORRUPTION

To,
Mr. Muhammad Ramzan,
Government Contractor,
House No, 591, Street No. 01, Igbal Road,
Orangabad (Bhansingabad),
Mirpurkhas.

Subject: LETTER OF ACCEPTANCE.

Reference: This office NIT No. XEN(EWD)/TAY/TC/G-55/512 dated 14-11-2016

Your bid offer Rs. 4,391,470 (In Words: Four Million Three Hundred Ninety One
Thousand & Four Hundred Seventy) only for the work of ADP_NO. 255 UP GRADATION OF
MIDDLE SCHOOL TO HIGH SCHOOL & HIGH TO HIGHER SECONDARY SCHOOL (2007-08
PROGRAMME) (05 UNITS) @ GBMS QAZI NOOR MUHAMMAD (BALANCE WORK) is declared
lowest evaluated bid by procurement committee and is also approved by Competent Authority i.e.
Chief Engineer Education Works, Hyderabad vide No. CE/EW/Tech:Br:/ADP-255 GBMS Qazi
Noor Mohd(B/W)/409 dated 16-12-2016.

You are therefore, requested for formal agreement with Executive Engineer
Education Works Division Tando Allahyar dully stamped at the rate of 0.30% of your bid price
within seven (07) days. Form of Contract Agreen":ent is attached herewith.

~Executive Engineer
ycation Works Division
c Q}"tirrm’ﬂ Allahyar
Copy is forwarded for information to:

1, Office work file.

~

~ Executive Engineer
,.D cation Works Division
\ Tando Allahyar

2 °X




No: CE/EW/Tech: Br:/ADP-255 GBMS Qazi Noor Mohd (B/W ;/LQ.?
Office of CHIEF ENGINEER, EDUCATION WORKS,
HYDERABAD DATED: \ \.\n _1a\\

I'he Superintending Engineer,
Education Works Circle,
Hyderabad.

¢

SUBJECT: ADP-255 UP-GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOLS & HIGH SCHOOL
TO HIGHER SECONDARY SCHOOLS (2007-08 PROGRAMME) (05-UNITS) @ GBMS QAZI
NOOR MUHAMMAD (BALANCE WORK) TALUKA & DISTRICT TANDO ALLAHYAR.
Reference - Your office letter No.SE/EWCH/B&A/1401 Dated: 15.12.2016.

-

The lowest rate premium Part “A” Civil work _Rs. 12.40% Above on schedule frem, Rs. 10.00%
Above on Fabrication , quoted by M/s: MUHAMMAD RAMZAN, Government Contractor for the work under
subject as recommended by you vide your letter cited as above is here by approved, for Rs. 4,391,470/~ (Rupees Four
Miltion Three Hundred Ninety One Thousand Four Hundred Seventy) only.

I In case of any variation between provision of schedule “B” as per accepted tenders and technically
sanctioned detailed working estimate. the execution of work shall be regulated in accordance with the
provision as per technically sanctioned working estimate.

2 A programme of work may be chalked out in concurrence with the contractor and acted upon strictly.

Any excess work /excess payment beyond the funds available with Executive Engineer, il made will be
the total responsibility of concerned Executive Engineer, who will make the payment over and above

funds.
4. This approval and acceptance is subject to the following conditions :-

a) No premium shall be allowed on non-schedule items.

b) No separate payment for carringes of materials shall be made, premium quoted by the contractor covers
the cost of carriage of buildings material involved.

c) All materials required for construction shall be procured & brought at site by contractor at his own
cost from approved source.

d) No payment of extra items shall be made unless written order is given to contractor by the
Divisional Officer for execution of the extra items and approved by the competent authority.

e) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest
orders of competent authority in this regard.

) If the use of sulphate resistant cement is required the Government Contractor should have to

provide the same and shall be paid the difference of cost of ordinary cement with sulphate resistance
cement and no premium over difference in cost shall be paid.

) Steel frees from all kinds of rust and cement free from all impurities. Which confirm to the British
Standard specification shall only be allowed in use.
h) All reinforced cement concrete work shall be mechanically vibrated so as to have minimum
compressive strength of 3000 Ibs per sq: inch.
i) Sand from only approved quarry shall be used in all items involving use of cement, pit sand shall
not fre allowed to be used.
i) Sweet & Platable water only shall have to be used in construction work, which is to be arranged by
the contractor.
k) I'his approval is subject to compliance of all conditions laid down in the SPPRA rules 2010.

All the 03 (Three) Tenders documents received with your letters as per reference are returned
herewith in origialgeceipt of the same may please be acknowledged. However attegted Photostat copies may please be
supplied to this office for office record.

D.A/As above.
03 (Three) Tenders documents.

(ENGA: FARIDUDDIN SIDDIQUI)
al CHIEF ENGINEER,

EDUCATION WORKS
HYDERABAD \__

Copy forwarded for_information to :-
ki The Executive Engineer, Education Works Division Tando Allahyar. \
.; CHIEF ENGINEER,

EDUCATION WORKS
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COMPARATIVE STATEMENT

(1) Name of Work:

Comp: No. 4

ADP NO. 255 UP GRADATION OF MIDDLE SCHOOL T0O

HIGH SCHOOL & HIGH TO HIGHER SECONDARY

SCHOOL (2007-08 PROGRAMME) (05 UNITS) @ GBMS QAZI

NOOR MUHAMMAD (BALANCE WORK).
(i1) Date of Issue of tender: 06-12-2016
(ii1) Date of Opening of tender: 07-12-2016
(iv) Estimate Cost: 4,400,000/~
(v) Earnest Money: 2%
(vi) Time for Completion: 18 Months
;' Name of Contractor / Firm Rate (Jupted By Each Tirm
0. Part-A Part-B
) (i) 12.40% above
| M/s Muhammad Ramzan (i) 10.00% above -
, . (i) 13.90% above
p) .
2 M/s Khokhar Brothers Construction Co. (ii) 10.00% above
) - e (i) 15.50% above
3. | M/s Asad Igbal Enterprises (ii)) 10.00% above -
H (1]
4, M/s Al-Fateh Construction Co. (i) 17.80% above -

(ii) 10.00% above

The rate quoted by M/s Muhammad Ramzan Government Contractor(s) @ 12.40% above
on Cost of S.I (Expect Marble & Iron Items), 10.00% above on Cost of S. I (Iron Items) for “Part-A” is found

lowest, hence recommended for favour of approval, orders are requested whether work may be let-out to the

lowest lndder.

(Engr:

isar Almed Memon)
Assistant Engineer

Education Works Sub-Division

Tando Allahyar

( r)

(Engr: ARdwl Nasir Soomro)
Assistant Engineer (Local Government)
Public Health Engineering
Tando Allahyar

Ch

Executive Engineer

‘ .
( E"E “Arshad Ahmmfemon)

cation Works Division
Tando Allahyar




BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Education Works Division Tando Allahyar
; 2. Tender Reference No: XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016
3. Tender Description/Name of work/item: ADP NO. 255 UP GRADATION OF MIDDLE SCHOOL

- HIGH SCHOOL & HIGH TO HIGHER SECONDARY
SCHOOL (2007-08 PROGRAMME) (05 UNITS) @ GBM
1 QAZI NOOR MUHAMMAD (BALANCE WORK)

4. Method of Procurement: Single Stage - One Envelope

5. Tender Published: SPPRA ID No. 30506

Print & Electronic Media Awami Awaz (Sindhi), Jung (Urdu) and Express Tribun
(English) dated 18-11-16

(SPPRA ID No. & News papers names with dates) & Other Newspapers

6. Total Bid documents Sold; 04 Nos.

7. Total Bids Received: 04 Nos.

8. Technical Bid Opening date: (if applicable) N.A
(Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N.A

10. Bid(s) Rejected: NIL

11. Financial Bid Opening date: 07-12-2016

12. Bid Evaluation Report:

¢ Cost offered by the | Ranking Comparison Reasons for
i. Name of Firm or Bidder Bidder in terms | with Estimated | acceptance/ Remark
R of cost cost rejection
0 1 2 3 4 5 6
_ T Savings
1. | M/s Muhammad Ramzan Rs. 4,391,470/- Lowest Rs. 23.568/- Lowest
2. | M/s Khokhar Brothers Construction | Rs. 4,432,452/- g Exoess Highest
. ' A Rs. 17,414/-
b : : 3 ,d Excess g
3. | M/s Asad Igbal Enterprises Rs. 4,476,166/ 3 Rs. 61.128/- Highest
_ . i ; . th Excess ;
4. | M/s Al .{\l.lcll Construction Co. Rs. 4,539,006/ 4 Rs. 123.967/- Highest
(Mem
(Engr: Nisar Ahmed Memon) (Engr: Ab@l_f\'}n’r Soomro)
Assistant Engineer Assistant Engineer (Local Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar (Chai . Tando Allahyar
(Engr: !frgﬁ':rd Alime n)

ecutive Engineer
Eduotition Works Division
Tando Allahyar




-. NIT No. : XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016

Method and procedure of Procurement: Open Competitive Bidding (National / International)
Competitive Bidding) Single Stage - One Envelope

o Description of work: ADP NO. 255 UP GRADATION OF MIDDLE SCHOOL
7 HIGH SCHOOL & HIGH TO HIGHER SECONDARY
,'/ SCHOOL (2007-08 PROGRAMME) (05 UNITS) @ GB;

QOAZI NOOR MUHAMMAD (BALANCE WORK)

Name of Bidders: M/s Muhammad Ramzan

BIDDER'’S ELIGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria

| s | Eugibitity / Qualification M M/s Khokhar 1/ dsad Iqbal | MUs Al-Fateh
= i Muhammad Brothers ; A
No. Criteria . Enterprises Construction Co
Ramzan Construction
oL chl'slrallon with PEC (if Yes Yes YVes Ves
applicable)
02. | NTN No. Yes Yes Yes Yes
Registration with Sindh
03 | Revenue Board (SRB) Ten i e by
Qualification Criteria
04. | Turnover of at least two years Yes Yes Yes Yes
| 0s. Required Bid Security is Voi Yes Yes Yes
attached
Bid is signed, named and
06. stamped by llu:' aulhomzcd_ Vs Yes Ve Yes
person of the firm along-with
authorization latter
Contractor submitted the
07. | affidavit that he has been never Yes Yes Yes Yes
blacklisted.
Qualified / Disqualified Qualified Qualified Qualified Qualified

Note: The procuring agency may modify the criteria as per their requirements.

(Me. T,
(Engr: Nisar Ahmed Memon) (Engr: Ab r Soompro)
Assistant Engineer Assistant Engi Local Government)
Education Works Sub-Division = Public Health Engineering
Tando Allahyar Tando Allehyar

(Engr: Jtshad Ahmed Memon)
/Ekecutive Engineer
EdfG€ation Works Division
Tando Allahyar
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COMPARATIVE STATEMENT *‘”‘ L

ADP NO. 255 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL & HIGH TO HIGHER SECONDARY SCHOOL (2007-08 PROGRAMME)
(05 UNITS) @ GBMS QAZI NOOR MUHAMMAD (BALANCE WORK)

S ———— et~ — L

Name of Scheme:-

NIT Reference No. XEN(EWDYTC/G-55/512  Dated: 14-11-2016
Bid Submission Date 06-12-2016 AT 2:00 P.M Time Completion period: 18-Months
Bid Opening Date 07-12-2016 AT 3:00 P.M Estimated Cost: 4.400 (M)
PE—— : Rate Quoted by Contractor
M/s Muhammad Ramzan M/s Khokhar Brothers Construction M/s Asad Igbal Enterprises M/s Al-Fateh Construction Co.
Part "A" (Civil) Part "A" (Civil) Part "A" (Civil) Part "A" (Civil) Part "A" (Civil)
: . b} 3 5 b} ] I
1 f:l: :’E’l;:l‘i“‘“ Merbledk | 5980143 fr:‘; ;‘:efm',‘a“"' twbled | a7 ?;:o“: ze::i“"' farble | 5 732,143 ?:rl:: ls"e::i“"' Marble | 5 732,143 :"i‘:n':ls“ ::};“'“ Marble | 5 732,143
2 |Costof S. I (Marble ltems) 0 lZ.-Ill%]tlnu 338,786 IJ.M%Ilbo\fe 379,768 IS.SU'%]tbovt 423 482 I?M%Ilbﬂu 486,321

3 |Costof S. I (Iron ltems) 1,200,492 Sub-Total 3,070,929 Sub-Total 3,111,911 Sub-Total 3,155,625 Sub-Total 3,218,464

4 |Add 10% above on S. No. 03 120,049 |Cost of 5. 1 (Marble Items) 0 Cost of S. I (Marble Items) 0 Cost of 5. 1 (Marble ltems) 0 Cost of 5. I (Marble ltems) 0

5  [Deduct 20% above on 8. No. 02 0 20.00%]| below 0 20.00%] below 0 20.00%]below 0 20.00%] below 0

6 |Cost of Noa Schedule Item 0 Sub-Total 0 Sub-Total 0 Sub-Total 0 Sub-Total 0
7 |Cost of Carriage of Material 362,354 |Costof 5.1 (Iron Items) 1,200,492 “|Cost of S. I (Iron Items) 1,200,452  |Costof S. | (Iron ltems) 1,200,492 Cost of S. 1 (Iron Items) 1,200,492

8 Total| 4,415,038 10.00%]above 120,049 10.00%]abave 120,049 10.00%|above 120,049 10.00%]|above 120,049

Sub-Total 1,320,541 ~ Sub-Total 1,320,541 Sub-Total 1,320,541 Sub-Total 1,320,541

Cost of Non Schedule Item 0 Cost of Non Schedule ltem ] Cost of Non Schedule Item 0 Cost of Non Schedule ltem 0
Total 4,391,470 4 Total 4,432,452 Total 4,476,166 Total 4.539,006

Part "B" (W/S & S/F) Part "B" (W/S & S/F) Part "B" (W/S & S/F) Part "B" (W/S & S5/F) Part "B" (W/S & S/F)

9 |Costof S. I (Exept G. | Pipe) 0 Cost of 5. 1 (Exept G. I Pipe) 0 Cast of 5. | (Exept G. | Pipe) 0 Cost of 8. 1 (Exept G. | Pipe) [i] Cost of S. | (Exept G. | Pipe) 0

10 |Add 05% sbove on S. No. 09 0 5.00%)|above 0 5.00%]above 0 5.00%]above 0 5.00%)|above 0

11 |Cost of G. I Pipe 0 Sub-Total 0 Sub-Total 0 Sub-Total 0 Sub-Total 0

12 |Add 15% above on S, No. 11 0 Cost of G. 1 Pipe 0 Cost of G. | Pipe ] Cost of G. | Pipe 0 Cost of G. | Pipe 0

13 |Cost of Non Schedule Item 0 15.00%|above 0 15.00%]|above 0 15.00%]above 0 15.00%|above 0

14 Totall 0 Sub-Total 0 Sub-Total 0 Sub-Total 0 Sub-Total 0

15 Total Part "A" + "B"| 4,415,038 Cost of Non Schedule Item 0 Cost of Non Schedule Item 0 Cost of Non Schedule Item 0 Cost of Non Schedule ltem 0

16 |Contigency 1.00% 44,150 Total Part "B" 0 Total Part "B" 0 Total Part "B" 0 Total Part "B" 0
Grand Total| 4,459,189 Grand Total 4,391,470 / Grand Total 4,432,452 Grand Total 4,476,166 Grand Total 4,539,006

Say in Million 4.459 4.391 4.432 4.476 4.539
There is S. I (Expect Marble & Iron Items) 12.40% above, S.1 (Maible Items) 20.00%  below and S. I (Iron Items) 10.00% above for Civil Work Cost of Non S. 1 0
Thereis S. I (Expect G. [ Pipe) 5.00% above and S. | (G. | Pipe) 15.00%  above for W/S & S/F

Rate Quoted by the Contractor M/s Muhammad Ramzan which is well within the PC-1 Cost m be approved.

(Engr: Nisar Ahmed Memon)
Assistant Engineer
Education Works Sub-Division
Tando Allahyar

m -
(Engr: ir ) (EngpArshad Ahmed Mamon)
Assistant Engineer (Local Gpbernment) ve Engineer
Public Health Engineering Edi Works Division

Tanda Allahyar Tando Allahyar

Standard specification shall ¢ e ok WS, o
h) All reinforced cement concréte work shall be mechanically vibrated so as to have minimum




.f" FINANCIAL REVIEW um.
N £ Work: ADP NO. 255 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL & HIGH TO HIGHER SECONDARY SCHOOL
ame of Worki- »007-08 PROGRAMME) (05 UNITS) @ GBMS OAZI NOOR MUHAMMAD (BALANCE WORK) :
i i As Per Estimate i As Per Bid i
Name of i i i Premium above / below i i i i i | i i i i i
Poamator | Compo -nent + Schedule ; as per T.S (Febrication, ; Total + Costof | Sc:co:ulc i Technical | Schedule | Ratequotedby | Amount of | ‘;-::;i ‘ — ' Gaving ! Remarks
| I Item | Glazed Tile & W/S & | . | Carriage | ltem | Sanction | Item | Contractor | premu l-l'llcr:c' RO Excess |
: i : S/F) . 1 ' ' i i ‘ h : ‘ ,
......... Y [RCRTEN| (JR| | SR A | SRR IRerre. WIS | MR | S—— SIS, | renpa) (SeRuey: |ESRMNIRN| SR ||
i Ciil 12732143} Atpar ; 2732143 i 2732143 1362354, 0 _ . 3094497 | 2732143 . 12.40% above, 338786 . O .3070929: ~__ S
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s Khokhar | Febrication 11200492% 10%above: 120049 : 1320541 & 0 & 0 11320541 : 1200492 :10.00% above: 120049 V0 11320541 ‘
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_— it e R jow—-- e o e e o - fa=nan fonminn fee=anan A et gt domoemse bmeeemes ————-- t oo
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Cost of Non schedule Items 0 quoted by the Contractor which is well within the sanctioned cost may please be approv

Exec ngigeer , =
Education Works Division
Tando Allahyar

Education Works Division
Tando Allahyar




Issued to M¥. /Ms. Mmoﬂ K omgs<e,
-
Government Contractor & Charge Rs. = 3&13%
Vide DR No.__ 72 dated_8//>730 /6
L r

cation Works Division
Tando Allahyar

Bidding Documents and Condition of Contract issued for the work ADP NQ. 255 UP GRADATION OF
MIDDLE SCHOOL TO HIGH S L & HIGH TO HIG SECONDARY SCHOOL (2007-08 PROGRAMME) (05
UNITS) @ GBMS QAZI NOOR MUHAMMAD (BALANCE WORK) .

I/We hereby submit bid for the execution, for the Executive Engineer Education Works
Division Tando Allahyar (hereinbefore) and hereinafter referred to as “Procuring Agency” of the work
i{ten memorandum within the time—speciied m-ecach Memorandum at

Part‘A i" - ARt % above / below, Part-B bqve /below the

1 %)
et

estimated hexnle-rgte enter? ig-ﬁQ&edule ‘B* & Part-
showi wor \gﬁ{c ed out and in accordance in all resp%)y'i}h the , design,
drawing referredd ( Cdﬁttions of the Contract mentioned in Bidd ing('bocqgén%. £ O e
MEMORANDUM 457"

A) General Description: GMS Qazi Noor Muhammad (Balance Work)

B) Estimated Cost: Rs. 4,400,000/-

) Bid Security Rs. 2%

D) Retention Money : Rs. 4%

E) Income Tax, Rs. 7.5%

to be deducted from bills:
F) Time allowed for completion of the work is (18) Months.

Executive En, M(e;
Education Works Division
Tando Allahyar

CONTRACTOR'’S UNDERTAKING

I/We offered the above rates after taking into consideration all the terms and conditions
mentioned in Bidding Documents to fill up, and complete the Printed Bidding Document forms
so as to complete the Agreement. In case of failure the Procuring Agency will be at liberty to
take action against me/us as per Condition of Contract. I /we have enclosed a
Call Deposit No. @ /F/¥og dated 6’//.3/50-/6 . _Amount = cﬁ?aoof

Bank ¥ Bats m L Khos:

“[Contractor] Assistan Englng_er |
Education Works Su n-Divis'os Education Works Di¥Sion
Tando ANanhyaf Tando Allahyar
Sindh b@ urement Regulatory Authority | www.pprasindh.gov.pk _ -1-
bfl."r‘." ,-,.. : By ¥
‘-Jgfﬂlﬂi&ﬁ'ﬁw e




SCHEDULE - A TO EID

SCHEDULE OF PRICES - SUMMARY OF BID PRICES

Bill No.

Descripiion

Total Amount (Rs)

LI, T N % T N5

(A) Building Work

Civil works

Internal sanitary and water supply
Electrification

External Development works
Miscellaneous Items

Y3 i4o. v

P ol "

| Total Bid Price F-‘Z T loe Nmum%&fm&u Y3045, e._,) |
LRV |

| (In words).

S mﬁ-\

o

:',-',r?’xl_g;ﬁ!ch»g,f

—

| Assist

Edu rarm
;’p.

; "".‘l_ !m YA
Fina i

,mt I:m."”f‘“’

1{.. 2l a, Dwishﬂ

-y
f

Education Works Division
Tando Allahyar

Sineth Public Procurement Regulatory Authority | www.pprasindh.gov.pk




SCHEDULE -ATOB

SCHEDULE OF PRICES
l'
| Ttem No. Description Quantity | Unit Rate(Rs) | Total Amount (Rs)
! 1. L. (Civil works) Y3NYFe o
{ 2.
I1.Internal sanitary and water
supply.

1.
| 2.
| I11. Electrification.

1.
| 2.
- | IV. External Development
works.
[ L. [
. | V. Miscellaneous Items
#a ‘
A
:__J:_._._,_ i;__ ’ 3 //j
' Total (to be carried to Summary of Bid / ( U3 Fo. ¢
| Price) Add/ Deduct the percentage quoted
. above/below on the prices of items based
_on Composite Schedule of Rates. \

5 2\ }
* fCohdrnckief Executi zer
Education Works IXyision
Tando Allahyar

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk



'. @ GEMS QAZI NOOR MUHAMMAD TALUKA JHANDO MARI DISTRICT TANDO ALLAHYAR. (REMAINING WORK)

SCHEDULE B

NAME OF WORK:- ADP 159 / 255 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL(2007-08 PROG:)

Description Measurement Quantity Rate Unit i Amount

icavation in foundation of building bridge & other structure including deg belling, dressing refilling,
bund structure with excavated earth watering and ramming lead up to 5" feet (b) in ordinary soil

.. No.18-P04)

383 | 317625 {%0Cf 1,217

sment concrete brick or stone ballast 1-% to 2" gauge (b) ratio 1:4:8. (S.1.No: 4/(b)P-15)
105 9416.28 ! %Cft 9,887

|-

Fcca brick work in foundation & plinth (e Cement Sand Mortar 1:6.(S.1.No:4(e) /P-20+21)
Bewosumia
N i | " {311 | 11948.36 | %CRt| 37,159

!

Iemfc:rcsed Cement Concrete work including all labour and material except the cost of steel rein

gmation and its labour for bending and binding which will be paid separately. This rate also includes all

ids of forms moulds lifting shuttering curing rendering and finishing the exposed surface( including

reening and washing of shingle) (A) R.C work in roof slabs, beams columns rafts lintels and other
tural members laid position complete in all respect (1) Ratio 1:2:4.(S.1.NO:6 (a) /P-16)

1 Pl ; ; { 3566 | 337.00 {P.Cft{ 1,201,742
_ ion of Mild steel reinforcement for cement concrete including cutting, bending laying in posmon
ing joints & fastening including the cost of binding wire (also include removal of rust).
.NO.8(b)/P-17)

# P i { { 175.12 ] 5001.70 {P.Cwti 875,808

: brick work Ground Floor (e) Cement Sand Mortar 1:6. (S.I.NO:5(e) /P-21).

} i 3862 | 12674.30 | %Cft| 489,481
cfmq & Fixing P/F G.I frame choukhats of size 7"x2" or 4 % * 3" for Door using 20 gauge G.| sheet
ding welded hinges and fixing at site with necessary holds fasts filling with cement sand slurry of

1'6 & repairing the jambs. The cost also include all carriage tools and plants used making and
(S.1.NO:29/P-93)

1
[
i
‘

i 288 | 22890 |P.Rft] 66,017

R
e

Toviding & Fixing PIF G| frame choukhats of size 7"x2" or 4 ¥2* 3" for window using 20 gauge G.1
wet including welded hinges and fixing at site with necessary holds fasts filling with cement sand
of ratio:1.€ & repairing the jambs. The cost also include all carriage tools and plants used making

B fixing (S.1.NO: ”BIP 93;

| 517.00 { 240.50 |P.Rft} 124,339

.

pviding and fixing iron steel grill using solid square bars of size 1/2"X1/2"placed at 4" i/c and frame of
fron Patt) of 3/4" x 3/4" ilc circle shape at 1-0 apart equivalent fitted with screw, or pins i/c painting 3

pats with 1st coat of red oxide paint etc. (S.1.NO/30-P-94)

................... il
| P 691 | 19416 |P.Sft! 134,238
sment plasler »‘d up to 12" height 1/2" thick.(S.I.NO:11( b)/P-52) "

15238 | 2206.60 | %Sfti 336,242

e ————————— -

ent plaster 1:4 upto 12" height 3/8" thick.(S.1.NO:11/(a)-P-52)

-.- As item No:10 Cement Plaster 1523\ 2197.52 | %Sft{ 334,858
; Assi r%’gineor
ssis [+ :
ﬁTR ACTOF B EMNGINEER Education Works Sub-Division
wigtant Lnyine™ £DUC 'O FWORKS NIVISION oL Naf

Bic Health Erge: 7 SANDO ALLAHYAR.




-—

Description

H
i
1
L]
i

Measurement

Quantity Rate Unit | Amount

ement plaster 1:4 up to 12" height 3/4” thick. (S...NO:11( ¢ )P-52)

158 3015.76 | %Sft; 4,765

3.1.NO:35/P-55)

Xtra labour rate for making cement plaster pattas / bend around straight or curved opening and around
figes of roof slabs width not less than 6" with fine finishing as directed by the Engineer incharge.

316 19.36 | P.Rft 6,118

roviding and laying 3" thick topping cement concrete 1:2:4 including surface finishing and dividing into

anels (S. |. No. 16 P-42)

]
'
]
]
'

REES—

4525 | 4411.82 | %Sft} 199,635

faking Notice board With Cement (S.I.NO:1/P-95).

200.0 58.11 | P.Sft; 11,622

lement concrete plain
Ereening and washing at stone

1:2:4 including placing compacting finishing and curing complete (including
aggregare without shuttering (S.1.NO:5 (1) /P-16)

689 i 1442925 %Sft; 99418

G.Total 3,932,635
Geh: & Ds. 3>F3 ¥R (2 Yo/ AboVL
7 Shest\ Lo aaou Lot [ Ao
Ny O B
7 eONTRP XY ._
O N e
A ) et
AN/
5 12 -2

me T P T o T 4 2 e 7.3 305t s




FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the —Agreementl) made on the 12

day of mwenty 2007 between Executive Engineer Education Works Division

Tando Allahyar (hereinafter called the —Procuring Agencyl) of the one part and
Mg muhswmrna®  (hereinafter called the —Contractorl) of the other part.

WHEIEAS the Executive Engineer Education Works Division Tando Allahyar is desirous that
certain Works, viz {Bms: @p2l N sh uld be executed by the Contractor and has accepted a
Bid by the Contractor for the %ﬁou and completion of such Works and the remedying of
any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

- 2 \&The following documents after incorporating addenda, if any except those parts relating
to Instructions to Bidders, shall be deemed to form and be read and construed as part of
this Agreement, viz:

ta) The Letter of Acceptance;
) “The completed Form of Bid along with Schedules to Bid;
Conditions of Contract & Contract Data;
ﬁ-' The priced Schedule of Prices/Bill of quantities (BoQ);
e The Spemf cations; and

[(f) The Drawings

J 2

-'cbri's'ide'fati'on of the payments to be made by the Executive Engineer Education
Works Division Tando Allahyar to the Contractor as hereinafter mentioned, the
#1| Contractor hereby covenants with the Executive Engineer Education Works Division
Tando Allahyar to execute and completc the Works and remedy defects therein in

m The Executive Engineer Bducation Works Division Tando Allahyar hereby covenants to
i“’: ,pay the Com.ractor. in conmdemt:on of the execunon and complcnon of the Works as

\ Executive Engine.
~ Education Works Division
Tando Allahyar

SPECIAL
ADHESIVE

=01 -




IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be
executed on the day, month and year first before written in accordance with their respective

laws.

)\ 2/

Signature of the Contactor

(Seal)

Signed, Sealed and Delivered in the presence of:

Fateh Muhammad Mallah
Proprietor e | 8
Al-Fateh Construction Co:\
Hyderabad.

WiNa T\ 254 eofisen st
QQ_Q«"}V‘I"I\—%—-J e,

(Name, Title and Address)

Witness:

[_9} . Yo f\;

ontractor|

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk

Signature o

ERcCL TV, ZY

(SéaPys» 7 WORKS DIVISION
TANDO ALLAHYAR.

A
ol
iy
M/s Ahdiiaarak Maliah

Govk: Conifroeral
Witsigas Prop: bt Rezzuk aiah

-, 532520 cnY Q0% erbred

(Name, Title and Address)

Executive Engilteer
Education Works Division

Tando Allalyar
= e
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OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD

NEAR GYMKHANA TANDO ALLAHYAR.
NO: XENQEWD?/TAYFT.CIG-SSI f) [ OF 2017, Tando Allahyar, Dated: 20 -01-2017

Tel # 022-2763018
To,

M/s Nawab Baloch Construction Co.,
Government Contractor,
Bungalow No. B-132, Shahbaz Town,
Near Honda Showroom,
Qasimabad, Hyderabad.

LETTER OF AWARD

Subject: ADP _NO. 255 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL & HIGH TO
HIGHER SECONDARY SCHOOL (2007-08 PROGRAMME) (05 UNITS) @ GBHS BUKERA
SHARIF (BALANCE WORK)

Reference: Your Bid for subjected work Dated: 07-12-2016

Your offer of total bid price for the above work at Rs. 8,232,538 (In Words: Eight Million
Two Hundred Thirty Two Thousand & Five Hundred Thirty Eight) only @ Part-A (Civil) 7.65% above
on schedule item, 10.00% above on Fabrication, 20.00% below on Marble/Tiles & Non Schedule Item
Rs. 1,432,945/ in accordance with the schedule of rates enforced from 12" July, 2012 has been approved
by the Chief Engineer Education Works, Hyderabad vide No. . CE/EW/Tech:Br:/ADP-255 GBHS Bukera
Sharif (B/W)/407(A) dated 16-12-2016.

2 You are therefore, requested to start the work within 10 (Ten) days of the issue of this award
letter under the supervision of Assistant Engineer Education Works Sub-Division Tando Allahyar.

3. You are also requested to supply this office a copy Partnership Deed/Registration Deed
of the firm and Power of Attorney in the name of any employee of the firm, to whom you authorize to sign
bills receive payment and obtain instruction in respect of this work.

4, The stipulated time of completion (18) months.

The receipt of this letter may pleased be acknowledged.

IT SHOULD ALSO BE NOTED THAT:-

1) No premium will be allowed on any items outside the schedule of rates 2012 (Buildings)
or based on Market Rates.

ii) No cartage of any kind of material will be paid separately.
1) Only Bholari quarry sand will be used in all items involving use of cement.

iv) Contractor will be responsible for safe custody of all dismantled material (if any) till it is
handed over by him to the authorized person.

Executive Engineer
Education Works Division
Tando Allahyar
Copy forwarded for information to:
Yndz‘;PPRA Karachi.
2. The Assistant Engineer Education Works Sub-Division Tando Allahyar. He should

intimate actual date of start of the work and also submit fortnight| ess Report.
3. Office Work File.

—

Executive
tyucation Works D
‘Tando Allahyar



. OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD
NEAR GYMKHANA TANDO ALLAHYAR.
NO: XEN(EWD)/TAY/T.C/IG-55/ | OF 2016, Tando Allahyar, Dated: /8 - @$-201§

Tel # 022-2763018
SAY NO TO CORRUPTION

To,
M/s Nawab Baloch Construction Co.,
Government Contractor,
Bungalow No. B-132, Shahbaz Town,
Near Honda Showroom,
Qasimabad, Hyderabad.

Subject: LETTER OF ACCEPTANCE.

Reference: This office NIT No. XEN(EWD)/TAY/TC/G-55/512 dated 14-11-2016

Your bid offer Rs. 8,232,538 (In Words: Eight Million Two Hundred Thirty Two
Thousand & Five Hundred Thirty Eight) only for the work of ADP NO. 255 UP GRADATION OF
MIDDLE SCHOOL TO HIGH SCHOOL & HIGH TO HIGHER SECONDARY SCHOOL (2007-08
PROGRAMME) (05 UNITS) @ GBHS BUKERA SHARIF (BALANCE WORK) is declared lowest
evaluated bid by procurement committee and is also approved by Competent Authority i.e. Chief
Engineer Education Works, Hyderabad vide No. CE/EW/Tech:Br:/ADP-255 GBHS Bukera
Sharif (B/W)/407(A) dated 16-12-2016.

You are therefore, requested for formal agreement with Executive Engineer
Education Works Division Tando Allahyar dully stamped at the rate of 0.30% of your bid price
within seven (07) days. Form of Contract Agreement is attached herewith.

\()“

Executive Engineer
cation Works Division
.\ {Tando Allahyar
Copy is forwarded for information to: @ \

1. Office work file

Executive Engineer
cation Works Division
@ oJando Allahyar




No: CE/EW/Tech: Br:/ADP-255 GBHS Bukera Sharif (B/W)/ L\"}\\y
Office of CHIEF ENGINEER, EDUCATION WORKS,

. ! e HYDERABAD DATED: \& ~. 3 g
/ To

{ - L 4

' I'he Superintending Engineer,
Education Works Circle,
Hyderabad.

SUBJECT:  ADP-255 UP-GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOLS & HIGH SCHOOL
TO HIGHER SECONDARY SCHOOLS (2007-08 PROGRAMME) (05-UNITS) @ GBS
BUKERA SHARIF (BALANCE WORK) TALUKA & DISTRICT TANDO ALLAHYAR.
Reference ;- Your office letter No.SE/EWCH/B&A/1407 Dated: 15.12.2016.

L4
Ihe lowest rate  premium Part “A" Civil work  Rs. 7.65% Above on schedule Item, Rs. 10.00%
Above on Fabrication Rs. 20.00% Below on Schedule Item (Marble/Tiles) & Non Schedule item Rs. 1,432,945/~
quoted by M/s: NAWAB BALOCH CONSTRUCTION CO, Government Contractor for the work under subject as
recommended by you vide your letter cited as above is here by approved, for Rs. 8,232,536/~ (Rupees Eight Million
Two Hundred Thirty Two Thousand Five Hundred Thirty Six) only.

| In case of any variation between provision of schedule “B™ as per accepted tenders and technically sanctioned
detailed working estimate, the execution of work shall be regulated in accordance with the provision as per technically
sanctioned working estimate,

v ; : 4
2 A programme of work may be chalked out in concurrence with the contractor and acted upon strictly

fd

Any excess work /excess payment beyond the funds available with Executive Engineer. il made will be
the total responsibility of concerned Executive Engineer, who will make the payment over and above

funds.
4 This approval and acceptance is subject to the following conditions :-

a) No premium shall be allowed on non-schedule items.

b) No separate payment for carriages of materials shall be made, premium quoted by the contractor covers
the cost of carriage of buildings material involved

c) All materials required for construction shall be procured & brought at site by contractor at his own
cost from approved source.

d) No payment of extra items shall be made unless written order is given to contractor by the

: Divisional Officer for execution of the extra items and approved by the competent authority.

¢) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest
orders of competent authority in this regard.

f II the use of sulphate resistant cement is required the Government Contractor should have to

provide the same and shall be paid the difference of cost of ordinary cement with sulphate resistance
cement and no premium over difference in cost shall be paid.

g) Steel frees from all Kinds of rust and cement free from all impurities. Which confirm 1o the Britsh
Standard specification shall only be allowed in use.

h) All reinforced cement concrete work shall be mechanically vibrated so as o have minimum
compressive strength of 3000 Ibs per sq: inch.

i Sand from only approved quarry shall be used in all items involving use ol cement, pit sand shall
notbe allowed 1o be used.

i Sweet & Platable water only shall have to be used in construction work, which is to be arranged by
the contractor,

k) This approval is subject to compliance of all conditions laid down in the SPPRA rules 2010.

All the 03 (Three) Tenders documents received with your letters as per reference are returned
herewith in oniginal geceipt of the same may please be acknowledged. However attested Photostat copics may please be

7,

supplied 1o this otfice for office record.
Pl

D.A/As above.
03 (Three) Tenders documents.

\

L)
(EN(&FAR]DUI)INN SIpDIQU
' g CHIEF ENGINEER,
EDUCATION WORKS
HYDERABAD
Copy forwarded for information to :- \l\“
| The Executive Engineer, Education Works Division Tando Allahyar.

= ' CHIEF ENGINEER,
FIMICATION WIOIRK S




NIT No. : XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016

B - Method and procedure of Procurement: Open Competitive Bidding (National / International)
' Competitive Bidding) Single Stage - One Envelope

Description of work: ADP NO. 255 UP GRADATION OF MIDDLE SCHOOL
HIGH SCHOOL & HIGH TO HIGHER SECONDARY
SCHOOL (2007-08 PROGRAMME) (05 UNITS) (@ GBH

BUKERA SHARIF (BALANCE WORK)

Name of Bidders: M/s Nawab Baloch Construction Co.

BIDDER’S ELIGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria

S. | Eligibility / Qualification M5 Nawab Mis KRokkar | wue cutvem Electric
No. Criteria Butech Brether Services
Construction Co. | Construction Co.

o1, chi‘s‘l'ratiqn with PEC (if Yes Yes Yes
applicable)

02. | NTN No. Yes Yes Yes

. | Registration with Sindh 2

2 Revenue Board (SRB) b e Yes
Qualification Criteria

04. | Turnover of at least two years Yes Yes Yes

05. Required Bid Security is Ves Yes o
attached
Bid is signed, named and

06. stamped ?y the aulhorized’ Yes Yes Yes
person of the firm along-with
authorization latter
Contractor submitted the

07. | affidavit that he has been never Yes Yes Yes
blacklisted.
Qualified / Disqualified Qualified Qualified Qualified

Note: The procuring agency may modify the criteria as per their requirements.

‘\
{Member) \{Mc r)
(Engr: Nisar Alimed Memon) (Engr: Abdul Nasir Soomro)
Assistant Engineer Assistant Engineer (Local Government)
Education Works Sub-Division Public Health Engineering

Tando Allahyar Tando Allahyar

(Chai

(Engr: hrf ha

g‘cutive Engineer
Educttion Works Division

Tando Allahyar




Comp: No. 5

COMPARATIVE STATEMENT

(1) Name of Work: ADP NO. 255 UP GRADATION OF MIDDLE SCHOOL TO
HIGH SCHOOL & HIGH TO HIGHER SECONDARY
SCHOOL (2007-08 PROGRAMME) (05 UNITS) @ GBHS

BUKERA SHARIF (BALANCE WORK).

(i1) Date of Issue of tender: 06-12-2016

(iii) Date of Opening of tender: 07-12-2016

(iv) Estimate Cost: 8,200,000/-

(v) Earnest Money: 2%

(vi) Time for Completion: 18 Months

NS( } Name of Contractor / Firm P::-t:Quoted By EEChpI;‘:-:“B

(i) 7.65% above
: s . (ii) 20.00% below
I M/s Nawab Baloch Construction Co. (iif) 10.00% above =

(iv) Rate Quoted

(i) 8.90% above
RS ; e (ii) 20.00% below )
M/s Khokhar Brothers Construction Co. (iii) 10.00% above

(iv) Rate Quoted

(]

(i) 10,50% above
. TN (ii) 20.00% below )
M/s Saleem Electric Services (iii) 10.00% above

(iv) Rate Quoted

LW

The rate quoted by M/s Nawab Baloch Construction Co. Government Contractor(s) @
7.65% above on Cost of S.I (Expect Marble & Iron Items), 20.00% Below on Cost of S. I (Marble Items),
10.00% above on Cost of S. | (Iron Items) and Rate quoted by Contractor for “Part-A” is found lowest,
hence recommended for favour of approval, orders are requested whether work may be let-out to the lowest

bidder. \»

\
v.\
emb (Member)
(Engr: Nisar Altmed Memaon) (Engr: Abdul Nasir Soomro)
Assistant Engineer Assistant Engineer (Local Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar Tando Allahyar

(Cha, )
(En%rshud Ahm, femon)
/Executive Engineer
,cal'iou Works Division
Tando Allahyar
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BID EVALUATION REPORT

1. Na:ae of Procuring Agency: Executive Engineer Education Works Div:. ion Tando Allahy

2. Tender Reference No: XEN(EWD)/TAY/TC/G-55/512 dated: "1-11-2016
3. Tender Description/Name of work/item: ADP NO. 255 UP GRADATION OF 3:’DDLE SCHOO

HIGH SCHOOL & HIGH TO HIGHI : SECONDARY
SCHOOL (2007-08 PROGRAMME) (¢ i UNITS) @ GB
PV ERS TUPRTE (BALANCE WORK)

4. Method of Procurement: Single Stage - One Envelope
3. Tender Published: SPPRA ID No. 305006
Print & Flectronic Media Awami Awaz_(Sindhi), Jung (Urdu) aid Express Tribu

(English) dated 18-11-16
(SPPEA ID No. & News papers names with dates) & Other Newspapers

6. Total Bid documents Sold; 03 Nos.

7. Total Bids Received: 03 Nos.

8. Technical Bid Opening date: (if applicable) N.A
(Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N.A

10. Bid(s) Rejected: NIL

I 1. Financial Bid Opening date: 07-12-2016

12. Bid Evaluation Report:

i o “ost offered by the | Ranking Comparison Reasor: for
Jame of Firm or Bidder Bidder in terms | with Estimated | accepicice/ | Remarl
of cost cost rejection
| 1 2 3 4 5 6
M/s Nawab Baloch Construction I® Savings :
Co. , Rs. 8.232,538/- Lowest Rs. 41,479/- Low "_5t
5 _— . 1 od Excess b
2. | M/s Khokhar Brothers Construction Rs. 8,285,933/ 2 Rs. 11,916/- High« st
. S zlectric 2 . ’ wd Excess ohes
M/s Saleem Electric Services Rs. 8,354,279/ 3 Rs. 80,262/- Highest
<
‘\\:’ A d .‘f
S —
hiember) [Merkber)
(Engr: Nisar Alumed Memon) (Engr: Abdul Nasir *omro)
Assistant Engineer Assistant Engineer (Local ijovernment)
Education Works Sub-Division Public Health Enginee.ing
Tando Allahyar - Tando Allahyar
(Engr: Iryhad Altm emon)

_£Executive Engineer
Edutation Works Division
Tando Allahyar




Name of Scheme:-

NIT Reference No.

-«

@

ADP NO. 255 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL & HIGH TO HIGHER SECONDARY

COMPARATIVE STATEMENT

SCHOOL (2007-08 PROGRAMME) (05 UNITS) @ GBHS BUKERA SHARIF (BALANCE WORK)
XEN(EWD)VTC/G-85/512 Dated: 14-11-2016

Bid Submission Date 06-12-2016 AT 2:00 P.M Time Completion period: 18-Months
Bid Opening Date 07-12-2016 AT 3:00 P,M Estimated Cost: 8.200 (M) R

As Per Estimate Rate Quoted by Consiracios - ___I
M/s Nawab Bzaloch Constructica Co. M/s Khokhar Brother Construction Co. M/s Saieens Electiie Services
Part "A" (Civil) Part "A" (Civil) Part "A" (Civil) Part "A" (Civil) ]
1 fr:s': ;)ll;Su;sl}(Exept Marble & 4271,625 . f.-:’;: ?l!;i’l)(l:'.iepl Marble & 4,271,629V in::::lsr.:i_!?‘ Marbls 4.271,629 ia::::ls‘;::szpt Marble 4,271,629
2 |Costof S. I (Marble Items) 307,276 1.65%|nhu\«e s 326,780 ¥ S.W%Inbovc 380,175 llJ.SI]%]nbnve 448,521
3 |CostofS.1 (Iron Items) 1,777,603 Sub-Total 4,598,409 7~ Sub-Total 4,651,804 Sub-Total 4,720,150
4 |Add 10% above on S, No. 03 177,760  |Cost of S. I (Marble Items) 307,276 - |Cost of S. I (Marble Items) 307,276 Cost ofS.‘_} {Marble Items) 307,276 ]
5 |Deduct 20% above on S. No. 02 61,455 . 20.00%|below~ 61,455 20.00%|below 61,455 20.00%|below 61,455
6 |Cost of Non Schedule Ttem 1,432,945 Sub-Total 245,821 | Sub-Total 245,821 Sub-Total 245,821
7 |Cost of Carriage of Material 368,259 |Costof S. 1 (Iron Items) 1,777,603 + |Cost of S. I (Iron Items) 1,777,603  |Costof 8.1 (Iron Items) 1,777,603
8 Total| 8,274,017 10.00%|above. - 177,760 ° 10.00%|above 177,760 10.00%above 177,760
Sub-Total 1,955,363 v Sub-Total 1,955,363 Sub-Total 1,955,363
Cost of Non Schedule Item . 1,432,945 V| Cost of Non Schedule Item 1,432,945 Cast of Non Schedule Item 1,432,945
Total 8,232,538 7 Total 8,285,933 Total 8,354,279
Part "B" (W/S & S/F) Part "B" (W/S & S/F) Part "B" (W/S & S/F) Part "B" (W/S & S/F)
9 |CostofS.1(Exept G. I Pipe) 0 Cost of S. I (Exept G. I Pipe) 0 Cost of S. I (Exept G. I Pipe) 0 Cast of S. I (Exept G. 1 Pipe) 0
10 |Add 05% above on S. No. 09 0 0.00%|above 0 0.00%]|above 0 0.00 %]ubcve 0
11 |Cost of G. 1 Pipe 0 Sub-Total 1] Sub-Total 0 Sub-Total 0
12 |Add 15% above on S. No. 11 0 Cost of G. I Pipe 0 Cost of G. I Pipe 0 Cost of G. I Pipe 0
13 _[Cost of Non Schedule Item 0 0.00%above 0 0.00%{above 0 0.00%|above 0
14 Total| 0 Sub-Total 0 Sub-Total 0 Sub-Total 0
15 Total Part "A" + "B"| 8,274,017 | Cost of Non Schedule Item 0 Cost of Non Schedule Ttem 0 Cost of Non Schedule Item 0
16 |Contingency Lump sum 12,848 Total Part "B" 0 Total Part "B" 0 Total Part "B" 0
Grand Total| 8,286,865 Grand Total 8,232,538 Grand Total 8,285,933 Grand Total 8,354,279
Say in Million 8.287/ 8.233 « 8.286 8.354
Thereis S. I (Expect Marble & Iron Items) 7.65% - above, S. T (Marble Items) 20.00% /below and S. I (Iron Items) 10.00% ShpResonIes {432,945

\

1

Thereis S. I (Expect G. I Pipe)

P

(Engr: Nisar Ahmed Memon)
Assistant Engineer
Education Works Sub-Division

Tando Allahvar

0.00%

Rate Quoted by the Contractor

‘/\A/Q/ {'\ ’/\
2
(Engr: Afrdul Nasir Soomro)

nhovc?&-l (G.1Pipe) ,
M/s Nawab Baloch Construction Co.

0.00%

Assistant Engineer (Local Government)
Public Health Engineering

’)/-\\ \ / Trandn Allnhunr

& Nea 81

above for W/S & S/F

which is well within the PC-I Cost may please be apnroved

0
!@ Executive Engineer

“Education Works Division

R T T TN e—




FINANCIAL REVIEW 1‘(\ . -

ADP NO. 255 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL & HIGH TO HIGHER .S'ECO.-\"DARY.SL i
(2007-08 PROGRAMME) (05 UNITS) @ GBHS BUKERA SHARIF (BALANCE WORK)

Name of Work:-

| | As Per Estimate I As Per Bid i
Name of i . i i Premium above / below i i i i i i i i - | i i
| Contractor Fomos:-eens i Schedule | as per T.S (Febrication, | Total 1 Costof | S 'Et::lnule i Technical | Schedule | Ratequoted by | Amount of | S‘I‘:o; I': Bid Cost ! Saving | Koty
| ! ! Item | Glazed Tile & WS & | | Carriage | Lh i | Sanction | Ttem |  Contractor | premium | L![:mu €1 PN Excess |
H : ' S/F) : - - = : y " : ‘ + : i
T e—— i T . Sp—. R . S S—— ! SS—— Lo [ S S S O
i Civil | 14271629; Atpar ; 4271629 | 4271629 1368259, 1432945, 6072833 ; 4271629 . 7.65%  abovei 326780 11432945, 6031354, | —
M»’; T‘:;ab | Febrication | 1777603 | 10%abave | 177760 | 1955363 | 0 1 171955363 1 1777603 110.00% abovel 177760 1~ 0 11955363 T
a - — o — i — — - — - — - J—-——-:-—--—l ————— e - - — - — e — - — ‘-—-D_?-*.ﬁ"‘-—--_ -_--T-‘ ..... ]__:__...h. ----- — - — - —
t Marble | 307276 | 20%below ; 4 . 24582 s 0 3 v 245821 | 2 + 20.00% 2 s v 245821 :
A |‘»\Ts'a."iﬁ:',:._"')0_7‘?i| _____ .. 81455 o 245821 4 0 doe—ee —y.235821 | 307276 120.00% below; 61455 ; 0, 245821 , -
Co. | Gapipe 40 | 0%above 0 ; 0 r o Y 0 % o | 0 1 0.00% above! O ! 0 : 0 ! !
__________ " Gappe 10 Tismaone] "0 17 "0 o T T 0 T T000% sbovel "0 — 10”170 T T T
Total | | | 8274017 | | | | [ 8232538 | 41479 | Seving
_______________________________________________ — s — i —— i —— —— e —— - ——— — i — i —— ——— i —— i ——— . — i — —
| Cwil _[4271629] Atpar | 4271629 | 4271629 368259 1432945 6072833 | 4271629 | 8.90% abovej 380175 [1432945 6084749 1 S—
M/s Khokhar + Febrication 117776031 10%above | 177760 : 1955363 : 0 & 0 11955363 : 1777603 :10.00% above: 177760 : 0 1 1955363 : :
fromae e e e e e b s s S e s frmatmn e e jse=s e jae s - S
Brother ‘ Marble 307276 : 20% bclo:; 61455 + 245821 _ 0 i 0 B 245821 ! 307276 _LEU.GO% below: 61453 s 0 £ 245821 ‘¢ 3
T GO WA R R ] - T h e o | T e s o T e e g e T A T e A T TR St~ W e | e A
et O ool 0 1 o L oo 1 o 1 0 1 0 looow eovel o0 1 0 | 0 . 4 .|
| G.IPipe 0 | 18%sbove | 0 | 0 | 0 1 0 | 0 | 0 1 0.00% above| 0 10 _.0 T
Total : : \ 8274017 : : ; ' 285933 1 11916 | Excess
P ...c. B Gy oy B SR SRS 1l Lt R ;IO S S— i e A el
' Civil 142716291 At par V4271629 427]_629 1 3682591 1432945 u_6_0_??:8_31 -_i’l_?_li?.?_ h I_U_.ﬁ]‘:/(: above: 448521 | 145‘:2%?{21_5_3_0_9_5_-'_ _____ _+ _____ _]
 Febrication 117776031 10% sbove : 177760 ™ oss363 1 0 1 0 11955363 11777603 110.00% above: 177760 | 0 \1osssess 1 |
VS SACEm | Marble | 307276 | 20%below| 61455 | 245821 |0 1 0 | 245821 | 307276 120.00% below| 61455 | _ 0_ | 245821 | i 1
VWRESFERD 1 % meer r T A = ey e e e — R T e i ety s i
o ol T P . 0 . 1.8 (.9 4.0 ;.. 9 _(000% sbovey O y O 4 0 4 .. . S
i GlPipe | 0 | 15%above, 0 ; 0 I I - | g . 0 ! 0.00% above, 0 FOE ¢ - i
...................................................................... R T e ity St
Total T 1 8274017 | ; : : 8354279 1 -80262 | Exces
There is Part-A; - S. | (Except Tile & Iron Sheet) 7.65% above, S. | (Iron Items) 10.00% above, S. | (Tile ltems) 20.00% below & Non S. | 1,432,945
Part-B: - S. | (W/S Item Expect drainage) 0.00% above, S. | (Drainage ltems) 0.00% above.
Cost of Non schedule Items 0 quoted by the Contractor which is well within the sanctioned cost may please be apprové

C)j -t

41sionarhccnums O%E‘er ";fm @ gl %

Education Works Division Ir-" Education Warks Division
Tando Allahyar I — Tando Allahyar




NIT #05

Issued to M7 /Ms. NOwsod Bufoueh p s #- (0.

Government Contractor & Charge Rs. '—.?a:nf,
Vide DR No.__ 70 dated _6 J/2]>7.

Ex; redr
cation Works Division
Tando Allahyar

Bidding Documents and Condition of Contract issued for the work ADP NO. 255 UP_GRADATION OF
MIDDLE SCHOOL TO HIGH SCHOOL & HIGH TO HIGHER SECONDARY SCHOOL (2007-08 PROGRAMME) (05
INITS) (@ GBHS BUKERA SHARIF (BALANCE WORK) .

I[/We hereby submit bid for the execution, for the Executive Engineer Education Works
ereinbefore) and hereinafter referred to as “Procuring Agency” of the work

DivisiprTs
: f'cd in the underg‘wn en e‘qmrandum within the time specified in each Memorandum at
Ps rt-A )_ﬂ_g_g_ ; o gabuve / belows Part-B - % above /below the
eslima d’fgchedl e]r enge e Schedule ‘B’ & Part-C — (Memorandum
show ) -ﬁ,’ s put and in accordance in all respect with the specification, design,
=
drawingreferreda @ Coriditi tract mentioned :n Bidding Documents.
A e s 9)
MEMORANDUM
A) General Description: GBHS Buekra Shanf(mﬁ vsvork)
B) Estimated Cost: Rs.  8,200,000/-
C) Bid Security Rs. 2%
D) Retention Money : Rs. 4%
E) Income Tax, Rs. 7.5%
to be deducted from bills:
F) Time allowed for completion of the work is (18) Months.

Tando Allahyar

CONTRACTOR'S UNDERTAKING

I/We offered the above rates after taking into consideration all the terms and conditions
mentioned in Bidding Documents to fill up, and complete the Printed Bidding Document forms
so as to complete the Agreement. In case of failure the Procuring Agency will be at liberty to
take action against me/us as per Condition of Contract. 1 /we have enclosed a

Call Deposit No. /878820 dated 06//71'»/5 Amount = /65,
Bank ALophare Benk Auko Bhm :eooc’ 87 .

L

r
!}m{mfm r/ ‘\ l" \
[ Education Works vision

i i T

: .Y‘~ m'r
-\-‘u

CQ'!C?I;UI. »mr- ;'.-.v".- (fi 4
‘? Sty AN g e y l}"{c ,r:*.,—-'




SCHEDULE - A TO BID

f SCHEDULE OF PRICES —SUMMARY OF BID PRICES

' Bill No. Description Total Amount (Rs)
| (A) Building Work 9’13 'z.-';'"l‘., Q

1 Civil works

2 Internal sanitary and water supply
3 Electrification
4

5

External Development works
Miscellaneous Items

| Total Bid Price

| (In words). E-‘akh*.{-wv L}c& M s ‘b\v\w.dﬂ;; 31228 3'83-2'\
Rives bumotvak £Th: Je&u .,,,% es;;s

Assf‘.‘;'
E__-;ucﬂ!iuf;'

‘\ — =._7
P
4'{ .

| PRy il
., .~ J e o g

[Contractor] Executi ifeers
Education Works Iivfsz'on
Tando Allahyar
Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk - I8

| _




SCHEDULE - A TO BID

SCHEDULE OF PRICES
1
| Item No.‘l Description Quantity | Unit Rate(Rs) | Total Amount (Rs)
] |'I. (Civil works) -
. 321252
3
II.Internal sanitary and water
supply.
Lk
5
s
\ [11. Electrification.
1.
| 2.
| 3.
| [V. External Development
. works.
Ja
2.
3
V. Miscellaneous Items
1.
E |

[ Total (to be carried to Summary of Bid
| Price) Add/ Deduct the percentage quoted
| above/below on the prices of items ba%
| on Composite Schedule of Rates. \

N
o2
rJ
W
t\J
v,
L

‘\ 3
AssistanyEnyineer

' i '}NU”‘S",
r"Lf‘a{ onWR tany sl

17

"“ D,v[,l"?f'

[Contractor]
. \ e Education Works Division
LMo Tando Allahyar
Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk -29-




. SCHEDULE B.

OF WORK:- ADP 162/ 255 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL& HIGH TO HIGHER SECONDARY
SCHOOL (2007-08 PROGOGRAMME) @ GBHS BUKERA SHARIF TALUKAS DISTRICT TANDO ALLAHYAR

éé:éé;r-prfon £ ' Measurement | Qty | i i Rate | Unit | Amount

ation in foundation of building bridge & other structure including deg belling, dressing refilling, around structure with
ated earth watering and ramming lead up to 5" feet (b) in ordinary soil (S.1.No.18-P04)

i F 1 P {1 4999 | 3176.25 {%0.CFT, 15878

nt concrete brick or stone ballast 1-% to 2" gauge (b) ratio 1:5:10. (S.1.No: 4/(b)P-15)
i 1541 | 8694.95

%CFT 133989

SR

1 brick work in foundation & plinth in (e Cement Sand Mortar 1:6.(S.|.No:4(e) /P-20+21)
| | 895 | 11948.36 ! %CFT! 106938

PRS-

orced Cement Concrete work including all labour and material except the cost of steel rein formation and its labour
:nding and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering
g rendering and finishing the exposed surface( including screening and washing of shingle) (A) R.C work in roof

5, beams columns rafts lintels and other structural members laid position complete in all respect (n

21:2:4.(S1NO'6 (a)() /P-16)

] P ]
L) . ]

. L] )

'

3390 337.00 ;Per.Cft; 1142430

_-.-'-..__

+..-a
| i i 2247 349.10 ;Per.Cft 784428

] ] '
. - — i L

T WU N T——

f
:
i
]
I
T
]
'
]
i
¢
[
]
i

rication of Mild steel reinforcement for cement concrete including cutting, bending laying in position making joints &
ening including the cost of binding wire (also include removal of rust). (S..NO:8(b)/P-17)

R BARS | 5 = 301.98 | 5001.70 | P.Cwt| 1510413
ing walering & ramming earth in floor with surplus earth from foundation lead up to one chain lift up to 5"Feet
LNO:21/P-5).

] ]
[ Il
' i

1]

i 3333 1512.50 [%0.CFT; 5041
ling watering & ramming earth under floor with new earth (excavted fiom outside) lead upto one chain
d lift upto 5°ft .(S.1.NO:22/P-4 ).

t 1787 3630.00 | %0.Cft 6487

ke

Jpplying & Filling sand Under floor and plugging in walls .(S.1.NO:29P/26)

.............. ——— T
l
]
]
J

|
acca brick work Ground Floor (e) Cement Sand Mortar 1:6. (S..NO:5(e) /P-21).

T——

447 1141.25 | %CFT ::r 5101

o i
==y

H
'

P F e ———

1628 12674.36 | %Cft 206339

B Lo e -

el o o

MBS

1850 13112.99 | %Cft 255703

“roviding & Fixing G.l frame choukhats of size 7°x2" or 4 % " 3" for window using 20 gauge G.| sheet including welded
nges and fixing at site with necessary holds fasts filling with cement sand slurry of ratio:1:6 & repairing the jambs. The
cost also include all carriage tools and plants used making and fixing (S.1.NO:28/P-93)

522 240.50 P.R 125541

o
_ AssisthnNE nyineer
Fducation Works * . 75 islon
fando Ayl 4F




1

'n

Unit §

Amount

T i) T
] L] '

Measurement

iQy

L == =

Rate E

Description S

]-I-l';é & Fixing G.1 frame choukhats of size 7°x2" or 4 % " 3" for Door usmg 20 gauge G.| sheet including welded
s and fixing at site with necessary holds fasts filling with cement sand slurry of ratio:1:6 & repairing the jambs. The

iIso include all carriage tools and plants used making and fixing (S.1.NO:29/P-93)

126

228.90 P.

Rft

28841

ding and fixing iron steel grill using solid square bars of size 1/2"X1/2"placed at 4" i/c and frame of flat iron Patti of
¢ 3/4" ilc circle shape at 1-0 apart equivalent fitted with screw, or pins i/c painting 3 coats with 1st coat of red oxide

e.c (S..NO/30-P-94)

---- 581 | 19416 | P.Sft | 112807
ent plaster 1.6 up to 12" height 1/2" thick.(S.I.NO:13( b)/P-52)
o 11172 | 2206.60 | %Sft | 246521
ent plaster 1:4 upto 12" height 3/8" thick.(S.1.NO:11/(a)-P-52)
________ ; i 11172 | 2197.52 | %Sft | 245507
:cnt p}aster I:4 up to 12’ helght 3/4” thick. (S.I.LNO:11( ¢ )P-52)

------ P 24 3015.76 | %Sft 724

a labour rate for making cement plaster pattas / bend around straight or curved opening and around ecdges of roof
's width not less than 6" with fine finishing as directed by the Engineer incharge. (S.1.NO:35/P-55)

H——-

.

48

19.36

Per.Rft

929

------ -

=== =

T
]
]
1
]

r
1
1
)

v
L]
(]
l

240.0

58.11

P.Sft

13946

t class deodar wood with wrought joinery in door & windows etc fixed in position including choukhats hold fasts hinges,
1 tower bolts, chokes cleats handles and cords with hooks etc (deodar panelled or panelled and glazed or fully glazed

I NO7(b)/P-58),

L

' L
I3 ]
l '

I

496

902.93

P.Sft

447853

ment Concrete plain mcfudlng placmg cornpactlng ﬁnashmg and curtng complete (including screening & washing at
ne aggregate without shuttermg 1:3:6 (S.I.No:5 (H) /P-16)

585

12595.00

%Cft

73681

S-J:HEF & ﬁifﬁéni‘a thick marble tiles of approved quality & colour & shade size 8"x4" or 6"x4" in dado skirting & facing
noval / tucking of existing plaster surface etc: over 1/2" thick base of cement mortar 1:3 setting of tiles in slurry of white
ment cver mortar base including filling the joints and washing the tiles with white cement slurry, currant finishing

:aning and polishing etc: complete (S.1.NO:68/P-49)
- 622 186.04 | P.Sft | 115717
=ment Dlaster 1-6 up to 12 height 3/4 thick (S.1.NO-13( C)/P-52)
"""" P 3640 | 2590.50 | %Sft | 94204

Ihite Washing (S.1.NO:26 (C) / P-54)
T 5285 | 829.95 | %Sft | 43863
;;}-r'-:&;;-Cc-:-:'a"‘;.!-f.gl"i-al.i;t“;!};temper,(S,I,N0:23 /P-54)
e '1 ----- ' 11196 | 44275 | %Sft | 49570
Sistempering (Three Coat) (S.1.NO=24 ( C) P-54)
"""""""""""""""" 11196 | 1079.65 | %Sft | 120878
’am.mg new surface Preparing surface and painting door and windows any type (including edges) !

(5.1 NO 5 (C)(ii)/P70) . A |

&




. Description

i\ Measurement | Qly Rate Unit

i 1476 | 2116.41 | %Sft

...... -

Amount
31238

fing & laying Hala or patterns tiles glazed 6"x6"1/4" or floor wall facing required colour and pattern of style
fication jointed in white cement and pigment over a base of 1:2 grey cement mortar %" thick including washing and

of jointed with slurry of white cement and pigment in desired shape with finishing cleaning and cost of wax polish etc.
lete including cutting tiles to proper profile. (S.1.NO:61/P-48)

N 402 | 47651.56 | %Sft | 191559

;olor create jto wall surface to provide double rust and aesthetes having thickness up to % with specified color having
r fire and estimate resistance up[ to 20"height (S.I.NO:44P/56)

1
1

H 3412 6319.50 | %Sft 215621

Woood railling of any shape and design i/c bends and corners fixed in position i/c polishing complete as directed .A)
ham Wood.(S.I.NO:30 (A)/P.62)

b4
'
'
L]
[

9

e
——
-
e o e el

| 52 | 37578 |P.Sft | 19541

Total Rs 6,351,380
Non Schedule Item
7iding & Laying floor of Varona marble tiles of size b 12 x%/4" fine dressed on surface without winding set in white

ient laid over 3/4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry jointing and washing the

with slurry of white cement and pigment to match the color of tiles including curing, grinding. rubbing and polishing etc
plete l/c cutting tiles to proper profile (R.A Item) —

‘ i ] 4616 /,3\9.L‘.‘/ .Sft \'131-\“
TR | . - ; Kx_ /

\ : L\')_‘\\‘.\'Lﬁ'k-\- t:g;l‘ ‘1(61 21,09
o -
\ v anisiafh NGinane VYT E,Q;*\Q» Sy 1)

Pepa—— |

7 v s
“ gie 30’\1‘\ &R2D 7_1\571‘
R‘ . P —
\{,v r""'_
R
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1
i
|

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the —Agreementl) made on the ‘2%
day of Femevwq 200473 between Executive Engineer Education Works Division
Tando Allahydy (hereinafter called the —Procuring Agencyl) of the one part and
w5, Now s Beewbhereinafter called the —Contractorl) of the other part.
€ ens e (s

WHEREAS the Executive Engineer Education Works Division Tando Allahyar is desirous that
certain Works, viz G-8"%. auwess Shagshould be executed by the Contractor and has accepted a
Bid by the Contractor for the execution and completion of such Works and the remedying of

any defects therein.

m W this Agreement witnesseth as follows:
==

SRape iV ERReREE
wee — —

In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents after incorporating addenda, if any except those parts relating
to Instructions to Bidders, shall be deemed to form and be read and construed as part of

. >this Agreement, viz:

“(a).Fhe Letter of Acceptance;

(b).The completed Form of Bid along with Schedules to Bid;
3 (c} Conditions of Contract & Contract Data;
' (dj The priced Schedule of Prices/Bill of quantities (BoQ);
(‘e)"d'r_he Specifications; and
(f) The Drawings

La

Tn consideration of the payments to be made by the Executive Engineer Education
Works Division Tando Allahyar to the Contractor as hereinafter mentioned, the
Contractor hereby covenants with the Executive Engineer Education Works Division
Tando Allahyar to execute and complete the Works and remedy defects therein in
conformity and in all respects within the provisions of the Contract.

The Executive Engineer Education Works Division Tando Allahyar hereby covenants to
pay the Contractor;; in coitsideration-6f the~xecution and completion of the Works as
Jper provisioris: 6f the Contracyzthe Coritract Brice or such other sum as may become

a}'ab!e,;j'rjdfir'ﬂac provisions{Qg_;haE' Contract at the times and in the manner prescribed
by the disrismmrri [ v [FEEROT £3L d =

[Contractor] : d = e Beaduticl B pif el
LEducation Works Divisio
Tando Allahyar




IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be
executed on the day, month and year first before written in accordance with their respective

laws.
.

Signaturb(?f’lhe Contactor

—————— e

(Seal)

Signed, Sealed and Delivered in the presence of:

M

4
(

——— Syt 5 I
*Fateh Muhammad Mallah M/s Abdel Razzak Maliah
Wi Proprietor Govt: Contractor
e N—Fatoh Construction Co:, Witness: prop: Abdul Rezzak Mallah
*« Hyderabad.

Fde 'nuAgmmop M/l A, A/;(Mgcs.snﬂ D’J-thf ‘_ E f
,&l{? 7 /374, &1 72¢ ZECW Y Ne- C/’W’cﬁ‘é""{ @ ®mnets ol
(Name, Title and Address) (Name, Tltle and Address)

\9
g
[Contractor| Executive ifeer
Education Works Division
Tando Allahyar

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk -62 -




OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD

NEAR GYMKHANA TANDO ALLAHYAR.
NO: XEN(EWD)/TAY/T.C/G-55/ fl} OF 2016, Tando Allahyar, Dated: .0 — d#-2016

Tel # 022-2763018

To,
M/s Farooq Electric Works.,
Government Contractor,
H. No. P-285 (A) Mohalla Thamsabad,

Mirpurkhas.
LETTER OF AWARD
Subject: ADP_NO. 257 REHABILITATION OF EXISTING HIGH / HIGHER SECONDARY
SCHOOL IN SINDH (2008-09 PROGRAMME) (09 UNITS) @ GGHS MISSAN WADI
Reference: Your Bid for subjected work Dated: 07-12-2016

Your offer of total bid price for the above work at Rs. 1,484,984 (In Words: One Million
Four Hundred Eighty Four Thousand & Nine Hundred Eighty Four) only @ Part-A (Civil) 6.00% above
on schedule item, 10.00% above on Fabrication, 20.00% below on Marble/Tiles, Non Schedule Item
Rate Quoted by Contractor, Part-B (W/S&S/F) Schedule Item 5.00% above and 15.00% above on
RCC/G.I Pipe and Non Schedule Item Rate Quoted by Contractor in accordance with the schedule of
rates enforced from 12" July, 2012 has been approved by the Superintending Engineer, Education Works
Circle, Hyderabad vide No. SE(EWCH)/B&A/1414 dated 19-12-2016.

2. You are therefore, requested to start the work within 10 (Ten) days of the issue of this award
letter under the supervision of Assistant Engineer Education Works Sub-Division Tando Allahyar.

3 You are also requested to supply this office a copy Partnership Deed/Registration Deed
of the firm and Power of Attorney in the name of any employee of the firm, to whom you authorize to sign
bills receive payment and obtain instruction in respect of this work.
4 The stipulated time of completion (18) months.

The receipt of this letter may pleased be acknowledged.

IT SHOULD ALSO BE NOTED THAT:-

1) No premium will be allowed on any items outside the schedule of rates ZOQQLBuiIdings}
or based on Market Rates.

ii) No cartage of any kind of material will be paid separately.

1) Only Bholari quarry sand will be used in all items involving use of cement.

iv) Contractor will be responsible for safe custody of all dismantled material (if any) till it is
handed over by him to the authorized person. /'n

Executive Engineer
Education Works Division
Tando Allahyar
;Ty,.forwarded for information to:
M

. D SPPRA Karachi.

2. The Assistant Engineer Education Works Sub-Division Tando Allahyar. He should
intimate actual date of start of the work and also submit fortnightly ess Report.

3. Office Work File.

—

ecutive
‘Qucation Works
Tando Allahyar




OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD
NEAR GYMKHANA TANDO ALLAHYAR.
NO: XEN(EWD)/TAY/T.C/G-55/ Cg  OF 2016, Tando Allahyar, Dated: /8 - @#-201

Tel # 022-2763018
SAY NO TO CORRUPTION

To,
M/s Farooq Electric Works.,
Government Contractor,
H. No. P-285 (A) Mohalla Thamsabad,
Mirpurkhas.

Subject: LETTER OF ACCEPTANCE.

Reference: This office NIT No. XEN(EWD)/TAY/TC/G-55/512 dated 14-11-2016

Your bid offer Rs. 1,484,984 (In Words: One Million Four Hundred Eighty Four
Thousand & Nine Hundred Eighty Four) only for the work of ADP_NO. 257 REHABILITATION
OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH (2008-09 PROGRAMME) (09
UNITS) @ GGHS MISSAN WADI is declared lowest evaluated bid by procurement committee and
is also approved by Competent Authority i.e. Superintending Engineer, Education Works Circle,
Hyderabad vide No. SE(EWCH)/B&A/1414 dated 19-12-2016

You are therefore, requested for formal agreement with Executive Engineer
Education Works Division Tando Allahyar dully stamped at the rate of 0.30% of your bid price
within seven (07) days. Form of Contract Agreement is attached herewith,

Ny

Executive Engineer
ication Works Division

C @nda Allahyar

Copy is forwarded for information to:

%, Office work file.

L N,

\
;L &3 U -Executive Engineer
v \' PO cation Works Division
'\\‘\" ot o O Tando Allahyar

"




Phone # 022-9201941

NO.SE(EWCH)/B&A/ /ry

SUPERINTENDING ENGINEER
EDUCATION WORKS CIRCLE
HYDERABAD

Hyderabad, Dated : ﬁ - 1-2016.

To

The Executive Engineer,

Education Works Division,

Tando Allahvar.
Subject: APPROVAL OF BIDDING DOCUMENTS OF SPPRA RULE-2010.

ADP NO. 257 REHABILITATION OF EXISTING HIGIH / HIGIHER SECONDARY

CHOOL IN SINDH (2008-09 P RAMME) (09 UNITS) @ GGHS MISSAN WADL.

Reference: - No: XEN(EWD)/TAY/TC/G-55/570, dated 14-12-2016

As recommended by you under above cited letter, the lowest rate by

M/S Farooq Electric Works, Government Contractor, at the rate of Schedule Item Part-A (i) @
6.00% above (ii) (@ 20.00 below (iii) @ 10.00 above (iv) Rate quoted & Part-B (i) (@ 5.00
above (ii) @ 15.00 above (iii) Rate quoted, which comes to Rs:1,484,984/- (Rupees One Million
Four Hundred Eighty Four Thousand Nine Hundred Eighty Four) only is hereby approved.

15.
16.

D. A/ 4-Nos: Tender
(In Original) SUPERINTEND NEER

This approval is subject to the terms & conditions lay down as under: -
Please ensure saving on various items so that no over all éxcess is made over the permissible and that
the expenditure is restricted to the extent of allotment.
The quantities should be actual on the basis of detailed measurement / detailed estimate sanctioned by
the competent authority. In absence on any payment to the contractor without Technical sanction. You
will be held responsible personally.
There should be no change in the specification / Plan / Design. Any departure from this the Executive
Engineer will be held responsible.
All corrections / cutting in Schedule “*B” got attested from the Contractor before issue of the work order.
Only Bholari Sand of approved quality from Bholari Quarry should be used in all items involving use of
cement.
Necessary agreement in printed form in all respect is submitted to this office & sanctioned / Approved.
The Ownership bid / Partnership deed should also be obtained from the lowest Contractor & kept on
your office record & in case, Contractor
In case of any excess over the Technical Sanction estimate accorded by the competent authority. The
financial or Administration implication arises there off. The Executive Engineer will be held
responsible.
No premium shall be paid on Non Schedule Items.
No carriage of any items of material either supplied by the Department or arranged by the contractor
shall be paid.
Potable water for construction shall be arranged by the contractor at site of work without any extra
payment.
Contractor has to supply and hand over all samples of the materials to Engineer in charge free of cost.
All building debereis & surplus stuff not required for use in the construction shall be promptly removed
from site and suitable disposed off by the contractor for which no extra cost of cartage shall be paid.
No expenditure shall be incurred beyond the provision made for the component in Revised Rough Cost
Estimate.
All standard conditions are applicable.
Tender for the work received under your letter cited above are return here
original) for further necessary action.

#fi (04) Four Nos: (in

/

(Comparative Statement) UCATION WORK&; CIRCLE

1IY'DERABAD




OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION

TANDO ALLAHYAR.

No. XEN(EWD)/TAY/TC/G=55/ 3o
TEL # 022-2763018

To, " P
"Fhé Superintending Engineer,
Education Works Circle,
Hyderabad.
Subject:
GGHS MISSAN WADL
Reference:

0of 2016, Tando Allahyar,

Dated:

L\ _12-2016

ADP_NO. 257 REHABILITATION OF EXISTING HIGH / HIGHER

SECONDARY SCHOOL IN SINDH (2008-09 PROGRAMME) (09 UNITS) @

This office N.I.T No. XEN(EWD)/TAY/T.C/G-55/512dated: 14-11-2016.

The tenders were invited under this office N.I.T No. quoted above which were
issued on 06-12-2016 and opened on 07-12-2016. The following Contractor’s participated in
the competition and offered their rates shown against each.

Rate Quoted By Each Firm

S

> Name of Contractor / Firm
No. Part-A Part-B
(i) 6.00% above ; a
. - : (ii) 20.00% below (5. 50% atave
s Farooq Electric Works (iif) 10.00% above (1!?'15-00/6 above
(iv) Rate Quoted (iii) Rate quoted
(i) 7.80% above . .
. — . (ii) 20.00% below 1) 5:00%% sbave
s Din Muhammad Abbasi (iii) 10.00% above (|Q.15.00 % above
(iv) Rate Quoted (iii) Rate quoted
(i) 8.60% above :
o5 4 (i) 5.00% above
3. | M/s Khokhar Brothers Construction Co. ((:::)) e o (if) 15.00% above
(iv) Rate Quoted (111) Rate quoted
(i) 11.00% above : o
i | o ol (ii) 20.00% below (1) 5,00% above
X s Saleem Electric Services A (ii) 15.00% above
(iii) 10.00% above
(iv) Rate Quoted (iii) Rate quoted

From the above competition it could be seen that the rates quoted by M/s Farooq

Electric Works Government Contractor(s) @ 6.00% above on Cost of S.I (Expect Marble & Iron Items),
20.00% Below on Cost of S. I (Marble Items), 10.00% above on Cost of S. I (Iron Items) and Rate quoted by
Contractor for “Part-A” and 5.00% above on Cost of S. | (Except G.I Pipe) and 15.00% above on S. [ (G.1

Pipe) and Rate quoted by Contractor for “Part B” is found lowest one which has been found

reasonable hence recommended for favour of necessary approval.

All the 04 Nos. tenders in original are enclosed herewith for necessary action.

* Tando Allahyar




Comp: No. 6

COMPARATIVE STATEMENT

(i) Name of Work: DP NO. 257 REHAB ON_OF EXISTING HIGH /
HIGHER _SECONDA CHOOL _IN _SINDH _(2008-09
PROGRAMME) (09 UNITS) @ GGHS MISSAN WADI.
(i) Date of Issue of tender: 06-12-2016
(iii) Date of Opening of tender: 07-12-2016
(iv) Estimate Cost: 1,500,000/-
(v) Earnest Money: 2%
(vi) Time for Completion: 18 Months
x Name of Contractor / Firm e (uoted By Fach Fitm
No. Part-A Part-B
(i) 6.00% above

! M/s Farooq Electric Works

(ii) 20.00% below
(iii) 10.00% above

(1) 5.00% above
(ii) 15.00% above
(iii) Rate quoted

(iv) Rate Quoted

(i) 7.80% above
(ii) 20.00% below
(iii) 10.00% above

(iv) Rate Quoted

(i) 5.00% above
(ii) 15.00% above
(iii) Rate quoted

2 M/s Din Muhammad Abbasi

(i) 8.60% above
(ii) 20.00% below
(iii) 10.00% above

(iv) Rate Quoted

(i) 5.00% above
(it) 15.00% above
(iii) Rate quoted

3. M/s Khokhar Brothers Construction Co.

(i) 11.00% gbove

(i1) 20.00% below
(iii) 10.00% above
(iv) Rate Quoted

(i) 5.00% above
(ii) 15.00% above
(iii) Rate quoted

4, M/s Saleem Electric Services

The rate quoted by M/s Farooq Electric Works Government Contractor(s) @ 6.00% above
on Cost of S.& (Expect Marble & Iron Items), 20.00% Below on Cost of S. I (Marble Items), 10.00% above on
Cost of S. I;(lron Items) and Rate quoted by Contractor for “Part-A” and 5.00% above on Cost of S. I
(Except G.I Pipe) and 15.00% above on S. I (G.I Pipe) and Rate quoted by Contractor for “Part B” is found

lowest, hence recommended for favour of approval, orders are requested whether work may be let-out to the

er)

(Engr: Nisar Ahmed Memon) (Engr: A@I Vasir Soomro)

Assistant Engineer Assistant Engineer (Local Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar Tando Allahyar

(Ch

(Engr: Ipshad AhmegMémon)

cutive Engineer

Edﬁn Works Division
Tando Allahyar




NIT No. :

Method and procedure of Procurement:

Description of work:

Name of Bidders:

XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016

Open Competitive Bidding (National / Internationg

Competitive Bidding) Single Stage - One Envelope

ADP NO. 257 REHABILITATION OF EXISTING HI

HIGHER SECONDARY SCHOOL IN SINDH (2008-0

PROGRAMME) (09 UNITS) (@, GGHS MISSAN WAD

M/s Farooq Electric Works

BIDDER’S ELIGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria

S. | Etigibility / Qualification Mgf &mog M/s Din M/s Khokhar | vpr coloom Ele
No. Criteria ectric Muhamnfad Bmther.f Services
Works Abbasi Construction
01 I{egi'slraliun with PEC (if Yes Yes Yes Yes
applicable)
02. | NTN No. Yes Yes Yes Yes
Registration with Sindh
03 |poerion (SRB) Yes Yes Yes Yes
| Qualification Criteria
04. | Turnover of at least two years Yes Yes Yes Yes
0. i‘l‘;ﬁﬁi‘f i Seamnty 18 Yes Yes Yes Yes
Bid is signed, named and
06. | Stamp Bk th? authorized ; Yes Yes Yes Yes
person of the firm along-with
authorization latter
Contractor submitted the
07. | affidavit that he has been never Yes Yes Yes Yes
| blacklisted. -
|| Qualified / Disqualified Qualified Qualified Qualified Qualifie

(Member)
(Engr: Nisar Ahmed Memon)

ote: The procuring agency may modify the criteria as per their requirements.

(

(Engr: Abdul Nasir Soomro)

r)

Assistant Engineer
Education Works Sub-Division
Tando Allahyar

Assistant Engineer (Local Government,
Public Health Engineering

(Chai Tando Allahyar

(Engr: I k AhmedyMemon)
cutive Engineer
EdueBtion Works Division

Tando Allahyar




\

Name of Work:-

K

INANCIAL REVIEW

ADP NO. 257 REHABILITATION OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH (2008-09

PROGRAMME) (09 UNITS) (@ GGHS MISSAN WADI

i i As Per Estimate i As Per Bid |
. e o o = o — —  — . — . — . — . — e — e — e — - — . — — J-_--.-—--.._--_--_--.-—--—--—--—----——-: ------ I—- ----- --:
Nameof | | | Premium above / below | : | 1 | | | | 1 t |
Contractor 1 C"™P°~™*"f ! Schedule ; as per T.S (Febrication, | Total i Costof } s:::: uje + Technical | Schedule | Ratequotedby ;Amountof} sgjm: Bid Cost § S3ving | B
| | Item | Glazed Tile & W/S & | | Carriage | Teem | Sanction | Ttem |  Contractor !pmmm! Pl | I Excess |
' ‘ ' SIF) ‘ : : : : : ' ' ' ‘ '
......... i i ataiml e il s i s ol ol o e s o b s s e i e o i e et
i Ciwil 11016406 Atpar | 1016406 : 1016406 _: 69538 1 41517 i 1127461 ; 1016406 : 6.00% above, 60984 i 41517 . 1118%07: __ L
I Febricain_| 105853 [iowwave |~ 10585 "1 ""Tiéass_ 1 7o T7"7 """ i1e438 1" 103853 Tio.00% wbovel 10585 1~ 70— Tiieass [~ "1~ ]
E"””c:d"";v““"mi Marble | 126606 { 20%below; 25321 1 101285 & 0 1 _{.101285 | 126606 _120.00% below; 25321 ; 0 ; 101285 % k-
[ C OFKD = e = == & = e e T T T T e oy e e e e e e
' L e ™t 105481 j0swabove! 5274 3 110755 i 0 | 6000 i 116755 } 105481 } 5.00% above; 5274 | 6000 } 116755 i T
GIPipe | 27477 iswabovel 4122 1 31599 1 o T 1731599 1" 57477 T15.00% above! 4122 1 0_ 1 31599 [ "~ 1
"""""""""""""""""""""""""""""""" T Rt e T e~ i e e ¢ e e i O 1 i i
- Total I I | 1493538 | | | | | 1484984 | 8554 | swiog
----------------------------------------------- —l---—---L-__._-_l_-.—...._.l-_--_--.l.-._...._-_--—&-—--——l—--—-.————--—:—-—-—--- '--—'-—'
| Cwil 11016406 Atpar | 1016406 | 1016406 | 69538 | 41517 | 1127461 | 1016406 | 7.80% abovej 79280 | 41517 j 1137203 |
M/s Din | Febrication i_lDSBs:;:w%-hm: 10585 _[ 116438 —I I L . 1164381: 105853 _;_10.00% abovei 1q5_83_i__9__;_|1§g§_: _____ A
Muhammad : Marble 1 126606 ) 20%below: 25321 1 101285 + 0 1 0 . 101285 : 126606 :20.00% below: 25321 i 0 : 101285 : R
T s e o i I (e S il Tty Byl o e iy Mo ] W i ey |
iy 10481 Jouen] 5274 | mi0755 | o 1 6000 | 116755 | 10481 | 500% sbovel 3274 ) 6000 L MIETSE L ]
.......... | _GliMpe | 27477 |ksowe| 4122 | 31599 3 0 { O j 3159 § 27477 |1300%sbove) M2 | 0 LW L eeiidaeaad
Total ! : ' 1493538 | - H ' * 1503279 7 -9742 | Esess
---------- U SN MO oo o PPy Sl St S
» _Cwt 1016406, Atpar '_.'E‘?.“Eﬁ.4_-.'319526.-_{-?9_539 x A511 '_'.'_2'{4.511'-10.'9109.:,.?-.5.?."?._“'3?‘2',-f’.".‘.'__;_:‘.l_sﬁ’_i11_4_513_4_' _____ R s
Ms Khokhar ' Febrication + 105853 s 0% sbove, 10585 : 116438 . O . O . 116438 : 103853 :10.00% sbove; 10585 2 O ;116438 _ &  __._.
Brother | Marble | 126606 | 20%beiow| 25321 | 101285 | 0 | 0 | 101285 | 126606 120.00% belowl 25321 | 0 _ 1 101285 | i
Construction Co..” WS ESFEed 1 1neant | noom ont €974 s e 7 T T ppan VA ETER N DEAR b T e Hider i  Znnh b e
el L L T vy AR R W R S
! GaPipe |} 27477 j1s%sbove; 4122 31599 1 0 i 0 | 31599 | 27477 |15.00% above: 4122 ; 0 i31:»99. I —
"""""""""""""""""""""""""""""""" B [ty |ty T e |ty (G RS e s
Total ' ' + 1493538 ; - ; VISIMIL 17873 ; (xcess
"""""" T Gl _Tionedos! Atpar | Tot6406 1 oieios ) 69538 T 4isi7 | Tiz7ael | To1eaos TiLoos shovel Tiisos | aisiz uiemsl 3
| Febrication { 105853 | 1%sbove] 10585 | 116438} O j 0 116438 j 105853 |10.00% abovey 10585 | O j 116438y | __.._.
MJsSaleem " ngorple | 126606 : 0% belows 25321 4 101285 . 0 O . 101285 i 126606 +20.00% below: 25321 i 0 i 101285: ek i
Bleetric Services |- o e oo~ — = o == ;s ) T v e Sl e e {rzr=rt 1
T ot St O L0 SR O LR _5;".0_'*_‘__“3?‘E=._5?3‘1._=_5_‘1"E-%_'1‘.‘E§-i_ ..... = s Sty
__________ I campe {27477 Tiswwoe] a122 1~ 31599 " V70 T 071 ausgs 1 a7am Tisoow abovel 4122 1 0 1 awseo ¥ 4]
Total 1 i | 1493538 | i | A | 1535804 | 42267 | Excess
There is Part-A: - S. | (Except Tile & Iron Sheet) 6.00% above, S. | (Iron Items) 10.00% above, S. | (Tile tems) 20.00% below &NonS. | 41,517

Pari-B: - §. | (W/S ltem Expect drainage) 5,00% above, S. | (Drainage Items)
Cost of Non schedule

ltems

15.00%

above.

6,000 quoted by the Contractor which is well within the sanctioned cost may pleasg.ha app

Educotion Works Divisfon s

Education Works

Tando Allahyar



FINANCIAL REVIEW

ADP NO. 257 REHABILITATION OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH (2008-09

Part-B: - S. | (W/S ltem Expect drainage) 5.00% above, S. | (Drainage Items)
6,000

Cost of Non schedule

Items

ional Accounts Office

Education Works Divi
Trandn allanhwar

o ————

15.00% above.

quoted by the Contractor which is well within the sanctioned cost may please

Vi

ﬁu’u Ei

Education Works Division

Tomda AMabk. e

Name of Work:- b p 0GRAMME) (09 UNITS) @ GGHS MISSAN WADI '
| | As Per Estimate | As Per Bid i
Name of i i iPrcmium abovca’hclowi i i Non i i i | I Non | | ——
Contractor Comps -wem + Schedule | as per T.S (Febrication, | Total ' Costof | Schedule i Technical { Schedule | Ratequotedby ; Amount of | Sche duie: Bid Cost i Saving |
| | Item | Glazed Tile & W/S & | - | Carriage | L[tcm | Sanction | ltem |  Contractor | premium | — | 1 Excess !
: : ' S/F) : : : : : ] ; : : : :
......... Y RIS | RPN, RTINSk, SR, | SRSITRRET RSN (SPESGS PESSHCEY BS) | SUSESRSTES DRSPS SURCGI, SURSE SEURSIEN ST (ReI—
i Cil 11016406, Atpar i 1016406 ; _ 1016406 . 69538 3 41517 : 1127461 ; 1016406 . 6.00% above, 60984 . 41517 . 1118907, ___ TR
M Faronq - Febrication 1105853 Tiowaoe " 10585 1" "i16438 " 10 T~ 717116438 1 105853 Tio.00% above! 1osgs 1~ o 1uieass T 1 _ |
s rarooq ' i ' [} ' ' [l 3 ' - ' 0, = ' il ' ' '
Electric Works |-%'_”"."&_’?.":;ﬁ_|,129§96 20%below, 25321 . 101285 . O 4 .. _j.101285 ; 126606 120.00% below; 25321 3 0 . 101285 - RSN
L arpe i 105481 Jos%sbove 5274 1 110755 i 0 1 6000 : 116755 i 105481 ! 5.00% above; 5274 i 6000 } 116755 ; .
___________ GaPipe [ 27477 | iswabone] 4122 1731599 "1 TT0 T 131509 1" o777 Tis00% bove! @122 1”T0” 17misoo T A
Total | | | 1493538 | | | | | 1484984 | 8554 | Saving
----------------------------------------------- P PR AL (] A T S | (. —— e p—— S R R R
|_ il {1016406; Atpar ; 1016406 | 1016406 | 69538 | 41517 | 1127461 | 1016406 | 7.80% above; 79280 | 41517 | 1137203} I
M/s Din | Febrication :105353_i m..m_i 10585 1 116438 _1 0 -r 0 —| 1164381: 105853 J:rm.m% abovei 10585 ' 0 1 116438 : —t _______
Mubsmmad |  Marble + 126606 : 20%below: 25321 1+ 101285 + 0 0 i 101285 1 126606 :20.00% below: 25321 : 0 i 101285 . ——
Abbasi I ™ repe 1 105481 loswabove | 5274 | 110755 | 0 | 6000 I 116755 | 105481 |500% abovel 5274 | 6000 | 116755 | ]
| _GlPipe | 27477 |is%sbowe| 4122 | 31599 | 0 | 0 | 31599 | 27477 [1500% above| 4122 | 0 | 31599 | |
Total _} _L J 1493538 J _L l l itsa3279 'i_-vuz _.l Excess |
\ Cwil  11016406: Atpar i 1016406 i 1016406 i 69538 i 41517 i 1127461 i 1016406 : 8.60% above: 87411 : 41517 1 1145334: -t _______
. ! Febrication 105853_! 10%above s 10585 1 116438 _1. 0 T 0 ' 116438‘! 105853 TIO.(]O% above! 10585 1 0 ! 116438 . '
&u’uomr T = — o — - e el - —-- — - — - —— -l — - —— - ——- — - — - e - — o — - — - — o —— o — - s - — o — i — - —— o — B — - —- A — - — o —— - — — - — - —
Brother |  Marble 1126606 | 20%below | 25321 | 101285 | 0 | 0 1 101285 | 126606 120.00% below! 25321 | _0_ | 1012851 B —
o o ila | 105481 osxabore} 5274 | 110755 | O i 6000 | 116755 | 105481 i 500% asbove; S274 | 6000 j 116755 ; -
| GiPipe | 27477 liswsbove; 4122 | 31599 1 0 i 0 i 31599 | 27477 11500% above; 4122 | 0 } 31599 i 'r _______
Total _' T -114935331: T ' ' !IS!HH: -17873 + Excess
""""" T Gt Tio16406T Acpar | 1016406 | 016406 | 69538 1 41317 1 1127461 | 1016406 T11.00% abovel 111805 1 4is17 1Tieoras T ]
| Febrication | 105853 | 10%above) 10585 ) 116438 ; 0 | 0 __1_116438 | 105853 [10.00% above; 10585 | 0 | 116438 | U ——
 MUsSaleem | neohle 2 126606 4 20%belows 25321+ 101285 4 0 + O s+ 101285 + 126606 :20.00% below: 25321 : 0 . 101285 . :
Electric Services [~ - oo o = —f = — == —fr - — - - — - —= e o e e i R e 6 1 e o e i o A e e ) O e e ) I P R iy e il (iR
o WRASEEN® | 105481 soswaboves 5274 1 110755 ;0 6000 : 116755 : 105481 : 5.00% above: 5274 1 6000 : 116755 S
.......... " Guapipe [ 27477 iswaoed 4122 1731599 V"0 " T7707 17 Sus99 1 o747y Tisoon: Tabovel aiz2 170" 1Taise T~ T
Total | | | 1493538 | 1 1 \ | 1535804 | -42267 | Excess
There is Part-A: - S. | (Except Tile & Iron Sheet) 6.00% above, S. | (Iron Items) 10.00% above, S. | (Tile ltems) 20.00% below & Non S. | 41,517



COMPARATIVE STATEMENT '.‘
ADP NO. 257 REHABILITATION OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH (2008-09 PROGRAMME) (09 UNITS) @ Gﬂ

Name of Scheme:- WREM}UNING WORK) i
N Lo Ad] .
NIT Reference No. XEN(EWD)TC/G-55/512 Dated: 14-11-2016
Bid Submission Date 06-12-2016 AT 2:00 P.M Time Completion period: 18-Months
Bid Opening Date 07-12-2016 AT 3:00 P.M Estimated Cost: 1500 (M)
As Per Estimate Rate Quoted by Contractor |
M/s Farooq Electric Works M/s Din Muhammad Abbasi M/s Khokhar Brothers Construction M/s Saleem Electric Services |
Part "A" (Civil) Part "A" (Civil) Part "A" (Civil) Part "A" (Civil) Part "A" (Civil)
1 If::: ;1;2:](5“'“ Marble & 1,016,406 :l'r:sln :ltfe:;sll(l.:epl Marble & 1,016,406 ° :u::;flsl;:s“/pt Marble 1.016.406 io;:n:f;;::;upt Marble 1.016.406 iu::no:lsle:lﬁ)np( Marble 1.016.406
2 |Cost of S. 1 (Marble Items) 126,606 6.00%|above 60,984 7.80%) above 79,280 8.60%]above 87.411 11.00%|above 111,805
3 |Cost of S. 1 (Iron Items) 105,853 Sub-Total 1077390 - Sub-Total 1,095,686 Sub-Total 1,103,817 Sub-Total 1,128211 .
4 |Add 10% above on 8. No. 03 10,585 Cost of S, T (Marble Items) 126,606 |Costof S. | (Marble ltems) 126,606 Cost of 8. | (Marble Items) 126,606 Cost of 8. | (Marble Items) 126,606
5 [Deduct 20% above on S. No.02 | 25321 20.00% ] below 25,321 - 20.00%| below 25321 20.00%|below 25,321 20.00% 25.321
6 |Cost of Non Schedule Item 41,517 Sub-Total 101,285 Sub-Total 101,285 Sub-Total 101,285 Sub-Total 101,285
7 |Cost of Carriage of Material 69,538  |Cost of S. I (Iron ltems) 105.853 Cost of S. L{Iron Items) 105,853 Cost of S. | (Iron ltems) 105,853 Cost of S. | (Iron ltems) 105,853
8 Total| 1345,184 10.00%)]above 10,585 10.00%|above 10,585 10.00%/above 10,585 10.00%|above 10,585
Sub-Total 116,438 Sub-Total 116,438 Sub-Total 116,438 Sub-Total 116,438
Cost of Noa Schedule Item 41,517 Cost of Non Schedule Item 41517 Cost of Non Schedule Item 41,517 Cost of Non Schedule Item 41,517
Total 1,336,630 Total 1,354,926 Total 1,363,057 Total 1,387,451
Part "B" (W/S & S/F) Part "B" (W/S & S/F) Part "B" (W/S & S/F) Part "B" (W/S & S/F) Part "B" (W/S & S/F)
9 |Cost of S. | (Exept G. | Pipe) 105,481  |Cost of 8. I (Exept G. | Pipe) 105,481 Cost of S. 1 (Exept G. | Pipe) 105,481 Cost of S. I (Exept G. | Pipe) 105,481 Cost of S. I (Eaept G. | Pipe) 105,481
10_[Add 05% above on S No.09 | 5274 5.00%|above 5274 5.00%|above 5274 5.00%]above 5274 5.00%|above 5274
11 |Cost of G. I Pipe 21477 Sub-Total 110,755 Sub-Total 110,755 Sub-Total 110,755 Sub-Total 110,755
12 |Add 15% above on S. No. 11 4,122 Cost of G. 1 Pipe 27477 Cost of G. | Pipe 2747 Cost of G. I Pipe 27477 Cost of G. | Pipe 27477
13 [Cost of Non Schedule Item 6,000 15.00%|above 4122 15.00%]above 4122 15.00%]above 4,122 15.00%]above 4,122
14 Total| 148,354 Sub-Total 31,599 Sub-Total 31,599 Sub-Total 31,599 Sub-Total 31,599
15 Total Part "A" + "B"| 1,493,538 | Cost of Non Schedule Item 6,000 Cost of Non Schedule ltem 6,000 Cost of Non Schedule Item 6,000 Cost of Non Schedule Item| 6,000 !
16 |Contigency 1.00% 14,935 Total Part "B" 148354 | Total Part "B" 148,354 Total Part "B" 148,354 Total Part "B" 148,354 |
Grand Total| 1,508,473 Grand Total 1,484,984 / Grand Total 1,503,279 Grand Total 1,511,411 Grand Total 1,535,804
Say in Million 1.508 1.485 1.503 1.511 1.536
Thereis S. 1 (Expect Marble & Iron ltems) 6.00% above, S. | (Marble Items) 20,(}0';’. below and S. I (Iron Items) 10.00% above for Civil Work Costof Nen S. | 41,517
Thereis S, | (Expect G. I Pipe)  5.00%. above and S. 1 (G. | Pipe) 1500% above and Non §. | 6,000 < for W/S & SFF

Rate Quoted by the Contractor M/s Farooq Electric Works which is well within the PC-1 Cost may please be approved.

s
(Engr: Nisar Ahmed Memon) %ﬂ (Engr: ‘MJ
Assistont Engineer Assistant Engineer (Local Government)
Education Works Sub-Division Public Heolth Engineering
Tando Allahyar Tando Allshyar




E A

i
!
i Issued to M. /Ms. %&3 P g&ﬂ/%’fc
/4
: Vide DR No. 81 dated G [t 7 X?6
a Charged Rs. *g@
|
= ! Executive En
H Education Works Dw:s'mn
;E Tando Allahyar
] Bidding Documents and Condition of Contract issued for the work ADP NO. 257 REHABILITATION OF
EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH (2008-09 PROGRAMME) (09 UNITS, GGHS
MISSAN WADI .
¢ [/We hereby submit bid for the execution, for the Executive Engineer Education Works
Division Tando Al e) and hereinafter referred to as “Procuring Agency” of the work
speL| i
eqn ',__- v AL ‘ « (3 s L
ﬁl ﬂ i @& ork) to be carried out and in accordance in 99 e specification, design,
raw d to Conditions of the Contract mentioned in & leoi
MEMORANDUM
' A) General Description: GGHS Missan Wadi
B) Estimated Cost: Rs. 1,500,000/-
C) Bid Security Rs. 2%
D) Retention Money : Rs. 4%
E) Income Tax, Rs. 7.5%
to be deducted from bills:
F) Time allowed for completion of the work is (18) Months.
Executive B
Education Works sion

Tando Allahyar
CONTRACTOR'’S UNDERTAKING

I/We offered the above rates after taking into consideration all the terms and conditions
mentioned in Bidding Documents to fill up, and complete the Printed Bidding Document forms
so as to complete the Agreement. In case of failure the Procuring Agency will be at liberty to

take action against me/us as per Condition of Contract. 1 /we have enclosed a
Call Deposit No. 677723 dated  eS/"2]20/6 Amount : 708, 0a07,
Bank Sbols MAepfifins Bene myPERs .

4

Tando Allahyar

Pubhc Bocuremcnl Regulatory Authority | www.pprasindh.gov.pk

iy

qn‘!ﬁﬂ'f

Education Works aub Division
Tando Allahyar




SCHEDULE.- A1q g

SCHEDULE OF PRICES - SUMMARY OF BID PRICES

\ Ei‘dNo.\
—

Description

\ Total Amount (R’)J

\ (A) Building Work

\ \. Civil works
2 Internal sanitary and water supply
3 Electrification
B External Development works
5 Miscellaneous Items

'\336630- DO,
ygscu - w

/i

Total Bid Price foodemn 1T Taint e Hpudond NiL :

{

(In words).  + Yumohred SthKfas \!

‘1 7/{! U P
. : i
FARQOQUE ELECTRIC %)QKS “)
optpactor} ONTRAC
Jc.‘:?{‘.*.{af'-.‘-'!':{w
Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk

Executi eer v+
Education Wor on

Tando Allahyar
.28 -




SCHEDULE B.

INAME OF WORK:- ADP 257 REHABLITITION OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH

1(2008-09 PROGRAMME) @ GGHS MISSAN TALUKA JHANDO MARI DISTRICT TANDO ALLAHYAR.

Description Pl ! Measurement _1Quantityi Rate i Uniti Amou
1 {Dismentling R.C.C 1:2;4 (S I.NO20 P/11)
P ] ] - | 69 | 544500 |%Sf{ 3757
2 {Dismentling pacca Bricks work in lime or cement Morter(S..NO:13/P-11)
P : ] : 986 1285.63 | %St 12676
1 3 iRemoving door & windows with chowkats (S..NO: 31/014)
A) Door 5 | 14218 {PNoi 711 |
B) Window | 5 102.85 |P.No: 514
4 iDismantling Cement Concrete Plain 1;4 (S.| NO.19/P10)

284 | 1663.75 | %Sfti 4725

Pacca brick work in foundation & plinth (e Cement Sand Mortar 1:6.(S..No:4(e) /P-20+21)

710 | 11948.36 | %Cft 84833

f 6 iPacca brick work Ground Floor (e) Cement Sand Mortar 1:6. (S.I.NO:5(e) /P-21).
|

234 | 12674.36 | %Cft 29658

Pacca brick work other than building including striking of joints up to 20 feet height in Cement sand mortar 1:6.

(S.LNO:7(I)(e) /P-22).
P i | i | | 977 | 12346.65/%CFT 120627

Cement Concrete plain including placing compacting, finishing and curing complete (including screening & washing at
stone aggregate without shuttering.(S.1.No:5 (H) /P-16)

: 25 12595.00 i %Cft 3149

Reinforced Cement Concrete work including all labour and material except the cost of steel rein formation and its labou
for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering
curing rendering and finishing the exposed surface( including screening and washing of shingle) (A) R.C work in roof
slabs, beams columns rafts lintels and other structural members laid position complete in all respect (I) Ratio
1:2:4.(S..LNO:6 (a) /P-16)

b i ; i | | 221 | 337.00 |P.Cft{ 74477

10

Fabrication of Mild steel reinforcement for cement concrete including cutting, bending laying in position making joints &
fastening including the cost of binding wire (also include removal of rust). (S.I.NO:8(b)/P-17)

. ! ] ; | 11.84 | 5001.70 {P.Cwti 59220

11

Providing & Fixing G.I frame choukhats of size 7°x2" or 4 %2 * 3" for Door using 20 gauge G.| sheet including welded
hinges and fixing at site with necessary holds fasts filling with cement sand slurry of ratio:1:6 & repairing the jambs. The
cost also include all carriage tools and plants used making and fixing (S..NO:29/P-93)

! 85.00 228.90 |P.Rft 19457

Providing & Fixing G.I frame choukhats of size 7"x2" or 4 %2 * 3” for window using 20 gauge G.| sheet including welded

12 ihinges and fixing at site with necessary holds fasts filling with cement sand slurry of ratio:1:6 & repairing the jambs. The
cost also include all carriage tools and plants used making and fixing (S.I.NO:28/P-93)
i { i { i 1 113.00 | 240.50 |P.Rftj 27177
13 iCement plaster 1:6 up to 12" height 1/2" thick.(S.I.NO:13( b)/P-52)
i i ] | | | 6631 | 2283.30 | %Sft] 151406
14 {Cement plaster 1:4 upto 12" height 3/8" thick.(S.I.NO:11/(a)-P-52)
o i . 3 H 1 6790 | 2197.52 | %Sft{ 149212
154 Laying Floor of coloured glazed tiles 1/4 thick laid in whitcement and pigment on a bed of 3/4" thick cement mortar 1:
.(S.1.NO.25/P.43)
i-] 1 O\ | 74 | 27747.06 | %Sft] 20533

“Edicaton ‘*'.f ks Sub-Division L
farndo ﬂ".;hy‘"

t!v”,'f’ -

s Al g,
1ANJG AL A YAPR




White glazed tiles %" thick in dado jointed in white cement and laid over 1:2 cement sand mortar %" thick i/c finishing
(S.1.NO:37/P-45)

250 | 28253.61 | %St 70834

181

Providing & fixing 3/8" thick marble tiles of approved quality & colour & shade size 8"x4" or 6"x4" in dado skirting & facing
{removal / tucking of existing plaster surface etc: over 1/2" thick base of cement mortar 1:3 setting of tiles in slurry of white
'cement over mortar base including filling the joints and washing the tiles with white cement slurry, currant finishing
icleaning and polishing etc: comp!ete (S.I.LNO: 68!P-49)

i { E | | 24 | 186.04 {P.Sfti 4465

L

b - -

19 ihandles, cord with hooks cost of nails and screw etc. Panelled or Panelled and glazed of fully glazed 1- %

First class deodar wood with wrought framed and fixed in place including choukhats holdfasts, tower bolts chocks cleats

thick.(S.I.NO:54/P-65).

C/R Door 3 4.00 7.00 84
. iC/R Wind 3 4.00 4.00 48
| iLav 2 2.50 7.00 35
Y 2 2.00 1.50 6
i 173
1 173 | 902.93 {P.Sft} 156207

20

Providing and laying 1" thick topping cement concrete 1:2:4 including surface finishing & dividing into panels
1(S.1.NO:16/P-42)

13" Thick i 1630 ; 4411.82 ; %St 71913

2" Thick

113 3275.50 | %St 3701

21 iWhite Washing (S.I.NO:26 (C) / P-54)
e § § | { i 3057 { 829.95 !%Sfti 25372
. | 22 iPrimary Coat of Chalk distemper.(S..NO:23 /P-54)
iSame Quinty is item No :14 6790 | 44275 | %St 30063
. 123 Distempering (Three Coat) (S.I.NO:24 ( C) P-54)
Same Quinty is item No:21 6790 : 1079.65 : %Stt 73308
24;Painting old surface painting door and windows any type . (S.I.NO:4 © /P-68)
g ‘ ‘ i ! 1017 | 1160.06 | %Sft{ 11798
25'Palntmg old surface pamtmg guard bars, gates iron bars, grating, railing (inciuding standers braces, etc)
and similar.open work .(S.! NO.4(d)/P69)
. 3. i i ! i { 100 | 977.40 ;%Sft 977
26! iPainting new surface Preparing surface and painting door and windows any type (including edges) (S.|
NO 5 (C)(ii)/P70)
i E ] i 7346 | 2116.41 | %Sh| 7323
Providing & Laying Hala or patterns tiles glazed 6"x61/4" or floor wall facing required colour and pattern of style specification jointed
27 in white cement and pigment over a base of 1:2 grey cement mortar %" thick including washing and filling of jointed with slurry of

white cement and pigment in desired shape with finishing cleaning and cost of wax polish etc. complete include cutting tiles to proper
profile. (S..NO:61/P-48)

65 |47651.56 | %Sfti 30074

G.Total 1248865

——————

Non Schedule Item

.Prcwdlng & Laying floor of Varona marble tiles of size 12" x 12" x 1/4" fine dressed on surface without winding set in
.wh:te cement laid over 3/4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry jointing and
'washang the tiles with slurry of white cement and pigment to match the color of tiles including curing, grinding. rubbing
tand polishing etc complete I/c cutting tiles to proper profile (R.A Item)

P. Sft tﬂS!‘; vo
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Water Supply / Sanatory Fitting

REHABLITITION OF EXISTING HIGH/ HIGHER SECONDARY SCHOOL IN SINDH(2008-09 PROGRAMME) @ GGHS

*WORK- ADP
MISSAN TALUKA JHANDO MARI DISTRICT TANDO ALLAHYAR
Item qty Rate Unit Amount
widing & Fixing squatting type white glazed earthen ware wc pan with front flush inletr &
nplete with including the cost of flushing cistern with internal fitting and flush pipe with band
d making requisite number of holes in walls plinth& floor for pipe connection and making goodi 3 { 5772.80 | Each 17,318
cement concrete 1:2:4 (foreign equivalen) (ii) with 4" dia white glazed earthen were trap and ;
istic thumble( S.|. No-2(ii)/P-1)
oviding & Fixing 24" x 18" Lavatory Basin in white glazed earthen ware complete witt& ifc the
st of W.1or C.1 cantilever brackets 6 inches built into wall Painted white in two coats after a
imary coat of a red leed paint a pair of 4" dia rubber plugh& chrome plated brass chain1-1/4" 2 | 4928.00 | Each 9 856
a malleable iron or brass unions and making requisite number of holes in wallsplinth and fioor ' !
r pipe connection and making good in cement concretel:2.:4 (foreign equivalenf ( S.1.No-10/P-
dd extra for labour for providing& fixing of earthenware pedestal white of coloured glazed
oreign or equivalent (S..N-11/P-3) 2 | 250947 fEach; 5,007
roviding R.C.C pipe with collars class(B) and digging the trenches to required depth and fixing
1 position including cutting fitting and jointing with maxphalt composition and cement mortat:1
nd testing with water pressure jto head of4 feet a above the top of the heghest pipe& refilling 100 ; 146.57 {Each 14,657
fth excavated staff ) (S.1.No-2(b)/P-23) 4" Dia i
roviding G.I pipe specials, and clamps etc including fixing cutting complete with and kc cost of
wreaking through wall and roof making good etc painting two cots after cleaning the etc with .
vhite Zink Paint with pigment to mach the colours of the building and testing with water to a
yressure head of 200 feet and handing (S.1.No-1/P-12)
12" 60 73.21 | P.Rft 4 393
34 Dia 40 9579 |P.Rft 3,832
1.1/4"Dia 30 153.19 | P.Rft 4 596
Providing 8 Fixing 4™ dia C.| soil and vent pipe including cutting and fitting and extra painting to
match the colour of the building(S.l.No-1/P-9) 2 $33.20 [P.RA 667
roviding & Fixing 4"dia C.| terminal guard including extra painting to match the colour of the
building (S.1 NO:11/P-10) % f AN [Each; 979
:Pro.ndlng & Fixing 4"dia 4" dia C.1 branch of the required degree with access door rubber washeri 1 702 iEach 702
13/8" thick and bolts and nuts and extra painting to match the colour of the buildingS.1.NO:3/P-9)
iProviding & Fixing M.S clamps of the approved design tod” C.| pipe sockets including the i
icutting and making good to wall MS bolt & Nut 4%into wall including pipe distance pieces extra 2 72.16 {Each 144
ipainting to match the colour building(S.1.NO:2/P-9)
f Providing & Fixing handle valves(China) (S.I.NO:5/P-17)
1112 1 | 20042 {Each{ 200
i5/4 Dia 1 i 27192 {Each| 272
ES % Fixing long bib cock of superior quality with CP head %" dia (S.1.NO:13(a)/P-19) 4 1 1109.46 i Each 4,438
“}r B;:r;(; for tube well in all water bearing soils from ground level up tol 00 feet's or 30.50 mm i
, idepth sigkmg and with drawing of casing pipe (S.1.NO 1aP#41) i H
= . - (Public Health Schedule o 0, JRo i e i
—~
EXEC GINEER

CDUCATIO! I WORKS DIVISION

TANDN

At AWVAR




N H i i 1 H

& Fixing Canceled stop cock of superior quaii with CP head %" dia (S.LNO:11(a)/p.] _ ! ' ' f

g g perior quality * R {SING (a’P! 2 | 4?8.28::'Each! 057 |

1 ] 1 ] L]

- e e ¥ i i i 1

&Fixing swan type pillar cock of superior quality with OP head % dia i i i i i
(S.LNO 16(a)P/19) i 1§ 795 [Each{ 795 i

on of manhole or inspection or the required chamber for the required dia of circular | i i i :
1d3"-6" (1067 mm) depth walls BB in cement mortar 1:3 %" thick inside of wall and 1" i i : ] :
hick over bending and channel ic fixing C.I manhole cover with frame of clear opening} 2 i 448 H < H 29,496 i

2" (457/457mm) of 1,75 cwt 28.9 kg embedded in plain CC 1:2:4 (S.1.NO:1P-46) i i i ; i

19 & Fixing fiber glass tank of approved quality and wall thickness as specified including ; ;: ; . f

t of nuts bolts and fixing in platform of cement concrete! 3:6 and making connection for j i i H i
nd outlet over flow pipe etc completeS.1.NO:3(a) /P-21)250 Gallons wall thickness3.5 I: 1 i 21989‘615 Each 5 21,990 5
................................ i I W
i Total(A) ! Rs | 132,958 |

NON SCHEDULE i Ij .E .i
ater pumping set ¥ HP 2800 RPM single phase 220 volts 1"x1" section and delivery 40 ft. f E O - :: .E ::
Vc base plaster and also making CC 1:3:6 plateform of required size and foxing with nuts, 5 : I} E Fach E {Dwo E
Total (A+B) P | Rs | |

W, s 'DS""&‘ -UD A S-/'_”__—_EE ”ﬁ:?:j‘, ]
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the —Agreementl) made on the /54
day of Jm 2007 between Executive Engineer Education Works Division
Tando Allahyar (hereinafter called the —Procuring Agencyl) of the one part and
n/;e P9 Efetlyrhereinafier called the —Contractorl) of the other part.

vz
WHEREAS the Executive Engineer Education Works Division Tando Allahyar is desirous that
certain Works, viz (GO#s: M('Ee pueeshould be executed by the Contractor and has accepted a
Bid by the Contractor for the execution and completion of such Works and the remedying of
any defects therein.

NOW this Agreement witnesseth as follows:

In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents after incorporating addenda, if any except those parts relating
to Instructions to Bidders, shall be deemed to form and be read and construed as part of
this Agreement, viz:

(a) The Letter of Acceptance;

(b) The completed Form of Bid along with Schedules to Bid;
(c) Conditions of Contract & Contract Data;

£ (d) The priced Schedule of Prices/Bill of quantities (BoQ);

b4 '\, (¢) The Specifications; and

The Drawings

. .Insdonsideration of the payments to be made by the Executive Engineer Education
Works Division Tando Allahyar to the Contractor as hereinafter mentioned, the

Contractor hereby covenants with the Executive Engineer Education Works Division
Tando Allahyar to execute and complete the Works and remedy defects therein in
conformity and in all respects within the provisions of the Contract.

X 'I he Executive Engineer Education Works Division Tando Allahyar hereby covenants to
p@y the Contractor, in consideration of the execution and completion of the Works as
provisions of the Contract, the Contract Price or such other sum as may become
-piyhble under the provisions of the Contract at the times and in the manner prescribed
by the Contract.

ﬁu %(“r WOR : ~
!Can;mpﬁ U.!"T[L( r,‘:-r“ anf“ Executive En, Irﬁt{

Education Works Division
Tando Allahyar
Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk -61 -




IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be
executed on the day, month and year first before written in accordance with their respective
laws.

. . R 1Y oot o |
Signature:of the)Contadtor’ ¥V B P o
" GQUT. CONTRACTOR /
(Seal) ; o .

Signed, Sealed and Delivered in the presence of:

\ {1 ‘ ’
W /8’33 MJ{ M&%W mcof/ %”( ™,

ol .
H-No: - ~baot (D51 Houme. CRE, Busbone :7"”"_ .
(Name, Title and Address) /ﬁm’méaaﬂ (Name, Title and Address) Gaac

Executive eer
Education Works Bivision
Tando Allahyar
Sindh Public Procurement Regulator’ Authority | www.pprasindh.gov.pk -62-

[Contractor]




OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD

NEAR GYMKHANA TANDO ALLAHYAR.
NO: XEN(EWD)/TAY/T.C/G-55/ (57 OF 2016, Tando Allahyar, Dated: 2.& - @#-201f

Tel # 022-2763018
To,

M/s Attiq Jan Construction Co.
Government Contractor,

Baloch Colony Mirpurkhas Road,
Tando Allahyar.

LETTER OF AWARD

Subject: ADP_NO. 257 REHABILITATION OF EXISTING HIGH / HIGHER SECONDARY
SCHOOL IN SINDH (2008-09 PROGRAMME) (09 UNITS) @ GBHS NASARPUR
(REMAINING WORK)

Reference: Your Bid for subjected work Dated: 07-12-2016

Your offer of total bid price for the above work at Rs. 7,006,529 (In Words Rupees: Seven

Million Six Thousand & Five Hundred Twenty Nine) only @ Part-A (Civil) 8.50% above on schedule

item, 10.00% above on Fabrication, 20.00% below on Marble/Tiles, Non Schedule Item Rs. 3,678,596/-

Part-B (W/S&S/F) Schedule Item 5.00% above and 15.00% above on RCG’GI Pipe and Non

Schedu!e Item Rs. 6,000/- in accordance with the schedule of rates enforced from 12" July, 2012 has been

approved by the Chief Engineer Education Works, Hyderabad vide No. CE/EW/Tech:Br:/ADP-257 GBHS
Nasarpur (R/W)/406 dated 16-12-2016.

2. You are therefore, requested to start the work within 10 (Ten) days of the issue of this award
letter under the supervision of Assistant Engineer Education Works Sub-Division Tando Allahyar.

3. You are also requested to supply this office a copy Partnership Deed/Registration Deed
of the firm and Power of Attorney in the name of any employee of the firm, to whom you authorize to sign
bills receive payment and obtain instruction in respect of this work.

4. The stipulated time of completion (78) months.

The receipt of this letter may pleased be acknowledged.

IT SHOULD ALSO BE NOTED THAT:-

1) No premium will be allowed on any items outside the schedule of rates 2012 (Buildings)
or based on Market Rates.

ii) No cartage of any kind of material will be paid separately.
1) Only Bholari quarry sand will be used in all items involving use of cement.

iv) Contractor will be responsible for safe custody of all dismantled material (if any) till it is
handed over by him to the authorized person. y

Executive Engineer
Education Works Division

Tando Allahyar
Copy forwarded for information to:
1. “Fé M. D SPPRA Karachi.
2. The Assistant Engineer Education Works Sub-Division Tando Allahyar. He should
intimate actual date of start of the work and also submit fortnigh kss Report

3. Office Work File.

xecutive fpfiginetr
Education Works Divisfon

ando Allahyar



OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
TANDO ALLAHYAR.

No. XEN(EWD)/TAY/TC/G-55/ S6»  of 2016, Tando Allahyar, Dated: ‘% -12-2016
. TEL # 022-2763018
To,
e Superintending Engineer,

Education Works Circle,
Hyderabad. _

Subject: ADP NO. 257 REHABILITATION OF EXISTING HIGH / HIGHER
SECONDARY SCHOOL IN SINDH (2008-09 PROGRAMME) (09 UNITS) @
GBHS NASARPUR (REMAINING WORK).

Reference:  This office N.I.T No. XEN(EWD)/TAY/T.C/G-55/512dated: 14-11-2016.

The tenders were invited under this office N.I.T No. quoted above which were
issued on 06-12-2016 and opened on 07-12-2016. The following Contractor’s participated in
the competition and offered their rates shown against each.

5 Name of Contractor / Firm Hate Quotea By Eachi Firm
NOO Part-A Part'B
() 8506 sbove (i) 5.00% above
1 | M/s Attiq Jan Construction Co. ()20.909% befow (ii) 15.00% above
- (l(j.') )I&OW&uabtc:ée (iii) R'atc quoted
iv) Rate Quo!
(i) 10.50% above (i) 5.00% above
2 M/s Khokhar Brothers Construction Co. (.I.l.) 20.00% below (ii) 15.00% above
(iii) 10.00% above
(iv) Rate Quoted (iii) Rate quoted
(i) 12.80% above .
s (i) 20.00% below 1) =00k oo
3. | M/s Nak Engineering Works (ii) 15.00% above
(iii) 10.00% above
(iv) Rate Quoted (iii) Rate quoted
(i) 14.25% above ;
(ii) 20.00% below ) 2.00% sbove
4. | M/s Igbal Brothers (iiif) 10.00% above (i) 15.00% above
(iv) Rate c;uowd (iii) Rate quoted

From the above competition it could be seen that the rates quoted by M/s Awig
Jan Construction Co. Government Contractor(s) @ 8.50% above on Cost of S!I (Expect Marble & Iron
Items), 20.00% Below on Cost of S. I (Marble Items), 10.00% above on Cost of S. I (Iron Items) and Rate
quoted by Contractor for “Part-A” and 5.00% above on Cost of S. I (Except G.I Pipe) and 15.00% above on
S. I (G.I Pipe) and Rate quoted by Contractor for “Part B” is found lowest one which has been found

reasonable hence recommended for favour of necessary approval.

All the 04 Nos. tenders in é:riginal are enclosed herewith for necessary action.

)

cutiv

8

eer *

ion Works D¥ision

* Tando Allahyar



Comp: No. 7

COMPARATIVE STATEMENT

(i) Name of Work: ADP NO. 257 REHABILITATION OF EXISTING HIGH /
HIGHER _SECONDARY SCHOOL IN SINDH (2008-09
PROGRAMME) (09 UNITS) @ GBHS NASARPUR

E, WORK).

(ii) Date of Issue of tender: 06-12-2016

(iii) Date of Opening of tender: 07-12-2016

(iv) Estimate Cost: 6,800,000/~

(v) Earnest Money: 2%

(vi) Time for Completion: 18 Months

S. : Rate Quoted By Each Firm
No. Name of Contractor / Firm S PartB
(i) 8.50% above 2
1 | MJs Attiq Jan Construction Co (1) 20.00% below (f:)) 15 503512835533
1 : (iii) 10.00% above g 5
(iv) Rate Quoted f1id) Razsquts
(i) 10.50% above .
> : (1) 5.00% above
2 | M/s Khokhar Brothers Construction Co. ((il;i))zl%%mﬁg; (if) 15.00% above
(iv) Rate Quoted (iii) Rate quoted

(i) 12.80% above
(ii) 20.00% below
(iii) 10.00% above

(i) 5.00% above
(ii) 15.00% above
(iii) Rate quoted

3. | M/s Nak Engineering Works

(iv) Rate Quoted
(i) 14.25% above ]
(ii) 20.00% below (i) 5.00% above
4. | M/s Igbal Brothers (ii) 15.00% above
(iii) 10.00% above
(iv) Rate Quoted (iii) Rate quoted

The rate quoted by M/s Attig Jan Construction Co. Government Contractor(s) @ 8.50%
above on Cost of S.I (Expect Marble & Iron Items), 20.00% Below on Cost of S. I (Marble Items), 10.00%
above on Cost of S. I (Tron Items) and Rate quoted by Contractor for “Part-A I’ and 5.00% above on Cost of
S. I (Except G.I Pipe) and 15.00% above on S. I (G.I Pipe) and Rate quoted by Contractor for “Part B” is
found lowest, hence recommended for favour of approval, orders are requested whether work may be let-out
to the lowgst bidder.

<4
embyr) ' (Me
(Engr: Nisar Ahmed Memon) (Engr: ABYs-Ndsir Soomro)
Assistant Engineer Assistant Engineer (Local Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar Tando Allahyar
Ch -
(EngryArshad Ah. ‘emon)
t cutive Engineer

tion Works Division
Tando Allahyar




NIT No. :
Method and procedure of Procurement:

Description of work:

Name of Bidders:

XEN(EWD)/TAY, 55/512 dated: 14-11-2

Open Competitive Biddin ational / International

Competitive Bidding) Single Stage - One Envelope

ADP NO. 257 REHABILITATION OF EXISTING HIGH /
HIGHER SECONDARY SCHOOL IN SINDH (2008-09

PROGRAMME) (09 UNITS) @ GBHS NASARPUR
REMAINING WO

M/s Attiq Jan Construction Co.

BIDDER’S ELIGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria

g o ; . M/s Attig Jan | M/s Khokhar M/s Nak
;’ Eig lbdi:"é/ n:Q mallficarion Construction Brothers Engineering M/s Igbal Brothers
{ d g THEe Co. Construction Works
| — - -
01. Reg‘.sm"“ Witk PECI( Yes Yes Yes Yes
J applicable)
. 02. | NTN No. Yes Yes Yes Yes
{ Registration with Sindh .
I 03. Revenue Board (SRB) Yes Yes Yes Yes
, Qualification Criteria
|| 04. | Turnover of at least two years Yes Yes Yes Yes
Required Bid Security is
05. sttachad Yes Yes Yes Yes
Bid is signed, named and
stamped by the authorized
ek person of the firm along-with Yes Yes Ye!s Yes
authorization latter
Contractor submitted the
07. | affidavit that he has been never Yes Yes Yes Yes
blacklisted.
Qualified / Disqualified Qualified Qualified Qualified Qualified

o/
lember)
(Engr: Nisar Ahmed Memon)

: The procuring agency may modify the criteria as per their requirements.

Assistant Engineer Assistant Engin®®r (Local Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar (Cha . Tando Allahyar
i (Engr: ﬁlﬁadi{h dd-Memon)
¥ ecutive Engineer

Ed| lon Works Division
ando Allahyar

3
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Name of Work:. ARE-NO. 257 REHABILITATION OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH (2008-09
* PROGRAMME) (09 UNITS) @ GBHS NASARPUR (REMAINING WORK)
i [ As Per Estimate | As Per Bid i <
i R i A e e il il sl N s S g e s il s i d o e o e e = e e = = e ——— _: o .
Numeet |} i | Premium above / below | i | i i i [ | | - 70
Contractor | C°™P*™' ! Schedule ! as per T.S (Febrication, ¢ Total 1 Costof ! New ! Technical | Schedule | Ratequoted by :m°f:$m:an0m: Saving | e
| | Hem | Glazed Tile& WS & | lewhmlml Item |  Contractor !p‘un:imn!lm! | Excess |
' : H SIF) H H ' : H H ' [ ' . :
......... ] SRR S St SNNIGN. VSRS | SIS, SNUIPTI: SN WDNIPNU, SUNUENGIES NOMIURRI (ORSn. (e ((SRPOS NS
i .Cwin 12208046 Atpar ; 2208046 . 2208046 ;224598 ) 367859 ; 6111240 ; 2208046 . 8.50% above. 187684 .3678596, 6074326. ___ . -
MJs Attiq Jan | Febrication [ 245080 o sove | 24508 1~ 269588 10 T~~~ 17269588 1~ 245080 110.00% abovel 24508 1 "0 17269588 1"
Construction | _ Marble 1 284059 ) 0%below, 56812 ; 227247 § O . |.227247 | 284059 120.00% below; S6812 § 0§ 227247 ¢ = Lo
Co. :_“;‘,”"“':3!?364:05%m: 15868 ; 333232 i 0 | 6000 } 339232 ; 317364 | 5.00% above; 15868 | 6000 ; 339232} it
_________ T Garipe 183596 Tiswabowe | 12539 1~ "96135 1 0. 17" 196135 1 83596 Ti5.00% sbove! 12839 10 1 oenss T T 17T 7]
Total I I | 7043443 | | | i | 7006529 | 36914 | s |
_______________________________________________ Jr S S (R J——— S——————P R P R e L T
| Cwi ;_2203045_ Atpar | 2203045J' 2208046 _i224598_i_3678596_i 6111240j 2203046_1'_12.5_0'3@ _al_ygv_ei_gggas_s_js_ﬁgg_s_s:gi gr_l_sia_'f_‘L _____ 3o ]
= Febrication : 245080 + 10%sbove: 24508 : 269588 : 0 . O . 269588 . 245080 :10.00% above: 24508 : 0 : 269588 :
ol it et H st S s S Bt R vl r e - e ey jmnmeempenmcamd
vother  : Marble 1 284059 ; 0bekow, 56812 ; 227247 : O : O : 227247 : 284059 :20.00% below: 36812 3 0 i 22747: Eeaa i}
Construction Co.| WA < | 317364 |oswaowe | 15868 | 333232 | 0 | 6000 | 339232 | 317364 | 500% above! 15868 | 6000 13302321 ~— 1 — |
_________ |_GIPipe | 83596 |is%wbove] 12539 | 96135 | 0 4_ 0 | 96135 | 8359 '1_5_.0_0?4_@351_12-5_33_j_-g__j_9_«5_|15__i_____._j{_______
Total _J i _i;vwmj i i i 17050690 { -7247 | e
i__gm___:zzosme: Atpar | 2208046 i 2208046 1 224598 | 3678596 + 6111240 2208046 1 12.80% _1;99-.5:_2_:3;939_%3@3?;29: 6169272: -t _______
Ms Nak 'E'P:‘E‘!'_'_Lz“”s"_;'.“‘i‘”‘;: 24508 j_ 269588 . 0 . 0 . 269588 . 245080 .10.00% above: 24508 . O : 269588 : = X I—
Engineering | Marble | 284059 |2o%below| 56812 | 227247 | 0 | 0 | 227247 | 284059 120.00% below! 56812 | o0 12272471 d o —
O e | 317364 o] 15868 | 333232 | 0| 6000 | 339232 ; 317364 | 500% abovei 15868 | 6000 i339232 7 | |
| GIPipe | 83596 iis%above 12539 1 96135 i 0 i O i 96135 : 83596 ,15.00% sbove; 12539 i 0 i 96135 | g ]
""""""""""""""""""""""""""""""" ] Bt o i e | i | 1 S e il |
Total ' ' + 7043443 1 ; : ; : 7101475 1 -58032 1 Excess
T cwin 12308046 Avpar | 2208046 12208046 12245981 3678596 6111240 | 2208046 11425% sbove] 314647 136785961 6200289 [ 1 |
| Febrication | 245080 | Wubove; 24508 j 269588 ; O | O | 269588 j 245080 110.00% sbovc) 24508 | O 269588 | |
Brothers - Marble i 284050 imwwen ! S6812 1 227247 i 0 % 0 i 227247 i 284059 12000% below: SG812 i 0 : 2T =
L Cirpe T4-317364 ;oswabove: 15868 1 333232 ;0 i 6000 ; 339232 : 317364 :5.00% asbove: 15868 ; 6000 : 339232 : '
_________ | Gimpe {83506 Timwon V12539 17 "06035 V"0 T 0T 06135 1 a9 Tiso0% abovel 12539 1 0 Teens T 1]
Total | | | 7043443 | | | H 1 7133491 | -90049 | Excess

There is Part-A: - S. | (Except Tile & Iron Sheet) 8.50% above, S. | (Iron Items) 10.00% above, S. | (Tile Items) 20.00% below & Non S. 1 3,678,596
Part-B: - S. | (W/S tem Expect drainage) 5.00% above, S. | (Drainage ltems) 15.00% above.
Cost of Non schedule Items 6,000 quoted by the Contractor which is well within the sanctioned cost may please be approv

| Accounts
ation Works Divis,
Tando Allahyor

Education Works on
Tando Allahyar




COMPARATIVE STATEMENT i . "
ADP NO. 257 REHABILITATION OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH (2008-09 PROGRAMME) (09 UNITS) @ GBHS

Name of Scheme:-

NASARPUR (REMAINING WORK)
NIT Reference No. XEN(EWD)/TC/G-55/512 Dated: 14-11-2016

Bid Submission Date 06-12-2016 AT 2:00 P.M Time Completion period: 18-Months
Bid Opening Date 07-12-2016 AT 3:00 P.M Estimated Cost: 6.800 (M)
As Per Estimate Rote Qouowid by Comrochos
M/s Attiq Jan Construction Co. M/s Khokhar Brothers Construction M/s Nak Engineering Works M/s Iqbal Brothers
Part "A" (Civil) Part "A" (Civil) Part "A" (Civil) Part "A" (Civil) Part "A" (Civil)

| :?r:: :ill; :, I){Enyt Marble & 2208046 ]C: ;:;‘:’I)(Eupt Marble & 2.208,046 :o:i n:: ﬁc::;“" Marble 2.208,046 20:! r‘:lll' ‘Sl.cl-t;!;up( Marble 2,208,046 ‘C‘o;:n o:]St.t:[.l;lep‘l Marble 2208046

2 [CostofS.1(Marble ltems) | 284,059 8.50%]above 187,684 10.50%]above 231,845 12.80%)|sbove 282,630 14.25%]above 314,647
3 |Costof 5.1 (Iron Items) 245,080 Sub-Total 2,395,730 Sub-Total 2,439,891 Sub-Total 2,490,676 Sub-Total 2,522,693

4 |Add10% aboveonS.No.03 | 24,508  |Cost of S. I (Marble Items) 284,059  |Cost of S. I (Marble Items) 284,059 [Costof S.1(Marble Items)] 284,059  [Costof S, I (Marble Items) | 284,059

5 |Deduct 20% above onS. No.02 | 56,812 20.00%[below 56,812 20.00%] below 56,812 20.00%] below 56,812 20.00%] betow 56,812

6 |Cost of Non Schedule Item 3,678,596 Sub-Total 227,247 Sub-Total 227,247 Sub-Total 227,247 Sub-Total 227,247

7 |Costof Carriage of Material | 224,598  [Cost of S. I (Iron Items) 245,080  |Cost of S. I (ron Items) 245080  |Cost of S. I (Iron Items) 245080  |Cost of .1 (Iron Items) 245,080

8 Total| 6,608,075 10.00%)|above 24,508 10.00%{above 24,508 10.00%|above 24,508 10.00%|above 24,508

Sub-Total 269,588 Sub-Total 269,588 Sub-Total 269,588 Sub-Total 269,588
Cost of Non Schedule Item | 3,678,596 | Cost of Non Schedule ltem | 3678596 | Cost of Non Schedule Item| 3,678,596 | Cost of Non Schedule Item | 3 678,596
Total 6,571,161 Total 6,615,322 Total 6,666,107 Total 6,698,124

Part "B" (W/S & S/F) Part "B" (W/S & S/F) Part "B" (W/S & S§/F) Part "B" (W/S & S/F) Part "B" (W/S & S/F)

9 |Cost of S. 1 (Exept G. 1 Pipe) | 317364 |Costof S. I (Exept G. I Pipe) 317364  |Costof S. I (Exept G. I Pipe) 317364  |Costof S. 1 (Exept G. | Pipe) 317,364 Cost of S. I (Exept G. I Pipe) 317364

10 |Add 05% sbove ou S.No.09 | 15868 5.00%{above 15,868 5.00%)|above 15,868 5.00%]above 15,868 5.00%]|above 15,868

11 [Cost of G. 1 Pipe 83,596 Sub-Total 333,232 Sub-Total 333232 Sub-Total 333,232 Sub-Total 333232

12 |Add15% sbove onS.No. 11 | 12,539  [Cost of G. 1 Pipe 83,596  (Cost of G.1Pipe 8359  |Costof G. 1 Pipe 83,59 Cost of G. I Pipe 83,5%

13 |Cost of Non Schedule Item 6,000 15.00%]above 12,539 15.00%{above 12,539 15.00%)|above 12,539 15.00%]above 12,539

‘ 14 Total] 435368 Sub-Total 96,135 Sub-Total 96,135 Sub-Total 96,135 Sub-Total 96,135

15 Total Part "A" + "B"| 7,043,443 | Cost of Non Schedule Item 6,000 Cost of Nou Schedule Item 6,000  |Costof Non Schedule Item 6,000 Cost of Non Schedule Item| 6,000 '

| 16 _|Contigency 1.00% 70,434 Total Part "B" 435,368 Total Part "B" 435368 Total Part "B" 435368 Total Part "B" 435368
| Grand Total| 7,113,877 Grand Total 7,006,529 Grand Total 7,050,690 Grand Total 7,101,475 Grand Total 7,133,491

Say in Millioll 7114 |*— 7.007 7.051 7.101 7.133
There is S. I (Expect Marble & Iron Items) §.50% above, S. I (Marble Items) 20.00%  below and S. I (Iron Items) 10.00% above for Civil Work Cost of Non S. | 3,678,596

Thereis S. I (Expect G. 1 Pipe) 5.00% above and S. 1 (G. I Pipe) 15.00%  above for W/S & S/F
Rate Quoted by the Contractor M/s Attiq Jan Construction Co. which is well within the PC-1 Cost m pproved.

-

(Engr: Nisar Akmed Memon) { Nasir Soomro) rshad Ahmed Memon)
Assistont Engineer Assistont Engineer (Local Government) Engineer
Education Works Sub-Division Public Health Engineering E Works Division

Tando Allahyer Tando Allahyar Tando Allohyor




1. Name of Procuring Agency:

2. Tender Reference No:

BID EVALUATION REPORT

3. Tender Description/Name of work/item:

4, Method of Procurement:

5. Tender Published:
Print & Electronic Media

Executive Engineer Education Works Division Tando Allahyar
XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016

ADP NO. 257 REHABILITATION OF EXISTING HIGH
HIGHER SECONDARY SCHOOL IN SINDH (2008-09
PROG E UNIT. GBHS NASARPUR
(REMAINING WORK)

Single Stage - One Envelope

SPPRA ID No. 30506 |

Awami Awaz (Sindhi), Jung (Urdu) and Express Tribune
(English) dated 18-11-16

(SPPRA ID No. & News papers names with dates) & Other Newspapers

(Engr: Ipshad Ahmed l%mon)

6. Total Bid documents Sold; 04 Nos.
7. Total Bids Received: 04 Nos,
8. Technical Bid Opening date: (if applicable) N.A
(Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N.A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 07-12-2016
12. Bid Evaluation Report:
s Cost offered by the Ranking Comparison Reasons for
No Name of Firm or Bidder Bidder in terms | with Estimated | acceptance/ Remark
’ of cost cost rejection
0 1 2 3 4 5 6
: ¢ " Savings
1 | M/s Attiq Jan Construction Co. Rs. 7,006,529/- Lowest Rs. 36.914/- Lowest
. #a Excess ’
2 | M/s Khokhar Brother Construction Rs. 7,050,690/- 2 Rs. 7.247/- Highest
§ . rd Excess :
3. | M/s Nak Engineering Works Rs. 7,101,475/- 3 Rs. 58,032/- Highest
th Excess .
4. | M/s lqb%rolhers Rs. 7,133,491/- 4 Rs. 90,049/~ Highest
%
: embeér)
(Engr: Nisar Ahmed Memon) (Engr: Ab ir Sopmro)
Assistant Engineer Assistant Engll (Local Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar (Ch n) Tando Allahyar

ecutive Engineer

Ed/é’!on Works Division

Tando Allahyar



.NIT No. : XEN(EWD Y 3. dated: 14-11-2

- Method and procedure of Procurement: Open Competitive Bidding (National / International)
: Competitive M &‘g Stage - One Envelope

Description of work: ADP ION OF EXISTING HIGH /

HIGHER SECONDARY SCHOOLIN SINDH (00809
GBHS NASARPUR
[REMAINHVQ mz

Name of Bidders: M/s Attiq Jan Construction Co.
BIDDER’S ELIGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria
P M/s Attig Jan | M/s Khokhar M/s Nak
“‘i’: ‘“’-"C: ‘g:;m’m " Construction Brothers Engineering M/s Igbal Brothers
Co, Construction Works
Registration with PEC (if Yes Vs Yes Yes
__| applicable)
NTN No. Yes Yes Yes Yes
Registration with Sindh f o
Revenue Board (SRB) Yes Yes Yes *c
Qualification Criteria
Turnover of at least two years Yes Yes Yes' Yes
;ictjcul::id 9id flacunty is Yes Yes Yes Yes
Bid is signed, named and
stamped by the authorized ) X .
person of the firm along-with e Yo Yo =3
authorization latter
Contractor submitted the
affidavit that he has been never Yes Yes Yes Yes
blacklisted. §
Qualificd / Disqualified Qualified Qualified Qualified Qualified

%Qte: The procuring agency may modify the criteria as per their requirements.

A\

\\

s/
mber) 4
(Engr: Nisar Ahmed Memuon) (Engr: ir Soomro)
Assistant Engineer Assistant Engin&®r (Local Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar (Cha . Tando Allahyar
. (Engf’ Igﬂad Ah. emon)
ecutive Engineer

Eddggtion Works Division
ando Allahyar

4




NITZ07

Issued to M#: /Ms. /M;ﬁm’y’? et CO.

Government Contractor & Charge Rs. 360/,
!/

Vide DR No. 7Y dated ©6J1y] e /€

Tando Allahyar

Bidding Documents and Condition of Contract issued for the work ADP NO. 257 REHABILITATION OF
EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH (2008-09 PROGRAMME) (09 UNITS) @ GBHS
NASARPUR (REMAINING WORK).

I/We hereby submit bid for the execution, for the Executive Engineer Education Works

# the under written memorandum within the time specified in each Memo::_:tl um
- . .
Part-A/& S2 | Pbovacel . ieans_ 18], Absve stesl , 2./, Bdow b L% Weve / below

the estim i rt=€
% above / below (Memorandum showing items of work) to be carried ou

respect with the specificatio Wwing referred to Co
Bidding Documents. o

T MEMORANDUM

418 Atig fan

Construction oot

A) General Description: GBHS Nasarpur (Balance Work)
B) Estimated Cost: Rs.  6,800,000/-
C) Bid Security Rs. 2%
D) Retention Money : Rs. 4%
E) Income Tax, Rs. 7.5%
to be deducted from bills:
F) Time allowed for completion of the work is (18) Months.

gineer
Education Wor Nion
Tando Allahyar

CONTRACTOR'’S UNDERTAKING

[/We offered the above rates after taking into consideration all the terms and conditions
mentioned in Bidding Documents to fill up, and complete the Printed Bidding Document forms
so as to complete the Agreement. In case of failure the Procuring Agency will be at liberty to
take action against me/us as per Condition of Contract. I /we have enclosed a
Call Deposit No. “a3ye00z6 dated o€ .r1x.2e7¢ Amount =767, f&if ;

Bank ;:7-‘5' gn'no’( Ty Mg;ﬂ.qg{_ \
Education

VX
Tando Allahyar

Sif J:-Rubiic.d’méqrgmqnt ekulatory Authority | www.pprasindh.gov.pk -1-




SCHEDULE - A TO BID

SCHEDULE OF PRICES - SUMMARY OF BID PRICES

| Bill No. Description Total Amount (Rs)
[ (A) Building Work
| GSTANMBY |
[ 1. Civil works ;
2 Internal sanitary and water supply L2g ?,lﬁr\ ;
3 Electrification '
4 External Development works
5 Miscellaneous Items

|
lotal Bid Price.  Gavemgy \ & € £ Tosusn s Nnr

L (In words). Arntiops BTG5, BIFL VN

’.

Aissistdnt Enginser
Jdreinn

rtyration Works Sul-
vdo Alleiryin’

N
R
— v\ YA
W\ ’_i\}x;’ ) Q
"o = y b
- b '.: \P/?" .
/C b TA LY 1t Executive En
N, MCROTRON o Education Works Division
ol ik = e Tando Allalyar
Sindh Public Procurement Regu[atowﬁ”ﬁ}:{ N Jpprasindh.gov.pk -28-
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SCHEDULE - A TO BID

SCHEDULE OF PRICES
1 - " F
| Item No Description Quantity | Unit Rate(Rs) | Total Amount (Rs)
|5 :
3
I.Internal sanitary and water “3s2 C;—l\1
| supply.
2.
I 3, !
-
| III. Electrification.
| 1.
.' IV. External Development
| works.
| 13 |
B |
3. |
| V. Miscellaneous Items
i1 i
I R |
B | /\
Ll (ﬁ
| Total (to be carried to Summary of Bid ~
| Price) Add/ Deduct the percentage quoted @
| above/below on the prices of items based
| on Composite Schedule of Rates.
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Sindh Puhlic Procurement Regulatory Authority: |,

Executive Engineer
Education Works Division

Tando Allahyar
-29.




B SCHEDULE B,

WE OF WORK:- ADP 186/279 REHABLITITION OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH
(2008-09 PROGRAMME) @ GBHS NASARPUR TALUKA & DISTRICT TANDO ALLAHYAR. (PART -A)

escripton | | : Measurement Quantity} Rate | Unit Amount

ntling pacca Bricks work in lime or cement Morter(S.1.NO:13/P-11)
: 474 1285.63 | %Sft 6,094

ntling Cement Concrete Plain 1:4:8 (S.1 NO.19(a)/P10)

, 76 1663.75 | %Sttt 1,264
brick work in foundation & plinth (e Cement Sand Mortar 1:6.(S.|.No:4(e) /P-20+21)
{1 | 1 | 689 | 11948.36 | %Cft 82,324

brick work other than building including striking of joints up to 20 feet height in Cement sand mortar 1:6. (S.I.NO:7(l)(e)

678 12346.65;%CFT, 83,710

SR

irced Cement Concrete work including all labour and material except the cost of steel rein formation and its labour for
fing and finishing the exposed surface( including screening and washing of shingle) (A) R.C work in roof slabs, beams
hs rafts lintels and other structural members laid position complete in all respect (1) Ratio 1:2:4.(S..NO:6 (a) /P-16)
%ﬁon of Mild steel reinforcement for cement concrete including cutting, bending laying in position making joints &

ing including the cost of binding wire (also include removal of rust). (S.I.NO:8(b)/P-17)

§ing at site with necessary holds fasts filling with cement sand slurry of ratio:1:6 & repairing the jambs. The cost also

8 ali carnage tools and plants used making and fixing (S.I.NO:29/P-93)

& Fi;lng G.i frame choukhats of size 7"x2" or 4 ¥z * 3" for window using 20 gauge G.| sheet including welded

ig and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing
| | | 344 | 33700 {P.CR|{ 115928
b 15.36 | 5001.70 {P.Cwt! 76,811
fing & Fixing G.I frame choukhats of size 7"x2" or 4 % * 3" for Door using 20 gauge G.| sheet including welded hinges
''''' | 7200 | 22890 | P.Rft| 16,481
 and fixing at site with necessary holds fasts filling with cement sand slurry of ratio:1:6 & repairing the jambs. The cost

¢ POk ! 150.00 ;| 240.50 i P.Rft 36,075

10 floating coat of cement 1/32" thick (S.1.NiO: 14/P-53)

1 a 4430 | 66000 | %Sh| 20238

plaster 1:6 up to 12" height 1/2" thick.(S.I.NO:11( b)/P-52)
E Tt | 2560 | 228393 | %Sft! 58,469
E}laser 14upo12 height 3/8" thick.(S.1.NO"11/(a)-P-52)
1 4430 | 2197.52 | %Sft 97,350
Bt plaster 1:4 upto 12° height 3/4” thick.(S.1.NO: 13/(c)-P-52) -

S 11 (510+77.0) 11050 | 1344

; 1344 | 2590.50 | %Sft 34,816

ing & Fixing colour Crete jto wall surface to provide double crust and aesthetes having thickness up to % with specified
aving water fire and temite resistance (up to 20"-0 height).(S.1.NO:44P/56)

-

1344 | 6319.50 | %Sft 84,934

&
i

! ] L]
i

it plaster 16 up g 12" heighi 1/2"thick,(S.1.NO:13( b)/P-52)
| el T { i T T i

i
i L L] )
] i L] L]

: | 3085 | 2206.60 | %Sfti 68,074
icM{gpping cement concrete 1:2:4 including surface finishing & dividing into panels (S.I.NO:16/P-

e =

| 2258 | 4411.82 | %Sft| 99619

CDUCATION WORKS MVISION
TANDD Al AHYAD,



1
it Concrete piain 1:2:4 including placing compacting, finishing and curing complete (including screening & washing at
lggregate without shuttering.(S.1.No:5 (1) /P-16)

5 210 : 1442925 %Sft: 30,301

‘ . § Notice board With Cement (S.1.NO:1/P-95).

L i 64 58.11 | P.Sft 3,719
Es deodar wood w1th wrought framed and fixed in place including choukhats holdfasts, tower bolts chocks cleats

cord with hooks cost of nails and screw etc. Panelled or Panelled and glazed of fully glazed 1- %2 thick.(S.1.NO:54/P-
Shutter

1 166 902.93 | P.Sft 149,886

it Concrete plain including placing compacting, finishing and curing complete (including screening & washing at stone
without shuttering.(S.l.No:5 (H) /P-16)

r T T -y .
¢

P i ! 263 1259500 %Cft- 33,125

& fixing 3/8" thick marble tiles of approved quality & colour & shade size 8"x 4" or 6"x4" in dado skirting & facing
/ tucking of existing plaster surface etc: over 1/2" thick base of cement mortar 1:3 setting of tiles in slurry of white
over mortar base including filling the joints and washing the tiles with white cement slurry, currant finishing cleaning
ing etc: complete (S.1.NO:68/P-49)

T ! |

A

plaster 1:4 up to 12" height 3/4™ thick. (S.LNO:11( ¢ )P-52)
t N | ’ i 44 | 3015.76 | %St 1,327

SR

b

203 | 186.04 {P.Sft{ 37,766

ur rate for making cement plaster pattas / bend around straight or curved opening and around edges of roof slabs
t less than 67 with fine finishing as directed by the Engineer incharge. (S.|.NO:35/P-55)

i i 87 19.36 iPer.Rf 1,684

i | ] i 550 | 1287.44 | %Sft 7,081

E | 2184 | 82095 | %Sfti 18,126

-4
_—

4430 | 44275 | %St 19,614

ing (Thres Ccaat}' (S..NO:24 ( C) P-54)

i ty is item No:26 EL

4430 | 1079.65 | %Stt 47,828

b hew surface Preparing surface and painting door and windows any type (including edges)
6 (C)(ii)/PT70)

e

e

1 { 332 | 2116.41 | %St 7,026

; :._ concrete or stone ba!iasH ¥ " to 2" gauge ratio 1:5:10.(S.I.NO:4(b)/P-17)
‘ P 1129 | 8694.95%.CF} 98,166
| G.Total 1,346,838

o Non Schedu.'e Item

B & Laying floor of Varona marble tiles of size 2" x 12" x 3/4" fine dressed on surface without winding set in white
i over 3/4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry jointing and washing the

hslurry of white cement and pigment to match the color of tiles including curing, gnndlng rubbing an ishing etc

Bl cumr.q tnes to per proﬁle (R.A Item) ?«POUSD\

. E— i\ 1602 | 2\o\\42i P.Stt \J\O\B%_

m—————

Total

ht tJnm'ne
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ESTIMATE
{ OF WORK:- ADP 186/279 REHABLITITION OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH
{2008-09 PROGRAMME) @ GBHS NASARPUR TALUKA & DISTRICT TANDO ALLAHYAR. (PART -B)

gscription : T ! Measurement iQuantityi Rate | Unit Amount
!ﬁmg pacca Bricks work in lime or cement Morter(S.1.NO:13/P-11)

i 3? ! H E { i 675 % 1285.63 | %Sft 8,678
Eng Cement or lime Plaster (S I.NO:53/P-14)

b i i 5 | { 4854 | 121.00 | %Cft 5,873
Hﬂlng Cement Concrete Plaln 1:4 (S.I NO. 19)'F’10)

B g 1 i 477 | 1663.75 | %Sft 7,936
EQ door & windows with chowkats (S.I.NO: 31/014)
i 6 No 8 142.18 | P.No: 853
fdow 5 No 6 102.85 |P.No: 617

jon in foundation of building bridge & other structure i/c degbelling dressing refilling around the structure i/c
& ramming earth lead upto one chain & lift upto 5' fts. In ordinary soil. (S.l. No:18/b/p-5).

Wall | 2 4800 | 150 {1.00!{ 144
i 144 | 3176.25 %0.CF] 457
int concrete or stone ballast 1 %2 * to 2° gauge ratio 1:5:10.(S.1.NO:4/P-17)
! P} i il N { 432 | 8694.95{%CF% 37,562
E’lck wark in foundation & plinth (e Cement Sand Mortar 1:6.(S.1.No:4(e) /P-20+21)
: [ - 1 P | 198 |11948.36 | %Cft| 23,658

pvatering & ramming earth under floor new earth from exav ated from outside lead upto one chain and lift upto 5°ft
122/P-5).

and laying 1" thick toppmg cement concrete 1:2:4 including surface finishing & dividing into panels
16/P-42)

| | 1 P | 1080 | 3630.00 {%0C 3,920

792 4411.82 | %St 34,942

concrete Plain 1:2:4 including placing compacting finishing and curing complete (include screening & washing a
ate without shuttering) (S.1.NO:5 (1) /P-16)
I | | i 1 | 477 |1442025} %Sh|{ 68,828

i L

& Fixing G.| frame choukhats of size 7"x2" or 4 ¥ “ 3" for Door using 20 gauge G.I sheet including welded
and fixing at site with necessary holds fasts filling with cement sand slurry of ratio:1:6 & repairing the jambs. The
50 include all carriage tools and plants used making and fixing (S.1.NO:29/P-93)

T ; [ i { 7200 | 228.90 {P.Rft] 16,481

& Fixing G | frame choukhats of size 7"x2" or 4 ¥ * 3" for window using 20 gauge G.| sheet including welded
fixing at site with necessary holds fasts filling with cement sand slurry of ratio:1:6 & repairing the jambs. The
mcludﬂ all carriage tools and plants used making and fixing (S.1.NO:28/P-93)

........... ﬁ : 5 i E i { 150,00 { 240.50 {P.Rft| 36,075

& fixing 3/8" th:cx marble tiles of approved quality & colour & shade size 8"x4" or 6"x4" in dado skirting & facing
/ tucking of existing plaster surface etc: over 1/2" thick base of cement mortar 1:3 setting of tiles in slurry of white
pver mortar base including filling the joints and washing the tiles with white cement slurry, currant finishing

and pchshmg etc: complete (S.I.NO: 68!P-49)

| 1 { 737 | 186.04 {P.Sfti 137,111
l'bat: ng coat of cement 1/32" thick (S.1.NiO:14/P-53)
| T {4854 | 660.00 | %Sft| 32,036

» smarnnnr el et

plaster" 2upto 12° Hgnght 3/4" thick.(S.1.NO:9(c)/P-52)
L { P | 1762 | 3056.62 | %Sft| 53,858

fplaster 16 up to 12" heighty(g" thiek(S.1.NO: 13( b)/P-52)
| P Wy | T st | 3093 | 2283.30

%St 70,622

-
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1t plaster 1:4 upto 12" height 3/8" thick.(S.1.NO:11/(a)-P-52

3093 | 2197.52 | %Sft 67,969
ass deodar wood with wrought framed and fixed in place including choukhats holdfasts, tower bolts chocks cleats
18, cord with hooks cost of nails and screw etc. Panelled or Panelled and glazed of fully glazed 1- %
B.1.NO:54/P-65)

171 902.93 : P.Sft 154,401

Ing and fixing iron steel grill using solied square bars of size 1/2X1/2planded at 4 i/c and frame of flate iron paid of
bnd frame of flate iron path of 3/4X3/4 i/c circile shape at 10 apart equivalant fitted with screw or pins i/c painting 3
with 1st coat of red oxide pain ETC (S.1.NO/30-P-94)

P | i P { 248 | 19416 {P.Sft| 48,152

} Floor of coloured glazed tiles 1/4 thick laid in white cement and pigment on a bed of 3/4" thick cement mortar 1:2
{0.25/P.43)

b | | P | 143 |27747.06] %Sft| 39,678
|glazed tiles %" thick in dado jointed in white cement and laid over 1:2 cement sand mortar %" thick i/c finishing

D:37/P45)

P 1 ] | i { 246 |28253.61]%Sft| 69,504
Washing (S.I.NO:26 (C) / P-54)
fee Coat
»_ 1762 | 829.95 | %Sfti 14,624
Coat :
i 12554 | 42584 | %Sfti 53,460

y Coat of Chalk distemper.(S.1.NO:23 /P-54)
1 [ ] ]

1 ] 1 I
i i i
i i 1

pering (Three Coat) (S.1.NO:24 ( C) P-54)

==

{ 3003 | 44275 | %St} 13694

3093 | 1079.65 | %St 33,394

G
0
[=]
8
S

: ] 24350 § 1043.90 | %St 254,190
g new surface Preparing surface and painting door and windows any type (including edges)(S.| NO 5 (C)(ii)/P70)

E P i l T [ 342 | 211641 | %sh| 7,238
fig old sur_f_ac? Preparing surface and painting door and windows any type (including edges)(S.I NO 4/ P70)
st i i y {2253 | 89358 |%CFT| 20,132

#oed Cement Concrete work including all labour and material except the cost of steel rein formation and its labour for bending and
which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing
posed surface( Inciuding screening and washing of shingle) (A) R.C work in roof slabs, beams columns rafts lintels and other
ol members laid posttion complete in all respect (1) Ratio 1:2:4.(S.I.NO:6 (a) /P-16)

| T 1 ] { 56 { 337.00 {P.Cft{ 18872

jtion of Mild steel reinforcement for cement concrete including cutting, bending laying in position making joints &
g inciuding the cost of binding wire (also include removal of rust). (S.1.NO:8(b)/P-17)

"""" I 1 i | 3.00 | 5001.70 {P.Cwt{ 15,005

brick work other than building including striking of joints up to 20 feet height in Cement sand mortar 1:6.
W:7(i)e) iP-22).

il B |- 398 | 12346.65/%CFT] 49,140
. ] | [ | 1,398,961
Non Schedule Item

i g & Laying fioor of Varona marble tiles of size 12" x 12".x 1/4" fine dressed on surface without winding set in white\
i Iaid over 3/4" thick % of 1:2 grey cement mortar setting the tiles with grey cement slurry jointing and washing the

With slurry of white cem&nt and pigment to match the color of tiles including curing, grinding. rubbing and polishing
fplete i/c cutting tiles t gmper profile (R.A Item)

RN 7S A N £ Y OB S S
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PART "B"

fORK ADP 186/279 REHABLITITION OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH (2008-09 PROGRAMME) @
GBHS NASARPUR TALUKA & DISTRICT TANDO ALLAHYAR. (PART -B)

Item Qty Rate Unit Total

| g & Fixing squatting type white glazed earthen ware w.c pan with front
ir & complete with including the cost of flushing cistem with intemal
flush pipe with band and making requisite number of holes in walls
floor for pipe connection and making good in cement concrete 1:2:4 a PR 1, A —
equivalent) (i) with 4" dia white glazed earthen were trap and plastic
( S.1.No-2(ii)/P-1)

g & Fixing 24" x 18" Lavatory Basin in white glazed earthen ware

bte with & i/c the cost of W.I or C.I cantilever brackets 6 inches built

. Painted white in two coals after a primary coat of a red leed paint a
J4" dia rubber plug & chrome plated brass chain 1-1/4" dia malleable 5 4928.00 : Each 24640
thrass unions and making requisite number of holes in walls ,plinth and
pipe connection and making good in cement concrete 1:2:4 (foreign
fent) ( S./.No-10/P-3)

tira for labour for providing & fixing of earthenware pedestal white of
d glazed. (foreign or equivalent) (S.I.N-11/P-3) P SIAT | Each oot

ing R.C.C pipe with collars class (B) and digging the trenches to

Bd depth and fixing in position including cutting fitting and jointing with
if composition and cement mortar.1:1 and testing with water pressure i 60 146,57 : Each 8794
8 of 4 feet a above the top of the heghest pipe & refilling with
iled staff. ) (S.I.No-2(b)/P-23) 4" Dia

! 200 199.26 | Each 39850
g G./ pipe specials, and clamps efc, including fixing cutting complete
i i/c cost of breaking through wall and roof making good efc painting
s afler cleaning the efc with white Zink Paint with pigment to mach the
of the building and testing with water to a pressure head of 200 feet
ding (S.I.No-1/P-12)
200 73.21 P.Rft 14642
400 95.79 P.Rft 38316
200 153.19 | P.Rft 30638
ng & Fixing 4" dia C.1 soil and vent pipe including cutting and fitting
ira painting to match the colour of the building.(S.l.No-1/P-9) *» P | | ERR il
g & Fixine 4'dia C.1 terminal guard including extra painting to match
wour of the building (S.I.NO:11/P-10) i it ot ar9
g & Fixing 4"dia 4" dia C.! branch of the required degree with access 10 702 Each 7020

subber washer 3/8" thick and bolfs and nuts and extra painting to match
Wour of the building.(S.1.NO.:3/P-9)

ing & Fixing M S clamps of the approved design to 4" C.I pipe sockets
g the cutting and making good to wall M/S bolt & Nut 4"into wall 30 72.1 GI Each 2165
g pipe distance pieces extra painting to match the colour of the N

y (S.1.NG-2/P-9)

g & Fixing handie valves.(China) (S..NO:5/P-17)

2 20042 : Each 401
4 27182 | Each 1088
n?s;i:;ﬂnci long hib cor‘wpenor quality with C.P head »4" dia. 20 1109.46 | Each 22189

.f ’Q_'k .v. L../
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|for tube well in all water bearing soils from ground level up to 100
ir 30.50 mm depth sinking and with drawing of casing pipe. (S.I.NO.
1) (Public Health Schedule Rate)

200

160

32000

ing & Fixing Canceled stop cock of superior quality with C.P head %"
4.NO:11(a)/P-18)

16

478.28

Each

7174

ing & Fixing swan type pillar cock of superior quality with C.P head %
LNO 16(a)P/19)

795

Each

3975

Yer Glass tank of approved quality and wall thickness a specified

fg the cost of nuts bolls and fixing in platform of cement concrete 1:3:6
Biking connection for en let and out let over flow pipe etc complete (S. |
€) / P-21) 500 gallon wall thickness 3.5 mm '

21989.61

Each

21990

ietion of manhole or inspection or the required chamber for the required
frcular screw and 3™-6" ( 1067 mm) depth walls B.B in cement mortar
ick inside of wall and 1" (25mm) thick over bending and channel i/c
| manhole cover with frame of clear opening 1-1/2" x12"
mm) of 1.75 cwt 28.9 kg embedded in plain C.C 1:2:4 (S.I.NO:1P-46)

14748

Each

88488

TOTAL (A)

RS

400960

NON SCHEDULE (R. A)

pumping sel ¥ H.P 2800 RPM single phase 220 volts 1°x1" section
very 40 fi. head i/c base plaster and also making C.C 1:3:6 plateform
size and foxing with nuts .

oo\t

Each

o

(gwo\ .

3 y  TOTAL(A+B)

RS
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the —Agreementl) made on the '\Y&

day of Tinuw 208G___ between Executive Engineer Education Works Division

Tando Aﬂa;j{ar (hereinafter called the —Procuring Agencyl) of the one part and
™s. PV90 Jor « w5 be(hereinafter called the —Contractorl) of the other part.

WHEREAS the Executive Engineer Education Works Division Tando Allahyar is desirous that
certain Works, viz (-2 \esn o, - should be executed by the Contractor and has accepted a
Bid by the Contractor for the execution and completion of such Works and the remedying of

any defects therein.

NOW this Agreement witnesseth as follows:

L. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any except those parts relating
to Instructions to Bidders, shall be deemed to form and be read and construed as part of

this Agreement, viz:

- (a) The Letter of Acceptance;

(b) The completed Form of Bid along with Schedules to Bid;
(¢) Conditions of Contract & Contract Data;

(d) The priced Schedule of Prices/Bill of quantities (BoQ);
Vil () The Specifications; and

=(03Ihe Dmy_v_mgs

In con51&c fxon of the payments to be made by the Executive Engineer Education
Works D ision Tando Allahyar to the Contractor as hereinafter mentioned, the
Ccmtrrac;or hereby covenants with the Exccutive Engineer Education Works Division
Tarido’Allahyar to execute and complete the Works and remedy defects therein in
A c6{'rf rmity and in all respects within the provisions of the Contract.

/’.If'ﬁe Executive Engmeer Education Works Dms;on Tando Allahyar hereby covenants to
"pay the Contractor II_] conmdcratlon of and completion of the Works as

[Contractor]
Lducation Works

)
Tando Allahyar 0“«&

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk




IN WITNESS WHEREOF the - parties hereto have caused this Contract Agreement to be
executed on the day, month and year first before written in accordance with their respective

laws. _
™
A

Signature of the'Contactor- . Sign y;f

(Seal) e (Scal)

Signed, Sealed and Deliverftd in the presence of:

Witne§sR00QUE FY\EC RIC WORKS Witness:

W A e

GOVT: CONTRACTOR

: Col'nral:\"‘

mmmm_oc;‘ybdmx' Mb-l‘lﬂmn}gf 5/5‘1/ ' Ahak-
H e 7355 ( Ay mekeV st ™ s o %, me

(Name, Title and Address) (Name, Title and Address)

{_&K
{ = /
a7~ Executive Entsineer
) FEducation Works Division

e Tando Allahyar
Sindh Public Procurement Regulatory Authority | www pprasindh.gov.pk

[Contractor]

o )
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OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD
NEAR GYMKHANA TANDO ALLAHYAR.
NO: XEN(EWD)/TAY/T.C/G-55/ &<  OF 2016, Tando Allahyar, Dated: >-o — Ot-ZO‘I‘?
Tel # 022-2763018
To,

M/s Khokhar Brothers Construction Co.,
Government Contractor,

Bungalow # 11, Near Al-Mustafa Masjid

Prince Town Phase No. 01, Main Wadhu Wah Road,
Qasimabad Hyderabad.

LETTER OF AWARD

Subject: ADP_NO. 275 REHABILITATION OF EXISTING HIGH / HIGHER SECONDARY
SCHOOL IN_SINDH DISTRICT TANDO ALLAHYAR (2015-16 PROGRAMME) @
GB(P)HS TANDO ALLAHYAR

Reference: Your Bid for subjected work Dated: 07-12-2016

Your offer of total bid price for the above work at Rs. 38,051,932 (In Words: Thirty Eight
Million Fifty One Thousand & Nine Hundred Thirty Two) only @ Part-A (Civil) 15.00% above on
schedule item, 10.00% above on Fabrication, 20.00% below on Marble/Tiles, Non Schedule Item Rs.
6,576,460/-, Part-B (W/S&S/F) Schedule Item 5.00% above and 15.00% above on RCC/G.| Pipe and
Non Schedule Item Rs. 28,835/- in accordance with the schedule of rates enforced from 12" July, 2012
has been approved by the Chief Engineer Education Works, Hyderabad vide No. CE/EW/Tech:Br:/ADP-
275 GBHS (Provincialized) T.A.Yar/407 dated 16-12-2016.

2 You are therefore, requested to start the work within 10 (Ten) days of the issue of this award
letter under the supervision of Assistant Engineer Education Works Sub-Division Tando Allahyar.

3. You are also requested to supply this office a copy Partnership Deed/Registration Deed
of the firm and Power of Attorney in the name of any employee of the firm, to whom you authorize to sign
bills receive payment and obtain instruction in respect of this work.

4, The stipulated time of completion (24) months.

The receipt of this letter may pleased be acknowledged.

IT SHOULD ALSO BE NOTED THAT:-

1) No premium will be allowed on any items outside the schedule of rates 2089 (Buildings)
or based on Market Rates.

ii) No cartage of any kind of material will be paid separately.
1) Only Bholari quarry sand will be used in all items involving use of cement.

iv) Contractor will be responsible for safe custody of all dismantied material (if any) till it is

handed over by him to the authorized person.
Executive 4’1&&#

Education Works Division
Tando Allahyar
?fomarded for information to:

e M. D SPPRA Karachi.

2 The Assistant Engineer Education Works Sub-Division Tando Allahyar. He should
intimate actual date of start of the work and also submit fortnightly ress Report.

3 Office Work File.

_—

-

cation Works Division
Tando AllahyarV”




OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD
NEAR GYMKHANA TANDO ALLAHYAR.
NO: XEN(EWD)TAY/TCIG-55/  gg OF 2016, Tando Allahyar, Dated: 1§ - 94-201¢

Tel #022-2763018
SAY NO TO CORRUPTION

To,
M/s Khokhar Brothers Construction Co.,
Government Contractor,
Bungalow # 11, Near Al-Mustafa Masjid
Prince Town Phase No. 01, Main Wadhu Wah Road,
Qasimabad Hyderabad.

Subject: LETTER OF ACCEPTANCE.

Reference: This office NIT No. XEN(EWD)/TAY/TC/G-55/512 dated 14-11-2016

Your bid offer Rs. 38,051,932 (In Words: Thirty Eight Million Fifty One
Thousand & Nine Hundred Thirty Two) only for the work of ADP NO. 275 REHABILITATION OF
EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH DISTRICT TANDO ALLAHYAR
(2015-16 PROGRAMME) @ GB(P)HS TANDO ALLAHYAR is declared lowest evaluated bid by
procurement committee and is also approved by Competent Authority i.e. Chief Engineer
Education Works, Hyderabad vide No. CE/EW/Tech:Br:/ADP-275 GBHS (Provincialized)
T.A.Yar/407 dated 16-12-2016.

You are therefore, requested for formal agreement with Executive Engineer
Education Works Division Tando Allahyar dully stamped at the rate of 0.30% of your bid price
within seven (07) days. Form of Contract Agreement is attached herewith.

’ -

nExecutive Engineer
cation Works Division

\ Tando Allahyar

Copy is forwarded for information to: C

1, Office work file.

| Executive Engineer
ucation Works Division
Tando Allahyar

C



No: CE/EW/Tech: Br:/ ADP-275 GBHS (Provincialized) T.A.Yar/ Z,q‘
Office of CHIEF ENGINEER, EDUCATION WORKS,
HYDERABAD DATED: | & _\\ ;,_Q\\Q

The Superintending Engineer.
Education Works Circle,
Hyderabad.
.-'r
SUBJECT: ADP-275 REHABILITATION OF EXISTING HIGH /HIGHER SECONDARY
SCHOOL IN DISTRICT TANDO ALLAHYAR (2014-15 PROGRAMME) (@ GBHS
(PROVINCIALIZED TANDO ALLAHYAR TALUKA & DISTRICT TANDO

ALLAHYAR).
Reterence ;- Your office letter No.SE/EWCH/B&A/1402 Dated: 15.12.2016.

The lowest rate premium Part “A" Civil work _Rs. 15.00% Above on schedule Item, Rs. 10.00%
Above on Fabrication Rs. 20.00% Below on Schedule Item (Marble/Tiles) & Non Schedule item Rs.6.576,460/- .
Part-B (W/S&S/F) Schedule Item Rs. 5.00% Above & Rs. 15.00% Above on RCC/G.1 Pipe items & Nou Schedule
itemn Rs. 28,835/~ & Part-B Rs quoted by M/f5s: KHOKHAR BROTHERS CONSTRUCTION CO, Government
Contractor for the work under subject as recommended by you vide your letter cited as above is here by approved, for
Ry. 38,051,932/~ (Rupees Thirty Eiglt Million Fifty One Thousand Nine Hundred Thirty Twa) only.
| In case of any variation between provision ol schedule “B” as per accepted tenders and technically sanctioned
detatled working estimate, the execution of work shall be regulated in accordance with the provision as per technically

sanctioned working estimate. .

2 A programme of work may be chalked out in concurrence with the contractor and acted upon stricily
j Any excess work /excess payment beyond the funds available with Executive Engineer, il made will be
l]lt:ljplill responsibility of concerned Executive Engineer, who will make the payment over and aboy
funds.
4. I'his approval and acceptance is subject to the following conditions :-
a) No premium shall be allowed on non-schedule items,
b) No separate payment for carriages of materials shall be made, premium quoted by the contractor covers
the cost of carriage of buildings material involved.
<) All materials required for construction shall be procured & brought at site by contractor at his own
cost from approved source.
- d) No payment of extra items shall be made unless written order is given to contractor by the
Divisional Officer for execution of the extra items and approved by the competent authority.
e) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest
orders of competent authority in this regard.
t If the use of sulphate rgsistant cement is required the Government Contractor should have 10

provide the same and shall be paid the difference of cost of ordinary cement with sulphate resistance .
cement and no premium over difference in cost shall be paid.

) Steel [rees from all kinds of rust and cement free from all impurities. Which confirm to the British
Standard specification shall only be allowed in use.
h) All reinforced cement conerete work shall be mechanically vibrated so as to have minimuin
conwressive strength of 3000 Ibs per sq: 4
1) Sand from only approved quarry shall be used in all items involving use of cement, pit sand shall J
not be allowed to be used.
1) Sweet & Platable water only shall have to be used in construction work, which is to be arranged by
the contractor.
k) This approval is subject to compliance of all conditions laid down in the SPPRA rules 2010

L)

All the 03 (Three) Tenders documents received with your letters as per reference are returned
herewith in original receipt of the same may please be acknowledged. However attested Photostat copies may please be
supplied to this office for office record.

D.A/As above,
03 (Three) Tenders documents.

__-_‘———\_‘\‘-—_ ]
(ENGR/FARIDUDDIN SIDDIQUI)
CHIEF ENGINEER,
EDUCATION WORKS
HYDERABAD \n

Copy forwarded for_information to :-
I The£xecutive Engineer, Education Works Division Tando Allahyar.

CHIEF ENGINEER,

Lt L o S N R e o




BID EVALUATION REPORT

|. Name of Procuring Agency:

)

. Tender Reference No:

Executive Engineer Education Works Division Tando Allahya

XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016

3. Tender Description/Name of work/item: ADP NO. 275 REHABILITATION OF EXISTING HIG

£

. Method of Procurement:

5. Tender Published:
Print & Electronic Media

HIGHER SECONDARY SCHOOL IN SINDH DISTRI(
TANDO ALLAHYAR (2015-16 PROGRAMME) (@ GB(i
TANDO ALLAHYAR

Single Stage - One Envelope

SPPRA ID No. 30506
Awami Awaz_(Sindhi), Jung (Urdu) and Express Tribun

(English) dated 18-11-16

(SPPRA ID No. & News papers names with dates) & Other Newspapers

6. Total Bid documents Sold; 08 Nos.

7. Total Bids Received: 08 Nos.

8. Technical Bid Opening date: (if applicable) N.A
(Provide details in separate form)

9. No. of Bid technically qualified (if applicable): N.A

10. Bid(s) Rejected: NIL

I 1. Financial Bid Opening date: 07-12-2016

12. Bid Evaluation Report:

N Cost offered by the Ranking Comparison Reasons for
’.\U Name of Firm or Bidder Bidder interms | with Estimated | acceptance/ Remark
_'_f_ of cost cost rejection
0 1 2 3 4 5 6
[ ' ; i Savings
M/s - A 4
1 {/s Khokhar Brother Construction Co Rs. 38,051,932/ fioitd Rs. 138,252/- Lowest
- . ; i nd Excess 3
2 | M/s Sindh Builders Rs. 38,225,352/ 2 Rs. 35.168/- Highest
p——— : ) " wd Excess :
3. | M/s Iftikhar Enterprises Rs. 38,312,063/ 3 Rs. 121.879/- Highest

Page 10f 2
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R Excess ;
.| M . : . n
.+ | M/s Igbal Brothers Rs. 38,381,431/ 4 Rs. 191,247/- Highest
) . M/s Nawab Baloch Construction h Excess ;
. e Rs. 38,433,457/- 5 Rs. 243273/ | Highest
4 . . ] & Excess )
6. | M/s Shahbaz Construction Co. Rs. 38,459,470/ 6 Rs. 269.286/- Highest
= sptiio : T th Excess ;
7. | M/s Saleem Electric Services Rs. 38,563,523/ 7 Rs. 373.338/- Highest
cateh C : L t Excess § i
8. | M/s Al-Fateh Construction Co. Rs. 38,702,259/ 8 Rs. 512.075/- Highest
’ \
AMem ember)
(Engr: Nisar Ahmed Memon) (Engr: Abdul Nasir Soomro)
Assistant Engineer Assistant Engineer (Local Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar 2 Tando Allahyar
(Engr: Irshad Ahmed Memon)

Executive Engineer
t:dt;‘ tion Works Division
‘Tando Allahyar

Page 2 of 2




Comp: No. 8

® COMPARATIVE STATEMENT

ADP _NQ. 275 REHABILITATION OF EXISTING HIGH /
HIGHER SECONDARY SCHOOL IN SINDH DISTRICT

TANDO ALMHYA& (2015-16 PROGRAMME) (@ GB(P)HS

(1) Name of Work:

TANDO ALLA
J (i) Date of Issue of tender: 06-12-2016
i (iii) Date of Opening of tender: 07-12-2016
! (ivy  Estimate Cost: 38,000,000/
' (v) Earnest Money: 2%
’ (vi) Time for Completion: 24 Months
i " =
| Nb Name of Contractor / Firm BtE Unatec By Each Hirm
! 0 Part-A Part-B
i 3
{ (i) 15.00% above . n

(ii) 20.00% below 1).3.00% above

| M/s Khokhar Brothers Construction Co.

(iii) 10.00% above
(iv) Rate Quoted

(ii) 15.00% above
(iii) Rate quoted

(]

M/s Sindh Builders

(i) 16.00% above

(ii) 20.00% below

(iii) 10.00% above
(iv) Rate Quoted

(i) 5.00% above
(i1) 15.00% above
(iii) Rate quoted

3. | M/s Iftikhar Enterprises

(i) 16.50% above
(ii) 20.00% below
(iii) 10.00% above
(iv) Rate Quoted

(i) 5.00% above
(i) 15.00% above
(iii) Rate quoted

4. | M/s Igbal Brothers

(1) 16.90% above

(ii) 20.00% below -

(iii) 10.00% above

(i) 5.00% above
(i1) 15.00% above
(iii) Rate quoted

(iv) Rate Quoted
(l) 1720% abO\l"c (I) 5.00% above
5. | M/s Nawab Baloch Construction Co. (1) 20,00% below (ii) 15.00% above
(iii) 10.00% above (iii) Rat sted
(iv) Rate Quoted i vt i

6. M/s Shahbaz Construction Co,

(i) 17.35% above

(ii) 20.00% below

(iii) 10.00% above
(iv) Rate Quoted

(i) 5.00% above
(ii) 15.00% above
(iii) Rate quoted

7. M/s Saleem Electric Services

(i) 17.95% above
(ii) 20.00% below
(iii) 10.00% above
(iv) Rate Quoted

(i) 5.00% above
(i1) 15.00% above
(iii) Rate quoted

8. M/s Al-Fateh Construction Co.

(i) 18.75% above

(ii) 20.00% below

(iii) 10.00% above
(iv) Rate Quoted

(i) 5.00% above
(ii) 15.00% above
(iii) Rate quoted




Comp: No. 8

The rate quoted by M/s Khokhar Brother Construction Co. Government Contractor(s) @
15.00% above on Cost of S.I (Expect Marble & Iron Items), 20.00% Below on Cost of S. I (Marble Items),
10.00% above on Cost of S. I (Iron Items) and Rate quoted by Contractor for “Part-A" and 5.00% above on
Cost of S. I (Except G.I Pipe) and 15.00% above on S. | (G.I Pipe) and Rate quoted by Contractor for “Part

B” is found lowest, hence recommended for favour of approval, orders are requested whether work may be

let-out to the lowest bidder.

', a
0
'ember)
(Engr: Abdul Nasir Soomro)
Assistant Engineer (Local Government)
Public Health Engineering
Tando Allahyar

(Member)

(Engr: Nisar Ahmed Memon)
Assistant Engineer
Education Works Sub-Division
Tando Allahyar

(Chairffia y

(Engr: Irshad Ahmed Memon)
Executive Engineer
Edagation Works Division
Tando Allahyar
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Name of Scheme:-

= MNIT No. O# It

COMPARATIVE STATEMENT

ADP NO. 275 REHABILITATION OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH DISTRICT TANDO ALLAHYAR (2015- .
16 PROGRAMME) @ GB(P)HS TANDO ALLAHYAR

NIT Reference No. XEN(EWD)/TC/G-55/512 Dated: 14-11-2016 |
Bid Submission Date 06-12-2016 AT 2:00 P.M Time Completion period: 24-Months |
Bid Opening Date 07-12-2016 AT 3:00 P.M Estimated Cost: 38.000 (M)
As Per Estimate : : : Rate Quorted by C‘onrmcmf :
M/s Khokhar Brother Construction Co. M/s Sindh Builders M/s Iftikhar Enterprises M/s lqbal Brothers
Part "A" (Civil) Part "A" (Civil) Part "A" (Civil) Part "A" (Civil) Part "A" (Civil)
1 :_:: ::[‘.'S‘;‘I'llinpl Murble & 17.342.064" :::,: r:;:;:.lhem Marble & 17,342,064 :ols:::;.g:'ﬁ.lfpl Marble 17,342,064 guls:oc;l':;:“{:;nepl Marble 17,342,064 .E:::fs. I {(Exept !I\l:rhlc & Iron 17,342,064
2 |Costof S.1(Marble Items) | 4,958,575 15.00%[above’ 2601310 ~f  16.00%]above 2774730 16.50%] above 2,861,441 16.90%]above 2,930,809
3 |Costof S. I (Iron Items) 5,798.569 Sub-Total 19943374 Sub-Total 20,116,794 Sub-Total 20,203,505 Sub-Total 20,272,873
4 |Add 10% above on 5. No. 03 579,857  [Cost of S. 1 (Marble Items) 4,958,575, |CestofS. l!&llﬂrl: Items) 4,958,575 Cost of S. | (Marble ltems) 4958575 7 |CostofS.1 (Marhle ltems) 4,958,575
5 |Deduct 20% aboveva S. No. 02 | 991,715 ~ 20.00%|below 991,715 ~ 20.00%] below 991,715 20.00%]below 91,715 20.00%| below 991,715
6 |Cost of Non Schedule Item 6,576.460 Sub-Total 3,966,860 Sub-Total 3,966,860 Sub-Total 3,966,860 Sub-Total 3,966,860
7 |Cast of Carriage of Material 2,739,562 |Cost of 5. I (Iron Items) 5,798,569  |Cost of 5. I (Iron Items) 5,798,569 |Cost of S. I (Iron Items) 5,798,569 Caost of S. [ (Iron [tems) 5,798,569
8 Total| 37,003372 . 10.00%]above 579.857 * 10.00%|above 579,857 10.00%]above 579.857 ¢ 10.00%]above 579,857
Sub-Total 6,378,426 Sub-Total 6,378,426 Sub-Total 6,378,426 Sub-Total 6.378.426 >
Cost of Non Schedule ltem 6,576,460 © | Cost of Non Schedule ftem 6,576,460 + |Cost of Non Schedule ltem 6,576,460 Cost of Noa Schedule ltem 6,576,460
Total 36,865,120 Total 37,038,540 Total 37,125,250 Total 37,194,619
Part "B" (W/S & S/F) Part "B" (W/S & S/F) Part "B" (W/S & S/F) Part "B" (W/S & S/F) Part "B" (W/S & S/F)
9 |Costof S. | (Exept G. | Pipe) 798,804 . |Cost of 5. I (Exept G. I Pipe) 798,804 ~  |Costof S, l{f:le_?' G. I Pipe) 798,804 Cost of S. {{Eut!l G. I Pipe) 798,804 _ |CostofS. [(Esept G, } Pipe) 798,804
10 [Add 05% above on 8. No. 09 39,940 5.00%]ubove 39,940 ° 5,00%]above 39,940 5,00%]above 39,940 5.00%|above 39,940
11 |Costof G. 1 Pipe 277,594 Sub-Total 838,744 Sub-Total B3B8, 744 Sub-Taotal 838,744 Sub-Total 838,744
12 |Add 15% above on S, No, 11 41,639 Cost of G. | Pipe / 277,594 Cost of G. 1 Pipe 277,594 Cost of G. | Pipe 277,594 -~ |Costof G.IPipe 277.59%4
13 |Cost of Noa Schedule Item 28,835 15.00%]above 41,639 - 15.00%|above 41,639 15.00%]above 41,639 15.00%]above 41,639
14 Total] 1,186,812 Sub-Total 319,233 .- Sub-Total 319,233 Sub-Total 319,233 Sub-Total 319,233
15 Total Part "A™ + "B"| 38,190,184 | Cost of Non Schedule Item 28,835 < | Cost of Non Schedule Item 28,835 Cost of Non Schedule ltem 28835 Cost of Non Schedule Item 28,835
16 |Contigency 1.00% 0 Total Part "B" 1,186,812 Total Part "B" 1,186,812 Total Part "B" 1,186,812 Total Part "B" 1,186,812
Grand Total| 38,190,184 Grand Total 38,051,932 -| - Grand Total 38,225,352 Grand Total 38,312,063 Grand Total 38,381,431
Say in Million| 38.190 38.052 © = 38.225 38.312 38.381
There is S. I (Expect Marble & Iron ftems) 15.00% above, S. I (Marble Items) 2000%  below and S. I (Iron Items)  10.00% abave for Civil Work Cast of Noa S. 1 e.m,:go//
There is S. I (Expect G. 1 Pipe) 5.00%“. above and S. [ (G. | Pipe) IS.OEI%L above and Non S. | 28,835 forW/SA&SF

\/
Rate Quoted by the C M/s Khokhar Brother Construction Co.  which is well within the PC-I1 Cost may please be approved.
Member (: }& o
(Engr: Nisar Ahmed Memon) ' f!ngr Abdul Nasir Soomro) (EngrS Irshad Ahm¥0 Memon)
Assistant Engineer Engil {Ltocal G t) ,xxmﬂn Engineer
Educotion Works Sub-Division Public Health Engineering Works Divisi
Tando Alloh
Tando Allohyar /A \/I'ando Allahyar o lchyar Page 10f 2
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Rate Quoted by Contractor
M/s Nawab Baloch Construction Co. M/s Shahbaz Construction Co. M/s Saleem Electric Services M/s Al-Fateh Construction Co.
Part "A" (Civil) Part "A" (Civil) Part "A" (Civil) Part "A" (Civil)
ﬁ::::;fs. I (Exept Marble & Iron 17,342,064 E:::;:fs. 1 (Exept ilarble & Iron 17,342,064 E:;:;;TS. 1 (Exepl‘ h.l/nrble& Iron 17,342,064 :Zt'::::;l's. I :Eupl‘ !\.Iurble& Iron 17,342,064
17.20%]above 2,982,835 17.35%]above 3,008,848 17.95%]above 3,112,900 18.75%[above 3,251,637
Sub-Total 20,324,899 Sub-Taotal 20,350,912 Sub-Total 20,454,964 Sub-Total 20,593,701
Cost of 5. | (Marble Items) 4958575  |CostofS.1 lMlE‘blG Ttems) 4958575 Cost of S. I (Marble Items) 4,958,575 Cost of 8. 1 (Marble Items) 4,958,575
20.00%] Below 991,715 20.00%| below 991,715 20.00%|below 991,715 20.00%|below 991,715
Sub-Total 3,966,860 Sub-Total 3,966,860 Sub-Total 3,966,860 Sub-Total 3,966,860
Cost of S. | (Iron ltems) 5,798,569 Cost of S. 1 (Iron Ttems) 5,798,569 Cost of S. 1 (Iron Ttems) 5,798,569 Cost of S. 1 (Iron Items) 5,798,569
10.00%}above 579,857 10.00%|above 579.857 10.00%|above 579,857 10.00%|above 579,857
Sub-Total 6,378,426 Sub-Total 6,378,426 Sub-Total 6,378,426 Sub-Total 6,378,426
Cost of Non Schedule Item 6,576,460 Cost of Non Schedule Item 6,576,460 Cost of Non Schedule Item 6,576,460 Cost of Non Schedule [tem 6,576,460
Total 37,246,645 Total 37,272,658 Total 37,376,710 Total 37,515,447
Part "B" (W/S & S/F) Part "B" (W/S & S/F) ' Part "B" (W/S & S/F) Part "B" (W/S & S/F)
Cost of S. I (Exept G. I Pipe) 798,804 Cost of S. I (Exept G. | Pipe) 798,804 Cost of S. 1 (Exept G. I Pipe) 798,804 Cost of S, 1(Exept G. | Pipe) 798,804
5.00%]above 39,940 5.00%]above 39,940 5.00%|abave 39,940 5.00%]ubove 39,940
Sub-Total 838,744 Sub-Total 838,744 Sub-Total 838,744 Sub-Total 838,744
Cast of G. | Pipe / 277,594 Costof G. 1 Pipe 7 277,594 Cost of G. I Pipe . 177,594 Cost of G. [ Pipe 277,594
15.00%]above 41,639 15.00%]above 41,639 15.00%]above 41,639 15.00%|above 41,639
Sub-Total 319,233 Sub-Total 319,233 Sub-Total 319,233 Sub-Total 319,233
Cost of Non Schedule Item 28,835 Cost of Non Schedule ltem 28,835 ", Cost of Non Schedule ltem 28,835 Cost of Non Schedule Item 28,835
Total Part "B" 1,186,812 Total Part "B" 1,186,812 Total Part "B" 1,186,812 Total Part "B" 1,186,812
Grand Total 38,433,457 Grand Total 38,459,470 Grand Total 38,563,523 Grand Total 38,702,259
38.433. 38.459 38.564 38.702
-~
\ V@)
Member lember =
(Engr: Nisar Ahmed Memon) (Engr: Abdul Nasir Soomro) (Engr%ﬁad Ah MeMon)
Assistant Engineer Assistant Engi {Local Gover ) 3 tive Engineer
Education Warks Sub-Division Public Health Engineering Eduration Works Division
Tando Allahyar Tando Allahyar Tando Allahyar Page 2 of 2
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| NIT No. : XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016 .

Method and procedure of Procurement: Open Competitive Bidding (National / International) Competitive Bidding) Single Stage - One Envelope

Description of work: ADP NO. 275 REHABILITATION OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH DISTRICT TANDO ALLAHYAR (2015-16
PROGRAMME) (@ GB(P)HS TANDO ALLAHYAR

Name of Bidders: M/s Khokhar Brothers Construction

BIDDER'S ELIGIBILITY/ QUALIFICATION REPORT

Eligibility / Qualification Criteria

M/s Khokhar : . M/s Nawabh M/s Shahbaz M/s Saleem | M/s Al-Fat
:‘ Eligibility / Qualification Criteria Brothers A S indk o jﬁ'k.h - o, i Baloch Construction Electric Conﬂrucri::
0. ¢ Builders Enterprises Brothers : .
Construction Construction Co. Co. Services Co.
01. | Registration with PEC (if applicable) Yes Yes Yes Yes Yes Yes Yes Yes
02. | NTN No. Yes Yes Yes Yes Yes Yes Yes Yes
03. ggﬁ; Zl?st:: g)\m tsingh Revemse Yes Yes Yes Yes Yes Yes Yes 1 Yes
Qualification Criteria
04. | Turnover of at least two years Yes Yes Yes Yes Yes Yes Yes Yes
05. | Required Bid Security is attached Yes Yes Yes Yes Yes Yes Yes Yes
Bid is signed, named and stamped by
06. | the authorized person of the firm Yes Yes Yes Yes Yes Yes Yes Yes
along-with authorization latter
07. g;?z:‘-:l::; :ﬁﬁtﬁﬂ?ﬁﬁg Yes Yes Yes Yes Yes Yes Yes Yes
Qualified / Disqualified Qualified Qualified Qualified Qualified Qualified Qualified Qualified Qualified

te: The procuring agency may modify the criteria as per their requirements.

emBer) ember)
(Engr: Nisar Ahmed Memon) (Engr: Abdul Nasir Soomro) - P ]
Assistant Engineer Assistant Engineer (Local Government) Executive Enginee.
Education Works Sub-Division Public Health Engineering Eduﬁn'tbn Works Division
Tando Allehyar Tando Allahyar * Tando Allahyar
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. ? FINANCIAL REVIEW + MIT No.<8
Name of Work.. ARPNO. 275 REHABILITATION OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH DISTRICT mNDo. ] '
,/ " ALLAHYAR (2015-16 PROGRAMME) @ GB(P)HS TANDO ALLAHYAR
| L B As Per Estimate L. As Per Bid i
Pl e B I PremiunTabove /below L T = R P [t ymeeme i o= T |
i | Compo-aent | Schedule | aspcr'f.S(Febﬁcalion,' ; 1 Cost of Technical | Schedule | Rawe quoted by 1 Amount of | ! : ? Saving | Remarks
SRR 4 ! Item ! Glazed Tile & W/S & ! L ! Camage ! Sc:::;me: Sanction ! Item ! Contractor ! premium !Sc]r::::ﬂc! i Coet ! Excess g
R i — ! Ao S ____. [ SO, SN Wi | W (SN [ ! s ;A ;I (—
/ b _Civit 117342064, Atpar | 17342064 | 17342064 12739562, 6576460 26638086 . 17342064 | 15.00% above: 2601310 16576460, 26519834 | T
/ Mis Khokhar |_ Febrication 15798569 T ioseabene 1" 570857 1~ "6378426 T "0 1 "~ 1 6378426 I 5798569 [10.00% abovel 579857 T 0 Teazaazs 1 _ "~ | I—
: Broher | Marble 1 4958575 J0%beiow 991715 i 3066860 0 1 _} 3966860 | 4958575 120.00% below; 991715 | 0 | 3966860 ; :
Construction Co.t WA SFEG T 7gpe0a ™) ot 10000 ' gasras S  2883: L 867579 7798804 | 5.00% above: 39940 Pyrers " 367579 e
S ol L (O%above, 39940 838744 i O i 28835 . B67579 . 798804 | 5.00% above: 39940 : 28835 | 867579 i F—
T— A Gapie T 277593 Tissewone] 41639 [~ 319233 170 177 TV 319233 1 277594 T15.00% sbovel 41639 T "0 "T73ie233 1T T )
Total | | | 38190184 | I | | | 38051932 | 138252 | Saving
[ 0 e 1 e S —— . —_ T g —— g e — . e — T T e e i o g o - ) S o A S P S i s et 0 i . S i e T el o sl . o, Y s o e v
[ Ol 117342064, Atpar | 17342064 3 17342064 12739562, 6576460 26638080 | 17342004 1 16.00% sbove, 2774730 '6576“691-26693254' ]
! Febrication | 5798569 ! 10%above! 579857 | 6378426 ! 0 ! 0 | 6378426 | 5798569 |10.00% above! 579857 ! 0 ! 6378426 ! :
MASIdE [ s T e N e e N e T 2 b andrarm b aacaras Dam i mots el o T T e T
Builders 1 Marble T 4958575 T 20% beow | _92‘_7.‘2-E_-Z*S‘_“?‘.‘E?__T_-.9--_!--_':'.-_,.3.3‘5"{3.9.“.5‘!?5_“.5.'{5_[?9;0??'1 below! 991715 T 0 T 3966860 | :
| rie ™| 798804 |oswabove| 39940 | 838744 | 0 | 28835 | 867579 | 798804 | 5.00% abovel 39940 | 28835 | 867579 | [
. i /Otvipe ;277594 {iskabew; 41639 § 31933 § 0 ). .90 ) 319238 | 201304 |1500% sbove; 41630 ; 9. .1 30924 ) |
Total ; _l -l 38!90!84.5__ I- 4 4_ 4:_3322535.24: -35168_i Excess
i __Cvt 1173420647 Aupar T 17342064 i 17342064 2739562 6576460 26658086 | 17342064 | 16.50% above: 2861441 16576460} 26779965 _ i
[ Febrication 15798569 | 10%above | 570857 | 6378426 | 0 1 0 | 6378426 | 5798569 |10.00% above! 579857 | 0 | 6378426 | 1
[ e ——— . — A A N . T I — e e e e s kel e Al g e e raiar e I T A e TR AR N Tl ST s e e e e o s e —" i ——) T
l‘f"::::‘i:: 1" Marble | 4958575 | 20%below| 991715 | 3966860 | O | 0 | 3966860 | 4958575 |20.00% below] 991715 | 0 | 3966860 | |
e T e T e Loy o a T et | e et e | e el e e b (b S e ot sttt Tl et Rt T L
o ? L 798804  omaabove 39940 838744 0 L 28835 . 867579 i 798804 {500% asbove; 39940 i 28835 © 867579 i b
I—— i GlIPipe : 277504 :i%sbove; 41639 ¢ 319233 2 0 i 0 _; 319233 © 277594 :15.00% sbove; 41639 . O ;319233 & . —
___________________ Total __________L_____:___ 90184 1L 138312063 1121879 | Excess
| cwit  [17342064] Atpar | 17342064 | 17342064 2739562 | 6576460 | 26658086 | 17342064 | 16.90% above | 2930809 | 6576460 26849333 | i
. i RN —— P R ——— B ——— b e e o o—-- R ——— —t = —-- —t i — - ——- Y T . F e ——— P B B e
| Febrication | 5798569 | 10%sbove| 579857 | 6378426 | O | O | 6378426 | 5798569 |10.00% above| 579857 | 0 | 6378426 |
!-__ _!_, _.l _!. !. P e (e ey il —t— e —--— e - - — i g— oo ————— ol — e .!.. ] -!
Toelabal 1 Marble | 4958575 | 20%below] 991715 | 3966860 | 0 | 0 | 3966860 | 4958575 {20.00% below| 991715 | 0 | 3966860 | |
o e ® | 798804 |oswsbove| 39940 | 838744 | 0 | 28835 ; 867579 | 798804 | 5.00% above; 39940 | 28835 | 867579 | i
e e L ——— T R il e ey i L A —— A g ety | At e L e e g A ——— T L — e RTmene. W — - o oSSR S
| GIPipe [ 277504 [iseabow| 41639 | 319233 | 0 | 0 | 319233 | 277594 [15.00% above] 41639 | 0 | 319233 | |
Total 4 4 -l 38190184 l— L 4 4_ j_3833143.' j-;91247j
P A Ly S S T CU- TN 10, P S S b et R L S 1 S S — T A A e e A o S O T e R N R e S e N een A e R S S SR s T N e
' ol :1734zoaﬁ At par_i 17342064 * 17342064 _+ 27395634: 6576460_i 26658086 i_|73420n4 :Fn‘za% abovej 2982835_;_6576460_:_26901359-; 4
s Ny | Febrication :5798569:10%&0%‘4 579857 * 6378426 1 0 “' 0 _i 6378426 |— 5798569 r 10.00% above! 579857 ! 0 | 6378426 | :
sNawab  |--—--—-- to-—-- e e — e e e e e B e S {r e e —=-
Baloch | Marble ! 4958575 !20%below! 991715 | 3966860 , 0 | 0 | 3966860 ; 4958575 |20.00% below; 991715 | 0 | 3966860 ; :
CnnstructiunCn.!";‘,s—"s;r;‘;;‘r:?;—"—[ ----- -1; """"" ! --------- o —!-'—:- .--—-:;--. ------ Il--—-;} ----- [eorser= 1-----:‘- --_-:-_1 ..... 4r—-—--
| WRASKENH | 798804 1 oseabove! 39940 1 838744 0 : 28835 : 867579 : 798804 ! 5.00% above! 39940 : 28835 : 867579 ! ;
---------------------------------- e e =l el e el e Sy et e, e
' GdPipe 1 277594 1 IS%abovet 41639 E 319233 ¢+ 0 v 0 r 319233 + 277594 !.]S.OO% above: 41639 T 0 T3I9233 .! !
e e s e e S es S S et S ey [ertes [rrimaess yoiiimcy e T oo i
T l . L] L] L] L] L] L] L] -
ota ' ' : 38190184 : ' 3 ' 4_38433457 | gﬂg&’@;




;| 3 . - As Per Estimate . ' As Per Bid * NIT No."0d
\Imt nl' i r """ P?LTHI‘IL?T‘I_JRU-\? 'bcr_“ -------- I ''''' _i 0 gu-n- _i ----- _ ) -i_ ------ i‘ --------- -‘I ------ I i -N‘l:ﬂ. ‘ T ------ 'i. ! -‘l
("omr:cmr : Compo -nent : Schedule 1 as per T.5 (Febnication, ! Total ' Costof Schedule & [‘I?Ch:nllca] ' Schedule ¢ Rate quoted by + Amount of s Schedule | Bid Cost * VR e Rpmacks
| | ftem l Glazed Tile & WIS & | ](,d.ma.p:| i | Sanction | ltem | Contractor ] premium | hia | | Excess |
e T L e S DL, ¢ [ e Cesnmaa L S kA as ey s e s b - e e i e e s L [ - L S———
| v 117342064 Avpar | 17342064 | 17342064 |17395n2| 6576460 | 26658086 ! 17342064 | 17.35% above | 3008848 losmsol 26927372 | I
i"r;:;;.:..:."lns'ﬁ_ss'c:gI-ua_-._.;v:f 579857 I 6378426 | 0 [ 0 | 6378426 l 5798569 110.00% above! 579857 ] 0 1 6378426 [ R
M/sShahbaz ‘=7 T 77 G R TR s e s f ke 1 i = Gt St e -—".—_"_—r --------- —m——— . e—.——— T ————— qr—a—] i s
. | Marble |49>8575|w%wwl 991715 | 3966860 | 0 1 0 | 3966860 | 4958575 120.00% belowl 991715 | 0 | 3966860 | |
omstrueton Coy__ - T L L e et e et e T - en e m s T bemmnemeaa e e e N e e e
'w.rs:ls::mp' 298804 |05°.abow| 39940 | 838744 | 0 | 28835 | 867579 | 798804 | 5.00% above| 39940 | 28835 | B67579 | |
- | GaPipe |277>94 |15%ubonci 41639 | 319233 | 0 | O | 319233 | 277594 |15.00% above| 41639 | 0 | 319233 | |
Toul | | _i 38190184 i | i | i3a459470 | -269286 |
| Cwil ,17342064, At par , 17342064 | 17342064 i2739562|6576460| 26658086 | 17342064 | 17.95% above| 3112900 iesmso, 27031424 i I
)% . o L R S D SO . o S e e (i - Ry e R . g R T M — (A A D S — . - R A e R W SO (VAU U S S Y R S — T ——
X ' K 26 | o ' 6378426 | 9 D : 7 8 2 v
—_— |_F:?'ft‘,‘_‘°:'_1,5_’,°£5f19 _“_"f_“t“fu__519_3_51_1_-?{’§‘ff_._l.-_"-._l-._"_._l ...... 6 _-l_’i’.g_‘is_ﬁ._t!‘L“?.’L.“Pi“?J.’.’?“_".-L..E--L_‘S?lsf‘.ij _____________
s Saleem | H i ' H : i H i H oy ' i ' -
Electric sm-m1_-_”:I":--L‘i‘is_“f‘.’:"_l_’?"_‘".“:u..93‘.’.'2-1_-??."‘E?ﬁ_"--_1-__"--_1--_".._LPﬁ".ﬁ.“E".J_‘!?sﬁS.’.S_L?"_".”?"_."f‘_°‘f1_9.”‘.‘1‘.5-1.--3--1_.3."£6.3?"_J ..... r——
PR Rw T -y Vos%above: 39940 744 40 % 28835 ¢ 867579 : 798804 : 5.00% above:! 39940 ' 28835 ! 867579 ! ;
L VO i Sl WP R O VO O V5 0 W30 B L . ey B I I
'\ GJPipe 277594 . is%aboves 41639 + 319233 ¢+ 0 + 0 ¢ 319233 i 277594 :15.00% above: 41639 : 0 i 319233 '
S ..o M 5ol il (Bl A8 L W B U T Ll it (INass i) (T = L « (I
Total ‘ : ' 38190184 l- 4 ' | 38563523 --373338_i
A T Cwil TI7342063 Atpar: 17342064 ; _ 17342064 112739362, 6576460 26658086 : 17342064 1 18.75% sbove: 3251637 16576460 271700611 %
I Febrication | 5798569 | 1o sbove | 579857 | _ 6378426 | 0 | _ 0 | 6378426 | 5798569 | 10.00% abovel 579857 I "0 T 6378426 3
MAALFstel 1 g i | soctere Voaaa 6 OBATE g - vy 1 o A o el o ol 6 i e S e M e i e e e R s i S e ettt
Mo AReh | wachie 4958375 | e} 991715 | 3966860 0. {770 T 3966860 | 495873 | 2000% below] 991715 | D ] 3068eD i T 1T T
N ™ L 798804 : 0s%above! 39940 } 838744 1 0 i 28835 i 867579 i 798804 : 5.00% above: 39940 : 28835 i 867579 ; A
{ G Pipe 1 277594 i ivesbove: 41639 ;319233 1 0 i 0t 319233 : 277594 _15.00% sbove; 41639 : 0} 319233 ; _ S
Total I | | 38190184 | | | [ 133702259 | -512075 |  Excess
There is Pant-A: - S. | (Except Tile & Iron Sheet) 15.00% above, S. | (Iron Items) 10.00% above, S. | (Tile ltems) 20.00% below & Non S.|Rs. 6,576,460

Part-B: - S. | (W/S ltem Expect drainage) 5.00% above, S. | (Drainage Items) 15.00% above.
Cost of Non schedule Items 28,835 quoted by the Contractor which is well within the sanctioned cost may please be approved.

Sws%.’amm&w > siecut Y,

E’c@:aﬁou Works Division ation Works
Tando Allahyar ——— Tando Allahyar
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NIT # 08

Lssuea to Mf. /Ms. R Aobihan gg'?ﬂv'rf Conthymshion

. Government Contractor & Charge Rs. = 'SOOD;/ :
Vide DR No.___©F dated __06/1 72476

Executive Erg eer/

cation Works Division
Tando Allahyar

Bidding Documents and Condition of Contract issued for the work ADP NO. 275 REHABILITATION OF
ISTI H _/ G, SE Yy § L _IN_ SI DISTRICT TANDO ALIAHYAR (2015-16
PROGRAMME) @ GB(P)HS TANDO ALLAHYAR.

I/We hereby submit bid for the execution, for the Executive Engineer Education Works

4@ : carried out apd7 46odre rice in ‘all respect Wlth
N

< d wmg refcrrcd to oid§ons of the Contract mentxbxed melddmg Documents. %
2
MEMQRANDLI_M_

A) General Description: G(P)HS Tando Allahyar

B) Estimated Cost: Rs.  38,000,000/-

C) Bid Security Rs. 2%

D) Retention Money g Rs. 4%

E) Income Tax, Rs. 7.5%

to be deducted from bills:
F) Time allowed for completion of the work is (24) Months.
Executive (ueer
Education Works Division
Tando Allahyar
CONTRACTOR’S UNDERTAKING

I/We offered the above rates after taking into consideration all the terms and conditions
mentioned in Bidding Documents to fill up, and complete the Printed Bidding Document forms
so as to complete the Agreement. In case of failure the Procuring Agency will be at liberty to
take action against me/us as per Condition of Contract. I /we have enclosed a
Call Deposit No.  O0/0 8753 dated _ O?/’m Amount = F¥p, 0007!’
Bank _"{ o hone Beale Tern B MM

——
G
[Congractor] -\\ V' : e(.t.‘ 1\\ Oxvr-rrm‘)
\ \ S Education Works™ivision

Tando Allahyar

)’ﬁbl )
ASSistant E; }J;neﬁ‘,

n]’.n ation Works Sub. Livision
“ Tando Aliahyar




SCHEDULE - A TO BID

' SCHEDULE OF PRICES - SUMMARY OF BID PRICES
Bill No. ’ Description Total Amount (Rs)
(A) Building Work 26265\>0- o
[1. Civil works
12 | Internal sanitary and water supply W& 2. o
|3 | Electrification
4 | External Development works /
5 Miscellaneous Items \
| \

| P
| Total Bid Pricg j|_ - .
(n “-'Oﬂlics{)- iy e i s iy one @ MQE&m%:;;
| (_‘f LQ{\ “’5"’71“" Mme N &tmjiﬁi,.ﬂ( ( 1")3-'3/.' CQ
’ Q £

PSR,
//; /) ;"" ¥
. ﬂ/ =7 Al
S & [
vl ;___ B
-/,
[ C'nnrrg‘i?’.'mr,’ Executive Engi'ﬁér
‘S Educaiion Works Division
; " Tando Allahyar

1t Regulafory ,-\llnh'd'rity | www.pprasindh.cov.pk -28-

-

Sindh Public Procuremer




SCHEDULE - A TO BID

L SCHEDULE OF PRICES
Item No. Description Quantity | Unitf Rate(Rs) | Total Amount (Rs)
1. I. (Civil works) 26R 65130, ta
I
I &6 &1>--»
I1.Internal sanitary and water 8
J supply.
| 1.
3
3.
: \
| [11. Electrification. \
' \
.
(3.
; | IV. External Development
. works.
L |
o
i V. Miscellaneous Items
1
3. |
] = — :
{ | Total (to be carried to Summary of Bid
; : Price) Add/ Deduct the percentage quoted
| above/below on the prices of items based
| on Composite Schedule of Rates. 14

A.sistdnt Engineel
e ncation Works SubeRivision
i Cando fliahyar

2
A4
141
N o
[Confyacior] Executive Engiter

Education Works Division
Tando Allahyar

1!

FP"""""'- B
N
| ™Y
N\




SCHEDULE B.

NAME OF WORK :ADP:NO.275 REHABLITITION OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN DISTRICT TANDO ALLAHYAR
(2014-15 PROGRAMME) @ GBHS (PROVINCILIZED) TANDO ALLAHYAR TALUKA & DISTRICT TANDO ALLAHYAR

Description P i Measurement | Quantity | | Rate | Unit Amount
Dismantling Cement Concrete Plain 1:2:4 (S.1 NO.19/P10)
i i 2551.02] 1663.75 : %Cft 42443
Dismantling Cement Concrete Reinforced separating reinfore cement from concrete cleaning and straightening
same, (S..NO:20/P-11)
ok l | § [8341.80 | 544500 | %Cft | 454211
Dismantling Pacca Bricks work in lime or cement Mortar(S.|.NO:13/P-10)
| | | | 11686 | 128563 | %Cft 150235
Removing Cement or lime Plaster (S.1.NO:53/P-13)
:' i i i | [ 10531 | 121.00 @ %S.ft 12742
Removing door with chowkats (S.1.NO:33(a)/P12)
' P | | | {30 | 14218 | P.No: 4265
{{Removing Window and sky light with chowkats (S.1.NO:33(B) /P12)
‘ 80 102.85 | P.No: 8228
Scraping ordinary Distemper bound distemper or paint on walls. (S..NO:54(B)P-13)
13 i i i i | 38187 | 226.88 | %Sft 86639
Excavation in foundation of building bridge & other structure i/c degbelling dressing refilling around the structure
ering & ramming earth lead upto chain & lift upto §' fts. In ordinary soil.(S.l.No18/b/p-5).
P i i | | 5762 | 3176.25 | %OCft 18300
Cement concrete brick or stone ballast 11/2" to 2" gauge ratio 1:5:10.(S.1.No: 4/b/p-16)
P i | 12363 | 8694.95 | %Cft 1074985
Pacca brick work in foundation & plinth in cement sand mortar 1:6.(S.1.No:4(e) /P-20)
F { | { 2030 | 11948.36 | %Cft 242497
{Reinforced Cement Concrete work including all labour and material except the cost of steel rein formation and its
Habour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds
Ili-ﬂing shuttering curing rendering and finishing the exposed surface( including screening and washing of shingle)
(A B.C work in roof slabs, beams columns rafts lintels and other structural members laid position complete in all
Hirespect (1) Ratio 1:2:4.(S.1.NO:6 (a) /P-16)
i (Ground Floor
[ 3566 337.00 | PCft 1201742
grustfioor
. 9542 | 34910 | Psft 3331076
H2nd Floor
734 361.20 Psft 264985
| {Fabrication of Mild steel reinforcement for cement concrete i/c cutting bending binding laying in position making
|joints & fastening i/c the cost of binding wire also i/c removel of rust from bars.(S.|.NO:7a/P-20)
H P ; § ] {74154 | 5001.70 | P.Cwt, 3708936
d Pacca brick work Ground Floor (e) Cement Sand Mortar 1:6. (S..NO:5(e) /P-21).
o 7370 12674.30 | %Cft 934096
irst Floor.
o 7921 1311299 | %Cft 1038680
jpecond Floor,
Bl 2952 | 13687.74 | %Cft 404062
1 Pacca brick work Ground Floor (e) Cement Sand Mortar 1:6. (S..NO:5(e) /P-21).
1 i i 5 i ] 71656 | 12595.00 | %sSft 208573
Ereciion and removal of centering for R: G: G or plain cement concrete work of deodar wood (Second Class) (for
¥ {Partal Wood) (S..NO:19(b (i)/P-18). , :
- Pl ! i 500 | 3127.41 | %Sft 15637
_ {First class deodar wood wrought joining in door window in place including choukhats holdfasts, tower bolts
chocks cleais handles, cord with hooks etc. Panelled or Panelled and glazed of fully glazed 1- %2
ick (S LNOT0R58). AP 5 \
' /1.4 2651002

ST 35 i 772036 | 902.93\ | P.Sh

P
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Providing & Fixing P/F G.| frame choukhats of size 7"x2" or 4 ¥ * 3" for Door using 20 gauge G.| sheet including
welded hinges and fixing at site with necessary holds fasts filling with cement sand slurry of ratio:1:6 & repairing
the jambs. The cost also include all carriage tools and plants used making and fixing (S.1.NO:29/P-93)

r i ! ! i 707.00 | 22890 : P.Rft 161832

. Providing & Fixing P/F G | frame choukhats of size 7"x2" or 4 2 * 3" for wind using 20 gauge G.| sheet including
welded hinges and fixing at site with necessary holds fasts filling with cement sand slurry of ratio:1:6 & repairing
the jambs. The cost also include all carriage tools and plants used making and fixing (S.1.NO:28/P-93)

P E | | | | 3454 | 24050 | P.Rft 830687
Filling watering & ramming earth under floor surplus from foundation lead upto chain lift upto 5° ft (S.1.NO:2/P-4).
i | | | 502 | 1512.50 : %O0Cft 759

’Flllmg watering & ramming earth under ﬂoor new earth from exav ated from outside lead upto one chain and lift
iupto 51t .(S.I.NO:22/P-5 ).

i ! | | | 34300 | 3630.00 : %O0Cft 124509

{Supplying & Filling Sand under floor an plugging in walls .(S.l.No:29/P-26)

{1 | | ["9800 | 1141.25 | %Cft 111843

plying floating coat of cement 1/32" thick (S.1.NiO:14/P-53)

I ‘ { i | | 8174 | 660.00 | %Sft 53948

plying floating coat of Hi Bond (universal) as bond coat are as an adhesive link between old and fresh concrete
p!as!er as d:rected by Englneer in charge. (S.1.NiO:13 (i)/P-52)

o 1 I I | | i 88 | 1029.05 : %Sft 906

| -
rCemgnl_"g_I‘git_er 16upto 12" heighl 3!4' lhick.(S.l.NO:13!(0)-P-52)

- | | i | 15872 | 2590.50 | %Sft 411164

§Supplying & Laying Hala tiles élazed 6x6 1/4 on floor or wall facmg in required color and pattren of stile
specification joints in white cement over base of 1:2 cement morter 3/4 thick i/c washing and filling of joints with
cement and pigment in desired shape with finishing cleaning and cost of w.polish etc complete cutting tiles to

fproper profile )$.1 No: 601P-47‘

i | i | 5842 | 47651.56 : %Sft 2783804

!lﬂrowdmg & fixing 3/8" thlck marble tiles of approved quality & colour & shade size 8"x4" or 6"x4" in dado skirting
& facing removal / tucking of existing plaster surface etc: over 1/2" thick base of cement mortar 1:3 setting of tiles
In slurry of white cement over mortar base including filling the joints and washing the tiles with white cement

¥ slurry. currant finishing clean[ng and polishing etc: complete (S.I.NO:68/P-49)
. - = | * | | 1683 | 186.04 . P.Sft 313105
Cemem  plaster 1:2 upto 12" hlght W thlck (S.LNO: 09(C)!P-52)
- i | ! i { | 88 | 3056.62 | %Sft 2690
ement plastcr 1:2 upto 12" hight 3!8“ thick. (S I.NO: 09(a)fP 52)
| = i | i | 88 | 235578 | %Sft 2073
Cement plaster 1:6upto 12° heught 1!2 thick. (S I.NO:13( b)!P-52)
! - | t | ! | 26113 | 2206.60 . %Sft 576209
(.‘-emr"\t piastpr 1.6 upto 127 helghl 3/8"thick. (S 1.NO:13( a)/P-52)
= i | 33899 | 212272 | %Sft 719581

‘CF‘men Ccn crele pi piain 1:2:4 including placing compacting, ﬁmshmg and curing complete (including screening &
& wa_shmq at stone aggregate without shuttering.(S.1.No:5 (1) /P-16)

g | | | i i 2470 | 15639.25 | *%Cft 386289
{P/F with jute felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush applying bitumen coat of rate of 34
™7 ] i t i 12470.00] 10673 | P.Sft 263623

IProviding and faying 3 thick toppmg cement concrete 1:2:4 including surface finishing & dividing into panels
101 NO:16/P-42)

] f {19306.00] 4411.82 | %Sft 851746

i i

Prov jn'g and fixing iron steel grill using solied square bars of size 1/2X1/2planded at 4 i/c and frame of flate iron
id of /4i/c and frame of flate iron path of 3/4X3/4 i/c circile shape at 10 apart equivalant fitted with screw or
ic painting 3 coats with 1st coat of red oxide pain ETC (S.I.NO 30P98)

S A i i | 4726.00 | 19416 | P.Sft 917600

| H 3 i i

Laymg Fio loor nf cotoured glazed tiles 1/4 thick laid in white cement and pigment on a bed of 3/4" thick cement

imortar 1.2 {S.1.NO.25/P.43)
i | 880 | 2n47.oé\§ %Sft 244174
<Y
Assistant v_f}f.“r."r'
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glazed files %" thick in dado jointed in white cement and laid over 1:2 cement sand mortar %" thick ilc
hing (S.1.NO:37/P-45)

i | { | | | | 1745 | 2828381 | %St | . 493026
irst class deodar wood wrought joinery work in wire gauze door and window with 22 SWG galvanized wire gauze‘
44 mesh per square inch iron fitting complete Galvanized wire fixed on choukhats with3/4 take wood strip and 1
crew .(S.|.NO: 14(D).'P-80) i
i i ‘ | 1620 | 19072 | PSRt | 308966
Fixing expanded metal wih 1" Deodar wooden stnp and screw .(S.1.NO:22(a) /P61)
I | =. ! | 1620 | 296.05 | P.Stt 479601
First class deodar wood wrought joinery work in wire gauze door and window with 22 SWG galvanized wire gauze
144 mesh per square inch iron fitting complete Galvanized wire fixed with 1/2" strip on seprate 2"x 2" deodar
iframe (S..NO:14( ¢ )."P-GD)
’ 1008 | 57561 . PSR . 580215
\iFabrication of heavy steel work with angles tees, flat iron, round iron, and sheet iron, for makmg trusses gnrders
iitends etc i/c cutting tanks i/c cutting drilling reverting handling assembling and fixing but excluding erection in
iiposition. (S.1.NO:2/P-91)
: ! ! 10.00 | 4928.49 |P.CWT 49285
{{Erecting mold steel beams or rails erection for posts etc. (other then in roof) (S..NO:7/P-91)
| } 1000 | 9257 | P.CWT 926
| - :
( Vertical demp proof course of 3/4" thick cement plaster 1:2 with bitumin at (20Lsb per % Sft).(S.I.NO:70/P-107)
i L1 | | | 488 | 276099 | %Sft 13474
-l Demp proof course With cement sand ratio (1 2) mixed with dampo 3/4 thick (S.I.NO:69(B)/P-107)
: = | | ; | 367 | 240158 | %Sft 8814
r Pﬂmary Coat of Chalk distemper.(S.LNO:23 IF-54}
26113 442.75 %Sft 115615
| EDislempen‘ng {Three Coat) (S.I.NO:24 ( C) P-54)
| Lo | [ 48289 | 1079.65 | %Sft 521352
¢ ch.ﬂ:ed Ruble Masonary mcludlndlng hammer dressing 1:6 (S.1.No.2.D(iv)P.27)
| | | | ] | 894 | 3127.41 | %St 27959
y Mahng & Fixing grating door opening i/c fixing at site with flat iron 2x 3/8" and %" Sq Bars at at 4 center to center
('3 LNO:23/P-81)
78 726.72 P.Sft 56684
[ Pamt_n_g_c_aldsruface painting Gourd bars any type three coat. (S.| NO 4(d)P69)
i | | [ ] 348 | 89358 | %CFT. 3110
; ainting old surface Prepan‘ng surface and painting door and windows any type (including edges)
INO4 / P70)
f" T 1 1 T
i 0 I | 2156 | 89358 | %CFT. 19266
! C‘a nting new surface Preparing surface and painting door and windows any type (including edges)(S.I NO 5
P fmr..}. P70)
; | 2513 | 2116.41 | %CFT 53185
E, F‘ 31 lv‘r: new surface Preparing surface and palntmg guard bars, gates of iron bars, grating, railing (mcludlng
,i: tanders braces, elc) and similar.(S.1 NO.5 (d)(ii)/P70)
[t metiisemee H Y H
£ b | ; | | | 563 1270.83 | %CFT 7155
iHard W 0{d r:ullmg of any shape and demgn i/c bends and corners fixed in position i/c polishing complete as
P direcied 4) Teak Wood.(S.INO:30 (AVP.62) _
i [ ; Z i 110 | 1080.20 | P.stt 118822
Suppiymg & Fixing false cai[ing of plaster of parls in pannels mciur*ing making frame work of deodar wood
lincluding painting with soligia paint.(S.1.NO:52P/64)
At : e

1236 i

25293.&\ | %St

S




{Making & Fixing grating door opening Ifc fixing at site with flat iron 2x 3/8" and %" Sq Bars at at 4 center to center
{(S.I.NO:25/P-82)

i ; | 419 20316 | P.Sft 122830

Fist Ciass Deaodar wood wrought joinery work in wire gauze door & window with 22 S.W.G Gaivanized wire
6 'gauze 144 mash per square inch iron fitting complete (B) 21-1/2 thick deodar wood framing i/c wire gauze with
‘ordinary hinges ( S. 1 No. 14 (A) p - 58)

! 56 562.98 P.Sft 31527
7 Preparing the surface and painting with weather coat of approved make to old weather coat surface. (S. |. No. 39. |
(A) P-55) .
7786 2118.33 %Sft 164933
G.Total Rs 28099249

Non Schedule Rem

'Prowdmg & Laying floor of Varona marble tiles of size 12" x 12" x 1/4" fine dressed on surface without winding set T
{in white cement laid over 3/4" thick bed of 1:2 grey cement mortar setting the tiles with grey cement slurry jointing
and washing the tiles with slurry of white cement and pigment to match the color of tiles including curing, grinding.
rubbmg and polishing etc complete I/c cutting tiles to proper profile (R.A Item)

rﬂ d
21185/ 3042 7 P.SIt /(256 Mbo.
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PART "B" WATER SUPPLY SANATORY FITTING

ME OF WORK :ADP:NO.275 REHABLITITION OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN DISTRICT TANDO ALLAHYAR
(2014-15 PROGRAMME) @ GBHS (PROVINCILIZED) TANDO ALLAHYAR TALUKA & DISTRICT TANDO ALLAHYAR

Item Qty Rate Unit Total
ing & Fixing squatting type white glazed earthen ware w.c pan with front flush inletr &
te with including the cost of flushing cistern with internal fitting and flush pipe with
and making requisite number of holes in walls plinth & floor for pipe connection and 15 { 5772.80 |Each 86592
ing good in cement concrete 1:2:4 (foreign equivalent) (ii) with 4" dia white glazed
n were frap and plastic thumble.( S.I.No-2(ii)/P-1)
ing & Fixing 24" x 18" Lavatory Basin in white glazed earthen ware complete with & i/c
t of W.l or C.I cantilever brackets 6 inches built into wall. Painted white in two coats
2 primary coat of a red leed paint a pair of 14" dia rubber plug & chrome plated brass
;1 1-1/4" dia malleable iron or brass unions and making requisite number of holes in walls 9 4628.00 {Each o
and floor for pipe connection and making good in cement concrete 1:2:4 (foreign
valent) { S.1.No-10/P-3)
extra for labour for providing & fixing of earthenware pedestal white of coloured glazed.
}igﬂ or equivalent) (S..N-11/P-3) @ § 20047 |Esch; 22501
iding R.C.C pipe with collars class (B) and digging the trenches to required depth and
in position including cutting fitting and jointing with maxphalt composition and cement
.1:1 and testing with water pressure jto head of 4 feet a above the top of the heghest 228 4057 (Sech anrs
& refilling with excavated staff. ) (S.I.No-2(b)/P-23) 4" Dia
500 ; 250.60 :iEach 125300
ing G.I pipe specials, and clamps efc, including fixing cutting complete with and i/c
breaking through wall and roof making good elc painting two cots after cleaning the
white Zink Paint with pigment to mach the colours of the building and testing with
to a pressure head of 200 feet and handing (S./.No-1/P-12)
400 73.21 iP.Rft 29284
700 95.79 |P.Rft 67053
o 1501 153.19 iP.Rft 22979
Wiling & Fixing 4" dia C.1 soil and vent pipe including cutting and fitting and extra painting
§lch the colour of the building.(S.1.No-1/P-9) 180} 99920, e w0s
g &.}’Jxr'ng 4'dia C.I terminal quard including extra painting to match the colour of the
ki (5.1.N0:11/P-10) thig G feagn -
g & Fixing 4°dia 4" dia C.I branch of the required degree with access door rubber
W 3/8" thick and bolts and nuts and extra painting to match the colour of the 30 702 Each 21060
1.(S.1.NO:3/P-9)
g & Fixing M.S clamps of the approved design to 4" C.1 pipe sockets including the
and making good to wall M/S bolt & Nut 4%into wall including pipe dislance pieces 80 72.16 |Each 5773
ing io mafch the colour of the building (S.I.NO:2/P-9)
W 10 200.42 {Each 2004
9 27192 iEach 2447
8 475.42 }Each 3803
8 1109.46 :Each 31065
Z
oY
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fing for tube well in all water bearing soils from ground level up to 100 feet’s or 30.50 mm

) h sinking and with drawing of casing pipe. (S..LNO 1aP#41) . 300 160 P.Rft 48000
lic Health Schedule Rate)

' . INO:11(a)/P-16) 24 | 47828 i{Each{ 11479

Eﬁ;g} & Fixing swan type pillar cock of superior quality with C.P head % dia (S.I.NO 9 705 Each 7155

lying & Fixing fiber glass tank of approved quality and wall thickness as specified
uding the cost of nuts bolts and fixing in platform of cement concrete 1:3:6 and making Eact

inection for en-let and out-let over flow pipe efc complete (5.1.NO:3(C) /P-21)500 Gallons ! e05.42 37805
thickness 3.5 mm

Ea Room Accessiories set (07)Pecises i/c towel rod holder (S.I.NO.22P/19) 8 8122 |Each 64976

ection of manhole or inspection or the required chamber for the required dia of circular
and 36" ( 1067 mm) depth walls B.B in cement mortar 1:3 14" thick inside of wall and
25mm) thick over bending and channel i/c fixing C.I manhole cover with frame of clear 24 14748 |[Each 353952
ing 1-1/2" x12" (457/457mm) of 1.75 cwt 28.9 kg embedded in plain C.C 1:2:4

NO:1P-46)
OIAL ¢ RS | 1076398
| NON SCHEDULE
A
L!;W&'EF pumping set & H.P 2800 RPM single phase 220 volts 1"x1" section and delivery 40
ad i/c base plaster and also making C.C 1:3:6 plateform of required size and foxing with ) “"-"’}! 3 {EACh 84zr
<
TOTAL (A+B) RS [ 110523300
| s e Dot 8 FOGRoNXE T ABUE. | 838700,
| Sth: 143 Rece # 8% 3330quy 1/, ArbSNG 1\ 310921, 06
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FORM OF CONTRACT AGREEMENT

. THIS CONTRACT AGREEMENT (hereinafter called the —Agreementl) made on the ¥\t
day of 2 204% between Executive Engineer Education Works Division
Tando Allahyar (hereinafter called the —Procuring Agencyl) of the one part and
Mi¢, khewha nyetfhiereinafter called the —Contractorl) of the other part.

Comthie
WHEREAS the Executive Engineer Education Works Division Tando Allahyar is desirous that
certain Works, viz G( MH{s T:a-ym __ should be executed by the Contractor and has accepted a

Bid by the Contractor for the execution and completion of such Works and the remedying of
any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents after incorporating :ddenda, if any except those parts relating
to Instructions to Bidders, shall be deemed to form and be read and construed as part of

this Agreement, viz:

30

(a) The Letter of Acceptance;
(b) The completed Form of Bid along with Schedules to Bid;

(¢) Conditions of Contract & Contract Data;

(d) The priced Schedule of Prices/Bill of quantities (BoQ);
(e) The Specifications; and

(f) The Drawings

In consideration of the payments to be made by the Executive Engineer Education
Works Division Tando Allahyar to the Contractor as hereinafter mentioned, the
Contractor hereby covenants with the Executive Engineer Education Works Division
Tando Allahyar to execute and complete the Works and remedy defects therein in
conformity and in all respects within the provisions of the Contract.

(%]

4. The Executive Engineer Education Works Division Tando Allahyar hereby covenants to
pay the Contractor, in consideration of the execution and completicm of the Works as
per provisions of the Contract, the Contract Price er sum as may become

payable under. tjre proy F@T&K the Contract at ly%egﬁ . manner prescribed

by the Contract e

Execufi ve pineer
Education Works Division
- Tando Allahyar

Sindh Public Procurement Regulatory Authority | www.pprasindh\ov.pk -61 -




IN WITNESS:WHEREOF the partles hereto have caused thlS Contract Agrecmcnt to 'bp

. P executed on the day, month and year first before written in accordancc with their rc'-zpcctlvc
' ]qws
il] / 0 g P

(Seal‘; il A
&'[“-—..-I..;;:'- r,-_z{_;}:

v lif]

Signed, Sealed and Delivered in the presence of:

Witness: F-C’(X(m HA, 1 W[‘tneSSD‘ I’VD!\C‘(

-

-

.1\, PEve ©
Lo N & DEVELOPMENT Construction
Guvi: CONTRACTOR Company Hyderabad
/
“-"-'-_--.-. -
f(’.‘mrrﬁ-cmr} Executive Engineer

4 FEducation Works Division

Tandoe Allahyar

-62 -
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OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD
NEAR GYMKHANA TANDO ALLAHYAR.
NO: XEN(EWD)/TAY/T.C/G-55/ 6‘? OF 2016, Tando Allahyar, Dated: 69 G!-A?OT?
Tel # 022-2763018
To,

M/s Awais Enterprises,
Government Contractor,
Kok Bungalow,
Mirpurkhas.

LETTER OF AWARD

Subject: ADP NO. TY0066 UP GRADATION OF PRIMARY SCHOOL TO MIDDLE SCHOOL
@ DARYA KHAN MARI TALUKA CHAMBER DISTRICT TANDO ALLAHYAR (2010-

11 PROGRAMME) (BALANCE WORK)

Reference: Your Bid for subjected work Dated: 07-12-2016

Your offer of total bid price for the above work at offer Rs. 871,143 (In Words Rupees:
Eight Hundred Seventy One Thousand & One Hundred Forty Three) only @ Part-A (Civil) 16.75%
above on schedule item, 10.00% above on Fabrication, Part-B (W/S&S/F) Schedule item 5.00% above
and 15.00% above on RCC/G.| Pipe and Part C (Electric) Rs. At Par on schedule Iltem and Non
Schedule Item Rs. 15,001/ on quoted rate in accordance with the schedule of rates enforced from 12"
July, 2012 has been approved by the Chief Engineer Education Works, Hyderabad vide No.
CE/EW/Tech:Br:/ADP TY-0066 Distt: ADP GPS Darya Khan Mari (R/W)/408 dated 16-12-2016.

2. You are therefore, requested to start the work within 10 (Ten) days of the issue of this award
letter under the supervision of Assistant Engineer Education Works Sub-Division Tando Allahyar.

3. You are also requested to supply this office a copy Partnership Deed/Registration Deed
of the firm and Power of Attorney in the name of any employee of the firm, to whom you authorize to sign
bills receive payment and obtain instruction in respect of this work.

4 The stipulated time of completion (18) months.

The receipt of this letter may pleased be acknowledged.

IT SHOULD ALSO BE NOTED THAT:-

1) No premium will be allowed on any items outside the schedule of rates 2012 (Buildings)
or based on Market Rates.

ii) No cartage of any kind of material will be paid separately.
1)} Only Bholari quarry sand will be used in all items involving use of cement.
iv) Contractor will be responsible for safe custody of all dismantied material (if any) till it is

handed over by him to the authorized person.

/ {

Executive Engineer
Education Works Division
Tando Allahyar
Copy forwarded for information to:

176 M. D SPPRA Karachi

2 The Assistant Engineer Education Works Sub-Division Tando Allahyar. He should
intimate actual date of start of the work and also submit fortnightly Proghess Report.

3. Office Work File.

=

_Executive . "e} Y
cation W, Jrks Division
“Tando Allahyar



OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD
NEAR GYMKHANA TANDO ALLAHYAR.
NO: XEN(EWD)TAY/T.CIG-55/  (j9 ~ OF 2016, Tando Allahyar, Dated: /& O2-201§

Tel #022-2763018
SAY NO TO CORRUPTION

To,
M/s Awais Enterprises,
Government Contractor,
Kok Bungalow,
Mirpurkhas,
Subject: LETTER OF ACCEPTANCE.

Reference: This office NIT No. XEN(EWD)/TAY/TC/G-55/512 dated 14-11-2016

Your bid offer Rs. 871,743 (In Words Rupees. Eight Hundred Seventy One
Thousand & One Hundred Forty Three) only for the work of ADP NO. TY0066 UP GRADATION
OF PRIMARY SCHOOL TO MIDDLE SCHOOL @ DARYA KHAN MARI TALUKA CHAMBER
DISTRICT TANDO ALLAHYAR (2010-11 PROGRAMME) (BALANCE WORK) is declared lowest
evaluated bid by procurement committee and is also approved by Competent Authority i.e. Chief
Engineer Education Works, Hyderabad vide No. CE/EW/Tech:Br:/ADP TY-0066 Distt: ADP GPS
Darya Khan Mari (R/W)/408 dated 16-12-2016.

You are therefore, requested for formal agreement with Executive Engineer
Education Works Division Tando Allahyar dully stamped at the rate of 0.30% of your bid price
within seven (07) days. Form of Contract Agreement is attached herewith.

N -

Executive Engineer
cation Works Division
C Tando Allahyar

%@‘

Executive Engineer
catipn Works Division
do Allahyar

Copy is forwarded for information to:

1. Office work file.

" v




No: CE/EW/Tech: Br:/ ADP TY-0066 Distt: ADP GPS Darya Khan{ s
Mari(R/W)/ Usy

Office of CHIEF ENGINEER, EDUCATION WORKS,

HYDERABAD DATED: \b - \1 3 a1y

=

'he Superintending Engineer,
Education Works Circle,

Hyderabad.

v

SUBJECT:  (DISTRICT ADP SCHEME) UP-GRADATION OF PRIMRY SCHOOL TO MIDDLE SCHOOL
@ GPS DARYA KHAN RITALUKA CHAMBER DI j ¥ OALLAHYAR (2010-
11 PROGRAMME) (REMAINING WORK) (ADP NO. TY-0066).

Reference - Your office letter No.SE/EWCH/B&A/1410 Dated: 15.12.2016.
¥

I'he lowest rate premium Part “A" Civil work _Rs. 16.75% Above on schedule lrem,  Rs. 10.00%
Ahove on Fabrication . Part-B (W/S&S/F) Schedule ltem Rs. 5.00% Above Rs. 15.00% Above on RCC/G.J Pipe
ttemy & Part-C_Rs, At _Par_on Schedule item _and _Non Schedule item Rs. 15,001/~ on_quoted rate,  quoted by
Mos: AWALS ENTERPRISES, Government Contractor for the work under subject as recommended by you vide your
letter cited as above is here by approved, for Rs. 871,144/~ (Rupees Eight Hundred Seventy One Thousand One
Hundred Forty Four) only.

l In case of any variation between provision of schedule “B” as per accepted tenders and techmically
sanctioned detailed working estimate, the execution of work shall be regulated in accordance with the
provision as per technically sanctioned working estimate.

2 A programme of work may be chalked out in concurrence with the contractor and acted upon strictly,

Any excess work /excess payment beyond the funds available with Executive Engineer. if made will be
the total responsibility of concermned Exccutive Engineer, who will make the payment over and above

o

funds
R This approval and acceptance is subject to the following conditions -

a) No premium shall be allowed on non-schedule items.

b) No separate payment for carriages of materials shall be made, premium quoted by the contractor covers
the cost of carriage of buildings matenial involved.

¢) All materials required for construction shall be procured & brought at site by contractor at his own
cost from approved source.

d) No payment of extra items shall be made unless written order is given to contractor by the
Divisional Officer for execution of the extra items and approved by the competent authority

¢) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest
orders of competent authority in this regard.

f) If the use of sulphate resistant cement is required the Government Contractor should have to

provide the same and shall be paid the difference of cost of ordinary cement with sulphate resistance
cement and no premium over difference in cost shall be paid.

g Steel frees from all kinds of rust and cement free from all impurities. Which confirm to the British
Standard specification shall only be allowed in use.

h) All reinforced cement concrete work shall be mechanically vibrated so as to have minimum
compressive strength of 3000 Ibs per sq: inch.

] Sand from only approved quarry shall be used in all items involving use ol cement, pit sand shall
not be allowed to be used.

J) Sweet & Platable water only shall have to be used in construction work, which is to be arranged by
the contractor.

k) T'his approval is subject to compliance of all conditions laid down in the SPPRA rules 2010

All the 03 (Three) Tenders documents received with your letters as per reference are returned
herewith in original receipt of the same may please be acknowledged. However attested Photostat copies may please be
supplied to this olfice for office record.

D.A/As above,
03 (Three) Tenders documents.
4 "(ENG * FARIDUDDIN SIDDIQUI)
CHIEF ENGINEER,
EDUCATION WORKS
HYDERABADWA

Copy forwarded for_information to :-
The Executive Engineer, Education Works Division Tando Allahyar.

CHIEF ENGINEER,
EDUCATION WORKS

LIV ATY ATy




BID EVALUATION REPORT

! . " I. Name of Procuring Agency: ' Executive Engineer Education Works Division Tando Allahyas
2. Tender Reference No: XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016
3. Tender Description/Name of work/item: ADP NO. TY0066 UP GRADATION OF PRIMARY

SCHOOL TO MIDDLE SCHOOL (@ DARYA KHAN M-
TALUKA CHAMBER DISTRICT TANDO ALLAHYAR

(2010-11 PROGRAMME) (BALANCE WORK)

4. Method of Procurement: Single Stage - One Envelope
5. Tender Published: SPPRA ID No. 30506
Print & Electronic Media Awami Awaz (Sindhi), Jung (Urdu) and Express Tribun

English) dated 18-11-16
(SPPRA ID No. & News papers names with dates) & Other Newspapers

6. Total Bid documents Sold; 02 Nos.
7. Total Bids Received: 02 Nos.
8. Technical Bid Opening date: (if applicable) N.A
(Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N.A
10. Bid(s) Rejected: NIL
I1. Financial Bid Opening date: 07-12-2016
12. Bid Evaluation Report:
[ "_ | Cost offered by the | Ranking Comparison Reasons for
' \ , Name of Firm or Bidder Bidder in terms with Estimated | acceptance/ Remark
) ¥ of cost cost rejection
I | 2 3 4 5 6
[ R . 1" Savings
l ] M/s Awais Enterprises Rs. 871,143/- Lotvedt Rs. 6.900/- Lowest
| 4 . " ndl. nd Excess ;
| 2 M/s x\ian\& Sons Rs. 879,424/ 2 Rs. 1.381/- Highest

entber)
(Engr: Nisar Alimed Memon) (Engr: Abduil Nasir Seomro)
Assistant Engineer ' Assistant Engineer (Local Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar (Cha: - Tando Aliahyar

(Engr: Irshad Ahmed¥emon)
cutive Engineer
tion Works Division

Tando Allahyar




NIT No. : XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016

Method and procedure of Procurement: Open Competitive Bidding (National / International)
Competitive Bidding) Single Stage - One Envelope

Description of work: ADP NO. TY0066 UP GRADATION OF PRIMARY
SCHOOL TO MIDDLE SCHOOL (@, DARYA KHAN MA
TALUKA CHAMBER DISTRICT TANDO ALLAHYAR
(2010-11 PROGRAMME) (BALANCE WORK)

Name of Bidders: M/s Awais Enterprises

BIDDER’S ELIGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria

S. No. Eligibility /'Qufzhﬁcanon M/s Awais Enterprises M/s Alam & Sons
Criteria
ol Regi.stmlion with PEC (if Yes Yei
applicable)
02. NTN No. Yes Yes
Registration with Sindh Revenue
03 | Board (SRB) Yeg ves
Qualification Criteria
04. Turnover of at least two years Yes Yes
} 05. Required Bid Security is attached Yes Yes
Bid is signed, named and stamped
| 06. hv the aulhorfzed person o-f the e YVes
firm along-with authorization
latter
07 Contractor submitted the affidavit Yes ' Yes
L that he has been never blacklisted.
Qualified / Disqualified Qualified Qualified

The procuring agency may modify the criteria as per their requirements.

Xg‘y
ember) (Mem

(Engr: Nisar Almed Memon) (Engr: Abdft-Nasir Soorro)
Assistant Engineer Assistant Engineer (Local Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar (Chain i Tando Allahyar
(Engr: Irshad Ahmetl Memon)
/f:utfve Engineer

Eduet'tion Works Division

Tando Allahyar




Comp: No. 9
o COMPARATIVE STATEMENT
(i) Name of Work: ADP_NO. TY0066 UP GRADATION OF PRIMARY SCHOOL
TO MIDDLE SCHOOL @ DARYA KHAN MARI TALUKA
CHAMBER _ DISTRICT _TANDQ _ALLAHYAR (2010-11
PROGRAMME) (BALANCE WORK).
(i) Date of Issue of tender: 06-12-2016
(iii) Date of Opening of tender: 07-12-2016
(iv) Estimate Cost: 870,000/~
(v) Earnest Money: 2%
(vi) Time for Completion: 06 Months
S. Name of Contractor / Rate Quoted By Each Firm
No. Firm Part-A Part-B Part -C
. ) (i) 16.75% above (i) 5.00% above (i) at Par
L} M3 Avwais Entergiimes (ii) 10.00% above | (ii) 15.00% above | (ii) Rate quoted

(i) 7.80% above
(ii) 20.00% below
(iii) 10.00% above

(iv) Rate Quoted

(i) 5.00% above
(ii) 15.00% above
(iii) Rate quoted

(1) at Par

2 | M/s Alam & Sons (ii) Rate quoted

The rate quoted by M/s Awais Enterprises Government Contractor(s) @ 16.75% above on
Cost of S.I (Expect Marble & Iron Items), 10.00% above on Cost of S. I (Iron Items) for “Part-A” and 5.00%
above on Cost of S. I (Except G.I Pipe) and 15.00% above on S. I (G.I Pipe) for “Part B” and Part — C (.i) at
Par and (ii) Rate quoted by Contractor for “Part C” is found lowest, hence recommended for favour of
approval \orders are requested whether work may be let-out to the lowest bidder.

v
ember) (Me
(Engr: Nisar Alhmed Memon) (Engr: q;!{ ir Sogmrro)
Assistant Engineer Assistant Engileer (Local Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar Tando Allahyar
(Cha g
(E%z Irshad AhmeMemon}
xecutive Engineer
Edkcation Works Division

Tando Allahyar
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COMPARATIVE STATEMENT Q- .

ADP NO. TY0066 UP GRADATION OF PRIMARY SCHOOL TO MIDDLE SCHOOL @ DARYA KHAN MARI
TALUKA CHAMBER DISTRICT TANDO ALLAHYAR (2010-11 PROGRAMME) (BALANCE WORK)

Name of Scheme:-

NIT Reference No. XEN(EWDVYTC/G-55/512 Dated: 14-11-2016
Bid Submission Date 06-12-2016 AT 2:00 P.M Time Completion period: 18-Maonths
Bid Opening Date 07-12-2016 AT 3:00 P.M Estimated Cost: 0.870 (M)
&3 Pe Bstinnie Rate Quoted by Contractor
M/s Awais Enterprises M/s Alam & Sons
Part "A" (Civil) Part "A" (Civil) Part "A" (Civil)
1 Cost of §. I (Exept Marble & 473.19 Cost of S. I (Exept Marble & 473,196 ~ |Costof S. I (Exept Marble 473.196
Iron Items) Iron Items) \ |& Iron Items)
2 |Cost of S. I (Marble Items) 0 16.75%)|above 79,260 18.50%/|above 87,541
J |Costof S. I (Iron Items) 154,577 Sub-Total 552 456 Sub-Total 560,737
4 |Add 10% above on S. No. 03 15,458 Cost of S. | (Marble Items) 0 Cost of S. I (Marble Items) 0
5 |Deduct 20% above on S, No. 02 0 0.00%| below 0 0.00%|below 0
6 |Cost of Non Schedule Item 0 Sub-Total 0 Sub-Total 0
7 |Cost of Carriage of Material 86,160 Cost of S. I (Iron Items) 154,577 « |Cost of S. I (Iron Items) 154,577
8 Totall 729,391 10.00%|above 15458 v 10.00%|above 15,458
Sub-Total 170,035 7 Sub-Total 170,035
Total 722,491 Total 730,772
Part "B" (W/S & S/F) Part "B" (W/S & S/F) Part "B" (W/S & S/F)
9 |Costof 8.1 (Exept G. I Pipe) 21,468 Cost of S. | (Exept G. T Pipe) 21,468 7 Cost of S. I (Exept G. 1 Pipe) 21,468
10 ]Add 05% above on S. No. 09 1,073 5.00%[above 1,073 5.00%|above 1,073
11 |Cost of G. I Pipe 26,479 Sub-Total 22,541 ¥ Sub-Total 22,541
12 |Add 15% above on S. No. 11 3,972 Cost of G. I Pipe -~ 26,479 _|Cost of G. I Pipe 26,479
13 |Cost of Non Schedule Item 0 15.00%|above 39 15.00%/|above 3972
14 Total 52,992 Sub-Total 30,451 Sub-Total 30,451
= Total Part "B" 52,992 Total Part "B" 52,992
Part "C" (E.D Part "'C" (E.I) ’ Part "C" (E.I)
15 [Costof S. 1 80,660 Cost of S. 1 80,660~ |Cost of S. I 80,660
16 |Cost of Non Schedule Item 15,000 |Cost of Non S. 1 15,000 -~ |Cost of Non S. 1 15,000
17 Totall 95,660 Total 95,660 v Total 95,660
15 |Total Part "A"+"B"+"C" 878,043 Total Part "A"+"B"+"C" 871,143 | Total Part "A"+"B"+"C" 879,424
16 _|Contigency 1.00% 8,780
Grand Total| 886,823 Grand Total 871,143 7 Grand Total 879,424
Say in Million 0.887 0.871 0.879 -
There is S. I (Expect Marble & Iron Items) 16.75% above, S. I (Marble Items) 0.00% 'be!ow and S. [ (Iron Ttems)  10.00% above for Civil Weork
There is S. I (Expect G. 1 Pipe) 5.00%  above and S. I (G. I Pipe) 15.00%  above for W/S & S/F
There is S. I (Electric) at Par 80,660/;nd Non Schedule Item 15,000
Rate Quoted by the Contractor M/s Awais Enterprises which is well within the PC-1 Cost m e be approved.
em, r
(Engr: Nisar Ahmed Memon) (Engr: 4 ¥ emon)
Assistant Engineer Assistant Ei {Local Government) Executive Engineer
Education Works Sub-Division Public Health Engineering Education Works Division
Tando Allahvar OA Tando Allahyar Tando Allahyar




FINANCIAL REVIEW

ADP NO. TY0066 UP GRADATION OF PRIMARY SCHOOL TO MIDDLE SCHOOL (@ DARYA KHAN MARI TALUKA_

N: :- .
ame of Work:- ~, \MBER DISTRICT TANDO ALLAHYAR (2010-11 PROGRAMME) (BALANCE WORK)
! ! As Per Estirhate ! As Per Bid !
Name of ! P ! !Prcmlum ubovc!hclow! ! ! Non ! ! ! ! ! Non ! ! ! "
Contractor ' P * Schedule * as per T.S (Febncation, * * Costof * * Technical * Schedule ! Ratequotedby ' Amountof' _ ' ' Saving !
! ! ltem ! Glazed Tile & W/S & ! o !C ! !Sc:::] uk! Sanction ! Item ! Contractor ! premi !5":: ::llc! o E Excess !
[ [ | ax) [ I [ | | | | | [ | [
o= T ol 473196 Atpar ¢ 473196 473196} 86160 ' 0 1 559356 : 473196 ! 16.75% above: 79260 | 0+ 552456 : T ]
beemcem R ot s Bl e SR 0 L {—-e=4 R e PR A R E R i ey S S R Sba et N ——
i_[Febrication | 154577 | 10%above | 15458 | 170035 4 0 : 1 170035 3 154577 }10.00% above; 15458 : 0 1 170035 } .
[ “Marble | 0 laowbeow! 0| 0 1 0 | { 0 1 0 1000% belowl 0 0 TT T
it P etk e g A N R T T e e A L T T Cibme i ataetieimeled eamtatomt s likagy Hatnham ety Sy e e D e e e . MRl
MisAwais | Gires .| 21408 Tl 1072254l |01 0 | 22501 | 21468 |500% sbovel 1073 | O Q2541 | 0 |
Emerprises | GiPpe | 26479 | i 3972 | 30851 _j 01 i 3041 { 26479 | 1S00% abovey 397 | 0 {01 { ]
i_-....sﬂ........-...,.: 0 ¢ 0 0 —i 0 IR } 0 } 0 _‘ 0 0 !_ 0 }_ 0 '_ 0 + :
F Electric st | 80660 | Alpa.r1- 80660 | 80660 1 0 T 0 1 80660 | 80660 + At par 1 ¢« 0 + 0 1 80660 : T
e —— [ A —— Y FRSSR, IS, R . — - —— . —— - — s = — e o i o o e e - T T R . B T - | —— e ccamaa e - - —-- e = - —--
I neascheasieren! 0 1 0 | o | 0 I o !is000! 15000 ! ! I o ! 15000 ! 15000 ! !
Total ! ! | 878043 | I I | | 871143 | 6900 | seving
T o Tanioe ] Avper |_473196 47319 _ 1861601 0 | 559356 1 473196 118.50% abovel 7541 [ 0 Vseom7i 1
| Tocontion. | 15457) (10%dm) 15458 o _NP0039 g 0 g 0§ 1T0033 ¢ LIASH S 1000% Soowes AN L0 1O s J ]
v Marble [ 0 | 20%below, 0 . 0 i 0w 0 5 0 : 0 y 0.00% below, 0 0 3 g 3 '
""""""""""""""""""""""" St e, hog s il (et [ty it niaistoniu Taiosem A niatity |
r‘"“&*,‘,'""“";r—zlms :mm! 1073 ¢ 22541 ¢ 0 : O 22541 ; 21468 :500% above: 1073 ; 0 i 22541 ; :
IM/s Alam & Sonsp== === T = ot =+ e e e e e — e e - e = o = o e e e e
O G1Pipe | 26479 Viswabove] 3972 1 30451 1 0 ' 0 ! 30451 | 26479 115.00% above! 3972 | 0 | 30451 | T
Py r— O 19, e Lt IR - v P W — iy e S W S DR Yo a ity e o e A A o 12 s, 5 s g ca S . = Y= e ey
Pnusaienem] . 0 | 0 ! 0 ! 1] ! 0 ! 0 ! 0 ! 0 | ! ! e e e !
[ Peest | 80660 | _Auw | 80660 | 80660 _ | 0| 0 | 80660 | 80660  Atpar 000%| 0__{ 0 | 80660 1 7 ]
] (] L] L L] L] L] L L (] L] L] L} L} L]
! Nea Schadube liom ! ; ' ' ‘ V15000 ' 15000 ' 0 ¢ 0t 15000 ' 15000 ! '
SR | osimamanion ___0_-J_..°_..I_.--E.-._I-._-..(.)_-._-J__q_-L_--_.l ...... b S NP - . L, Lo : - < -
Total ' : v 878043 ‘ ' : \ 879424 1 -138] + Excess
1 1 1 L 1 1 1 1 1 1
There is Part-A: - S. | (Except Tile & Iron Sheet) 16.75% above, S. | (lron ltems) 10.00%  above, S. | (Tile ltems) 0.00% below.
Part-B: - S. | (W/S Item Expect drainage)  5.00% above, S. | (Drainage Iltems) 15.00% above.
Part-C: - Cost of Electricification S. | 80,660 Cost of Non Schedule ltems 15,000

quoted by the Coentractor which is well within the sanctioned cost may please be approved.




NIT # 09

Issued to M. /Ms. _Awowrs %ﬂ‘ﬁ% .

Vide DR No.___ 7L dated _0G/!>720% .

Charged m:&lmgL

cation Works Division
Tando Allahyar

Bidding Documents and Condition of Contract issued for the work ADP NO. TY0066 UP GRADATION OF
PRI Y SCHi Ti DLE SCHOOL @ DARYA Ki ] TALUKA CHAMBER DISTRICT TANDO

ALLAHYAR (2010-11 PROGRAMME) (BALANCE WORK) .
I/We hereby subm:t bid for the execunon, for the Executive Engnncer Education Works
D:v:s:on Tando Al

ed™In the und itte memoran
S j-m“E
-A0Y) aﬂolun \o. (DA: abové

drawing referred to
MEMORANDUM
A) General Description: GPS Darya Khan Mari (Balance Work)
B) Estimated Cost: Rs.  870,000/-
C) Bid Security Rs. 2%
D) Retention Money s Rs. 4%
E) Income Tax, Ra 117.5%
to be deducted from bills:
F) Time allowed for completion of the work is (06) Months.

8
Education Works ision
Tando Allahyar

CONTRACTOR'’S UNDERTAKING

[/We offered the above rates after taking into consideration all the terms and conditions
mentioned in Bidding Docu: aents to fill up, and complete the Printed Bidding Document forms
so as to complete the Agreement. In case of failure the Procuring Agency will be at liberty to
take action against me/us as per Condition of Contract. I /we have enclosed a
Call Deposit No. €D £2yroo /g dated _6)/>730/6 Amount - /80t

Bank VS, Batc MAkAa .

" AV
Co tor] cecuti i
Education Works Dipision

Tando Allahyar $




SCHEDULE - A TO BID

SCHEDULE OF PRICES — SUMMARY OF BID PRICES

' |

Bill No. Description Total Amount (Rs) |
(A) Building Work Q>ud V |
Civil works | SR Tf |
Internal sanitary and water supply QS'GC/ !
Electrification |

External Development works
Miscellaneous Items

L W R O

7 oM.
Total Bid Price & fad &%EJ gﬂg\;molm, ’(gfrmy/J |

(In words).

T e Gl
/

/
/

/

Assistarit E ineer
- Lo tlan Wark 5Sr*b~DNlSMﬂ

ida £hiehear

A s L
mfahfﬂ_/




.f SCHEUDLE B.

NAME OF WORK:-ADP NO. TY0066 UP GRADATION OF PRIMARY SCHOOL TO MIDDLE SCHOOL @ DARYA KHAN MARI

Y e oL B Tas-

nwisl

TALUKA CHAMBER DISTRICT TANDO ALLAHYAR (2010-11 E) (BALANCE WORK
Description | | i  Measurement | Quantity | Rate ! Unit! Amount
Excavation in foundation of building bridge & other structure i/c degbelling dressing refilling around |
the structure i/c watering & ramming earth lead upto one chain & lift upto §' fts. In ordinary i
soil.(S.1.No18/b/p-5). S
i 384 | 3176.25 |%O0Cft 1220
Cement concrete brick or sfone ballast 11/2" to 2" gauge ratio 1:4:8.(S.l.No: 4/b/p-16)
i 682 | 9416.28 | %Cft 64219
Pacca brick work in foundation & plinth in cement sand mortar 1:6.(S.1.No:4(e) /P-20)
EL i 131 11948.36 | %Cft 15652
R.C.C work i/c all labour and material except the cost of steel reinformation and its labour for bending and
binding which will be paid separately . this rata also i/c all kinds pf moulds lifting shuttering curing rendering
and finishing the exposed surface i/c screening and washing of shingle a R.C work in foor slabs , beams
columns rafts lintels and other structural members la in stue or precaste liad in position all respect (I) Ratio
1:2:4 (S..NO:6 (a) /P-16)
188 337.00 : P.Cft 63356
Fabrication of Mild steel reinforcement for cement concrete i/c cutting bending binding laying in position
making joints & fastening i/c the cost of binding wire also i/c removel of rust from bars.(S.I.NO_:?a!P-1 7)
| | 1007 | 500170 |P.Cwt| 50372 |
Filling watering & ramming earth under floor new earth from exav ated from outside lead upto one
chain and lift upto 5"ft .(S..NO:22/P-5 ). .
{ 1560 | 3630.00 |%O0Cf! 5663
Pacca brick work Ground Floor (e) Cement Sand Morlar 1:6. (S..NO:5(e) /P-21).
L | il A U7 1267430 F st i 9759 |
Pacca brick work other than building including striking of joints up to 20 feet height in Cement sand '
mortar 1:6.(S..NO:7(l)(e) /P-22).
64 12346.65E%CFT 7902
Cement plaster 1:6 upto 12" height 1/2" thick.(S..NO:13 b/P-52)
{ | 591 | 2206.60 | %Sft 13041
Cement plaster 1:4 upto 12" height 3/8" thick.(S.I.NO:11/(a)-P-52)
3L i i ; 591 -{ 2197.52 | %Sft| 12987
M/F Steel grating in opening I/c fixing at site with flat iron 2" x 2' x 3/8" and 3/4" sq bars at 4 center
to center (S.1.NO:92/P-25)
1 250 | 29315 iP.Sft} 73288
Providing and laying 1" thick topping cement concrete 1:2:4 including surface finishing & dividing &
L e O RO e 7 S RS S
2"Topping : i127.00 | 3275.50 i %Sft ! 4160
3" Topping 1300.00: 4411.82 E %Sft 57354
M/F Steel grating door with complete with locking arrangments angles iron frame 2" x 2" x 3/8" and
3/4" sq bars 4" center to center (S.I.NO:92/P-23)
i 52 | 59457 |P.Sfti 30918
ital cement Jali 2" thick (1:2:4) without steel (S..NO:11/P-17)
""""" P e6a 00 | 22602 1 %Sft: 217883 |
G.Total Rs 6277?:3
SAY RS INWILLION 628
CoSt X sCh.tiNp - U13NCX G s Mpwe—— SCINTLCO -
hovialion 1SY SFFX10. 8¢ [ Above— S?’ﬂ:cﬂ%?‘ e
Ass f Engineer -Eﬂn\rﬁ?{
E.-.'-,rm.mn Works Su’ -Division EXECUTIVE :




SCHEDULE B.
PART "B"

E OF WORK:-ADP NO. TY0066 UP GRADATION Of PRIMARY SCHOOL TO MIDDLE SCHOOL @ DARYA KHAN
MARI TALUKA CHAMBER DISTRICT TANDO ALLAHYAR (2010-11 PROGRAMME) (BALANCE WORK)

item Qty Rate Unit Total
Providing & Fixing 24" x 18" Lavatory Basin in white glazed earthen ware complete with & i/c
the cost of W.1 or C.I cantilever brackets 6 inches built in* > wall. Painted white in two coals
after a primary coat of a red leed paint a pair of 4" dia rubber plug & chrome plated brass 1 4928.00 | Each 4928
chain 1-1/4" dia malleable iron or brass unions and making requisite number of holes in walls ; ' ;
plinth and floor for pipe connection and making good in cement concrete 1:2:4 (foreign
equivalent) ( S.I.No-10/P-3)
'd extra for labour for providing & fixing of earthenware pedestal white of coloured glazed.
vign or equivalent) (S.I.N-11/P-3) f il Rpas
t+ viding R.C.C pipe with collars class (B) and digging the trenches to required depth and
f. g in position including cutting fitting and jointing with maxphalt composition and cement 40 146,57 | Each 5863
n. ‘ar.1:1 and testing with water pressure jto head of 4 feet a above the top of the heghest ' :
pipe % refilling with excavated staff. ) (S.I.No-2(b)/P-23) 4" Dia
Providing G.l pipe specials, and clamps efc, including fixing cutting complete with and i/e
cost of breaking through wall and roof making good efc painting two cols after cleaning the
elc with white Zink Paint with pigment to mach the colours of the building and testing with
water to a pressure head of 200 feet and handing (S.I.No-1/P-12)
12" 100 73.21 P.Rft 7,321
i 13/4 Dia 200 95.79 | P.Rft 19,158
Providing & Fixing 4"dia 4" dia C.I branch of the required degree with access door rubber
washer 3/8" thick and bolts and nuts and extra painting to match the colour of the 3 702 Each 2,106
building.(S.I.NO:3/P-9)
Providing & Fixing handle valves.(China) (S.I.NO:5/P-17) ;
1" 2 365.42 | Each 731
i 13/4 Dia 2 271.92 | Each 544
Supplying & Fixing long bi [ ity wil %" di ) -
19;0.0 lying g long bib cock of superior quality with C.P head %" dia. (S.I.NO:13(a)/P 3 1109.46 | Each 3,328
Supplying & Fixing Canceled stop cock of superior quality with C.P head %" dia.
(S.1.NO:11(a)/P-18) 3 478.28 ! Each 1,435
TOTAL (A) RS | ASTSATN

(O Cost ¥ Sh, It G ¥4¢ XS/ Aowe
D G psch 26v35 WISk Hénc.
il /9;/)01

v
"t"}f‘ is (2 Enhineer EXEC!
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SCHEDULE B.

S OF WK DARYA KHAN I T. C RDI TAND R 2010-11 PROGRAMME E.l
S.No DESCRIPTION OF ITEM Qry UNIT RATE AMOUNT
Wiring for light of fan point with 3/0.29.PVC insulated wire
1 lin 20mm (3/4) PVC conduit recessed in the wall or column as 8.0 P.Point 910.00 7280
required.(S..NO:124/P-15)
Wiring for plug point with 3/0.29.PVC insulated wire in
2 {20mm (3/4) PVC conduit recessed in the wall or column as 4.0 P.Point 742.00 2968
required.(S.I.NO:126/P-15)
Prowiding & laying (MAIN or SUB MAIN) PVC Insulated with
3 isize 2-7/.029 copper conductor in 3/4" dia Pvc conduit on 75.0 P.Mtr. 171.00 12825
surface (S.l.No-3-P-1)
Prowiding & laying (MAIN or SUB MAIN) PVC Insulated with
4 |size 2-7/.044 (6mm2) copper conductor in 1" dia Pvc conduit 100.0 P.Mtr. 305.00 30500
onsurface (S..No 12 P-2)
P/F A.C one way S.P 5 amps switch surfac type
5 (S.1.No 216 P-33) 8.0 Each 34.00 272
6 |P/Ftwopin5amps plug &socket (S.I.No 222 P-33) 4.0 Each 80.00 320
7  P/F Brass Button Holder swiveling type (S..No 233 P-34) 8.0 Each 69.00 552
P/F bakelite ceiling rose with two terminals
8 (S.LNo 228 P-33) 6.0 Each 72.00 432
Providi Fixl - . ; 1.
9 2;:\:'1) ;:18 & Fixing Brass Ceiling Fan 56" (good quality) (S.1.No 6.0 Each 3185.00 19110
-34)
P/F circuit breaker 6,10,15,20,30,40,50 & 63 Amp S.P (TB-5S)
10 on prepared board as Required. (S.l.No 203 P-31) 6.0 Each 1600 e
P/F th A 4P
11 3;} three p10/15 Amps plug & Socket flush type (S.I.No 22 6.0 Each 151.00 906
TOTAL PART "A" Rs 80661
PART "B" NON SCHEDULE ITEM
P/F Energy saver 25 Watts superior quality i/c fixing on
1 lexisting holder etc complete 350 Each o7 813500
P/F Main Panel board double shutter to accommodate circuit:
- breaker i/c painting as required $9 Eadh 234 i
Erection of given A.C ceilling fan i/c wiring of down rod with
3 1.13mm 3/029 pvc wire 6.0 Each 180 lo%0.co0
4  |P/F mild steel fan clamps 5/8" dia suitable for R.C.C roof 6.0 Each 23 6\\' Y 142y 2.
TOTAL PART "B" Rs 1\ IS opo.w
TRIAL PART "A" Rs \ Lo b6)
G ‘ILOTQ'I. \Q sbb! /.

s AfI AHYAR.




FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the —Agreementl) made on the V'™

day of Jmuw 200 between Executive Engineer Education Works Division
Tando Allahyar (hereinafter called the —Procuring Agencyl) of the one part and
Mg F&wmﬁs (hereinaftc - called the —Contractorl) of the other part.

WHEREAS the Executive Engineer Education Works Division Tando Allahyar is desirous that
certain Works, Viz Dogss 18w maet. should be executed by the Contractor and has accepted a
Bid by the Contractor-for the execution and completion of such Works and the remedying of
any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2 The following documents after incorporating addenda, if any except those parts relating
to Instructions to Bidders, shall be deemed to form and be read and construed as part of
this Agreement, viz:

areraes —~—- (@) The Letter of Acceptance;

=%\ (0) The completed Form of Bid along with Schedules to Bid;
= ) Conditions of Contract & Contract Data;

Er{dd) The priced Schedule of Prices/Bill of quantities (BoQ);

- (¢) The Specifications; and

) ’(ﬂ The Drawings

| === In consideration of the payments to be made by the Executive Engineer Education
ool : | Works Division Tando Allahyar to the Contractor as hereinafter mentioned, the
' | Contractor hereby covenants with the Executive Engineer Education Works Division
d\Jando Allahyar to execute and complete the Works and remedy defects therein in

‘n
\ | SPECI E Nonformi A 4z gix
| ADHESIVE ." ponformity and in all respects within the provisions of the Contract.

e B eeeer L Executive Engmecr Education Works Division Tando Allahyar hereby covenants to
7 @Ay the Contractor, in consideration of the execution and completion of the Works as
provisions of the Contract, the Contract Price or such other sum as may become

%

- payable under the provisions of the Contract at the times and in the manner prescribed

N

chos .‘_‘ g P\ Executive .

s : Education Works D::i:‘.yon
Tando Allahya

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk -61 -




IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be
executed on the day, month and year first before written in accordance with their respective

laws.
Signature of th Signa
(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness:

/000" MPLESsS House No.
(Namc Tlll Address) (Name, Title a.nd Address)

[Contractor] Executive Engificer,
Education Works Division
Tando Allalyar
Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk \



OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD

NEAR GYMKHANA TANDO ALLAHYAR.
NO: XEN(EWD)/TAY/T.CIG-55/ 60 OF 2016, Tando Allahyar, Dated: 2o - a!-2017
. ‘ Tel #022-2763018
To,
. M/s Abdul Razzaq Mallah,
Government Contractor,
C-27 Azziz Abad Qasimabad,
Hyderabad.
LETTER OF AWARD
Subject: ADP NO. TY0291 CONSTRUCTION OF BUILDING FOR SHELTERLESS EXISTING

GOVERNMENT BOYS PRIMARY SCHOOL NIZAM KHASKHELI UC JHANDO
MARI (BALANCE WORK)

Reference: Your Bid for subjected work Dated: 07-12-2016

Your offer of total bid price for the above work at offer Rs. 572,229 (In Words: Five
Hundred Seventy Two Thousand & Two Hundred Twenty Nine) only @ Part-A (Civil) 43.00% above
on schedule item, 10.00% above on Fabrication, Part-B (W/S&S/F) 15.00% above on RCC/G.I Pipe in
accordance with the schedule of rates enforced from 12" July, 2012 has been approved by the
Superintending Engineer, Education Works Circle, Hyderabad vide No. SE(EWCH)/B&A/1415 dated
19-12-2016.

2 You are therefore, requested to start the work within 10 (Ten) days of the issue of this award
letter under the supervision of Assistant Engineer Education Works Sub-Division Tando Allahyar.

3. You are also requested to supply this office a copy Partnership Deed/Registration Deed
of the firm and Power of Attorney in the name of any employee of the firm, to whom you authorize to sign
bills receive payment and obtain instruction in respect of this work.

4. The stipulated time of completion (718) months. C T
The receipt of this letter may pleased be acknowledged.

IT SHOULD ALSO BE NOTED THAT:-

1) No premium will be allowed on any items outside the schedule of rates 20p4 (Buildings)
or based on Market Rates.

ii) No cartage of any kind of material will be paid separately.

1) Only Bholari quarry sand will be used in all items involving use of cement.

iv) Contractor will be responsible for safe custody of all dismantled material (if any) till it is
handed over by him to the authorized person.

y

Executive Engineer
Education Works Division

Tando Allahyar
Copy forwarded for information to:
1. ‘Fhe'™. D SPPRA Karachi.
2. The Assistant Engineer Education Works Sub-Division Tando Allahyar. He should
intimate actual date of start of the work and also submit fortnight! ess Report
3. Office Work File.

o
)

E@ﬁan Works
ando Allahy




OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD
NEAR GYMKHANA TANDO ALLAHYAR.
NO: XEN(EWD)TAY/T.CIG-55/  gf, OF 2016, Tando Allahyar, Dated:  |¢-01#-201%

Tel # 022-2763018
SAY NO TO CORRUPTION

To,
M/s Abdul Razzaq Mallah,
Government Contractor,
C-27 Azziz Abad Qasimabad,
Hyderabad.

Subject: LETTER OF ACCEPTANCE.

Reference: This office NIT No. XEN(EWD)/TAY/TC/G-55/512 dated 14-11-2016

Your bid offer Rs. 572,229 (In Words: Five Hundred Seventy Two Thousand &
Two Hundred Twenty Nine) only for the work of ADP_NO. TY0291 CONSTRUCTION OF
BUILDING FOR SHELTERLESS EXISTING GOVERNMENT BOYS PRIMARY SCHOOL NIZAM
KHASKHEL! UC JHANDO MARI! (BALANCE WORK) is declared lowest evaluated bid by
procurement committee and is also approved by Competent Authority i.e. Superintending
Engineer, Education Works Circle, Hyderabad vide No. SE(EWCH)IB&N1415 dated 19-12-2016

You are therefore, requested for formal agreement with Executive Engineer
Education Works Division Tando Allahyar dully stamped at the rate of 0.30% of your bid price
within seven (07) days. Form of Contract Agreement is attached herewith.

Executive Engineer

'ucarion Works Division
Tando Allahyar
Copy is forwarded for information to: C) _

1; Office work file.

A

Executive Engineer
ation Works Division
Q Tando Allahyar

\




NO.SE(EWCH)/B&A/ 11y

SUPERINTENDING ENGINEER
EDUCATION WORKS CIRCLE

HYDERABAD
Hyderabad, Dated : 'f - 122016

Phone # 022-9201941

To
The Executive Engineer,
Education Works Division,

Tando Allahyar.
Subject: APPROVAL OF BIDDING DOCUMENTS OF SPPRA RULE-2010.

ADP__NO. TY0291 CONSTRUCTION OF BUILDING FOR SHELTERLESS
EXIST GOVERNMENT BOYS PRIMARY SCHOOL NIZAM KHASKHELI U.C

JHANDO MARI (BALANCE WORK).
Reference: - No: XEN(EWD)YTAY/TC/G-55/569, dated 14-12-2016

As recommended by you under above cited letter, the lowest rate by
M/S Abdul Razzaq Mallah, Government Contractor, at the rate of Schedule Item Part-A (i) (@
43.00% above (ii) @ 10.0% above Part-B (i) @ 15.00% above, which comes to Rs:572,229/-
(Rupees Five Hundred Seventy Two Thousand Two Hundred Twenty Nine) only is hereby approved.

This approval is subject to the terms & conditions lay down as under: -

1. Please ensure saving on various items so that no over all excess is made over the permissible and that

the expenditure is restricted to the extent of allotment.

The quantities should be actual on the basis of detailed measurement / detailed estimate sanctioned by

the competent authority. In absence on any payment to the contractor without Technical sanction. You

will be held responsible personally.

There should be no change in the specification / Plan / Design. Asny departure from this the Executive

Engineer will be held responsible.

4. All corrections / cutting in Schedule “B” got attested from the Contractor before issue of the work order.

5. Only Bholari Sand of approved quality from Bholari Quarry should be used in all items involving use of
cement.

6.  Necessary agreement in printed form in all respect is submitted to this office & sanctioned / Approved.

7. The Ownership bid / Partnership deed should also be obtained from"the lowest Contractor & kept on
vour office record & in case, Contractor

8. In case of any excess over the Technical Sanction estimate accorded by the competent authority. The
financial or Administration implication arises there off. The Executive Engineer will be held
responsible.

9. No premium shall be paid on Non Schedule Items.

10. No carriage of any items of material either supplied by the Department or arranged by the contractor
shall be paid.

Il. Potable water for construction shall be arranged by the contractor at site of work without any extra
payment.

2. Contractor has to supply and hand over all samples of the materials to Engineer in charge free of cost.

13.  All building debereis & surplus stuff not required for use in the construction shall be promptly removed

from site and suitable disposed off by the contractor for which no extra cost of cartage shall be paid.

I4. No expenditure shall be incurred beyond the provision made for the component in Revised Rough Cost
Estimate.

15. All standard conditions are applicable.

16. Tender for the work received under your letter cited above are return h
original) for further necessary action.

(3% ]

L

ith (03) Three Nos: (in

D. A/ 3-Nos: Tender
(In Original)
(Comparative Statement)




Comp: No. 10

COMPARATIVE STATEMENT

(i) Name of Work: ADP_NO. TY0291 CONSTRUCTION OF BUILDING FOR
SHELTERLESS EXISTING GOVERNMENT BOYS PRIMARY
SCHOOL _NIZAM _KHASKHELI _UC__JHANDO _MARI
(BALANCE WORK).

(i1) Date of Issue of tender: 06-12-2016

(iii) Date of Opening of tender: 07-12-2016

(iv) Estimate Cost; 575,000/~

(v) Earnest Money: 2%

(vi) Time for Completion: 06 Months

S. 4 Rate Quoted By Each Firm
No. Name of Contractor / Firm = Part-B

(1) 43.00% above (i) 15.00% above

1 M/s Abdul Razzaq Mallah (ii) 10.00% above

' (i) 45.50.00% above (i) 15.00% above
Mizalam & Sony (ii) 10.00% above

[ 38

(i) 46.90% above (i) 15.00% above

M/s Al-Fateh Construction Co. (i) 10.00% above

(7]

The rate quoted by M/s Abdul Razzaq Mallah Government Contractor(s) @ 43.00% above
on Cost of S.I (Expect Marble & Iron Items), 10.00% above on Cost of S. I (Iron Items) for “Part-A" and
15.00% above on S. | (G.I Pipe) for “Part B” is found lowest, hence recommended for favour of approval,

orders

e requested whether work may be let-out to the lowest bidder.

) (Me
(Engr: Nisar Ahmed Memon) (Engr: Ab yir Sopmro)
Assistant Engineer Assistant Engineer (Local Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar Tando Allahyar
(Chai &
(Engr: Igshad Ah ‘emon)
ecutive Engineer

Edfgation Works Division
Tando Allahyar




BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Education Works Division Tando Allahya

ro

. Tender Reference No: XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016

ADP NO. TY0291 CONSTRUCTION OF BUILDING Fi
SHELTERLESS EXISTING GOVERNMENT BOYS
PRIMARY SCHOOL NIZAM KHASKHELI UC JHANI

MARI (BALANCE WORK)
Single Stage - One Envelope

. Tender Description/Name of work/item:

(S ]

4, Method of Procurement:

5. Tender Published:
Print & Electronic Media

SPPRA ID No. 30506
Awami Awaz_(Sindhi), Jung (Urdu) and Express Tribun
English) dated 18-11-16

& Other Newspapers

(SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold; 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: (if applicable) NA
(Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N.A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 07-12-2016
12. Bid Evaluation Report:
5 Cost offered by the | Ranking Comparison Reasons for
!.'\,0 Name of Firm or Bidder Bidder in terms | with Estimated | acceptance/ Remark
of cost cost rejection
0 1 2 3 4 5 6
i Savings
29/.
1 | M/s Abdul Razzaq Mallah Rs. 572,229/ Hotvest Rs. 6.083/- Lowest
5 1 nd Excess :
2 | M/s Alam & Sons Rs. 581,989/ 2 Rs. 3,677/ Highest
i . . o Excess .
3. | M/s Al-Fateh Construction Co. Rs. 587,455/ 3 Rs. 9.143/- Highest
v
(Member)
(Engr: Nisar Ahmed Memon) (Engr: Vasir Soomro)
Assistant Engineer Assistant Engineer (Local Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar (Chaigmen s Tando Allahyar

(Engr: Irsjrad Ahmed :"Mlﬂﬂ)
utive Engineer
EdyCation Works Division

Tando Allahyar



. NIT No. : XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016

Method and procedure of Procurement: Open Competitive Bidding (National / International,
Competitive Bidding) Single Stage - One Envelope

Description of work: ADP NO. TY0291 CONSTRUCTION OF BUILDING Fi
SHELTERLESS EXISTING GOVERNMENT BOYS
PRIMARY SCHOOL NIZAM KHASKHELI UC JHANL

MARI (BALANCE WORK,

Name of Bidders: M/s Abdul Razzaq Mallah

BIDDER'’S ELIGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria

S. Eligibility / Qualification M/s Abdul M/s Al-fateh
No. Criteria Razzaq Mallah T Sons Construction Co.
ol chl_slratlon with PEC (if Yes Ve Yes

applicable)
02. | NTN No. Yes Yes Yes

~ | Registration with Sindh :

v, Revenue Board (SRB) Yes e s
Qualification Criteria

04. | Turnover of at least two years Yes Yes Yes
Required Bid Security is

05. attacked Yes Yes Yes
Bid is signed, named and
stamped by the authorized 7o

Gl person of the firm along-with 1es e e
authorization latter
Contractor submitted the

07. | affidavit that he has been never Yes Yes Yes
blacklisted.
Qualified / Disqualified Qualified Qualified Qualified

The procuring agency may modify the criteria as per their requirements.

{
(Engr: A asir Sbomro)
Assistant Engimeer (Local Government)
Public Health Engineering
Tando Allahyar

(Engr: Nisar Ahmed Memon)
Assistant Engineer
Education Works Sub-Division

Tando Allahyar

(Engr: Irshad Ahmed Memon)
é%cutfve Engineer
ation Works Division
Tando Allahyar




Name of Scheme:-

ADP NO. TY0291 CONSTRUCTION OF BUILDING FOR SHELTERLESS EXISTING GOVERNMENT BOYS .

COMPARATIVE STATEMENT

PRIMARY SCHOOL NIZAM KHASKHELI UC JHANDO MARI (BALANCE WORK)

.

v.
Me r

(Engr: Nisar Ahmed Memon)
Assistont Engineer
Education Works Sub-Division

Tando Allahyar

Rate Quoted by ntyacjor

O.M%W

(Engr:
(Assistant Engineer (Local Government)
Public Health Engineering

X\ \ - ando Allahyar

M

M/s Abdul Razzag Mallah

sir Soomro)

(Eggr: Irshad Ahme

NIT Reference No. XEN(EWD)/TC/G-55/512 Dated: 14-11-2016
Bid Submission Date 06-12-2016 AT 2:00 P.M Time Completion period: 06-Months
Bid Opening Date 07-12-2016 AT 3:00 P.M Estimated Cost: 0.575 (M)
ks P Bitinate Rate Quoted by Contractor ‘
M/s Abdul Razzaq Mallah¢” M/s Alam & Sons M/s Al-Fateh Construction Co.
Part "A" (Civil) Part "A" (Civil) Part "A" (Civil) Part "A" (Civil)
1 :::: ;:'Sl;,l)(hxept Marble & 390,420 ::r:sl: :ill;ll)ﬂ‘lup! Marble & 390.420 ;,‘o:rtnunflst;:.(:.lep! Marble 390,420 go::ou:ls:t:‘(:;“pl Marble 390,420
2 [Cost of .1 (Marble Items) 0 43.00%)|above * 167,881 45.50%above 177,641 |/6-46:90%|above 183,107
3 |Costof S. I (Iron Items) 4,802 Sub-Total 558,301 Sub-Total 568,061 Sub-Total 573,527
4 |Add 10% above on S, No. 03 480 Cost of S. | (Marble ltems) 0 Cost of 8. I (Marble Items) 0 Cost of S. 1 (Marble ltems) 0
5  |Deduct 20% above on S. No. 02 0 0.00%]below 0 0.00%] below 0 0.00%]| below 0
6 |Cost of Non Schedule Item 0 Sub-Total 0 Sub-Total 0 Sub-Total 0
7 |Cost of Carriage of Material 173,964 |Cost of S. I (Iron ltems) 4,802 Cost of . 1 (Iron Items) 4,802 Cost of S. I (Iron Items) 4,802
8 Total| 569,666 10.00%|above 480 10.00%|above 480 10.00%]above 480 X
Sub-Total 5,282 Sub-Total 5,282 Sub-Total 5,282
Cost of Non Schedule Item 0 Cost of Non Schedule Item 0 Cost of Non Schedule Item 0
Total 563,583 Total 573,343 Total 578,809
Part "B" (W/S & S/F) Part "B" (W/S & S/F) Part "B" (W/S & S/F) Part "B" (W/S & S/F)
9 |Costof S.1 (Exept G. I Pipe) 0 Cost of S. | (Exept G. | Pipe) 0 Cost of S. I (Exept G. 1 Pipe) 0 Cost of S. I (Exept G. 1 Pipe) 0
10 |Add 05% above on S. No. 09 0 0.00%]above 0 0.00%|above 0 0.00%|above 0
11 |Cost of G. I Pipe 7,518 Sub-Total 0 Sub-Total 0 Sub-Total 0
12 |Add 15% above on S. No. 11 1,128 Cost of G. I Pipe , 7,518 = |Cost of G. 1 Pipe 7,518 Cost of G. | Pipe 7,518
13 |Cost of Non Schedule Item 0 15.00%|above 1,128 . 15.00%]|above 1,128 15.00%)|above 1,128
14 Totall 8,646 Sub-Total 8,646 Sub-Total 8,646 Sub-Total 8,646
15 Total Part "A" + "B" 578,312 Cost of Non Schedule Item 0 Cost of Non Schedule Item 0 Cost of Non Schedule Item 0
16 |Contigency 1.00% 5,783 Total Part "B" 8,646 Total Part "B" 8,646 Total Part "B" 8,646
Grand Total| 584,095 Grand Total 572,229 . Grand Total 581,989 Grand Total 587,455
Say in Million 0.584 0.572 0.582 0.587
There is S. 1 (Expect Marble & Iron Items) 43.00% above, S. | (Marble ltems) 0.00%  below and S. | (Iron Items) 10.00% above for Civil Work
There is S. I (Expect G. | Pipe) eand S. 1 (G. I Pipe) 15.00%  above for W/S & S/F

which is well within the PC-1 Cost may please be approved.

emon)

ecutive Engineer
Education Works Division
Tando Allahyar




FINANCIAL REVIEW -mr‘
ADP NO. TY0291 CONSTRUCTION OF BUILDING FOR SHELTERLESS EXISTING GOVERNMENT BOYS PRIMARY

Name of Works- ¢ ~1100L NIZAM KHASKHELI UC JHANDO MARI (BALANCE WORK)
i i As Per Estimate i As Per Bid i
Name of i § i iPrcmnum abovefbclowi i i Non i i i i i Non i i i —
Contractor | Co™P* "™ 1 Schedule | as per T.S (Febrication, | Total i Costof | Schedule i Technical } Schedule | Ratequotedby | Amount of ) ‘S‘lhcdu]e: Bid Cost ! Shving I T
| | tem | Glazed Tile & WiS & | b | Carriage| >"°°"“ | Sanction | lem | Contractor | premium |~ ] | Excess |
: : : S/F) : : tem | : : : ; PO : :
......... | ISR DI (N5, (NN, PSRRI (TS MU PATRTIGY T (SIS | | UPTY TR | SR | SRR e
i Cwit 390420 ; Atpar ; 390420 i 390420 .173964) O _ . 564384 . 390420 143.00% above, 167881 . O _ . 558301 . . g
e Angy - ebrication {3802 Fioabovel " "480 1 """5282 1 "0 T 1" 5282 1" 4802 T10.00% abovel —480 1~ "0 1—5282" I
BABEN] elsasmse o Ses St ont e e A elS e e hem e e e e S T i e e o { e fmaness =i eemnsam
Razzaq Mallah l-ﬁ{'-';f-"'g‘;”— L 5. VG G TS SN T feer S e B e S, DO T e oo S e« gk e .
\_ Gipgs_ o+ __0 | 05%above; : 0 v 0 0 L o0 0 | 9-_02‘3@__39(_)\5:___0__-:_-[)__:_-_0___1 ..... e
.......... I _Gapipe 1 7518 T iskabene) 1128 1 "Tmea6 170 T 1 "Reas 1 7518 Tis00% abovel 1128 10 1 8646 [ 1 |
Total I | | 578312 | | I I | §72229 | 6083 | Saving
----------------------------------------------- —l--—---b-.-—----nl--—n:-—--:-..—.....—..--:---—--—---—l-—--—--l-—----——-l—--—--:—-—--—--—:-—-—--—-
| Cwil 390420 Atpar j 390420 j 390420 173964} O | 564384 ; 390420 ;45.50% abovey 177641 j 0 | S68061 § | =
i Febrication : 4802 1 10%sboves 480 _‘ 5282 V0 v 0 1 5282 1 4802 110.00% above: 480 i 0 1 5282 |_ _' B
IMrs Allm&Suns! Marble r 0 + 20% below 0 ' 0 v 0 T 0 ' 0 ' 0 + 0.00% below 0 ' 0 ' 0 ' '
el R L a— | PO — L [ p——— il e e s e = —--—— — - —- - ol o o e PR [ p— P PR A APy P —— L i i g e il | S ——— R R ——
| We&SFEwen | o | osssbove | I 0 I ol o oI o | o 1000% aovel o | o | o | I
i s o S o et i e o oo Ry e e e §rete e i femermerroor o} e =
G.IPi 7518 | 1S%sbove| 1128 8646 0 0 8646 7518 | 15.00% above; 1128 0 8646
---------- _ciree (TSI (ke M8 j_ 66 | 010 | | TR (D00 el N |0 j Lol
" . 1] 7 " 1 " L] . Ll = 1] m
B S 5 e R S R S (T — L — ! — L, S S—— il W A Wt
i _ Cwil 1390420 Atpar i 390420 i 390420  :173964: O i 564384 i 390420 :146.90% above: 183107 : 0 :S73527:. i 1
! Febrication !- 4802 + 10% sbove 4 480 1 5282 " 0 " 0 [ 5282 -! 4803 " l{] 0’0“/0 ﬂbﬂVCl 480 ! 0 ? 5282 [l _!
h‘vﬁf\l-Fﬁlfh o o = = — = — e o — - —l - — - - — . — - — ol — o —— i — - — - — - -h-c-—ln--—. —————— o —— e — i — i — o — - — - — A — - —- A — - — - — i — - — - — - —
Controcton Co g erbe 1”0 “amiden i~ 0~ 1770 70 T 0 T T0 T T N0 T 0w eelawd 0 T T0T i To T T )
TS L S e opre NS AR RS o [ YUY (M. S ] I PR - i Py [ S oy o e —ps e e
_ ot _GaPipe | 7518 itswsbowe; 1128 | 8646 . 0 . 0 . 8646 . 7518 11500% above: 1128 . O i 8646 . - S
Total _' - _! 578312 | T ' 1 ] 587455 !_-9143 _T Excess
There is Part-A: - S. | (Except Tile & Iron Sheet) 43.00% above, S. | (Iron ltems) 10.00% above, S. | (Tile tems) 0.00%  below
Part-B: - S. | (W/S ltem Expect drainage) 0.00% above, S. | (Drainage ltems)  15.00% above.
Cost of Non schedule Items 0 quoted by the Contractor which is well within the sanctioned cost may please be appro

onal Accounts
Education Works Division,
Tando Allahyar

Tando Allahyar



. NIT # 10
Issued to M. /Ms. %W @3 3 % 7 ullah.
Vide DR No. 6 dated & /1 2; 276

Charged Rs. /m’?/e

et IS
Moﬂ Works Division
Tando Allahyar

Bidding Documents and Condition of Contract issued for the work ADP NO. TY0291 CONSTRUCTION OF
BUILDING FOR SHELTE EXISTING GOVERNMENT BOYS PRIMARY SCHOOL NIZAM KHASKHELI UC
JHANDO MARI (BALANCE WORK).

I/We hereby submit bid for the execution, for the Executive Engineer Education Works
Division Tando Allahyar (herembefore) and hereinafter referred t as seuring Agency” of the work

specifi en memora.ndum within the morandum at
Part- . above / below, Part- < CPype 18 /% above\betew the
estimate el in the Schedule ‘B* & Pax Vigorandum
m showing items o 0 be carried out and in accordance in all respect/y ; , design,
dri\ﬁm g ref';rred to Conditiens of the Contract menudned in Bidding Doo‘lJ ents.. >
’“‘\v @ MEMORANDUM
' A) General Description: GPS Nizam Kh l;ncc Work)
B) Estimated Cost: Rs.  §75,00
) Bid Security Rs. 2%
D) Retention Money g Rs. 4%
E) Income Tax, Rs. 7.5%
to be deducted from bills:
F) Time allowed for completion of the work is (06) Months. s

Execufive
Education Works
Tando Allahyar

gmecr/

CONTRACTOR'’S UNDERTAKING

I/We offered the above rates after taking into consideration all the terms and conditions
mentioned in Bidding Documents to fill up, and complete the Printed Bidding Document forms
so as to complete the Agreement. In case of failure the Procuring Agency will be at liberty to
take action against me/us as per Condition of Contract. I /we have enclosed a

1 Dep051t No. /523155 dated _€/1>7%078.  Amount_=/2p00f

A\ &{\ AL, c(@on eotorry (0Bnmnetpud #¥CF.

{Canfractar} o

Tando Allahyar ~
ublic Procurement Regulatory Authori ww.pprasindh.gov.pk i
\.{7
: @
Tgblic ©T M Eren .,u.q. ”"-”p‘




SCHEUDLE B.

JAME OF WORK:-ADP NO. TY0291 CONSTRUCTION OF BUILDING FOR SHELTERLESS EXISTING GOVERNMENT

_, BOYS PRIMARY SCHOOL NIZAM KHASKHEL| UC JHANDO MARI (BALANCE WORK)
- scription !

P ! Measurement | Quantty | Rate | Unit Amount
:avation in foundation of building bridge & other structure i/c degbelling dressing refilling around
structure i/c watering & ramming earth lead upto one chain & lift upto &' fts. In ordinary
(S.].No18/b/p-5).
i 27 i 3176.25 {%OCft 86
ment concrete brick or stone ballast 11/2" to 2" gauge ratio 1:5:10.(S.1.No: 4/b/p-16)
1803 | 8694.95 § %Cft 156770
cea brick work in foundation & plinth in cement sand mortar 1:6.(S.1.No:4(e) /P-20)
N 54 11194836 | %cf| 6452
2.C work i/c all labour and material except the cost of steel reinformation and its labour for bending and
ding which will be paid separately . this rate also i/c all kinds pf moulds lifting shuttering curing rendering
3 finishing the exposed surface i/c screening and washing of shingle a R.C work in foor slabs , beams
umns rafts lintels and other structural members la in stue or precaste liad in position all respect (I) Ratio
4 (S.1.NO:6 (a) IP-16)
u 18 | 337.00 | P.CH 6066
brication of Mild steel reinforcement for cement concrete i/c cutting bending binding laying in position
iking Joints & fastening i/c the cost of binding wire also i/c' removel of rust from bars.(S.1.NO:7a/P-17)
_ i 0.96 | 5001.70 {P.Cwt] 4802
lling watering & ramming earth under floor new earth from exav ated from outside lead upto one
1ain and lift upto 5"ft .(S..NO:22/P-5 ).
P | 8544 | 3630.00 |%OCft} 31015
roviding and laying 1" thick topping cement concrete 1:2:4 including surface finishing & dividing
to panels (S..NO: 18}P-42) :
" Topping i E | : 4272. oo 4411.82 %Sft 188473
ement plaster 1:6 upto 12" height 1/2" thick.(S..NO:13 b/P-52)
{ i i | 36 | 2206.60 | %St 794
;ement plaster 1:4 upto 12" height 3/8" thick.(S.I.NO:11/(a)-P-52)
P ; { | | 36 | 2197.52 | %Sf 791
G.Total Rs 395,249

SAY RS IN MILLION

8395

/'\Q'C;-C-‘\- | U%.00/. Mawe

,~$ 7 RSeUN X
/—;" ‘4%(‘%%)(; '\(-gc'l
Mfs

_/c‘{ Andddi B2k Mallah  Assisr

" Govt: Contractor ¢
r pron: Aodut Rezak Malloh

fe.C6 .—/: A'-[OW( J

l
r.
i!."?

v .
-E/ﬂgmeer
Division

=/ Cs8 3\,

/




SCHEDULE B.
PART "B"

i.?K:-ADP NO. TY0291 CONSTRUCTION OF BUILDING FOR SHELTERLESS EXISTING GOVERNMENT
BOYS PRIMARY SCHOOL NIZAM KHASKHELI UC JHANDO MAR! (BALANCE WORK)

]
Item i Qty Rate Unit Total

-l

' R.C.C pipe with collars class (B) and digging the trenchegs ic required depth and

ositi Judii fi
J sition mc 7] mg cutting fitting and Jointing with maxphalt b\mpos:t;on and cement 20 250.6 Each 7518

oilling with excavated staff. ) (S.l.No-2(b)/P-23) 8" Dia

TOTAL(A) 5 cejeta

AL

i ::\)f/f _-'_n-'-n-\_r "‘..!!(-."':;F
B Faf i g

_ € oV Contractor

sz Enginesise: Avdul Rezzak Mallah
o1 { i1 -'i 2> be-SiUf“

Tando Ajtahyat

<’ "




SCHEDULE - A TO BID

SCHEDULE OF PRICES — SUMMARY OF BID FRICES

f
’7 Bill No. | Description Total Amount (Rs)
'; | (A) Building Work SH2-w
‘ 1. Civil works
2 Internal sanitary and water supply
|3 Electrification
4 External Development works
| 5 Miscellaneous Items
™ |
IBid P TRE Cven 7, 1006 [Ndgamd f/
Total Bid Price at <oyem 'O ymae\, )
(In words). % andmeju‘\u LA LaN ( S‘:gbj'f\q' QJ

N il

&/ -’
Assistant BEngineer
r “arkes Sy:b-Division

J

Executive
Education Works Pivisi

Tando Allahy

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk -28 -

[Contractor]




FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the —Agreementl) made on the ‘™%
day of T 2007 between Executive Engineer Education Works Division
Tando Allahyak) (herecinafter called the —Procuring Agencyl) of the one part and
Mie B> dud Ry (hereinafler called the —Contractorl) of the other part.
- AR

WHEREAS the Executive Engineer Education Works Division Tando Allahyar is desirous that
certain Works, viz p;.wqu should be executed by the Contractor and has accepted a
Bid by the Contractor for the execution and completion of such Works and the remedying of

any defects therein.

NOW this Agreement witnesseth as follows:

l. [n this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

Z The following documents after incorporating addenda, if any except those parts relating
to Instructions to Bidders, shall be deemed to form and be read and construed as part of

this Agreement, viz:

(a) The Letter of Acceptance;

(b) The completed Form of Bid along with Schedules to Bid;
(c¢) Conditions of Contract & Contract Data;

(d) The priced Schedule of Prices/Bill of quantities (BoQ);
{(e) The Specifications: and

() The Drawings

3. In consideration of the payments to be made by the Executive Engineer Education
Works Division Tando Allahyar to the Contractor as hereinafter mentioned, the
Contractor hereby covenants with the Executive Engineer Education Works Division
Tando Allahyar to execute and complete the Works and remedy defects therein in
conformity and in all respects within the provisions of the Contract.

4. The Executive Engineer Education Works Division Tando Allahyar hereby covenants to
pay the Contractor, in consideration of the execution and completion of the Works as
per provisions of the Contract, the Contract Price or such other sum as may become
payable under the provisions of the Conlract at the times and in the manner prescribed
by the Contract.

Lo
mf il

” SPECIAL |
ADHESIVE |




IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be
executed on the day, month and year first before written in accordance with their respective

laws.
ﬁo
I'l'

Signature of th¢ €o tor Signature of Pr A y
S EXECUTIViZrT- e
(Seal) . 117§ Ponti a?zak Maan EFRgBATION WORKS DIVISIO N
Covt: Controctor TANDO ALLAHYAR,
Pron: Abdul Rezzak Mallah
{
{] Signed, Sealed and Delivered in the presence of:
{ S e E
| Fateh Muhammad Mallah
Proprietor
, Al-Fateh Construction Co:|
Witness: Hyderabad.
_ “"U * ﬁ?i}’}.w’f }TR{‘I}\J
’?//N'“ f"‘ 320 Cili 2211 Ca’cmu{_ Q/Na N -g ﬁz_;.zﬁ\;ab Co'o'ﬂr‘-\
aaa}nnnn:a WyeD \‘L]—

l,({r').!t‘j{_’nr‘ ui"
(Name, Title and Address)

(Name, Title and Address)




OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD
NEAR GYMKHANA TANDO ALLAHYAR.

NO: XEN(EWD)/TAY/T.C/G-55/ 3 OF 2016, Tando Allahyar, Dated: 3.0 - @#-207p
Tel # 022-2763018

To,
Mr. Din Muhammad Abbasi,
Government Contractor,
Akram Colony,
Tando Allahyar.
LETTER OF AWARD
Subject: ADP _NO. TY0292 CONSTRUCTION OF BUILDING FOR EXISTING MIDDLE
SCHOOL MUHAMMAD HASSAN DAL (C-WALL & EXT: DEV:)
Reference: Your Bid for subjected work Dated: 07-12-2016

Your offer of total bid price for the above work at Rs, 1,618,702 (In Words: One Million Six
Hundred Eighteen Thousand & Seven Hundred Two) only @ Part-A (Civil) 12.15% above on schedule
item, 10.00% above on Fabrication in accordance with the schedule of rates enforced from 12" July, 2012
has been approved by the Chief Engineer Education Works, Hyderabad vide No. CE/EW/Tech:Br:/ADP
TY-0292 Distt: ADP GPS Mohd Hassan Dal (R/W)/408 (A) dated 16-12-2016.

2, You are therefore, requested to start the work within 10 (Ten) days of the issue of this award
letter under the supervision of Assistant Engineer Education Works Sub-Division Tando Allahyar.

3. You are also requested to supply this office a copy Partnership Deed/Registration Deed
of the firm and Power of Attorney in the name of any employee of the firm, to whom you authorize to sign
bills receive payment and obtain instruction in respect of this work.

4. The stipulated time of completion (18) months.

The receipt of this letter may pleased be acknowledged.

IT SHOULD ALSO BE NOTED THAT:-

1) No premium will be allowed on any items outside the schedule of rates 20Q4 (Buildings)
or based on Market Rates.

ii) No cartage of any kind of material will be paid separately.
1) Only Bholari quarry sand will be used in all items involving use of cement.

iv) Contractor will be responsible for safe custody of all dismantied materigl (if any) till it is
handed over by him to the authorized person. /

Executive Engineer
Education Works Division
Tando Allahyar
Eop/yfomarﬂed for information to:

1 The M. D SPPRA Karachi
The Assistant Engineer Education Works Sub-Division Tando Allahyar, He should
intimate actual date of start of the work and also submit fortnight!

3. Office Work File.

! cation Works Division
Tando Allahy
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OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION @ TANDO ADAM ROAD
NEAR GYMKHANA TANDO ALLAHYAR.

NO: XEN(EWD)/TAY/T.C/G-55/ <=, OF 2016, Tando Allahyar, Dated: 1R -23-201%

Tel # 022-2763018
SAY NO TO CORRUPTION

To,
Mr. Din Muhammad Abbasi,
Government Contractor,
Akram Colony,
Tando Allahyar.

Subject: LETTER OF ACCEPTANCE.

Reference: This office NIT No. XEN(EWD)/TAY/TC/G-55/512 dated 14-11-2016

Your bid offer Rs. 1,618,702 (In Words: One Million Six Hundred Eighteen
Thousand & Seven Hundred Two) only for the work of ADP_NO. TY0292 CONSTRUCTION OF
BUILDING FOR EXISTING MIDDLE SCHOOL MUHAMMAD HASSAN DAL (C-WALL & EXT: DEV:)
is declared lowest evaluated bid by procurement committee and is also approved by Competent
Authority i.e. Chief Engineer Education Works, Hyderabad vide No. CE/EW/Tech:Br:/ADP TY-
0292 Distt: ADP GPS Mohd Hassan Dal (R/W)/408 (A) dated 16-12-2016.

You are therefore, requested for formal agreement with Executive Engineer
Education Works Division Tando Allahyar dully stamped at the rate of 0.30% of your bid price
within seven (07) days. Form of Contract Agreement is attached herewith.

L

Executive Engineer
ation Works Division

~ \\Tando Allahyar

Copy is forwarded for information to: @)

|8 Office work file,

s :
Executive Engineer

lkcation Works Division
@ XTando Allahyar




3”@ No: CE/EW/Tech: Br:/ADP TY-0292 Distt: ADP GPS Mohd Hassan

Dal (R/W)/\s e
Office of CHIEF ENGINEER, EDUCATION WORKS,

HYDERABAD DATED: \k_ o™ Salb

l'he Superintending Engineer,
Education Works Circle,
Hyderabad.

SUBJECT: |l)l.§.TRICT ADP SCHEME) CONSTRUCTION OF BUILDING FOR EXISTING MIDDLE
SCHOOL @ GPS MUHAMMAD HASSAN ML TALUKA CHAMBER DISTRICT

TANDO _ALLAHYAR _ (01-UNIT) (2012-13 PROGRAMME) (REMAINING WORK)
(ADP NO. TY-0292).
Relerence - Your office letter No.SE/EWCH/B&A/1404 Dated: 15.12.2016.

¥

The lowest rate premium Part A" Civil work __Rs. 12.15% Above on schedule lrem, Ks. 10.00%
thove on Fabrication , quoted by M/s: DIN MUHAMMAD ABBASI, Government Contractor for the work under
subject as recommended by you vide vour letter cited as above is here by approved, for Rs. 1,618,702/- (Rupees One

Million Six Hundred Lighteen Thousand Seven Hundred Two) only.

. In case of any variation between provision of schedule “B” as per accepted tenders and technically
sanctioned detailed working estimate, the execution of work shall be regulated in accordance with the
provision as per technically sanctioned working estimate,

A pwgramme of work may be chalked out in concurrence with the contractor and acted upon strictly.

Any excess work /excess payment beyond the funds available with Executive Engineer, if made will be
the total responsibility of concerned Executive Engineer, who will make the payment over and above

e

funds.
4. I'his approval and acceptance is subject to the following conditions :-

a) No premium shall be allowed on non-schedule items.

b) No separate payment for carriages of materials shall be made, premium quoted by the contractor covers
the cost of carriage of buildings material involved.

c) All materials required for construction shall be procured & brought at site by contractor at his own
cost from approved source.

d) No payment of extra items shall be made unless written order is given to contractor by the
Divisional Officer for execution of the extra items and approved by the competent authority.

e) Income Tax shall be deducted from the bill on the value of work done and paid for as per latest
orders of competent authority in this regard.

1 If the use of sulphate resistant cement is required the Government Contractor should have to

provide the same and shall be paid the difference of cost of ordinary cement with sulphate resistance
cement and no premium over difference in cost shall be paid.

g) Steel frees from all kinds of rust and cement free from all impurities. Which conlirm to the British
Standard specification shall only be allowed in use.

h) All reinforced cement conerete work shall be mechanically vibrated so as to have minimum
compressive strength of 3000 Ibs per sq: inch.

i) Sand from only appraved quarry shall be used in all items involving use of cement, pit sand shail
not be allowed to be used.

i) Sweet & Platable water only shall have to be used in construction work, which is to be arranged by
the contractor.

K) This approval is subject to compliance of all conditions laid down in the SPPRA rules 2010

All the 03 (Three) Tenders documents received with your letters as per reference are returned
herewith in original receipt of the same may please be acknowledged. However attested Photostat copies may please be
supplied to this ofTice for office record.

D.A/As above.
03 ( Three) Tenders documents,

ARIDUDDIN SIDDIQUI)

CHIEF ENGINEER,

EDUCATION WORKS
HYDERABAD N\

Copy forwarded for_information to :-
1, The Executive Engineer, Education Works Division Tando Allahyar.

CHIEF ENGINEER.
EDUCATION WORKS
HYDERABAD
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1. Name of Procuring Agency:

2. Tender Reference No:

3. Tender Description/Name of work/item:

4. Method of Procurement:

5. Tender Published:
Print & Electronic Media

BID EVALUATION REPORT

Executive En r

ucation Works Division Tando Allahyar

XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016

ADP NO. TY0292 CONSTRUCTION OF BUILDING F(

EXISTING MIDDLE SCHOOL MUHAMMAD HASSA!
DAL (C-WALL & EXT: DEV:)

Single Stage - One Envelope

SPPRA ID No. 30506
Awami Awaz (Sindhi), Jung (Urdu) and Express Tribun

(English) dated 18-11-16
(SPPRA ID No. & News papers names with dates) & Other Newspapers

6. Total Bid documents Sold; 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: (if applicable) N.A
(Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N.A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 07-12-2016
12. Bid Evaluation Report:
$ Cost offered by the | Ranking Comparison Reasons for
f;, Name of Firm or Bidder Bidder in terms | with Estimated | acceptance/ | Remark
‘_” . of cost cost rejection
0 | 1 2 3 4 5 6
: : 5 Savings
J M/s Din Muhammad Abbasi Rs. 1,618,702/- L ot Rs. 7.202/- Lowest
| Excess .
2 /e . X g ~
2 | M/s Khokhar Brothers Construction Rs. 1,638,853/ 2 Rs. 12.950/- Highest
ol Excess X
u, M/s AIT‘II & Sons Rs. 1,652,898/- 3 Rs. 26.994/- Highest
2 i)
Me ‘Pbg r)
(Engr:"Nisar Ahmed Memon) (Engr: Abdul Nasir Soomro)
Assistant Engineer Assistant Engineer (Local Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar Tando Allahyar

Chaii
(Engr: EJVLad Ahmed Memon)
ecutive Engineer
Eddgtion Works Division
Tando Allahyar
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NIT No. :

Method and procedure of Procurement:

Description of work:

Name of Bidders:

XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016

Open Competitive Bidding (National / Internation:

Competitive Bidding) Single Stage - One Envelope

ADP NO. TY0292 CONSTRUCTION OF BUILDING .,

EXISTING MIDDLE SCHOOL MUHAMMAD HASS.

DAL (C-WALL & EXT: DEV:)

M/s Din Muhammad Abbasi

BIDDER’S ELIGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria

S e ; : M/s Din M/s Khokhar
;g thrbmt_é:igf;:{ﬁcatwn Muhammad Brother M/s Alam & Sons
’ Abbasi Construction Co.
oL Regi-slrallon with PEC (if Yes Yes Yes
applicable)
02. | NTN No. Yes Yes Yes
Registration with Sindh
03, Revenue Board (SRB) Xes Yed b
Qualification Criteria
04. | Turnover of at least two years Yes Yes Yes
05. Required Bid Security is Ves Yes Yes
attached
Bid is signed, named and
06. stamped Py the-: authorized ‘ Yes Yes Yes
person of the firm along-with
authorization latter
Contractor submitted the
07. | affidavit that he has been never Yes Yes Yes
blacklisted.
Qualified / Disqualified Qualified Qualified Qualified
The procuring agency may modify the criteria as per their requirements.
o \
ember) (fﬁ'ﬁ; er)
(Engr: Nisar Altmed Memon) (Engr: Abdul Nasir Soomro)
Assistant Engineer Assistant Engineer (Local Government)
Education Works Sub-Division Public Health Engineering
Tando Allahyar (Cha n Tando Allahyar

e
(Engr: brshad Ahmed Memon)
/ xecutive Engineer
E tion Works Division

Tando Allahyar




Comp: No. 11

COMPARATIVE STATEMENT

(i) Name of Work:

ADP NOQ. TY0292 CONSTRUCTION OF BUILDING FOR

EXISTI 1DD H00L MUHAMMAD HASSAN DAL
(C-WALL & EXT: DEV:).
(ii) Date of Issue of tender: 06-12-2016
(i) Date of Opening of tender: 07-12-2016
(iv) Estimate Cost; 1,625,000/~
(v) Earnest Money: 2%
(vi) Time for Completion: 06 Months
S. ; " Rate Quoted By Each Firm
No. Name of Contractor / Firm -y PartB
. " (i) 12.15% above
| M/s Din Muhammad Abbasi (i) 10.00% above -
. (i) 13.80% above )
2 M/s Khokhar Brothers Construction Co. (i) 10.00% above
3, M/s Alam & Sons () 1585% above -

(ii) 10.00% above

The rate quoted by M/s Din Muhammad Abbasi Government Contractor(s) @ 12.15%

above on Cost of S.I (Expect Marble & Iron Items) and 10.00% above on Cost of S. I (Iron Items) for “Part-

A" is found lowest, hence recommended for favour of approval, orders are requested whether work may be

let-out togthe lowest bidder.

fember)

(Engr: Nisar Alimed Memon)

Assistant Engineer

Education Works Sub-Division

Tando Allahyar

(Engr:

@ r)
(Engr: Abdul-Nasir Soomro)
Assistant Engineer (Local Government)
Public Health Engineering
Tando Allahyar

(Ch n)
rshad A d Memon)
ecutive Engineer

Ednyation Works Division

ando Allahyar
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FINANCIAL REVIEW | o .
f ADP NO. TY0292 CONSTRUCTION OF BUILDING FOR EXISTING MIDDLE SCHOOL MUHAMMAD HAasSAN 0;4!. (C-
Name of Work:- WALL & EXT: DEV:)
i i As Per Estimate i As Per Bid |
‘ bttt Sttty P Sl e U e i e e e R e ey e e M S S s e s S e e o ——— -
Name of i i il’remlumuhuvc!bctmu | O | | | I fon | | f
+ Compo-nent | ¢ N b ' ' 1 ' . cal | Schedule ! ot ' Amount of ' N ' a Remarks !
C t . : Schedule ; as per T.S (Febrication, , : y Costof } . + Technical ;| + Rate quoted by PGS . . . 1 Saving
ONiTAsies | | ltem | Glazed Tile & W/S & | Total |Can‘iuge| SC::‘:?ie| Sanction | Ttem | Contractor | premium lbc[l:::i‘:llcl g L03l| Excess | I
; : : S/F) : : : : : : : : : : ',
_________ L T S, Evuey, SR L (Gr NS S S (e, (nonm. R (ST, Sepen. maeaw
+ _ Civil __11221301! Atpar ; 1221301 i 1221301 1155590, O _ i 1376891 i 1221301 112.15% above, 148388 . 0 11369689. _ _ P
MisDin | Febrication | 226375 ioabove! 22638 1 240013 1 o0 1 1200013 1 226375 _T10.00% above! 22638 1 "0 "1 2a00i3 T "~ "1~ """~
Muhammad | _ Marble | __q___i_z_ﬂzﬁ_bf':':_i___9._-.i._.-_9._.-__i--_9_-_;. ..... B g, e S 9.029.5._}39[?2;._.Q_-i._-g._.i._..p_.-_i_ ..... I
Abbasi :‘“5‘:";"“"; 0 ! 05%above ! 0 : 0 £ O & 0 2 0 ! 0 y 0.00% above| 0 I e S | PR !
_________ Feampe 1 0 Timweeel —0 100 T 0 ) T T Tow0% abovel 0 1o 1o T T
Total | | | 1625904 | | I | | 1618702 | 7202 | Saving
----------------------------------------------- B R Ry ity S TT Ll bt et By DT Tt vy o B SRt
L Cwil 11221301 Atpar j 1221301 j 1221301 ;155590 0 11376891 | 1221301 | 13.80% above| 168540 { 0 | 1389841 | B
MUs Khokhar | Febrication | 226375 | 10%abovet 22638 : 249013 i 0+ 0 i 249013 i 226375 110.00% above: 22638 i 0 : 249013: e
4 o 0 1 0 _! 0 1 0 g 0 1- 0 20.00% bel t 0 ! 0 ! 0 = _?
| ’ Brul:litr . -_—]_H_afl_e._n __0___:_1_0.'_'.%1_”_'_: ________ } _________ _1 ..... 'i' _____ _} ______ 1 ------- 'i‘ "..'....L?.._.__D:t; ______ ‘; ..... ‘; ...... ;h_ _____ _T -------
.onst n L] WS & SF Exc v
e e ] 0 leomaom! o 1 0 3 0 5.0 3. 9 1.9 1000% sow 0 0 100 Ao
|_GiPipe | 0 jiswsbovej O ) 0 | )0 4.0 1.0 _)_.0 _J000% sbovey O | O | 0 | L W——
: : 1625904 * : : : : e T
S, Tol . S 1 — B il | IE— [ [ st B 52l Wi
© T Gwi 112203011 Atpar i 1221301 1 1221301 1555901 0 i 1376891 ! 1221301 11495% sbove! 182584 i 0_ i140388si R
 Febricatian | 226375 |iowane! 22638 1 249013 1 0 1 0 | 249013 ! 226375 [10.00% above! 22638 |~ 0_ 12450137 "~ 7]
Ivus Alam & Sonsl  Marble | O | 20% below o | 0 I 0o I 0o | o | o0 12000%belowl 0 | o0 I o | I
R 7Y i T pmmy s =il e K R i - g o e [ a2 e et e i e p—— e e
i ot S T Ty T NS SN U N T 00 (O O SO S S JOOE .1, B B e e S N s S e
! GIPipe | 0 ) 15%above; 0 A 0 0 :___0" :_.___Q._:____O___ : 9._029?__11139\2:___0___:__9__:__-0___: _____ fo—— =
Total _E T 1!625904 .! 1:- ! ! €1652898‘ :r'-i."lﬂiw-:l Excess 1
There is Part-A: - S. | (Except Tile & lron Sheet) 12.15% above, S. | (Iron Items) 10.00% above, S. | (Tile Items) 0.00% below&NonS. | 0
Part-B; - S. | (W/S ltem Expect drainage) 0.00% above, S. | (Drainage ltems)  0.00% above.
Cost of Non schedule Items 0 quoted by the Contractor which is well within the sanctioned cost may please bg app

ﬁlﬂmofﬁm & '/f ~Sea 4«:::”: inegr

* Education Works Division Education Works Division
Tando Allahyar / <ol Tando Allahyar

\;




COMPARATIVE STATEMENT e

ADP NO. TY0292 CONSTRUCTION OF BUILDING FOR EXISTING MIDDLE SCHOOL I... "~ AMAD nh.
DAL (C-WALL & EXT: DEV:)

Name of Scheme:-

)Y

Member

(Engr: Nisar Ahmed Memon)
Assistant Engineer

There is S. I (Expect G. 1 Pipe)

Education Works Sub-Division

Tando Allahyar

o g

0.00%

Rate Quoted by the Contnclnr

above and S. I (G. | Pipe)

0.00%

{73
M/s Din Muhammad Abbasi

(Engr: Mw}

Assistant Engineer (Local Government)

Public Health Engineering

/_?' } , Tando Allohyar
L]

above for W/S & S/F

which is well within the PC-1 Cost m

(Engr: Irshad Ah

NIT Reference No. XEN(EWD)/TC/G-55/512 Dated: 14-11-2016 .
Bid Submission Date 06-12-2016 AT 2:00 P.M Time Completion period: 06-Months
Bid Opening Date 07-12-2016 AT 3:00 P.M Estimated Cost: 1.625 (M)
| ‘ Ra.re Quoted by C“unrracfnr
M/s Din Muhammad Abbasi M/s Khokhar Brother Construction Co. M/s Alam & Sons
Part "A" (Civil) Part "A" (Civil) Part "A" (Civil) Part "A" (Civil)
1 ,c:: ::ll;z:](i‘.lepl Marble & 1,221,301 1:.:;!: :l:;i’l)(l':uwiarhle & 1221301 ¥ :o:::::.‘::i“pl Marble 1221301 o 20::::[5‘;::;“m Marble 1221301 .~
2 |Cost of S. I (Marble Items) 0 12.15%}above 148,388 13.80%]above 168,540 14.95%above 182,584
3 |Costof S. 1 (Iron Items) 226375 ° Sub-Total 1,369,689 . Sub-Total 1,389,841 v Sub-Total 1,403,885 -
4 |Add 10% above on S. No. 03 22,638 _/ |Cost of S. I (Marble Items) 0 Cost of S. I (Marble Items) 0 Cost of . I (Marble Items) 0
5 [Deduct 20% above on S. No. 02 0 0.00%below 0 0.00%] below 0 0.00%)| below 0
6 |Cost of Non Schedule Item 0 Sub-Total 0 Sub-Total 0 Sub-Total 0
7 |Cost of Carriage of Material 155,590 " [Cost of S. I (Iron Items) 226,375 “ |Cost of S. I (Iron Items) 226,375 ./ |Cost of S. I (Iron Items) 226375 -
8 Total| 1,625,904 ° 10.00%]above 22,638 ~ 10.00%]above 22,638 © 10.00%above 22,638
Sub-Total 249,013 « Sub-Total 249,013 ~ Sub-Total 249,013 .
Cost of Non Schedule Item 0 Cost of Non Schedule Item ] Cost of Non Schedule ltem 0
Total 1,618,702 - Total 1,638,853 ./ Total 1,652,898
Part "B" (W/S & S/F) Part "B" (W/S & S/F) Part "B" (W/S & S/F) Part "B" (W/S & S/F)
9 |Costof 8.1 (Exept G. I Pipe) 0 Cost of S. I (Exept G. I Pipe) 0 Cost of S. I (Exept G. 1 Pipe) 0 Cost of S. I (Exept G. I Pipe) 0
10 |Add 05% above on S. No. 09 0 0.00%above 0 0.00%|above 0 0.00%]above 0
11 |Costof G. 1 Pipe 0 Sub-Total 0 Sub-Total 0 Sub-Total 0
12 |Add 15% above on S. No. 11 0 Cost of G. I Pipe 0 Cost of G. I Pipe 0 Cost of G. | Pipe =vf)
13 |Cost of Non Schedule Item 0 0.00%]above 0 0.00%]above 0 0.00%]above 0
14 Total| 0 Sub-Total 0 Sub-Total 0 Sub-Total 0
15 Total Part "A" + "B"| 1,625,904 .| Cost of Non Schedule Item 0 Cost of Non Schedule Item 0 Cost of Non Schedule Item 0
16 |Contingency Lump sum 16,259 Total Part "B" 0 Total Part "B" 0 Total Part "B" 0
Grand Total| 1,642,163 Grand Total 1,618,702 ./ Grand Total 1,638,853 -/ Grand Total 1,652,898 v
Say in Million 1.642 - 1.619 o 1.639 - 1.653 “
There is S. | (Expect Marble & Iron Items) 12.15% ¢  above, S. [ (Marble Items) 0.00% below and S. I (Iron Items) 10.00% :::.::C“w“ 0

se be approved.

‘o
Memon)

Executive Engineer
Education Works Division

Tando Allahyar




NIT # |1

Issued to M#. /M. % 'W%Maf %6%’9‘
Vide DR No.  F& dated 061@7;,/4‘.

i Charged Rs.= IIDOJ'[.
- _~Executive éu;ﬂee?
S gucarwn Works Division
Tando Allahyar

Bidding Documents and Condition of Contract issued for the work 4DP NO. TY0292 CONSTRUCTION OF
UILDING Fi IN IDDLE SCHOOL MUHAMMAD HASSAN DAL (C-WALL & EXT: DEV:),

I/We hereby submit bid for the execution, for the Executive Engineer Education Works
ing Agency” of the work

Division Tando—# ar (hereinbefore) and hereinafter referred to as “

specified nd Wen md oI___andum within the I:?I/s ified in e Memorandum at
Part-A =) A Ydbove / betows Part-B — % apove /below the

: nhe Schedule ‘B’ & Part.C

showing |t4ﬁfw 1o be caiTi@d out and in a}wﬁw eciﬁcatiun‘ design,
drawing remm&wa the Contract ment{oncd 0 Bi d&g@_um- RS

et (%) £ -
MEMORANDUM
A) General Description: GMS Muhammad Hassan Dal (C/W & Ext: Dev)
B) Estimated Cost: Rs.  1,625,000/-
C) Bid Security Rs. 2%
D) Retention Money . Rs. 4%
E) Income Tax, Rs. 7.5%
to be deducted from bills:
F) Time allowed for completion of the work is (06) Months.

gineer

utiSe ol
B@on Works Pivision

“Tando Allahyar

CONTRACTOR’'S UNDERTAKING

[/We offered the above rates after taking into consideration all the terms and conditions
mentioned in Bidding Documents to fill up, and complete the Printed Bidding Document forms
so as to complete the Agree:nent. In case of failure the Procuring Agency will be at liberty to
take action against me/us as per Condition of Contract. I /we have enclosed a

Call Deposit No. /SO Fh3 dated asr/nfm/é- Amount > 330007
Bank Bonk Lelearsc Fottiston T8 Y12 (87
t . >
¢ - - (Whover—)
[Contractor] /E{ ngneer
) Ediidgtion Works Division

\g\ " Tando Allahyar
Yo www.pprasindh.gov.pk -1-

= &'
(.
Y | Agsisedie L:mi* eer.
'*r*gmﬂnr Public ¢
SO AR vivehs & ’)cu .aﬂ R




SCHEUDLE B.

HASSAN DAL (C-WALL & EXT: DEV:)

NAME OF WORK:- ADP N 292 C UCTION OF BUILDING FOR EXI MIDDLE SCHOOL MUHAMMAD

Descripion | | |  Measurement | Quantity | Rate | Unit{ Amount
. |Excavation in foundation of building bridge & other structure i/c degbelling dressing refilling around ;
1 ithe structure i/c watering & ramming earth lead upto one chain & lift upto &' fts. In ordinary
soil.(S.1.No18/b/p-5).
| 2058 | 3176.25 {%0Cfti 6537
2 iCement concrete brick or stone ballast 11/2" to 2" gauge ratio 1:4:8.(S.|.No: 4/b/p-16)
1063 | 9416.28 | %Cft 100095
R.C.C work i/c all labour and material except the cost of steel reinformation and its labour for bending and
binding which will be paid separately . this rate also i/c all kinds pf moulds lifting shuttering curing rendering
3 iand finishing the exposed surface i/c screening and washing of shingle a R.C work in foor slabs , beams
' columns rafts lintels and other structural members la in stue or precaste liad in position all respect (I) Ratio
1:2:4 (S.1.NO:6 (a) /P-16)
786 337.00 : P.Cft 264882
Fabrication of Mild steel reinforcement for cement concrete i/c cutting bending binding laying in
4 position making joints & fastening i/c the cost of binding wire also i/lc removel of rust from
bars.(S.I.NO:7a/P-17)
Pt i { i 3500 | 5001.70 {P.Cwt] 175505
5 {Pacca brick work in founcation & plinth in cement sand mortar 1:6.(S.I.No:4(e) /P-20)
i i E i 2241 | 11948.36 | %Cft 267763
6 Filling watering & ramming earth under floor new earth from exav ated from outside lead upto one
chain and lift upto 5"ft .(S.1.NO:22/P-5 ).
}r 38802 i 3630.00 ! 1 %0Cft 140851
- Pacca brick work other than building including stnkmg of joints up to 20 feet height in Cement sand |
mortar 1:6.(S.I.NO:7(l)(e) /P-22). i
676 12346.65!%CFT} 83463
8 M/F Steel Grated Door with 1/16" thick sheeting i/c angle iron frame 2"x2"x3/8" & % * sq: bras 4"
center to center. With looking arrangement (S.1.NO:24/P-97)
P : | 770 | 72672 | PStt| 50870
9 iCement plaster 1:6 upto 12" height 1/2" thick. (S.I.NO:13 b/P-52)
1 | : 5154 | 220660 | %Sft{ 113728
10 {Cement plaster 1:4 upto 12" height 3/8" thick.(S.I.NO:11/(a)-P-52)
5154 | 2197.52 | %Sft | 113260
11 iPrimary Coat of Chalk distemper.(S.|.NO:23 /P-54)
P | ] | | 5154 | 44275 {%CFT! 22819
12 Providing and laying 1" thick topping cement concrete 1:2:4 including surface finishing & dividing
into panels (S.LNO:16/P42) ’
g § £1150.00 441182 | %Sft' 50736
13 |Distembering Three Coat (S.I.NO:24b/P-54)
£ N | | | 5164 | 107965 [%CFT| 55645
14 Painting new surface Preparmg surface and painting guard bars, gates of iron bars grating, ramng
(including standers braces, etc) and S!mllar (S.1 NO.5 (d)(ii)/P70) ;
g8 4 : : i 120 | 1270.83 i%CFT! 1525
\ G.Total Rs | 1,447,680

-~ ‘Norks SLD-Df isiog
) -.f.':.‘.’ly_’}f




SCHEDULE - A TO BID

SCHEDULE OF PRICES - SUMMARY OF BID PRICES

Bill No. Description Total Amount (Rs)

(A) Building Work \ (,\§F 0% 0e ]

Civil works

Internal sanitary and water supply ‘
Electrification |
External Development works |
Miscellaneous Items

CAEE R

|

Total Bid Price e
(In words). _ \ (:"%r\t?,) LOU

t Engineer /
ook Syh.Division /
Taiwar /

Asgis

B Y

[Coniractor]

Executive &
Education Works Division
Tando Allahyar
Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk -28 -




FORM OF CONTRACT AGREEMENT

. THIS CONTRACT AGREEMENT (hereinafter called the —Agreement!) made on the \\h
' day of Thwney 2001 between Executive Engineer Education Works Division
' Tando Allahyar (hereinafter called the —Procuring Agencyl) of the one part and

™M v m Awbesse (hereinafter called the —Contractorl) of the other part.

WHEREAS the Executive Engineer Education Works Division Tando Allahyar is desirous that
certain Works, viz m - Hess - 0. should be executed by the Contractor and has accepted a
Bid by the Contractor for the execution and completion of such Works and the remedying of
any defects therein.

NOW this Agreement witnesseth as follows:

BARRRRA- . CagEEEEE

1. In this Agreement words and expressions shall have the same meanings as are

respectively assigned to them in the Conditions of Contract hereinafter referred to.

-*__.-The following documents after incorporating addenda, if any except those parts relating
*" to Instructions to Bidders, shall be deemed to form and be read and construed as part of
this Agreement, viz:

(a) The Letter of Acceptance;

(b) The completed Form of Bid along with Schedules to Bid;
(c) Conditions of Contract & Contract Data;

(d) The priced Schedule of Prices/Bill of quantities (BoQ);
_~ (¢) The Specifications; and

(f) The Drawings

JIn consideration of the payments to be made by the Executive Engineer Education
']Norks Division Tando Allahyar to the Contractor as hereinafter mentioned, the
Contractor hereby covenants with the Executive Engineer Education Works Division
Tando Allahyar to execute and complete the Works and remedy defects therein in
conformity and in all respects within the provisions of the Contract.

The Executive Engineer Education Works Division Tando Allahyar hereby covenants to
4 pay the Contractor, in consideration of the execution and completion of the Works as
per provisions of the Contract, the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner prescribed
7 by the Confract.

EPECIAL
ADHESIVE

SPEC!AL \
ADHESIVE

.....

Executive v
Education Works Divis{
Tando Allahyar

SPECIAL
ADHESIVE

sian Cublic Procurement Regulat

.




IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be
executed on the day, month and year first before written in accordance with their respective

laws.
\)>7
- /
Signature af thc Contactor - Signature o Agéncy
(Seal) _ (S cLUiive ENGINEER

EDUCATICN WORKS DIVISION
TANDO ALLAHYAR,

Signed, Sealed and Delivered in the presence of:

Witness:
P
Kalk Mom’rﬁ/w/@ :

(Name, Title and Address) (Name, Title and Address)

[Contractor] Executive
Education Works Dijsi

Tando Allahyar

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk -62 -
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