

OFFICE OF THE EXECUTIVE ENGINEER CHOTIARI RESERVOIR (I)
DIVISION SANGHAR

No. SAC/G-2 (b)/CRDS/ 90. Sanghar,

Dated: 26 /01/2016

To,

The In-charge (Reception Section),
Sindh Public Procurement Regulator Authority,
Government of Sindh,
Barrack No. 8, Sindh Secretariat No. 4-A,
Court Road Karachi.

SUBJECT: - RETURN OF NOTICE INVITING TENDER

Reference: - No. (IR)/SPPRA/2015-16-168, date: 11, January 2016.


In compliance to your letter No. above reference, as the NIT where sent for publishing on: 18.12.2015 but which were not published till to date, by this cause the process submission of tender / bidding documents will process after publication in news papers.

The Cheque / pay order Amounting to Rs. 2000/- is sent herewith in favour of Director A & F SPPRA as website hosting charges.


This is for your kind information & further process.

Enclosed

1 No. CD attached


Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

- Copy forwarded with compliments to the Project Director/ SE Chotiari Reservoir Project Circle Sanghar for kind information.


Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

SPPRA CHOTIARI DIVISION
NO. 7854
DATE: 10-02-16

FORM "A" – NIT SUBMISSION

PROCUREMENT AGENCY:

Executive Engineer Chotiani
Reservoir (I) Division Sanghar
NIT NO. TC/G-55/CRDS/2685
DATED 18.12.2015

TENDER REFERENCE

DOCUMENTS REQUIRED WITH NIT.

1. NOTICE INVITING TENDER

ENCLOSED AS ANNEXURE--"A"

2. NOTIFICATION PROCUREMENT COMMITTEE

ENCLOSED AS ANNEXURE--"A"

3. NOTIFICATION OF COMPLAIN REDRESSAL

ENCLOSED AS ANNEXURE--"B"

4. COMMITTEE (RULE-31)

5. COMPLETE SET OF BIDDING DOCUMENTS

ENCLOSED AS ANNEXURE--"C"

6. HARD COPY / USB

7. ANNUAL PROCUREMENT PLAN FOR THE FY
2015-16

ENCLOSED AS ANNEXURE--"D"

8. METHOD OF RECEIVING COURIER

THROUGH : *Yes.*

OFFICE OF THE EXECUTIVE ENGINEER CHOTIARI RESERVOIR (I)
DIVISION @ SANGHAR

NO.TC/G-55/CRDS/ 33 of 2016 SANGHAR,


Dated: 08 / 01 / 2016

Read: NIT No. TC/G-55/CRDS/2665, dated 18.12.2015

CORRIGENDUM


The Notice of invite Bids were not published in daily news papers within due date of receiving bid on 06.01.2015 by this cause the new date extended and received date 18.02.2016 at 12:30 PM and date of opening 19.02.2016 at 1:30 PM in the Office of the Executive Engineer Chotiari Reservoir (I) Division @ Sanghar.

The other terms & Conditions will remain same.


(Suresh Kumar)
Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

Copy forwarded with compliments to: -

1. The P.S Minister Irrigation Department Karachi.
3. The P.S to Secretary Irrigation Department Government of Sindh Karachi with request to upload the same **WEBSITE** of Irrigation & Power Department.
3. The Chief Engineer Irrigation Development Region-II Hyderabad, for kind information.
4. The Director Information (Advertisement) Relation Sindh Directorate Block No.96 Sind, Karachi, for publication in three leading Newspapers English, Urdu & Sindhi (07 copies NIT enclosed).
5. The Director (CB) Sindh Procurement Regulatory Authority (SPPRA) Barrack No. 8 Secretariat 4A Court Road Karachi, for hoisting on SPPRA website.
6. The Project Director / SE Chotiari Reservoir Project Circle Sanghar, for kind information.
7. The Assistant Executive Engineer (all) Chotiari Reservoir (I) Division Sanghar for publicity.
8. Copy Notice Board / C.B. / D.B. / Local.


(Suresh Kumar)
Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

Dated: 18/12/2015

4. In case having undersigned out of head quarter, the tenders shall be continue to be issued on 23/02/2016 upto 12:00 PM and received back on dated 23/02/2016 upto 01:00 PM and opened at 02:00 PM.
5. Conditional and Telegraphic Tender will not be entertained.
6. The competent Authority reserved the right to reject any or all tenders / bid proposal as per provision of PPRA rules and shall be communicated to bidder on request.
7. The rates shall be inclusive of all taxes and transportation charges etc.
8. The Firm / Contractor providing wrong information is liable for legal action.

(Suresh Kumar)
Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

C.C. to:

1. The P.S Minister Irrigation Department Karachi.
2. The P.S to Secretary Irrigation Department Government of Sindh Karachi with request to upload the same **WEBSITE** of Irrigation & Power Department.
3. The Chief Engineer Irrigation Development Region-II Hyderabad, for kind information.
4. The Director Information (Advertisement) Relation Sindh Directorate Block No.96 Sind. Karachi, for publication in three leading Newspapers English, Urdu & Sindhi (07 copies NIT enclosed).
- ✓ 5. The Director (CB) Sindh Procurement Regulatory Authority (SPPRA) Barrack No. 8 Secretariat 4A Court Road Karachi, for hoisting on SPPRA website.
6. The Project Director / SE Chotiari Reservoir Project Circle Sanghar, for kind information.
7. The Assistant Executive Engineer (all) Chotiari Reservoir (I) Division Sanghar for publicity.
8. Copy Notice Board / C.B. / D.B. / Local.

(Suresh Kumar)
Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

DRIVE: Israeli soldiers put up a checkpoint as they demolish several homes in the area of Musafir Jenbah. PHOTO: AFP

istry unit that administers
s in the West Bank, con-
curement measures were taken
al structures and solar panels
a military zone."
rt injunction later in the day
lt to all demolitions until at
ry 9.
s organisation which submit-
inction cited, among other
e fact that a number of the
ildings were paid for by the
nion as justification for sus-
demolitions.

The EU did not immediately confirm the claim. The residents of the region had been undergoing a process of arbitration with Israeli authorities after a High Court ruling, Michaeli said.
However talks broke down in recent days. "This basically means we are back to square one. The government wants to remove them. The residents object," Michaeli said.
COGAT said the negotiations failed as "the building owners showed no willingness to get the situation in order and illegal construction did not stop." AFP

hours. The bids will be opened on 15-02-2016 at 1130 hours.

Deputy Assistant Director (Admin)

Institute of Space Technology

Near CDA Toli Plaza, Islamabad Highway, Islamabad

Ph: 051-9075456, Fax: 051-9273310, www.ist.edu.pk

OFFICE OF THE EXECUTIVE ENGINEER

CHOTIARI RESERVOIR (I) DIVISION @ SANGHAR

No.TC/G-55/CRDS/2665 of 2015 Sanghar Dated: 18-12-2015

INVITATION OF BIDS

The procuring Agency, Executive Engineer Chotiari Reservoir (I) Division Sanghar invites sealed bids from interested firms of persons qualifying eligibility criteria of SPPRA rules 2010 and must be registered with Sindh Revenue Board.

S#	Name of Work	Esti- mated Cost in Million	Earnest Money	Ten- der Fee	Com- pletion Period
1	Estimate for Construc- tion of Pre-Stressed Vil- lage Road Bridge over Sub drain in Deh Dobi at RD-8+600 Qayoomabad / Awadh Road.	10.950 Million	2% of Bid Amount	2000	06 Months
2	Estimate For Construc- tion of Water Course Crossing Over Sub-Drain in Deh Dobi.	15.014 Million	2% of Bid Amount	2000	06 Months
3	Estimate for Construc- tion of Road Culverts in Over Sub Drain in Deh Dobi 12' wide.	16.440 Million	2% of Bid Amount	2000	06 Months

- The complete set of bidding Documents may be purchased by an interested eligible bidder on submission of a written application to the office given below and upon payment of tender fee mentioned against each work from the date of publication of NIT upto 18-02-2016 (during working hours.)
- The Tender will be received back in the office of the under-
signed on 19-02-2016 upto 12:00 PM and opened at 01:00 PM in presence of intending Contractors or their authorised rep-
resentative by the tendering committee.
- The Earnest money specified would be pledged in the name of Executive Engineer Chotiari Reservoir (I) Division Sanghar in the shape of call deposit from any scheduled bank on the submission of Bid Documents, otherwise it will not be enter-
tained.
- In case having undersigned out of head quarter, the tenders shall be continue to be issued on 23-02-2016 upto 12:00 PM and received back on dated 23-02-2016 upto 01:00 PM and opened at 02:00 PM.
- Conditional and Telegraphic Tender will not be entertained.
- The competent Authority reserves the right to reject any or all tenders / bid proposal as per provision of PPRA rules and shall be communicated to bidder on request.
- The rates shall be inclusive of all taxes and transportation charges etc.
- The Firm / Contractor providing wrong information is liable for legal action.

Executive Engineer

Chotiari Reservoir (I) Division
Sanghar

Say No to Corruption

INF-KRY.No.157/16



FOR THE GOVERNMENT OF SINDH
SMS TELAP - YOUR MESSAGE TO 8398

Terrorists have no Religion

DIRECTORATE GENERAL FISHERIES SINDH

BLOCK-50, PAK SECRETARIAT SADDAR, KARACHI

TEL: 99203314, 99204161, FAX: 99206551

Email: directorgeneralfisheries@yahoo.com

NO: DGF/Estt (M)/PF-Mithal Khan/ Karachi,

Dated: 2015

To,

Mr. Mithal Khan Gaho,

Assistant (BS-14),

Directorate of Fisheries Sindh

(Inland), Hyderabad.

SUBJECT:

FINAL SHOW CAUSE NOTICE

WHEREAS, Ist & IInd Show Cause Notices vide No.DGF/Estt(O)/ PF/3353-56 dated 16.10.2015, and vide NO: DGF/Estt(O)/ PF/3849-52, dated 17.11.2015, were published in daily leading newspapers, under which it was directed to appear before undersigned for personal hearing regarding your wilful absence from Government duty without any intimation since 08.09.2015 but you failed to appear / respond till today (issuance of this show cause).

- NOW THEREFORE, I, Ghulam Muhammad Mahat, Di-
rector General Fisheries Sindh, Karachi, being Authorized
Officer after taking into consideration, the negligence and
misconduct on your part and charges levelled against you
in the earlier Show Cause Notices, has decided to give you a
final opportunity through this Final Notice.
- Your reply should be submitted within a fortnight (14 days)
after publication of this Final Notice, failing which it will be
presumed that you have nothing to offer in your defence and
you admit the facts / charges levelled against you. You may
also indicate if you want to be heard in person. In absence of
your response to this communication within the stipulated
period, failing which an ex-parte decision shall be taken
against you, which may lead to your dismissal from service
or any of the penalties prescribed under Seciton-3 of the Re-
moval from Service (Special Powers) Sindh Ordinance, 2000
and 2001.

DIRECTOR GENERAL

Director General Fisheries

Government of Sindh

Karachi

Say No to Corruption

INF-KRY.No.163/16



FOR THE GOVERNMENT OF SINDH
SMS TELAP - YOUR MESSAGE TO 8398

Terrorists have no Religion



OFFICE OF THE PRINCIPAL, SHAHEED ABDUL AZIZ BULLO POLICE RECRUIT TRAINING CENTER HYDERABAD

NO.RTC/ Acctt/ 27/2016

NOTICE INVITING TENDER

آفيسون بد آهن جڏهن ته آفيسورن تي ڦاڪر ڪائونٽن تي به عمل موجود ناهي. ٻئي طرف رينيجرز ترجمان پي آر آفيس ملازمين تي ڦاڪرنگ جي بريد ڪندي چيو آهي ته رينيجرز اهلڪارن طرفان ڦاڪرنگ ناهي ڪئي وئي آهي، جي ايسٽ ڪامران فضل جو چوڻ آهي ته ڦاڪرنگ پوليس ناهي ڪئي. کين هدايت ڏني وئي هئي ته مظاهرو ڪندڙن سان ڳالهائون ڪيون وڃن هن چيو ته کين مظاهرين سان سختي ڪرڻ جي هدايت نه ڪئي وئي هئي. رڳو کين روڪڻ جي هدايت ڪئي وئي هئي. ٻئي طرف ملازمين جي احتجاجن ۽ هڙتال ڪري رهيا آهن. ڳالهائين ڪندڙن بابت به ڦاڪرنگ ڪئي وئي آهي.

آفيسون بد آهن جڏهن ته آفيسورن تي ڦاڪر ڪائونٽن تي به عمل موجود ناهي. ٻئي طرف رينيجرز ترجمان پي آر آفيس ملازمين تي ڦاڪرنگ جي بريد ڪندي چيو آهي ته رينيجرز اهلڪارن طرفان ڦاڪرنگ ناهي ڪئي وئي آهي، جي ايسٽ ڪامران فضل جو چوڻ آهي ته ڦاڪرنگ پوليس ناهي ڪئي. کين هدايت ڏني وئي هئي ته مظاهرو ڪندڙن سان ڳالهائون ڪيون وڃن هن چيو ته کين مظاهرين سان سختي ڪرڻ جي هدايت نه ڪئي وئي هئي. رڳو کين روڪڻ جي هدايت ڪئي وئي هئي. ٻئي طرف ملازمين جي احتجاجن ۽ هڙتال ڪري رهيا آهن. ڳالهائين ڪندڙن بابت به ڦاڪرنگ ڪئي وئي آهي.

آفيسون بد آهن جڏهن ته آفيسورن تي ڦاڪر ڪائونٽن تي به عمل موجود ناهي. ٻئي طرف رينيجرز ترجمان پي آر آفيس ملازمين تي ڦاڪرنگ جي بريد ڪندي چيو آهي ته رينيجرز اهلڪارن طرفان ڦاڪرنگ ناهي ڪئي وئي آهي، جي ايسٽ ڪامران فضل جو چوڻ آهي ته ڦاڪرنگ پوليس ناهي ڪئي. کين هدايت ڏني وئي هئي ته مظاهرو ڪندڙن سان ڳالهائون ڪيون وڃن هن چيو ته کين مظاهرين سان سختي ڪرڻ جي هدايت نه ڪئي وئي هئي. رڳو کين روڪڻ جي هدايت ڪئي وئي هئي. ٻئي طرف ملازمين جي احتجاجن ۽ هڙتال ڪري رهيا آهن. ڳالهائين ڪندڙن بابت به ڦاڪرنگ ڪئي وئي آهي.

آفيسون بد آهن جڏهن ته آفيسورن تي ڦاڪر ڪائونٽن تي به عمل موجود ناهي. ٻئي طرف رينيجرز ترجمان پي آر آفيس ملازمين تي ڦاڪرنگ جي بريد ڪندي چيو آهي ته رينيجرز اهلڪارن طرفان ڦاڪرنگ ناهي ڪئي وئي آهي، جي ايسٽ ڪامران فضل جو چوڻ آهي ته ڦاڪرنگ پوليس ناهي ڪئي. کين هدايت ڏني وئي هئي ته مظاهرو ڪندڙن سان ڳالهائون ڪيون وڃن هن چيو ته کين مظاهرين سان سختي ڪرڻ جي هدايت نه ڪئي وئي هئي. رڳو کين روڪڻ جي هدايت ڪئي وئي هئي. ٻئي طرف ملازمين جي احتجاجن ۽ هڙتال ڪري رهيا آهن. ڳالهائين ڪندڙن بابت به ڦاڪرنگ ڪئي وئي آهي.

آفيسون بد آهن جڏهن ته آفيسورن تي ڦاڪر ڪائونٽن تي به عمل موجود ناهي. ٻئي طرف رينيجرز ترجمان پي آر آفيس ملازمين تي ڦاڪرنگ جي بريد ڪندي چيو آهي ته رينيجرز اهلڪارن طرفان ڦاڪرنگ ناهي ڪئي وئي آهي، جي ايسٽ ڪامران فضل جو چوڻ آهي ته ڦاڪرنگ پوليس ناهي ڪئي. کين هدايت ڏني وئي هئي ته مظاهرو ڪندڙن سان ڳالهائون ڪيون وڃن هن چيو ته کين مظاهرين سان سختي ڪرڻ جي هدايت نه ڪئي وئي هئي. رڳو کين روڪڻ جي هدايت ڪئي وئي هئي. ٻئي طرف ملازمين جي احتجاجن ۽ هڙتال ڪري رهيا آهن. ڳالهائين ڪندڙن بابت به ڦاڪرنگ ڪئي وئي آهي.

آفيسون بد آهن جڏهن ته آفيسورن تي ڦاڪر ڪائونٽن تي به عمل موجود ناهي. ٻئي طرف رينيجرز ترجمان پي آر آفيس ملازمين تي ڦاڪرنگ جي بريد ڪندي چيو آهي ته رينيجرز اهلڪارن طرفان ڦاڪرنگ ناهي ڪئي وئي آهي، جي ايسٽ ڪامران فضل جو چوڻ آهي ته ڦاڪرنگ پوليس ناهي ڪئي. کين هدايت ڏني وئي هئي ته مظاهرو ڪندڙن سان ڳالهائون ڪيون وڃن هن چيو ته کين مظاهرين سان سختي ڪرڻ جي هدايت نه ڪئي وئي هئي. رڳو کين روڪڻ جي هدايت ڪئي وئي هئي. ٻئي طرف ملازمين جي احتجاجن ۽ هڙتال ڪري رهيا آهن. ڳالهائين ڪندڙن بابت به ڦاڪرنگ ڪئي وئي آهي.

آفيسون بد آهن جڏهن ته آفيسورن تي ڦاڪر ڪائونٽن تي به عمل موجود ناهي. ٻئي طرف رينيجرز ترجمان پي آر آفيس ملازمين تي ڦاڪرنگ جي بريد ڪندي چيو آهي ته رينيجرز اهلڪارن طرفان ڦاڪرنگ ناهي ڪئي وئي آهي، جي ايسٽ ڪامران فضل جو چوڻ آهي ته ڦاڪرنگ پوليس ناهي ڪئي. کين هدايت ڏني وئي هئي ته مظاهرو ڪندڙن سان ڳالهائون ڪيون وڃن هن چيو ته کين مظاهرين سان سختي ڪرڻ جي هدايت نه ڪئي وئي هئي. رڳو کين روڪڻ جي هدايت ڪئي وئي هئي. ٻئي طرف ملازمين جي احتجاجن ۽ هڙتال ڪري رهيا آهن. ڳالهائين ڪندڙن بابت به ڦاڪرنگ ڪئي وئي آهي.

آفيسون بد آهن جڏهن ته آفيسورن تي ڦاڪر ڪائونٽن تي به عمل موجود ناهي. ٻئي طرف رينيجرز ترجمان پي آر آفيس ملازمين تي ڦاڪرنگ جي بريد ڪندي چيو آهي ته رينيجرز اهلڪارن طرفان ڦاڪرنگ ناهي ڪئي وئي آهي، جي ايسٽ ڪامران فضل جو چوڻ آهي ته ڦاڪرنگ پوليس ناهي ڪئي. کين هدايت ڏني وئي هئي ته مظاهرو ڪندڙن سان ڳالهائون ڪيون وڃن هن چيو ته کين مظاهرين سان سختي ڪرڻ جي هدايت نه ڪئي وئي هئي. رڳو کين روڪڻ جي هدايت ڪئي وئي هئي. ٻئي طرف ملازمين جي احتجاجن ۽ هڙتال ڪري رهيا آهن. ڳالهائين ڪندڙن بابت به ڦاڪرنگ ڪئي وئي آهي.

آفيسون بد آهن جڏهن ته آفيسورن تي ڦاڪر ڪائونٽن تي به عمل موجود ناهي. ٻئي طرف رينيجرز ترجمان پي آر آفيس ملازمين تي ڦاڪرنگ جي بريد ڪندي چيو آهي ته رينيجرز اهلڪارن طرفان ڦاڪرنگ ناهي ڪئي وئي آهي، جي ايسٽ ڪامران فضل جو چوڻ آهي ته ڦاڪرنگ پوليس ناهي ڪئي. کين هدايت ڏني وئي هئي ته مظاهرو ڪندڙن سان ڳالهائون ڪيون وڃن هن چيو ته کين مظاهرين سان سختي ڪرڻ جي هدايت نه ڪئي وئي هئي. رڳو کين روڪڻ جي هدايت ڪئي وئي هئي. ٻئي طرف ملازمين جي احتجاجن ۽ هڙتال ڪري رهيا آهن. ڳالهائين ڪندڙن بابت به ڦاڪرنگ ڪئي وئي آهي.

آفيسون بد آهن جڏهن ته آفيسورن تي ڦاڪر ڪائونٽن تي به عمل موجود ناهي. ٻئي طرف رينيجرز ترجمان پي آر آفيس ملازمين تي ڦاڪرنگ جي بريد ڪندي چيو آهي ته رينيجرز اهلڪارن طرفان ڦاڪرنگ ناهي ڪئي وئي آهي، جي ايسٽ ڪامران فضل جو چوڻ آهي ته ڦاڪرنگ پوليس ناهي ڪئي. کين هدايت ڏني وئي هئي ته مظاهرو ڪندڙن سان ڳالهائون ڪيون وڃن هن چيو ته کين مظاهرين سان سختي ڪرڻ جي هدايت نه ڪئي وئي هئي. رڳو کين روڪڻ جي هدايت ڪئي وئي هئي. ٻئي طرف ملازمين جي احتجاجن ۽ هڙتال ڪري رهيا آهن. ڳالهائين ڪندڙن بابت به ڦاڪرنگ ڪئي وئي آهي.

آفيسون بد آهن جڏهن ته آفيسورن تي ڦاڪر ڪائونٽن تي به عمل موجود ناهي. ٻئي طرف رينيجرز ترجمان پي آر آفيس ملازمين تي ڦاڪرنگ جي بريد ڪندي چيو آهي ته رينيجرز اهلڪارن طرفان ڦاڪرنگ ناهي ڪئي وئي آهي، جي ايسٽ ڪامران فضل جو چوڻ آهي ته ڦاڪرنگ پوليس ناهي ڪئي. کين هدايت ڏني وئي هئي ته مظاهرو ڪندڙن سان ڳالهائون ڪيون وڃن هن چيو ته کين مظاهرين سان سختي ڪرڻ جي هدايت نه ڪئي وئي هئي. رڳو کين روڪڻ جي هدايت ڪئي وئي هئي. ٻئي طرف ملازمين جي احتجاجن ۽ هڙتال ڪري رهيا آهن. ڳالهائين ڪندڙن بابت به ڦاڪرنگ ڪئي وئي آهي.

آفيسون بد آهن جڏهن ته آفيسورن تي ڦاڪر ڪائونٽن تي به عمل موجود ناهي. ٻئي طرف رينيجرز ترجمان پي آر آفيس ملازمين تي ڦاڪرنگ جي بريد ڪندي چيو آهي ته رينيجرز اهلڪارن طرفان ڦاڪرنگ ناهي ڪئي وئي آهي، جي ايسٽ ڪامران فضل جو چوڻ آهي ته ڦاڪرنگ پوليس ناهي ڪئي. کين هدايت ڏني وئي هئي ته مظاهرو ڪندڙن سان ڳالهائون ڪيون وڃن هن چيو ته کين مظاهرين سان سختي ڪرڻ جي هدايت نه ڪئي وئي هئي. رڳو کين روڪڻ جي هدايت ڪئي وئي هئي. ٻئي طرف ملازمين جي احتجاجن ۽ هڙتال ڪري رهيا آهن. ڳالهائين ڪندڙن بابت به ڦاڪرنگ ڪئي وئي آهي.

آفيسون بد آهن جڏهن ته آفيسورن تي ڦاڪر ڪائونٽن تي به عمل موجود ناهي. ٻئي طرف رينيجرز ترجمان پي آر آفيس ملازمين تي ڦاڪرنگ جي بريد ڪندي چيو آهي ته رينيجرز اهلڪارن طرفان ڦاڪرنگ ناهي ڪئي وئي آهي، جي ايسٽ ڪامران فضل جو چوڻ آهي ته ڦاڪرنگ پوليس ناهي ڪئي. کين هدايت ڏني وئي هئي ته مظاهرو ڪندڙن سان ڳالهائون ڪيون وڃن هن چيو ته کين مظاهرين سان سختي ڪرڻ جي هدايت نه ڪئي وئي هئي. رڳو کين روڪڻ جي هدايت ڪئي وئي هئي. ٻئي طرف ملازمين جي احتجاجن ۽ هڙتال ڪري رهيا آهن. ڳالهائين ڪندڙن بابت به ڦاڪرنگ ڪئي وئي آهي.

آفيسون بد آهن جڏهن ته آفيسورن تي ڦاڪر ڪائونٽن تي به عمل موجود ناهي. ٻئي طرف رينيجرز ترجمان پي آر آفيس ملازمين تي ڦاڪرنگ جي بريد ڪندي چيو آهي ته رينيجرز اهلڪارن طرفان ڦاڪرنگ ناهي ڪئي وئي آهي، جي ايسٽ ڪامران فضل جو چوڻ آهي ته ڦاڪرنگ پوليس ناهي ڪئي. کين هدايت ڏني وئي هئي ته مظاهرو ڪندڙن سان ڳالهائون ڪيون وڃن هن چيو ته کين مظاهرين سان سختي ڪرڻ جي هدايت نه ڪئي وئي هئي. رڳو کين روڪڻ جي هدايت ڪئي وئي هئي. ٻئي طرف ملازمين جي احتجاجن ۽ هڙتال ڪري رهيا آهن. ڳالهائين ڪندڙن بابت به ڦاڪرنگ ڪئي وئي آهي.

نمبر شمار	ڪم جو نالو	ڪيٽيل رقم ملين ۾	سوٽي	ٽينڊر فيس	مدو
1	دببه دوسي واقع RD-600+8 ڇوڙو آباد/آباد روڊ ۾ سب ڊرين تي پري اسٽريٽ ۽ وڌيڪ روڊ برج جي تعمير جي لاڳت	10.950 ملين	واڌ جي رقم جو 2 سيڪڙو	2000	06 مهينا
2	دبھ دوسي ۾ سب ڊرين تي واٽر ڪورس ڪراسنگ جي تعمير جي لاڳت	15.014 ملين	واڌ جي رقم جو 2 سيڪڙو	2000	06 مهينا
3	دبھ دوسي ۾ سب ڊرين تي روڊ ڪلورٽس جي تعمير لاءِ لاڳت 12 انچ	16.440 ملين	واڌ جي رقم جو 2 سيڪڙو	2000	06 مهينا

دلبهسي رڪنڊڙ واک ڏيندڙ بڊنگ دستاويزو مڪمل سيٽ هر هڪ ڪم جي سامهون درج ڪيل ٽينڊر فيس جي ادائينگي ۽ لکت ۾ درخواست جمع ڪرائڻ تي NIT جي شايع ٿيڻ جي تاريخ کان 2016-02-18 تائين (آفيس وقت دوران) هيٺ ڏنل ايڊريس تان خريد ڪري سگهجي ٿو. ٽينڊر 2016-02-19 تي ڏينهن 12:00 وڳي تائين هيٺ صحيح ڪندڙ جي آفيس ۾ واپس وصول ڪيا ويندا ۽ دلبهسي رڪنڊڙ ڪنٽريڪٽر يا انهن جي مجاز نمائندن جي موجودگي ۾ ڏينهن 01:00 وڳي تائين ٽينڊرنگ ڪميٽي طرفان کولي ويندا.

سوٽي ڪال ڊپازٽ جي شڪل ۾ جيڪي شيڊولڊ بئنڪ مان ايگزيڪيوٽو انجنيئر چوٽيار يون، ريزرواٽر (I) ڊويزن سانگهڙ جي نالي جاري ڪيل هجي بد دستاويزو جمع ڪرائڻ وقت لڳائڻو پوندو ٻئي صورت ۾ انهن تي غور نه ڪيو ويندو.

هيٺ صحيح ڪندڙ جي هيڊ ڪوارٽر کان ٻاهر هجڻ جي صورت ۾ ٽينڊر 2016-02-23 تي ڏينهن 12:00 وڳي تائين جاري ۽ 2016-02-23 تي ڏينهن 01:00 وڳي تائين واپس وصول ڪري ڏينهن 02:00 وڳي کوليا ويندا.

مشروط ۽ ٽيلي گرافڪ ٽينڊرن تي غور نه ڪيو ويندو. PPRA رولز جي متن مطابق مجاز ائارٽي کي ڪو هڪ يا سمورا ٽينڊرز/بد پروپوزل کي مسترد ڪرڻ جو حق حاصل آهي ۽ درخواست تي واک ڏيندڙن کي اطلاع ڪيو ويندو. اگهه ۾ سمورا ٽيڪسز ۽ ٽرانسپورٽيشن چارجز شامل ڪيا ويندا. غلط معلومات فراهم ڪرڻ وارين فرمز/ڪنٽريڪٽر خلاف قانوني ڪارروائي ڪئي ويندي.


مذهب جي آڙ ۾ نفرت جو پراچار ڪندڙن کي سڃاڻو

INF/KRY.No:157/16


سڌو ۽ تعليم جي بهتري لاءِ علمي، پنهنجو پيغام لکي 8 9 3 تي ايس ايم ايس ڪريو

رجي ترقي....


آيو، هڪ ذميداري



بادور سيڪٽر کي فرس
آئل جي فراهمي



رينٽيل ڊسٽري بيوشن
نيٽ ورڪ بحال رکڻ



بيدارن کي معياري
نوعات مهيا ڪرڻ



ايگريڪلچرل سيڪٽر
کي فيول جي فراهمي



ميرين سيڪٽر کي فيول
جي فراهمي

ان اها ذميواري
جام ڏئي رهيا آهيون

3/2/16

ٻن ملڪن جي وچ ۾ ٿيندڙ ڌوڏي جي ادب جو وڏو نقصان ڏيندي، استعار حسين جي ڪيل ادبي خدمتن تي کيس زبردست خراج تحسین پیش ڪندي، نوجوان شاعر شاھ خالد، بالڪ ادبي فورم جي اڳواڻ عبدالجتي پٽو، صحافي یونس پٽو، اصف ڪلوز، جبار مهر، سگهڙ علي حسن منگي، گل حسن ڪڪڙو، مهراڻ سنڌي ۽ ٻين چيو ته انتظار حسين جا افسانا ۽ ناول منفرد ۽ ادبي ۽ سماجي لطفن سان ڀرپور هجن سبب اردو سان گڏ سنڌي ادب ۾ پڻ وڏو مقبول هو هن جو لکڻيون سنڌي ۾ ترجمو ٿينديون هيون. هو مظهر السلاطه وانگر سنڌي حلقن ۾ عزت جي نگاه سان ڏٺو ويندو.



ڪراچي: اڳواڻي ڪري ڇو اڳواڻي سرشار مين ۽ مونسيل ڪمشنر اسحاق ملاح صفاڻي سترائي واري ڪمن جو جائزو وٺندڙ

آفيس آف ڊي ايگزيڪيوٽو انجنيئر

چوٿيارين ريزروائر (I) ڊويزن واقع سانگهڙ

No.TC/G-55/CRDS/2665 of 2015 SANGHAR Dated:18-12-2015

آڇون گهريل آهن

پروڪيورنگ ايجنسي، ايگزيڪيوٽو انجنيئر چوٿيارين ريزروائر (I) ڊويزن سانگهڙ کي SPPRA رولز 2010 جي معيار ۽ اهلليت رکندڙ سنڌ روئينيو بورڊ وٽ لازمي رجسٽرڊ ۽ دلچسپي رکندڙ فردن ۽ فرمز کان مهربند آڇون گهريل آهن

نمبر شمار	ڪم جو نالو	ڪٽيل رقم ملين ۾	سوٽي فيس	ٽينڊر فيس	مدو
1	ديهه دوبي واقع RD-8+600 فيمور آباد/ آواده روڊ ۾ سب ڊرين تي پري اسٽريٽڊ وليج روڊ برج جي تعمير جي لاڳت	10.950 ملين	واڪ جي رقم جو 2 سيڪڙو	2000	06 مهينا
2	ديهه دوبي ۾ سب ڊرين تي وائر ڪورس ڪراسنگ جي تعمير جي لاڳت	15.014 ملين	واڪ جي رقم جو 2 سيڪڙو	2000	06 مهينا
3	ديهه دوبي ۾ سب ڊرين تي روڊ ڪلورنس جي تعمير لاءِ لاڳت 12 انچ	16.440 ملين	واڪ جي رقم جو 2 سيڪڙو	2000	06 مهينا

1. دلچسپي رکندڙ واک ڏيندڙ بڻجنگ دستاويز جو مڪمل سيٽ هر هڪ ڪم جي سامهون درج ٽينڊر فيس جي اڏايتگي ۽ لکت ۾ درخواست جمع ڪرائڻ تي NIT جي شايع ٿيڻ جي تاريخ کان وٺي 2016-02-18 تائين (آفيس وقت دوران) هيٺ ڏنل ايڊريس تان خريد ڪري سگهڻ ٿا.
2. ٽينڊر 2016-02-19 تي ڏينهن 12:00 وڳي تائين هيٺ صحيح ڪندڙ جي آفيس ۾ واپس وصول ڪيا ويندا ۽ دلچسپي رکندڙ ڪنٽريڪٽر يا انهن جي مجاز نمائندن جي موجودگي ۾ ڏينهن 01:00 وڳي تائين ٽينڊرنگ ڪميٽي طرفان ڪوٺيا ويندا.
3. سوٽي ڪال پياز تي جيڪا شيڊولڊ بئنڪ مان ايگزيڪيوٽو انجنيئر چوٿيارين ريزروائر (I) ڊويزن سانگهڙ جي نالي جاري ڪيل هجي بد دستاويز جمع ڪرائڻ وقت شامل ڪرڻي پوندي بئي صورت ۾ انهن تي غور نه ڪيو ويندو.
4. هيٺ صحيح ڪندڙ جي هيڊ ڪوارٽر کان ٻاهر هجڻ جي صورت ۾ ٽينڊر 2016-02-23 تي ڏينهن 12:00 وڳي تائين جاري ۽ 2016-02-23 تي ڏينهن 01:00 وڳي تائين واپس وصول ڪري ڏينهن 02:00 وڳي ڪوٺيا ويندا.
5. مشروط ۽ ٽيلي گرافڪ ٽينڊرن تي غور نه ڪيو ويندو.
6. PPRA رولز جي شق مطابق مجاز اٿارٽي کي ڪو هڪ يا سمورا ٽينڊرز/ بد پروپوزل کي مسترد ڪرڻ جو حق حاصل آهي ۽ درخواست تي واک ڏيندڙن کي اطلاع ڪيو ويندو.
7. اڳهن ۾ سمورا ٽيڪسز ۽ ٽرانسپورٽيشن چارجز شامل ڪيا ويندا.
8. غلط معلومات فراهم ڪرڻ وارين فرمز/ ڪنٽريڪٽر خلاف قانوني ڪارروائي ڪئي ويندي.

صحيح
ايگزيڪيوٽو انجنيئر
چوٿيارين ريزروائر
(I) ڊويزن سانگهڙ

INF/KRY.No:157/16

مذھب جي آڙ ۾ نفرت جو پرجار ڪندڙن کي سڃاڻو
TEXT
سنڌ ۾ تبليغ جي بهتري لاءِ علمي، پنهنجو پيغام لکي 8 9 3 8 تي ايس ايم ايس ڪريو

ضلعِي اڳواڻ خلاف ڌڙٽو

نصير آباد (پورٽر) ضلع جي جيلان ڪالهر سياڻو ضلع قمبر جي جيل سڪرندي نواز لغاري خلاف احتجاجي ريلي ڪڍي پريس ڪلب ڌڙٽو هنيو. ان موقعي تي اڳواڻ محمد عمر چئو، ارشاد بروهي، حاجن سوهر، عرفان بروهي، ليافت خاصخيلي، منير بلوچ ۽ ٻين خطاب ڪندي چيو ته نواز لغاري ضلعي ۾ هر شئي پنهنجي مرضي سان هلائي رهيو آهي. گڏيل پ پ پ جي دور ۾ جيلان لاءِ ملندڙ نوڪريون هن ڪنهن کي ڏيڻ بدران پنهنجي مرضي سان پيشن تي وڪرو ڪيون هيون هينئر به ساڳيو حال آهي. هنن پارٽي قيادت کان مطالبو ڪيو ته سياڻو اڳواڻ نواز لغاري کي هنڌي ڪارڪنن کي نظر انداز ڪرڻ بند ڪيو وڃي.

سيوهڻ (ن ع ا) سيوهڻ ۾ بد امنی وڌي وئي. هڪ ئي رات ۾ چوري جون ٽي وارداتون ٿيون. چور ڪيترن ڪالوني ۾ هائوس بگهيو. جي ڪري اتي جي دڪان جا تالا ٽوڙي لڪين رينن جو سامان کڻي ويا جڏهن ته ڪريلا محلا مان لاڙڪاڻي وائي زائرين صدرالدين جوپو جي ڪمري باهريان پيسل موٽر سائيڪل چوري ڪئي وئي ٻئي طرف ڳوٺ باغ يوسف مان چور غلام نسي راهو جوپو موٽر سائيڪل ڪاهي ويا. مشتاق شهرين، زائرين ۽ سياسي سماجي گواڻن خان بروهي، اڪبر ملاح ۽ عبدالعزیز پٽو ۽ ٻين عوامي پريس ڪلب پهچي دانھي ۾ ڦٽلندڙ جي نگرِي امن جو آستانو ٺهڻدي هئي پر پوليس جي مسلسل نا اهلي سبب بد امنی جي ور چڙهيل آهي ۽ خبر ناهي ته پوليس ڇا ڪري

فضيلا سرڪي جي آزادي لاءِ تنگواڻي ۾ احتجاج

شهرين ۽ مختلف اسڪولن جي شاگردن سلطان گجراڻي ۽ ٻين جي اڳواڻي ۾ ريلي ڪڍي، پوليس خلاف نعربازي 8 سال گذرڻ باوجود نينگري آزاد ناهي ٿي، جوابدار گرفتار ڪيا وڃن: آرمي چيف کان مطالبو تنگواڻي (ت) نل مان 8 سال اڳ اغوا ٿيل فضيلا سرڪي جي آزادي لاءِ تنگواڻي ۾ شهرين ۽ مختلف اسڪولن جي شاگردن سلطان گجراڻي، غفار نندواڻي، رڌڻي ملڪ، سجاد ۽ شوڪت گجراڻي جي اڳواڻي ۾ پريس ڪلب کان بس اسٽينڊ تائين احتجاجي ريلي ڪڍي پوليس خلاف نعربازي ڪئي، ان موقعي تي مظاهري کي خطاب ڪندي اڳواڻن چيو ته معصوم فضيلا سرڪي کي اغوا ٿي 8 سال گذري ويا آهن پر پوليس نينگري کي آزاد ڪرائڻ لاءِ ڪم ڇڏي پيشو ناهي ڪيو. سپريم ڪورٽ جي نوٽيس وٺڻ باوجود به هوءَ آزاد نه ٿي سگهي. هنن آرمي چيف کان مطالبو ڪيو ته فضيلا کي آزاد ڪرائي جوابدارن کي گرفتار ڪيو وڃي، بي صورت ۾ احتجاج جو دائرو وسيع بڻايو ويندو. 41

ڊگهڙي واسي جو سانگهڙ ۾ انصاف لاءِ احتجاج

آزاد اميدوار طور چونڊ لاءِ فارم جمع ڪرايو جيڪو رد ڪيو ويو. هاڻ تنگ ڪيو پيو وڃي: ايوب تالپر فارم بحال ڪري اتي بيهري اليڪشن ڪرائي انصاف ۽ تحفظ فراهم ڪيو وڃي: مطالبو سانگهڙ (ڊ) سانگهڙ ۾ ڊگهڙي واسي مير محمد ايوب تالپر صحافين اڏو ڏانهن ڇڏي چيو ته مون سان ناجائزي ٿي آهي انصاف ڏنو وڃي، سندس چوڻ هو ته پهرين سانگهڙ ۾ رهندو هوس ان بعد ڊگهڙي لڏي وس اتي مڪاني اليڪشن ۾ ميرپور خاص ضلعي ڊگهڙي تعلقي کان وارڊ نمبر 3 تي جنرل ڪائونسل جو آزاد اميدوار هئس هن پ پ جي بااثرن تي الزام هڻندي چيو ته هنن دي آراو کي چئي سندس فارم رد ڪرايو ۽ هاڻ کيس مختلف طرفين سان تنگ ڪري رهيا آهن. پوليس بااثرن جي ونگاري بڻيل آهي. هن اليڪشن ڪميشن ۽ سپريم ڪورٽ مطالبو ڪيو ته فارم بحال ڪري اتي بيهري اليڪشن ڪرائي انصاف ۽ تحفظ ڏنو وڃي. 41

ٻاهرين ملڪن مان ملندڙ دوائون وڪرو ٿيڻ خلاف تنگواڻي ۾ احتجاج

شهرين شريت نندواڻي ۽ صدار لاشاري جي اڳواڻي ۾ پريس ڪلب اڳيان احتجاج ڪيو نوٽيس وٺي ناهل ۽ ڪريت عملدارن خلاف ڪارروائي ڪئي وڃي، بي صورت ۾ احتجاج جاري رهندو: اڳواڻ تنگواڻي (ت) تنگواڻي ۾ سماجي تنظيمين ۽ حڪومت طرفان ٻاهرين ملڪن مان مليل دوائون وڪرو ڪرڻ خلاف سياسي سماجي اڳواڻن شريت نندواڻي، صدار لاشاري، آڪاش سنڌي، غلام سرور ملڪ ۽ ٻين جي اڳواڻي ۾ پريس ڪلب اڳيان احتجاجي مظاهرو ڪيو. ان موقعي تي احتجاج ڪندڙن چيو ته ڪريت عملدارن غريبن لاءِ ايل دوائون نجي ميڊيڪل اسٽور تي وڪرو ڪري رهيا آهن. هنن مطالبو ڪيو ته نوٽيس وٺي ناهل ۽ ڪريت عملدارن خلاف ڪارروائي ڪئي وڃي، بي صورت ۾ احتجاج جو دائرو وڌايو ويندو. 41

حيات پتافي ويجهو وڻن جي واڍي، ايرگيشن عملي نوٽيس نه ورتو

داروڳي ۽ بيلدار بااثرن کي ڪلبي عام سرڪاري وڻن جي واڍي جي اجازت ڏئي ڇڏي نوٽس وٺي ڪارروائي ڪري وڻن جي واڍي روڪرائي وڃي، ڳوٺاڻن جو مطالبو حيات پتافي (ن ع ا) حيات پتافي ويجهو ڳوٺ ڪمال مشوري واري مهاڳ تان بااثرن گڏيل هفتي کان ميرپور ماٿيڙ تي گورنمينٽ جي لکين رپيه خرچ تي يوڪيل ناياب وڻن تاري پهر صفيلو ۽ ٻين وڻن جي واڍي جو ڪم داروڳو گل حسن نائج ۽ بيلدار پهلوان مشوري جي آشيرواد سان بااثرن کي رشوت عيوض رات جي ٽائيم ڪلبي عام سرڪاري وڻن جي واڍي جي اجازت ڏئي ڇڏي ذريعن وٽان معلوم ٿيو آهي ته ڳوٺ ڪمال مشوري جي رهواسين ايرگيشن عملي کي شڪايتون پڻ ڪيون آهن پر ڪوبه عمل نه ٿي سگهي آهي هتان جي ايرگيشن انجنيئر گهوٽڪي ۽ ٻين وس وارن کان نوٽس وٺي ڪارروائي جي گهر ڪئي ۽ ڳوٺاڻن وڻن جي واڍي روڪرائڻ جو مطالبو ڪيو.



ڪراچي: ڪلفٽن وٽ سمنڊ ڪناري ايڊمنسٽريٽر سائوٿ عبدالرشيد جي نگراني ۾ ڪچرو ڪٽيو پيو وڃي

4/2/16

Engineering project to supported It is proposed to drain out the water in Nara technical back ground data and each Canal @ RD 106 through pumping station. dissent segment separately.

7. CAPITAL COST ESTIMATES

258.482 (MILLIONS)

(i) Indicate the date of estimate of project cost **October 2012**

(ii) Basis of determining the capital cost be provided.

Schedule of rates of 2012 & market item analysis Government of Sindh.

It includes market survey schedule rate,

Estimation on the basis of previous work done etc.

(iii) Provide year wise estimation of physical activities as per following.

YEAR WISE PHAYSING

S#	Item	Unit	Year - I	Year - II
1	Pumping Station	Job	100%	
2	Installing Pump	Job	---	100%
3	Disposal Arrangement	Job	---	100%
4	Electricity	Job	---	100%
5	Earth Work for Drain	Job	100%	---
6	R.D Stone	90 Nos		100%
7	Construction of 20 Nos R.C.C Pipe in Lets.	20 Nos	50%	50%
8	Construction of Water Course crossing 10 Nos	10 Nos	50%	50%
9	Construction of Katcha Road Culvert = 10 Nos	10 Nos	50%	50%
10	Staff Quarter	1 No	50%	50%

YEAR – WISE / COMPONENT WISE FINANCIAL PHASING

S#	Item	2012-13			2013-14		
		Local	FEC	Total	Local	FEC	Total
1.	Pumping Station	33.550	--	33.550	--	--	--
2.	Installing Pump	--	--	--	10.56	--	10.56
3.	Disposal	--	--	--	11.603	--	11.603
4.	Electricity	--	--	--	15.464	--	15.464
5.	Earth Work for Drain	119.521	--	119.521	--	--	--
6.	R.D. Stone	--	--	--	0.218	--	0.218
7.	Construction of 20 NO. R.C.C. Pipe Lets	2.50	--	2.50	2.507	--	2.507
8.	Construction of Water Course crossing = 10 Nos.	7.0	--	7.0	7.892	--	7.892
9.	Construction of Katcha Road Culverts =10 Nos.	15.0	--	15.0	20.723	--	20.723
10.	Staff Quarter	1.00	--	1.00	1.0	--	1.0
	Total	178.571		178.571	69.967		69.967
		Million		Million	Million		Million

In Case of revised projects, provide.

History of project approval, year wise Not applicable

PSDP allocation, release and expenditure Not applicable

Item Wise, year wise actual expenditure Not applicable
and physical progress

Justification for Revision of PC-I and Not applicable

Variation is scope of project of applicable.

Annex B.

Drainage Department, District, Deh Dobi

Drainage Department, District, Deh Dobi

Drainage Department, District, Deh Dobi

Drainage Department, District, Deh Dobi


FINANCIAL YEAR 2015-16

UNDER THE HEAD OF ACCOUNT "0622 Irrigation Canal Construction of Drainage Surface Scheme in Deh Dobi

Allocated in District & Taluka Sanghar (ADP) No. 579

Sl. No.	Description of work	Estimated cost (Where applicable)	Total cost (Where applicable)	Total cost allocated	ADP/Non ADP	Proposed			Remarks
						Through NIT / Rates + Methods	Unit	Year / Year II	
1	Pumping station	Various items	30,53,720/-	-	ADP	Through NIT / Rates Contract	Job	100%	
2	Installing Pump	Various items	10,53,900/-	-	ADP	Through NIT / Rates Contract	Job	100%	
3	Disposal	Various items	11,005,405/-	-	ADP	Through NIT / Rates Contract	Job	100%	
4	Electricity	Various items	15,464,870/-	-	ADP	Through NIT / Rates Contract	Job	100%	
5	Earth Work for Drain	Various items	119,521,231/-	-	ADP	Through NIT / Rates Contract	Job	100%	
6	R.D. Stone	97 Nos.	218,410/-	-	ADP	Through NIT / Rates Contract	30 Nos	100%	
7	Construction of 20 No. R.C.C. Pipes	Various items	4,00,000/-	-	ADP	Through NIT / Rates Contract	20 Nos	50%	50%

9	Construction of Water Crossing Culverts 10 Nos.	Various Items	24,82,211/-	10	Through Bridges Contract	11 Nos.	50%	50%	
9	Construction of Road Culverts 10 Nos.	Various Items	25,72,500/-	10	Through Bridges Contract	11 Nos.	50%	50%	
10	Staff Quarters	Various Items	2,00,000/-	10	Through Bridges Contract	11 Nos.	50%	50%	
Total Amount			248,540,711	25,000 (M)					


 Executive Engineer
 Chotdari Reservoir (I) Division
 Sanghar

OFFICE OF THE CHIEF ENGINEER IRRIGATION DEVELOPMENT REGION-II HYDERABAD

Bungalow No. 28-A Civil Line Hyderabad.



No.CEI/DEV-II/WB/ 1096
Hyderabad Dated: 22/07/2015
Office Ph: 022-9201465
Fax No: 022-9201464.

Annex A

Read: Secretary to Government of Sindh, Irrigation Department Karachi letter No. 11/19-SO(PL)/2013-14, dated. 08-10-2013 regarding Authorization to Notify the Procurement committee under SPP Rules 2010.

Secretary to Government of Sindh, Irrigation Department Karachi letter No. 11/19-SO(PL)/2013-14, dated. 13-10-2013 regarding Authorization to Notify the Procurement committee under SPP Rules 2010.

NOTIFICATION

As recommended by Project Director /S.E, Chotiari Reservoir Project Circle Sanghar, the Procurement Committee, comprising the following officers is here by constituted in terms of Rule-7 of Sindh Public Procurement Rules 2010 for Procurement of Goods, Works and Services in Chotiari Reservoir (I) Division Sanghar for the year 2015-16.

1. Mr. Aziz Ahmed Memon
Project Director/S.E
Chotiari Reservoir Project Circle
Sanghar. Chairman
2. Executive Engineer
Chotiari Reservoir (I) Division
Sanghar. Member /Secretary
3. Mr. Altaf Hussain
Assistant Director
Sindh Building control Authority,
Hyderabad Member

TOR.

- i. Carrying out Financial Evaluation of the Bids.
- ii. Preparing Bid Evaluation Report as provided in Rule 45 of SPP.
- iii. Making recommendation for the award of contract to the Competent Authority.
- iv. Perform any other function ancillary and incidental to the above.

(Ishtiaque Ahmed Memon)
Chief Engineer
Irrigation Development Region-II
Hyderabad

C.c to:-

1. The Secretary to Government of Sindh Irrigation Department Karachi for information w.r.t Letter No: cited above (Attention Section Officer (Planning)).
2. The Managing Director Sindh Public Procurement Regulatory Authority with the request to up hoist the Notification on SPPRA Website.
3. The Project Director Chotiari Reservoir Project Circle Sanghar with reference to letter No. Supdt/PD/CRPC/871 dated: 27-07-2015.
- ✓ 4. The Executive Engineer Chotiari Reservoir (I) Division Sanghar.
5. Member of Committee

(Ishtiaque Ahmed Memon)
Chief Engineer
Irrigation Development Region-II
Hyderabad

NOTIFICATION

SO(R&S)8-110/2012-13: With the approval of competent authority, a Complaint Redressal Committee is hereby constituted in terms of Rule 31(1) of Sindh Public Procurement Rule 2010 (amended 2013) regarding ADP schemes 2015-16 of Irrigation Department, Government of Sindh pertaining to Development-II Region Hyderabad with the following composition:-

- | | | |
|----|--|------------------------|
| 1. | Director General
Monitoring & Evaluation Cell
Irrigation Department, Government of Sindh | Chairman |
| 2. | Chief Engineer,
Development-I Region Hyderabad | Member |
| 3. | Project Director,
Scarp Sukkur Project, Sukkur | Member |
| 4. | Executive Engineer
(Concerned Division) Irrigation Department | Secretary |
| 5. | District Accountant Officer Sindh
(Concerned Division) <i>Mr. Shah Nawaz Talsi</i> | Assistant
Secretary |

T.O.R's of the Committee are as provided under Rule 31 of Sindh Public Procurement Rule 2010 and also perform any other function ancillary and incidental to the above.

SYED ZAHEER HYDER SHAH
SECRETARY TO GOVT. OF SINDH

SO(R&S)8-110/2012-13 / 2491 Karachi, dated the 9th October, 2015.
Copy is forwarded for information & necessary action to:-

1. The Accountant General Sindh, Karachi with the request to nominate your representative for the above Complaint Redressal Committee.
2. The Director General, Monitoring & Evaluation Cell, Irrigation Department, Government of Sindh, Karachi.
3. The M. D. Sindh Public Procurement Regulatory Authority Karachi.
4. The Chief Engineer, (All) Irrigation Development, Govt. of Sindh. *Development-II R*
5. The Superintending Engineer, (All) Irrigation Deptt, Govt. of Sindh. *Hyderabad*
6. The Executive Engineer, (All), Irrigation Department, Govt. of Sindh.
7. P.S. to Secretary Irrigation Department, Govt. of Sindh, Karachi.

[Signature]

SECTION OFFICER (RR&S.)
For Secretary to Government of Sindh

Issued to M/s _____

Vide D.R.No. _____

Dated:- _____

and charged Rs. _____

2000/-

as Tender Fee.

MEMORANDUM

General Description:	CONSTRUCTION OF PRE-STRESSED VILLAGE ROAD BRIDGE OVER SUB-DRAIN IN DEH DOBIAT RD-8+600 QAYOOMABAD / AWADH ROAD
Estimated Cost:	Rs. <u>8.786</u> (M)
earnest Money:	@ 2% of Bid Price
Time allowed for completion:	6 Months
Percentage to be deducted from Contractors' bills:	3% as Security Deposit & 7.5% as Income Tax (NTN holders) <u>Rs. 1/-</u> . Any other Taxes / Levies, if notified by the Government.

EXECUTIVE ENGINEER
CHOTIARI RESERVOIR (I) DIVISION
SANGHAR

SUMMARY OF BID PRICES

Description	Total Amount (Rs.)
-------------	--------------------

A. CONSTRUCTION OF PRE-STRESSED VILLAGE ROAD BRIDGE OVER SUB-DRAIN IN DEH DOBIAT RD-8+600 QAYOOMABAD / AWADH ROAD

Rs. _____

Total Bid Price:- Rs. _____

in words Rupees

CONTRACTOR

Ann. C

SCHEDULE - A TO BID

SCHEDULE OF PRICES (BOQ)

(Description and rate of Items based on Composite Schedule of Rates)

**CONSTRUCTION OF PRE-STRESSED VILLAGE ROAD BRIDGE OVER SUB-DRAIN IN DEH DOBI
AT RD-8+600 QAYOOMABAD / AWADH ROAD**

ITEM	QUANTITIES	DESCRIPTION	RATE	UNIT	AMOUNT
1	10	Rft	Construction of pre-stressed concrete 40ft bridge "AA" loading 4' footpath on one side and 18' road way with 9" curb on other side including soil investigation, loading of test pile, preparation of designing marking, drawing and designing firm piling work, complete in all respect construction of pre-stressed girders in position and fixing fiber bearing pads of approved quality etc. complete in all respects. Construction of deck slab, foot path, curb,railing i/c providing expansions of testing of bridge structures as per sanctification of the Engineer satisfactory. (Market Rate)	P-Rft	
2	30600	Cft	Borrowpit excavation undressed lead upto 100ft. (a) Ordinary Soil	%oCft	
3	30600	Cft	Laying earth in 6" layers levelling, dressing and watering for compaction etc complete (P-1 : 4-13(b))	%oCft	
4	30600	Cft	Earthwork compaction by sheep foot and power roller with optimum moisture content for 85% modified AASH10 density (P-2 : 4-7(c))	%oCft	
5	30600		Carraige of 100cft/ 5tons of all material like stone aggregate,spawl,coal,lime, surkhi etc.B.G Rail fastening points and crossing bridge, Girders, Pipes, Sheets Rails,M.S Bars etc.or 1000 Nos. bricks, 10" X 5" X 3" or 1000 Nos.tiles, 12" X 6" X 2" or 150Cft of timber, or 100 Maunds of fuel wood by trucks or any other means owned by the contractors. (P-1 : 4-1) (Carraige 02 Mile)	%Cft	
6	3240		Hard Murrum or fine powdered Murrum (P-4 : 4-74) (S.O.R. Material 2011)	P-Cft	
7	3240		Dumping Shingle Spawls and boulders including carriage material within 2 chains (P-81 : 4-17) (S.O.R. General 2012)	P-Cft	

CONTRACTOR

EXECUTIVE ENGINEER
CHOTIARI RESERVOIR (I) DIVISION
SANGHAR

Amc

Issued to M/s _____

Vide D.R.No. _____

Dated:- _____

and charged Rs. _____

2000/-

as Tender Fee.

MEMORANDUM

General Description:	CONSTRUCTION OF WATER COURSE CROSSING OVER SUB-DRAIN IN DEH DOBI
Estimated Cost:	Rs. 13.112 (M)
Contract Money:	@ 2% of Bid Price
Time allowed for completion:	6 Months
Amount to be deducted from contractor's bills:	3% as Security Deposit & 7.5% as Income Tax (NTN holders) <i>File</i> Any other Taxes / Levies, if notified by the Government

EXECUTIVE ENGINEER
CHOTIARI RESERVOIR (I) DIVISION
SANGHAR

SUMMARY OF BID PRICES

Description	Total Amount (Rs.)
-------------	--------------------

A. CONSTRUCTION OF WATER COURSE
CROSSING OVER SUB-DRAIN IN DEH DOBI

Rs.

Total Bid Price:- Rs.

To write in Rupees

CONTRACTOR

SCHEDULE OF PRICES (BOQ)

(Description and rate of Items based on Composite Schedule of Rates)

CONSTRUCTION OF WATER COURSE CROSSING OVER SUB-DRAIN IN DEH DOBI

ITEM	QUANTITIES	DESCRIPTION	RATE	UNIT	AMOUNT
1	240	Rft Providing add casing in site RCC bored piles in class (B) using sulphate resistant cement of diameter 22" dia of 1:1/2:3 Ratio (Market Rate)		P-Rft	
2	10	Rft Steel linear consist of 1/4" thick steel sheet welded in round shape i.e epoxy painting complete in all respect 22" dia.		P-Rft	
3	1045.4	Cft RCC work i.e. all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This Rate also includes all kinds of forms, mold, lifting, shuttering, curing, redressing and finishing and exposed surface i.e. screening and washing shingle. a) RCC work in roof, slab, beams, columns, raft, lintels and other structural members laid in situ or precast laid in position complete in all respects. b) ratio 1:2:4 90 lbs/cement 2 Cft Sand 4 Cft shingle 1/8" to 1/4" Gauge. c) SS-2012 32.16 Item 7(d)(iv)		P-Cft	
4	177.90	Cwt Fabrication of mild steel reinforcement for C.C. including cutting, bending lying in position. Making joints & fastenings including cost of binding wire (also includes removal of rust). a) Using For Bars. b) SS-2012 1-17 Item 8(b)		P-Cwt	
5	2016	Cft Excavation for Foundation of Building Bridges and other structure etc. a) In sand washes or loose soil. Item No. 18 (c), Page 04.		%oCft	
6	25.2	Cft Cement concrete brick or stone blast 1 1/2" to 2" gauge ratio 1:3:8 Item No. 4(b) Page No 15		%Cft	

CONTRACTOR

EXECUTIVE ENGINEER
CHOTIARI RESERVOIR (ii) DIVISION
SANGHAR

Annex: C

Issued to M/s _____

Vide D.R.No. _____

Dated:- _____

and charged Rs. 2000/- as Tender Fee.

MEMORANDUM

General Description:	CONSTRUCTION OF ROAD CULVERT OVER SUB DRAIN IN DEH DOBI 12' WIDE
Estimated Cost:	Rs. 13.984 (M)
Earnest Money:	@ 2% of Bid Price
Time allowed for completion:	6 Months
Percentage to be deducted from Contractors' bills:	3% as Security Deposit & 7.5% as Income Tax (NTN holders) <u>7.5%</u> Any other Taxes / Levies, if notified by the Government.

EXECUTIVE ENGINEER
CHOTIARI RESERVOIR (I) DIVISION
SANGHAR

SUMMARY OF BID PRICES

Description	Total Amount (Rs.)
-------------	--------------------

A. CONSTRUCTION OF ROAD CULVERT OVER SUB DRAIN IN DEH DOBI 12' WIDE Rs.

Total Bid Price:- Rs.

(in words) Rupees

CONTRACTOR

SCHEDULE OF PRICES (BOQ)

(Description and rate of Items based on Composite Schedule of Rates)

CONSTRUCTION OF ROAD CULVERT OVER SUB DRAIN IN DEH DOBI 12' WIDE

ITEM	QUANTITIES		DESCRIPTION	RATE	UNIT	AMOUNT
1	480	Rft	Providing and casting in site RCC bored piles in class (B) using sulphate resistant cement of diameter 22" dia of 1:1.2:3 Ratio (Market Rate)		P-Rft	
2	10	Rft	Steel linear consist of 1/4" thick steel sheet welded in round shape i.e epoxy painting complete in all respect 22" dia.		P-Rft	
3	1:2:4	Cft	RCC work i.e all labour and material except the cost of steel reinforcement and its labour for bending and binding which will paid separately. This separately. This Rate also includes all kinds of forms, mold, lifting, shuttering, curing, redereing and finishing and exposed surface (i.e screening and washing shingle) (a) R.C. work in roof, slab, beams, columns, raft, lintels and other structural members laid in situ or precast laid in position complete in all respects. (i) ratio 1:2:4 90 lbs/cement 2 Cft Sand 4 Cft shingle 1.8" to 1.4" Gauge (GSS-2012, P-16, Item 6(a))		P-Cft	
4	180.03	Cwt	Fabrication of mild steel reinforcement for C.C. including cutting, bending, lying in position. Making joints & fastenings including cost of binding wire (also includes removal of rust). (b) Using For Bars. (GSS-2012, P-17 Item 3(b))		P-Cwt	

CONTRACTOR

EXECUTIVE ENGINEER
CHOTIARI RESERVOIR (I) DIVISION
SANGHAR