



No. (IR)/ SPPRA /2015-16/168  
**SINDH PUBLIC PROCUREMENT REGULATORY  
AUTHORITY  
GOVERNMENT OF SINDH**

Karachi, dated the 11<sup>th</sup> January 2016

To,

The Executive Engineer,  
Chotiari Reservoir (I) Division  
@ Sanghar.

**SUBJECT: RETURN OF NOTICE INVITING TENDER**

Dear Sir,

NIT Ref No. SAC/G-2(B)/CRDS/2192 dated 29.12.2015 of your Department received on 11.01.2016 is returned herewith due to missing of the following document(s);

1. Complete set of Bidding Documents in soft / hard form including evaluation / eligibility criteria as provided in Rule 46(1) and specification of items to be procured. (Rule-21(4)).
2. Cheque / Pay Order amounting to Rs. 2,000/- in favor of SPPRA as Website Hosting charges.

2. It is requested to furnish the NIT along with above mentioned documents for further processing.

**In-charge (Receipt Section)**

R.R  
17/1/16

# OFFICE OF THE EXECUTIVE ENGINEER CHOTIARI RESERVOIR (I) DIVISION

No. SAC/G-2(b)/CRDS/ 2692 Sanghar Dated: 29 / 12 / 2015

To,

163,  
*The Director (A&F),*  
Sindh Public Procurement Regulatory Authority,  
Government of Sindh,  
Barrack No.8 Sindh Secretariat No. 4-A  
Court Road Karachi.

Subject: - RETURN OF TENDER NOTICE.


Reference: Your office letter No. (IR)SPPRA/Fee/ 2015-6/138 dated 22<sup>nd</sup> December 2015.

With reference to letter No. cited above, the required documents for Inviting

Tender Notice are sent herewith as under:

1. Notification of Procurement committee Enclosed Annex A
2. Annual Procurement Plan for the FY 2015-2016 Enclosed Annex B
3. Complete set of Bidding Documents in soft / hard form including eligibility criteria as provided in Rule 46(1) and specification of items to be procured. (Rule-21(4)) Enclosed Annex C
4. Notification of Complaint Redressal Committee. (Rule-31). Enclosed Annex D
5. Copy of ALIT. Annex E.

D A  
As above

  
(Suresh Kumar)  
Executive Engineer  
Chotiari Reservoir (I) Division  
Sanghar

## FORM "A" – NIT SUBMISSION

PROCUREMENT AGENCY:	Executive Engineer Chotiari Reservoir (I) Division Sanghar.
TENDER REFERENCE	NIT NO. TC/G-55/CRDS/2665 DATED 18.12.2015
<b><u>DOCUMENTS REQUIRED WITH NIT.</u></b>	
A. NOTICE INVITING TENDER	ENCLOSED AS ANNEXURE-"E"
B. NOTIFICATION PROCUREMENT COMMITTEE	ENCLOSED AS ANNEXURE-"A"
C. NOTIFICATION OF COMPLAIN REDRESSAL COMMITTEE (RULE-31)	ENCLOSED AS ANNEXURE-"D"
D. COMPLETE SET OF BIDDING DOCUMENTS IN HARD COPY / USB	ENCLOSED AS ANNEXURE-"C"
E. ANNUAL PROCUREMENT PLAN FOR THE FY 2015-16	ENCLOSED AS ANNEXURE-"B"
F. METHOD OF RECEIVING COURIER	THROUGH D.R.

OFFICE OF THE CHIEF ENGINEER IRRIGATION DEVELOPMENT REGION-II HYDERABAD  
Bungalow No. 28-A Civil Line Hyderabad.

Ann A



No.CEI/DEV-II/WB/ 1096  
Hyderabad Dated: 22/07/2015  
Office Ph: 022-9201465  
Fax No: 022-9201464.

Read:

Secretary to Government of Sindh, Irrigation Department Karachi letter No. 11/19-SO(PL)/2013-14, dated. 08-10-2013 regarding Authorization to Notify the Procurement committee under SPP Rules 2010.

Secretary to Government of Sindh, Irrigation Department Karachi letter No. 11/19-SO(PL)/2013-14, dated. 13-10-2013 regarding Authorization to Notify the Procurement committee under SPP Rules 2010.

**NOTIFICATION**

As recommended by Project Director /S.E, Chotiari Reservoir Project Circle Sanghar, the Procurement Committee, comprising the following officers is here by constituted in terms of Rule-7 of Sindh Public Procurement Rules 2010 for Procurement of Goods, Works and Services in Chotriari Reservoir (I) Division Sanghar for the year 2015-16.

1. Mr. Aziz Ahmed Memon  
Project Director/S.E  
Chotiari Reservoir Project Circle  
Sanghar. Chairman
2. Executive Engineer  
Chotiari Reservoir (I) Division  
Sanghar. Member/Secretary
3. Mr. Altaf Hussain  
Assistant Director  
Sindh Building control Authority,  
Hyderabad Member

**TOR.**

- i. Carrying out Financial Evaluation of the Bids.
- ii. Preparing Bid Evaluation Report as provided in Rule 45 of SPP.
- iii. Making recommendation for the award of contract to the Competent Authority.
- iv. Perform any other function ancillary and incidental to the above.

(Ishtiaque Ahmed Memon)  
Chief Engineer  
Irrigation Development Region-II  
Hyderabad

**C.c to:-**

1. The Secretary to Government of Sindh Irrigation Department Karachi for information w.r.t Letter No: cited above (Attention Section Officer (Planning)).
2. The Managing Director Sindh Public Procurement Regulatory Authority with the request to up hoist the Notification on SPPRA Website.
3. The Project Director Chotiari Reservoir Project Circle Sanghar with reference to letter No. Supdt/PD/CRPC/871 dated: 27-07-2015.
- ✓ 4. The Executive Engineer Chotiari Reservoir (I) Division Sanghar.
5. Member of Committee .....

(Ishtiaque Ahmed Memon)  
Chief Engineer  
Irrigation Development Region-II  
Hyderabad

28/7/15

Annex B.

ANNUAL PROCUREMENT PLAN (WORKS, GOODS AND SERVICES) FOR CHOTIARI RESERVOIR (I) DIVISION  
SANGHAR  
(IRRIGATION DEVELOPMENT REGION-II)  
FINANCIAL YEAR 2015-16

UNDER THE HEAD OF ACCOUNT "0422-Irrigation -042203-Irrigation Canal Construction of Drainage Surface Scheme in Deh Dobi  
Akanwari in District & Taluka Sanghar (ADP) No. 579

Sl#	Description of Procurement	Quantity where applicable	Estimated unit cost (Where Applicable)	Estimated Total Cost	Funds allocated	Source of Fund ADP/Non ADP	Proposed Procurement Methods	Timing of Procurement			Remarks
								Unit	Year-I	Year-II	
1	Pumping Station	1 No.	Various Items	33,549,728	-	ADP	Through NIT / Rates Contract	Job	100%	---	
2	Installing Pump	08 Nos.	Various Items	10,560,000	-	ADP	Through NIT / Rates Contract	Job	---	100%	
3	Disposal	08 Nos.	Various Items	11,603,405	-	ADP	Through NIT / Rates Contract	Job	---	100%	
4	Electricity	-	Various Items	15,464,870	-	ADP	Through NIT / Rates Contract	Job	---	100%	
5	Earth Work for Drain	-	Various Items	119,521,234	-	ADP	Through NIT / Rates Contract	Job	100%	---	
6	R.D. Stone	97 Nos.	Various Items	218,410	-	ADP	Through NIT / Rates Contract	90 Nos.	---	100%	
7	Construction of 20 NO. R.C.C. Pipe Lets	20 Nos.	Various Items	5,007,226	-	ADP	Through NIT / Rates Contract	20 Nos.	50%	50%	

Sl#	Description of Procurement	Quantity where applicable	Estimated unit cost (Where Applicable)	Estimated Total Cost	Funds allocated	Source of Fund ADP/Non ADP	Proposed Procurement Methods	Timing of Procurement			Remarks
								Unit	Year-I	Year-II	
8	Construction of Water Course crossing = 10 Nos.	10 Nos.	Various items	14,892,531	-	ADP	Through NIT / Rates Contract	10 Nos.	50%	50%	
9	Construction of Katcha Road Culverts = 10 Nos.	10 Nos.	Various items	35,723,307	-	ADP	Through NIT / Rates Contract	10 Nos.	50%	50%	
10	Staff Quarter	1 No.	Various items	2,000,000	-	ADP	Through NIT / Rates Contract	01 No.	50%	50%	
<b>Total Amount</b>				<b>248,540,711</b>	<b>25,000 (M)</b>						

  
 Executive Engineer  
 Chotiari Reservoir (I) Division  
 Sanghar

Engineering project to supported technical back ground data and each dissent segment separately.

It is proposed to drain out the water in Nara Canal @ RD 106 through pumping station.

7. CAPITAL COST ESTIMATES

258.482 (MILLIONS)

(i) Indicate the date of estimate of project cost **October 2012**

(ii) Basis of determining the capital cost be provided.

It includes market survey schedule rate, Estimation on the basis of previous work done etc.

Schedule of rates of 2012 & market item analysis Government of Sindh.

(iii) Provide year wise estimation of physical activities as per following.

YEAR WISE PHAYSING

S#	Item	Unit	Year - I	Year - II
1	Pumping Station	Job	100%	
2	Installing Pump	Job	---	100%
3	Disposal Arrangement	Job	---	100%
4	Electricity	Job	---	100%
5	Earth Work for Drain	Job	100%	---
6	R.D Stone	90 Nos		100%
7	Construction of 20 Nos R.C.C Pipe in Lets.	20 Nos	50%	50%
8	Construction of Water Course crossing 10 Nos	10 Nos	50%	50%
9	Construction of Katcha Road Culvert = 10 Nos	10 Nos	50%	50%
10	Staff Quarter	1 No	50%	50%

## YEAR – WISE / COMPONENT WISE FINANCIAL PHASING

S#	Item	2012-13			2013-14		
		Local	FEC	Total	Local	FEC	Total
1.	Pumping Station	33.550	--	33.550	--	--	--
2.	Installing Pump	--	--	--	10.56	--	10.56
3.	Disposal	--	--	--	11.603	--	11.603
4.	Electricity	--	--	--	15.464	--	15.464
5.	Earth Work for Drain	119.521	--	119.521	--	--	--
6.	R.D. Stone	--	--	--	0.218	--	0.218
7.	Construction of 20 NO. R.C.C. Pipe Lets	2.50	--	2.50	2.507	--	2.507
8.	Construction of Water Course crossing = 10 Nos.	7.0	--	7.0	7.892	--	7.892
9.	Construction of Katcha Road Culverts =10 Nos.	15.0	--	15.0	20.723	--	20.723
10.	Staff Quarter	1.00	--	1.00	1.0	--	1.0
	<b>Total</b>	<b>178.571</b>		<b>178.571</b>	<b>69.967</b>		<b>69.967</b>
		<b>Million</b>		<b>Million</b>	<b>Million</b>		<b>Million</b>

In Case of revised projects, provide.

History of project approval, year wise                      Not applicable

PSDP allocation, release and expenditure                      Not applicable

Item Wise, year wise actual expenditure and physical progress                      Not applicable

Justification for Revision of PC-I and                      Not applicable

Variation is scope of project of applicable.

Issued to M/s \_\_\_\_\_

Vide D.R.No. \_\_\_\_\_ Dated:- \_\_\_\_\_

and charged Rs. 2000/- as Tender Fee.

**MEMORANDUM**

a)	General Description:	CONSTRUCTION OF PRE-STRESSED VILLAGE ROAD BRIDGE OVER SUB-DRAIN IN DEH DOBIAT RD-8+600 QAYOOMABAD / AWADH ROAD
b)	Estimated Cost:	Rs <u>8.786</u> (M)
c)	Earnest Money:	@ 2% of Bid Price
d)	Time allowed for completion:	6 Months
e)	Percentage to be deducted from contractors' bills:	3% as Security Deposit & <del>7.5%</del> as Income Tax (NTN holders) <u>Files</u> . Any other Taxes / Levies, if notified by the Government.

EXECUTIVE ENGINEER  
CHOTIARI RESERVOIR (I) DIVISION  
SANGHAR

**SUMMARY OF BID PRICES**

Bill No.	Description	Total Amount (Rs)
----------	-------------	-------------------

A. CONSTRUCTION OF PRE-STRESSED VILLAGE ROAD BRIDGE OVER SUB-DRAIN IN DEH DOBIAT RD-8+600 QAYOOMABAD / AWADH ROAD

Total Bid Price:- Rs. \_\_\_\_\_

(In words Rupees

CONTRACTOR

*Arum C*

SCHEDULE - A TO BID

**SCHEDULE OF PRICES (BOQ)**

(Description and rate of Items based on Composite Schedule of Rates)

**CONSTRUCTION OF PRE-STRESSED VILLAGE ROAD BRIDGE OVER SUB-DRAIN IN DEH DOBI  
AT RD-8+600 QAYOOMABAD / AWADH ROAD**

ITEM	QUANTITIES		DECSRIPTION	RATE	UNIT	AMOUNT
1	40	Rft	Construction of pre- stressed concrete 40ft bridge "AA" loading 4' footpath on one side and 18' road way with 9" curb on other side including soil investigation, loading of test pile, preparation of designing marking, drawing and designing firm piling work, complete in all respect construction of pre-stressed girders in all respects loading of girders in position and fixing fiber bearing pads of approved quality etc. complete in all respects. Construction of deck slab, foot path, curb,railing i/c providing expansions of testing of bridge structures as per sanctification of the Engineer satisfactory. (Market Rate)		P-Rft	
2	30600	Cft	Borrowpit excavation undressed lead upto 100ft. (a) Ordinary Soil		%oCft	
3	30600	Cft	Laying earth in 6" layers levelling, dressing and watering for compaction etc. complete ( P-4 / I- 13(b) )		%oCft	
4	30600	Cft	Earthwork compaction by sheep foot and power roller with optimum moisture content for 85% modified AASHTO density ( P-2 / I- 7(c) )		%oCft	
5	30600		Carraige of 100cft/ 5tons of all material like stone aggregate,spawl,coal,lime, surkhi etc,B.G Rail fastening points and crossing bridge, Girders, Pipes, Sheets Rails,M.S Bars etc.or 1000 Nos, bricks, 10" X 5" X 3" or 1000 Nos,tiles, 12" X 6" X 2" or 150Cft of timber, or 100 Maunds of fuel wood by trucks or any other means owned by the contractors. ( P-1 / I-1 ) (Carraige 02 Mile )		%Cft	
6	3240		Hard Murrum or fine powedery Murrum (P-4 / I-71) (S.O.R. Matetial 2011)		P-Cft	
7	3240		Dumping Shingle Spawls and boulders including caarraige material within 2 chains (P-81 / I-17) (S.O.R. General 2012)		P-Cft	

CONTRACTOR

EXECUTIVE ENGINEER  
CHOTIARI RESERVOIR (I) DIVISION  
SANGHAR

Ann: c

Issued to M/s \_\_\_\_\_

Vide D.R.No. \_\_\_\_\_ Dated:- \_\_\_\_\_

and charged Rs. 2000/- as Tender Fee.

**MEMORANDUM**

a)	General Description:	CONSTRUCTION OF WATER COURSE CROSSINGOVER SUB-DRAIN IN DEH DOBI
b)	Estimated Cost:	Rs. <u>13.112</u> (M)
c)	Earnest Money:	@ 2% of Bid Price
d)	Time allowed for completion:	6 Months
e)	Percentage to be deducted from contractors' bills:	3% as Security Deposit & <u>7.5%</u> as Income Tax (NTN holders) <u>File</u> Any other Taxes / Levies, if notified by the Government.

EXECUTIVE ENGINEER  
CHOTIARI RESERVOIR (I) DIVISION  
SANGHAR

**SUMMARY OF BID PRICES**

Bill No.	Description	Total Amount (Rs)
----------	-------------	-------------------

A. CONSTRUCTION OF WATER COURSE  
CROSSINGOVER SUB-DRAIN IN DEH DOBI

Rs.

Total Bid Price:- Rs.

(In words Rupees

CONTRACTOR

**SCHEDULE OF PRICES (BOQ)**

(Description and rate of Items based on Composite Schedule of Rates)

**CONSTRUCTION OF WATER COURSE CROSSING  
OVER SUB-DRAIN IN DEH DOBI**

ITEM	QUANTITIES		DESCRIPTION	RATE	UNIT	AMOUNT
1	240	Rft	Providing add casing in site RCC bored piles in class (B) using sulphate resistant cement of diamete 22" dia of 1:1/2:3 Ratio(Market Rate)		P-Rft	
2	10	Rft	Steel linear consist of 1/4" thick steel sheet welded in round shape i/c epoxy painting complete in all respect 22" dia.		P-Rft	
3	1245.4	Cft	RCC work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will paid seperately. This seperately. This Rate also includes all kinds of forms, mold, lifting, shuttering, curing, redering amdñ finishing and exposed surface (i/c screening and washing shingle) a) R C work in roof, slab, beams, columns, raft, lintels and other structural members laid in situ or precast laid in position complete in all respects. l) ratio 1:2:4 90 lbs: cement 2 Cft Sand 4 Cft shingle 1/8" to 1/4" Gauge. (GSS-2012, P-16, Item 6(a))		P-Cft	
4	117.29	Cwt	Fabrication of miled steel reinforcement for C.C. including cutting, bending lying in position. Making joints & fastenings including cost of binding wire (also includes removal of rust). (b) Using Tor Bars. (GSS-2012, P-17 Item 8(b))		P-Cwt	
5	2016	Cft	Excavation in Foundation of Building Bridges and other structure etc. (a) in sand / ashes or loos soil. Item No. 18 (b) Page 04.		%Cft	
6	252	Cft	Cement concrete brick or stone bllast 1-1/2" to 2" gauge ratio 1:4:8 Item No.4(b) Page No.15		%Cft	

CONTRACTOR

EXECUTIVE ENGINEER  
CHOTIARI RESERVOIR (I) DIVISION  
SANGHAR

Ann: C

Issued to M/s \_\_\_\_\_

Vide D.R.No. \_\_\_\_\_ Dated:- \_\_\_\_\_

and charged Rs. 2000/- as Tender Fee.

**MEMORANDUM**

a).	General Description:	CONSTRUCTION OF ROAD CULVERT OVER SUB DRAIN IN DEH DOBI 12' WIDE
b).	Estimated Cost:	Rs. <u>13.904</u> (M)
c).	Earnest Money:	@ 2% of Bid Price
d).	Time allowed for completion:	6 Months
e).	Percentage to be deducted from contractors' bills:	3% as Security Deposit & <del>7.5%</del> as Income Tax (NTN holders) <u>7.5%</u> Any other Taxes / Levies, if notified by the Government.

EXECUTIVE ENGINEER  
CHOTIARI RESERVOIR (I) DIVISION  
SANGHAR

**SUMMARY OF BID PRICES**

Bill No.	Description	Total Amount (Rs)
----------	-------------	-------------------

A. CONSTRUCTION OF ROAD CULVERT OVER SUB DRAIN IN DEH DOBI 12' WIDE Rs.

Total Bid Price:- Rs. \_\_\_\_\_

(In words Rupees)

CONTRACTOR

Amir C

SCHEDULE - A TO BID

**SCHEDULE OF PRICES (BOQ)**

(Description and rate of Items based on Composite Schedule of Rates)

**CONSTRUCTION OF ROAD CULVERT OVER SUB DRAIN  
IN DEH DOBI 12' WIDE**

ITEM	QUANTITIES		DECSRIPTION	RATE	UNIT	AMOUNT
1	480	Rft	Providing add casing in site RCC bored piles in class (B) using sulphate resistant cement of diamete 22" dia of 1:1/2:3 Ratio(Market Rate)		P-Rft	
2	10	Rft	Steel linear consist of 1/4" thick steel sheet welded in round shape i/c epoxy painting complete in all respect 22" dia.		P-Rft	
3	1426.1	Cft	RCC work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will paid seperately. This seperately. This Rate also includes all kinds of forms, mold, lifting, shuttering, curing, redering amd n finishing and exposed surface (i/c screening and washing shingle) a) R.C work in roof, slab, beams, columns, raft, lintels and other structural members laid in situ or precast laid in position complete in all respects. l) ratio 1:2:4 90 lbs: cement 2 Cft Sand 4 Cft shingle 1/8" to 1/4" Gauge. (GSS-2012, P-16, Item 6(a))		P-Cft	
4	180.03	Cwt	Fabrication of miled steel reinforcement for C.C. including cutting, bending lying in position. Making joints & fastenings including cost of binding wire (also includes removal of rust). (b) Using Tor Bars. (GSS-2012, P-17 Item 8(b))		P-Cwt	

CONTRACTOR

EXECUTIVE ENGINEER  
CHOTIARI RESERVOIR (I) DIVISION  
SANGHAR

**NOTIFICATION**

SO(R&S)8-110/2012-13: With the approval of competent authority, a Complaint Redressal Committee is hereby constituted in terms of Rule 31(1) of Sindh Public Procurement Rule 2010 (amended 2013) regarding ADP schemes 2015-16 of Irrigation Department, Government of Sindh pertaining to Development-II Region Hyderabad with the following composition:-

- |    |  |                        |
|----|--|------------------------|
| 1. | Director General<br>Monitoring & Evaluation Cell<br>Irrigation Department, Government of Sindh | Chairman               |
| 2. | Chief Engineer,<br>Development-I Region Hyderabad  | Member                 |
| 3. | Project Director,<br>Scarp Sukkur Project, Sukkur  | Member                 |
| 4. | Executive Engineer<br>(Concerned Division) Irrigation Department                               | Secretary              |
| 5. | District Accountant Officer Sindh<br>(Concerned Division) <i>Mr. Shah Nawaz Jatoi</i>          | Assistant<br>Secretary |

T.O.R's of the Committee are as provided under Rule 31 of Sindh Public Procurement Rule 2010 and also perform any other function ancillary and incidental to the above.

**SYED ZAHEER HYDER SHAH**  
SECRETARY TO GOVT OF SINDH

SO(R&S)8-110/2012-13 / 2491

Karachi, dated the 9<sup>th</sup> October, 2015.

Copy is forwarded for information & necessary action to:-

1. The Accountant General Sindh, Karachi with the request to nominate your representative for the above Complaint Redressal Committee.
2. The Director General, Monitoring & Evaluation Cell, Irrigation Department, Government of Sindh, Karachi.
3. The M. D. Sindh Public Procurement Regulatory Authority Karachi.
4. The Chief Engineer, (All) Irrigation, Development, Govt. of Sindh. *Development-II Region Hyderabad*
5. The Superintending Engineer, (All) Irrigation Deptt, Govt. of Sindh.
6. The Executive Engineer, (All), Irrigation Department, Govt. of Sindh.
7. P.S. to Secretary Irrigation Department, Govt. of Sindh, Karachi.

*[Signature]*

**SECTION OFFICER (RR&S.)**  
For Secretary to Government of Sindh

OFFICE OF THE EXECUTIVE ENGINEER  
CHOTIARI RESERVOIR (I) DIVISION @ SANGHAR

NO. TC/G-55/CRDS/ 2665 OF 2015 SANGHAR,

Dated: 18/12/2015

INVITATION OF BIDS

The procuring Agency, Executive Engineer Chotiari Reservoir (I) Division Sanghar invites sealed bids from interested firms of persons qualifying eligibility criteria of SPPRA rules 2010 and must be registered with Sindh Revenue Board.

S #	Name of Work	Estimated Cost in Million	Earnest Money	Tender Fee	Completion Period
1.	Estimate for Construction of Pre-Stressed Village Road Bridge over Sub drain in Deh Dobi at RD-8+600 Qayoomabad / Awadh Road.	10.950 Million	2% of Bid Amount	2000	06 Months
2.	Estimate For Construction of Water Course Crossing Over Sub-Drain in Deh Dobi	15.014 Million	2% of Bid Amount	2000	06 Months
3.	Estimate for Construction of Road Culverts in Over Sub Drain in Deh Dobi 12' wide.	16.440 Million	2% of Bid Amount	2000	06 Months

38

- The complete set of bidding Documents may be purchased by an interested eligible bidder on submission of a written application to the office given below and upon payment of tender fee mentioned against each work from the date of publication of NIT upto 06/01/2016 (during working hours).
- The Tender will be received back in the office of the undersigned on 07/01/2016 up to 12:00 PM and opened at 01:00 PM in presence of intending Contractors or their authorized representative by the tendering committee.
- The Earnest money specified would be pledged in the name of Executive Engineer Chotiari Reservoir (I) Division Sanghar in the shape of call deposit from any scheduled bank on the submission of Bid Documents, otherwise it will not be entertained.

4. In case having undersigned out of head quarter, the tenders shall be continue to be issued on 12/01/2016 upto 12:00 PM and received back on dated 12/01/2016 upto 01:00 PM and opened at 02:00 PM.
5. Conditional and Telegraphic Tender will not be entertained.
6. The competent Authority reserved the right to reject any or all tenders / bid proposal as per provision of PPRA rules and shall be communicated to bidder on request.
7. The rates shall be inclusive of all taxes and transportation charges etc.
8. The Firm / Contractor providing wrong information is liable for legal action.

*(Suresh Kumar)*  
Executive Engineer  
Chotiari Reservoir (I) Division  
Sanghar

C.C. No:

1. The P.S Minister Irrigation Department Karachi.
2. The P.S to Secretary Irrigation Department Government of Sindh Karachi with request to upload the same **WEBSITE** of Irrigation & Power Department.
3. The Chief Engineer Irrigation Development Region-II Hyderabad, for kind information.
4. The Director Information (Advertisement) Relation Sindh Directorate Block No.96 Sind. Karachi, for publication in three leading Newspapers English, Urdu & Sindhi (07 copies NIT enclosed).
- ✓ 5. The Director (CB) Sindh Procurement Regulatory Authority (SPPRA) Barrack No. 8 Secretariat 4A Court Road Karachi, for hoisting on SPPRA website.
6. The Project Director / SE Chotiari Reservoir Project Circle Sanghar, for kind information.
7. The Assistant Executive Engineer (all) Chotiari Reservoir (I) Division Sanghar for publicity.
8. Copy Notice Board / C.B. / D.B. / Local.

*(Suresh Kumar)*  
Executive Engineer  
Chotiari Reservoir (I) Division  
Sanghar