H

OFFICE OF THE EXECUTIVE ENGINEER

IGHWAYS DIVISION LARKANO

PHONE

NO 9410775 NO: TC/G-55) >SS/ OF 2016,

LARKANO DATED s - ) - 2016.

NOTICE INVITED TENDERS.

Tenders are invited from interested persons/suppliers /contractors/companics/firms

on standard Bidding documents Forms for procurement of the following works as per SPPRA Rules 2010.

Name of Scheme Estimated Cost Bid Security 2% 1 " Tender Fee | Time Allowed for \
(nRupees) | .. . _...Q..compiction |

The intending participants can purchase the blank bid documents on payment of fee not refundable from

The tender will be received back on 03 — 03 - 2016 upto 61.00 p.m and will be opened on same date
03-03— 2016 @ 02.00 p.m in the presence of intending contractors are their authorized representatives.

S.No:
AS PER LIST ATTACHED
1.
the office for each work upto 62 — 03 -2016 @ 01:00 p.m.
2.
3. Eligibility condition for intending participants arc as under:-

Q) Registration with Pakistan Engineering Council in the relevant field of specialization of work & to the
extent of tender amount of each work.

(i) Bio-data of Engineers & Technical staff working with the firm.

(ii)  Documentary evidence for works executed/works in progress and certificate of satisfactory
completion of works by the employers.

(iv)  List of work in progress, indicating cost of each work and copy of letter of award of work.

) List of machinery and equipment available with documentary evidence of its ownership, certificates
of Bank showing credit worthiness along with Bank statement.

(vi)  No conditional or telegraphic tender will be entertained.

(vii)  In case the tenders remain un-responded, the same will again be issued and opened in the presence
of the committee on the following date.

S.No: Issue of Blank Tenders Received of Tender Opened of Tender ‘
L 2 — 3 - 4. . !
04-03-2016 22-03-2016 22-03-2016
To @ 01:00 p.m @ 02:00 p.m
21-03-2016
@ 01:00 p.m \
(viii)  All the bids or proposals will be rejected at any time prior to the acceptance of the bid or proposais
and the notices of the rejection of the bids or proposals if any will be issued accordingly by assigning
the reason there of in the light of SPPRA Rules — 25.

4, Registration with Income Tax Department (NTN Certificates) and copy of N.I.C.

5. The bidders should have registrations with the Sindh Revenue Board.

6. Undertaking on Affidavit that the firm is not involved in any litigation or had not abandoned any work in the
department.

7. The bidders should submit earnest money as showing against each work in shape of Call Deposit prepared
from the scheduled bank in favour of the undersigned.

8. Affidavit to the effect that the firm / contractor have not been blacklisted previously by any executing
agency.

9, Affidavits to the effect that all documents/particulars/information furnished are true and correct.

10. In case of firm, list of partners /Partnership Deed, giving full particulars of directors/proprictors or other
connected along with power of attorney. In case of being sole proprietors, such under-taking on affidavit
be furnished.

11 Details of owner along with CNIC on Judicial Stamp Paper. A representative should have authority on

Judicial Stamp paper from owner in participation.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANA

Copy forwarded with compliments to the:-

% Secretary I.T. Department Government of Sindh, Sindh Secretariat Building No:6 1°': ficor
Karachi.

<4 Director (C.B) Sindh Public Procurement Regulatory Authority Government of Sindh Block
8-A, Sindh Secretariat 4-B Court road Karachi for favour of information.

< Director Information Public Relation Department (Advertisement) alongwith spare copies
of advertisement for publication in leading news papers.

<+ Deputy Commissioner Larkano for favour of information.

% Superintending Engineer Works & Services Larkano. He is requested to kindly accord
necessary approval of the N.I.T.

% Assistant Engineers Highway Sub-Divisions Ratodero/Larkana & Dokri for information and
immediately they are requested to submit the estimate and schedule “B” of the works
immediately for taken further necessary action.

< Divisional Head Draftsman/Head Clerk for information. .

% Copy for NOTICE BOARD. SR

EXECUTIVE ENGINEER ¢ /..
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LIST OF WORKS

S.No:

Name of Scheme

Estimate
Cost (Rs:in
million)

Bid Security
2%
(in rupess)

Tender
Fee (in
rupees)

Time
Allowed

Requirement

2

3

4

5

6

7

Reconditioning of link road from Radhan
Moen Jo Daro road to village Sobdar Sargani
mile 0/2+330'-0/5 (0.50 K.ms) I/C Masonry,
Structure.

4.200

84,000/-

3,000/-

12
Months

Valid PEC Certificate in
Catrg: C-6 along witn
Code CE-01 & CE-10 for
year 2016.

Construction of Retaining Wall (200 Rft:) road
from Larkana Moen-Jo-Daro road to Saffar Jatoi
via village Habib Bughio, Sher Muhammad
Bhutto, Faquir Muhammad, Wahid Bux Jatoi &
Jalab Jatoi mile 0/7-1/5 (1.00 K.ms).

0.800

16,000/-

1,500/-

_do_

Construction of retaining wall (100 Rft:) road
from Larkana Ratodero road Indus Highway
to village Bachal Veesar along Warah Canal
mile 0/0-2/5 (4.22 K.ms).

0.870

17,400/-

1,500/-

_do_

Construction of link road form Larkano
Rasheed waggan road to Talbani to Jeewan
Paleejo mile 1/0-1/6 (1.20 K.ms) I/C Masonry,
Structure.

10.000

200,000/~

3,000/~

_do-

Valid PEC Certificate in
Catrg: C-6 along with
Code CE-01 & CE-10 for]
year 2016.

Construction of link road from Ratodero
Naudero road to village Hussain Bux and
Ahmed Khan Jalbani mile 1/4-1/6 (0.40 K.ms)
I/C Masonry Structure.

4.400

88,000/-

3,000/-

-do -

Valid PEC Certificate in
Catrg: C-6 along with
Code CE-01 & CE-10 for
year 2016.

Construction of New link road from Rice Canal
Inspection Path near Old Bus Stand Bridge to
Old Bus Stand Main road after demalshing the
wall of the Plot of Muncipalty mile 0/0-0/1 (0.20
K.ms) I/C Masonry Structure.

6.000

120,000/-

3,000/-

_do_

Valid PEC Certificate in
Catrg: C-6 along with
Code CE-01 & CE-10 for
year 2016.

Construction of link road from Larkano
Khairpur road to village Hatri Ghulam Shah
mile 1/1-1/3 (0.40 K.ms) I/C Masonry
Structure.

3.000

60,000/-

3,000/-

_do_

Construction of link road from Bakrani
Railway Station road @ mile 3/2 to Hatti
Mashori road via Wada Wahan mile 2/0-2/2
(0.40 K.ms) I/C Masonry Structure.

3.000

60,000/-

3,000/-

_do_

Construction of retaining wall (300 Rft:) road
from Sukkur Naudero road to village Budho
Khokhar mile 0/0-1/0 (1.60 K.ms).

1.500

30,000/-

1,500/-

_do._

10

Construction of link road from Radhan Moen-
Jo-Daro road to village Ghulam Sarwar via
village Abreening mile 1/6-2/0 (0.40 K.ms)
1/C Masonry Structure.

3.100

62,000/~

3,000/-

-do -

11

Reconditioning of link road from Larkana Miro
Khan road to village Sajjan Sangi mile
0/2+330'-0/6 (0.70 K.ms) I/C Masonry

Struchiire

4.000

80,000/-

3,000/-

._.do_

12

Rehabilitation of road from Tatri Mori to
Rawat Khero road Taluka Dokri mile 0/4+480’

4/6 1/C Masonry Structure.

35.780

715,600/-

3,000/~

-do -

valid PEC Certificate
Catrg: C-5 along winy
Code CE-01 & CE ‘

10 o
year 2016. !




S.No: Name of Scheme Estimate |Bid Security] Tender Time Requirement
Cost (Rs:in 2% Fee (in § Allowed
million) | (in rupess) | rupees)

13 {Rehabilitation of road Larkana Khairpur road, 25.918 | 518,360/- | 3,000/- 12 |valid PEC Certificate in

to Nauabad to Dargah Syed Bukhari mile 0/0- Months Eaggicgi &a"g[‘,glgvg“
ode - - or
3/1 (5.0 K.ms) I/C Masonry Structure. year 2016,

14 |Rehabilitation of road from Bakrani to| 32.500 | 650,000/~ { 3,000/- | -do- valio PEC Ceruncate

Larkana Khairpur road via Doulat Khokhar via éaggzﬁca ;'g&gwwf'm
. . ode - - or
I\I\jllgiawar Cfmllet 0/0-3/6 (4.80 K.ms) I/C year 2016.

15  [Construction of road Sehwani Sarak at Jadam| 10.000 | 200,000/- | 3,000/- | - do - [Valid PEC Certificate in
Shakh to village Ali Hassan Lashari, village éagg:CECfl ;%(E W;t”
Kori and Bhand 0/0-0/5 (1.00 K.ms) 1/C tabapeh
Masonry Structure. '

16 {Construction of road village Kodrani mile 0/0-| 14.630 | 292,600/- | 3,000/- | - do- |Valid PEC Certificate in
0/4 (0.80 K.ms) I/C Masonry Structure. Catrg: C6 along wilh

Code CE-01 & CE-10 for
year 2016.

17 |Construction of remaining work of road to| 33.150 | 663,000/- | 3,000/- | -do- |Valid PEC Certficate
Dargah Peer Muhban and village Chakro and gagrQ:CECEi &a"é’sg W;F“
Jamali mile 0/0-1/0 (1.60 K.ms) 1/C Masonry oo
Structure. ‘

18 |Construction of remaining road from Larkana] 6.450 129,000/~ | 3,000/- | -do- [Valid PEC Certificate in
Khaipur road to village Hatri Ghulam Shah gagg:CECEﬁ :Cg'[g gvf’.m
mile 0/0-0/4 (0.80 K.ms) 1/C Masonry i
Structure. e '

19 |Construction of road from Bridge Dadu Canal to] 9.100 | 182,000/- | 3,000/- | - do - [Valid PEC Certificate in
village Muhalla Sangi and Siyal Muballa and via Catrg: C6 along with
Masood Chandio Street & Muzafar Chandio (0082%:‘6()} B Ter
village Mad Bahoo to Bakrani road mile 0/0-0/6 year '

(1.20 K.ms) I/C Masonry Structure.

20 |Rehabilitation of road from Madhu (Mud| 12.180 | 243,600/- | 3,000/- | -do - [Valid PEC Certificate in

Bahoo) Bridge to Larkana Khairpur road milg (C:a;rgzcﬁfl ;Cé;glowf'th
oqge - - [¢]
0/0-1/1 (1.80 K.ms) I/C Masonry Structure. yout 2016, '

21 |Rehabilitation of road from Dargah Mashorii 15.900 { 318,000/- | 3,000/- { - do- (Vvalid PEC Certificate in
Shareef road to village Dhadhra Kalhora mile gagg:c&i ;’%’Elgﬁth
0/0-1/2 (2.0 K.ms) I/C Masonry Structure. ygare2016 e

22 |Construction of road from Badeh Sehwani| 17.100 | 342,000/- | 3,000/- | - do- |Valid PEC Certificate in
road Dhamrah Wah Bridge to village Noorpur ga;rg:CEcbe al(():r;g vvfith
Gadhi via Sukhio Gadhi mile 0/0-1/2 (2.00 o
K.ms) I/C Masonry Structure,

23 |Construction of road from Mehrab Kalhoro to] 19.650 | 393,000/- | 3,000/- | - do- |[Valid PEC Certificate in
Sanwal Kalhoro village mile 0/0-2/0 (3.20 gag’gzcgéﬁ g"g&glow;”‘

ode CE- -10 for
K.ms I/C Masonry Structure. year 2016, :

24 |Construction of road from Channa Bridge to| 23.150 | 463,000/- | 3,000/- | -do- |Valid PEC ‘Cemflcat'eﬁﬂ
Village Sher Muhammad Junejo mile 0/0-1/7 Caug: C5 aiong wity
3.0 K 1/CM St Code CE-01 & CE-10 for
(3.0 K.ms) I/C Masonry Structure. year 2016. |

25 |Rehabilitation of road Tatri to Veehar mile 0/0} 17.100 | 342,000/ | 3,000/- | - do- |Valid PEC Certficate i

; Catrg: C-6 along with
1/6 (2.80 K.ms) (In portions) I/C Masonry Code CE-01 & CE10 for
Structure. year 2016.
26 |Construction of road Larkana Khairpur road to| 3.700 | 74,000/- | 3,000/- | -do - :

village Banho Jatoi mle 0/0-0/2 (0.40 K.ms)
I/C Masonry Structure.




S.NO: Name of Scheme Estimate |Bid Security] Tender. Time Requirement
Cost (Rs:in 2% Fee (in § Aliowed
million) ] (in rupess)| rupees)
27 |Construction of road from Khan Muhammad] 5.000 100,000/- | 3,000/- 12 valid PFC Certificate -
Sanghroo House to Bus Stop via Zarrai Bank Months EZ:jr(iJ’C[(‘(ﬁ ;”f,’,“’{ e
and Petrol Pump Dokri Mile 0/0-0/1+580". ;m i i
28 |Construction of link road from Hussainabad to; 3.500 70,000/- | 3,000/-| -do-
Purano Abad road @ mile 3/0 @ Mujawar to
village Sher Khan Jatoi via Bablani Jatoi mile
1/2-1/4+330" (0.50 K.ms) i/c Masonry
Structure.
29 |Consturction of link road from Mangria village| 2.600 52,000/- | 3,000/- | -do -
to Purano Abad mile 1/4-1/6 (0.40 K.ms) 1/C
Masonry Structure.
30 JConstruction of link road from Mahota] 1.100 22,000/~ { 1,500/-} -do-
Dhamrah road Near Rice Canal Bridge to
Village Islam Chachar mile 0/7-0/7+350'".
31 |Improvement of Bridges/Culverts along -
various roads District Larkano (Taluka
Larkano/Bakrani/Dokri & Ratodero),
Re-decking of Slab at village Wandh Bakhshall 0.150 3,000/- 500/- 12
Shaikh. Months

N
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2 | GOVERNIENT OF SINDM

' ' WORKS & SERVIOES DEPARTMENT
Karachi, dated me,g'&lober. 2015,
A S
NOTIFICATION
No.ESA(CSWII-9/2015(AK): With the epproval of Competent Authority, a Redressal of

Grievances Commiitee with the following composition, in terms of Rule-31 of Sindh Public
Procuremant Rules-2010, is hereby constituted in the Office of Supetintending Englnaer, Works &
Sarvices, Larkano for redressal of grisvances and sattiement of disputes, If any, arises betwesn
prociring agency and bldders:-

, i Suparintending Enginear, . Chalrman
‘ " Works & Services,
: "~ Larkano

\' iy  Bigfrict Accounts Officer, Mesmbaer
' Larkano or his representative

W hxeﬂmva Engineer, Member
ubile Health Engineering DMslon
Larkano

2. " The Functions & Reaponsibilies of the Committes wili be same as specified in
Rules-31(4) and (5} of Sindh Public Procurement Rules-2010.

/ : ‘ AIJAZ AHMED MEMON,
47 / - " SECRETARY TO GOVT. OF SINDH
~/ ' '
j % P No.ERA(CAW)3-BI2014{LAK): Karachl, datedthe  Oglobar, 2015.
\ .

?/\ © Acopyls forwarded for information o~ |
1. The Accountant Ganaral, Sindh, Karachi.
2. The Scoretary to Govt of Sindh, Public Health Engineering Dopartmant,

Karachl,
The Managing Diractor, SPPRA, Karach:
The Chief Englneer (Highwaya/Bulldings), Sukkur.
The Superintending Englneer, Works & Services, Larkano
*The Deputy Director (Manitoring), PMAE Call, WS Dapartment, Gowt. of
~ Singh, Karachi.
P.S to Secretary, W&S Department, Govt. of Sindh, Karach{.
The District Accounts Officar, Larkano
Notification fita.
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REVISED PROCUREMENT PLAN 2015-16

HIGHWAY DIVISION LARKANO

S.No: Description of Procurement Quantity jEstimated unit Funds Source of Proposed Timing of Procurement Remarks
(where Cost (Where Allocated funds (ADPs| Procurement o Wb, 3RO, Vi
applicable) | applicabie) 2015-16 Non ADPS) method : ; : ;
(in million) Qtr:  |Qtr: Qtr: Qtr:
1 2 3 4 6 7 8 9 10 11 12
1 |Reconditioning of link road from 0.50 4.200 ADP No:58 | Single Stage | 0.500 | 0.500 | 0.500 | 0.500
Radhan Moen Jo Daro road to One Envelope
vilage  Sobdar  Sargani  mile Method
0/2+330'-0/5 (0.50 K.ms) I/C
Masonry Structure.
2 |Construction of Retaining Wall (200 1.00 0.800 2.000 ADP No:76 | Single Stage | 0.500 | 0.500 | 0.500 | 0.500
Rft:) road from Larkana Moen-Jo- One Envelope
Daro road to Saffar Jatoi via village Method
Habib Bughio, Sher Muhammad
Bhutto, Faquir Muhammad, Wahid
Bux Jatoi & Jalab Jatoi mile 0/7-1/5
(1.00 K.ms).
3 |Construction of retaining wall (100 4.22 0.870 0.870 ADP No:86 | Single Stage | 0.218 | 0.218 | 0.218 | 0.218
Rft:) road from Larkana Ratodero One Envelope
road Indus Highway to village Method
Bachal Veesar along Warah Canal
mile 0/0-2/5 (4,22 K.ms).
4 |Construction of link road form 1.20 8.000 8.000 ADP No:89 | Single Stage | 2.000 | 2.000 | 2.000 | 2.000
Larkano Rasheed waggan road to One Envelope
Talbani to Jeewan Paleejo mile 1/0- Method
1/6 (120 Kms) I/C Masonry
Structure.
5 |Construction of link road from 0.40 4.400 4.430 ADP No:92 | Single Stage | 1.108 | 1.108 | 1.108 | 1.108
Ratodero Naudero road to village One Envelope
Hussain Bux and Ahmed Khan Method
Jalbani mile 1/4-1/6 (0.40 K.ms) I/C
Masonry Structure.




S.No: Description of Procurement Quantity |Estimated unit Funds Source of Proposed Timing of Procurement Remarks
(where Cost (Where Allocated funds (ADPs{ Procurement = o, 30, g
applicable) m.uu__nm.c_mv 2015-16 Non ADPS) method ar: ot Qo
(in million) | (in million)
1 2 3 4 5 6 7 8 9 10 11 12
6 |Construction of New link road from 0.20 6.000 6.742 ADP No0:95 | Single Stage | 1.686 | 1.686 | 1.686 | 1.686
Rice Canal Inspection Path near Old One Envelope
Bus Stand Bridge to Old Bus Stand Method
Main road after demalshing the wall
of the Plot of Muncipalty mile 0/0-
0/1 (0.20 K.ms) I/C Masonry
Structure
7 |Construction of link road from 0.40 3.000 2.000 ADP No:100| Single Stage | 0.500 | 0.500 | 0.500 | 0.500
Larkano Khairpur road to village One Envelope
Hatri Ghulam Shah mile 1/1-1/3 Method
(0.40 K.ms) I/C Masonry Structure.
8 |Construction of link road from 0.40 3.000 4.360 ADP No:101} Single Stage | 1.090 | 1.090 | 1.090 | 1.090
Bakrani Railway Station road @ mile One Envelope
3/2 to Hatti Mashori road via Wada Method
Wahan mile 2/0-2/2 (0.40 K.ms) I/C
Masonry Structure.
9 |Construction of retaining wall (300 1.60 1.500 1.890 ADP No:108| Single Stage | 0.473 | 0.473 | 0.473 | 0.473
Rft:) road from Sukkur Naudero One Envelope
road to village Budho Khokhar mile Method
0/0-1/0 (1.60 K.ms).
10 |Construction of link road from 0.40 3.000 3.170 ADP No:85 | Single Stage | 0.793 | 0.793 | 0.793 { 0.793
Radhan Moen-Jo-Daro road to One Envelope
village Ghulam Sarwar via village Method
Abreening mile 1/6-2/0 (0.40 K.ms)
1/C Masonry Structure.
11 |Reconditioning of link road from 0.70 6.500 2.000 ADP No:59 | Single Stage | 0.500 | 0.500 | 0.500 | 0.500
Larkana Miro Khan road to village One Envelope
Sajjan Sangi mile 0/2+330-0/6 Method
(0.70 K.ms) I/C Masonry Structure.
12 |Rehabilitation of road from Tatri 6.60 38.000 18.000 PSDP Single Stage | 4.500 | 4.500 | 4.500 [ 4.500
Mori to Rawat Khero road Taluka NO:104S | One Envelope
Dokri  mile  0/4+480'-4/6 I/C Method
Masaonrv Structure
13 |Rehabilitation of road Larkana 5.00 10.920 10.921 PSDP Single Stage | 2.730 | 2.730 | 2.730 { 2.730
Khairpur road to Nauabad to Dargah NO:1071 | One Envelope
Syed Bukhari mile 0/0-3/1 (5.0 Method

K.ms) I/C Masonry Structure.




S.No: Description of Procurement Quantity |Estimated unit Funds Source of Proposed Timing of Procurement Remarks
(where Cost (Where Allocated | funds (ADPs| Procurement 15 ™. 3. o
applicable) m.cn__n.m._u_mv 2015-16 Non ADPS) method Otr: otr: Otr: otr:
(in miltion)
1 2 3 4 6 7 8 9 10 11 12
14 |Rehabilitation of road from Bakrani 4.80 16.600 16.605 pPsDP Single Stage | 4.151 | 4.151 | 4.151 | 4.151
to Larkana Khairpur road via Doulat] NO:1072 | One Envelope
Khokhar via Mujawar mile 0/0-3/6 Method
(4.80 K.ms) I/C Masonry Structure.
15 [Construction of road Sehwani Sarak 1.00 10.000 4.897 PSDP Single Stage | 1.224 | 1.224 | 1.224 | 1.224
at Jadam Shakh to village Ali Hassan NO:1073 | One Envelope
Lashari, village Kori and Bhand 0/0- Method
0/5 (1.00 K.ums) I/C Masonry
Structure.
16 1Construction of road village Kodrani 0.80 14.630 14.637 PSDP Single Stage | 3.659 | 3.659 | 3.659 | 3.659
mile  0/0-0/4 (0.80 K.ms) I/C NO:1074 [One Envelope
Masonry Structure. Method
17 Construction of remaining work of| 1.60 30.000 15.000 PSDP Single Stage | 3.750 | 3.750 | 3.750 | 3.750
road to Dargah Peer Muhban and NO:1075 | One Envelope
village Chakro and Jamali mile 0/0- Method
/0 (1.60 Kums) I/C Masonry
Structure.
18 |Construction of remaining road from 0.80 6.000 3.195 PSDP Single Stage | 0.799 { 0.799 { 0.799 | 0.799
Larkana Khaipur road to village Hatri NO:1076 [One Envelope
Ghulam Shah mile 0/0-0/4 (0.80 Method
K.ms) I/C Masonry Structure.
19 |Construction of road from Bridge 1.20 11.000 5.737 PSDP Single Stage | 1.434 | 1.434 | 1.434 | 1.434
Dadu Canal to village Muhalla Sangi NQO:1077 | One Envelope
and Siyal Muhalla and via Masood Method
Chandio Street & Muzafar Chandio
village Mad Bahoo to Bakrani road
mite  0/0-0/6 (1.20 K.ms) I/C
Masonry Structure.
20 [Rehabilitation of road from Madhu 1.80 12.950 12.954 PSDP Single Stage | 3.239 } 3.239 | 3.239 | 3.239
(Mud Bahoo) Bridge to Larkana NO:1078 |One Envelope
Khairpur road mile 0/0-1/1 (1.80 Method
K.ms) 1/C Masonry Structure.
21 |Rehabilitation of road from Dargah 2.00 21.000 10.965 PSDP Single Stage | 2.741 | 2.741 | 2.741 | 2.741
Mashori Shareef road to village NO:1079 | One Envelope
Dhadhra Kalhora mile 0/0-1/2 (2.0 Method
K.ms) I/C Masonry Structure. |




S.No: Description of Procurement Quantity {Estimated unit Funds Source of Proposed Timing of Procurement Remarks
(where Cost (Where Allocated funds (ADPs] Procurement s WD, 3F0. a
applicable) m.uu__n.m.c_mv 2015-16 Non ADPS) method or: ot Qtr: Qtr:
(in miftion) (in million)

1 2 3 4 5 6 7 38 9 10 11 12

22 |Construction of road from Badeh 2.00 20.500 10.101 PSDP Single Stage | 2.525 | 2.525 | 2.525 | 2,525
Sehwani road Dhamrah Wah Bridge NO:1080 | One Envelope
to village Noorpur Gadhi via Sukhio Method
Gadhi mile 0/0-1/2 (2.00 K.ms) I/C
Masonry Structure.

23 |Construction of road from Mehrab 3.20 15.380 15.383 pPSDP Single Stage | 3.846 | 3.846 | 3.846 | 3.846
Kalhoro to Sanwal Kalhoro village NQ:1081 |One Envelope
mile  0/0-2/0 (3.20 Kms I/C Method
Masonry Structure.

24 {Construction of road from Channa 3.00 10.530 10.537 pPSDP Single Stage | 2.634 | 2.634 | 2.634 | 2.634
Bridge to Village Sher Muhammad NO:1082 [ One Envelope
Junejo mile 0/0-1/7 (3.0 K.ms) I/C Method
Masonry Structure.

25 |Rehabilitation of road Tatri to 2.80 10.560 10.559 PSDP Single Stage | 2.640 | 2.640 | 2.640 | 2.640
Veehar mile 0/0-1/6 (2.80 K.ms) (In NO:1083 |One Envelope
portions) I/C Masonry Structure. Method

26 |Construction of road larkana 0.40 3.700 1.200 pPSDP Single Stage | 0.300 | 0.300 | 0.300 | 0.300
Khairpur road to village Banho Jatoi NQO:1086 |One Envelope
mie 0/0-0/2 (040 Kms) [/C Method
Masonry Structure.

27 |Construction of road from Khan 0.35 5.000 5.000 PAK-MDGS | Single Stage | 1.250 | 1.250 | 1.250 | 1.250
Muhammad Sanghroo House to Bus nonggg_z Pev:| One Envelope
Stop via Zarrai Bank and Petrol W%MAMAW Method
Pump Dokri Mile 0/0-0/1+580".

28 [Construction of link road from 0.50 3.500 2.000 ADP No:91 | Single Stage | 0.500 { 0.500 } 0.500 | 0.500
Hussainabad to Purano Abad road @ One Envelope
mile 3/0 @ Mujawar to village Sher Method
Khan Jatoi via Bablani Jatoi mile 1/2
1/4+330" (0.50 K.ms) i/c Masonry
Structure.

29 IConsturction of link road from 0.40 2.600 2.800 ADP No:74 | Single Stage | 0.700 | 0.700 | 0.700 | 0.700
Mangria village to Purano Abad mile Cne Envelope
1/4-1/6 {(C.40 Kms) I/C Masonry Method
Structure.




S.No: Description of Procurement Quantity |Estimated unit Funds Source of Proposed Timing of Procurement Remarks
(where Cost (Where Allocated funds (ADPs}| Procurement e oW 3R0. 2
applicable) m.uu__nm.s_mv 2015-16 Non ADPS) method Qtr: Qr: Qtr: Qtr:
(in million) | (in million)
1 2 3 4 5 6 7 8 9 10 11 12
30 |Construction of link road from 0.10 1.100 4.000 ADP No:98 | Single Stage | 1.000 { 1.000 | 1.000 | 1.000
Mahota Dhamrah road Near Rice One Envelope
Canal Bridge to Village Islam Method
Chachar mile 0/7-0/7+350'".
31 {Improvement of Bridges/Culverts} Bridges/ 0.150 2.000 ADP No:94 | Single Stage j 0.500 | 0.500 ; 0.500 | 0.500
along various roads District Larkanof Culverts One Envelope
(Taluka Larkano/Bakrani/Dokri & Method
Ratodero),
A3
R

EXECUTIVE ENGINEER

N

LARKANO
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