OFFICE OF THE
EXECUTIVE ENGINEER, PROVINCIAL HIGHWAY DIVISION, MIRPURKHAS

Ph:  (0233-9290043)

No. TC/G-55/ 188 [/ of 2016
Mirpurkhas, dated:- 15/02/2016

NOTICE INVITING TENDERS:-

Sealed tenders are invited from the interested persons / suppliers/ contractors/ firms for
procurement / execution of the following works in the light of SPPRA rule 2010.

S.N Name of Works Estimated | Earnest | Tender Time
0 Cost Money Fees allowed
1 2 3 4 5 6
1 [M&R to Main Mirpurkha-Mirwah road at Belaro Shakh to 5.000 0.100 3000 1 Month
28 Mile Mori road Miie:- 0/0 - 1/0 (in Portion)

2 |M&R to Mirpurkha - Khan Patoyoon road 3.200 0.064 3000 1 Month
Mile:- 0/0 - 2/6 (in Portion)

3 |M&R to Mirpurkhas - Mirwah road to Bhugio farm road to 2.000 0.040 3000 1 Month
Sunji Mori village Ghulam Hussain Laghari.
Mile:- 0/0 - 0/3 (in Portion)

4 [M&R Mirpurkhas Sindhri road to Bisham Brohi via Shah 1.500 0.030 3000 1 Month
Bux Lashari Mile:- 0/0-3/4 (in portion)

5 |M&R to Mirpurkha-Sindhri road to Bugti Farm road. 1.500 0.030 3000 1 Month
Mile:- 3/0 -4/4 (in Portion)

6 |M&R Mirpurkhas - Umerkot from 78 Mile Mori to Jhullori 1.500 0.030 3000 1 Month
Mile:- 0/0-2/2 (In portion)

7 |M&R Mirpurkhas Tando Adam road to village Shareef 1.600 0.032 3000 1 Month
Wasan Mile:- 0/3-0/5 (In portion)

8 |M&R Mirpurkhas Mirwah road to Sunji Mori via Gul Hassan 1.500 0.030 3000 1 Month
Tehrani Mile:- 7/0-7/2 (In portion)

9 |M&R of road from Kathri Bugti Farm road to village Qaim 0.500 0.010 3000 1 Month
Khaskheli Mile:- 0/0-0/5 (In portion)

10 |M&R village Muhammad Hashim Bhurgri road to Kot 2.800 0.056 3000 1 Month
Ghulam Muhammad Mile:- 0/0-1/1

11 |M&R to Mirwah Digri road Mile:- 8/4-10/0 (In portion) 7.000 0.140 3000 1 Month

12 {M&R Kot Ghulam Muhammad Digri road 6.000 0.120 3000 1 Month
Mile:- 0/0-5/0 (in Portion)

13 |M&R Mirwah Kot Ghulam Muhammad road via Kot Mirus 6.000 0.120 3000 1 Month
Mile:- 0/0-7/0 (In portion)

14 |M&R Bridge Tando Jan Muhammad Dehi road Over 6.000 0.120 3000 1 Month
Naseer Canal @ 8.90 Kms.

15 |M&R Mirpurkhas - Khan road to village Eshwar Das road 1.300 0.026 3000 1 Month
Mile:- 0/0-0/7 (in portion)

16 |M&R Samaro Kunri Road.Mile 8/0-10/4 (In portions) 2,500 0.050 3000 1 Month

17 |M&R Umerkot-Samaro Road.Mile 0/0-2/0 (in portions) 2.500 0.050 3000 1 Month

18 [M&R Kunri Talhi via Nabisar.Mile 8/0-10/4 (}n portions) 2.000 0.040 3000 1 Month

19 |M&R Anupani Khessar via Bagal. Mile 0/0-5/0 1.000 0.020 3000 1 Month
(In portions)

20 [M& Soofi Dhoronaro Road.Mile 0/0-1/0 . (In portions) 1.500 0.030 3000 1 Month

21 |M&R Chhore Dhoronaro Road Mile 12/0-14/0. 2.500 0.050 3000 1 Month
(In portions)

22 IM&R Umerkot Chhore road Mile 5/0-6/6 (In portions) 1.500 0.030 3000 1 Month

23 |M&R from Thar Wah Bridge (Railway Track) to Turko 3.500 0.070 3000 1 Month
Mangrio road via village Haji Ghulam Muhammad Mangrio
Mile:- 0/0-2/0 (in portion)

24 |M&R of Office of the Executive Engineer Provincial 1.000 0.020 3000 1 Month
Highway Division Mirpurkhas.

25 |M&R of Office of the Assistant Engineer Provincial 0.500 0.010 3000 1 Month
Highway Sub-Division Umerkot.

26 |Construction of 2 Nos Culverts road from Bostan Nabisar 1.000 0.020 3000 1 Month
road to Jamal Lashari via Palio Khan Rind with Link Sawan
Khan Rind & Amir Suitan Chandio.
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All the contractor/ intented participant firms can purchase the separate set of tenders on payment of tender
1 fee for each work from the date of Publication of NIT in News papers/ SPPRA website upto. 04/03/2016 @
12:00 Noon. The same will be received back on 04/03/2016 upto 01:00 PM, will be opened on same day @
01:00 PM in presence of the contractors and committee.
2 Eligibility conditions for intending participants are as under .
i Registration with Pakistan Engineering Council in the relevant field of specialization of work and to
the extend of tender amount of each wok.

it Bio data of Enginners and technical staff working with the firm.

ili Documentary evidence of works executed / works in progress and certificate of satisfactory
completion of works by the employers.

iv List of works in progress indicating cost of each work and copy of letter of award of work.

v List of machinery and equipment available with documentary evidance of its ownership certificate of
Bank showing credit worthiness alonghwith Bank statement.

vi All the contractors / Firms having produced Pakistan Engineering Council Ceritificate for the current
year may be allowed to participate in the tenders after submitting Solvency Certificate and other
required documents as per PPRA rules.

3 Registration with income Tax department (NTN Certificates ) and copy N.1.C
4 Under Taking on affidavit that firm is not involved in any litigation or abandoned any work in the department.

5 The bidders should submit earnest money as shown against each work in shape of call deposit prepared from
the scheduled bank in favour of the under signed.

6 Affidavit to the effect that the Firm / contractor have not been black listed previously by any executing agency.

7 Affidavit with effect that all documents / particulars / information furnshed are true correct.

8 In case of Firm, list of partners / Partnership Deed, giving full particulars of Directors / proprieters or others
connected alongwith Power of Attorney. In case of being sole proprietors such undertaking on affidavit be
furnished.

9 in case of works costing below Rs. 4.00 ( M) the conditions @ S.No.2 will not be applicable.

10 Tenders will not be received after the schedule time.

TERMS AND CONDITION OF THE TENDERS

(i) No conditional tenders will be entertained.
(ii) No tenders without call deposit will be considered.
{iii) The proceeding Agency may reject all or any bids subject to relevant provision of SPP Rules 2010 /

Amendment of 2013
Contractor should be registered with Sindh Revenue Board in terms of Rule 46-1 (iii) of SPP Rule 2014
{iv)
(Amended 2014)
{v) If, the tenders are un-responded the same will be issued and opened in the presence of the under signed and

the committee on the foliowing dates & time.
(vi) in case any member of procurement committee happens to be out of head quarters the bids shall be

submitted and opened as per given schedule on the next working day.

S.No. Sale of Biank Tenders Opening of the Tenders
1 2 3

1 11-03-2016 @12:00 Noon 11-03-2016 @ 1:00 PM
/

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
MIRPURKHAS
Copy f.w.cs to the :-

1 Director Information Advertisement Public Relation Department Sindh Secretariat, Block No. 96 Karachi,
alongwith Seven (07) copies of the Advertisement for its publication in English, Urdu, and Sindhi News papers
on insertion only in three leading News paper

2 The Director (A&F) Govt: of Sindh, Sindh Public Procurement Regulatory Authority Block-8 Sindh Secretaries
4-A Court Road, Karachi for publicity on SPPRA Website / CD attached.

3 Chief Engineer, Highways Sindh, Hyderabad for favour of his kind information

4 Superintending Engineer, Provincial Highway Circle, Mirpurkhas, for favour of information
§ Copy forwarded to the Executive Engineer, Provincial Highway Division (all) under Provincial Highway Circle,
Mirpurkhas for information o

6 Copy forwarded to the Assistant Engineer, (all} under ,Provihé);al Highway E{vision, Mirpurkhas for

information o —
7 Copy to Notice Board / Drawing branch / H.C. branch / Account branch = >

EXECUTIVE ENGINEER
PRQVINCIAL HIGHWAY DIVISION




NO. TC./G-55/ 264 lof 2016
Mirpurkhas, Dated: 24.02.2016

CORRIGENDUM

Read: - This office N.I.T No. TC/G-55/188,
dated: 15.02.2016 .

The date of this office N.I.T No. quoted above has been extended and
now the tenders for the works will be issued upto 18.03.2016 @ 12:00 Noon and will
opened on same day i/e 18.03.2016 @ 1:00 PM, due to non hosting on SPPRA
website.

All the terms & conditions will be remain the same.

/

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
MIRPURKHAS

Copy Fwc’s to the:-

1. Director Information Advertisement Public Relation Department Sindh Secretariat,
Block No. 96 Karachi, alongwith Seven (07) copies of the Advertisement for its
publication in English, Urdu, and Sindhi News papers on insertion only in three leading
News paper

2. The Director (A&F) Govt: of Sindh, Sindh Public Procurement Regulatory Authority
Block-8 Sindh Secretaries 4-A Court Road, Karachi for publicity on SPPRA Website /
CD attached.

3. Chief Engineer, Highways Sindh, Hyderabad for favour of his kind information

4. Superintending Engineer, Provincial Highway Circle, Mirpurkhas, for favour of
information

5. Copy forwarded to the Executive Engineer, Provincial Highway Division (all) under
Provincial Highway Circle, Mirpurkhas for information

6. Copy forwarded to the Assistant Engineer, (all) under Provincial Highway Division,
Mirpurkhas for information

7. Copy to Notice Board / Drawing branch / H.C. branch / Account branch

- )
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EXECGUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION

MEPURKHAS
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NOTIFICATION OF PROCUREMENT COMMITTEE (Rule - 7)

NAME OF DEPARTMENT:- WORKS & SERVICES DEPARTMENT PROVINCIAL HIGHWAY DIVISION MIRPURKHAS

Sr.No Name and Designation of | Name and Designation of Member | Name and Designation of Remarks
' Member / Office Name / Office Name Chairman / Office Name

Notification Issued by Secretary Works & Services
Chairman Department Karachi No.E&A(W&S)3-9/91/2015,
Member Member (Syed Afaq Hyder Shah) |dated: 08/05/2015
(Mr. Saleem Majid Baloch) (Mr. Mohammad Anwar Solangi) Superintending Engineer Anou<.mzmn:m&. Permission of NIT granted by
Executive Engineer Provincial | Executive Engineer Public Health ’

. I . . . . . Provincial Highway Circle [Superintending Engineer Provincial Highway Circle,
Highway Division M k E D
ighway Division Mirpurkhas | Engineering Division Mirpurkhas Mirpurkhas Mirpurkhas letter No.PB/G-189/1667,

dated: 12.02.2016 (Copy attached)

-

T

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
MIRPURKHAS
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«\\/




Karachi, dated the & b\! May, 2015.

CNOTIFICATION

No. E&A(W&SB 9/91/2015: in pursuance of this Department's Notification of even No. dated 15t October

201? and with the approval- of competent authority, Procurement Committee in terms of Rule-7 of Sindh Public
Procurement Rules-2010, is hereby re-constituted for procurement of “Goods / Works” in the Office of Executive
Engineer, Provincial Highways Division, Mirpurkhas, excluding procurement involving foreign exchange with the

following composition:-

N Superintending Engineer, Chairman
o i : Provincial Highways Circle,
' - Mirpurkhas.

-y« Executive Engineer, Member
. Provincial Highways Division,
Mirpurkhas.

Iy *  Executive Engineer, ' ‘ Membem/
Public Health Engineering Division,
Mirpurkhas.

2 N Other functions and responsibilities of tﬁe Committee shall remain the same.
SYED MUMTAZ ALI SHAH
. SECRETARY TO GOVT. OF SINDH
No. E&A(W&S)3-9/91-2015 ' Karachi dated the 5/\%(May, 2015.
® . A copy is forwarded for information to-

The Accountant General, Sindh, »\a(duhl
The Secretary to Government of Sinch, Public Heaith :nomeermg Department Karachi.
The Managing Director, SPPRA, Karachi,
The Chief Engineer (Highways), Hyderabad.
The Superinterding Engineer, vaincial Buildings Circle, Mirpurkhas.
The Deputy Director, PHI&E Cell, W&SD.
The Chairman / Members of the Commitiee.
: PS 10 Secretary Works & Services Department.
r 9, PA to Additional Secretary {Tech), Works & Services Department.
' 10. P.Ato Deputy Secretary {(Adm), Works &Services Department.

00~ O U1 AW PO

11. Notification file. : ' @ \
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QFFICE OF THE SUPERINTENDING ENGINEER PROVINCIAL
HICHWAYS CIRCLE MIRPURKHAS

No: PB/G-189/ /847

Dated { ) / 02 /2016

To,

The Executive Engineer,
Provincial Highway Division,
Mirpurkhas.

Subject PERMISSION FOR ISSUANCE CF NOTICE INVITING TENDERS OF Mé&R
WORKS (15T QUARTER) ORDERS REGARDING THE:-

As proposed by your office letter No. TC/G-55/173, dated 12-02-2016,
necessary permission for floating the tenders in respect of M&R Works except at Sr No. 13,

is hereby granted by this office, subject to observance policy of Government and as per

SPPRA Rules.

(Syed Afaq r Shah)
Superintending Engineer
Provincial Highways Circle

Mirpurkhast

Copy forwarded with compliments to the Chief Engineer, Highways Hyderabad, for

favour of kind information.

Superintending Engineer
; Provincial Highways Circle
Mirpurkhas
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ANNUAL PROCUREMENT PLAN NON-DEVELOPMENT (M&R) (Rule - 11)
(WORKS GOODS & SERVICES) FINANCIAL YEAR 2015-16
NAME OF DEPARTMENT:- WORKS & SERVICES DEPARTMENT PROVINCIAL HIGHWAY DIVISION MIRPURKHAS Annexture - All
Allocated Funds
(1st Qtr.) and Method of | Anticipated / Anticipated / Anticipated /
MW m:mﬂﬂ ﬂwwﬂw Name of Work and breakup breakup for :MHM%mMm procureme| Actual Date of Actual Date of Actual Date of |Remarks
different nt Advertisement start completion
locations / site
1 SC-21019 M&R to Main Mirpurkha-Mirwah road at 5.000 Patch Work with Single
Non-Development |Belaro Shakh to 28 Mile Mori road Mile: Carpet stage
(M&R) Works  |0/0 - 1/0 (in Portion) Mie:- 0/0 - 1/0 single 4/3/2016 11/3/2016 10/4/2016
Envelope
2 --do-- M&R to Mirpurkha - Khan Patoyoon 3.200 Patch Work Earth --do--
road Mile:- 0/0 - 2/6 (in Portion) work on berms 4/3/2016 11/3/2016 10/4/2016
3 --do-- M&R to Mirpurkhas - Mirwah road to 2.000 Special Repair —do--
Bhugio farm road to Sunji Mori village Mile:- 0/0 - 0/6
Ghulam Hussain Laghari, 4/3/2016 11/3/2016 10/4/2016
Mile:- 0/0 - 0/3 (in Portion)
4 --do-- M&R Mirpurkhas Sindhri road to 1.500 Special Repair, --do--
Bisham Brohi via Shah Bux Lashari Mile:- 3/0-3/4 4/3/2016 11/3/2016 i0/4/2016
Mile:- 0/0-3/4 (in portion) Patch work Mile:-
5 --do-- M&R to Mirpurkha-Sindhri road to Bugti 1.500 Special Repair, --do--
Farm road.Mile:- 3/0 -4/4 Mile:- 1/0-2/0 4/3/2016 11/3/2016 10/4/2016
(in Portion)
6 —do-- M&R Mirpurkhas - Umerkot from 78 1.500 Re-surfacing with --do--
Mile Mori to Jhullori Mile:- 0/0-2/2 Patch & Earth 4/3/2016 11/3/2016 i0/a/2016
(In portion) Work Mile:-0/0-
7 --do-- M&R Mirpurkhas Tando Adam road to 1.600 Special Repair, --do--
village Shareef Wasan Mile:- 0/0-0/5 4/3/2016 11/3/2016 i0/4/2016
Mile:- 0/3-0/5 (In portion)
8 --do-- M&R Mirpurkhas Mirwah road to Sunji 1.500 Special Repair, --do--
Mori via Gul Hassan Tehrani Mile:- 7/0- Mile:- 0/0-0/4 4/3/2016 11/3/2016 i0/4/2016
7/2 (In portion)
9 --do-- M&R of road from Kathri Bugti Farm 0.500 Re-surfacing with --do--
road to village Qaim Khaskheli Mile:- Patch 4/3/2016 11/3/2016 10/4/2016
0/0-0/5 (In portion) Mile:-0/5-1/2
10 -do-- M&R village Muhammad Hashim 2.800 Special Repair, ~do--
Bhurgri road to Kot Ghulam Mile:- 0/0-1/1 4/3/2016 11/3/2016 10/4/2016
Muhammad Mile:- 0/0-1/1
11 ~-do-- M&R to Mirwah Digri road 7.000 Special Repair, --do--
Mile:- 8/4-10/0 (In portion) Mile:- 8/4-10/0, 4/3/2016 11/3/2016 10/4/2016
1 Nos Culverrt
12 --do-- M&R Kot Ghulam Muhammad Digri 6.000 Special Repair ~do--
road Mile:- 0/0-5/0 (in Portion) Mile 0/0-5/0. 4/3/2016 11/3/2016 10/4/2016
13 --do-- M&R Mirwah Kot Ghulam Muhammad 6.000 Special Repair --do--
road via Kot Mirus Mile 0/0-7/0, 4/3/2016 11/3/2016 10/4/2016
Mile:- 0/0-7/0 (In portion)

econt:2
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Allocated Funds
(1st Qtr.) and Method of { Anticipated / Anticipated / Anticipated /
Mh _uwsﬂﬂmmmmﬂm Name of Work and breakup breakup for :mm“mmhwmwm procureme| Actual Date of Actual Date of Actual Date of
0 u different nt Advertisement start completion
locations / site
14 ~-do-- M&R Bridge Tando Jan Muhammad 6.000 Bridge with --do--
Dehi road Over Naseer Canal approaches 4/3/2016 11/3/2016 10/4/2016
@ 8.90 Kms.
15 --do-- M&R Mirpurkhas - Khan road to village 1.300 Special Repair --do--
Eshwar Das road Mile 0/0-1/4, 4/3/2016 11/3/2016 10/4/2016
Mile:- 0/0-0/7 (in portion)
16 ~-do-- M&R Samaro Kunri Road. 2.500 Patch Work Earth -do--
Mile 8/0-10/4 (In portions) work Berms 4/3/2016 11/3/2016 10/4/2016
Culvert Mile:-8/0-
17 --do-- M&R Umerkot-Samaro Road. 2.500 Repairs Patch --do--
Mile 0/0-2/0 (In portions) work Culverts 4/3/2016 11/3/2016 10/4/2016
18 --do-- M&R Kunri Talhi via Nabisar. 2.000 Repairs Patch ~-do--
Mile 8/0-10/4 (In portions) work Culverts 4/3/2016 11/3/2016 10/4/2016
{Mile:-8/0-10/4)
19 --do-- M&R Anupani Khessar via Bagal. 1.000 Earth work, cut fill --do--
Mile 0/0-5/0 (In portions) (Mile:-0/0-5/0) a/3/2016 11/3/2016 10/4/2016
20 --do-- M& Soofi Dhoronaro Road. 1.500 Re-conditioning --do--
Mile 0/0-1/0 . (In portions) (Mile:-0/0-1/0) 4/3/2016 11/3/2016 10/4/2016
21 --do-- M&R Chhore Dhoronaro Road 2.500 Patch work, --do--
Mile 12/0-14/0. (in portions) Culvert (Mile:-12/0 4/3/2016 11/3/2016 10/4/2016
14/0)
22 --do-- M&R Umerkot Chhore road 1.500 Patch Work, Earth --do--
Mile 5/0-6/6 (In portions) work Berms, 4/3/2016 11/3/2016 10/4/2016
23 --do-- M&R from Thar Wah Bridge (Railway 3.500 Patch Work Earth —-do--
Track) to Turko Mangrio road via work
village Haji Ghulam Muhammad (Mile:-0/0-2/0) 4/3/2016 11/3/2016 10/4/2016
Mangrio Mile:- 0/0-2/0 (in portion)
24 --do-- M&R of Office of the Executive 1.000 Massonary -do--
Engineer Provincial Highway Division work, Colours, 4/3/2016 11/3/2016 10/4/2016
Mirpurkhas. C.Cwork.
25 --do-- M&R of Office of the Assistant 0.500 Massonary --do--
Engineer Provincial Highway Sub- work, Colours, 4/3/2016 11/3/2016 10/4/2016
Division Umerkot. C.C work,
26 --do-- Construction of N. Nos Culverts road 1.000 Massonary -~do--
from Bostan Nabisar road to Jamal work. C.C work
Lashari via Palio Khan Rind with Link c ’ ,ﬁ x. 4/3/2016 11/3/2016 i0/4/2016
Sawan Khan Rind & Amir Sultan ement wor .
Chandio. -

==

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION

MEERIRKHAS




COMPLETE SET OF BIDDING DOCUMENTS IN SOFT / HARD FARM INCLUDING
EVALUATION ELIGIBILITY CRITERIA AS PROVIDED IN RULE 46(1) AND SPECIFICATION OF ITEMS TO BE
PROCURE (RULE-21 (4).

NAME OF DEPARTMENT:- WORKS & SERVICES DEPARTMENT PROVINCIAL HIGHWAY DIVISION MIRPURKHAS

Sr.No

NIT No. & Date

Opening date
of NIT

No. of works
invited

No. of Bidding

Remarks
Documents

TC/G-55/188, dt: 15/02/2016

4/3/2016

26 Nos

26 Nos Hard & Soft copy (C.D Attached)

_ 4

o

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION

< BBEURKHAS
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NOTIFICATION OF COMPLAINT REDRESSAL COMMITTEE (RULE-31)

NAME OF DEPARTMENT:- WORKS & SERVICES DEPARTMENT PROVINCIAL

Headed by Head of PA or

Accountant District Accounts Officer / Independed
Odd No of | official one rank senior to the General Representative in case of the LGs or professional
Sr.No Members L N o )
persons head of the procurement representative in | provincial line departments at district | nominated by PA
comiittee case of PA level Head

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
<z PURKHAS

e
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