BILL OF QUANTITIES 
NAME OF WORK:- Drainage Scheme Madina Nagar village Abdullah Chawaro Jamshoro (Taluka 


Kotri) District Jamshoro.

 (A) 
Description and rate of item based on Composite schedule of Rates 
	Item No:
	Quantity 
	Description of Item to be executed at site 
	Rate
	Unit
	Amount

	01
	02
	03
	04
	05
	06

	
	
	GROUP ‘A’ CONSTT: OF  OPEN SURFACE DRAINS TYPE ‘A’ &

 TYPE ‘B’
	
	
	

	01
	10675.00 Cft
	Dismantling cement concrete plain (1:4:8)(G.S.INO;19(a)P/11)
	1663/75
	P%Cft
	177,605/-

	02
	5035.00 Cft
	Dismantling Cement concrete plain (1:2:4) (G.S.I.NO;19( c)P/11)
	3327/50
	P%Cft
	167,540/-

	03
	7455.00 Cft 
	Dismantling and removing road metalling

 (G.S.I.NO; 51,P/14)
	605/-
	P%Cft 
	45,103/-

	04
	68975.00 Cft 
	Excavation in foundation of building bridges and other structures
 including dabbling dressing refilling around structures with excavated 
earth watering and ramming lead upto 5’ft (in Soft soil) 

(G.S.I.NO;18,. P/4)
	3176/25
	P%0cft 
	245,163/-

	05
	11987.50 Cft
	Cement concrete plain i/c placing compacting finishing and 
curring complete (i/c screening and washing of stone aggregate 
without shuttering Ratio 1:4:8 (G.S.I.NO:5, ( c ) P/18)
	11288/75
	P%cft 
	1,353,239/-

	06
	
	Construction of standard open drains cunette block of cement 
concrete 1:2:4 in situe to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32” thick 
to the exposed face finished smooth curring etc: complete 

as per detailed drawing 

(P.H.S.I.NO;1,  P/58)
	
	
	

	
	11000.00 Rft
	Type ‘A’ 
	94/-
	P/Rft
	1,034,000/-

	
	4800.00 Rft
	Type ‘B’ 
	173/-
	P/Rft
	835,200/-

	
	1500.00 Rft
	Type ‘C’ 
	309/-
	P/Rft
	463,500/-

	07
	35925.00 cft
	Pacca brick work in foundation and plinth in cement sand mortar  
(Ratio 1:6) (G.S.INO;4 ( c) P/20) 


	11948/36
	P%cft
	4,292,448/-

	08
	58426.00 sft
	Cement plaster (1:4) ½” thick upto 11’ height (G.S.I.NO;11, P/52)


	2283/93
	P%sft 
	1,334,409/-


(Cont: on page No:02)
(Page No:02)
	Item No:
	Quantity 
	Description of Item to be executed at site 
	Rate
	Unit
	Amount

	01
	02
	03
	04
	05
	06

	09
	1608.63 cft
	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering currying rendering and finishing the exposed surface)(including screening and washing of shingle)(a)R.C. Work in roof slab, beams, columns, rafts, lintels and other structural members laid in situe or precast laid in position complete in all respect(i)Ratio 1:2:4)90 lbs cement 2 cft sand 4 cft shingle 1/8” to ¼” gauge.(G.S.I.NO;6(a)(i)P/17)
	337/-
	P/cft
	542,108/-

	10
	57.45 cwt
	Fabrication of mild steel reinforcement for cement concrete including 
cutting bending laying in position making joints and fastenings including cost of binding wire (also includes removal 
of rust from bars  (G.S.I.NO;7(ii)(a)P/20)
	5001/70
	P/Cwt 
	287,348/-

	
	
	
	
	Total 
	10,777,663/-

	
	
	GROUP ‘B’ C.C. BLOCK
	
	
	

	01
	24725.0 Cft 
	Barrow pit excavation undressed lead upto 100’ft(in ordinary soil) (G.S.I.NO;3(a)P/1)
	2117/50
	P%0cft
	52,355/-

	02
	93700.0 Cft 
	Earth work compaction Laying earth in 6” layers leveling dressing and watering for compaction 
Etc: complete (G.S.I.NO;13( b) P/3) 
	354/-
	P%0cft 
	33,170/-

	03
	24736.80 Cft 
	Cement concrete brick or stone ballast 1½” to 2” gauge Ratio 1:4:8) (G.S.I.NO;4(b)P/16)
	9416/28
	P%cft
	2,329,286/-

	04
	18740.0 Cft 
	Cement concrete plain including placing compacting finishing  and curring complete including screening and washing of stone aggregate without shuttering (Ratio 1:2:4) (G.S.I.NO;5(c)P/05)
	14429/25
	P%cft
	2,704,041/-

	05
	3590.50 Sft 
	Errection and removal of centering for R.C.C or plain cement  concrete works of deodar wood)2nd class)(for partal wood)

(Vertical) (G.S.I.NO;19,(b)  P/17)

	3127/41
	P%sft 
	112,290/-

	06
	24725.00 Cft 
	Extra for every 50’ ft additional or part there off (a) for earth work 
(soft ordinary hard and very hard)(G.S.I.NO:P, P/3)
	5039/-
	P%0cft 
	124,589/-

	
	
	 
	
	Total 
	5,355,731/-

	
	
	GROUP ‘C’ CONSTRUCTION OF 

PUMP HOUSE (10 X 12)
	
	
	

	01
	180.21 Cft 
	Excavation in foundation of building bridges and other structures
 including dabbling dressing refilling around structures with excavated 
earth watering and ramming lead upto 5’ft (in Soft soil) 

(G.S.I.NO;18,. P/4)
	3176/25
	P%0cft 
	572/-

	02
	93.83 Cft
	Cement concrete brick or stone ballast 1½” to 2” gauge Ratio 1:4:8) (G.S.I.NO;4(b)P/16)
	9416/28
	P%cft
	8,835/-


(Cont: on page No:03)
(Page No:03)

	Item No:
	Quantity 
	Description of Item to be executed at site 
	Rate
	Unit
	Amount

	01
	02
	03
	04
	05
	06

	03
	164.50 Cft 
	Cement concrete plain including placing compacting finishing  and curring complete including screening and washing of stone aggregate without shuttering (Ratio 1:3:6) (G.S.I.NO;5(c)P/05)
	12595/-
	P%cft
	20,719/-

	04
	329.0 Sft 
	Errection and removal of centering for R.C.C or plain cement  concrete works of deodar wood)2nd class)(for partal wood)(Vertical) (G.S.I.NO;19,(b)  P/17)

	3127/41
	P%sft 
	10,289/-

	05
	109.25 Cft 
	Filling watering and ramming earth under floor with new earth (Excavated from out side)Lead upto one chain and lift upto 5’ft

(GSINO;21, P/04)
	1512/50
	P%0cft 
	165/-

	06
	308.06 Cft 
	Pacca brick in ground floor   i/c sticking of joint Upto joint upto 20’ height in  (1:6) cement (G.S.I.5, P/20)
	12674/36
	P%cft
	39,045/-

	07
	104.42 Cft 
	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering currying rendering and finishing the exposed surface)(including screening and washing of shingle)(a)R.C. Work in roof slab, beams, columns, rafts, lintels and other structural members laid in situe or precast laid in position complete in all respect(i)Ratio 1:2:4)90 lbs cement 2 cft sand 4 cft shingle 1/8” to ¼” gauge.(G.S.I.NO;6(a)(i)P/17)
	337/-
	P/cft
	35,190/-

	08
	4.195 Cwt 
	Fabrication of mild steel reinforcement for cement concrete including 
cutting bending laying in position making joints and fastenings including cost of 
binding wire (also includes removal 
of rust from bars  (G.S.I.NO;7(ii)(a)P/20)
	5001/70
	P/Cwt 
	20,982/-

	09
	28.00 Sft 
	Making and fixing steel grated door with 1/16” thick sheeting
 i/c angle iron frame2”x2”x3/8” and ¾” square bars 4” center 
to center with locking arrangement (G.S.I.NO;24, P/92)


	726/72
	P/Sft 
	20,348/-

	10
	2.03 cwt 
	Small iron work such as gusset plate knees bend stirrups rings etc: i/cutting drilling reverting handling assembling and fixing but excluding position (size of window 3”x4”) (G.S.I.NO;1,  P/91)


	6420/61
	P/Cwt 
	10,005/-


(Cont: on page No:04)

(Page No:04)

	Item No:
	Quantity 
	Description of Item to be executed at site 
	Rate
	Unit
	Amount

	01
	02
	03
	04
	05
	06

	11
	24.00 Sft 
	Supplying and fixing in position iron / steel grill of ¾” x ¼” size flate iron of approved design i/c painting 3 coats  etc: complete (weight not to be less than 3.7 lbs/sq: feet of finished (G.S.I.NO:26, P/92)
	180/50
	P/sft 
	4,332/-

	12
	120.0 Sft 
	Providing & laying 3” thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels (G.S.I.NO;16( c ) P/43)
	4411/82
	P%sft 
	5,294/-

	13
	455.00 Sft 
	Cement plaster (1:4) ½” thick upto 11’ height (G.S.I.NO;11, P/52)
	2283/93
	P%sft 
	10,392/-

	14
	487.50 Sft 
	Cement pointing struck joint on wall (in cement mortar ) (1:3) (G.S.I.NO;19(ii) P/52)
	1213/58
	P%sft
	5,916/-

	15
	213.00 sft 
	White washing (2 coats) 

(G.S.I.NO;26, P/55)
	425/84
	P%sft 
	907/-

	16
	455.00 Sft 
	White washing (1 coat) 

(G.S.I.NO;27, P/55)
	416/63
	P%sft 
	1,896/-

	17
	487.50 Sft 
	Colour washing (2 coats) 

(G.S.I.NO;25,  P/55)
	859/90
	P%sft 
	4,192/-

	18
	104.00 Sft 
	PAINTING NEW SURFACE

Preparing surface and painting of doors and windows in any type (3coats)

 (G.S.I.NO;5,  P/77)
	1270/83
	P%Sft 
	2,201/-

	
	
	
	
	Total 
	201,280/-

	
	
	GROUP ‘D’ CONSTT:  OF R.C.C. COLLECTING TANK  25’ DIA
	
	
	

	01
	3532.50 Cft 
	Excavation of wet in dry upto 20’ft below ground level and Disposal in hard soil within one chain (G.S.I.NO;1(b)(i) P/85)
	2247/58
	P%0cft
	7,940/-

	02
	
	Wet sinking of wells for depth below spring level by means of divers i/c  all charges of shoring removing excavated material with one chain in 
(Hard soil) (GS.I.NO;3, P/87)
	
	
	

	
	2968.28 cft
	0-5’ Depth
	11763/80
	P%0cft
	34,918/-

	
	2968.28 cft
	5.1to 10’ Depth
	24200/-
	P%0cft
	71,832/-

	
	1187.31 Cft 
	10.1’ to 15’ Depth
	37230/77
	P%0cft
	44,204/-

	03
	6868.75 Cft 
	Bailling or pumping sub soil water during excavation concrete  cost in situe concrete or operation allowed during plugging (PHSI.NO;18, P/75)
	543/-
	P%cft
	37,297/-

	04
	972.81 Cft 
	Cement concrete brick or stone ballast 1½” to 2” guage (Ratio 1:4:8) (G.S.I.NO;4(b)P/17)
	9416/28
	P%cft 
	91,603/-

	05
	
	Cement concrete plain i/c placing compacting finishing and curring complete(i/c screening and washing of stone aggregate  without shuttering (G.S.I.NO;5(a)p/18)
	
	
	

	
	490.62 Cft
	Ratio 1:4:8
	11288/75
	P%cft
	55,385/-

	
	490.62 Cft 
	Ratio 1:3:6
	12595/-
	P%cft
	61,794/-

	
	490.62 Cft 
	Ratio 1:2:4     
                              (Cont: on Page No:05)
	14429/25
	P%cft
	70,793/-

	
	
	(Page No:05)
	
	
	

	Item No:
	Quantity 
	Description of Item to be executed at site 
	Rate
	Unit
	Amount

	01
	02
	03
	04
	05
	06

	06
	1667.26 cft
	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering currying rendering and finishing the exposed surface)(including screening and washing of shingle)(a)R.C. Work in roof slab, beams, columns, rafts, lintels and other structural members laid in situe or precast laid in position complete in all respect(i)Ratio 1:2:4)90 lbs cement 2 cft sand 4 cft shingle 1/8” to ¼” gauge.(G.S.I.NO;6(a)(i)P/17)
	543/-
	P%cft 
	561,867/-

	07
	63.07 cwt
	Fabrication of mild steel reinforcement for cement concrete including 
cutting bending laying in position making joints and fastenings including cost of 
binding wire (also includes removal 
of rust from bars  (G.S.I.NO;7(ii)(a)P/20)
	5001/70
	P/Cwt 
	315,457/-

	08
	326.76 Rft
	Providing Expanion construction joints in concrete work of 9’ wide Corrugated PVC water stopper i/c soldering cost of material and laboru 
(P.H.S.I.NO;07, P/43)
	86/-
	P/Rft
	28,101/-

	09
	1413.90 Sft
	Cement plaster (1:4) ½” thick upto 12’ height (G.S.I.NO;11(b)P/52)
	2283/93
	P%sft
	32,292/-

	10
	18.00 Rft
	P/F in position in C.C. foundation (1:3:6) M.S. angle iron 2”x2”x1/4” 1” 
a part with M.S. bar ¾” dia space 1’ apart i/c painting three coats with anticorrosive steel paint etc; complete 

(P.H.S.I.NO;3,  P/55)
	799/-
	P/Rft
	14,382/-

	11
	290.50 Lbs 
	Dampo padlo (G.S.I.M.NO;46,  P/3)
	56/81
	P/Lbs 
	16,503/-

	
	
	
	
	Total 
	1,444,368/-

	
	
	GROUP ‘E’ CONSTT: OF SCREENING CHAMBER  (SIZE 8’ x 5’)
	
	
	

	01
	264.0 Cft 
	Excavation for tanks and reservoirs in soft soil i/c trimming and dressing sides to true alignment / design sections  / profiles and shape leveling of beds of trenches in 6” layers for construction of banks and dressing and disposal of surplus excavated earth within one chain as directed by Engineer incharge i/c providing fence guards lights flags where ever required lift upto 5’feet (1.52 m) and lead upto one chain (30.5 mm)

 (P.H.S.I.NO;1, P/67)
	3000/-
	P%0cft 
	792/-


(Cont: on page No: 06)

(Page No:06)

	Item No:
	Quantity 
	Description of Item to be executed at site 
	Rate
	Unit
	Amount

	01
	02
	03
	04
	05
	06

	02
	374.00 Cft 
	Excavation for tanks and reservoirs in wet soil i/c trimming and dressing sides to true alignment design section / profiles and shape
leveling of beds of trenches to correct level and grade i/c laying of earth in 6” layers for construction of banks and dressing and disposal  of surplus excavated earth within one chain as directed by Engineer incharge providing fence gauges lights, flags where ever required lift upto 5’feet (1.52m) and lead upto one chain (30.5 m) 

(P.H.S.I.NO;14, P/74) 
	4800/-
	P%0cft 
	1,795/-

	03
	198.0 Cft 
	Add: for additional lift of every there fut or part there of 
(P.H.S.I.NO;16,  P/74) 
	550/-
	P%0cft 
	109/-

	04
	44.00 Cft 
	Cement concrete brick or stone ballast 1½’ to 2” guage 
(Ratio 1:4;8) 

G.S.I.NO;4, (b) P/17) 
	9416/28
	P%cft
	4,143/-

	05
	30.00 Cft 
	Cement concrete plain i/c placing compacting finishing and curring complete(i/c screening and washing of stone aggregate  without shuttering

(Ratio 1:2:4)  (G.S.I.NO;5(a)p/18) 
	14429/25
	P%cft 
	4,329/-

	06
	219.0 cft
	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering currying rendering and finishing the exposed surface)(including screening and washing of shingle)(a)R.C. Work in roof slab, beams, columns, rafts, lintels and other structural members laid in situe or precast laid in position complete in all respect(i)Ratio 1:2:4)90 lbs cement 2 cft sand 4 cft shingle 1/8” to ¼” gauge.(G.S.I.NO;6(a)(i)P/17)
	337/-
	P/cft
	73,803/-

	07
	8.79 Cwt 
	Fabrication of mild steel reinforcement for cement concrete including 
cutting bending laying in position making joints and fastenings including cost of 
binding wire (also includes removal 
of rust from bars  (G.S.I.NO;7(ii)(a)P/20)
	5001/70
	P/Cwt 
	43,965/-

	08
	60.0 Rft 
	Providing “Construction joint” in concrete work of 9” wide corrugated PVC water stop (with bulb) i/c soldering cost of material and labour 
etc: complete

 (P.H.S.I.NO;B, 2, P/56)
	86/-
	P/Rft 
	5,160/-

	09
	400.0 Cft 
	Bailing or pumping sub soil water during excavation concrete cost in situe concrete or operation allowed during plugging (PHSI.NO;18, P/75)
	543/-
	P%cft 
	2,172/-


(Cont: on page NO:07)
(page No:07)
	Item No:
	Quantity
	Description of Item to be executed at site
	Rate
	Unit
	Amount

	01
	02
	03
	04
	05
	06

	10
	2.34 Cwt 
	Fabrication of heavy steel work with nagles, tees, flat iron round iron   
 & sheet iron for making trusses, girders, tanks etc: i/c cutting drilling reverting handling assembling and fixing but excluding erection in position (G.S.I.NO;2,  P/91)
	4928/49
	P/Cwt
	11,533/-

	11
	2.34 Sft 
	Errection and fitting in position of iron trusses staging of water tank etc: (G.S.I.NO;3,  P/91)
	271/04
	P/Cwt 
	634/-

	12
	18.05 Cft 
	Pacca brick work in foundation and plinth in cement sand mortor (1:4)

 (G.S.I NO;4(I) ( c ) P/20) 
	11948/36
	P%cft 
	2,157/-

	13
	260.65 Sft 
	Cement plaster (1:3) upto 20’ft height ¾” thick (G.S.I.NO;10, P/58)
	2283/93
	P%sft 
	5,953/-

	14
	6.65 Kgs: 
	Supplying of Dampo

 (S.O.M.I.NO;46, P/70)
	56/82
	P/Kg: 
	378/-

	15
	192.00 cft
	Excavation for pipe lines into trenches and 

pits in Soft  soil  i/c trimming and dressing 

sides to true alignment and shape  leveling 

of beds of trenches to correct level and 

grade 
cutting joint holes and disposal of 

surplus earth within a one chain as 

directed by Engineer incharge providing 

fence guards  lights flags and temporary 

crossing for non vehicular traffic 
 where 

ever required lift upto 5’ft(1.52m) and lead

upto one chain (30.5mm)

(P.H.S.I.NO; 1, P/60)
	3600/-
	P%0cft
	691/-

	16
	64.00 cft
	Excavation for pipe lines into trenches and

pits in wet   soil  i/c trimming and dressing 

sides to true alignment and shape  leveling 

of beds of trenches to correct level and 

Grade cutting joint holes and disposal of 

surplus earth within a one 
chain as 

directed by Engineer incharge providing 

fence guards  lights flags and temporary 

crossing for non vehicular traffic

 where ever required lift upto 5’ft(1.52m) 

and lead  upto one chain (30.5mm)

(P.H.S.I.NO; 14 P/66) 
	5400/-
	P%0cft 
	346/-

	17
	
	Providing R.C.C. Pipe of A.S.T.M C-76-62 T/C -76-70 class II wall “B” and fixing in trenches i/c cutting fitting and jointing with rubber
 rings i/c testing with water to specified pressure (P.H.S.I.NO;1,  P/17).
	
	
	

	
	16.00 Rft 
	12” dia 
	412/-
	P/Rft
	6,592/-

	18
	230.40 Cft
	Refilling the excavated stuff in trenches 6” thick layers i/c watering ramming to full compaction etc: complete 

(P.H.S.I.NO;24, P/53)
	2760/-
	P%0cft
	635/-

	
	
	
	
	Total 
	165,187/-


(Cont: on page 08)
(Page No;08)

	Item No:
	Quantity 
	Description of Item to be executed at site 
	Rate
	Unit
	Amount

	01
	02
	03
	04
	05
	06

	
	
	GROUP ‘F’ P/I ELECTRIC PUMPING MACHINERY 20 BHP I/C P/I 30 BHP DIESEL ENGINE
	
	
	

	01
	1 Set 
	Supplying & installing in position /c transportation to site of work at Old Madina Nagar village Abdullah Chawaro electric pumping set consisting of A.C. Electric motor 
20 BHP 3 Phase 50 cycles 400/420 volts of 960  RPM Siemens made(Type 180 L ) coupled with Non-clogging pump Type 80-400 size 3” x 4” mounted on common steel frame or base plate capable of discharge 450 gallons per minute against a head of 70’ft i/c installing of pumping set on cement concrete foundation ratio 1:2;4 and C.C. (1:4:8)  with ballast with M.S. nuts and bolts of 5/8” dia to be embedded in C.C. Foundation i/c providing automatic star delta starter (type Taiwan made) i/c providing and fixing on prepared board iron (clad_ triple pole and neutral switch fuse with rewire able type fuse link carrier 500 volts meter 0-500 volts and Amps meter 0.50 Amps: installed on metaled board i/c providing and fixing metaled board to accommodate main or sub main control switch recessed in the wall size 3’x½” i/c providing phase indication, bulbs with holder and providing internal electric wiring for main with (3-19/0.044) PVC insulated wire 660 volts grade in 30 mm (1-1/4”)PVC conduit on surface as required i/c providing and fixing earthing set with2’x2’x1/4’ copper plate buried in ground at a depth of 12” or less if water comes 
out from the ground level with salt and charcoal etc: i/c making the pit 12” deep 
by excavation of all type of soil earth plate to be connected with No:8 S.W.G
bar copper wire run in ½” G.I. Pipe straight from the earth plate.
	1085750/-
	P/Set 
	1,085,750/-

	02
	1 Set 
	Providing & Installing in position i/c transportation to site of work at Old Madina Nagar Diesel Engine Pumping set 2200 RPM  coupled with
 non-clogging pump type KWP-150/315 size 6”x6” mounted on common steel frame or base plate capable of discharge 450 gallons per minute against a head of70 ft i/c making cement concrete foundation ratio 1:2:4 and C.C. (1:4:8) with ballast with M.S. nuts and bolts of 5/8” dia to be embedded in C.C. foundation i/c testing of pumping set against the required head of 72 hours etc; complete.
	776370/-
	P/Set 
	776,370/-


(Cont: on page No:09)

(Page No:09)
	Item No:
	Quantity 
	Description of Item to be executed at site 
	Rate
	Unit
	Amount

	01
	02
	03
	04
	05
	06

	03
	
	M.S. Pip made out of M.S. Sheet of 3/16” thick cutting folding proper 
curvature and shape i/c welding etc; complete (R.A. Based on Schedule )
	
	
	

	
	22.0 Rft 
	4” dia 
	506/60
	P/Rft 
	11,145/-

	‘03
	
	M.I with welding M.S. Flanged made out of M.S. Sheet 3/8” thick i/c 
cutting drilling holes etc: complete (R.A. Based on schedule ) 
	
	
	

	
	6 Nos: 
	4” dia 
	596/75
	Each
	3,581/-

	04
	
	M.S. Pipe made out ofM.S. Sheet 3/16” thick i/cutting folding to proper curvature and shape i/c etc: complete (R.A. Based schedule) 
	
	
	

	
	36.00 Rft 
	4” dia 
	506/60
	P/Rft
	18,288/-

	05
	
	M.I with welding M.S. flanged 6’ dia made out of M.S  sheet 3/8” thick i/c  cutting drilling holes etc; complete 

(R.A. Based schedule) 
	
	
	

	
	8 Nos: 
	4” dia 
	596/75
	P/Rft
	4,774/-

	06
	
	C.I.Sluice valve heavy pattern (Test pressure 21.0kg/sq:cm or 300lb /sq:inch) (Imported).(P.H.S.I.(M) NO:2, P/9)
	
	
	

	
	2 Nos: 
	4” dia 
	5460/-
	Each 
	10,920/-

	07
	
	C.I. Reflex valve heavy pattern test pressure 300lbs/sq: inch in pointed 

(P.H.S(M) -6, P/10)
	
	
	

	
	2 Nos: 
	4” dia 
	1706/25
	Each 
	3,413/-

	08
	
	C.I. Foot valve heavy pattern with cone type gate (P.H.S.(M)I-4,  P/10)
	
	
	

	
	2 Nos: 
	4” dia 
	893/75
	Each 
	1,788/-

	09
	0.48  kg: 
	C.I. Tee with one end flanged and spigot at the order end for all 
Size

 (P.H.S.I.NO;M ,    P/11)
	6096/-
	P/Kg:
	2,926/-

	10
	0.93 Cwt 
	C.I.Bend/tees with flanges and with holes i/c turning and facing of flanged for all size (P.H.S.(M)I-8, P/11)
	6096/-
	P/Cwt 
	5,669/-

	11
	0.30 Cwt 
	C.I. Tail piece one end flanged and spigot at the other ends for all size

(S.M.I.NO;5, P/11)
	6096/-
	P/Cwt 
	1,829/-

	12
	
	Jointing C.I/M.S flanged pipes and specials flanged and  inside a trenches i/c supplying rubber packing of the required

thickness nuts bolts with washers etc and other tools required for jointing and testing the joints to the specified pressure etc: 

complete.(P.H.S.I.NO;1, P/35)
	
	
	

	
	46 Joints 
	4” dia 
	513/-
	P/Joint
	23,598/-

	
	
	
	
	Total 
	1,950,001/-


(Cont: on page No:10)
(Page No:10)

	Item No:
	Quantity 
	Description of Item to be executed at site 
	Rate
	Unit
	Amount

	01
	02
	03
	04
	05
	06

	
	
	GROUP ‘G’ CONSTT: OF COMPOUND WALL
	
	
	

	01
	2055.00 cft
	Excavation in foundation of building bridges and other structures including dabbling dressing refilling around structures with excavated 
earth watering and ramming lead upto 5’ft (in Soft soil) 

(G.S.I.NO;18,. P/4)
	3176/25
	P%0cft 
	6,527/-

	02
	343.00 cft
	Cement concrete brick or stone ballast 1½” to 2” gauge Ratio 1:4:8) (G.S.I.NO;4(b)P/16)
	9416/28
	P%cft
	32,298/-

	03
	2672.00 sft
	Errection and removal of centering for R.C.C or plain cement  concrete works of deodar wood)2nd class)(for partal wood)

(Vertical) (G.S.I.NO;19,(b)  P/17)

	3127/41
	P%sft 
	83,564/-

	04
	1336.00 cft
	Cement concrete plain including placing compacting finishing  and curring complete including screening and washing of stone aggregate without shuttering (Ratio 1:3:6) (G.S.I.NO;5(c)P/05)
	12595/- 
	P%cft
	168,269/-

	05
	623.28 cft
	Pacca brick work in foundation and plinth in cement sand mortar  
(Ratio 1:6) (G.S.INO;4 ( c) P/20) 
	11948/36
	P%cft
	74,472/-

	06
	62.75 cft
	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering currying rendering and finishing the exposed surface)(including screening and washing of shingle)(a)R.C. Work in roof slab, beams, columns, rafts, lintels and other structural members laid in situe or precast laid in position complete in all respect(i)Ratio 1:2:4)90 lbs cement 2 cft sand 4 cft shingle 1/8” to ¼” gauge.(G.S.I.NO;6(a)(i)P/17)
	337/-
	P/cft
	21,147/-

	07
	2.52 cwt
	Fabrication of mild steel reinforcement for cement concrete including 
cutting bending laying in position making joints and fastenings including cost of 
binding wire (also includes removal 
of rust from bars  (G.S.I.NO;7(ii)(a)P/20)
	5001/70
	P/Cwt 
	12,604/-

	08
	3330.0 sft
	Cement plaster (1:6) upto 12’ft height thick ¾”  thick (G.S.I.NO;11( b) P/51)
	2206/60
	P%sft 
	73,480/-

	
	
	3/8” thick
	
	P%sft 
	

	09
	72.00 Sft
	Making and fixing steel grated door with 1/16” thick sheeting 
 i/c angle iron frame2”x2”x3/8” and ¾” square bars 4” center to center with locking arrangement G.S.I.NO;28, P/97)
	726/72
	P/Sft
	52,324/-


(Cont: on page No;11)
(Page No:11)

	Item No:
	Quantity 
	Description of Item to be executed at site 
	Rate
	Unit
	Amount

	01
	02
	03
	04
	05
	06

	10
	3330.0 Sft 
	Primary coat of chalk distemper (G.S.I.NO;23, P/59)
	442/75
	P%sft
	14,744/-

	11
	3330.0 Sft 
	Distempering two coats

 (G.S.I.NO;24, P/59)
	1043/90
	P%sft 
	34,762/-

	12
	144.0 Sft 
	Painting new surface

Preparing doors and windows surface and painting of any Type i/c angle three coats (G.S.I.NO;5 ( c) P/76)
	2116/41
	P%sft 
	3,048/-

	
	
	
	
	Total 
	650,416/-

	
	
	GROUP ‘H’ P/L/J AND TESTING 

PVC PIPE  RISING MAIN
	
	
	

	01
	1875.0 Cft 
	Dismantling and removing road metalling

 (G.S.I.NO; 51,P/14)
	605/-
	P%Cft 
	11,344/-

	02
	630.0 Cft 
	Dismantling cement concrete plain (1:4:8)(G.S.INO;19(a)P/11)
	1663/75
	P%Cft
	10,482/-

	03
	20000.0 Cft 
	Excavation for pipe lines into trenches and 

pits in Soft soil  i/c trimming and dressing 

sides to true alignment and shape\

leveling of beds of trenches to correct level

and grade cutting joint holes and disposal 

of surplus earth within 
a one chain as 

directed by Engineer in charge providing 

fence guards lights flags and temporary 

crossing for non vehicular  traffic where ever required lift upto 5’ft(1.52m) and  lead upto one chain (30.5mm)


(P.H.S.I.NO; 6, P/46)
	3600/-
	P%0cft
	72,000/-

	04
	5000.0 Cft 
	Excavation for pipe lines into trenches and 

pits in hard rock  i/c trimming and dressing 

sides to true alignment and shape 
 

leveling of beds of trenches to correct level 

and grade \cutting joint holes and disposal 

of surplus earth within a one chain as 

directed by Engineer incharge providing 

fence guards  lights flags and temporary 

crossing for non vehicular Traffic where 

ever required lift upto 5’ft(1.52m) and lead

 upto one chain(30.5mm)

(P.H.S.I.NO; 4, P/46)
	24150/-
	P%0cft 
	120,750/-

	05
	10000.0 Cft 
	Excavation for pipe lines into trenches and 

pits in soft rock   i/c trimming and dressing 

sides to true alignment and shape  leveling 

of beds of trenches to correct level and 

grade 
cutting joint holes and disposal of 

surplus earth within a one chain as 

directed by Engineer incharge providing 

fence guards  lights flags and temporary 

crossing for non vehicular traffic 
 where 

ever required lift upto 5’ft(1.52m) and lead

 upto one chain (30.5mm)

(P.H.S.I.NO; 4, P/46)
	10770/-
	P%0cft 
	107,700/-


(Cont: on page No:12)
(Page No:12)

	Item No:
	Quantity 
	Description of Item to be executed at site 
	Rate
	Unit
	Amount

	01
	02
	03
	04
	05
	06

	06
	
	Providing PVC pipe of class ‘B’  (equivalent make)fixing in trenches  i/c cutting and jointing with “Z” joints with one rubber rings i/c  testing  with water to head of 61 meter or 200’ft. (P.H.S.I.NO;1,P/21)
	
	
	

	
	4000.0 Rft
	8” dia 
	402/-
	P/Rft 
	1,608,000/-

	07
	
	P.V.C ‘Z’ Joints fitting 

(P.H.S(M) I-16, P/28)
	
	
	

	
	16 Nos:
	P.V.C. Bend 8” dia 22½”,450 900
	3038/-
	Each
	48,608/-

	
	1 No: 
	TEE EQUAL 8”x8”x8”
	2925/-
	Each 
	2,925/-

	08
	
	P.V.C Socket  (P.H.S(M)I-16,P/28)
	
	
	

	
	08 Nos: 
	8” dia 
	2925/-
	Each 
	23,400/-

	09
	
	C.I. Jibault joint (P.H.S.I(M)-14, P/103) 
	
	Each 
	

	
	5 Nos:
	8” dia 
	1381/25
	Each
	6,906/-

	
	4 Nos: 
	Short Piece (S.M.I.NO;   P.NO:     )
	1056/25
	Each
	4,225/-

	10
	
	Making joints C.I.  specials fitting (i/c laying of required diameter and testing the joint alongwith the asbestos cement pressure pipe line to the specified pressure and making good to all leaky joints etc: complete.
(P.H.S.I.NO:1, P/56)
	
	
	

	
	16 Nos; 
	8” dia 
	110/-
	Each 
	1,760/-

	11
	
	Manufacturing and fixing jointing  M.S. Pipe with welding 
manufacturing supplying and fixing  M.S. Pipe made out of M.S. Sheet confirming to  (P.H.S.I.NO;1,  P/31)
	
	
	

	
	20.0 Rft 
	8” dia (6.4 MM) 
	980/20
	P/Rft 
	19,604/-

	12
	
	Jointing C.I/M.S flanged pipes and specials flanged and inside  a trenches i/c supplying rubber packing of the required thickness nuts bolts with washers etc and other tools required for jointing and testing the joints to the specified pressure
 etc: complete. (P.H.S.I.NO;1, P/35)
	
	
	

	
	02 Joints 
	8” dia 
	938/-
	P/Joint 
	1,876/-

	13
	31500.0 Cft 
	Refilling the excavated stuff in trenches 6” thick layers i/c watering 
 ramming to full compaction etc: complete

 (P.H.S.I.NO;24, P/53)
	2760/-
	P%0cft
	86,940/-

	
	
	
	
	Total 
	2,126,520/-


(Cont: on page No; 13)

(Page No:13)

A B S T R A C T

	Group
	Schedule Item
	Non Schedule Item
	Total

	‘A’ Constt: of Open surface drains Type ‘A’ & Type ‘B’
	10,777,663/-
	------
	10,777,663/-

	‘B’       C.C. Block
	5,355,731/-
	------
	5,355,731/-

	‘C’   Constt: of Pump House(10’x12)
	201,280/-
	------
	201,280/-

	‘D’  Constt: of R.C.C Collecting tank

25” dia
	1,444,368/-
	------
	1,444,368/-

	‘E’  Constt: of Screening chamber

Size 8’ x5
	165,187/-
	------
	165,187/-

	‘F’  P/I/ Pumping Machinery 20 BHP
	50,143/-
	1,889,858/-
	1,950,001/-

	‘G’  Constt: of Compound Wall
	650,416/-
	------
	650,416/-

	‘H’  P/L/J & Testing PVC Pipe

R/Main
	2,126,520/-
	------
	2,126,520/-

	Total
	20,771,308/-
	1,889,858/-
	22,661,166/-


Amount Total (a) + (b) Rs:___________________

________% above / below on the rates of CSR, Amount to be added / deducted on the basis 
Total (b) of premium quoted ______________

Total (A) = a + b in works & Figures______________________________________________

Contractor 





 
EXECUTIVE ENGINEER








PUBLIC HEALTH ENGG: DIVISION










JAMSHORO
