OFFICE OF THE EXECUTIVE ENGINEER NARA CANAL DIVISION KHAIRPUR @ SUKKUR
No.BC/G-55/NCD/ %'t of 2016 Sukkur dated: £ /03 /2016

INVITATION OF BIDS

The Executive Engineer Nara Canal Division Khairpur at Sukkur invites sealed bids
from interested persons Contractors/Firms for the work as given below.

hstnmatcd arncst Tender Perlod for
Cost Monc Com pletion

LIST OF WORK ATTACHLED

Name of work

Bidder may obtain information by acquiring the Bidding documents {(BD) from the office of the
Executive Engineer Nara Canal Division Khiuvpus at Sukkur from 10/03/2016 to 24/03/2016.

A complete sel of bidding documents may be purchased by an interested eligible bidder on
submission of written application to the oflice of the undersigned and upon payment of non-refundable
fee each work as shown above.

All bids must be accompanicd by a bid security in the amount of 2% of bid price of each work in
the form of deposit at call frony any Scheduled Buaik in Pakistan and must be delivered to the undersigned
at or before 2:30 P.M on 25/03/2C16. Bi:ds wiil be opencd at 3:30 P.M on same day in the presence of
bidder’s representatives who choose to attend at the same address.

The procurement consists of single <t e ningle envelope procedure.

The interested persons / firms / Centractors are required to also submit the following documents
with the application.

1. Registration of Sindh Revenue Board & other relevant Tax authorities.
Partnership deed / Power of Atlorneyy

List of Completed Desilting work

2

3

4. Turn-over of at least last three years

5. Average annual turnover of amount ¢« i alent to PKR 5.0 million during the last (3) years
6

The under taking/Affidavit on s:anp paper by firmi/contractor to the effect that neither
firms/contractor have ever been nmk listed / defaulted nor involved in legislation with any

Government Department.
»ﬁ«.%m?éﬁéu_
E

NARA CANAL DIVISION
7. KHAIRPUR @ SUKKUR

Copy f.w.cs to:-

The Managing Director Sindh Pubiic ¢rocurement Regulatory Authority Barrack No. 08, Sindh
Secretariat No.4-A, Court Road Karachi for placement the same on authority website.

The Managing Director Sindh Irrigation & Drainage Authority Hyderabad for favour of kind
information with request to up load the same on wel site of SIDA.

The Director Nara Canal Arca Water Board (SIDA) Mirpurkhas for favour of kind information.

The Assistant Executive Engineer (All) of Nara Canal Division for information and wide publicity.
Copy for Notice Board.

Yo vV

Email Address:-nara.canal.division.su: bust enail.com




LIST OF WORKS.

S# Name of Vork Estimated | Earnest | Tender | Period for
; e Cost Money Fee Completion
Silt Clearance of Government Mumtaz Lift Channel
1 from RD 0 to 11 of Upper Nara Canal. 195790 4000 1000 15 Days
Silt Clearance of Government Tajjal Li't Charnol from} .,
I 275149 1 15D
2 |RD 0 to 17 of Upper Nara Canal, 1014 6000 000 5 Days
Silt Clearance of Goverunen! Faiz Lift Channel from'
281257 6 1 15D
3 RD 0 to 16 of Upper Nar:: Cai. | | 25 oco 000 5 Days
Silt Clearance from tho bed of Government Ll
4 |Channel 104 R/Side at 10 C 10 20 along Upper Nara| 571914 12000 1000 15 Days
Canal.
Silt Clearance from {h2 bod of Government Liﬂ!
5 [Channel 104 L/Side at RD G fo 20 aiong Upper Naral 439854 9000 1000 15 Days
Canal.
Silt Clearance from the bod of Government Lift]
6 |Channel 116 L/Side at i<iJ 0 »» 25 along Upper Nara! 376540 8000 1000 15 Days
Canal.
Silt Clearance from ti;o bLod of soverninent Lt
7 {Channel 136 L/Side at RD 0 lo 22 along Upper Naral 541566 11000 1000 15 Days
Canal. i
I
Silt Clearance from the bed of Gendhahu Mincr at RD|
: 387 1 15D
8 226 L/Side from RD 0 to 17 civng Uppzr Nara Canel. 2 05 5000 000 5 Days
|
Silt Clearance from the kod of Chunciko Mincr at RD!
9 1238 RiSide from RD 0 1o 4 i ng Upror Nera Cane. 20149 3000 1000 15 Days
L ot Saido I o
10 Silt Clearance from the bed of Saido Minor at RD 250! 120727 3000 1000 15 Days

L/Side from RD 0 to 12 ainng Uopor ivara Canal. |

D
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DEPARTMENT NAME: IRRIGATION (NARA CANAL DIVISION KHAIRPUR @ SUKKUR)
GOVERNMENT OF SINDH
ANNUAL PROCUREMENT PLAN 2015-2016
(WORKS, GOODS & SERVICES)

Estimated .
Timing of Procurements
Quantity Unit Cost source of Proposed
S.# Description of Procurement (Where (Where Funds Funds Procurement Remarks
' P curemen licable) i mU_ allocated }(ADPs Non Method ist | 2nd | 3rd | 4th
applicable) | applicable] ADPs) arr fatr | Qe | Qe
Miltion
Silt Clearance of Government Mumitaz Lift Channel from RD 0.018 Single Stage o
" oto 11 of Upper Nara Canal. 0.117 Per RD 0195 | Non ADP o Envelope|] ~ | 100%| -
Silt Clearance of Government Tajjal Lift Channel from RD 0 0.016
2 |0 17 of Upper Nara Canal. 0.165 Per RD 0276 do do || S
Silt Clearance of Government Faiz Lift Channel from RD 0 0.018
.......... d —-
3 to 16 of Upper Nara Canal. 0.169 Per RD 0.281 do do ©
Silt Clearance from the bed om Oo<m33m3 Lift Channel 104 0.029
..... e | d R
4 R/Side at RD 0 to 20 along Upper Nara Canal. 0.343 Per RD 0572 do do °
Siit Clearance fiuni Uie bed of Government Lift Channei 104 0.022
> lU/Side at RD 0 to 20 along Upper Nara Canal. 0.264 Per RD C.440 do do e do | -
Sitt Clearance from the bed of Government Lift Channel 116 s 0.015 .
- : d el e | do | eeeen
6 L/Side at RD 0 to 25 along Cnumq Nara Canal. 0.226 Per RD 0.376 do ° ©
Silt Clearance from thé béd of Government Lift O:m::m_ 1361 0.025 SN v o
7 542 do | do - -~ do | -
" |USide at RD 0 to 22 along Upper Nara Canai. 8.325 PerRD 0.542 do do e S
Silt Clearance from the bed of Gendhahu Minor at RD 226 -0.014
. ' - e d o
8 L/Side from RD 0 to 17 w_osm Upper Nara Canal. 0.143 Per RD 0.238 do ° a0
Silt Clearance from the bed of Chundiko Minor at RD 238 0.009
. . 129 | do | do || do | -
9 R/Side from RD 0 to 14 along Upper Nara Canal. 0.077 Per RD 0.129 do do ©
Silt Clearance from the bed of Saido Minor at RD 250 0.010
0.07 0. d do |- | do | e
10 [/Side from RD 0 to 12 along Upper Nara Canal. 2 Per RD 120 ° ° ©
Siit Clearance of Government Dadu Lift Channel from RD 0 0.011
0.10 . I ey do | -
" to 17 of along Upper Nara Canal. > Per RD 0.190 do ° ©
12 Sift Clearance of Government Kathore Lift Channel from RD 0.150 0.018 0270 do do el I
- 0 to 15 of along Upper Nara Canal. Per RD .
Silt Clearance of Government Laiwari Lift Channel from RD 0.009
.......... d
13 0 to 20 of along Upper Nara Canal. 0.180 Per RD 0.180 do do ©
Silt Clearance of Government Taj Lift Channel from RD 0 to 0.009
14119 of along Upper Nara Canal. 0171 Per RD 0171 do do ey do e




Estimated Source of Timing of Procurements
Quantity Unit Cost Funds Funds Proposed
S.# Description of Procurement AE.:m:w cz.:m_d allocated |(ADPs Non Procurement 15t | 2nd | 3rd ath Remarks
applicable) mnn_._n.mc_l ‘| aoes) Method atr | ate | Qe | atr
Million
15[ Clarane o Govemment D L Chamel Tom ROO] g | 0008 | o135 | a0 | w0 || o |-
O v T 3 K N I o « |-
17 [gkClesrcs ko e bedof ot LACKamd @0 | 0095 | D07 | 041 | w0 | do ||| 0o |
e mﬁ_ﬁﬁiwNﬁmmﬁm_._m%_@@a R e N A e oo | —
o [FECem s o oo Sovanmenl U Chans GROTIE | g5 | D018 | paes | w0 | do || do | —
T oL R i e R R e 6o |
,_,mm&cm@%@@ww Bl 1 T il
e e e @ RO go00 | R | 07e | e S do |
2 M_\_Wm_m%ﬁﬁNwmﬁ%ﬁﬁ%é@@g o | 2% [ean | w0 | e || g0 |
Lo B Cemarce o e bt of Covemment RCHomel RO 68 5, | 202 | 0476 | do | o ||o) b0 | —
e R S e R R e e
e Ll I Il I I L e o | —
2 e e v C 0| 0078 | ol | 0140 | do © el
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SINDH lkl{l(;ATION & DRAlNACP AUTH()RITY

Phone 9210076
Fax 29210081

Email : gmbnidsida.ora.pk
Website: www.sida.ore.pk
No. B&A/MD/SIDA/GME/NCAWE PERMISSIC N/ 248 Dated: ) /01/2016
To.

The Director,
Nara Canal, Alea Water Bocud
Mirpurkhas.

Subject: CONSTITUTION OF A PROCUREMENT COMMITTEE.

With reference to your letter No. AC(GHYG-2(b)/NCAWB/38 dated: 11-01-2010
i regarding permission to constitute ne\\"/ procurement committee in light of the Rule-7 of SPPRA

Rules 2010 for on odd number of pemons fm procuring all types of material / execution of civil

work.

In view of the facts narrated above, the permission is hereby accorded to nominate

the following officers proposed by you for constizution of procurement committee for the period of

Executive Engineer Nara Canal Division Khatrpur
(@ Sukkur

six months from (January 2016 to June 2016) onlv under Rule-7 of SPPRA Rules 2010.
(] [ Mr. Saeed Ahmed Jaon ani Chairman )
\ Director Nara -Canal, Area Water Board,
| Mirpurkhas ' |
2 [ Mr. Aftab Ahmed Khoso Member / Secretary,
|

I

Syed Ayaz Ali Sndh

- Member
T Exem tive Engineer District Buildiny Kashmore @
Kandh Kot
)
Lo\
(Babar Hussz;\l"n Effendi)
- Managing Director
- :

SIDA-Hyderabad
Ccto
rz/fhe Executive Engineer, Nara L'mal Division, Sukkur.
/ .
vfdrr—""

Lﬁaﬂbar Hussain Effendi)
Managing Directdy
SIDA-Hyderabad ="

e
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rO2-22-02 10080
Fax ~ ©+02.22.9210081
Emwml: g5
Website; www sida org pk
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Dated; bl 123015

READ:

Dircetor Mara Ciutsl Aréa

AUOYG-2BNCAWR/AI2S/ dated: 17-12-20135,

NOTHFIOATION:

The Committec of following oflicers i hereby, for Redressad Comnitles

Woater

Board, Mirpurkhuz vide offive letier o

for AL

Sohiemes os well as M&R 2015-16 of Nara Capal Ares Water Bourd, Mirpurkhus,

B

.‘\ ir

Ar. i Renn Motwant (Geoersl Manng er Operntion SDLIA). | Clinrrn :
ALl Rehber (Accouits Offieer AG Sindh). Mt
i

1. Gihiilam Mnhummud"mumm(}vh.mbcr NCAWE),

Mleimbuotr

i (B;ﬂ}p Fussn
T Managing Director
e TSIDA HMyderabudd

Secretary 1o Government of Stndh, Irrigation Departmen, Kirirehrd

The Qffivers / Otficial Convertied,
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