OFFICE OF THE EXECUTIVE ENGINEER KALRI BAGHAR DIVISION THATTA

Phone No.0298-923007, 550451



NO.TC/G-55/

         of 2016
Email = xenkbdthatta@gmail.com



Thatta, Dated: -
-
-2016
NOTICE INVITING BIDS/TENDERS


Sealed Bids / Tenders are hereby invited from all the Contractors / Firms / Persons for execution / procurement of the following works as per SPPRA Rules 2010. The details of the works have been shown in the bidding documents.
	Sr. No
	Name of Work
	Amount in (M)
	Bid Security 2%
	Tender Fee
	Time Allowed

	1
	Providing & Constructing Groyance along Kalri Baghar Feeder Upper @ RD.28+820 Left Side
	0.492
	9,840
	1,000
	15 Days

	2
	Providing & Constructing Groyance along Kalri Baghar Feeder Upper @ RD.36+800 Left Side
	0.480
	9,600
	1,000
	15 Days

	3
	Providing & Constructing Groyance along Kalri Baghar Feeder Upper @ RD.141+820 Right Side
	0.492
	9,840
	1,000
	15 Days

	4
	Engaging Labour for Jungle Clearance along Kalri Baghar Feeder Upper from RD.120.0 to RD.151.0
	0.495
	9,900
	1,000
	15 Days

	5
	Re-Sectioning of Thatta Distry from RD.5.0 to RD.15.0
	0.330
	6,600
	1,000
	15 Days

	6
	Providing of Earth for Raising and Strengthening the Banks of D/S of Baghar Escape Channel
	0.494
	9,900
	1,000
	15 Days

	7
	Providing of Earth for Raising and Strengthening the Banks of Hala Minor from RD.15.0 to RD.20.0
	0.480
	9,600
	1,000
	15 Days

	8
	Repair of Module along Sada Bahar Minor @ RD.8.0
	0.092
	1,900
	500
	15 Days

	9
	Repair of AXEN Office Block of Baghar Sub-Division Thatta & Sub-Engineer Quarter
	0.498
	10,000
	1,000
	15 Days

	10
	Repair of X-Regulator @ RD.77 of Kalri Baghar Feeder Lower
	0.253
	5,100
	1,000
	15 Days

	11
	Providing & Dumping of Stone Pitching along Guide Bund of Doolah Bridge Left Side from RD.2.826 to RD.2.900
	0.498
	10,000
	1,000
	15 Days

	12
	Providing & Dumping of Stone Pitching along Guide Bund of Doolah Bridge Left Side from RD.3.550 to RD.3.650
	0.499
	10,000
	1,000
	15 Days

	13
	Engaging Labour for Jungle Clearance along Guide Bund Left Side of Doolah Bridge
	0.405
	8,100
	1,000
	15 Days

	14
	Engaging Labour for Jungle Clearance along Link Canal from RD.19.5 to RD.25.0
	0.495
	9,900
	1,000
	15 Days

	15
	Engaging Tractor with Front Blade for filling Depressions/Gaps/Rain Gharas along Link Canal from RD.19.5 to RD.25.0 (I.P. Side)
	0.496
	10,000
	1,000
	15 Days

	16
	Removing Weed Growth/Pan Cutting from RD.19.5 to RD.21.5 (Both Sides) of Link Canal
	0.208
	4,200
	1,000
	15 Days

	17
	Engaging Labour for Jungle Clearance from RD.56 to RD.58 and RD.66 to RD.85 (Both Sides) of Link Canal
	0.500
	10,000
	1,000
	15 Days

	18
	Engaging Tractor with Front Blade for filling Depressions/Gaps/Rain Gharas along Link Canal from RD.76 to RD.80 (N.I.P. Side)
	0.496
	9,900
	1,000
	15 Days

	19
	Removing Weed Growth/Pan Cutting from RD.56 to RD.57 and RD.61 to RD.62 (Both Sides) of Link Canal
	0.299
	6,000
	1,000
	15 Days




The Blank bidding documents / Tenders will be issued from the date of appearance of the NIT on SPPRA website up to 03-05-2016 and the same will be received back on 04-05-2016 at 12.00noon and will be opened on same day at 2.00pm at Office of the Executive Engineer, Kalri Baghar Division Thatta in the presence of the procurement committee and contractors or their representatives.





(Page No.2)

TERMS AND CONDITIONS

· Conditional Tenders without accompany of the bid price @ 2% as mentioned against each work shall not be considered.

· In case of undesirable circumstances on submission/opening date & time or ir Government declares Holiday the Tender shall be submitted/opened on the next working day at the time & venue.

· The Call Deposits of unsuccessful bidders will be released after signature of contract documents by successful bidders.

· The procurement committee may reject all or any bid or proposal at any time prior to the acceptance of a bid or proposal, subject to the relevant provision of SPPRA Rule 2010.

· The interested persons/firms/contractors are required to submit the following documents with the tenders.

a) Power of Attorney in case of nominated person by the firm

b) Partnership deed in case of firm is running on partnership basis.

c) NTN Certificate which will be verified from Central Income Tax Department and Registration of Sindh Revenue Boat (SRB)

d) Bank Statement Certificate

e) Undertaking on Stamp Paper that firm is not involved in any kind of litigation, Department rift, abandoned or unnecessary delay in completion of any work in the Government and as well as private organization. 
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THATTA

Copy forwarded with compliments for favour of information to the:
· Managing Director, Sindh Public Procurement Regulatory Authority, Planning and Development Department, Government of Sindh Karachi for hoisting this NIT on SPPRA website.

· Chief Engineer, Irrigation Kotri Barrage Hyderabad

· Superintending Engineer, Baghar Circle Hyderabad

· Assistant Executive Engineers (all) of Kalri Baghar Division Thatta
· Copy for Notice Board.
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