

**RE-DECKING OF RCC SLAB 44RFT BRIDGE (3 SPAN 12' EACH) OVER PRICHARD  
DRAIN ALONG PIARO STATION TO SITA ROAD @ MILE 8/0**

**(SCHEDULE "B")**

Qty	Item of work	Rate	Unit	Amount
	1. Dismantling Cement Concrete Reinforced, separating reinforcement from concrete, cleaning and straightening the same.			
1098 CFT		@ 2613/60	% CFT	Rs.28698/-
	2.Excavation in foundation of bridges and other structures i/c deg belling dressing refilling around the structure with excavated earth watering remaining lead upto one chain and life upto 5'-0 (in ordinary soil).			
1224 CFT		@ 3176/25	P.%0 CFT	Rs.3888/-
	3.C.C Brick or stone ballast 1 1/2" to 2" gauge Ratio 1:4:8			
1377 CFT		@ Rs.9416/28	P.% CFT	Rs.129663/-
	4. Erection and removal of centering for R.C.C or C.C Plain work vertical portal wood.			
60 SFT		@ Rs.3127/41	P % SFT	Rs. 1877/-
	5 Cement concrete plan including placing compacting finishing and curing, complete (including screening and washing of stone aggregate without shuttering).			
213 CFT		@ Rs.14429/25	P.% CFT	Rs.30735/-
	6. Fabrication of mild steel reinforcement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars.)			
97.20 CWT		@ Rs.5001/70	P.CWT	Rs.486166/-
	7. R.C.C work i/cs all labour and materials except the cost of steel reinforcement for cement concrete i/c bending binding which will be paid sepretly. This rate also i/c kind of forms mould lifting shuttering curring i/c screening and rendering the exposed surface R.C.C work roof slab beams lintels rafts columns and other structure member laid in situ laid in position in all respect.			
2276 CFT		@ Rs.337/-	P % CFT	Rs.767012/-
	8. Cement Plaster 1/2" thick 20' height Ratio 1:3			
1944 SFT		@ Rs.2283/93	P % SFT	<u>Rs.44400/-</u>
			<b>TOTAL</b>	<b>Rs.1492439/-</b>

**NOTE:- Any error / omission if any, will be correct.**

**CONTRACTOR**

**EXECUTIVE ENGINEER  
PROVL:HIGHWAY DIVISION DADU**