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TENDER
DOCUMENTS


DESILTING CLEANING OF MAIN SEWERLINES  OF DIFFERENT DIA THROUGH WINCHING MACHINES IN DIFFERENT AREAS OF HARBOR DIVISION KEAMARI WEST.





KARACHI WATER & SEWERAGE BOARD


Name of Work: -	DESILTING CLEANING OF MAIN SEWERLINES  OF DIFFERENT DIA THROUGH WINCHING MACHINES IN DIFFERENT AREAS OF HARBOR DIVISION KEAMARI WEST.


.
ELIGIBILITY AND EVALUATION CRITERIA OF THE TENDER

Bid shall be evaluated on the basis of following information are available 
with the bid :-


1. Bid shall be in sealed Cover.

2. Bid shall be properly signed by the Contractor with Stamp.

3. Name of firm, Postal address, Telephone number, Fax number, e-mail address must be written.

4. Rate must be quoted in figures and words.

5. NTN and Sales Tax (Where applicable).

6. Contractor should be registered with Sindh Revenue Board in terms of Rule-46(1)(iii) of SPP Rules, 2010 (amended 2014).

7. Relevant Experience of work (03) Three years.

8. Turnover at least (03) Three years.

9. Bid Security of required amount.

10. Conditional bid will not be considered.

11. Bid will be evaluated according to SPPR 2010 (Amended 2013).

Debarred Contractors bid cannot be accepted.


BIDDING DATA

	(a)
	Name of Procuring Agency

	_______________________________________

	(b)
	Brief Description of Work
	DESILTING CLEANING OF MAIN SEWERLINES  OF DIFFERENT DIA THROUGH WINCHING MACHINES IN DIFFERENT AREAS OF HARBOR DIVISION KEAMARI WEST.



	(c)
	Procuring Agency Address

	

	(d)
	Estimate Cost
	On item rate basis


	(e)
	Amount of Bid Security
	 5% of Bid amount


	(f)
	Period of Bid Validity
	___ Days


	(g)
	Security Deposit
(including Bid Security)

	10%

	(h)
	Venue, Time and Date of Bid Opening
	





	(i)
	Deadline for submission of Bid along with time.

	
_________________

	(j)
	Time for completion from written order commence

	
 Days

	(k)
	Liquidity damage

	Rs.            /- per day of delay

	(l)
	Bid issued to Firm
	M/s. _______________________________


	(m)
	Deposit Receipt No. & Date
	___________________________________




	Amount:				Rs. ______________/=

						
Authority Issuing Bidding Document

Executive Engineer (sew)
KW&SB


ConditionsofContract

Clause–1:Commencement&CompletionDatesofwork.Thecontractorshallnot enteruponorcommenceanyportionorworkexceptwiththewrittenauthority and instructionsoftheEngineer-in-chargeorofinsubordinate-in-chargeofthework.Failing suchauthority thecontractorshallhavenoclaimtoaskformeasurementsoforpayment forwork.

Thecontractor shallproceedwiththeworkswithdueexpedition andwithoutdelayand completetheworksin thetimeallowedforcarryingouttheworkasenteredin thetender shallbestrictlyobservedbythecontractorand shallreckonedfromthedate onwhichthe ordertocommenceworkisgiventothecontractor. Andfurthertoensuregoodprogress duringtheexecution ofthewok,contractor shallbebound,inallinwhichthetime allowedforcompletionofanyworkexceedsonemonth,toachieveprogressonthe proratebasis.

Clause–2:LiquidatedDamages.Thecontractorshallpayliquidateddamagestothe Agencyattherateperdaystatedin thebiddingdataforeachdaythat thecompletiondate islaterthantheIntendedcompletion date;theamountofliquidated damagepaidbythe contractortotheAgency shallnotexceed10percentofthecontractprice.Agencymay deductliquidateddamagesfrompaymentsduetothecontractor. Paymentofliquidated damagesdoesnotaffectthecontractor'sliabilities.


Clause–3:TerminationoftheContract.

(A)	ProcuringAgency/ExecutiveEngineermayterminatethecontractifeitherofthe followingconditionsexits:-

(i)	contractorcausesabreachofanyclauseoftheContract;
(ii)     theprogressofanyparticularportionoftheworkisunsatisfactoryand noticeof 10dayshasexpired;
(iii)	inthecaseof abandonmentof theworkowingtotheseriousillnessordeath
of thecontractororanyothercause.
(iv)    contractorcanalsorequestforterminationofcontractifapaymentcertified bytheEngineerisnotpaidtothecontractorwithin60daysofthedateof thesubmissionof thebill;

(B)	The ExecutiveEngineer/Procuring Agency has power to adopt any of the followingcoursesas maydeemfit:-


(i)      toforfeitthesecuritydepositavailableexceptconditionsmentionedatA (iii)and(iv)above;

(ii)	tofinalizetheworkbymeasuringtheworkdonebythecontractor.



(C)    In theevent of any of the above courses being adopted by the Executive
Engineer/ProcuringAgency,thecontractorshallhave:-

(i)      noclaimtocompensationforanylosssustainedbyhimbyreasonofhis having	purchased  or  procured  any  materials,  or  entered  into  any engagements, ormadeanyadvancesonaccountof,orwithaviewtothe executionof theworkortheperformanceof thecontract,


(ii)     however,thecontractorcanclaimfortheworkdoneatKEAMARI dulycertifiedby theexecutiveengineerinwritingregardingtheperformance ofsuchwork andhasnotbeenpaid.
ProcuringAgency/Engineermayinvitefreshbidsforremainingwork.

Clause4: PossessionoftheKEAMARIand claims forcompensationfordelay.The Engineer shallgivepossession ofallpartsoftheKEAMARItothecontractor. Ifpossession ofKEAMARIisnot givenbythedatestatedinthecontractdata,nocompensation shallbeallowedforany delaycausedinstartingoftheworkonaccountofanyacquisitionofland,waterstanding inborrowpits/compartments orinaccordingsanctiontoestimates.Insuchcase,either dateofcommencement willbechangedorperiodofcompletionistobeextended accordingly.

Clause–5:Extensionof IntendedCompletionDate.TheProcuringAgencyeitherat its owninitiativesbeforethedateofcompletionorondesireofthecontractormayextend theintendedcompletiondate,ifan event(whichhinderstheexecutionofcontract)occurs oravariationorderisissuedwhichmakesitimpossibletocompletetheworkbythe intendedcompletion dateforsuchperiodashemaythinknecessary orproper.The decisionoftheExecutive Engineerinthismattershallbefinal;wheretimehasbeen extendedunderthisoranyotherclauseofthisagreement, thedateforcompletion ofthe workshallbethedatefixedbytheordergivingtheextension orbytheaggregate ofall suchorders,madeunderthisagreement.
Whentimehasbeenextended asaforesaid,itshallcontinue tobetheessenceofthe contractandallclausesofthecontractshallcontinue tobeoperativeduringtheextended period.

Clause–6:Specifications. Thecontractorshallexecutethewholeandeverypartofthe workinthemostsubstantialandwork-man-likemannerandbothasregardsmaterials andallothermattersinstrictaccordancewiththespecificationslodgedintheofficeof theExecutiveEngineerandinitialedbytheparties,thesaidspecification beingapartof thecontract.Thecontractorshallalsoconfirmexactly,fullyandfaithfullytothedesigns, drawing,andinstructionsin writingrelatingto theworksignedbytheEngineer-in-charge and lodgeinhisofficeand towhichthecontractorshallbeentitledtohaveaccessatsuch officeorontheKEAMARIofworkforthepurposeofinspectionduringofficehoursandthe contractor shall,ifhesorequires, beentitledathisownexpensetomakeorcausetobe madecopiesofthespecifications, andofallsuchdesigns,drawings,andinstructionsas aforesaid.



Clause–7:Payments.

(A)    Interim/RunningBill.Abillshallbesubmittedbythecontractorasfrequentlyas theprogressoftheworkmayjustifyforallworkexecutedand notincludedinany previousbillatleastonceinamonthandtheEngineer-in-chargeshalltakeor causetobetakentherequiKEAMARImeasurements forthepurposeofhavingthesame verifiedandtheclaim,asforasadmissible, adjusted,ifpossiblebeforetheexpiry oftendaysfromthepresentation ofthebill,atanytimedeputeasubordinateto measureupthesaid workinthepresenceofthecontractororhisauthorizedagent, whosecountersignaturetothemeasurementlistwillbesufficienttowarrantand theEngineer-in-chargemayprepareabillfromsuchlistwhichshallbebindingon thecontractorinallrespects.

TheEngineer/ProcuringAgencyshallpass/certifytheamounttobepaidtothe contractor, whichheconsidersdueandpayableinrespectthereof,subjectto deductionof securitydeposit,advancepaymentif anymadetohimandtaxes.

Allsuchintermediate paymentshallberegardedaspaymentsbywayofadvance againstthefinalpaymentonlyandnotaspaymentsforworkactuallydoneand completed,andshallnotprecludetheEngineer-in-chargefromrecoveriesfrom finalbillandrectificationofdefects andunsatisfactoryitemsofworkspointedout tohimduringdefectliabilityperiod.

(B)    TheFinalBill.A bill shallbe submittedbythecontractorwithinone monthofthe date fixedfor the completion of the work otherwise Engineer-in-charge’s certificateofthemeasurementsandofthetotalamountpayablefortheworksshall befinalandbindingonallparties.


Clause–8:ReducedRates.Incaseswheretheitemsofworkarenotacceptedasso completed,theEngineer-in-charge maymakepaymentonaccountofsuchitemsatsuch reducedratesashemayconsiderreasonableinthepreparationoffinaloronrunning accountbillswithreasonsrecordedinwriting.


Clause–9:IssuanceofVariationandRepeatOrders.

(A)    AgencymayissueaVariationOrderforprocurement ofworks,physicalservices fromtheoriginalcontractor tocoveranyincreaseordecreaseinquantities, includingtheintroductionofnewworkitemsthatareeitherduetochangeof plans,designoralignmenttosuitactualfieldconditions, withinthegeneralscope andphysicalboundariesof thecontract.

(B)    ContractorshallnotperformavariationuntiltheProcuringAgencyhasauthorized thevariationinwritingsubjecttothelimitnotexceedingthecontractcostbyof
15%onthesameconditionsinallrespectsonwhichheagreedtodotheminthe



work,andatthesamerates,asarespecified inthetenderforthemainwork.The contractorhasnorighttoclaimforcompensation byreasonofalterationsor curtailmentofthework.

(C)    Incasethenatureoftheworkinthevariationdoesnotcorrespondwithitemsin theBillofQuantities,thequotationbythecontractor istobeintheformofnew ratesfortherelevantitemsofwork,andiftheEngineer-in-chargeissatisfiedthat theratequotediswithintherateworkedoutbyhimondetailedrateanalysis, and thenonlyheshallallowhimthatrateafterapprovalfromhigherauthority.

(D) Thetimeforthecompletionoftheworkshallbeextendedintheproportion thatthe additionalworkbearto theoriginalcontactwork.

(E)  In caseofquantitiesofworkexecutedresulttheInitialContractPriceto be xceededbymorethan15%,andthenEngineercanadjusttheratesforthosequantities causingexcessthecostofcontractbeyond15%afterapprovalofSuperintending Engineer.

(F)  Repeat Order: Any cumulative  variation, beyond  the 15% of initial contract amount, shallbesubjectofanothercontracttobetendered outiftheworksare separablefromtheoriginalcontract.


Clause-10:QualityControl.

(A)    Identifying Defects:Ifatanytimebeforethesecuritydepositisrefundedtothe contractor/duringdefectliabilityperiodmentionedinbiddata,theEngineer-in- chargeorhissubordinate-in-chargeoftheworkmayinstructthecontractorto uncoverandtestanypartoftheworkswhichheconsidersmayhaveadefectdue touseofunsoundmaterialsorunskillful workmanshipandthecontractor hasto carryoutatestathisowncostirrespectiveof workalreadyapprovedorpaid.

(B)    CorrectionofDefects:Thecontractorshallbeboundforthwithtorectifyor removeandreconstructtheworksospecifiedinwholeorinpart,asthecasemay require.Thecontractor shallcorrectthenotifieddefectwithintheDefects CorrectionPeriodmentionedinnotice.


(C)	UncorrectedDefects:

(i)      In thecase of any  such failure, the Engineer-in-chargeshall give the contractoratleast14daysnoticeofhisintentiontouseathirdpartyto correctadefect.Hemayrectify orremove,andre-executetheworkor removeandreplacethematerialsorarticlescomplained ofasthecasemay beattheriskandexpenseinallrespectsof thecontractor.



(ii)    IftheEngineerconsidersthatrectification/correction ofadefectisnot essential anditmaybeacceptedormadeuseof;itshallbewithinhis discretiontoacceptthesameatsuchreducedratesashe mayfixtherefore.


Clause–11:

(A)    Inspection ofOperations.  The Engineerand his subordinates, shall at all reasonabletimeshaveaccesstotheKEAMARIforsupervisionandinspection ofworks underorincourseofexecutioninpursuanceofthecontractandthecontractor shallaffordevery facilityforandeveryassistanceinobtainingtherighttosuch access.

(B)    Dates forInspection and Testing. The Engineershall give the contractor reasonablenoticeoftheintentionoftheEngineer-in-charge orhissubordinateto visittheworkshallhavebeengiventothecontractor, thenheeitherhimselfbe presenttoreceiveordersandinstructions,orhavearesponsible agentduly accreditedinwritingpresentforthat purpose,ordersgiventothecontractor’sduly authorizedagentshallbe consideredto havethesameforcean effectas iftheyhad beengiventothecontractorhimself.


Clause–12:Examinationofworkbeforecoveringup.

(A)	Nopartoftheworksshallbecovereduporputoutofview/beyondthereach withoutgivingnoticeofnotless thanfive daystotheEngineerwheneveranysuch partoftheworksorfoundations isorarereadyorabouttobereadyfor examination andtheEngineershall,withoutdelay,unlessheconsidersit unnecessary andadvisesthecontractoraccordingly,attendforthepurposeof examining andmeasuring such part of the works or of examining such foundations;

(B)	Ifanyworkiscovereduporplacedbeyondthereachofmeasurementwithout suchnoticehavingbeengiven,thesameshallbeuncoveredatthecontractor’s expense,andindefaultthereofnopaymentorallowance shallbemadeforsuch work,orforthematerialswithwhichthesamewasexecuted.


Clause–13:Risks. Thecontractorshallberesponsibleforallrisksoflossofordamage tophysicalpropertyorfacilitiesorrelatedservicesatthepremisesandofpersonalinjury anddeathwhichariseduringandinconsequenceofitsperformanceofthecontract.if any damageiscausedwhiletheworkisinprogress orbecomeapparent withinthree monthsofthegrantofthecertificateofcompletion,finalorotherwise,thecontractor shallmakegoodthesameathisownexpense, orindefaulttheEngineermaycausethe sametobemadegood byotherworkmen,anddeduct theexpensesfromretention money lyingwiththeEngineer.



Clause-14:  Measuresforpreventionoffireandsafetymeasures.Thecontractor shallnotsetfiretoanystandingjungle,trees,bush-woodorgrasswithoutawritten permitfromtheExecutiveEngineer. Whensuchpermitisgiven,andalsoinallcases whendestroying,cuttingoruprootingtrees,bush-wood, grass,etcbyfire,thecontractor shalltakenecessary measurestopreventsuchfirespreadingtoorotherwisedamaging surrounding property.Thecontractorisresponsibleforthesafetyofallitsactivities includingprotectionoftheenvironmentonandofftheKEAMARI.Compensationofalldamage doneintentionallyorunintentionallyonorofftheKEAMARIbythecontractor’s labourshallbe paidbyhim.

Clause-15:Sub-contracting.Thecontractorshallnotsubcontractthewholeof theworks, exceptwhereotherwiseprovidedbythecontract.Thecontractorshallnotsubcontract any partoftheworkswithoutthepriorconsentoftheEngineer. Anysuchconsentshall notrelievethecontractorfromanyliability orobligationunderthecontractandheshall be responsiblefor the acts, defaults and neglects of any  subcontractor,his agents, servantsorworkmenasifthese acts,defaultsorneglectswere thoseofthecontractor,his agents’servantsorworkmen. Theprovisions ofthiscontractshallapplytosuch subcontractororhisemployeesasif heoritwereemployeesof thecontractor.

Clause–16:Disputes.Alldisputesarisinginconnection withthepresentcontract,and which cannot be  amicably settled  between the  parties,  ,  the  decision of  the SuperintendingEngineerofthecircle/officer/onegradehighertoawardingauthority shallbefinal,conclusiveandbindingonallpartiestothecontractuponallquestions relatingtothemeaningofthespecifications, designsdrawings,andinstructions, hereinbeforementionedandastothequalityofworkmanship, ormaterialsusedonthe workorastoanyotherquestions,claim,right,matter,orthingwhatsoever inanyway arisingoutof,orrelatingtothecontractdesign,drawings,specifications, estimates, instructions, ordersortheseconditionsorotherwiseconcerningtheworks,orthe execution,offailuretoexecutethesame,whetherarising,duringtheprogressofthe work,orafterthecompletionorabandonmentthereof.

Clause –17: KEAMARIClearance. On completion  of the work, the contractor shall be furnishedwithacertificatebytheExecutiveEngineer(hereinaftercalledtheEngineerin- charge)ofsuchcompletion,butneithersuchcertificateshallbegivennorshallthework beconsidered tobecompleteuntilthecontractorshallhaveremovedalltemporary structuresandmaterials broughtatKEAMARIeitherforuseorforoperation facilitiesincluding cleaningdebris anddirtattheKEAMARI.Ifthecontractorfailstocomplywiththerequirements ofthisclausethenEngineer-in-charge, mayattheexpenseofthecontractorremoveand disposeofthesameashethinksfitandshalldeducttheamountofallexpensesso incurredfromthecontractor’sretentionmoney.Thecontractorshallhavenoclaimin respectofanysurplusmaterialsasaforesaidexceptforanysumactually realizedbythe salethereof.



Clause–18:FinancialAssistance/AdvancePayment. (A)	Mobilizationadvanceisnotallowed.

(B)    SecuredAdvanceagainstmaterialsbroughtatKEAMARI.

(i)	Secured   Advance   may   be   permitted   only   against   imperishable materials/quantitiesanticipatedtobeconsumed/utilizedontheworkwithin aperiodofthreemonthsfrom thedateofissueofsecuredadvance and definitelynotforfullquantitiesofmaterialsfortheentirework/contract. ThesumpayableforsuchmaterialsonKEAMARIshallnotexceed75%ofthe marketpriceofmaterials;

(ii)	Recoveryof SecuredAdvancepaid to the contractorunder the above provisionsshallbeaffectedfromthemonthly paymentsonactual consumptionbasis,butnotlaterthanperiodmorethanthreemonths(even if unutilized).

Clause–19:RecoveryasarrearsofLandRevenue.AnysumduetotheGovernment bythecontractorshallbeliableforrecoveryasarrearsofLandRevenue.

Clause–20:RefundofSecurityDeposit/RetentionMoney.Oncompletionof the wholeoftheworks(aworkshouldbeconsideredascompleteforthepurposeofrefund ofsecuritydeposittoacontractorfromthelastdateonwhichitsfinalmeasurementsare checkedbyacompetentauthority,ifsuchcheckisnecessaryotherwisefromthelastdate ofrecordingthefinalmeasurements), thedefectsnoticeperiodhasalsopassedandthe Engineerhascertifiedthatalldefectsnotifiedtothecontractorbeforetheendofthis periodhavebeencorrected,thesecurity depositlodgedbyacontractor(incashor recoveredininstallmentsfromhisbills)shallberefundedtohim aftertheexpiryofthree monthsfromthedateonwhichtheworkiscompleted.





DivisionalAccountant







Contractor                                                         ExecutiveEngineer/Procuring

[image: monogram_KWSB]OFFICE OF THE EXECUTIVE ENGINEERKEAMARI- SEW
KARACHI WATER & SEWERAGE BOARD
Estimate amount: - Item Rate basis 				
Time limit	:	___ days				
Penalty for delay:	_____/- P/day				
Tender Cost	: 	______/-
Date of Opening:     __________________

Name of Work	DESILTING CLEANING OF MAIN SEWERLINES  OF DIFFERENT DIA THROUGH WINCHING MACHINES IN DIFFERENT AREAS OF HARBOR DIVISION KEAMARI WEST.
	
S. No
	
Description of Work
	
QTY
	
Rate
	
Per Unit / Item
	
Amount in Rupees

	
	
	
	Rupees in Figures
	Rupees in Words
	
	

	1. 1.
	Cleaning inside sewerage line completely restoring original silt free space / diameter of pipe line by labour and equipment (Mechanically and electrical driven) including accessories like pulleys rope buckets and dragging sizing from 6” to 18” dia . There “to end fro” pulling action (No of passes shall be as many as required) would be taken in two phases (First phase entire length) from downstream to up stream bringing down peak hours sewerage to flow inside sewerage pipe line (in free flow) as in second phase from up stream to down stream of entire length ensuring no silt is observed in bucket (6”dia to 18”dia) except only sewerage water and finally passing a steel ball of 12”dia lesser then the diameter of pipe but not exceeding 48”dia ball even for larger diameter of pipe to ensure perfect cleaning. The Job Includes all the ire cost of the equipment and accessories of above winching machines / devices along with engines with winching drum set having steel rope pulley mounted over it steel bucket for 6” to 18”dia hooks and other protection like safety barriers traffic signs traffic cones ensuring no damage to pipe along with ensuring safety to labor and other public property lives and removal silt / solid during desilting and clearance of Keamarietc complete as per fully satisfaction of area engineers.

	
	
	
	
	

	
	12”dia
	3300
	
	
	p/fT
	

	
	15”dia
	1500
	
	
	p/fT
	

	
	18” dia
	1200
	
	
	p/fT
	

	
	24” dia
	2000
	
	
	p/fT
	



[bookmark: _GoBack]		Total Amount Rs. __________ /=			
                                                                                                             Executive Engineer (Sew)
							                     KEAMARI, KW&SB
NOTE: - Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010.
I/We hereby Quoted an Amount of Rs. ____________________ on item rate basis.
In words (____________________________________________________________)
Signature of Contractor __________________________
Address: ______________________________________
Cell No.__________________________________
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