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()  MSDP = USAID

e Municipal Services Delivery Program N P FROM THE AMERICAN PEOPLE
B P & D Department, Government of Sindh

NOTICE INVITING TENDER

Date:
Grant No:

Bid Reference No: EM-11 Procurement & Installation of
E&M Works at Jacobabad

. The Program Management Unit (PMU), Sindh MSDP; Planning & Dev. Department,
Government of Sindh has received a grant from the USAID towards the cost of improvement of
water supply, waste water & solid waste infrastructure at Jacobabad and it is intended that part of
the proceeds of the grant will be applied to eligible payments under the contract for Package
EM-11 Procurement & Installation of Electrical & Mechanical Works at Jacobabad.

Procuring Agency invites sealed bids on item rate basis from Eligible Firms/Contractors licensed
by the Pakistan Engineering Council (PEC) in the category C-3 or above for the works,
necessarily having specialization in CE-09 or CE-10, EE-04, EE-05 and ME-06, having
completed at least two (2) projects of Procurement & Installation of Pumps (having minimum
capacity of 150 m%/hr.) in the past 10 years and registered with relevant tax authorities including
Sindh Revenue Board (SRB).

. The estimated cost of the works is Rs. 154.00 Million (approximately).

Bidders may purchase the Bidding Documents on payment of a non-refundable fee of Rs. 3000/-

in shape of Call Deposit/Payee’s Order/Demand Draft from the following office during working
hours up to 29™ June, 2016:

The Program Management Unit (PMU)
USAID Sindh, Municipal Services Delivery Program
House No. D-18, Block-2, Kehkashan, Clifton
Karachi. Tel # 021-35810017-18

Please note that the Bidding Documents will not be sent through post/courier. Bidding Documents
can be downloaded from website of SPPRA www.pprasindh.gov.pk for review purpose only.

. All bids must be accompanied by a bid security for a minimum amount of 2% of Bid Price in Pak
Rupees, either in the shape of Call Deposit, Demand Draft/Pay Order or Bank Guarantee and must
be delivered to the above address at or before 11:00 AM, on 30™ June, 2016.

Bids will be opened at 11:30 AM on the same day, in presence of the bidders or their authorized
representatives who choose to attend at the same address. In case of emergency or holiday, then
bids will be received and opened on next working day at the same time.

Pre-bid meeting will be held on 14™ June, 2016 in the PMU office at 10:00 AM. Site visit will be
held on 6% June, 2016 at 10:30 AM at the Site office of M/s AAA-TCI, near Saint John Grammar
School, District Council Road, Jacobabad.


http://www.pprasindh.gov.pk/

8. National Competitive Bidding Method (NCB) with Single Stage One Envelope Procedure (Post
Qualification) will be adopted. The Post-Qualification requirements are mentioned in Appendix-B
to Instructions to Bidders, Schedule-A to Bid and Schedule-1 to Bid.

9. Procuring agency reserves the right to annul the bidding process and reject all bids or proposals,
as per SPP Rules 2010.

Program Director
MSDP Sindh-USAID
D-18, Block-2, Kehkashan, Clifton, Karachi

(S USAID  idrayd ol

Report fraud, waste or abuse, theft and corruption in USAID funded
Projectsto the following:

Website: www.anti-frandhotline. com

Toll Free Number.  0800-84700

SMS: 0300-0815804

Email: complzints@www.anti-fraudhotline, com
Mail; 5-C 27* floor Khayaban-e-Ittehad, DHA

Phase VIl Karachi Fax-021-35330410

TRANSPARENCY
INTERNATIONAL - PAKISTAN

House No. D-18, Block -2, Kehkashan Clifton, Karachi.  Tel # 021 3581 0016-18; Fax # 021 3581 0019
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INSTRUCTIONS TO BIDDERS

(Note: These Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract
is signed.)

IB.1

11

1.2

IB.2

2.1

IB.3

3.1

3.2

A. GENERAL

Scope of Bid and Source of Funds
Scope of Bid

The Program Management Unit (PMU), Sindh MSDP, P&D Department, Government of
Sindh (hereinafter called “the Procuring Agency”) wishes to receive Bids for the
following scope of work:

Contract Package EM-11: Procurement and Installation of E&M Works for Municipal
Services Delivery Program (MSDP) for the Improvement of Jacobabad Water,
Wastewater and Solid Waste Infrastructure

Bidders must quote for the complete scope of work. Any Bid covering partial scope of
work will be rejected as non-responsive, pursuant to Clause 1B.24.

Source of Funds

The procurement of all construction services for water, wastewater, and solid waste
infrastructure in Jacobabad City will be the responsibility of the Program Management
Unit (PMU) which has been established by Government of Sindh (GoS) whereas the
USAID is providing the required funding to the Government of Pakistan for these
services. Through the use of Fixed Amount Reimbursement Agreements (FARA), USAID
will reimburse the Government of Sindh for the cost of these projects. The part of the
funds will be used towards the cost of this project and to cover eligible payments under
the Contract for the Works.

Eligible Bidders

Bidding is open to all eligible bidders, as specified in Notice Inviting Tender.

Eligible Goods and Services

All Goods & ancillary Services to be supplied under this Contract shall have their origin in
Eligible countries as per Appendix ‘A’ to Instructions to Bidders and all expenditures
made under the Contract will be limited to such Goods and Services.

For purpose of this Clause, “origin” means the place where the Goods are mined, grown
or produced or from where the ancillary services are supplied. Goods are produced

when, through manufacturing, processing or substantial and major assembling of
components, a commercially recognized product results that is substantially different in
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basic characteristics or in purpose or utility from its components.
3.3 The origin of Goods and Services is distinct from the nationality of the Bidder.
IB.4 Cost of Bidding
4.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid

and the Procuring Agency will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the Bidding process.

B. BIDDING DOCUMENTS

IB.5 Contents of Bidding Documents

5.1 In addition to Invitation for Bids, the Bidding Documents are those stated below, and
should be read in conjunction with any Addendum issued in accordance with Clause
IB.7.
Volume - |

1. Invitation for Bids

Instructions to Bidders with Appendices

3. Form of Bid & Schedules to Bid and Performa
Schedules to Bid are the following:

g

i.  Schedule A: Technical Data of Plant & Equipment Required
ii.  Schedule B: Work to be performed by Subcontractors
iii.  Schedule C: Proposed Programme of Works
iv.  Schedule D: Deviations from Technical Provisions
v.  Schedule E: Deviations from Contractual Conditions
vi.  Schedule F: Method of Performing Works
vii.  Schedule G: Proposed Organization
viii.  Schedule H: Integrity Pact
ix.  Schedule i: Financial Competence Evaluation Criteria

Performa are:

Performa P-1 Letter of available Credit Line through Bank
Performa P-1 Current Contract Commitments
Performa P-1 Details of required Key Technical Personnel

Schedule of Prices/BOQ

Preamble to Conditions of Contract
General Conditions of Contract: Part-|
Particular Conditions of Contract: Part-I
Standard Forms

O N U A
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5.2

IB.6

6.1

I1B.7

7.1

7.2

Forms include the following:
i.  Form of Bid Security
ii.  Form of Contract Agreement
iii.  Form of Performance Security
iv. Form of Bank Guarantee/Bond for Advance Payment

Volume - I

9. Technical Specifications

Volume - 1l
10. Drawings
Volume — IV

11. Environmental Documentation Form (EDF)

The Bidders are expected to examine carefully the contents of all the above documents.
Failure to comply with the requirements of Bid submission will be at the Bidders own
risk. Pursuant to Clause IB.24, Bids which are not substantially responsive to the
requirements of the Bidding Documents will be rejected.

Clarification of Bidding Documents

A prospective Bidder requiring any clarification(s) in respect of the Bidding Documents
may notify the Procuring Agency in writing or by fax at the Procuring Agency’s address
indicated in the Invitation for Bids/NIT.

The Procuring Agency will examine the request for clarification of the Bidding
Documents which it receives not later than Seven (7) days prior to the deadline for the
submission of bids and if needed will issue the clarification/amendment of the Bidding
Documents at least three (3) days before the date of submission of Bids (without
identifying the source of enquiry) to all prospective Bidders who have purchased the
Bidding Documents.

Amendment of Bidding Documents

At any time prior to the deadline for submission of bids, the Procuring Agency may, for
any reason, whether at his own initiative or in response to a clarification requested by a
prospective Bidder, modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-

Clause 7.1 hereof, and shall be communicated in writing to all purchasers of the Bidding
Documents. Prospective Bidders shall acknowledge receipt of each addendum in writing
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7.3

IB.8

8.1

IB.9

9.1

to the Procuring Agency. The Bidder shall also confirm in the Form of Bid that the
information contained in such addenda have been considered in preparing his Bid.

To afford prospective Bidders reasonable time in which to take an addendum into

account in preparing their Bids, the Procuring Agency may at its discretion extend the
deadline for submission of Bids in accordance with Clause IB.19.

C. PREPARATION OF BIDS

Language of Bid
The Bid prepared by the Bidder and all correspondence and documents relating to the
Bid, exchanged by the Bidder and the Engineer shall be written in the English language,
provided that any printed literature furnished by the Bidder may be written in another
language so long as accompanied by an English translation of its pertinent passages in
which case, for purposes of interpretation of the Bid, the English translation shall
govern.
Documents Comprising the Bid
The Bid prepared by the Bidder shall comprise the following components:

a. Covering Letter

b. Form of Bid duly filled, signed and sealed, in accordance with Clause IB.17.

c. Schedules to Bid duly filled and signed, in accordance with the instructions
contained therein.

d. Schedule of Prices/BOQ completed in accordance with Clauses I1B.11 and IB.12.

e. Bid Security furnished in accordance with Clause IB.15.

f. Power of Attorney in accordance with Clause IB 17.5.

g. Joint Venture Agreement (if applicable).

h. Documentary evidence established in accordance with Clause IB.13 that the
Bidder is eligible to Bid and is qualified to perform the Contract if its Bid is
accepted.

i. Documentary evidence established in accordance with Clause IB.14 that the
Plant and ancillary Services to be supplied by the Bidder are eligible Plant and
Services and conform to the Bidding Documents.

j-  Any other documents prescribed in Particular Conditions of Contract or Technical
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IB.10

10.1

IB.11

111

11.2

11.3

11.4

11.5

11.6

11.7

Provisions to be submitted with the Bid.
Form of Bid and Schedules

The Bidder shall complete, sign and seal the Form of Bid; Schedules to Bid and Schedule
of Prices/BOQ furnished in the Bidding Documents and shall also enclose other
information as detailed in Clause IB.9.

Bid Prices

The Bidder shall fill up the Schedule of Prices/BOQ attached to these documents
indicating the unit rates and prices of the Works to be performed under the Contract.
Prices on the Schedule of Prices/BOQ shall be entered keeping in view the instructions
contained in the Preamble to the Schedule of Prices/BOQ.

The Bidder shall fill in rates and prices for all items of the Works described in the
Schedule of Prices/BOQ. Items against which no rate or price is entered by a Bidder will
not be paid for by the Procuring Agency when executed and shall be deemed covered by
rates and prices for other items in the Schedule of Prices/BOQ.

The Bidder’s breakup of price components in accordance with Sub-Clause 11.1 above
will be solely for the purpose of facilitating the comparison of Bids by the Procuring
Agency and will not in any way limit its right to contract on any of the terms offered.

Unless otherwise stipulated in the Conditions of Contract, prices quoted by the Bidder
shall remain fixed during the Bidder’s performance of the Contract and not subject to
variation on any account. When the Bidders are required to quote only fixed price(s), a
Bid submitted with an adjustable price quotation will be treated as non-responsive,
pursuant to Clause 1B.24.

Any discount offered shall be valid for at least the period of validity of the Bid. A
discount valid for lesser period shall be considered null and void.

The Bidder, by the act of submitting a Bid, acknowledges that he has inspected the Site
of Works and determined the general characteristics and conditions. The Employer will
not assume any responsibility for information, interpretations and deductions the
Bidders may make from the information furnished by the Employer or the Engineer. No
verbal agreement or conversation with any officer, employee or agent of the Employer
or the Engineer before, during or after the execution of the Contract, shall effect or
modify any of the terms or obligations contained in the Contract.

The attention of the Bidder is drawn to the fact that local regulations require special
formalities to be complied with in connection with the ordering, purchasing and
importing of materials from outside Pakistan. Bidder will be deemed to have obtained
full information about all such matters and to have allowed in his Bid for all delays,
additional costs and financing charges that may arise directly or indirectly there from.
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11.8 Any neglect or failure on the part of the Bidder to obtain reliable information on the spot

11.9

IB.12

12.1

1B.13

13.1

13.2

13.3

13.4

or elsewhere upon the foregoing or any other matters affecting the execution and
completion of the Works, the rates, total amounts and the Contract shall not relieve the
Bidder whose Bid is accepted from any risks or liabilities or from the responsibility of
completing and handing over the works.

The rates and prices set down by the Bidder against all the items in the Bill of Quantities
are to be the full inclusive value of the finished work described there-under and shall be
deemed to include all costs of performing the Works including all taxes and duties,
profits and costs of accepting the general risks, liabilities and obligations of every kind
set forth or implied in the Contract.

Currencies of Bid

The unit rates and the prices shall be quoted by the Bidder entirely in Pak Rupees. A
Bidder expecting to incur expenditures in other currencies for inputs to the Works
supplied from outside the Procuring Agency's country shall bear all costs and risks for
arranging the requirements of such currencies through his own resources.

Documents Establishing Bidder’s Eligibility and Qualifications

Pursuant to Clause IB.9, the Bidder shall furnish, as part of its Bid, documents
establishing the Bidder’s eligibility to Bid and its qualifications to perform the Contract if
its Bid is accepted.

The documentary evidence of the Bidder’s eligibility to Bid shall establish to the
Procuring Agency’s satisfaction that the Bidder, at the time of submission of its Bid is
from an eligible source country as defined under Clause IB.2.

The documentary evidence of the Bidder’s qualifications to perform the Contract if its
Bid is accepted, shall establish to the Procuring Agency’s satisfaction:

a) that, in the case of a Bidder offering to supply Plant under the Contract which
the Bidder did not manufacture or otherwise produce, the Bidder has been duly
authorized by the Plant manufacturer or producer to supply the Plant to
Pakistan;

b) that the Bidder/Manufacturer has the financial, technical and production
capability necessary to perform the Contract; and

c) that, in the case of a Bidder not doing business within Pakistan the Bidder is or
will be (if successful) represented by an agent in Pakistan equipped and able to
carry out the Supplier’s maintenance, repair and spare parts stocking obligations
prescribed by the Conditions of Contract and/or Technical Provisions.

Bidders shall furnish documentary evidence of qualification on the Form “Evidence of
Bidder’s Capability” (Appendix B to these Instructions) including Technical Data of Plant
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& Equipment required as per schedule A to Bid and Financial Competence Evaluation as
per Schedule | to Bid.

13.4 Joint Venture

In order for a Joint Venture to qualify:

(a)

(b)

(c)

(d)

(e)

(f)

(8)

At least one of the partners of joint venture shall satisfy the relevant
experience criteria specified in Appendix-B to these Instructions.

All firms comprising the joint venture shall be legally constituted and shall
meet the eligibility requirement of Sub-Clause 2.1 hereof.

All partners of the joint venture shall at all times and under all
circumstances be liable jointly and severally to the Procuring Agency for the
execution of the entire Contract in accordance with the Contract terms and
conditions and a statement to this effect shall be included in the
authorization mentioned under para (f) below as well as in the Form of Bid
and Form of Contract Agreement (in case of a successful Bidder).

The Form of Bid, and in the case of successful Bidder, the Form of Contract
Agreement, shall be signed so as to be legally binding on all partners.

One of the joint venture partners shall be nominated as being in-charge and
this authorization shall be evidenced by submitting a power of attorney
signed by legally authorized signatories of all the joint venture partners.

The partner-in-charge shall be authorized to incur liabilities, receive
payments and receive instructions for and on behalf of any or all partners of
the joint venture.

A copy of the agreement entered into by the joint venture partners shall be
submitted with the Bid stating the conditions under which it will function,
its period of duration, the persons authorized to represent and obligate it
and which persons will be directly responsible for due performance of the
Contract and can give valid receipts on behalf of the joint venture, the
proportionate participation of the several firms forming the joint venture,
and any other information necessary to permit a full appraisal of its
functioning. No amendments/modifications whatsoever in the joint venture
agreement shall be agreed to between the joint venture partners without
prior written consent of the Procuring Agency.

13.6 The Bidder shall propose, in order of his priority; plant, equipment or goods of not more
than two (2) Manufacturers. The Procuring Agency at his own jurisdiction will evaluate
the plant, equipment or goods of only one of such Manufacturers.
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IB.14 Documents Establishing Plant’s Eligibility and Conformity to Bidding Documents

14.1 Pursuant to Clause IB.9, the Bidder shall furnish, as part of its Bid, documents
establishing the eligibility and conformity to the Bidding Documents of all Plant and
Services which Bidder proposes to perform under the Contract.

14.2 The documentary evidence of the Plant and Services eligibility shall establish to the
Procuring Agency’s satisfaction that they will have their origin in an eligible source
country as defined under Clause IB.3. A certificate of origin issued at the time of
shipment will satisfy the requirements of the said Clause.

14.3 The documentary evidence of the Plant and Services’ conformity to the Bidding
Documents may be in the form of literature, drawings and data and shall furnish:

a. A detailed description of the Plant, essential technical and performance
characteristics.

b. Complete set of technical information, description data, literature and drawings
as required in accordance with Schedule A to Bid, Specific Works Data. Drawings
and data submitted must be in sufficient detail and clarity to permit the
Procuring Agency to verify compliance with the provisions of the Bidding
Documents. This will include but not be limited to the following:

i. A sufficient number of drawings, diagrams, photographs, catalogues,
illustrations and such other information as are necessary to illustrate
clearly the significant characteristics such as general construction
dimensions and other relevant information about the Plant to be
furnished.

ii. The approximate weight and dimension of the main components, a brief
description of the principal materials and fabrication processes to be
used and recommended methods of assembly.

iii. Any other information which is required for evaluation purposes.

c. A clause-by-clause commentary on Technical Provisions, provided with the
Bidding Documents, demonstrating the Plant’s and Service’s substantial
responsiveness to those Specifications or a statement of deviations and
exceptions to the provisions of the Technical Provisions as required in Schedule
G to Bid.

14.4  For purpose of the commentary to be furnished pursuant to Sub-Clause 14.3(c) above,
the Bidder shall note that standards for workmanship, material and equipment, and
references to brand names or catalogue numbers, designated by the Engineer in the
Technical Provisions are intended to be descriptive only and not restrictive. The Bidder
may substitute alternative standards, brand names and/or catalogue numbers in its Bid,
provided that it demonstrates to the Engineer’s satisfaction that the substitutions are
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IB.15

15.1

15.2

15.3

15.4

15.5

15.6

15.7

substantially equivalent or superior to those designated in the Technical Provisions.
Copies of the standards proposed by the Bidder other than those specified in the
Bidding Documents shall be furnished.

Bid Security

Each Bidder shall furnish, as part of his Bid, a Bid Security for an amount of 2% of the Bid
Price in Pak Rupees or an equivalent amount in any freely convertible currency.

The Bid Security shall be, at the option of the Bidder, in the form of Deposit at Call, Pay
Order or a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a foreign
bank duly counter-guaranteed by a Scheduled Bank in Pakistan in favor of the Procuring
Agency valid for a period twenty eight (28) days beyond the bid validity date. The bank
guarantee for bid security shall be acceptable in the manner as provided in Standard
Form of Bid Security.

The Bid Security is required to protect the Procuring Agency against the risk of Bidder’s
conduct which would warrant the security’s forfeiture, pursuant to Sub-Clause 15.7

hereof.

Any Bid not accompanied by an acceptable Bid Security shall be rejected by the
Procuring Agency as non-responsive, pursuant to Clause 1B.24.

The Bid securities of unsuccessful Bidders will be returned upon award of contract to
the successful Bidder or on the expiry of validity of Bid Security whichever is earlier.

The Bid Security of the successful Bidder will be returned when the Bidder has furnished
the required Performance Security, pursuant to Clause IB.34 and signed the Contract
Agreement, pursuant to Clause IB.35.

The Bid Security may be forfeited:

a. if a Bidder withdraws his Bid during the period of Bid validity;

b. if a Bidder does not accept the correction of his Bid Price, pursuant to Sub-Clause
24.2 hereof; or

c. inthe case of a successful Bidder, if he fails to:

i.  furnish the required Performance Security in accordance with Clause
IB.34, or

ii. signthe Contract Agreement, in accordance with Clause IB.35.

IB.16 Validity of Bids

16.1

Bids shall remain valid for 90 days after the date of Bid opening as prescribed in Clause
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16.2

1B.17

17.1

17.2

17.3

17.4

17.5

17.6

17.7

1B.19.

In exceptional circumstances, prior to expiry of original Bid validity period, the Procuring
Agency may request the Bidders to extend the period of validity for a specified
additional period which shall in no case be more than the original Bid validity period.
The request and the responses thereto shall be made in writing. A Bidder may refuse
the request without forfeiture of his Bid Security. A Bidder agreeing to the request will
be required to extend the validity of his Bid Security for the period of the extension, and
in compliance with Clause 1B.15 in all respects.

Format and Signing of Bid

Bidders are particularly directed that the amount entered on the Form of Bid shall be for
performing the Contract strictly in accordance with the Bidding Documents.

All Schedules to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid nor in the Schedules thereto except in
filling up the blanks as directed. If any alteration be made or if these instructions be not
fully complied with, the Bid may be rejected.

Each Bidder shall prepare one (1) Original and (2) Copies of the documents comprising
the bid as described in Clause IB.9 and clearly mark them “ORIGINAL” and ‘COPY” as
appropriate. In the event of discrepancy between them, the original shall prevail.

The original and all copies of the Bid shall be typed or written in indelible ink and shall
be signed by a person or persons duly authorized to sign (in the case of copies,
Photostats are also acceptable). This shall be indicated by submitting a written Power of
Attorney authorizing the signatory of the Bidder to act for and on behalf of the Bidder.
All pages of the Bid including appendices, addenda, corrigenda, clarifications, and
supplementary information as issued shall be initialed and stamped by the authorized
person(s) signing the bid.

The Bid shall contain no alterations, omissions or additions, except to comply with
instructions issued by the Procuring Agency, or as are necessary to correct errors made
by the Bidder, in which case such corrections shall be initialed by the person or persons
signing the Bid. Each correction shall be separately signed and stamped. Over-writing,
erasures, use of whitening fluid, correction tape for making corrections is not permitted.
Non compliance of these instructions may be construed as sufficient ground to render
the Bid non-responsive.

Bidders shall indicate in the space provided in the Form of Bid their full and proper
addresses at which notices may be legally served on them and to which all

correspondence in connection with their Bids and the Contract is to be sent.

Bids shall be prepared and submitted on the “Form of the Bid”
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17.8

I1B.18

18.1

18.2

18.3

18.4

18.5

IB.19

19.1

All blank spaces must be filled in and completed Form must be without interlineations
or alterations of the original wording. Bids with incomplete and/or unsigned Form of Bid
may be rejected /considered Non Responsive.

The Bidder shall stamp and sign each page of Bid Documents for the purpose of
identification and acknowledgement of acceptance thereof.

The Bids must conform in all respects to the Bidding Documents.

Bidders should retain a copy of the Bidding Documents as their file copy.

D. SUBMISSION OF BIDS
Sealing and Marking of Bids
Each Bidder shall submit his Bid as under:

a) ORIGINAL and COPY of the Bid shall be separately sealed and put in separate
envelopes and marked as such.

b) The envelopes containing the ORIGINAL and COPIES will be put in one sealed
envelope and addressed/identified as given in Sub-Clause 18.2 hereof.

The inner and outer envelopes shall;
a) be addressed to the Procuring Agency at the address given in Sub-Clause 6.1
heretofore.
b) bear the Project name, Contract No. and Date of opening of Bid.
c) provide a warning not to open before the time and date for Bid opening.

The Bid shall be delivered in person or sent by registered mail at the address of the
Procuring Agency as mentioned in the Invitation to Bids.

In addition to the identification required in Sub-Clause 18.2 hereof, the inner envelope
shall indicate the name and address of the Bidder to enable the Bid to be returned
unopened in case it is declared “late” pursuant to Clause 1B.20.

If the outer envelope is not sealed and marked as above, the Procuring Agency will
assume no responsibility for the misplacement or premature opening of the Bid.

Deadline for Submission of Bids

a) Bids must be received by the Procuring Agency at the address specified in
Invitation for Bids not later than the time and date stipulated in the Invitation for
Bids.
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19.2

19.3

IB.20

20.1

IB.21

21.1

21.2

21.3

b) Bids with charges payable will not be accepted, nor will arrangements be
undertaken to collect the Bids from any delivery point other than that specified
above. Bidders shall bear all expenses incurred in the preparation and delivery of
Bids.

c) Where delivery of a Bid is by mail and the Bidder wishes to receive an
acknowledgment of receipt of such Bid, he shall make a request for such
acknowledgment in a separate letter attached to but not included in the sealed
Bid package.

d) Upon request, acknowledgment of receipt of Bids will be provided to those
making delivery in person or by messenger.

Bids submitted through telegraph, telex, fax or e-mail shall not be considered.

The Procuring Agency may, at his discretion, extend the deadline for submission of Bids
by issuing an addendum in accordance with Clause IB.7, in which case all rights and
obligations of the Procuring Agency and the Bidders previously subject to the original
deadline will thereafter be subject to the deadline as extended.

Late Bids

(a) Any Bid received by the Procuring Agency after the dead line for submission of
Bids prescribed in Clause 1B.19 will be returned unopened to such Bidder.

(b) Delays in the mail, delays of person in transit, or delivery of a Bid to the wrong
office shall not be accepted as an excuse for failure to deliver a Bid at the proper
place and time. It shall be the Bidder’s responsibility to determine the manner in
which timely delivery of his Bid will be accomplished either in person, by
messenger, courier service or by mail.

Modification, Substitution and Withdrawal of Bids

Any Bidder may modify, substitute or withdraw his Bid after Bid submission provided
that modification, substitution or written notice of the withdrawal is received by the
Procuring Agency prior to the deadline for submission of Bids.

The modification, substitution or withdrawal of any Bid shall be prepared, sealed,
marked and delivered in accordance with the provisions of Clause IB.18 with the outer
and inner envelopes additionally marked “MODIFICATION”, “SUBSTITUTION” or
“WITHDRAWAL”, as appropriate.

Withdrawal of a Bid during the interval between the deadline for submission of Bids and

the expiration of the period of Bid validity specified in the Form of Bid may result in
forfeiture of the Bid Security pursuant to Clause IB.15.
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1B.22

22.1

22.2

22.3

22.4

I1B.23

23.1

IB.24

24.1

E. BID OPENING AND EVALUATION
Bid Opening

A Procurement Committee will open and evaluate the Bids, including withdrawals,
substitutions and modifications made pursuant to Clause IB.21, in the presence of
Bidders’ representatives who choose to attend, at the time, date and location stipulated
in the Invitation for Bids.

The Bidders’ representatives who are present shall sign in a register evidencing their
attendance.

Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” shall be
opened and read out first and the name of the Bidder shall be read out. Bids for which
an acceptable notice of withdrawal has been submitted pursuant to Clause IB.21 shall
not be opened.

The Bidder’s name, Bid Prices, unit rates, any discount offered, Bid modifications,
substitutions and withdrawals, the presence or absence of Bid Security, and such other
details as the Procuring Agency at its discretion may consider appropriate, will be
announced and recorded by the Procuring Agency at the Bid opening. The Procuring
Agency will record minutes of Bid opening.

Any Bid Price or discount which is not read out and recorded at Bid opening will not be
taken into account in the evaluation of Bid.

Discounts offered for lesser period than the Bid validity shall not be considered in
evaluation.

Clarification of Bids

To assist in the examination, evaluation and comparison of bids, the Procuring Agency
may, at its discretion, ask any bidder for clarification of the bid, including breakdowns of
unit rates. The request for clarification and the response shall be in writing but no
change in the price or substance of the bid shall be sought, offered or permitted.
Preliminary Examination & Determination of Responsiveness of Bids

Prior to the detailed evaluation of bids, pursuant to Clause 1B.26,

(a) the Engineer will examine the Bids to determine whether;

(i) the Bidis complete and does not deviate from the scope,
(ii) any computational errors have been made,
(iii) required securities have been furnished,

IB-13



24.2

(iv) each page of the documents have been properly signed and stamped,
(v) the Bid is valid till required period,

(vi) the Bid prices are firm during currency of contract if it is a fixed price bid,
(vii) completion period offered is within specified limits,

(viii) the Bidder/Manufacturer is eligible to Bid

(ix) the Bid does not deviate from basic technical requirements; and

(x) the Bids are generally in order.

(b) A bid is likely not to be considered, if;

(i) itisunsigned,

(i) its validity is less than specified,

(iii) itis submitted for incomplete scope of work,

(iv) it indicates completion period later than specified,

(v) it indicates that Works and materials to be supplied do not meet
eligibility requirements,

(vi) it indicates that Bid prices do not include the amount of income tax, sales
tax etc.

(vii) indicating price adjustment

(c) A bid will not be considered, if;

(i) itis not accompanied with bid security,

(i) itis submitted by a Bidder who has participated in more than one Bid,

(iii) it is received after the deadline for submission of Bids,

(iv) itis submitted through fax, telex, telegram or email,

(v) it indicates that prices quoted are not firm during currency of the
contract whereas the Bidders are required to quote fixed price(s),

(vi) the Bidder refuses to accept arithmetic correction,

(vii) it is materially and substantially different from the Conditions/
Specifications of the Bidding Documents.

Prior to the detailed evaluation, pursuant to Clause IB.26 the Procuring Agency/Engineer
will determine the substantial responsiveness of each Bid to the Bidding Documents. For
purpose of these Clauses, a substantially responsive Bid is one which conforms to all the
terms and conditions of the Bidding Documents without material deviations.

A material deviation or reservation is one:

i.  which affect in any substantial way the scope, quality or performance of the
Works;

ii.  which limits in any substantial way, inconsistent with the Bidding Documents,
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24.3

24.4

IB.25

25.1

IB.26

26.1

26.2

the Procuring Agency’s rights or the Bidder’s obligations under the Contract; or

iii.  whose rectification/adoption would affect unfairly the competitive position of
other Bidders presenting substantially responsive Bids.

The Procuring Agency’s /Engineer’s determination of a Bid’s responsiveness will be
based on the contents of the Bid itself without recourse to extrinsic evidence.

A Bid determined as substantially non-responsive will be rejected and will not
subsequently be made responsive by the Bidder by correction of the non-conformity.

Any minor informality or non-conformity or irregularity in a Bid which does not
constitute a material deviation may be waived by the Procuring Agency, as long as the
waiver does not prejudice or affect the relative ranking of any Bidder.

Correction of Errors

Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

If there is a discrepancy between the unit price and total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price
shall be corrected. If there is a discrepancy between the words and figures the amount
in words shall prevail. If there is a discrepancy between the total Bid price entered in
Form of Bid and the total shown in Schedule of Prices Summary, the amount stated in
the Form of Bid will be corrected by the Procuring Agency/Engineer in accordance with
the Corrected Schedule of Prices/BOQ.

If the Bidder does not accept the corrected amount of Bid, his Bid will be rejected and
his Bid Security forfeited.

Detailed Evaluation of Bids

The Procuring Agency will evaluate and compare only the bids previously determined to
be substantially responsive pursuant to Clause 1B.24.

In evaluating the Bids, the Procuring Agency will determine for each Bid the Evaluated
Bid Price by adjusting the Bid Price as follows:

a) Making any correction for errors pursuant to Clause IB.25;
b) Excluding Provisional Sums and the provision, if any, for contingencies in the
Summary Bill of Quantities, but including competitively priced Day work (if any);

and

c¢) Making an appropriate adjustment for any other acceptable variation or
deviation.
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26.3

1B.27.

1B.28

28.1

28.2

IB.29.

29.1

29.2

29.3

If the bid of the successful bidder is seriously unbalanced in relation to the Procuring
Agency’s estimate of the cost of work to be performed under the Contract, the
Procuring Agency may require the bidder to produce detailed price analyses for any or
all items of the Schedule of Prices/BOQ to demonstrate the internal consistency of those
prices with the construction methods and schedule proposed. After evaluation of the
price analyses, the Procuring Agency may require that the amount of the Performance
Security set forth in Clause 1B.34 be increased at the expense of the successful bidder to
a level sufficient to protect the Procuring Agency against financial loss in the event of
default of the successful bidder under the Contract.

Domestic Preference
Deleted
Process to be Confidential

Subject to Clause 23 heretofore, no Bidder shall contact the Procuring Agency and/or
the Engineer on any matter relating to its Bid from the time of the Bid opening to the
time the Bid evaluation result is announced by the Procuring Agency. The evaluation
result shall be announced at least ten (10) days prior to award of Contract. The
announcement to all Bidders will include table(s) comprising read out prices, discounted
prices, price adjustments made, final evaluated prices and recommendations against all
the Bids evaluated.

Any effort by a Bidder to influence the Procuring Agency and/or Engineer in the Bid
evaluation, Bid comparison or Contract Award decisions may result in the rejection of
his Bid. Whereas any Bidder feeling aggrieved may lodge a written complaint not later
than fifteen (15) days after the announcement of the Bid evaluation result; however,
mere fact of lodging a complaint shall not warrant suspension of the procurement
process.

F. AWARD OF CONTRACT

Post-Qualification

The Procuring Agency will conduct Post Qualification of the Lowest Evaluated Bidder
and determine whether the Bidder is qualified or not.

The determination will take into account the Bidder’s financial, technical and production
capabilities. It will be based upon an examination of the documentary evidence of the
Bidder’s qualification submitted under Appendix B to Instructions to Bidders "Evidence
of Bidder’s Capability" by the Bidder pursuant to Clause IB.13 and IB.14, along with
Evaluation of Financial Competence of the Bidder as per Schedule-I to Bid.

An affirmative determination will be a pre-requisite for award of the Contract to the
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IB.30

30.1

IB.31

311

IB.32

32.1

32.2

I1B.33

33.1

33.2

lowest evaluated Bidder. A negative determination will result in rejection of that
Bidder’s Bid in which event; the Procuring Agency will proceed to undertake a similar
determination of the next lowest evaluated Bidder’s capabilities to perform the Contract
satisfactorily.

Award Criteria

Subject to Clause 1B.32, the Procuring Agency will award the Contract to the Bidder
whose Bid has been determined to be substantially responsive to the Bidding
Documents and who has offered the lowest evaluated Bid Price, provided that such
Bidder has been determined to be qualified to satisfactorily perform the Contract in
accordance with the provisions of Clause IB.29.

Procuring Agency’s Right to Vary Quantities

Procuring Agency reserves the right at the time of award of Contract to increase or
decrease the quantity (ies) of Plant/equipment and Services specified in the Schedule of
Prices/BOQ without any change in the unit price or other terms and conditions.
However, such increase/decrease in quantities shall not cause any change in the
evaluated contract prices by more than 15%.

Procuring Agency’s Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause IB.30, the Procuring Agency reserves the right to accept or
reject any Bid, and to annul the bidding process and reject all Bids, at any time prior to
award of Contract, without thereby incurring any liability to the affected Bidders or any
obligation to inform the affected Bidders of the grounds for the Procuring Agency’s
action except that the grounds for its rejection shall upon request be communicated, to
any Bidder who submitted a Bid, without justification of grounds. Rejection of all Bids
shall be notified to all Bidders promptly.

No negotiation with the Bidder having been evaluated as lowest responsive or any other
Bidder shall be permitted. However, the Procuring Agency may have clarification
meeting(s) to get clarified any item(s) in the Bid evaluation report.

Notification of Award

Prior to expiration of the period of Bid validity prescribed by the Procuring Agency, the
Procuring Agency will notify the successful Bidder in writing (“Letter of Acceptance”)
that his Bid has been accepted. This letter shall name the sum which the Procuring
Agency will pay the Contractor in consideration of the execution and completion of the
Works by the Contractor as prescribed by the Contract (hereinafter and in the
Conditions of Contract called the “Contract Price”).

The Letter of Acceptance and its acceptance by the Bidder will constitute the formation

of the Contract, binding the Procuring Agency and the Bidder till signing of the formal
Contract Agreement.
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33.3

IB.34

34.1

34.2

IB.35

35.1

35.2

35.3

IB.36

36.1

IB.37

37.1

Upon furnishing by the successful Bidder of a Performance Security, the Procuring
Agency will promptly notify the other Bidders that their Bids have been unsuccessful
and return their Bid securities.

Performance Security

The successful Bidder shall furnish to the Procuring Agency a Performance Security in
the form and the amount stipulated in the Conditions of Contract within a period of
twenty eight (28) days after the receipt of Letter of Acceptance.

Failure of the successful Bidder to comply with the requirements of Sub-Clauses 1B.34.1,
IB.35 or Clause IB.44 shall constitute sufficient grounds for the annulment of the award
and forfeiture of the Bid Security.

Signing of Contract Agreement

Within fourteen (14) days from the date of furnishing of acceptable Performance
Security under the Conditions of Contract, the Procuring Agency will send to the
successful Bidder the Form of Contract Agreement provided in the Bidding Documents,
duly filled in and incorporating all agreements between the parties for signing and
return it to the Procuring Agency.

The formal Agreement between the Procuring Agency and the successful Bidder shall be
executed within fourteen (14) days of the receipt of such Form of Contract Agreement
by the successful Bidder from the Procuring Agency.

Stamp duty at the rate enforced at the time of signing of Contract agreement shall be

paid by the successful bidder. There shall be no separate payment for the refund of cost
incurred by the successful bidder for executing the formal contract agreement.

G. ADDITIONAL INSTRUCTIONS
Instructions not Part of Contract
Bids shall be prepared and submitted in accordance with these Instructions which are
provided to assist Bidders in preparing their Bids, and do not constitute part of the Bid
or the Contract Documents.

Contract Documents

The Documents which will be included in the Contract are listed in the Form of Contract
Agreement set out in these Bidding Documents.
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IB.38

38.1

IB.39

39.1

1B.40

40.1

I1B.41

41.1

1B.42

42.1

Sufficiency of Bid

Each Bidder shall satisfy himself before bidding as to the correctness and sufficiency of
his Bid and of the rates and prices entered in the Schedule of Prices/BOQ. Except insofar
as it is otherwise expressly provided in the Contract, the rates and prices entered in the
Schedule of Price/BOQ shall cover all his obligations under the Contract and all matters
and things necessary for the proper completion of the Works.

One Bid per Bidder

Each Bidder shall submit only one Bid either by himself, or as a partner in a joint
venture. A Bidder who submits or participates in more than one Bid will be disqualified
and Bids submitted by him shall not be considered for evaluation and award.

Bidder to Inform Himself

The Bidder is advised to obtain for himself at his own cost and responsibility all
information that may be necessary for preparing the Bid and entering into a Contract for
execution of the Works. This shall include but not be limited to the following:

a) inquiries on Pakistani Income Tax to the Commissioner of the Income Tax, Sales
Tax etc.

b) inquiries on customs duties and other import taxes, to the concerned authorities
of Customs and Excise Department.

c) information regarding port clearance facilities, loading and unloading facilities,
storage facilities, transportation facilities and congestion at Pakistan seaports.

d) investigations regarding transport conditions and the probable conditions which
will exist at the time the Plant will be actually transported.

Alternate Proposals by Bidder

Alternate proposal by the Bidder is not allowed. Bidder has to submit only for specified
scope of work.

Site Visit and Local Conditions

The Bidder or his authorized representative shall visit and inspect the Site of Works
including suitable areas in the vicinity and surroundings to be used for Contractor’s
Camp, on his own responsibility and at his own expense, and obtain all the required
information from his own sources which may be necessary for the purpose of preparing
the Bid. The Procuring Agency may assist but will not take any responsibility for the
supply or correctness of the information.

The Bidder shall, before submitting his Bid, satisfy himself in all respects including but
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IB.43

43.1

43.2

not limited to the following:

a) The existing facilities in the vicinity of the Site of Work, the hydrological,
climatological and sub-surface conditions, the form and nature of the Site of
Work.

b) The quantities and nature of the work and availability of materials necessary for
the completion of the Works.

c¢) The means of access to the site of work and exit from the site.

d) The availability of space for Contractor’s Camp Facilities within or outside the
site of work.

e) All necessary information as to risks, contingencies and other circumstances,
which may influence or affect the Bid.

f) The type and nature of soil existing in area of work.

g) The existing physical conditions at Site including any obstructions or restrictions
affecting the execution of works.

Each Bidder shall also enquire and satisfy himself as to the source, the quantity of
supply, the sufficiency of and the means of obtaining and transporting all plant,
material, labor, fuel, water, electricity, and other matters or things required for or in
connection with the Works.

In preparing the Bid, the Bidder shall also consider his obligation to adequately store all
materials and maintain existing facilities and all Temporary Works during the period of
his usage.

The Bidder must make local inquiries as to the physical conditions prevailing at the Site
and obtain his own information on all matters and things that may in any way influence
him in making a Bid and fixing the rates in the Bill of Quantities. He must also satisfy
himself as to the risks, obligations and responsibilities to be undertaken in accordance
to the Contract to be entered into by him should his Bid be accepted.

The Bidder shall make his own investigations, enquiries and assessments, on all matters,
of all conditions of existing constructions at the site and its vicinity, to his satisfaction
before submitting his bid.

All costs thus incurred on the above accounts shall be at the bidder’s own expense.
Pre-Bid Meeting

The Procuring Agency may, at his own or at the request of any prospective Bidder(s),
hold a Pre-Bid meeting to clarify issues and to answer any questions on matters related
to the Bidding Documents. The date, time and venue of Pre-Bid meeting, if convened,

shall be intimated through letter for invitation.

All prospective Bidders or their authorized representatives shall be invited to attend
such a Pre-Bid meeting at their own expense.

The bidders are requested to submit questions, if any, in writing so as to reach the
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43.4

IB.44

44.1

IB.45

45.1

Procuring agency not later than seven (7) days before the proposed pre-bid meeting.

Minutes of the pre-bid meeting, including the text of the questions raised and the
replies given, will be transmitted without delay to all bidders. Any modification of the
bidding documents listed in sub- clause IB.5.1 hereof, which may become necessary as a
result of the pre-bid meeting shall be made by the procuring agency exclusively through
the issue of an Addendum pursuant to Clause IB.7 and not through the minutes of the
pre-bid meeting.

Absence at the pre-bid meeting will not be a cause for disqualification of a bidder.
Integrity Pact

The Bidder shall sign and stamp the Integrity Pact provided in Schedule-H to Bid in the
Bidding Documents for all Federal Government procurement contracts exceeding
Rupees ten million. Failure to provide such Integrity Pact shall make the Bid non-
responsive.

General Performance of the Bidders

The Procuring Agency reserves the right to obtain information regarding performance of
the Bidders on their previously awarded contracts/works. The Procuring Agency may in
case of consistent poor performance of any Bidder as reported by the Employers of the
previously awarded contracts, interalia, reject his bid and/or refer the case to the
Pakistan Engineering Council.
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Appendix A to
Instructions to Bidders

NAME OF ELIGIBLE COUNTRIES

All countries of the World with whom Islamic Republic of Pakistan has commercial ties.
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Appendix B to
Instructions to Bidders

EVIDENCE OF BIDDER'’S CAPABILITY

[Note: Bidders to provide the following information with the Bid separately and indicate herein its
references where this information is available.]

Sr.No. Information to be Supplied Bid References

1. Name of Bidder, business address and
country of incorporation.

2. Type of firm whether individually owned,
partnership, corporation or joint venture
and the names of its owners or partners.

3. Audited Balance Sheets and Profit & Loss
Statements for the last Two (2) years.

4. Letter of available credit line through
bank for minimum Rs.20 Million on the
format given in Performa P-1.

5. Details of projects under execution along
with the value of outstanding works on
the format given in Performa P-2. (for
each partner, in case of a joint venture).

6. Names, qualifications and experience of
the key technical personnel along with
Resumes and PEC Certificate. Refer
Performa P-3.

7. List of at least two projects of Providing
& Installation of Pumps (having
minimum capacity of 150 m3/hr.) with
cost, under taken over the past 10 years
along with Completion Certificate.
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10.

11.

12.

13.

Banking reference, names of banks and
addresses may be given to whom
reference regarding financial capability of
the Bidder may be made, with authority
to make inquiries from the Bidder’s
bankers and clients regarding any
financial and technical aspects (for each
partner, in case of a joint venture).

Information on any litigation or
arbitration resulting from contracts
completed or under execution by the
Bidder over the last ten (10) years. The
information shall indicate the parties
concerned, the matter of dispute, the
disputed amounts and the result thereof
(for each partner, in case of a joint
venture).

Documents establishing plant’s
/equipments’ eligibility and conformity to
the Bidding Documents as per ITB Clause
1B.14 and Schedule A to Bid and
particularly complying with Contract
Specifications.

Location and address of manufacturing
facilities.

Full description of factories owned and
the annual manufacturing capacities of
various items made therein.

Details of the factory or factories where
the offered equipment is proposed to be
manufactured. This description should
include the facilities and capacities of the
particular factories including testing
facilities and the processes used in
manufacturing and testing. Where parts
or components are purchased from
outside, the details of equipment
purchased and the names and
experience record of the suppliers.
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14.

15.

16.

17.

Detailed description of the quality
control testing and research facilities. If
the equipment is manufactured under
license, the name of the licenser and
details of the licensing arrangements,
such as the duration of the license, the
facilities provided to the bidder by the
licenser and whether future
improvements are available or not etc. A
copy of the license agreement may be
attached.

The time since the manufacturer has
been in this business and the time since
he has been doing work of similar nature.

The time since the particular equipment
(as specified) offered has been
manufactured and the time for which it
has been in service. The manufacturer
shall have the following experience.

i. At least 15 years of
manufacturing  of  particular
equipment.

ii. List of projects where the
particular equipment under hot &
humid climatic conditions have
been installed and performing
satisfactorily since last 10 years.

Other requirements as per ITB Clause
IB.13 and IB.14.
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Instructions to Bidders

DOMESTIC GOODS (VALUE ADDED IN PAKISTAN)

NOT APPLICABLE
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FORM OF BID
SCHEDULES TO BID
PERFORMA




FORM OF BID
(LETTER OF OFFER)

Bid Reference No.

To:

(Name of Works)

Gentlemen,

Having examined the Bidding Documents including Instructions to Bidders, Conditions of
Contract, Specifications, Drawings, Schedule of Prices and Addenda Nos.
for the execution of the above-named Works, we, the
undersigned, being a company doing business under the name of and address

and being duly incorporated under the laws of
hereby offer to execute and complete such Works and remedy any defects therein in
conformity with the said Documents including Addenda thereto for the Total Bid Price
comprising Foreign Currency Component of
( ) and
Local Currency Component of Rs.
(Rupees ) or such other
sum as may be ascertained in accordance with the said Documents.

We understand that all the Schedules attached hereto form part of this Bid.

As security for due performance of the undertakings and obligations of this Bid, we
submit  herewith a Bid Security in the amount of

drawn in your favour or made payable to you and valid for
a period twenty eight (28) days beyond the period of validity of Bid.

We undertake, if our Bid is accepted, to commence the Works and to deliver and
complete the whole of the Works comprised in the Contract within the time(s) stated in
Preamble to the Conditions of Contract.

We agree to abide by this Bid for the period of days from the date fixed for
receiving the same and it shall remain binding upon us and may be accepted at any time
before the expiration of that period.




10.

Unless and until a formal Agreement is prepared and executed, this Bid, together with
your written acceptance thereof, shall constitute a binding contract between us.

We undertake, if our Bid is accepted, to execute the Performance Security referred to in
Clause 10 of Conditions of Contract for the due performance of the Contract.

We understand that you are not bound to accept the lowest or any Bid you may receive.

We do hereby declare that the Bid is made without any collusion, comparison of figures
or arrangement with any other person or persons making a Bid for the Works.

We confirm, if our Bid is accepted, that all partners of the joint venture shall be liable
jointly and severally for the execution of the Contract and the composition or the
constitution of the joint venture shall not be altered without the prior consent of the
Employer. (Please delete in case of Bid from a single firm).

Dated this day of 20

Signature in the capacity of duly

authorized to sign bids for and on behalf of

(Name of Bidder in Block Capitals)
(Seal)
Address

Witness:

(Signature)

(Name)

Address:

Occupation




SCHEDULES TO BID INCLUDE THE FOLLOWING:

e Schedule A to Bid: Technical Data of Plant and Equipment Required
e Schedule B to Bid: Work to be Performed by Subcontractors

e Schedule Cto Bid: Proposed Programme of Works

e Schedule D to Bid: Deviations from Technical Provisions

e Schedule E to Bid: Deviations from Contractual Conditions

e Schedule F to Bid: Method of Performing Works

e Schedule G to Bid: Proposed Organization

e Schedule H to Bid: Integrity Pact

e Schedule I to Bid: Financial Competence Evaluation Criteria
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SCHEDULE-ATO BID

TECHNICAL DATA OF PLANT AND EQUIPMENT REQUIRED

1. Equipment listed below should match the requirements of BOQ and Technical

Specifications.

2. Bidder may add drawings, specifications, etc. as proof of its listed equipment.

Pumps i) 900 IGPM with 75 m head

Manufacturer

Address of manufacturing facility

Country of Origin

Number of pumps

Model Number

Material of Construction

Flow/ Discharge (IGPM)

Energy Consumption

Representative (Name, Address & Contact
details)

Technical Details/ Catalogue (including
information required in sr. no. 10, 11, 12, 13,
14, 15, & 16 of Appendix B to Instructions to
Bidders)

Attach separately

Warranty and After sales support

Applicable standards

Pumps ii) 900 IGPM with 64 m head

Manufacturer

Address of manufacturing facility

Country of Origin

Number of pumps

Model Number

Material of Construction

Flow/ Discharge (IGPM)

Energy Consumption

Representative (Name, Address & Contact
details)




Technical Details/ Catalogue (including
information required in sr. no. 10, 11, 12, 13,
14, 15, & 16 of Appendix B to Instructions to
Bidders)

Attach separately

Warranty and After sales support

Applicable standards

Motors i) 100 HP

Manufacturer

Address of manufacturing facility

Country of Origin

Number of motors

Model Number

Material of Construction

AC power supply

Motor HP

Energy Consumption

Representative (Name, Address & Contact
details)

Technical Details/ Catalogue (including
information required in sr. no. 10, 11, 12, 13,
14, 15, & 16 of Appendix B to Instructions to
Bidders)

Attach separately

Warranty and After sales support

Applicable standard

Motor

s ii) 80 HP

Manufacturer

Address of manufacturing facility

Country of Origin

Number of motors

Model Number

Material of Construction

AC power supply

Motor HP

Energy Consumption

Representative (Name, Address & Contact
details)

Technical Details/ Catalogue (including

Attach separately




information required in sr. no. 10, 11, 12, 13,
14, 15, & 16 of Appendix B to Instructions to
Bidders)

Warranty and After sales support

Applicable standard

Generators: i) 800 KVA

Manufacturer

Address of manufacturing facility

Country of Origin

Model Number

Material of Construction

Rating

Energy Consumption

Representative (Name, Address & Contact
details)

Technical Details/ Catalogue (including
information required in sr. no. 10, 11, 12, 13,
14, 15, & 16 of Appendix B to Instructions to
Bidders)

Attach separately

Warranty and After sales support

Applicable standard

Generators: ii) 100 KVA

Manufacturer

Address of manufacturing facility

Country of Origin

Model Number

Material of Construction

Rating

Energy Consumption

Representative (Name, Address & Contact
details)

Technical Details/ Catalogue (including
information required in sr. no. 10, 11, 12, 13,
14, 15, & 16 of Appendix B to Instructions to
Bidders)

Attach separately

Warranty and After sales support

Applicable standard




Instrumentation

Pressure Gauges

Automatic Star & Delta timer

Ammeter

Voltmeter

Changeover switch

Gate valves

Swing check valves

Moulded Case Circuit Breaker

LT Motor Control Panels

PFl panel

Ultrasonic level Controller

Ultrasonic level sensor

Electric based control valve

Online UPS

Digitized electronic pressure transmitter

Water Flow Meter (Electromagnetic)

Water Flow Meter (Turbine Mechanical
type)

Spare Parts of Pump

Column Pipe

Column Shaft

Top Shaft

Stainer 1 ft in length

Top Shaft nut

Socket

Extension piece

Bidders should provide separate detail of each type of instrumentation mentioned above along
with the technical specification sheet/ catalogues.




SCHEDULE - B TO BID

WORK TO BE PERFORMED BY SUBCONTRACTORS

The bidder will do the work with his own forces except the work listed below which he intends
to sub-contract.

Items of Work Name and address of Statement of similar
to be Sub-Contracted Sub-Contractor works previously executed
(attach evidence)

Note:

1. No change of Sub-Contractor shall be made by the bidder without prior approval of the
Procuring Agency.

2. The truthfulness and accuracy of the statement as to the experience of Sub-Contractors
is guaranteed by the bidder. The Procuring Agency’s judgment shall be final as to the
evaluation of the experience of Sub-Contractors submitted by the bidder.

3. Statement of similar works shall include description, location & value of work, year

completed and name & address of the clients.




SCHEDULE - CTO BID

PROPOSED PROGRAMME OF WORKS

Bidder shall provide a Programme in a bar-chart/CPM/PERT form showing the sequence of
work items by which he proposes to complete the work of the entire Contract. The programme
should indicate the sequence of work items and the period of time during which he proposes to
complete the Works including the activities like designing, schedule of submittal of drawings,
ordering and procurement of materials, manufacturing, delivering, construction of civil works,
erection, testing and commissioning of Works to be supplied under the Contract.




SCHEDULE - D TO BID

DEVIATIONS
FROM
TECHNICAL PROVISIONS

It is presumed that the bidder shall not take any deviation. However, if he intends to take
deviations to the specified terms, those must be listed in the space provided below:

Sr. No. Clause No. / Section No. Deviations/Clarifications

[Note: Attach additional sheets, if necessary]
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SCHEDULE - E TO BID

DEVIATIONS
FROM
CONTRACTUAL CONDITIONS

It is presumed that the bidder shall not take any deviation. However, if he intends to take
deviations to the specified Contractual/Commercial Conditions, those must be listed in the

space provided below:

Sr. No. Clause No. / Section No. Deviations/Clarifications

[Note: Attach additional sheets, if necessary]
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SCHEDULE - F TO BID

METHOD OF PERFORMING WORKS

The bidder is required to submit a narrative outlining the method of performing the Works. The
narrative should indicate in detail and include but not be limited to:

The sequence and methods in which he proposes to carry out the Works, including the
number of shifts per day and hours per shift, he expects to work.

A list of all major items of constructional and erection plant, tools and vehicles proposed to
be used in carrying out the Works at Site, including number of each kind, make, type,
capacity of all equipment, working condition, which shall be deployed by him for Civil Work
and Erection, Testing and Commissioning of the Works, in sufficient detail to demonstrate
fully that the equipment will meet all the requirements of the Specifications.

The procedure for installation of equipment and transportation of equipment and materials
to the site.

Details regarding mobilization in Pakistan, the type of facilities including personnel
accommodation, office accommodation, provision for maintenance and for storage,
communications, security and other services to be used.

Organization chart indicating head office & field office personnel involved in management,
supervision and engineering of the Works to be done under the Contract.

Quality control/Quality assurance measures to be adopted including procedures to be
followed for carrying out all tests required under specifications.

12



SCHEDULE -G TO BID

PROPOSED ORGANISATION

The bidder shall list in this Schedule the key personnel he will employ from Head office and
from Site office to direct and execute the Works, together with their names, qualifications,
experience, positions held and their nationalities.

Summary of Qualifications,

Designation Name of Experience, Present
Person Position and
Nationality
- Head Office:
- Site Office:

Contractor’s Representative
Site Superintendent
Supervising Engineer

Plant Erectors

Construction Supervisors
Other Key Staff
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SCHEDULE - H TO BID
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:
Contract Title:

....................................... [name of Supplier] hereby declares that it has not obtained or
induced the procurement of any contract, right, interest, privilege or other obligation or
benefit from Government of Pakistan (GoP) or any administrative subdivision or agency
thereof or any other entity owned or controlled by GoP through any corrupt business
practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and
warrants that it has fully declared the brokerage, commission, fees etc. paid or payable
to anyone and not given or agreed to give and shall not give or agree to give to anyone
within or outside Pakistan either directly or indirectly through any natural or juridical
person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or
kickback, whether described as consultation fee or otherwise, with the object of
obtaining or inducing the procurement of a contract, right, interest, privilege or other
obligation or benefit in whatsoever form from GoP, except that which has been
expressly declared pursuant hereto.

[name of Supplier] certifies that it has made and will make full disclosure of all
agreements and arrangements with all persons in respect of or related to the
transaction with GoP and has not taken any action or will not take any action to
circumvent the above declaration, representation or warranty.

[name of Supplier] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action likely
to defeat the purpose of this declaration, representation and warranty. It agrees that
any contract, right, interest, privilege or other obligation or benefit obtained or
procured as aforesaid shall, without prejudice to any other rights and remedies available
to GoP under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of
Supplier] agrees to indemnify GoP for any loss or damage incurred by it on account of its
corrupt business practices and further pay compensation to GoP in an amount

14



equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or
kickback given by [name of Supplier] as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or
benefit in whatsoever form from GoP.

Name of Buyer: .................. Name of Seller/Supplier: ............
Signature: .....ccccvvvevveinn, Signature: ....ccveevvvveeiiiennenns
[Seal] [Seal]
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SCHEDULE -1 TO BID

FINANCIAL COMPETENCE EVALUATION CRITERIA

The financial position of the bidder shall be evaluated as per following details:

1.

Credit line

Minimum currently available credit line of Rs.20 Million for the proposed project (as per the
Letter of available credit line through Bank).

2.

Financial Bid Capacity

Minimum Financial Bid Capacity of Rs. 50 Million which will be calculated from Auditor’ Balance
Sheets for the last two years and details of current commitments along with the value of
outstanding works as follows:

1
2.
3.
4
5

5 x Net worth (Net worth = Total Assets minus Total liabilities)
10 x working capital (Working Capital = Current Assets minus current liabilities)
Take Lower of 1 & 2
Value of remaining works (Current Commitments)
Bid Capacity = 3 minus 4

Average Annual Turn Over

Minimum Average Annual Turnover of Rs. 75 Million for the last two years (to be calculated
from auditor’s Profit & Loss Statements)

16



Performa P-1

LETTER OF AVAILABLE CREDIT LINE THROUGH BANK

ON THE LETTER HEAD OF THE BANK

TO WHOM IT MAY CONCERN

with us satisfactorily.

This is also certified that the above referred company have an approved current credit line
facility of Rs. (Rs. In Words ) on the basis
of their Financial Strength, Market Reputation and Securities with us. We are confident that
they are financially capable to complete any mega project in Pakistan.

Authorized Signature Authorized Signature
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Performa P-2

CURRENT CONTRACT COMMITMENTS

(Applicants and each partner to an application should provide information on their current
commitments on all contracts that have been awarded, or for which a letter of intent or
acceptance has been received, or for contracts approaching completion, but for which
substantial Completion Certificate has yet to be issued.)

Contract Price as Value of Outstanding /
Name of Contract on Remaining Work Estimated
(Equivalent Pak Rs. Completion Date
Millions)
1.
2.
3.
4,
5.
6.

18



Performa P-3

DETAILS OF REQUIRED KEY TECHNICAL PERSONNEL

Sr Minimum
’ Position Minimum Qualifications Experience
No.
(Years)
1. | Project Graduate Professional 15
Manager(Elect/Mech.) | Engineer
2. | SITE Engineer Graduate Engineer 08
(Civil)
3. | SITE Engineer Graduate Engineer 05
(Mechanical)
4. | SITE Engineer Graduate Engineer 05
(Electrical)

Note:

The Bidder must submit the CVs of the above staff along with their PEC Registration
Certificates.
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PREAMBLE TO SCHEDULE OF
PRICES/BOQ




4.

PREAMBLE TO SCHEDULE OF PRICES / BILL OF QUANTITIES

General

1.1 The Schedule of Prices / BOQ shall be read in conjunction with the Conditions of
Contract together with the Specifications and Drawings.

1.2 The Contract shall be for the whole of the Works as described in these Bidding
Documents. Bids must be for the complete scope of Work.

Description

2.1 The general directions and descriptions of work and materials are not necessarily
repeated nor summarized in the Schedule of Prices/BOQ. References to the
relevant sections of the Bidding Documents shall be made before entering prices
against each item in the Schedule of Prices/BOQ.

2.2 The quantities given in the Bill of Quantities are estimated and provisional, and
are given to provide a common basis for bidding. The basis of payment will be
the actual quantities of work executed and measured by the Contractor and
verified by the Engineer and valued at the rates and prices entered in the priced
Bill of Quantities, where applicable, and otherwise at such rates and prices as the
Engineer may fix as per the Contract.

Units & Abbreviations
The following abbreviations shall be used in the Schedule of Prices/BOQ:

Abbreviation

Pakistani Rupees PKR/Pak Rs.
Number No.
Kilometer km
Kilogram Kg

Cubic Meter Cu.m
Provisional Sum PS

Percent %

Rates and Prices

4.1 Except as otherwise expressly provided under the Conditions of Contract, the
rates and amounts entered in the Schedule of Prices/BOQ shall be the rates at
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4.2

43

4.4

4.5

4.6

which the Contractor shall be paid and shall be the full inclusive value of the
work set forth or implied in the Contract; except for the amounts reimbursable
to the Contractor under the Contract.

Unless otherwise stipulated in the Conditions of Contract, the rates and prices
entered by the bidder shall not be subject to adjustment during the performance
of the Contract.

All duties, taxes and other levies payable by the Contractor under the Contract,
or for any other cause, as on the date twenty eight (28) days prior to the
deadline for submission of bids shall be included in the rates and prices and the
total Bid Price submitted by a bidder.

Additional/reduced duties, taxes and levies due to subsequent additions or
changes in legislation shall be reimbursed / deducted as per provisions of the
Conditions of Contract.

The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Schedule of Prices/BOQ, and where no items
are provided, the cost shall be deemed to be distributed among the rates and
prices entered for the related items of the Works and no separate payment will
be made for those items.

The rates, prices and amounts shall be entered against each item in the Schedule
of Prices/BOQ. Any item against which no rate or price is entered by the bidder
will not be paid for by the Employer when executed and shall be deemed
covered by the rates and prices for other items in the Schedule of Prices.

The bidder shall be deemed to have obtained all information as to port clearance
facilities and charges, loading and unloading facilities and charges, storage
facilities and charges, transportation facilities and charges, congestion and/or
other conditions to be expected at Karachi Port and or any other seaport of
Pakistan and all requirements related thereto.

The Contractor shall be responsible to make complete arrangements for the
transportation of the Plant to the Site.

The bidder shall be deemed to have included all clearing, forwarding and other
incidental costs in this regard in his bid. The Contractor will have the option to
use either Karachi Port or or any other seaport of Pakistan.

The Contractor shall provide for all parts of the Works to be completed in every
respect for commercial operation. Notwithstanding that any details, accessories,
etc. required for the complete installation and satisfactory operation of the
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4.7

4.8

4.9

Plant, are not specifically mentioned in the Specifications, such details shall be
considered as included in the Contract Price.

All costs in connection with inspection and witnessing of Factory Acceptance
Tests within and outside Pakistan as per provisions of Sub-Clause 20.2 of
Particular Conditions of Contract shall be borne by the Contractor and shall be
deemed to have been included in the quoted prices.

All costs in connection with the holding of meetings shall also be borne by the
Contractor.

The rates in the Schedule of Prices/BOQ shall also include Contractor’s cost for
providing Performance Security and other Bank Guarantees required for
performance of the Contract.

The Bidder shall be deemed to have included all the costs in the cost and price of
relevant items for related civil/builder’'s work for the construction of
foundations, making holes in the walls and making chases in walls/floors, making
good etc.; complete in all respect to the approval of the Engineer; for the
installation of E&M Equipment (like generators, pumps, motors and panels etc.).

Bid Prices

The various elements of Bid Prices shall be quoted as detailed below:
Insurance & Shipping

i) Insurance

The bidder quoted prices are deemed to be inclusive of insurance cover from ex-
factory / ex-works to the Site for the sub-totals of the Plant, Erection Equipment,
Spare Parts and other materials to be imported or to be acquired locally for the
Contract. Such prices shall include all insurance costs covering the responsibility
for all loss or damages while loading, unloading, storing and trimming on board
or on inland carrier and transportation to Site.

ii) Shipping / Transportation

The bidder quoted prices are deemed to be inclusive of shipping from port of
shipment to the port of entry in Pakistan for the sub-totals of the Plant, Erection
Equipment, Spare Parts and other materials to be imported for the Contract in
Pakistan. Such prices shall include all marine transportation costs including
ocean freight and other charges, etc.
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iii) Inland Transportation

Inland transportation for the Plant, Erection Equipment and Spare Parts shall be
the Contractor’s responsibility in respect of:

a) the Plant, Erection Equipment, Spare Parts and other materials
offered from outside Pakistan; from the port of entry in Pakistan to
the Site, and

b) indigenous Plant, Erection Equipment, Spare Parts and other
materials if any, offered from within Pakistan; from the factory in
Pakistan to the Site, and all charges occurring there from including
octroi, zila tax, fees etc. and charges for loading, forwarding and
unloading expenses shall be borne by the Contractor. Unloading at
the Site, handling of the Plant, Erection Equipment, Spare Parts and
other materials to the designated point of Site storage, checking
and verifying all shipments received against shipping documents,
issue of all receiving reports and issues of damage reports (when
applicable) shall be the Contractor’s responsibility.

The bidder shall recognize such elements of the costs which he
expects to incur in the performance of the Works and shall include
all such costs in the rates and amounts entered in the Schedule of
Prices/BOQ.

i) Erection, Installation & Other Work

The bidder quoted prices are deemed to be inclusive of Erection, Installation &
Other Work for the sub-totals of the Plant at the Site. Such prices shall include
the costs of handling of the Plant and other materials from Site storage to point
of final installation, erection, installation, testing, commissioning including all
inspection, reliability tests, the cost of foreign and local erection staff and labour,
tools and equipment, etc. It shall also cover the services of qualified
representative(s) of the supplier(s) of Plant or adviser(s) to assure proper
erection and commissioning of the Plant.

The price shall also include cost of arranging insurances in respect of
Contractor’s operations in Pakistan which insurances shall be effected by the
Contractor.

5a. Total Bid Price

The total of bid prices in the Schedule of Prices/BOQ shall be entered in the Summary of
Bid Prices.
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The unit rates and prices and lump sum amount entered in the Schedule of Prices/BOQ
will be the rates at which the Contractor will be paid, and shall be deemed to be the full
inclusive value of the work including all costs of performing the Works such as
overheads, income tax, super tax, profits, costs of accepting the general risks, liabilities
and obligations set forth or implied in the Contract. The rates shall also include
Contractor’s cost for providing Performance Security and other Bank Guarantees
required for performance of the Contract.

Erection and Testing Equipment and Maintenance Tools

6.1 The bidder shall be responsible to provide all Erection and Testing Equipment &
Maintenance Tools at the Site, at his own expenses.

Provisional Quantities

7.1 Items in the Schedule of Prices/BOQ marked ‘PROVISIONAL QUANTITY’ shall only
be executed if they are the subject of a written instruction from the Engineer.
The rates set out for such items shall be used for the valuation of works so
ordered by the Engineer in writing whether the quantities shown are used
wholly or in part or not used at all. No change in rate of provisional quantity
items will be admissible if quantities exceed those given in Schedule of
Prices/BOQ.

7.2 Non execution of any or all provisional quantity, in whole or in part, shall not
entitle the Contractor of any claim under the Contract.

Provisional Sums

8.1 Provisional Sums included and so designated in the Schedule of Prices/BOQ if
any, shall be expended in whole or in part or none at the direction and discretion
of the Procuring Agency/ Engineer. The Contractor will only receive payment in
respect of Provisional Sums if he has been instructed by the Procuring Agency
/Engineer to utilize such sums.

8.2 Provisional Sum payment shall:

a. beinclusive of applicable Taxes plus 5% Service Charges.

b. Only be paid on the production of accounts voucher.
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DAYWORK SCHEDULE

General

11

Work shall not be executed on a Daywork basis except by written Order of the
Engineer. The rates for Daywork items entered in the Schedule of Prices/BOQ
shall apply to any quantity of Daywork ordered by the Engineer. Nominal
guantities have been indicated against each item of Daywork, and the extended
total for Daywork shall be carried forward as a provisional sum to the Summary
of Bid Prices.

Daywork - Labour

2.1

2.2

In calculating payments due to the Contractor for the execution of Daywork, the
hours for labour shall be reckoned from the time of arrival of the labour at the
job Site to execute the particular item of Daywork to the time of departure, but
excluding meal breaks and rest periods. Only the times of classes of labour
directly doing work ordered by the Engineer and for which they are competent
to perform shall be measured.

The time of Plant Erectors or other expatriate supervisory personnel shall not be
measured unless their time on Site is extended by Variation Order. The rates
entered by the Bidder for these categories shall be daily rates inclusive of all
allowances and overheads.

For labour other than Plant Erectors or other expatriate supervisory personnel,
the Contractor shall be entitled to payment in respect of the total time that
labour is employed on Daywork, calculated at the basic rates entered by him in
the Schedule of “Daywork Rates — Labour” together with an additional
percentage payments on basic rates representing the Contractor's profit,
overheads, etc., as described below:

a) The basic rates for labour shall cover all direct costs to the Contractor,
including (but not limited to) the amount of wages paid to such labour,
transportation time, overtime, subsistence allowances and any sums paid to
or on behalf of such labour for social benefits in accordance with Pakistan
Labour laws. The basic rates will be payable in Pak. Rupees only, and

b) The additional percentage payment to be quoted by the Bidder and applied
to costs shall be deemed to cover the Contractor's overheads, profits,
superintendence, liabilities and insurances and allowances to labour,
timekeeping and clerical and office work, the use of consumable stores,
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2.3

water, lighting and power; the use and repair of staging, scaffolding,
workshops and stores, portable power tools, manual plant and tools;
supervision by the Contractor's staff, foremen and other supervisory
personnel; and charges incidental to the foregoing. Payments under this item
shall be made in foreign currency and local currency at the percentages
entered in the Daywork Schedule.

Rates entered in the Daywork Schedule shall apply to labour of trade and
qualification as described and to labour of other trades with similar skill and
qualification.

3. Daywork - Contractor's Equipment

3.1

3.2

3.3

The Contractor shall be entitled to payments in respect of Contractor's
Equipment already on Site and employed on Daywork at the basic rental rates
entered by him in the "Schedule of Daywork Rate - Contractor's Equipment". The
said rates shall be deemed to include complete allowance. for depreciation,
interest, indemnity and insurance, repairs, maintenance, supplies, fuel,
lubricants and other consumables and all overheads, profit and administrative
costs related to the use of such equipment.

In calculating the payment due to the Contractor for Contractor's Equipment
employed on Daywork, only the actual number of working hours will be eligible
for payment, except that, where applicable and agreed with the Engineer, the
travelling time from the part of the Site where the Contractor's Equipment was
located when ordered by the Engineer to be employed on Daywork and the time
for the return journey thereto shall be included for payment.

The rental rates for Contractor's Equipment employed on Daywork shall be
stated in Pakistani Rupees but payments to the Contractor will be made in local
and foreign currencies according to the rates entered in the Schedule.

4, Daywork-Materials

4.1

The Contractor shall be entitled to the following payments in respect of
materials used for Daywork (except for materials for which the cost is included in
the percentage addition to labour costs) which are actually incorporated into the
Works:

a) The net cost of such materials delivered to the Site. Such cost shall be
calculated by the Contractor on the basis of the invoiced price and freight
and insurance as certified by the Engineer on the basis of invoices produced.
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4.2

b) Percentage addition, in local and/or foreign currency, of such net cost of
materials to cover the Contractor's handling charges, overheads and profits.

Payment of the net cost to the Contractor of Daywork materials shall be made in
the same currency as the invoice. Payment of the addition for handling charges,
overheads and profit shall be in local and/or foreign currency as entered in the
Schedule of Daywork - Materials.
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APPENDIX TO PREAMBLE TO SCHEDULE OF PRICES / BOQ

Appendix to Preamble
Stages for Interim Payments in respect of BOQ Item Nos.

1/1 (i) Providing, Installation, Testing and Commissioning of 800 KVA Standby Diesel Generating
Set.

2/1 (i) Providing, Installation, Testing and Commissioning of 100 KVA Standby Diesel Generating
Set.

5/1 (i) (a) Providing, Installation, Testing and Commissioning of Deep Well Turbine Pump
900 IGPM pump, 75 meter head coupled with 100 HP motor for new pump room at High
Lift.

5/1 (i) (b) Providing, Installation, Testing and Commissioning of Deep Well Turbine Pump
900 IGPM pump, 64 meter head coupled with 80 HP motor at Water Filtration Plant.

Schedule of Payment Cumulative
Percentage
a. At the time of delivery at Site. 60%

b.  Upon installation at designated
location along with all required fittings 20%
and relevant works.

c. Upon successful tests on completion

o 20%
and commissioning.

Appendix to PSP - 1
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MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

SUMMARY OF PACKAGE # EM-11

BILL No.

TITLE AMOUNT

PROCUREMENT AND INSTALLATION OF GENERATING SET IN NEWLY BUILT
ROOM AT HIGH LIFT PUMPING STATION

PROCUREMENTAND INSTALLATION OF GENERATING SET IN NEWLY BUILT
ROOM AT LOW LIFT PUMPING STATION

REPAIR AND INSTALLATION OF GENERATING SET IN NEWLY BUILT ROOM AT
WATER FILTRATION PLANT.

MINOR REPAIR WORKS OF PUMPING SETS AT HIGH LIFT, LOW LIFT PUMPING
STATIONS AND FILTER PLANT

PROCUREMENT AND INSTALLATION OF NEW PUMPING SETS AT WATER
FILTRATION PLANT AND HIGH LIFT PUMPING STATION

INSTRUMENTATION

SEPCO CONNECTIONS

GENERAL WORKS

DAY-WORK SCHEDULE

TOTAL (1T09)

5% PHYSICAL CONTINGENCIES FOR VARIATION/ EXTRA WORK INSTRUCTED BY
THE ENGINEER

GRAND TOTAL

Amount in Words:

Total Carried to Bid Form:

SIGNATURE OF CONTRACTOR

SEAL

E.E - Page No -1




BILL NO - 1 .- PROCUREMENT AND INSTALLATION OF GENERATING SET IN NEWLY BUILT ROOM AT HIGH LIFT PUMPING

MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

STATION:

S.NO

Item Description

Unit

Quantity

Rate

Amount

In figure

In words

(Rs.)

171

1/2

Providing, Installation, Testing and
Commissioning of 800 KVA Standby
Diesel Generating Set.

i) Providing and installation of 800 KVA
Standby Diesel Generating Set, 3-@,
380/400 V, 50 c/s with Water cooled
Engine, mounted on steel platform with
storage tank, 2 x 12 V batteries and
exhaust system, installation on duly
prepared platform/ foundation at site with
foundation bolts properly aligned, testing
and commissioning, complete in all
respects, under instructions of Engineer
incharge and as per Site requirement.

i) Procurement and installation of 1600
Amps change over switch of approved
standard quality, complete as per
drawings, specifications and as directed
bv the Enaineer.

iif) Procurement and laying of 2 x 300mm?
copper conductor, PVC insulated, PVC
Sheathed, unarmored 600/1000V 3%
core cable, from (€)
SEPCO outgoing pannel for pump house
(meter) to change over  switch;
(b) standbye Generating set outgoing
panel to change over switch; and (c) from
change over switch to main panels
(incomings) of Existing and New Pump
Houses complete as per drawings,
specifications and as directed by the
Fnaineer

Providing and fixing earthing Set 600 x
600 x 3.1 mm (2' x 2' x 1/8") copper plate
with hard drawn bare copper wire 13mm
square (No: 8 SWG) running inside 50
mm dia: G.| pipe 3.5 meter below Ground
level. The earthing set will be covered with
Salt and Charcoal inside earth as
approved and directed by the Engineer.

set

No.

job

300

CARRIED TO COLLECTION

SIGNATURE OF CONTRACTOR

SEAL

B.0.Q - Page No -2




MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 1 .- PROCUREMENT AND INSTALLATION OF GENERATING SET IN NEWLY BUILT ROOM AT HIGH LIFT PUMPING

STATION:

No Page No. Amount (Rs)

COLLECTION

1 |B.0.Q Page NO -2

CARRIED FORWARD TO SUMMARY OF COST

SIGNATURE OF CONTRACTOR

SEAL

B.0.Q - Page No -3




MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 2 .- PROCUREMENT AND INSTALLATION OF GENERATING SET IN NEWLY BUILT ROOM AT LOW LIFT PUMPING

STATION:

Rate Amount
S.NO Item Description Unit || Quantity

In figure In words (Rs.)

2/1 |Providing, Installation, Testing and
Commissioning of 100 KVA Standby
Diesel Generating Set.

i) Providing and Fixing of 100 KVA
Standby Diesel Generating Set, 3-@,
380/400 V 50 c/s with Water cooled
Engine, mounted on steel platform with
storage tank, 12 V batteries and exhaust
system, installation on duly prepared
platform/ foundation at site with foundation
bolts properly aligned, testing and
commissioning, complete in all respects,
with instructions of Engineer incharge and
as per Site requirement set 1

i) Procurement and installation of 500
Amps change over switch approved
standard quality, complete as per
drawings, specifications and as directed
by the Engineer. No. 1

iif) Procurement and laying of 2 x 185mm?
copper conductor, PVC insulated, PVC
Sheathed, unarmoured 600/1000V 3%
core cable: (a) from SEPCO meter to
generator set changeover switch, (b) from
generator set panel to changeover switch,
and (c) from changeover switch to pump
rooms main panel; complete as per
drawings, specifications and as directed
by the Engineer. m 200

2/2 |Providing and fixing earthing Set 600 x
600 x 3.1 mm (2' x 2' x 1/8") copper plate
with hard drawn bare copper wire 13mm
square (No: 8 SWG) running inside 50
mm dia: G.| pipe 3.5 meter below Ground
level. The earthing set will be covered with
Salt and Charcoal inside earth as
approved and directed by the Engineer. job 4

CARRIED TO COLLECTION

SIGNATURE OF CONTRACTOR

SEAL

B.O.Q - Page No -4



MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 2 .- PROCUREMENT AND INSTALLATION OF GENERATING SET IN NEWLY BUILT ROOM AT LOW LIFT PUMPING

STATION:

No Page No. Amount (Rs)

COLLECTION

1 ([B.0O.Q Page NO -4

CARRIED FORWARD TO SUMMARY OF COST

SIGNATURE OF CONTRACTOR

SEAL

B.0.Q - Page No -5




MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 3 :- REPAIR AND INSTALLATION OF GENERATING SET IN NEWLY BUILT ROOM AT WATER FILTRATION PLANT:

S.NO

Item Description

Unit

Quantity

Rate

Amount

In figure

In words

(Rs.)

3/1

Complete rehabilitation/overhauling of
existing 300 kVA standby diesel
generating set (Currently located at
High Lift).

iy Dismantling of 300 KVA standby
Generator complete, from High Lift Pump
House, complete in all respect.

ii) Loading from High Lift Pump house for
maintenance works, complete in all
respect.

iii) Transportation from High Lift to
maintenance works, complete in all
respect.

iv) Maintenance, repair and testing of this
generator at works complete in all respect.

v) Transportation from works back to
Water Filtration Plant site, complete in all
respect.

vi) Reinstallation of 300 KVA standby
diesel generator (shifted from High Lift) on
duly prepared foundation at Water
Filtration plant, properly aligned with
foundation bolts, as per site conditions
and instructions from Enaineer.

vii) Procurement and laying of 2 x
185mm? copper conductor PVC insulated,
PVC Sheathed, unarmoured 600/1000V
3.5 core cable, (a) from SEPCO mains
(existing) to main panel of pumps
including connections and end
termination, (b) standby generating set
outgoing panel to changeover switch; and
(c) from changeover switch to main panels
(incoming) as per site conditions and
instructions from Enaineer.

job

job

job

job

job

job

160

CARRIED TO COLLECTION

SIGNATURE OF CONTRACTOR

SEAL

B.0.Q - Page No -6




MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 3 :- REPAIR AND INSTALLATION OF GENERATING SET IN NEWLY BUILT ROOM AT WATER FILTRATION PLANT:

S.NO

Item Description

Unit

Quantity

Rate

Amount

In figure

In words

(Rs.)

32

3/3

viii) Providing and Laying of 2 x 240 mm?
copper conductor PVC insulated ,PVC
Sheathed, unarmoured cable 600/1000V,
3.5 core, from generator to 800Amps
change over switch to main switches of
pump room. complete in all respect

ix) Dismantling of existing 800 Amps
changeover switch from High Lift Pump
house and reinstallation at Water Filtration

Plant, 300 KVA Generator Room.
complete in all respect.

X)  Scrapping and painting of all
components of standby 300 KVA
Generator, as per instruction of Engineer
Incharae.

Providing and fixing earthing Set 600 x
600 x 3.1 mm (2' x 2' x 1/8") copper plate
with hard drawn bare copper wire 13mm
square (No: 8 SWG) running inside 50
mm dia: G.| pipe 3.5 meter below Ground
level. The earthing set will be covered with
Salt and Charcoal inside earth as
approved and directed by the Engineer.

Procurement & Installation of 2 x 12V, 200
amp batteries for existing 300 kVA
generator at Water Filtration Plant.

job

job

job

job

160

CARRIED TO COLLECTION

SIGNATURE OF CONTRACTOR

SEAL

B.0.Q - Page No -7




MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 3 :- REPAIR AND INSTALLATION OF GENERATING SET IN NEWLY BUILT ROOM AT WATER FILTRATION PLANT:

No Page No. Amount (Rs)

COLLECTION

1 |B.0.Q Page NO -6

2 [B.0.Q Page NO -7

CARRIED FORWARD TO SUMMARY OF COST

SIGNATURE OF CONTRACTOR

SEAL

B.0.Q - Page No -8




MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 4 : - MINOR REPAIR WORKS OF PUMPING SETS AT HIGH LIFT, LOW LIFT PUMPING STATIONS AND WATER

FILTRATION PLANT:

Rate Amount

S.NO Item Description Unit || Quantity
In figure In words (Rs.)

4/1 |Minor Repair of Low Lift Horizontal
Pumping Sets (25 HP motors).

i) Re insulation of motors (Dismantling
and re-installation included), complete in
all respect. job 6

iy Procurement and fixing of rubber
coupling between pump and motor.
complete in all respect. No. 6

iii) Procurement and fixing of Gland
Packing, complete in all respect. Kg. 3

iv) Cleaning, repair, scrapping, non-
corrosive painting and greasing of all
pumps, valves, motors, pipes, etc, as per
site requirements and under instructions
of Enaineer. job 6

4/2 |Minor Repair of existing pumping
machinery at High Lift and Water
Filtration Plant (vertical DWT B-12/B-6
pumps with 80 HP motors).

i) Rewinding and reinsulating of Motor
(including dismantling and re-installation). | job 13

i) Providing and fixing of Ball Bearing #:
6322 / C3 (SKF, FAG or any approved
equivalent). job 13

iif) Providing and fixing of Ball Bearing #:
6313 (SKF, FAG or any approved
equivalent). job 13

iv) Dismantling & Re-assembling of Deep
Well  Turbine (DWT) pump after
rehabilitation and fixing of spare parts. job 13

v) Providing and fixing Top shaft (C.Steel
35 mm), local make. job 13

CARRIED TO COLLECTION

SIGNATURE OF CONTRACTOR

SEAL

B.0.Q - Page No -9



MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 4 : - MINOR REPAIR WORKS OF PUMPING SETS AT HIGH LIFT, LOW LIFT PUMPING STATIONS AND WATER

FILTRATION PLANT:

Rate Amount
S.NO Item Description Unit || Quantity

In figure In words (Rs.)

vi) Providing and fixing Column shaft
(C.Steel), local make. job 13

vii) Providing and fixing shaft (S.Steel) for
Bowl Assembly Type B-12/B-6. job 13

viii)  Providing and fixing impellers
(Bronze). job 78

ix) Providing and fixing Bowl Sleeve
(G.M) for B-12/B-6 vertical pump. job 78

X) Providing and fixing Wearing rings (C.I)
for B-12/B-6 vertical pump. job 78

xi) Providing and fixing Clamp Sleeve
(S.S) for B-12/B-6 vertical pump. job 13

xii) Providing and fixing Bearing Sleeve
(G.M) job 39

xiii) Providing and fixing Sand Guard
(G.M) job 26

xiv)  Providing and fixing threaded
coupling for B-12/B-6 vertical pump. job 26

xv) Providing and fixing paper gasket
along with gland packing. job 26

xvi) Cleaning, Scrapping, non-corrosive
painting and greasing of all pumps,
valves, motors, pipes, etc, as per site
requirements and under instructions of
Enaineer. job 13

CARRIED TO COLLECTION

SIGNATURE OF CONTRACTOR

SEAL

B.0.Q - Page No -10




MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 4 : - MINOR REPAIR WORKS OF PUMPING SETS AT HIGH LIFT, LOW LIFT PUMPING STATIONS AND WATER

FILTRATION PLANT:

Rate Amount
S.NO Item Description Unit || Quantity

In figure In words (Rs.)

4/3 |i) Shifting & commissioning of 3 No. Filter
back wash pumping sets to the proposed
place (10 ft. side of staircase) on filter
plant pumping room including work of
disconnecting/ dismantling from existing
place, reinstallation, reconnecting
pumping sets with rising man, extension
connecting cable 2 x 70mm2 with the
system complete in all respects as per
requirement, drawing, specification and
direction by the Engineer. No. 3

i) Cement concrete plain Class-B
including placing compaction finishing,
curing complete for pumping set beds as
per specification, drawinas etc. cu.m 2

iii) Fixation of stands of approved quality
Including cost of nuts, bolts etc. complete. | No. 3

iv) Dismantling existing header from
flange of pumping sets, cutting, shifting,
welding of flanges with existing and new
proposed header reconnecting with
extension pieces of 200mm dia: delivery
pipe with necessary fittings/ welding's etc.
complete in all respects and as per
requirement drawings, specifications and
direction bv the Enaineer. No. 1

v) Providing and fixing Flange of 31.75mm
thickness and 20 No; of holes (as shown
in drawing) welding with 24"dia (600 mm)
pipe line including gasket, nuts, bolts etc.
complete as per direction by the of
Enaineer. No. 3

CARRIED TO COLLECTION

SIGNATURE OF CONTRACTOR

SEAL

B.0.Q - Page No -11



MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 4 : - MINOR REPAIR WORKS OF PUMPING SETS AT HIGH LIFT, LOW LIFT PUMPING STATIONS AND WATER

FILTRATION PLANT:

Rate Amount
S.NO Item Description Unit || Quantity

In figure In words (Rs.)

4/4 |Procurement and fixing of the following
as per the specifications and directions
of the Engineer:

i) Procurement of 0-150 Psi / 0-50 kgm/

cm? Pressure Gauges, complete in all
respect. No. 13

ii) Procurement and fixing of Star & Delta
Timer 8 pin 220V AC approved standard
quality, as per site requirements, complete
in all respect. No. 13

iii) Installation of LT Motor Control Centre
(MCC) panel consisting of Automatic Star
Delta (ASD) starter, Ammeter (96mm x 96
mm), Voltmeter (96mm x 96 mm), CTS
indicator, Overload protection, time relay,
push buttons etc. complete as directed by

the Engineer. set 13

CARRIED TO COLLECTION

SIGNATURE OF CONTRACTOR

SEAL

B.0.Q - Page No -12




MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 4 : - MINOR REPAIR WORKS OF PUMPING SETS AT HIGH LIFT, LOW LIFT PUMPING STATIONS AND WATER

FILTRATION PLANT:

No Page No. Amount (Rs)

COLLECTION

1 |B.0.Q Page NO -9

2 |B.0.Q Page NO - 10

3 |[B.0.Q Page NO - 11

4 [B.0.Q Page NO - 12

CARRIED FORWARD TO SUMMARY OF COST

SIGNATURE OF CONTRACTOR

SEAL

B.0.Q - Page No -13



MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 5 :-PROCUREMENT AND INSTALLATION OF NEW PUMPING SETS AT WATER FILTRATION PLANT AND HIGH LIFT
PUMPING STATION:

Rate Amount

S.NO Item Description Unit || Quantity
In figure In words (Rs.)

5/1 |Providing, Installation, Testing and
Commissioning of vertical type Deep
Well Turbine Pumps coupled with
electric motors.

i) Providing and Fixing of DWT Pumps of
following details, vertical for water
distribution system of approved
manufacturer and installation of pump
including column, assembly of different
stages with flanged joints and mounting
clamps, coupled with vertical solid shaft
electric motor, testing and commissioning,
complete in all respects as approved by
the Engineer.

a) 900 IGPM pump, 75 meter head
coupled with 100 HP motor for new pump
room at High Lift. No. 6
b) 900 IGPM pump, 64 meter head
coupled with 80 HP motor at Water
Filtration Plant. No. 6

i) Providing and Fixing 200 mm dia Gate
Valves PN-10 standard approved quality
(approved manufacturer) including rubber
packing, galvanized nuts and bolts; etc
complete as per drawings, specification,
(Test certificate from manufacturer) and
as per direction of Engineer. No. 12
ii) Providing and fixing Resilient seated
swing check valves standard approved DN
200 mm (8" dia) BS 5153 PN-10 flange
casted and drilled to PN-10 cast iron body
seat, MBR Disc seat, Galvanized Steel
nuts and bolts (test -certificate from
manufacturer), complete as per drawings,
specifications and as directed by the
Enaineer. No. 13
iv,a) Providing and fixing X-42 -200 mm
(8" dia) carbon steel pipe 5.6 mm thick
one side welded with header and other
side welded with flange of required dia:
complete as per drawings, specifications
and as directed by the Engineer. m 65

CARRIED TO COLLECTION

SIGNATURE OF CONTRACTOR

SEAL

B.0.Q - Page No -14



MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 5 :-PROCUREMENT AND INSTALLATION OF NEW PUMPING SETS AT WATER FILTRATION PLANT AND HIGH LIFT
PUMPING STATION:

Rate Amount
S.NO Item Description Unit || Quantity

In figure In words (Rs.)

iv,b) Providing and fixing Carbon steel
pipe flange for 200 mm (8" dia) pipe,
equivalent to size and thickness of flange
of gate valve with equal No: of holes
matching with flange of gate valve, welded
with carbon steel pipe etc, complete as
directed by the Enaineer. No. 52

v) Providing and fixing Moulded Case
Circuit Breaker (MCCB) 3 pole 500/690 V
with thermal and magnetic trips 2500 A,
lcu 100 Kva/ Ics 75 kA @ 380- 400 V.
complete as per drawings, specifications
and as directed by the Engineer. set 2

vi) Procurement and fixing of Pressure
gauge 1-150 Psi 0-50 kgm/cm?, 6 inch dial
size, glycerin filled as per site requirement
of approved quality and as directed by the
Engineer. No. 12

vii) Installation of LT Motor Control Centre
(MCC) panel consisting of Automatic Star
Delta (ASD) starter, Ammeter, Voltmeter,
CTS indicator, Overload protection, time
relay, push buttons etc. complete as
directed by the Engineer. set 2

viii)  Providing, fixing, installation and
commissioning of Power Factor
Improvement (PFI) Panel 80KVR 400Volt
several stages Auto/ Manual operating all
components complete in all respects and
directives of Engineers. job 2

ix) Providing and laying (main or
sub.main) of 2X 70mm2 copper Conductor
PvC insulated PvC Sheathed,
unarmoured  600/1000V 3 core cable
from main panel to pump motors through
Automatic Star Delta (ASD) starters.
complete as per drawings, specifications
and as directed by the Engineer. m 600

CARRIED TO COLLECTION

SIGNATURE OF CONTRACTOR

SEAL

B.0.Q - Page No -15



MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 5 :-PROCUREMENT AND INSTALLATION OF NEW PUMPING SETS AT WATER FILTRATION PLANT AND HIGH LIFT
PUMPING STATION:

Rate Amount

S.NO Item Description Unit || Quantity
In figure In words (Rs.)

5/2 |Providing and fixing earthing Set 600 x
600 x 3.1 mm (2' x 2' x 1/8") copper plate
with hard drawn bare copper wire 13mm
square (No: 8 SWG) running inside 50 mm
dia: G.I pipe 3.5 meter below Ground
level. The earthing set will be covered with
Salt and Charcoal inside earth as
approved and directed by the Engineer. job 6

5/3 |Providing, Laying and Jointing helical
submerged carbon steel pipe in
accordance with specification APl 5L
Grade B of required dia; including cutting,
welding , jointing and fittings with ends
beveled to suit site but welding in
accordance with API specification ; with 3
layers external polyethylene coating
according to DIN 30670 specification; 6
mm thick CC lining inside pipe; complete
in all respect as per drawings,
specifications and as directed by the
Enaineer.

(i) 24" (610mm) dia : - header pipe -
8.7mm thick m 50

CARRIED TO COLLECTION

SIGNATURE OF CONTRACTOR

SEAL

B.0.Q - Page No -16



MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 5 :-PROCUREMENT AND INSTALLATION OF NEW PUMPING SETS AT WATER FILTRATION PLANT AND HIGH LIFT
PUMPING STATION:

No Page No. Amount (Rs)
COLLECTION

1 |[B.O.Q Page NO-14

2 [B.0.Q Page NO - 15

3 |B.0.Q Page NO - 16

CARRIED FORWARD TO SUMMARY OF COST

SIGNATURE OF CONTRACTOR

SEAL

B.0.Q - Page No -17



MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO -6 : INSTRUMENTATION:

Rate Amount
S.NO Item Description Unit || Quantity

In figure In words (Rs.)

6/1 |Procurement, Installation, Testing and
commissioning of equipment for
instrumentation of overhead reservoirs
as per Technical Specifications and
directives of the Engineer.

i) Ultrasonic level controller capable of
taking Input from 2x Ultrasonic level
sensor, Output should be 4-20mA HART,
2-Channel for High and Low Alarm,
Equipped with at-least 4-relayed switch
SPDT Outputs & IP66 Protection along-
with  all  connectors, cables and
accessories. No. 6

ii) Ultrasonic level sensor with maximum
measurement distance of 10m, Output
should be 4-20mA HART, separated
version with field housing along with
Weather-proof protection 1P68, complete
in all respect with up to 25 m cable length. [ No. 12

iii) Electric based Control valve for 16-
inch (400 mm) diameter HDPE pipe, Class

# 150 with manual operation capability. No. 6
iv) Online Uninterruptable Power Supply
(UPS) at each reservoir site for backup
power. No. 6

6/2 |Procurement, installation, testing and
commissioning of equipment for
instrumentation of pumps as per
Technical Specifications and directives
of the Engineer.

i) Ultrasonic level sensor with maximum
measurement distance of 10m, Output
should be 4-20mA HART, Separated
version with field housing along with
Weather-proof protection P68, complete
in all respect with up to 25 m cable length
and display. No. 1
ii) Digital electronic pressure gauge on

600 mm dia MS transmission loop with
1P66/68 protection and display. No. 1

CARRIED TO COLLECTION

SIGNATURE OF CONTRACTOR

SEAL

B.0.Q - Page No -18




MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO -6 : INSTRUMENTATION:

Rate Amount
S.NO Item Description Unit || Quantity

In figure In words (Rs.)

6/3 |Procurement, installation, testing and
commissioning of Flow meters as per
Technical Specifications and directives
of the Engineer.

i) Turbine Mechanical Flowmeters for
clean water with size 16-inch (400 mm)
HDPE pipe, integrated data logger,
Sensor and transmitter should be of
IP67/68 protection class, complete in all
respect  with installation, testing,
calibration and commissionina. No. 6

ii) Water Flow meter (Electromagnetic) for
clean water with size 24-inch (600 mm)
MS pipe, Integrated data logger, Sensor
and transmitter should be of IP67/68
protection class, complete in all respect
with installation, testing, calibration and
commissionina. No. 2

6/4 |Procurement, installation, testing and
commissioning of equipment for
Instrumentation works as per Technical
Specifications and directives of the
Engineer.

i) Electrical Panel for each reservoir. No. 6

i) Instruments calibration, installation,
wiring,  fitting, = commissioning, and
interfacing with main network. job | System

iv) System installation including labor and
material by using PVC conduit/duct &
cable. L.S. | System

v) Cables for all power/ signals at each
reservoir site. m 600

CARRIED TO COLLECTION

SIGNATURE OF CONTRACTOR

SEAL

B.0.Q - Page No -19




MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO -6 : INSTRUMENTATION:

No Page No. Amount (Rs)

COLLECTION

1 |B.0.Q Page NO - 18

2 |B.0.Q Page NO - 19

CARRIED FORWARD TO SUMMARY OF COST

SIGNATURE OF CONTRACTOR

SEAL

B.O.Q - Page No -20




MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 7 :- SEPCO CONNECTIONS:

Rate Amount
S.NO Item Description Unit || Quantity

In figure In words (Rs.)

7/1 |Obtaining power connection from SEPCO
450 KW (over and above existing 243 KW
load) for High Lift Pumping Station
complete with 11KV/400V step down
transformer, incoming panel, cables, end
termination and connection with incoming
11 KV panel consisting of AM, UM, MDI
and Energy meter, earthing, etc.
complete in all respects as per site
requirement and directions of the
Engineer. This item also includes service
charges of licensed SEPCO wireman
contractor and fees paid to Electrical
Inspector for NOC and payment of
demand note on actuals to SEPCO. Provisional sum 10,000,000

712 |Obtaining power connection from SEPCO
400 KW (over and above existing 451 KW
load) for Water Filtration Plant complete
with 11KV/400V step down transformer,
incoming panel, cables end termination
and connection with incoming 11 KV
panel consisting of AM, UM, MDI and
Energy meter, earthing, etc. complete in
all respects as per site requirement and
directions of the Engineer. This item also
includes service charges of licensed
SEPCO wireman contractor and fees paid
to Electrical Inspector for NOC and
payment of demand note on actuals to
SEPCO. Provisionlal sum 10,000,000

7/3 |Obtaining single phase electric power
connection from SEPCO, 1 KW for (6
no.s) Overhead Reservoirs (at the
locations identified by the Engineer). This
item also includes service charges of
licensed SEPCO wireman contractor and
fees paid to Electrical Inspector for NOC
and payment of demand note on actuals
to SEPCO. IProvisionlal sum 2,400,000

CARRIED TO COLLECTION 22,400,000

SIGNATURE OF CONTRACTOR

SEAL

B.0.Q - Page No -21




MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL NO - 7 :- SEPCO CONNECTIONS:

BILL OF QUANTITIES

S.NO

Item Description

Unit || Quantity

Rate

Amount

In figure

In words

(Rs.)

714

7/5

7/6

TRANSFORMER PAD

Excavation for foundation in all kinds of
soils (except hard rock), including all
operations of site i.e dewatering, leveling,
dressing and ramming the excavated
surface and throwing excavated earth
clearing of edges of excavation and
disposal of excavated surplus material to
designated disposal areas within 4 Km,
and backfilling the excavated material in
150mm layers in excavated pits, plinth
and under floor wherever required around
the structure, watering and ramming etc.
complete up to required depth as per
drawings, specifications and as directed
by the Engineer.

Providing and laying plain cement
concrete Class E(1), using sulphate
resisting cement in foundation and plinth
or where required, formwork, mixing,
pouring, leveling, compacting, vibrating
and curing; complete as per drawings,
specifications and as directed by the
Enaineer.

Providing and laying RCC Class A(1),
using sulphate resistance cement in sub
structure or where required, using
formwork,  mixing, pouring, leveling,
compacting, vibrating and  curing;
complete as per drawings, specifications
and as directed by the Engineer.
(Provisional auantitv).

i) Footing
i) Wall
i) Transformer

iv) Transformer Pad Wall

cu.m 30

cu.m 3

cu.m 8

cu.m 4

cu.m 10

cu.m 2

CARRIED TO COLLECTION

SIGNATURE OF CONTRACTOR

SEAL

B.O.Q - Page No -22




MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL NO - 7 :- SEPCO CONNECTIONS:

BILL OF QUANTITIES

S.NO

Item Description

Unit

Quantity

Rate

Amount

In figure

In words

(Rs.)

77

7/8

719

7/10

Providing, Placing and fixing in position
Deformed steel reinforcement bars,
conforming to ASTM A-615 with minimum
Yield strength of 60,000 psi, including
cutting, bending, binding, straightening,
wastage, overlaps, chairs and tying with
binding wire, at any height and any floor;
complete as per design, drawings,
specifications and as directed by the
Fnaineer

Providing and laying filter media in beds,
obtained from approved source, including
grading and levilling with following grain
sizes.

Gravel (15 to 25 mm)

Providing, Installation, Testing and
Commissioning of 11KV/400V water-proof
transformers placed on transformer pads
at site with proper earthing, complete as
per directions of the Engineer at High Lift

Pumping Station and at Water Filtration
Plant. (provisional quantity)

Providing and Erecting steel tabular poles
(150 mm x 125mm x 100mm) 3 meter
each in length with:
(provisional quantity)

i) HT Structure

i) HT Steel Cross Arm

iii) Disc Insulator

iv) Dead End Clamp

v) Earthing Unit

vi) Stay Rod Complete

vii) Stay wire 10mm

tonne

cu.m

job

job

job

job

job

job

job

job

CARRIED TO COLLECTION

SIGNATURE OF CONTRACTOR

SEAL
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MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 7 :- SEPCO CONNECTIONS:

No Page No. Amount (Rs)

COLLECTION

1 ([B.0.Q Page NO - 21

2 [B.0.Q Page NO - 22

3 |B.0.Q Page NO - 23

CARRIED FORWARD TO SUMMARY OF COST

SIGNATURE OF CONTRACTOR

SEAL

B.0.Q - Page No -24




MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL NO- 8 : - GENERAL WORKS:

BILL OF QUANTITIES

S.NO

Item Description

Rate

Amount

Unit || Quantity
In figure

In words

(Rs.)

8/1

8/2

SITE OFFICE AND MAINTENANCE

Provision and maintenance of Engineer's
office and Equipment in accordance with

Chapter 16 of Technical specifications.

Providing Temporary Site office ( Min 50
sg.m) with electricity, telephone, internet,
gas with separate toilet facility along with
furniture, fixtures, fittings & equipment,
including standby generator, air
conditioner and all other accessories and
facilities, as specified in Chapter 16 of
Technical specifications.

Provisional Sum for payment to Ultility
Agencies for Re-location and / or their
supervision charges where Required.

month 10

Provisional-Sum

500,000

CARRIED TO COLLECTION

SIGNATURE OF CONTRACTOR

SEAL
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MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO- 8 : - GENERAL WORKS:

No Page No. Amount (Rs)

COLLECTION

1 |B.0.Q Page NO - 25

CARRIED FORWARD TO SUMMARY OF COST

SIGNATURE OF CONTRACTOR

SEAL
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MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO-9: - DAY-WORK SCHEDULE:

1. Labour
Rate Amount
S.NO Item Description Unit || Quantity
(Rs.) (Rs.)
1.1 Electrical Engineer with PEC Registartion hr 10
1.2 Labourer hr 50
1.3 Plumber hr 10
1.4 Mason hr 10
1.5 Carpenter hr 10
1.6 Welder hr 10
1.7 Steel Work Erector hr 10
1.8 Surveyor hr 10
1.9 Driver for vehicle up to 10 tons hr 10
Electrician (Wireman/Supervisory License
1.10 _ |Holder) hr 10
1.11 Fabricator hr 10
Add percent adjustment for Contractor’s
overhead, profit, etc, %
Total for Day work Labour: (Carried forward to Daywork Summary)

SIGNATURE OF CONTRACTOR

SEAL
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MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

Materials
Rate Amount
S.NO Item Description Unit || Quantity
(Rs.) (Rs.)

2.1 Cement, ordinary Portland or equivalent in

bags t 1
2.2 Sulphate resisting cement

t 1

2.3 Deformed reinforcing bar BS 4449 or

equivalent t 1
2.4 Fine aggregate for concrete cu.m 5
2.5 Coarse aggregate cu.m 5
2.6 MS Plate (ASTM A36) t 1
2.7 MS Angle Iron (ASTM A36) t 1
2.8 MS Channel (ASTM A36) t 1

Add percent adjustment for Contractor’s

overhead, profit, etc, %

Total for Day work Material: (Carried forward to Daywork Summary)

SIGNATURE OF CONTRACTOR

SEAL
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MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

Constructional Plant

Rate Amount
S.NO Item Description Unit || Quantity
(Rs.) (Rs.)

3.1 Excavator and Back Hoes ( with or with

out rock hammer )

1. JCB Il or equivalent hr 10

2. CAT 225 or equivalent hr 10
3.2 Mini Truck hr 10
3.3 Water Tanker hr 10
3.4 Hand Compactor hr 10
35 Mixer Machine hr 10
3.6 Welding Plant hr 10
3.7 Generator up to 5 KVA hr 10
3.8 Jack Hammer hr 10
3.9 Compressor with tools hr 10
4.0 Dewatering Pump (150 mm dia) hr 5
4.1 Steel Cutter hr 5
4.2 Gas Torch Plant hr 5

Add percent adjustment for Contractor’s

overhead, profit, etc, %
Total for Day work Constructional Plant: (Carried forward to Daywork Summary)

SIGNATURE OF CONTRACTOR

SEAL
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MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

Summary ( Day-Work )

S.Nr Description Amount (Rs.)
1 Total for Day-work: Labour ( B.O.Q Page NO - 27)
2 Total for Day-work: Materials ( B.O.Q Page NO - 28)
3 Total for Day-work: Constructional plant ( B.O.Q Page NO - 29)

Total for Day work: : (Carried forward to Summary of cost )

SIGNATURE OF CONTRACTOR

SEAL

B.O.Q - Page No -30
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Commencement
Date

Defect Liability
Period

The Employer

The Engineer

Time for Completion

Warranty Period

Engineer’s Duties &
Authorities

Confirmation in
Writing

PREAMBLE TO CONDITIONS OF CONTRACT

Sub-Clause 1.1.1.(i)

The date for commencement of the Works is the date of issuance of
the Engineer’s Written Order to Commence which shall be issued
within 14 days of signing of the Contract Agreement

Sub-Clause 1.1.11

The Defects Liability Period is 365 days after the date certified in the
Taking-Over Certificate but subject to extension as provided under
Sub-Clause 30.4.

Sub-Clause 1.1.12.

The Employer is:

The Program Management Unit (PMU)
USAID-Sindh MSDP

D-18, Block-2, Kehkashan, Clifton
Karachi

Sub-Clause 1.1.15.

The Engineer is:

Dr. Muhammad Bashir Lakhani
AAA/TCI

16 — E, Block 6, PECHS,

Karachi

Sub-Clause 1.1.35.
The Time for Completion is 300 days from the Commencement Date.

Sub-Clause 1.1.40.
The Warranty Period is Two years for (goods/plant/equipment) from
the date of taking over of the Project.

Sub-Clause 2.1
The duties & authorities of the Engineer are specified in Particular
Conditions of Contract.

Sub-Clause 2.6

(i) The Contractor shall notify to the Engineer within ten (10) days, if
he requires any confirmation.

(ii)Engineer shall confirm the decision/instruction within Fourteen
(14) days of the requirement.

PC-1



Ruling Language

Day to Day
Communications

As Built-Drawings

Programme to be
Furnished

Working Hours

Inspection and
Testing During
Manufacture

Time for Completion

Earlier Completion

Delay in Completion

Sub-Clause 5.1.
The version in English language (ruling language) shall prevail.

Sub-Clause 5.2.
The language for day to day communication is English.

Sub-Clause 6.10
As-Built drawings shall be provided to the Engineer within thirty (30)
days from the date of issue of Taking-Over Certificate.

Sub-Clause 12.1.
The Programme must be submitted in the form of Bar-Chart for
individual activities and overall project.

Sub-Clause 18.3.
The normal working hours on the Site are to conform to the
applicable labour laws and the existing customs of Pakistan.

If requested and duly substantiated by the Contractor, Engineer
after due consultation with the Employer may increase or may alter
the working hours of Engineer’s Staff, supervising the works at site.
However cost of overtime at 1.5 times the charged rate and other
benefits as per applicable labour law of Pakistan shall be borne by
the Contractor, and there shall be no claim admissible in this regard.

Sub-Clause 20.2

Visits to the manufacturing facilities for four (4) persons per trip will
be arranged by the Contractor. No. of trips including No. of days per
trip has to be ascertained by the Contractor.

Sub-Clause 25.1
Period of Completion is as stated under Sub-Clause 1.1.35 hereof.

Sub-Clause 26.3
(i) Amount of Bonus per day (Not Applicable)
(i) Max. Amount of Bonus (Not Applicable)

Sub-Clause 27.1.

Failure of the Contractor to meet the Time for Completion entitles
the Employer to deduct from the Contract Price, the liquidated
damages at the following rate:

Rs.(a)* for each day of delay in completion of the Works subject to a

maximum of 10% of Contract Price stated in the Letter of
Acceptance, where

PC-2



Prolonged Delay

Terms of Payment

Retention Money

Payment in Foreign

Currencies

Insurance of Works

Third Party Liability

Payment on
Termination for
Employer’s Default

Labour, Materials
and Transport

*(a) = 10% of Evaluated Bid Price / (0.25 x Time for Completion in
days).

Sub-Clause 27.2.
Maximum amount recoverable from the Contractor by the Employer
shall be 10% of Contract Price as stated in the Letter of Acceptance.

Sub-Clause 33.1.

In addition to the provisions under Clause 33, the terms of payment
shall be as stated in Sub-Clause 33.1 of Particular Conditions of
Contract.

Sub-Clauses 33.1 & 33.5

The Retention Money shall be deducted at the rate of 10% of the
amount payable under a Payment Application until the total
deducted amount reaches the ceiling of 5% of the Contract sum.

Sub-Clause 35.1.
Payment in Foreign Currency(ies) is NOT APPLICABLE
All payment shall be made in Pak Rupees Only.

Sub-Clause 43.1.

The amount of insurance shall be for full replacement value of the
Works. For the deductibles, if any, the Contractor shall submit an
undertaking that he shall indemnify and keep indemnified the
Employer for the amount of deductibles provided in the insurance

policy.

Sub-Clause 43.1.(a)
The additional risks to be insured are as stated in Sub-Clause 43.1(a)
of the Particular Conditions of Contract.

Sub-Clause 43.3.
Third Party Liability (Insurance) is as stated in Sub-Clause 43.3 of the
Particular Conditions of Contract.

Sub-Clause 46.3.

The additional amount payable by the Employer on termination shall
not exceed the actual cost of work executed.

Sub-Clause 47.1.
The Contract is not subject to price adjustment.

PC-3



Notices to Engineer

Applicable Law

Procedural Law for

Arbitration

Language and Place
of Arbitration

Sub-Clause 49.2.
The address of the Employer for notices is the same as given in Sub-
Clause 1.1.12 here above.

The address of the Engineer for notices is the same as given in Sub-
Clause 1.1.15 here above.

Sub-Clause 51.1.

The Contract in all respects be read and construed and shall operate
as a Pakistani Contract in conformity with the Laws of Islamic
Republic of Pakistan.

Sub-Clause 51.2.
The procedural law for arbitration shall be the Rules of Pakistan
Arbitration Act 1940 as amended.

Sub-Clause 51.3.

The language of arbitration is English.
The place of arbitration is Karachi, Pakistan.

PC-4



GENERAL CONDITIONS OF
CONTRACT PART- |




[Notes on the Conditions of Contract]

The Conditions of Contract comprise two parts:

(a) General Conditions of Contract
(b) Particular Conditions of Contract
Over the years, a number of “model” General Conditions of Contract have evolved. The one used
in these Standard Bidding Documents was prepared by the International Federation of Consulting
Engineers (Federation Internationale des Ingenieurs-Conseils, or FIDIC), and is commonly known
as the FIDIC Conditions of Contract. (The used version is the 1987 edition, reprinted in 1988 with
editorial amendments.)

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or unit
rate) type of contract, and cannot be used without major modifications for other types of
contract, such as lump sum, turnkey, or target cost contracts.

The standard text of the General Conditions of Contract chosen must be retained intact to
facilitate its reading and interpretation by Bidders and its review by the Employer. Any
amendments and additions to the General Conditions, specific to the contract in hand, should be
introduced in the Particular Conditions of Contract.

The use of standard conditions of contract for all electrical/mechanical Works will ensure
comprehensiveness of coverage, better balance of rights or obligations between Employer and
Contractor, general acceptability of its provisions, and savings in time and cost for bid
preparation and review, leading to more economic prices.

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or reproduced.
Without taking any responsibility of its being accurate, Pakistan Engineering Council with prior
consent of FIDIC Secretariat, has reproduced herein the FIDIC General Conditions of Contract for
reference purpose only which cannot be used by the users for preparing their bidding
documents. The bidding document may include a purchased copy, the cost of which can be
retrieved as part of the selling price of the bidding document. Alternatively, the FIDIC Conditions
of Contract can be referred to in the bidding documents, and the Bidders are advised to obtain
copies directly from FIDIC.*

* Add the following text if the bidding documents, as issued, do not include a copy:
“Copies of the FIDIC Conditions of Contract can be obtained from:
FIDIC Secretariat
P.O. Box 86
1000 Lausanne 12
Switzerland
fidic.pub@fidic.org — FIDIC.org/bookshop]

GCC-1
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The “CONDITIONS OF CONTRACT FOR ELECTRICAL AND MECHANICAL WORKS” section from
page 71-141 has been removed as FIDIC doesn’t allow it to be copied. Download the PDF version
of this document from PICC website to view it completely OR Copies of the FIDIC Conditions of
Contract can be obtained from:

FIDIC Secretariat

P.O. Box 86

1000 Lausanne 12

Switzerland
e-mail: fidic.pub@fidic.org — FIDIC.org/bookshop]
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PART I: GENERAL CONDITIONS

CONTENTS

Definitions and Interpretations

Definitions

Headings and Titles

Interpretation

Written Communications

Notice, Consents and Approvals
Cost, Overhead Charges and Profit
Periods

Engineer and Engineer’s Representative

Engineer’s Duties

Engineer’s Representative

Engineer’s Power to Delegate

Engineer to Act Impartially

Engineer’s Decisions and Instructions
Confirmation in Writing

Disputing Engineer’s Decisions and Instructions
Replacement of Engineer

Assignment and Subcontracting

Assignment
Subcontracting

Contract Documents

Ruling Language

Day to Day Communications
Priority of Contract Documents
Documents Mutually Explanatory
Contractor’s Drawings

Consequences of Disapproval of Contractor’s Drawings

Approved Contractor’s Drawings
Inspection of Contractor’s Drawings
Installation Information

Operation and Maintenance Manuals
Employer’s Use of Contractor’s Drawings
Contractor’s Use of Employer’s Drawings
Manufacturing Drawings

Errors in Contractor’s Drawings

Errors by Employer or Engineer
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8.1

8.2

9.1

10.1
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11.3
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14.8
15.1
15.2
16.1
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16.3

17.1
17.2
17.3
17.4
17.5

18.1
18.2
18.3
18.4

Obligations of the Contractor

General Obligations

Setting Out

Contract Agreement

Performance Security

Period of Validity

Claims under Performance Security
Site Data

Sufficiency of Contract Price

Physical Obstructions and Conditions
Programme to be Furnished
Alternation to Programme

Revision of Programme

Contractor’s Representative
Objection to Contractor’s Employees
Contractor’s Equipment

Safety Precautions

Electricity, Water and Gas

Employer’s Equipment

Clearance of Site

Opportunities for Other Contractors
Authority for Access

Information for Import Permits and Licenses
Compliance with Statues, Regulations
Compliance with Laws

Patent Rights

Claims in respect of Patent Rights
Employer’s Warranty of Patent Rights

Obligations of the Employer

Access to and Possession of the Site
Assistance with Local Regulations
Civil Works on Site

Consents and Wayleaves

Import Permits and Licenses

Laborur

Engagement of Labour
Returns of Labour

Working Hours

Restriction of Working Hours
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19.1
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20.4
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22.1

23.1
24.1
24.2
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24.4

25.1
26.1
26.2
26.3
27.1
27.2

28.1
28.2
28.3
28.4
28.5
28.6
28.7
28.8
28.9

290.1
29.2
29.3
29.4

Workmanship and Materials

Manner of Execution

Covering up Work

Uncovering Work

Independent Inspection

Inspection and Testing During Manufacture
Dates for Inspection and Testing

Facilities for Testing

Certificate of Testing

Rejection

Permission to Deliver

Suspension of Works, Delivery or Erection

Order to Suspend

Cost of Suspension

Payment in Event of Suspension
Prolonged Suspension
Resumption of Work

Completion

Time for Completion

Extension of Time for Completion
Delays by Subcontractors

Earlier Completion

Delay in Completion

Prolonged Delay

Tests on Completion

Notice of Tests

Time for Tests

Delayed Tests

Facilities for Tests on Completion

Retesting

Disagreement as to Result of Tests

Consequences of Failure to Pass Tests on Completion
Use by the Employer

Test Certificate

Taking Over

Taking-Over

Taking-Over Certificate

Use before Taking-Over

Interference with Tests on Completion
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30.1
30.2
30.3
30.4
30.5
30.6
30.7
30.8
30.9
30.10
30.11
30.12

311
31.2
31.3
314
315

32.1

33.1
33.2
33.3
334
33.5
33.6
33.7
33.8
33.9
33.10
33.11

34.1
34.2

Defects after Taking Over

Defects Liability Period

Making Good Defects

Notice of Defects

Extension of Defects Liability Period
Failure to Remedy Defects

Removal of Defective Work

Further Tests on Completion

Right of Access

Defects in Employer’s and Engineer’s Designs
Contractor to Search

Defects Liability Certificate
Exclusive Remedies

Variations

Engineer’s Right to Vary

Variation Order Procedure

Disagreement on Adjustment of the Contract Price
Contractor to Proceed

Record of Costs

Ownership of Plant
Ownership of Plant
Certificates and Payment

Terms of Payment

Method of Application

Issue of Certificate of Payment

Corrections to Certificates of Payment
Payment

Delayed Payment

Remedies on Failure to Certify or Make Payment
Payment by Measurement

Application for Final Certificate of Payment
Issue of Final Certificate of Payment

Final Certificate of Payment Conclusive

Claims

Procedure
Assessment
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35.1
35.2
35.3

36.1
36.2
36.3
36.4

37.1
37.2
37.3

38.1
38.2
39.1
39.2
39.3

40.1
40.2
41.1

42.1
42.2
42.3
42.4
42.5
42.6

43.1
43.2
43.3
43.4
43.5

Foreign Currency and Rates of Exchange

Payment in Foreign Currencies
Currency Restrictions
Rates of Exchange

Provisional Sums

Use of Provisional Sums

Ordering Work against Provisional Sums
Invoices and Receipts

Payment against Provisional Sums

Risks and Responsibility

Allocation of Risks and Responsibility
Employer’s Risks
Contractor’s Risks

Care of the Works and Passing of Risk

Contractor’s Responsibility for the Care of the Works
Risk Transfer Date

Passing of Risk of Loss or of Damage to the Works
Loss or Damage Before Risk Transfer Date

Loss or Damage After Risk Transfer Date

Damage to Property and Injury to Persons

Contractor’s Liability
Employer’s Liability
Accidents

Limitations of Liability

Liability for Indirect or Consequential Damage
Maximum Liability

Liability after Expiration of Defects Liability Period
Exclusive Remedies

Mitigation of Loss or Damage

Foreseen Damage

Insurance

The Works

Contractor’s Equipment

Third Party Liability

Employees

General Requirements of Insurance Policies
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43.6
43.7
43.8

44.1
44.2
44.3
44.4
44.5
44.6
44.7
44.8
44.9
44.10

45.1
45.2
45.3
45.4
45.5
46.1
46.2
46.3

47.1
47.2

48.1
48.2

49.1
49.2
49.3

50.1
50.2
50.3
50.4

Permitted Exclusions from Insurance Policies
Remedies on the Contractor’s Failure to Insure
Amounts not Recovered

Force Majeure

Definition of Force Majeure

Effect of Force Majeure

Notice of Occurrence

Performance to Continue

Additional Costs caused by Force Majeure
Damage caused by Force Majeure
Termination in Consequence of Force Majeure
Payment on Termination for Force Majeure
Release from Performance

Force Majeure Affecting Engineer’s Duties

Default

Notice of Default

Contractor’s Default

Valuation at Date of Termination

Payment after Termination

Effect on Liability for Delay

Employer’s Default

Removal of Contractor’s Equipment

Payment on Termination for Employer’s Default

Changes in Cost and Legislation

Labour, Materials and Transport
Statutory and Other Regulations

Customs

Customs and Import Duties
Clearance through Customs

Notices

Notice to Contractor
Notice to Employer and Engineer
Minutes of Meetings

Disputes and Arbitration

Disputes concerning Engineer’s Decisions
Arbitration

Works to Continue

Time Limit for Arbitration
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Law and Procedure

51.1 Applicable Law
51.2 Procedural Law
51.3 Language
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Part-1l: Particular Conditions of Contract

Definitions

Costs, Overhead Charges and Profit

Engineer’s Duties

Confirmation in Writing

Disputing Engineer’s Decision and Instructions
Replacement of Engineer

Engineer Not Liable

No Contractual Relation between Sub-Contractor
and the Employer

Priority of Contract Documents

Documents Mutually Explanatory
Consequences of Disapproval of Contractor’s Drawings
Operation and Maintenance Manuals
Manufacturing Drawings

“As-Built” Drawings

Shop Drawings

General Obligations

Contract Agreement

Performance Security

Performance Security Binding on Variations

and Changes

Programme to be Furnished

Monthly Progress Report

Daily Job Record

Contractor’s Representative

Language Ability of Superintending Staff of Contractor
Employment of Local Personnel

Foreign Staff and Labour

Alcoholic Liquor or Drugs

Arms and Ammunition

Festivals and Religious Customs

Contractor’s Equipment

Safety Precautions

Electricity, Water and Gas

Procuring Agency’s Equipment

Information for Import Permits and Licenses
Compliance with Laws

Photographs of Works and Advertisement Prohibited
Training of Procuring Agency’s/Consultant Staff
Consents and Way Leaves

Import Permits and Licenses

Engagement of Labour

Employment of Persons in the Service of Others

PCC-i



18.6
18.7
18.8
18.9
18.10
18.11
18.12
18.13
19.1
19.3
194
20.2
24.1
24.4
25.1
26.1
26.3
26.4
27.1
28.7
30.1
30.4
30.5
30.13
31.1
31.5
31.6
31.7
33.1
33.1.1
33.1.2

33.13
33.2
335
33.6
33.8
33.10
33.12
35.1
35.2
35.3
36.4
37.2
39.2
39.4
40.2

Disorderly Conduct

Records of Safety and Health
Reporting of Accidents

Housing for Labour

Epidemics

Supply of Water

Compliance by Subcontractors
Environmental Documentation Form
Manner of Execution

Uncovering Work

Use of Pakistani Materials

Inspection and testing During Manufacture
Cost of Suspension

Resumption of Work

Time for Completion

Extension of Time for Completion
Earlier Completion

Rate of Progress

Delays in Completion

Consequences of failure to pass tests on completion
Defects Liability Period

Extension of Defects Liability Period
Failure to Remedy Defects
Unfulfilled Obligations

Engineer’s Right to Vary

Records of Costs

Day Work under Variation Order
Value Engineering

Terms of Payment

Retention of Payment

Payment Where Taking Over Certificate Issued
to Section or Portion of Works
Payment of Retention Money
Method of Application

Payment

Delayed Payment

Payment by Measurement

Issue of Final Certificate for Payment
Withholding Payment

Payment in Foreign Currencies
Currency Restrictions

Rates of Exchange

Payment Against Provisional Sums
Procuring Agency’s Risks

Loss or Damage before Risk Transfer Date
Duty to Minimize Delay

Procuring Agency’s Liability
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42.2
42.6
43.1(a)
43.1.1
43.2
43.3
43,5
43.7
43.9
43.10
43.11
43.12
44.6
44.8
44.10
45.2
45.6
46.1
46.3
47.1
48.1
49.1
49.2
50.

Maximum Liability
Foreseen Damages
The Works
General
Contractor’s Equipment

Third Party Liability (Insurance)
Time for Proving Insurances
Remedies on Contractor’s Failure to Insure
Currency of Insurance
Contractor to Notify
Procurement of Insurance Policies
Insurance Company
Damage Caused by Force Majeure
Payment on Termination for Force Majeure
Force Majeure Affecting Engineer’s Duties
Contractor’s Default
Integrity Pact
Procuring Agency’s Default
Payment on Termination for Procuring Agency’s Default
Labour, Materials, and Transport
Customs and Import Duties
Notices to Contractor
Notices to Procuring Agency and Engineer
Disputes & Arbitration

Additional Conditions

52.1
52.2
52.3
53.
54.
55.
56.

Payment of Income Tax Etc.

Personnel, Taxes and Duties

Income Taxes Provisions in Subcontracts
Liability of the Contractor

Joint and Several Liability

Details to be Confidential

Spare Parts and Consumables

PCC - iii



PART-II: PARTICULAR CONDITIONS OF CONTRACT

1.1 Definitions

The text of Sub-Clause 1.1.1 is deleted and substituted by the following:

“Commencement Date” means the date specified in the Preamble to Conditions of Contract.

The text of Sub-Clause 1.1.2 is deleted and substituted by the following:

“Conditions” means the Preamble to Conditions of Contract, General Conditions of Contract
(GCC) and Particular Conditions of Contract (PCC) along with applicable schedules, Appendices
and Performas to Bid.

Sub-Clause 1.1.3

At the end of Sub-Clause, the following is added:

“Any subsequent document mutually agreed and signed by the Employer and the Contractor,
shall be the part of the Contract.”

Sub-Clause 1.1.5

The text of Sub-Clause 1.1.5 is deleted and substituted by the following:

“Contract Price” means “the sum stated in the Letter of Acceptance as payable to the
Contractor for the execution and completion of the Works subject to such additions thereto or
deductions therefrom as may be made under the provisions hereinafter contained and
remedying of any defects therein in accordance with the provisions of the Contract”.

Sub-Clause 1.1.11

The Defects Liability Period is the period mentioned in the Preamble to Conditions of Contract.

Sub-Clause 1.1.12

Managing Director or any other representative authorized by the Employer and the legal
successor in title to his position.

“Procuring Agency” is synonymous to “Employer”

Sub-Clause 1.1.15

The following is added at the end of the Sub-Clause:
“or any other competent person appointed by the Procuring Agency as his replacement.”
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Sub-Clause 1.1.23

The following paragraph is added:
The word ‘Goods’ is synonymous with the word “Plants/equipment”.

The text of Sub-Clause 1.1.27 is deleted and substituted by the following:

“Schedule of Prices” means the completed and priced Schedule of Prices/BOQ, or any part or
individual Schedule/BOQ thereof, submitted by the Contractor with his Bid or revised and
mutually agreed and forming a part of the Contract Documents.

The Schedule of Prices and Priced Bill of Quantities (BOQ) used in this document have the same
meaning and intent.

Sub-Clause 1.1.33:
The word “Tender” is synonymous with the word “Bid” and the word ‘Tender Documents’ with
“Bidding Documents” and the word “bidder” with the word “tenderer”.

The following Sub-Clauses 1.1.38 to 1.1.49 are added:

Sub-Clausel.1.38
“Month” means calendar month according to Gregorian calendar.

Sub-Clause 1.1.39

“Operation and Maintenance Manuals” has the meaning described in Sub-Clause 6.6.

Sub-Clausel.1.40

“Warranty Certificate” means the certificate against specified goods/equipment, for the period
mentioned in the Preamble to Conditions of Contract, to be issued by the Contractor that the
goods/equipment supplied under the Contract are new, unused and incorporate all recent
improvements in design and materials unless provided otherwise in the Contract and that the
Contractor will be responsible for making good or replacing any defective goods/equipment
during the Warranty Period specified in the Preamble to Conditions of Contract which should
commence after expiry of Defects Liability Period.

Sub-Clause 1.1.41

The word ‘Part I’ wherever appearing in FIDIC Conditions of Contract is synonymous with the
words “Particular Conditions of Contract”.

Sub-Clause 1.1.42

The words ‘Local Goods’ is synonymous with the words “Indigenous Goods” and the word
‘Installation” with “Erection”.

Sub-Clause 1.1.43

“Constructional Plant” means all appliances or things of whatsoever nature (other than
Temporary Works) required for execution and completion of the Works and the remedying of
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any defects therein but does not include Plant, materials or other things intended to form or
forming part of Permanent Works. The word ‘Constructional Plant’ is synonymous with
“Contractor’s Equipment”.

Sub-Clause 1.1.44

“Contractor’s Agent” means the person for the time being or from time to time appointed by
the Contractor pursuant to the provisions of Clause 13. The word “Contractor’s Agent” is
synonymous with” Contractor’s Representative”.

Sub-Clause 1.1.45

“Performance Tests” means tests intended to demonstrate the attainment of guaranteed
contract performance to be conducted in accordance with the requirement of the Specifications.

Sub-Clause 1.1.46

“Reliability Test” means such test or tests as are provided for in the Contract, or as may be
agreed upon, which shall be successfully completed as a pre-requisite to Taking Over.

Sub-Clause 1.1.47

“Temporary Works” means all temporary works of every kind (other than Contractor’s
Equipment) required in or about the execution and completion of the Works and the remedying
of any defects therein.

Sub-Clause 1.1.48

“Permanent Works” means the works to be executed (including Plant) in accordance with the
Contract.

Sub-Clause 1.1.49

The word “Country” stated in Contract Documents is synonymous with the word “Islamic
Republic of Pakistan.”

Sub-Clause 1.6 Costs, Overhead Charges and Profit

Deleted in its entirely and substituted with following:

“All costs, overhead charges and profits are covered in quoted rates of the Contractor and shall
not be paid separately.”

Sub-Clause 2.1 Engineer’s Duties

The text of Sub-Clause 2.1 is deleted and substituted by the following:
“The Engineer shall carry out the duties specified in the Contract.

The Engineer may exercise the authority attributable to the Engineer as specified in or
necessarily to be implied from the Contract. The Engineer is required to obtain the specific
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approval of the Employer before carrying out his duties in accordance with the following
Clauses of General Conditions of Contract (GCC):

(a) approval of Subcontractor under Sub-Clause 4.1,

(b) certifying additional sums under Sub-Clause 5.4,

(c) certifying additional costs under Sub-Clauses 11.3 & 12.3,
(d) certifying any cost under Sub-Clause 14.6,

(e) approval of extension of time under Clause 26,

(f) issuing a Taking—Over Certificate under Sub-Clause 29,
(g) issuing a Defects Liability Certificate under Sub-Clause 30.11,
(h) issuing a Variation Order under Clause 31,

(i) fixing rates or prices under Clauses 31 and 34,

(ij) certifying additional costs under Sub-Clause 44.5 and

(k) certifying additional costs under Sub-Clause 47.2;

Except for such variations pursuant to Sub-Clause 31.1 of the GCC which may be necessary in an
emergency affecting safety of life, the Works or of adjoining property.

Except as expressly stated in the Contract, the Engineer shall have no authority to relieve the
Contractor of any of his obligations under the Contract.”

Sub-Clause 2.6 Confirmation in Writing

(i) In line 3 after the words “undue delay” the following is added:
“but not after the number of days mentioned in the Preamble to Conditions of Contract
from the instruction or decision”.

(ii) At the end of Sub-Clause 2.6, the following is added:
"The Engineer shall confirm or otherwise within the period mentioned in the Preamble

to Conditions of Contract from the receipt of requirement(s) from the Contractor”.

Sub-Clause 2.7 Disputing Engineer’s Decisions and Instructions

The following text is deleted:

“If either party ............ in accordance with the Contract.”

Sub-Clause 2.8 Replacement of Engineer

The text of Sub-Clause 2.8 is deleted in its entirety and substituted by the following:

“If the Employer intends to replace the Engineer, the Employer shall, not less than fourteen (14)
days before the intended date of replacement, give notice to the Contractor, of the name,
address and relevant experience of the intended replacement Engineer. The Employer shall not
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replace the Engineer with a person against whom the Contractor raises reasonable objection by
notice to the Employer, with supporting particulars.”

The following Sub-Clause 2.9 is added:

“Sub-Clause 2.9 Engineer Not Liable

Approval, reviews and inspection by the Engineer of any part of the Works does not relieve the
Contractor from his sole responsibility and liability for the supply of remaining materials and
equipment for the Works and parts thereof and complete the remaining erection works and
testing and commissioning in accordance with the Contract and neither the Engineer's authority
to act nor any decision made by him in good faith as provided for under this Contract whether
to exercise or not to exercise such authority shall give rise to any duty or responsibility of the
Engineer to the Contractor, any Subcontractor, any of their representatives or employees or any
other person performing any of the Works. However the Contractor shall be compensated if any
loss/damage is occurred due to the decision of the Engineer.”

The following Sub-Clause 4.2 is added:

“Sub-Clause 4.2” No Contractual Relation between Subcontractor and the Employer

Nothing contained in the Contract Documents shall create any contractual relation between any
Subcontractor and the Procuring Agency.”

Sub-Clause 5.3 Priority of Contract Documents

The text of Sub-Clause 5.3 is deleted and substituted by the following:
“Unless otherwise provided in the Contract, the priority of the Contract Documents shall be as
follows:

The Contract Agreement (if completed)

The Letter of Acceptance

The completed Form of Bid

Preamble to Conditions of Contract

The Particular Conditions of Contract

The General Conditions of Contract

The priced Schedule of Prices/BOQ

The completed Schedules to Bid

O 0 N o U kA~ wWw N RE

The Specifications

[ERN
©

The Drawings

[EEN
=

Addendum, if any, shall be deemed to have been incorporated at the appropriate place
in the documents forming the Contract Agreement.

In case of discrepancies between drawings, those of larger scale shall govern unless they are
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superseded by drawing(s) of a later date regardless of scale. All drawings and specifications shall
be interpreted in conformity with the Contract Agreement and these conditions.”

Sub-Clause 5.4 Documents Mutually Explanatory

The text appearing in the last line after the words “the Contract Price” is deleted.

Sub-Clause 6.2 Consequences of Disapproval of Contractor's Drawings

Full stop in the last line is deleted and the following words are added at the end of the Sub-
Clause:

“for the approval of the Engineer. However, the Contractor shall not be entitled for time
extension on this account”.

Sub-Clause 6.6 Operation and Maintenance Manuals

Paras 2 & 3 are deleted and the following text is added at the end of Para 1 of Sub-Clause:

“The Operation and Maintenance Manuals shall include full instructions for the operation,
servicing and maintenance of the Plant/equipment, not only during the period of the
Contractor's liability but more particularly during its operating life.

The directions shall be set out simply, clearly and systematically. This may be divided into two
volumes if desirable, one for operation and the second for servicing and maintenance (in sub—
volumes for major items of Plant/equipment).

The operational data shall include a complete physical and functional description of the
Plant/equipment (in sub—volumes for major items of Plant) and step—by—step procedures for
inspection, checking and adjustments for proper operation of the Plant/equipment.

The maintenance data shall include complete instructions for routine checks, servicing,
maintenance and repair of all parts and for dismantling, handling and re—assembly of all
Plant/equipment, sub—assemblies and all separate components. The maintenance data shall
also include where possible parts catalogues. The lists shall provide all necessary information for
identifying the parts and for re—ordering the parts including name of part, part number and
catalogue references where applicable, name of manufacturer, size, capacity and other
characteristics .

General arrangements, single line diagrams and detailed drawings shall be provided for ready
reference in the operation and maintenance instructions.

The manuals shall be printed on ISO paper size A4 (210x297 mm) with offset or equivalent
printing strongly bound in a durable stiff cover bearing the title in approved legend. Drawings
shall be folded or reduced to 297 mm height. All volumes shall bear on the spine an approved
shortened version of the title.

The Contractor shall submit three (3) draft copies for approval of the Engineer prior to
producing finished volumes.

The Contractor shall provide ten (10) copies of the approved Operation and Maintenance
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Manuals prior to Taking Over by the Employer. Supplementary Operation and Maintenance
Manual shall be provided by the Contractor, if required, to incorporate changes resulting from
experience during the operation and maintenance period. The work shall not be considered to
be completed for the purpose of taking over until such manual and drawings have been
supplied to the Procuring Agency.”

Sub-Clause 6.9 Manufacturing Drawings

The words “Unless otherwise specified in Part-1l” are deleted and the following is added at the
end of Sub-Clause:

“However, the Contractor is required to disclose to the Engineer or the Procuring Agency any
confidential information necessary to justify the reliability, the efficiency and the operation and
maintenance of the Plant supplied by him.”

The following new Sub-Clauses 6.10 and 6.11 are added:

Sub-Clause 6.10 “As—Built” Drawings

The Contractor shall furnish to the Engineer six (6) copies and one (1) reproducible of approved
quality of all “As—Built” drawings including soft copy on CD within the period mentioned in the
Preamble to Conditions of Contract.

Sub-Clause 6.11 Shop Drawings

The Contractor shall submit to the Engineer for review three (3) copies of all shop and site
erection work drawings on 1:4 scale seeking approval of the Engineer.

The Contractor will submit shop drawings of the foundations of generators, pumps and motors
etc. and other related civil/builder’s work within three months of the commencement of Work
for the approval of Engineer.

Review and approval by the Engineer shall not be construed as a complete check but will
indicate only that the general method of construction and detailing is satisfactory and that the
Engineer’s review or approval shall not relieve the Contractor of any of his responsibilities under
the Contract.”

Sub-Clause 8.1 General Obligations

The text of Sub-Clause 8.1 is deleted and substituted by the following:

“(a)  The Contractor shall commence the work on the date specified in the Preamble to
Conditions of Contract and shall proceed with the same with due expedition and without
delay.

(b) The Contractor shall, in accordance with the Contract, with due care and diligence,
complete the Works and test and commission the Plant and carry out the Works within
the Time for Completion. The Contractor shall also provide all necessary Contractor's
Equipment, superintendence, labour and except as stated herein below, all necessary
facilities therefor.
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The Employer will permit use of the Erection, Testing Equipment and Maintenance Tools if
available freely at site.

The above facilities shall be provided at no cost to the Contractor but he shall procure at his
cost all required consumable materials and any other items necessary for the proper execution
of the Works. These shall be properly used and maintained by the Contractor and returned to
the Employer upon handing over of the Works in good condition, fair wear and tear excepted. In
case of any damage, loss or theft, the items shall be replaced by the Contractor at his own cost.”

Sub-Clause 9.1 Contract Agreement

The word “Employer” from third line is replaced by “Contractor” and the following is added at
the end of Sub-Clause:

“The cost of stamp duties and similar charges (if any) imposed by law in connection with entry
in to the Contact Agreement shall be borne by the Contractor. The Contractor shall provide six
(6) copies of signed Contract Document to the Employer in proper book form for record. The
cost in this respect will be borne by the Contractor.”

Sub-Clause 10.1 Performance Security

The text of Sub-Clause 10.1 is deleted and substituted by the following:

“The Contractor shall provide a Performance Security in the prescribed Form annexed to these
Documents. The said Security shall be furnished by the Contractor within twenty eight (28) days
after the receipt of Letter of Acceptance. The Performance Security shall be of an amount equal
to 5 percent of the Contract Price in Pak Rupees, in the form of an unconditional Bank
Guarantee from any Scheduled Bank of Pakistan or from a bank located outside Pakistan duly
counter-guaranteed by a Scheduled Bank of Pakistan.

The performance security shall remain valid up to twenty eight (28) days beyond the expiry of
Defects Liability Period and shall be released within 28 days after receiving a copy of Defects
Liability Certificate.

The cost of complying with the requirements of this Sub-Clause shall be borne by the
Contractor”.

The following new Sub Clause 10.4 is added:

Sub-Clause 10.4 Performance Security Binding on Variations and Changes

“The Performance Security shall be binding irrespective of variations and changes in the
guantities of the Works or extensions in completion time of the Works, which are granted or
agreed upon under the provisions of the Contract.”

Sub-Clause 12.1 Programme to be Furnished

(2) The text of Sub-Clause 12.1(a) is deleted and substituted by the following:

“(a)  the order in which the Contractor proposes to carry out the Works (including
preliminaries, required material ordering, delivery to Site, construction, erection and
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rectifications work, testing, commissioning and taking—over by the Employer). The
programme shall also include the following:

(i) Employment of local and expatriate labour of various categories;
(ii) Local material procurement; and

(iii) Material imports, if any.”
(2) In Sub-Clause 12.1(c) (iv), the words “any import licenses” are deleted
The following new Sub-Clauses 12.4 and 12.5 are added:

Sub-Clause 12.4 Monthly Progress Report

During the period of the Contract, the Contractor shall submit six (6) sets of monthly progress
report to the Engineer not later than the 8th day of each month including:

(i) a construction schedule indicating the progress achieved during the preceding
month;

(ii)  description of all work carried out since the last report;

(iii)  description of the work planned for the next forty-two (42) days sufficiently
detailed to enable the Project Manager/Engineer to determine his programme of
inspection and testing;

(iv)  summary of daily job record for the preceding month;

(v)  colour photographs to illustrate progress.

Sub-Clause 12.5 Daily Job Record

“During the period of the Contract, the Contractor shall keep a daily record of the work progress
duly verified by the Engineer, which shall be made available to the Engineer as and when
requested.

The daily record shall include particulars of weather conditions, number of men working in
different categories, deliveries of materials, quantity, location and assignment of equipment.”

Sub-Clause 13.1 Contractor's Representative

At the end of the Sub-Clause, the following is added:

“The Contractor's Representative shall be a competent and skilled person approved by the
Engineer (which approval may at any time be withdrawn). He shall be present on the Site during
all working hours and shall not be transferred from the Site without the consent of the
Engineer. He shall be fluent in the English language. The Contractor's Representative shall be a
Registered/Professional Engineer as defined in the Pakistan Engineering Council Act 1975 (V of
1976).”
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The following new Sub-Clauses 13.3, 13.4, 13.5, 13.6, 13.7 and 13.8 are added:

Sub-Clause 13.3 Language Ability of Superintending Staff of Contractor

A reasonable proportion of the Contractor's superintending staff shall have a working
knowledge of the English language, or the Contractor shall have a sufficient number of
competent interpreters available on site during all working hours.

Sub-Clause 13.4 Employment of Local Personnel

“The Contractor shall, to the extent practicable and reasonable, employ staff and labour from
sources within Pakistan.”

Sub-Clause 13.5 Foreign Staff and Labour

“The Contractor may deploy foreign personnel who are necessary for the execution of the
Works. However, the Contractor shall ensure that these personnel are provided with the
required residence visas and work permits. The Contractor shall be responsible for the return to
the place where they were recruited or to the country of their domicile. In the event of death in
the Country of any of these personnel or members of their families, the Contractor shall
similarly be responsible for making the appropriate arrangements for their return or burial.”

Sub-Clause 13.6 Alcoholic Liguor or Drugs

The Contractor shall not, otherwise than in accordance with the laws of the Country import,
sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow their
importation, sale, gift, barter or disposal by the Contractor’s Personnel.

Sub-Clause 13.7 Arms and Ammunition

The Contractor shall not give, barter or otherwise dispose of to any person or persons, any arms
or ammunition of any kind or allow Contractor’s Personnel to do so.

Sub-Clause 13.8 Festivals and Religious Customs

The Contractor shall respect the Country’s recognized festivals, days of rest and religious or
other customs.

Sub-Clause 14.1 Contractor's Equipment

Replace the word “or” at the end of Sub-paragraph (a) by “and” and insert the following at the
end of Sub-paragraph (b):

“which shall not be unreasonably withheld.”

Sub-Clause 14.2 Safety Precautions

At the end of the Sub-Clause, the following is added:

“In order to provide for the safety, health and welfare of persons, and for prevention of damage
of any kind, all operations for the purposes of or in connection with the Contract shall be carried

PCC-10



out in compliance with the safety requirements of the Government of Pakistan with such
modifications thereto as the Engineer may authorize or direct and the Contractor shall take or
cause to be taken such further measures and comply with such further requirements as the
Engineer may determine to be reasonably necessary for such purpose.

The Contractor shall make, maintain, and submit reports to the Engineer concerning safety,
health and welfare of persons and damage to property as the Engineer may from time to time
prescribe.”

Sub-Clause 14.3 Electricity, Water and Gas

The text of Sub-Clause 14.3 is deleted and substituted by the following:

“The Contractor shall be responsible for making his own arrangements for the adequate supply
of electricity, water and gas required for the effective performance of his obligations under the
Contract. Subject to the aforesaid, the Contractor shall be entitled to use for the purposes of
the Works such supplies and services as may be available on the Site. The Contractor shall,
before the commencement of the work at Site, seek the approval of the Engineer as to his
detailed requirements of electricity, water and gas for the entire Contract period. The
Contractor shall pay the Procuring Agency at the rates/cost incurred by the Procuring Agency.
The Contractor shall at his own cost provide any apparatus necessary for such use”.

Sub-Clause 14.4 Procuring Agency’s Equipment

The text of Sub-Clause 14.4 is deleted and substituted by the following:

“The Procuring Agency shall, if the Contractor so requests for the execution of the works
operate any available equipment solely at the Employer’s discretion. The Contractor shall pay
the Employer a mutually agreed price for such use.

The Employer shall during such operation retain control of and be responsible for the safe
working of the equipment.”

Sub-Clause 14.8 Information for Import Permits & Licenses

The text of Sub-Clause 14.8 is deleted and substituted by the following:

“The Contractor shall submit to the Procuring Agency in good time such details of all Plant and
Contractor's Equipment to be imported into Pakistan and identify as to what assistance of the
Procuring Agency is required for obtaining by the Contractor of all necessary import permits or
licenses”.

Sub-Clause 15.2 Compliance with Laws

The text of Sub-Clause 15.2 is deleted and substituted by the following:

“The Contractor shall comply with the Laws of country of manufacture and the Laws of Islamic
Republic of Pakistan where the Plant is to be erected”.

PCC-11



The following new Sub-Clauses 16.4 and 16.5 are added:

Sub-Clause 16.4 Photographs of Works and Advertisement Prohibited

Except with the prior written authorization of the Procuring Agency the Contractor shall not
exhibit or permit to be exhibited any photographs or advertisement on the Works. Any
authorized exhibition shall be immediately removed if the Procuring Agency so requires.

Sub-Clause 16.5 Training of Employer’s/Consultant’s Staff

The Contractor shall provide such facilities for the training of such numbers of Pakistani
engineers, engineering students, apprentices and trade apprentices on such sections of the
Works at the Site or on the Contractor’s premises or Contractor selected plant manufacturer's
premises and factories, or wherever else work is in hand, as specified or directed by the
Engineer. The Employer shall direct what sums by way of wages and allowances are to be paid
by the Contractor to such persons and shall reimburse the Contractor for such sums as are so
directed to be paid and are paid. The Contractor shall also provide medical expenses or medical
insurance and travelling expenses for trainees if required by the Procuring Agency which shall
be reimbursed by the Procuring Agency.

The language of training at the above stated premises shall be English and Urdu.”

Sub-Clause 17.4 Consents and Way Leaves
The text of Sub-Clause 17.4 is deleted and substituted by the following:

“The Procuring Agency shall issue permissions, letters, certificates and provide such other
assistance to the Contractor for his obtaining permits-to-work, way leaves and approvals from
any other department/authority and right of way from private owners, if required. The
Contractor will bear the cost of logistics, fees, etc. for such activities. The Procuring Agency, will
reimburse the Contractor only the payments made by him in respect of any land compensation
for obtaining such way leaves, required for the Works.”

Sub-Clause 17.5 — Import Permits and Licenses
The word “Employer” is deleted and substituted by the word “Contractor” and the following is
added at the end of Sub-Clause 17.5:

“The Employer will provide assistance for this purpose.”

Sub-Clause 18.1 — Engagement of Labour
At the end of the Clause the following is added:

“in accordance with the regulations, orders and requirements of the Government of Pakistan”.
The following new Sub-Clauses 18.5 to 18.13 are added:

Sub-Clause 18.5 Employment of Persons in the Service of Others

The Contractor shall not recruit or attempt to recruit his staff and labour from amongst the
persons in the service of the Procuring Agency or the Project Manager/Engineer and vice—versa,
unless mutually agreed between the Procuring Agency /Engineer and the Contractor.
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Sub-Clause 18.6 Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous
or disorderly conduct by or amongst his staff and labour and for the preservation of peace and
protection of persons and property in the neighborhood of the Works.

Sub-Clause 18.7 Records of Safety and Health

The Contractor shall maintain such records and make such reports concerning safety, health
and welfare of persons and damage to property as the Engineer may from time to time
prescribe.

Sub-Clause 18.8 Reporting of Accidents

The Contractor shall report to the Engineer details of any accident as soon as possible after its
occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition to
appropriate action required under the law, notify the Engineer immediately by the quickest
available means.

Sub-Clause 18.9 Housing for Labour

Save insofar as the Contract otherwise provides, the Contractor shall provide and maintain such
housing accommodation and amenities as he may consider necessary for all his supervisory staff
and labour, employed for the purposes of or in connection with the Contract including all
fencing, electricity supply, sanitation, cookhouses, fire prevention, water supply and other
requirements in connection with such housing accommodation or amenities. On completion of
the Contract, these facilities shall be handed over to the Procuring Agency or if the Procuring
Agency so desires, the temporary camps or housing provided by the Contractor shall be
removed and the Site reinstated to its original condition, all to the approval of the Engineer.

Sub-Clause 18.10 Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with
and carry out such regulations, orders and requirements as may be made by the Government,
or the local medical or sanitary authorities, for purpose of dealing with and overcoming the
same.

Sub-Clause 18.11 Supply of Water

The Contractor shall, so far as is reasonably practicable, having regard to local conditions,
provide on the Site, to the satisfaction of the Engineer or his representative, adequate supply of
drinking and other water for the use of his staff and labour.

Sub-Clause 18.12 Compliance by Subcontractors

The Contractor shall be responsible for compliance by his Subcontractors of the foregoing
provisions.”
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Sub-Clause 18.13 Environmental Documentation Form

A document “Environmental Documentation Form” is attached with these Contract Documents.
The Contractor shall follow and implement this document for necessary compliance in its
entirety on the site. Compliance with these conditions will be regularly confirmed and
documented.

Sub-Clause 19.1 Manner of Execution

The following is added at the end of Sub-Clause:

“The Contractor shall submit for approval of the Engineer, his detailed method statement(s) for
the execution of such items of work as may be desired by the Engineer. Approval of such
method statement(s) shall neither relieve the Contractor of his responsibilities under the
Contract nor form any basis for claiming additional costs.”

Sub-Clause 19.3 Uncovering Work

The following is added at the end of second paragraph of Sub-Clause 19.3:
“In any other case, all costs shall be borne by the Contractor.”
The following new Sub-Clause 19.4 is added:

Sub-Clause 19.4 Use of Pakistani Materials

“The Contractor shall so far as may be consistent with the Contract make the maximum use of
materials, supplies and equipment indigenous to or produced in Pakistan and services available
in Pakistan or operated in Pakistan provided such materials, supplies, equipment and services
shall be of required standard.”

Sub-Clause 20.2 Inspection and Testing During Manufacture

The following is added at the end of second paragraph of Sub-Clause 20.2:

“For any plant, equipment & machinery manufactured at the facility outside Pakistan, the
Contractor at his own cost shall arrange all requirements for endorsement of visas, boarding,
lodging and any other expenses for the relevant staff of the Employer, NSUSC and the Engineer
for witnessing of testing at the place manufacturing.

Visits to the manufacturing facilities for four (4) persons per trip will be arranged by the
Contractor. No. of trips including No. of days per trip has to be ascertained by the Contractor. ”

Sub-Clause 24.1 Cost of Suspension

At the end of the second paragraph after the word “Contractor” the following is added:

“or for the proper execution or for the safety of the Works or Plant unless such necessity results
from any act or default of the Project Manager/Engineer or the Employer or in consequence of
any of the Employer's Risks under Sub-Clause 37.2.”
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Sub-Clause 24.4 Resumption of Work

First paragraph of Sub-Clause 24.4 is deleted and substituted by the following:

“If the Contractor chooses not to treat prolonged suspension as an omission or termination
under Sub-Clause 24.3, the Procuring Agency shall, upon the request of the Contractor, take
over the responsibility for protection, storage, security and insurance of the suspended Works
and of the Plant which has been delivered to the Site and which is affected by suspension and
the risk of loss or damage thereto shall thereupon pass to the Procuring Agency”.

Sub-Clause 25.1 Time for Completion

The text of Sub-Clause 25.1 is deleted and substituted by the following:

“The Works at the place of the project mentioned in the Preamble to Conditions of Contract
shall be completed, tested and commissioned within the period mentioned in the Preamble to
Conditions of Contract.”

Sub-Clause 26.1 Extension of Time for Completion

Sub-Clause 26.1(h) is deleted.

Sub-Clause 26.3 Earlier Completion

Sub-Clause 26.3 is deleted in its entirety.
The following new Sub-Clause 26.4 is added:

Sub-Clause 26.4 Rate of Progress

“If for any reason, which does not entitle the Contractor to an extension of time, the rate of
progress of the Works or any Section is at any time, in the opinion of the Engineer, too slow to
comply with the Time for Completion, the Engineer shall so notify the Contractor who shall
thereupon take such steps as are necessary, subject to the consent of the Engineer, to expedite
progress so as to comply with the Time for Completion. The Contractor shall not be entitled to
any additional payment for taking such steps. If, as a result of any notice given by the Engineer
under this Clause, the Contractor considers that it is necessary to do any work at night or on
locally recognized days of rest, he shall be entitled to seek the consent of the Engineer so to do.
Provided that if any steps, taken by the Contractor in meeting his obligations under this Sub-
Clause, involve the Procuring Agency in additional supervision costs, such costs shall, after due
consultation with the Procuring Agency and the Contractor, be determined by the Engineer and
shall be recoverable from the Contractor by the Procuring Agency, and may be deducted by the
Procuring Agency from any moneys due or to become due to the Contractor and the Engineer
shall notify the Contractor accordingly, with a copy to the Procuring Agency.”

Sub-Clause 27.1 Delay in Completion

The text of Sub-Clause 27.1 is deleted and substituted by the following:

“If the Contractor fails to deliver the Works, or any part thereof, within the time stated in Sub-
Clause 25.1, or fails to complete the whole of the Work, or, if applicable, any Section within the
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relevant time prescribed by Sub-Clause 25.1, then the Contractor shall pay to the Procuring
Agency the relevant sum stated herein below as liquidated damages for such default (which
sum shall be the only moneys due from the Contractor for such default) for every day or part of
a day which shall elapse between the relevant time for Delivery or Time for Completion and the
actual date of delivery at site or the date stated in a Taking—Over Certificate of the whole of the
Works or the relevant Section, as the case may be, subject to the applicable limit stated herein
below.

The Procuring Agency may deduct the amount of such damages from any monies due or to
become due to the Contractor. The payment or deduction of such damages shall not relieve the
Contractor from his obligation to complete the Works, or from any other of his obligations and
liabilities under the Contract.

The liquidated damages for each day of delay and the maximum amount of liquidated damages
shall be the amounts mentioned in the Preamble to Conditions of Contract.”

Sub-Clause 28.7 Consequences of Failure to Pass Tests on Completion

The words “by arbitration” appearing at the end of the Sub-Clause 28.7(c) are deleted and
substituted by the words “by the Engineer”.

Sub-Clause 30.1 Defects Liability Period

At the end of Sub-Clause the following is added:

“Defects Liability Period is 365 days calculated from the date on which works have satisfactorily
passed the test on completion and Test Certificate under Clause 28.9 of Conditions of Contract
is issued by the Engineer.”

Sub-Clause 30.4 Extension of Defects Liability Period

At the end of 4th paragraph of Sub-Clause the following is added:
“or a mutually agreed period.”

Sub-Clause 30.5 Failure to Remedy Defects

In first line after the words “reasonable time” the following is added:
“fixed by the Engineer”.

The following new Sub-Clause 30.13 is added:

Sub-Clause 30.13 Unfulfilled Obligations

“After the Defects Liability Certificate has been issued, the Contractor and the Procuring Agency
shall remain liable for the fulfillment of any obligation which remains unperformed at that time.
For the purposes of determining the nature and extent of any such obligation, the Contract shall
be deemed to remain in force.”
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Sub-Clause 31.1 Engineer's Right to Vary

The following is added at the end of second paragraph:

“No such variation shall in any way vitiate or invalidate the Contract, but the effect, if any, of all
such variations shall be valued in accordance with Clause 31. Provided that whether the issue of
an instruction to vary the Works is necessitated by some default of or breach of Contract by the
Contractor or for which he is responsible, any additional cost attributable to such default shall
be borne by the Contractor”.

Sub-Clause 31.5 Records of Costs
The word “Engineer” in 4th line of Sub-Clause is deleted and substituted by “Engineer/
Employer”.

The following is added at the end of paragraph:

“If, on the issue of the Defects Liability Certificate for the whole of the Works, it is found that as
a result of:

i. all varied work valued under the Contract
ii. all adjustments upon measurement of the estimated quantities set out in Bill of
Quantities, excluding provisional sums and daywork

but not from any other cause, there have been additions to or deductions from the Contract
Price which taken together are in excess of 15% of the “Effective Contract Price” (which for the
purposes of this Sub-Clause shall mean the Contract Price, defined in Sub Clause 1.1.5,
excluding provisional sums and allowance for daywork, if any) then and in such event (subject
to any action already taken under any other Sub-Clauses of this Contract), after due
consultation by the Engineer with the Employer and the Contractor, there shall be added to or
deducted from the Contract Price such further sum as may be agreed between the Contractor
and the Employer or, failing agreement, determined by the Engineer having regard to the
Contractor’s Site and general overhead costs of the Contract. The Engineer shall notify the
Contractor of any determination made under this Sub-Clause, with a copy to the Employer. Such
sum shall be based only on the amount by which such additions or deduction shall be in excess
of 15% of the Effective Contract Price.”

The following new Sub-Clauses 31.6 and 31.7 are added:

Sub-Clause 31.6 Daywork under Variation Order

A Variation Order may provide that work done pursuant thereto shall be executed as Daywork,
if considered in the opinion of the Engineer. In such case the Contractor shall be paid for such
work under the conditions and the rates and prices set out in the Day Work Schedule.

Sub-Clause 31.7 Value Engineering

The Contractor may, at any time, submit to the Engineer a written proposal which in the
Contractor’s opinion will reduce the cost of constructing, maintaining or operating the works, or
improve the efficiency or value to the Procuring Agency of the completed Works or otherwise
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be of benefit to the Procuring Agency. Any such proposal shall be prepared at the cost of the
Contractor. However Procuring Agency is not bound to accept such proposal.”

Sub-Clause 33.1 Terms of Payment

The text of Sub-Clause 33.1 is deleted and substituted by the following:

A)

B)

The Contractor shall submit his application for Interim Payments as specified in sub
clause 33.2 hereof.

The Engineer shall, within Twenty Eight (28) days of receiving such interim payment
statement and within Fifty Six (56) days in case of Final Statement, certify to the
Employer the amount of payment to the Contractor which he considers due and payable
in respect thereof, subject to:

(a) firstly, to the retention of the account calculated by applying the Percentage of
Retention stated in preamble to Conditions of Contract, to the amount to which
the Contractor is entitled, until the amount so retained reaches the Limit of
Retention Money stated in the preamble to Conditions of Contract , and

(b) secondly, to the deduction of any sums which may have become due and
payable by the Contractor to the Procuring Agency.

Notwithstanding the terms of this Clause or any other Clause of the Contract, no amount
will be certified by the Engineer for payment until the performance security, if required
under the Contract, has been provided by the Contractor and approved by the Procuring
Agency.

Minimum amount of Interim/ Running Payment Certificates (Running Bills) should be 3%
of the Accepted Contract Amount.

Mobilization Advance

Advance Payment/Mobilization Advance shall be made available to the Contractor by
the Procuring Agency on following conditions:

(i) Mobilization advance up to 10 % of the Contract Price may be paid by the
Procuring Agency to the Contractor on following conditions:

a) on submission by the Contractor of a mobilization advance guarantee for the
full amount of the advance in the specified form, from a Scheduled Bank in
Pakistan, acceptable to the Procuring Agency;

b) the contractor shall pay interest on the mobilization advance at the rate of
10% per annum on the advance; and

(ii) This Advance including the interest shall be recovered in 5 equal installments
from the 5 IPC’s and in case the number of IPC’s is less than 5 then 1/5 of the
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advance inclusive of the interest thereon shall be recovered from each IPC and
the balance together with interest be recovered from the final payment
certificate. It may be ensured that there is sufficient amount in the final payment
certificate to enable recovery of the Mobilization Advance.

The following new Sub-Clauses 33.1.1 to 33.1.3 are added:

Sub-Clause 33.1.1 Retention of Payment

“If at any time any payment would fall due for Works or part of Works and, if there shall be any
defect in part of such Works in respect of which such payment is proposed, the Procuring
Agency may retain the whole or any part of such payment. Any sum retained by the Procuring
Agency pursuant to the provisions of this Clause shall be paid to the Contractor after the said
defect is removed.”

Sub-Clause 33.1.2 Payment Where Taking-Over Certificate Issued for Section or Part of Works

“If any section or part of the Works shall be taken-over separately under Clause 29 (Taking-
Over) hereof, the payments herein provided for on or after Taking-Over shall be made in
respect of the section or part taken-over and reference to the price shall mean such part of the
price as shall, in the absence of agreement, be apportioned thereto by the Engineer.”

Sub-Clause 33.1.3 Payment of Retention Money

a) Upon the issue of the Taking Over Certificate with respect to the whole of the works,
one half of the Retention Money, or upon the issue of a Taking Over Certificate with
respect to a section or part of the Permanent Works only such proportion thereof as the
Engineer determines having regards to the relative values of such section or part of the
Permanent works, shall be certified by the Engineer for payment to the contractor.

b) Upon the expiration of the Defects Liability Period for the works the other half of the
Retention Money shall be certified by the Engineer for payment to the Contractor.
Provided that, in the event of different Defects Liability Period having become applicable
to different sections or part of the Permanent Work pursuant to Clause 30 , the
expression” expiration of the Defects Liability Period” shall , for the purposes of this sub-
Clause , be deemed to mean the expiration of the latest of such periods. Provided also
that if at such time , there shall remain to be executed by the Contractor any work, the
Engineer shall be entitled to withhold certification until completion of such work of so
much of the balance of the Retention Money as shall, in the opinion of the Engineer,
represent the cost of the work remaining to be executed.

Sub-Clause 33.2 Method of Application

The following paragraphs are added:

“The Contractor shall submit to the Engineer six (6) copies of the Application for Certificate of
Payment (invoices) each signed by the Contractor and in such form as the Engineer may from
time to time prescribe.
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The Engineer shall examine such invoices within the times stated in Sub-Clauses 33.3 and 33.5.
After such time, each invoice will be deemed to have been accepted. If the invoice amount is
not accepted by the Engineer, the disputed amount which is retained shall be communicated,
giving the reasons in writing, to the Contractor within the same time. If the objections of the
Engineer are not acceptable to the Contractor he will justify his claims with necessary
documentation and include left over amounts / items in the next invoice. However, the portions
of such invoices accepted by the Engineer shall be paid as per Sub-Clause 33.5.”

Sub-Clause 33.5 Payment

The text of Sub-Clause 33.5 is deleted and substituted by the following:

1. “The amount due to the Contractor under any Interim Payment Certificate issued by the
Engineer pursuant to this Clause, or to any other term of the Contract, shall, subject to
Clauses 27 & 30, be paid by the Employer to the Contractor within twenty-eight (28)
days after such Interim Payment Certificate has been verified by the Engineer or in the
case of the Final Certificate (referred to in Sub-Clause 33.10) within fifty-six (56) days
after such Final Payment Certificate has been verified by the Engineer.

2. Deduction shall be made from the net amounts payable to the Contractor of any sum(s)
in accordance with the prevalent Federal and/or Provincial laws, provided that no such
deduction shall be made from those payments in respect of which the Contractor has
obtained exemption under the Law.”

3. Retention money shall be released after the completion of Defects Liability Period
notified through issuance of Defects Liability Certificate by the Engineer with the

approval of the Employer.

Sub-Clause 33.6 Delayed Payment

The text of Sub-Clause 33.6 is deleted and substituted by the following:

“In the event of the failure of the Employer to make payment within the times stated in Sub-
Clause 33.5, the Employer shall pay to the Contractor compensation at the rate of KIBOR for
local currency per annum upon all sums unpaid from the date by which the same should have
been paid. The provisions of this Sub-Clause are without prejudice to Contractor's entitlement
under Sub-Clause 46.1.”

Sub-Clause 33.8 Payment by Measurement

The work shall be measured for the units mentioned in the Schedule of Prices/BOQ according to
the Contract as determined by the Engineer from approved drawings, Specifications and
Contract Documents.

Sub-Clause 33.10 Issue of Final Certificate for Payment

In the second line of First paragraph replaced 28 with 56.
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The following Sub-Clauses 33.12 is added:

Sub-Clause 33.12 Withholding of Payment

If the Works or any parts thereof are not being carried out to the Engineer's satisfaction and in
order to protect the Employer from loss on account of:

(a) defective work not rectified

(b) guarantees not met

(c) claims filed against the Contractor

(d) failure of the Contractor to make payments due for Plant procured or labour employed
by him

(e) damage to any other contractor employed by the Employer

(f) Contractor's non—compliance with the Contract

(g) any Government dues recoverable from the Contractor if notified by the
Government

The Engineer may notify withholding of such payments or part thereof as may, in his opinion, be
related to the aforesaid reasons/grounds. When the reasons/grounds for withholding the
payment are removed by the Contractor, the Engineer shall upon being satisfied to that effect
issue Certificate of Payment in respect of withheld amounts.

Sub-Clause 35.1 Payment in Foreign Currencies

The contents of this Sub-Clause is deleted in its entirely and substituted by the following:
“All payments under the Contract shall be made in Pak Rupees only.

Any required foreign currency transactions shall be met by the Contractor at his risk and cost
from his own resources.”

Sub-Clause 35.2 Currency Restrictions

This Sub-Clause is deleted in its entirely.

Sub-Clause 35.3 Rates of Exchange

Not Applicable.

Sub-Clause 36.4 Payment Against Provisional Sums

The text of Sub-Clause 36.4 is deleted and substituted by the following:

“Provisional Sums, if any will be expended on the direction of the Engineer which would be
valued in accordance with the Contract.”
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Sub-Clause 37.2 Procuring Agency’s Risks

The text of Sub-Clause 37.2 is deleted and substituted by the following:

“The Procuring Agency's Risks are:

(a)

(b)

(c)

(d)

(e)

()
(g)

(h)

()

(k)

(Insofar as they relate to Pakistan) war and hostilities (whether war be declared or not),
invasion, act of foreign enemies;

(Insofar as they relate to Pakistan) rebellion, revolution, insurrection, military or usurped
power or civil war;

ionizing radiation or contamination by radioactivity from any nuclear fuel, radio-active
toxic explosives or other hazardous properties of any explosive nuclear assembly or
nuclear components thereof;

pressure waves caused by aircraft travelling at sonic or supersonic speed;

(Insofar as they relate to Pakistan) riot, commotion or disorder, unless solely restricted to
the employees of the Contractor or of his Subcontractors.

use or occupation of the Work or any part thereof by the Procuring Agency;

fault, error, defect or omission in the design of any part of the Works by the Engineer,
Procuring Agency or those for whom the Procuring Agency is responsible for which the
Contractor has disclaimed responsibility in writing within a reasonable time after the
receipt of such design;

the use or occupation of the Site by the Works or any part thereof, or for the purposes of
the Contract: or interference, whether temporary or permanent with any right of way,
light, air or water or with any easement, wayleaves or right of a similar nature which is the
inevitable result of the construction of the Works in accordance with the Contract;

the right of the Procuring Agency to construct the Works or any part thereof on, over,
under, in or through any land;

damage (other than that resulting from the Contractor's method of construction) which is
the inevitable result of the construction of the Works in accordance with the Contract; and

the act, neglect or omission or breach of contract or of statutory duty of the Engineer, the
Procuring Agency or other contractors engaged by the Procuring Agency or of their
respective employees or agents.”

Sub-Clause 39.2 Loss or Damage Before Risk Transfer Date

The words “by arbitration under Clause 50” are deleted and substituted “by the Engineer”.
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The following new Sub-Clause 39.4 is added:

“Sub-Clause 39.4 Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the
Performance of the Contract as a result of Risks.

The Contractor shall give notice to the Procuring Agency and vice versa the Procuring Agency
shall give notice to the Contractor in case of foreseeable delay by the Risks.”

Sub-Clause 40.2 Procuring Agency 's Liability

The text of Sub-Clause 40.2 from the words “or of death or personal injury” to the end of the
Sub-Clause is deleted and substituted by the following:

........ (other than the Works) or of death or personal injury to the extent caused by any of the
Procuring Agency’s Risks listed in paragraphs (f), (g), (h), (i), (j), and (k) of Sub-Clause 37.2 but

not otherwise.”

Sub-Clause 42.2 Maximum Liability

The words “the sum stated in the Preamble to Conditions of Contract or if no such sum is
stated” appearing in 2nd line of Sub-Clause are deleted.

Sub-Clause 42.6 Foreseen Damages

Sub-Clause 42.6 is deleted in its entirety.

Sub-Clause 43.1 The Works (Insurance)

Add following sub clause

The Contractor shall be obliged to place all insurances relating to the Contract with any
insurance company in accordance with Clause 43.12 of Particular Conditions of Contract. The
limit of insurance will be in accordance with preamble and subsequent Clauses of Particular
Conditions of Contract.

Costs of such insurances shall be borne by the Contractor.

Add the following sub-clause 43.1.1:

Sub-Clause 43.1.1 General

Should a loss or damage be sustained, the Contractor shall replace or repair any loss or damage
at his own cost and complete the Works in accordance with the Contract as soon as possible
after occurrence of such loss or damage, without waiting for the settlement of the insurance
claim.
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Sub-Clause 43.2 Contractor's Equipment

The text of Sub-Clause 43.2 is deleted and substituted by the following:

“The Contractor shall insure the Contractor's Equipment for its full replacement value while on
the Site against all loss or damage caused by any of the Contractor's Risks.”

Sub-Clause 43.3 Third Party Liability (Insurance)
The amount of insurance against third party liability taken out by the Contractor shall be as
under:

Third Party-injury to persons and damage to property

The Third Party compensation policy must contain following conditions of indemnification per
occurrence with the number of occurrence unlimited:

i) Incase of death, Rs. 1,000,000 per person

ii) In case of major injury, Rs. 500,000 per person

iii) In case of minor injury, Rs. 100,000 per person

iv) In case of damage to property, full amount of repair/replacement, as the case may be.

Workers:

i) Incase of death, Rs. 1,000,000 per person

ii) In case of major injury, Rs. 500,000 per person
iii) In case of minor injury, Rs. 100,000 per person

Sub-Clause 43.5 Time for Providing Insurances

Add the following new sub-clause

“All insurances required under the Contract shall be effected before start of the works at site
but not later than twenty eight (28) days from the date of commencement.”

Sub-Clause 43.7 Remedies on the Contractor’s Failure to Insure

In 3rd line after the word, “purpose”, the expressions “and reasonable costs including the man-
hours costs of Employers Personnel” are added.

The following new Sub-Clauses 43.9 to 43.12 are added:

Sub-Clause 43.9 Currency of Insurance

All policies of Insurance of the Plant shall provide for payment of indemnity to be made in such
amounts as will allow making good of loss of or damage to the whole or any part of the Works.

Sub-Clause 43.10 Contractor to Notify

It shall be the responsibility of the Contractor to notify the insurance company of any changes in
nature and extent of the Works and to ensure the adequacy of the insurance coverage at all
times in accordance with the provisions of the Contract.
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Sub-Clause 43.11 Procurement of Insurance Policies

The Contractor shall procure and submit the insurance cover under this Clause within a period
of twenty eight (28) days from the date of receipt of Letter of Acceptance from the Procuring
Agency.

Sub-Clause 43.12 Insurance Company

All insurances under the Contract shall be effected with any of the insurance company
acceptable to the Procuring Agency operating in Pakistan with financial strength rating of AA
approved by Pakistan Credit Rating Agency (PACRA) or JCR.

Sub-Clause 44.6 Damage Caused by Force Majeure

At the end of the Sub-Clause 44.6 the following is added:

“However the Contractor shall put up his claim to the Procuring Agency/Engineer with full
details and justification.”

Sub-Clause 44.8 Payment on Termination for Force Majeure

Text in sub-Para (c) is deleted and Paras (d) and (e) are re-numbered as (c) and (d).

Sub-Clause 44.10 Force Majeure Affecting Engineer’s Duties

Sub-Clause 44.10 is deleted in its entirety.

Sub-Clause 45.2 Contractor's Default

The following paragraph is added at the end of Sub-Clause 45.2.

“The Procuring Agency or such other contractor may use for such completion any Contractor's
Equipment which is upon the Site as he or they may think proper.”

The following new Sub-Clause 45.6 is added:

Sub-Clause 45.6 Integrity Pact

If the Contractor, or any of his Subcontractors, agents or servants is found to have violated or
involved in violation of the Integrity Pact signed by the Contractor as Schedule-H to his Bid, then
the Employer shall be entitled to:

(a) recover from the Contractor an amount equivalent to ten times the sum of any
commission, gratification, bribe, finder’s fee or kickback given by the Contractor or
any of his Subcontractors, agents or servants;

(b) terminate the Contract; and

(c) recover from the Contractor any loss or damage to the Employer as a result of such
termination or of any other corrupt business practices of the Contractor or any of his
Subcontractors, agents or servants.
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The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner
prescribed under Sub-Clauses 45.2 to 45.5 and the payment under Sub-Clause 45.4 shall be
made after having deducted the amounts due to the Procuring Agency under Sub-Paras (a)
and (c) of this Sub-Clause.

Sub-Clause 46.1 Procuring Agency 's Default

The comma and the word “or” at the end of paragraph (d) of Sub-Clause 46.1 are deleted and
substituted by period (.) Paragraph (e) of Sub-Clause 46.1 is deleted.

Sub-Clause 46.3 Payment on Termination for Procuring Agency's Default

The words “including loss of profit” in the second paragraph of Sub-Clause 46.3 are deleted.

Sub-Clause 47.1 Labour, Materials and Transport

There shall be no price adjustments

Sub-Clause 48.1 Customs and Import Duties

This sub-clause is deleted in its entirely and replaced with the following

The Contractor shall be deemed to have obtained all the information regarding facilities and
charges, in respect of customs, import duties, taxes, port clearance, loading and unloading,
storage, transportation, congestion and confirmed the requirements thereof at his own
responsibility and all such costs and charges are deemed to be included in the rates and prices
of the Schedule of Prices/BOQ.

Sub-Clause 49.1 Notice to Contractor

The following paragraph is added at the end of Sub-Clause 49.1:

“For the purposes of Sub-Clause 49.1, the Contractor shall, immediately after receipt of Letter
of Acceptance, intimate in writing to the Procuring Agency and the Engineer by registered post,
the address of his principal place of business or any change in such address during the period of
the Contract.”

Sub-Clause 49.2 Notices to Procuring Agency and Engineer

For the purpose of this sub-clause, the address of the Procuring Agency is as under:

The Program Management Unit (PMU)
USAID Sindh, MSDP

D-18, Block-2, Kehkashan, Clifton
Karachi

For the purpose of this sub-clause, the address of the Engineer is as under:
Dr. Muhammad Bashir Lakhani

Chief of Party

AAA-TCI

16-E, Block-6, PECHS
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Karachi

Sub-Clause 50 Disputes & Arbitration

Clause 50 is deleted and in its place the following Sub-Clauses 50.1 to 50.5 are inserted:

“50.1

50.2

50.3

If a dispute of any kind whatsoever arises between the Procuring Agency and the
Contractor in connection with, or arising out of, the Contract or the execution of the
Works, whether during the execution of the Works or after their completion and
whether before or after repudiation or other termination of the Contract, including any
dispute as to any opinion, instruction, determination, certificate or valuation of the
Engineer, the matter in dispute shall, in the first place, be referred in writing to the
Engineer, with a copy to the other party. Such reference shall state that it is made
pursuant to this Clause. No later than the fifty sixth (56) day after the day on which he
received such reference, the Engineer shall give notice of his decision to the Procuring
Agency and the Contractor. Such decision shall state that it is made pursuant to this
Clause.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in
every case, continue to proceed with the Work with all due diligence, and the Contractor
and the Procuring Agency shall give effect forthwith to every such decision of the
Engineer unless and until the same shall be revised, as hereinafter provided in an
amicable settlement or in an arbitral award.

In any case where the Conditions of Contract provide that the decision of the Engineer is
to be final and conclusive, such decision shall not be referable to arbitration under this
Clause nor shall the same be questioned in any other form of proceedings whatsoever.

If either the Procuring Agency or the Contractor be dissatisfied with a decision of the
Engineer or if the Engineer fails to give notice of his decision on or before the fifty sixth
(56) day after the day on which he received the reference, then either the Procuring
Agency or the Contractor may, on or before the twenty eighth (28) day after the day on
which the said period of fifty six (56) days expired, as the case may be, give notice to the
other party to commence arbitration, as hereinafter provided, as to the matter in
dispute. Such notice shall establish the entitlement of the party giving the same to
commence arbitration, as hereinafter provided, as to such dispute and, subject to Sub-
Clause 50.5, no arbitration in respect thereof may be commenced unless such notice is
given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer
and the Contractor and no notification of intention to commence arbitration as to such
dispute has been given by either the Procuring Agency or the Contractor on or before
the twenty eighth (28) day after the day on which the parties received notice as to such
decision from the Engineer the said decision shall become final and binding upon the
Employer and the Contractor.

Where notice of intention to commence arbitration as to a dispute has been given in
accordance with Sub-Clause 50.2, arbitration of such dispute shall not be commenced
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50.4

50.5

52.1

52.2

unless an attempt has first been made by the parties to settle such dispute amicably
through mutual negotiation within ninety (90) days from the date of notification of
Engineer’s decision.

Any dispute in respect of which:

(a) the decision, if any, of the Engineer has not become final and binding pursuant to
Sub-Clause 50.1 and

(b) amicable settlement has not been started/reached within the period stated in
Sub-Clause 50.3

shall be finally settled, unless otherwise specified in the Contract, under the Rules of
Pakistan Arbitration Act, 1940 (Act No. X of 1940) and Rules made thereunder as
amended, by one or more arbitrators appointed under such Rules.

The said arbitrator(s) shall have full power to open up, review and revise any decision,
opinion, instruction, determination, certificate or valuation of the Engineer for the
purpose of obtaining said decision pursuant to Sub-Clause 50.1. No such decision shall
disqualify the Engineer from being called as a witness and giving evidence before the
arbitrator(s) on any matter whatsoever relevant to the dispute.

The venue of arbitration proceedings shall be the place in Pakistan as mentioned in the
Preamble to Conditions of Contract.

Where neither the Procuring Agency nor the Contractor has given notice of intention to
commence arbitration of a dispute within the period stated in Sub-Clause 50.1 or 50.2
and the related decision has become final and binding, either party may, if the other
party fails to comply with such decision, and without prejudice to any other rights it may
have, refer the failure to arbitration in accordance with Sub-Clause 50.4. The provisions
of Sub-Clauses 50.1 to 50.2 shall not apply to any such reference.”

ADDITIONAL CONDITIONS

Payment of Income Tax, Etc.

The Contractor shall be responsible for the payment, if any is required, of all Pakistani
Income Tax, Super Tax, Sales Tax and other taxes on income and services arising out of
the Contract, and the rates and prices stated in the priced Schedule of Prices/BOQ shall
be deemed to cover all such taxes.

Personnel, Taxes and Duties

The Contractor or his personnel shall pay all personal income tax or other taxes due in
Pakistan, if any, for the personnel employed by the Contractor for implementing the
work or any other activity required by the Contract. The Contractor shall obtain, at his
own cost, work permits from competent authorities to enable any foreign personnel to
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52.3

53.

54.

55.

56.

work in Pakistan. The Contractor shall be responsible for all formalities in connection
with passports, obtaining visas, police permits, and expenses for customs duties, if any,
related to personal goods of foreign personnel employed on the Project. However, the
Procuring Agency will, if requested, assist the Contractor in obtaining visas and work
permits.

Income Tax Provisions in Subcontracts

Provisions to the like effect as those contained in this Clause shall be incorporated in
Subcontracts.

Liability of the Contractor

The Contractor or his Subcontractors or assigns shall follow strictly, all relevant labour
laws including the Workmen's Compensation Act and the Procuring Agency shall be fully
indemnified for all claims, damages etc. arising out of any dispute between the
Contractor, his Subcontractors or permitted assigns and the labour employed by them.

Joint and Several Liabilities

If the Contractor is a joint venture of two or more persons, all such persons shall be
jointly and severally bound to the Procuring Agency for the fulfilment of the terms of the
Contract and shall designate one of such persons to act as leader with authority to bind
the joint venture. The composition or the constitution of the joint venture shall not be
altered without the prior consent of the Procuring Agency.

Details to be Confidential

The Contractor shall treat the details of the Contract as private and confidential, save in
so far as may be necessary for the purposes thereof, and shall not publish or disclose the
same or any particulars thereof in any trade or technical paper or elsewhere without the
prior consent in writing of the Procuring Agency or the Engineer. If any dispute arises as
to the necessity of any publication or disclosure for the purpose of the Contract, the
same shall be referred to the decision of the Engineer whose award shall be final.

Spare Parts and Consumables
The manufacturer will provide the following free of cost:
e Arecommended spare parts list for next 5 years

e List of consumables for the next 5 years along with price list
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STANDARD FORMS

Standard Forms include the following:

e Form of Bid Security
(Bank Guarantee)

e Form of Contract Agreement

e Form of Performance Security
(Bank Guarantee)

e Form of Bank Guarantee for Advance Payment
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FORM OF BID SECURITY

(Bank Guarantee)

Guarantee No.
Executed on
Expiry date

Name of Guarantor (Bank) with address:

Name of Principal (Bidder) with address:

Penal Sum of Security (express in words and figures):

Bid Reference No. Date of Bid Opening

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the request
of the said Principal, we the Guarantor above-named are held and firmly bound unto the
, (hereinafter called the “Procuring Agency”) in the sum
stated above, for the payment of which sum well and truly to be made, we bind ourselves, our
heirs, executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted the
accompanying Bid numbered dated as above for
(Particulars of Bid) to the said Procuring Agency; and

WHEREAS, the Procuring Agency has required as a condition for considering the said Bid that the
Principal furnishes a Bid Security in the above said sum to the Procuring Agency, conditioned as
under:

(1) that the Bid Security shall remain valid for a period 28 days beyond the period of validity
of the Bid,

(2) that in the event of;

(a) the Principal withdraws his Bid during the period of validity of Bid, or

(b) the Principal does not accept the correction of his Bid Price, pursuant to Sub-
Clause 24.2 of Instructions to Bidders, or

(c) failure of the successful Bidder to

(i) furnish the required Performance Security, in accordance with Clause 34 of
Instructions to Bidders, or

(ii) sign the proposed Contract Agreement, in accordance with Clause 35 of
Instructions to Bidders,

then the entire sum be paid immediately to the said Procuring Agency as liquidated damages and
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not as penalty for the successful Bidder's failure to perform.

NOW THEREFORE, if the successful Bidder shall, within the period specified therefor, on the
prescribed form presented to him for signature enter into a formal Contract with the said
Procuring Agency in accordance with his Bid as accepted and furnish within twenty eight (28)
days of his being requested to do so, a Performance Security with good and sufficient surety , as
may be required, upon the form prescribed by the said Procuring Agency for the faithful
performance and proper fulfiiment of the said Contract or in the event of non-withdrawal of the
said Bid within the time specified for its validity then this obligation shall be void and of no
effect, but otherwise to remain in full force and effect.

PROVIDED THAT the Guarantor shall forthwith pay to the Procuring Agency the said sum stated
above upon first written demand of the Procuring Agency without cavil or argument and without
requiring the Procuring Agency to prove or to show grounds or reasons for such demand notice
of which shall be sent by the Procuring Agency by registered post duly addressed to the
Guarantor at its address given above.

PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for deciding whether
the Principal has duly performed his obligations to sign the Contract Agreement and to furnish
the requisite Performance Security within the time stated above, or has defaulted in fulfilling said
requirements and the Guarantor shall pay without objection the sum stated above upon first
written demand from the Procuring Agency forthwith and without any reference to the Principal
or any other person.

IN WITNESS WHEREOF, the above bounden Guarantor has executed the instrument under its seal
on the date indicated above, the name and seal of the Guarantor being hereto affixed and these
presents duly signed by its undersigned representative pursuant to authority of its governing
body.

Guarantor (Bank)

Witness: Signature
1. Name
Title

Corporate Secretary (Seal)

(Name, Title & Address) Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the _ day of
(month) 2013 between

(hereafter called the “Procuring Agency”) of the one part and
(hereafter called the “Contractor”) of the other

part.

WHEREAS the Procuring Agency is desirous that certain Works, viz should be
executed by the Contractor and has accepted a Bid by the Contractor for a Contract Sum of
for the execution and completion of such Works and the

remedying of any defects therein.
NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any except those parts relating
to Instructions to Bidders shall be deemed to form and be read and construed as part of
this Agreement, viz:

(a)  The Contract Agreement

(b)  The Letter of Acceptance

(c)  The completed Form of Bid

(d)  The Preamble to Conditions of Contract
(e)  The Particular Conditions of Contract
(f) The General Conditions of Contract
(g) The priced Schedule of Prices/BOQ
(h)  The completed Schedules to Bid

(i) The Specifications

(ij) The Drawings

(k)  Any other item

3. In consideration of the payments to be made by the Procuring Agency to the Contractor
as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to
execute and complete the Works and remedy defects therein in conformity and in all
respects with the provisions of the Contract.

4, The Procuring Agency hereby covenants to pay the Contractor, in consideration of the
execution and completion of the Works as per provisions of the Contract, the Contract
Price or such other sum as may become payable under the provisions of the Contract at
the times and in the manner prescribed by the Contract.
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IN WITNESS WHEREOQF the parties hereto have caused this Agreement to be executed on the day,
month and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of Procuring Agency

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witnhess:

(Name, Title and Address) (Name, title and Address)
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on

Expiry date
Name of Guarantor (Bank) with address:
Name of Principal (Contractor) with address:
Penal Sum of Security (express in words and figures)
Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents
and above said Letter of Acceptance (hereinafter called the Documents) and at the request of the
said Principal we, the Guarantor above named, are held and firmly bound unto the
(hereinafter called the “Procuring
Agency”) in the penal sum of the amount stated above for the payment of which sum well and
truly to be made to the said Procuring Agency, we bind ourselves, our heirs, executors,
administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has accepted the
Procuring Agency's above said Letter of Acceptance for

(Name of Contract) for the
(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the
undertakings, covenants, terms and conditions of the said Documents during the original terms of
the said Documents and any extensions thereof that may be granted by the Procuring Agency,
with or without notice to the Guarantor, which notice is, hereby, waived and shall also well and
truly perform and fulfill all the undertakings, covenants terms and conditions of the Contract and
of any and all modifications of said Documents that may hereafter be made, notice of which
modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise
to remain in full force and virtue till all requirements of Clause 30, Defects after Taking Over, of
Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of
any liability attaching to us under this Guarantee that the claim for payment in writing shall be
received by us within the validity period of this Guarantee, failing which we shall be discharged of
our liability, if any, under this Guarantee.

We, (the Guarantor), waiving all objections and
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defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the
Procuring Agency without delay upon the Procuring Agency's first written demand without cavil
or arguments and without requiring the Procuring Agency to prove or to show grounds or
reasons for such demand any sum or sums up to the amount stated above, against the Procuring
Agency's written declaration that the Principal has refused or failed to perform the obligations
under the Contract which payment will be effected by the Guarantor to Procuring Agency’s
designated Bank & Account Number.

PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for deciding whether
the Principal (Contractor) has duly performed his obligations under the Contract or has defaulted
in fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to
the amount stated above upon first written demand from the Procuring Agency forthwith and
without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its
seal on the date indicated above, the name and corporate seal of the Guarantor being hereto
affixed and these presents duly signed by its undersigned representative, pursuant to authority of
its governing body.

Guarantor (Bank)

Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2.
Name, Title & Address Corporate Guarantor (Seal)
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FORM OF BANK GUARANTEE FOR ADVANCE PAYMENT

Guarantee No.
Executed on
Expiry date

WHEREAS the (hereinafter called the
Procuring Agency) has entered into a Contract for

(Particulars of Contract), with

(hereinafter called the Contractor).

AND WHEREAS the Procuring Agency has agreed to advance to the Contractor, at the
Contractor’s request, an amount of
(Rs. ) which amount shall be advanced to the Contractor as per provisions
of the Contract.

AND WHEREAS the Procuring Agency has asked the Contractor to furnish Guarantee to secure
advance payment for performance of his obligations under the said Contract.

AND WHEREAS (Bank) (hereinafter
called the Guarantor) at the request of the Contractor and in consideration of the Procuring
Agency agreeing to make the above advance to the Contractor, has agreed to furnish the said
Guarantee.

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the advance for
the purpose of above mentioned Contract and if he fails, and commits default in fulfillment of
any of his obligations for which the advance payment is made, the Guarantor shall be liable to the
Procuring Agency for payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the Procuring Agency shall be the sole and final judge,
as aforesaid, on the part of the Contractor, shall be given by the Procuring Agency to the
Guarantor, and on such first written demand payment shall be made by the Guarantor of all sums
then due under this Guarantee without any reference to the Contractor and without any
objection.

This guarantee shall come into force as soon as the advance payment has been credited to the
account of the Contractor.

This guarantee shall expire not later than
by which date we must have received any claims by registered letter, telegram, telex or telefax.
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It is understood that you will return this Guarantee to us on expiry or after settlement of the total

amount to be claimed hereunder.

Witness:
1.

Corporate Secretary (Seal)

Name, Title & Address
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Guarantor (Bank)

Signature

Name

Title

Corporate Guarantor (Seal)



