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INVITATION FOR BIDS 



             MSDP        

                                    Municipal Services Delivery Program 
                                         P & D Department, Government of Sindh 

 
NOTICE INVITING TENDER 

Date: _____________                                                             

Grant No: _____________ 

Bid Reference No: EM-11 Procurement & Installation of  

E&M Works at Jacobabad  
 

 

1. The Program Management Unit (PMU), Sindh MSDP; Planning & Dev. Department, 

Government of Sindh has received a grant from the USAID towards the cost of improvement of 

water supply, waste water & solid waste infrastructure at Jacobabad and it is intended that part of 

the proceeds of the grant will be applied to eligible payments under the contract for Package     

EM-11 Procurement & Installation of Electrical & Mechanical Works at Jacobabad.  
  

2. Procuring Agency invites sealed bids on item rate basis from Eligible Firms/Contractors licensed 

by the Pakistan Engineering Council (PEC) in the category C-3 or above for the works, 

necessarily having specialization in CE-09 or CE-10, EE-04, EE-05 and ME-06, having 

completed at least two (2) projects of Procurement & Installation of Pumps (having minimum 

capacity of 150 m
3
/hr.) in the past 10 years and registered with relevant tax authorities including 

Sindh Revenue Board (SRB).  

 

3. The estimated cost of the works is Rs. 154.00 Million (approximately). 

 

4. Bidders may purchase the Bidding Documents on payment of a non-refundable fee of Rs. 3000/- 

in shape of Call Deposit/Payee’s Order/Demand Draft from the following office during working 

hours up to 29
th

 June, 2016: 

 

The Program Management Unit (PMU) 

USAID Sindh, Municipal Services Delivery Program 

House No. D-18, Block-2, Kehkashan, Clifton 

Karachi. Tel # 021-35810017-18 

 

Please note that the Bidding Documents will not be sent through post/courier. Bidding Documents 

can be downloaded from website of SPPRA www.pprasindh.gov.pk for review purpose only. 

 

5. All bids must be accompanied by a bid security for a minimum amount of 2% of Bid Price in Pak 

Rupees, either in the shape of Call Deposit, Demand Draft/Pay Order or Bank Guarantee and must 

be delivered to the above address at or before 11:00 AM, on 30
th

 June, 2016.  

 

6. Bids will be opened at 11:30 AM on the same day, in presence of the bidders or their authorized 

representatives who choose to attend at the same address. In case of emergency or holiday, then 

bids will be received and opened on next working day at the same time. 

 

7. Pre-bid meeting will be held on 14
th

 June, 2016 in the PMU office at 10:00 AM. Site visit will be 

held on 6
th

 June, 2016 at 10:30 AM at the Site office of M/s AAA-TCI, near Saint John Grammar 

School, District Council Road, Jacobabad.  

 

 

 

 

 

http://www.pprasindh.gov.pk/
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8. National Competitive Bidding Method (NCB) with Single Stage One Envelope Procedure (Post 

Qualification) will be adopted. The Post-Qualification requirements are mentioned in Appendix-B 

to Instructions to Bidders, Schedule-A to Bid and Schedule-I to Bid. 

 

9. Procuring agency reserves  the right to annul the bidding process and reject all bids or proposals, 

as per SPP Rules 2010. 

       

 

 

                            Program Director 
                  MSDP Sindh-USAID 

           D-18, Block-2, Kehkashan, Clifton, Karachi                                                                                          
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 

House  No. D-18, Block -2, Kehkashan Clifton, Karachi.      Tel # 021 3581 0016-18; Fax # 021 3581 0019 
 

 

             

 

 

 



 
 

INSTRUCTIONS TO BIDDERS 
APPENDICES TO ITB 



IB-1 

INSTRUCTIONS TO BIDDERS 
 

(Note: These Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract 
is signed.)   

 

A. GENERAL 
 
 
IB.1  Scope of Bid and Source of Funds 
 
1.1 Scope of Bid 
 

The Program Management Unit (PMU), Sindh MSDP, P&D Department, Government of 
Sindh (hereinafter called “the Procuring Agency”) wishes to receive Bids for the 
following scope of work: 
 
Contract Package EM-11: Procurement and Installation of E&M Works for Municipal 
Services Delivery Program (MSDP) for the Improvement of Jacobabad Water, 
Wastewater and Solid Waste Infrastructure 
 
Bidders must quote for the complete scope of work. Any Bid covering partial scope of 
work will be rejected as non-responsive, pursuant to Clause IB.24. 

 
1.2 Source of Funds 

 
The procurement of all construction services for water, wastewater, and solid waste 
infrastructure in Jacobabad City will be the responsibility of the Program Management 
Unit (PMU) which has been established by Government of Sindh (GoS) whereas the 
USAID is providing the required funding to the Government of Pakistan for these 
services. Through the use of Fixed Amount Reimbursement Agreements (FARA), USAID 
will reimburse the Government of Sindh for the cost of these projects. The part of the 
funds will be used towards the cost of this project and to cover eligible payments under 
the Contract for the Works. 

 
IB.2 Eligible Bidders 
 
2.1 Bidding is open to all eligible bidders, as specified in Notice Inviting Tender. 
 
IB.3 Eligible Goods and Services 
 
3.1 All Goods & ancillary Services to be supplied under this Contract shall have their origin in 

Eligible countries as per Appendix ‘A’ to Instructions to Bidders and all expenditures 
made under the Contract will be limited to such Goods and Services. 
 

3.2 For purpose of this Clause, “origin” means the place where the Goods are mined, grown 
or produced or from where the ancillary services are supplied. Goods are produced 
when, through manufacturing, processing or substantial and major assembling of 
components, a commercially recognized product results that is substantially different in 
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basic characteristics or in purpose or utility from its components. 
 

3.3 The origin of Goods and Services is distinct from the nationality of the Bidder. 
 

IB.4 Cost of Bidding 
 
4.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid 

and the Procuring Agency will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the Bidding process. 

 
 

B. BIDDING DOCUMENTS 

 
IB.5 Contents of Bidding Documents 
 
5.1 In addition to Invitation for Bids, the Bidding Documents are those stated below, and 

should be read in conjunction with any Addendum issued in accordance with Clause 
IB.7. 

 
Volume - I 

 
1. Invitation for Bids 
2. Instructions to Bidders with Appendices 
3. Form of Bid & Schedules to Bid and Performa 

Schedules to Bid are the following: 
 

i. Schedule A: Technical Data of Plant & Equipment Required 
ii. Schedule B: Work to be performed by Subcontractors 

iii. Schedule C: Proposed Programme of Works 
iv. Schedule D: Deviations from Technical Provisions 
v. Schedule E: Deviations from Contractual Conditions 

vi. Schedule F: Method of Performing Works 
vii. Schedule G: Proposed Organization 

viii. Schedule H: Integrity Pact 
ix. Schedule  i: Financial Competence Evaluation Criteria 

 
Performa are: 
 

Performa P-1 Letter of available Credit Line through Bank 
Performa P-1  Current Contract Commitments 
Performa P-1 Details of required Key Technical Personnel 

 
4. Schedule of Prices/BOQ 
5. Preamble to Conditions of Contract 
6. General Conditions of Contract: Part-I 
7. Particular Conditions of Contract: Part-II 
8. Standard Forms 
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Forms include the following: 
 

i. Form of Bid Security 
ii. Form of Contract Agreement 

iii. Form of Performance Security 
iv. Form of Bank Guarantee/Bond for Advance Payment 

 
Volume - II 

 
9. Technical Specifications  

 
Volume - III 

 
10. Drawings 

 
Volume – IV 
 

11. Environmental Documentation Form (EDF) 
 

 
5.2 The Bidders are expected to examine carefully the contents of all the above documents. 

Failure to comply with the requirements of Bid submission will be at the Bidders own 
risk. Pursuant to Clause IB.24, Bids which are not substantially responsive to the 
requirements of the Bidding Documents will be rejected. 

 
IB.6 Clarification of Bidding Documents 
 
6.1 A prospective Bidder requiring any clarification(s) in respect of the Bidding Documents 

may notify the Procuring Agency in writing or by fax at the Procuring Agency’s address 
indicated in the Invitation for Bids/NIT. 

 
 The Procuring Agency will examine the request for clarification of the Bidding 

Documents which it receives not later than Seven (7) days prior to the deadline for the 
submission of bids and if needed will issue the clarification/amendment of the Bidding 
Documents at least three (3) days before the date of submission of Bids (without 
identifying the source of enquiry) to all prospective Bidders who have purchased the 
Bidding Documents. 

 
IB.7 Amendment of Bidding Documents 
 
7.1 At any time prior to the deadline for submission of bids, the Procuring Agency may, for 

any reason, whether at his own initiative or in response to a clarification requested by a 
prospective Bidder, modify the Bidding Documents by issuing addendum. 

 
7.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-

Clause 7.1 hereof, and shall be communicated in writing to all purchasers of the Bidding 
Documents. Prospective Bidders shall acknowledge receipt of each addendum in writing 
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to the Procuring Agency. The Bidder shall also confirm in the Form of Bid that the 
information contained in such addenda have been considered in preparing his Bid. 

 
7.3 To afford prospective Bidders reasonable time in which to take an addendum into 

account in preparing their Bids, the Procuring Agency may at its discretion extend the 
deadline for submission of Bids in accordance with Clause IB.19. 

 
 

C. PREPARATION OF BIDS 

 
IB.8 Language of Bid 
 
8.1 The Bid prepared by the Bidder and all correspondence and documents relating to the 

Bid, exchanged by the Bidder and the Engineer shall be written in the English language, 
provided that any printed literature furnished by the Bidder may be written in another 
language so long as accompanied by an English translation of its pertinent passages in 
which case, for purposes of interpretation of the Bid, the English translation shall 
govern. 
 

IB.9 Documents Comprising the Bid 
 
9.1 The Bid prepared by the Bidder shall comprise the following components: 
 

a. Covering Letter 
 

b. Form of Bid duly filled, signed and sealed, in accordance with Clause IB.17. 
 

c. Schedules to Bid duly filled and signed, in accordance with the instructions 
contained therein. 

 
d. Schedule of Prices/BOQ completed in accordance with Clauses IB.11 and IB.12. 

 
e. Bid Security furnished in accordance with Clause IB.15. 

 
f. Power of Attorney in accordance with Clause IB 17.5. 

 
g. Joint Venture Agreement (if applicable).  

 
h. Documentary evidence established in accordance with Clause IB.13 that the 

Bidder is eligible to Bid and is qualified to perform the Contract if its Bid is 
accepted. 

 
i. Documentary evidence established in accordance with Clause IB.14 that the 

Plant and ancillary Services to be supplied by the Bidder are eligible Plant and 
Services and conform to the Bidding Documents. 

 
j. Any other documents prescribed in Particular Conditions of Contract or Technical 



IB-5 

 

Provisions to be submitted with the Bid. 
 
IB.10 Form of Bid and Schedules 
 
10.1 The Bidder shall complete, sign and seal the Form of Bid; Schedules to Bid and Schedule 

of Prices/BOQ furnished in the Bidding Documents and shall also enclose other 
information as detailed in Clause IB.9. 

 
IB.11 Bid Prices 
 
11.1 The Bidder shall fill up the Schedule of Prices/BOQ attached to these documents 

indicating the unit rates and prices of the Works to be performed under the Contract. 
Prices on the Schedule of Prices/BOQ shall be entered keeping in view the instructions 
contained in the Preamble to the Schedule of Prices/BOQ. 

 
11.2 The Bidder shall fill in rates and prices for all items of the Works described in the 

Schedule of Prices/BOQ. Items against which no rate or price is entered by a Bidder will 
not be paid for by the Procuring Agency when executed and shall be deemed covered by 
rates and prices for other items in the Schedule of Prices/BOQ. 

 
11.3 The Bidder’s breakup of price components in accordance with Sub-Clause 11.1 above 

will be solely for the purpose of facilitating the comparison of Bids by the Procuring 
Agency and will not in any way limit its right to contract on any of the terms offered. 

 
11.4 Unless otherwise stipulated in the Conditions of Contract, prices quoted by the Bidder 

shall remain fixed during the Bidder’s performance of the Contract and not subject to 
variation on any account. When the Bidders are required to quote only fixed price(s), a 
Bid submitted with an adjustable price quotation will be treated as non-responsive, 
pursuant to Clause IB.24. 

 
11.5 Any discount offered shall be valid for at least the period of validity of the Bid. A 
 discount valid for lesser period shall be considered null and void. 
 
11.6    The Bidder, by the act of submitting a Bid, acknowledges that he has inspected the Site 

of Works and determined the general characteristics and conditions. The Employer will 
not assume any responsibility for information, interpretations and deductions the 
Bidders may make from the information furnished by the Employer or the Engineer. No 
verbal agreement or conversation with any officer, employee or agent of the Employer 
or the Engineer before, during or after the execution of the Contract, shall effect or 
modify any of the terms or obligations contained in the Contract. 

 
11.7   The attention of the Bidder is drawn to the fact that local regulations require special 

formalities to be complied with in connection with the ordering, purchasing and 
importing of materials from outside Pakistan. Bidder will be deemed to have obtained 
full information about all such matters and to have allowed in his Bid for all delays, 
additional costs and financing charges that may arise directly or indirectly there from. 
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11.8    Any neglect or failure on the part of the Bidder to obtain reliable information on the spot 
or elsewhere upon the foregoing or any other matters affecting the execution and 
completion of the Works, the rates, total amounts and the Contract shall not relieve the 
Bidder whose Bid is accepted from any risks or liabilities or from the responsibility of 
completing and handing over the works. 

 
11.9      The rates and prices set down by the Bidder against all the items in the Bill of Quantities 

are to be the full inclusive value of the finished work described there-under and shall be 
deemed to include all costs of performing the Works including all taxes and duties, 
profits and costs of accepting the general risks, liabilities and obligations of every kind 
set forth or implied in the Contract. 
 

IB.12 Currencies of Bid 
 
12.1 The unit rates and the prices shall be quoted by the Bidder entirely in Pak Rupees. A 

Bidder expecting to incur expenditures in other currencies for inputs to the Works 
supplied from outside the Procuring Agency's country shall bear all costs and risks for 
arranging the requirements of such currencies through his own resources. 

   
IB.13 Documents Establishing Bidder’s Eligibility and Qualifications 
 
13.1 Pursuant to Clause IB.9, the Bidder shall furnish, as part of its Bid, documents 

establishing the Bidder’s eligibility to Bid and its qualifications to perform the Contract if 
its Bid is accepted. 

 
13.2 The documentary evidence of the Bidder’s eligibility to Bid shall establish to the 

Procuring Agency’s satisfaction that the Bidder, at the time of submission of its Bid is 
from an eligible source country as defined under Clause IB.2. 

 
13.3 The documentary evidence of the Bidder’s qualifications to perform the Contract if its 

Bid is accepted, shall establish to the Procuring Agency’s satisfaction: 
 

a) that, in the case of a Bidder offering to supply Plant under the Contract which 
the Bidder did not manufacture or otherwise produce, the Bidder has been duly 
authorized by the Plant manufacturer or producer to supply the Plant to 
Pakistan; 

 
b) that the Bidder/Manufacturer has the financial, technical and production 

capability necessary to perform the Contract; and 
 

c) that, in the case of a Bidder not doing business within Pakistan the Bidder is or 
will be (if successful) represented by an agent in Pakistan equipped and able to 
carry out the Supplier’s maintenance, repair and spare parts stocking obligations 
prescribed by the Conditions of Contract and/or Technical Provisions. 

 
13.4 Bidders shall furnish documentary evidence of qualification on the Form “Evidence of 

Bidder’s Capability” (Appendix B to these Instructions) including Technical Data of Plant 
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& Equipment required as per schedule A to Bid and Financial Competence Evaluation as 
per Schedule I to Bid.  

 
   
13.4 Joint Venture 

  
 In order for a Joint Venture to qualify: 

 
(a) At least one of the partners of joint venture shall satisfy the relevant 

experience criteria specified in Appendix-B to these Instructions. 
  

(b) All firms comprising the joint venture shall be legally constituted and shall 
meet the eligibility requirement of Sub-Clause 2.1 hereof. 

 
(c) All partners of the joint venture shall at all times and under all 

circumstances be liable jointly and severally to the Procuring Agency for the 
execution of the entire Contract in accordance with the Contract terms and 
conditions and a statement to this effect shall be included in the 
authorization mentioned under para (f) below as well as in the Form of Bid 
and Form of Contract Agreement (in case of a successful Bidder).  

 
(d) The Form of Bid, and in the case of successful Bidder, the Form of Contract 

Agreement, shall be signed so as to be legally binding on all partners. 
 

(e) One of the joint venture partners shall be nominated as being in-charge and 
this authorization shall be evidenced by submitting a power of attorney 
signed by legally authorized signatories of all the joint venture partners. 

 
(f) The partner-in-charge shall be authorized to incur liabilities, receive 

payments and receive instructions for and on behalf of any or all partners of 
the joint venture.  

 
(g)  A copy of the agreement entered into by the joint venture partners shall be 

submitted with the Bid stating the conditions under which it will function, 
its period of duration, the persons authorized to represent and obligate it 
and which persons will be directly responsible for due performance of the 
Contract and can give valid receipts on behalf of the joint venture, the 
proportionate participation of the several firms forming the joint venture, 
and any other information necessary to permit a full appraisal of its 
functioning. No amendments/modifications whatsoever in the joint venture 
agreement shall be agreed to between the joint venture partners without 
prior written consent of the Procuring Agency. 

 
13.6 The Bidder shall propose, in order of his priority; plant, equipment or goods of not more 

than two (2) Manufacturers. The Procuring Agency at his own jurisdiction will evaluate 
the plant, equipment or goods of only one of such Manufacturers. 
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IB.14 Documents Establishing Plant’s Eligibility and Conformity to Bidding Documents 
 
14.1 Pursuant to Clause IB.9, the Bidder shall furnish, as part of its Bid, documents 

establishing the eligibility and conformity to the Bidding Documents of all Plant and 
Services which Bidder proposes to perform under the Contract. 

 
14.2 The documentary evidence of the Plant and Services eligibility shall establish to the 

Procuring Agency’s satisfaction that they will have their origin in an eligible source 
country as defined under Clause IB.3. A certificate of origin issued at the time of 
shipment will satisfy the requirements of the said Clause. 

 
14.3 The documentary evidence of the Plant and Services’ conformity to the Bidding 

Documents may be in the form of literature, drawings and data and shall furnish: 
 

a. A detailed description of the Plant, essential technical and performance 
characteristics. 

 
b. Complete set of technical information, description data, literature and drawings 

as required in accordance with Schedule A to Bid, Specific Works Data. Drawings 
and data submitted must be in sufficient detail and clarity to permit the 
Procuring Agency to verify compliance with the provisions of the Bidding 
Documents. This will include but not be limited to the following: 

 
i. A sufficient number of drawings, diagrams, photographs, catalogues, 

illustrations and such other information as are necessary to illustrate 
clearly the significant characteristics such as general construction 
dimensions and other relevant information about the Plant to be 
furnished. 

 
ii. The approximate weight and dimension of the main components, a brief 

description of the principal materials and fabrication processes to be 
used and recommended methods of assembly.  

 
iii. Any other information which is required for evaluation purposes. 

 
c. A clause-by-clause commentary on Technical Provisions, provided with the 

Bidding Documents, demonstrating the Plant’s and Service’s substantial 
responsiveness to those Specifications or a statement of deviations and 
exceptions to the provisions of the Technical Provisions as required in Schedule 
G to Bid. 

 
14.4 For purpose of the commentary to be furnished pursuant to Sub-Clause 14.3(c) above, 

the Bidder shall note that standards for workmanship, material and equipment, and 
references to brand names or catalogue numbers, designated by the Engineer in the 
Technical Provisions are intended to be descriptive only and not restrictive. The Bidder 
may substitute alternative standards, brand names and/or catalogue numbers in its Bid, 
provided that it demonstrates to the Engineer’s satisfaction that the substitutions are 
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substantially equivalent or superior to those designated in the Technical Provisions. 
Copies of the standards proposed by the Bidder other than those specified in the 
Bidding Documents shall be furnished. 

 
IB.15 Bid Security 
 
15.1 Each Bidder shall furnish, as part of his Bid, a Bid Security for an amount of 2% of the Bid 

Price in Pak Rupees or an equivalent amount in any freely convertible currency. 
 
15.2 The Bid Security shall be, at the option of the Bidder, in the form of Deposit at Call, Pay 

Order or a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a foreign 
bank duly counter-guaranteed by a Scheduled Bank in Pakistan in favor of the Procuring 
Agency valid for a period twenty eight (28) days beyond the bid validity date. The bank 
guarantee for bid security shall be acceptable in the manner as provided in Standard 
Form of Bid Security. 

 
15.3 The Bid Security is required to protect the Procuring Agency against the risk of Bidder’s 

conduct which would warrant the security’s forfeiture, pursuant to Sub-Clause 15.7 
hereof. 

 
15.4 Any Bid not accompanied by an acceptable Bid Security shall be rejected by the 

Procuring Agency as non-responsive, pursuant to Clause IB.24. 
 
15.5 The Bid securities of unsuccessful Bidders will be returned upon award of contract to 

the successful Bidder or on the expiry of validity of Bid Security whichever is earlier. 
 
15.6 The Bid Security of the successful Bidder will be returned when the Bidder has furnished 

the required Performance Security, pursuant to Clause IB.34 and signed the Contract 
Agreement, pursuant to Clause IB.35. 

 
15.7 The Bid Security may be forfeited: 
 

a. if a Bidder withdraws his Bid during the period of Bid validity; 
 

b. if a Bidder does not accept the correction of his Bid Price, pursuant to Sub-Clause 
24.2 hereof; or 

 
c. in the case of a successful Bidder, if he fails to: 

 
i. furnish the required Performance Security in accordance with Clause 

IB.34, or 
 

ii. sign the Contract Agreement, in accordance with Clause IB.35. 
 
IB.16   Validity of Bids 
 
16.1 Bids shall remain valid for 90 days after the date of Bid opening as prescribed in Clause 
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IB.19.  
 
16.2 In exceptional circumstances, prior to expiry of original Bid validity period, the Procuring 

Agency may request the Bidders to extend the period of validity for a specified 
additional period which shall in no case be more than the original Bid validity period. 
The request and the responses thereto shall be made in writing. A Bidder may refuse 
the request without forfeiture of his Bid Security. A Bidder agreeing to the request will 
be required to extend the validity of his Bid Security for the period of the extension, and 
in compliance with Clause IB.15 in all respects. 

 
IB.17 Format and Signing of Bid 
 
17.1 Bidders are particularly directed that the amount entered on the Form of Bid shall be for 

performing the Contract strictly in accordance with the Bidding Documents. 
 
17.2 All Schedules to Bid are to be properly completed and signed. 
 
17.3 No alteration is to be made in the Form of Bid nor in the Schedules thereto except in 

filling up the blanks as directed. If any alteration be made or if these instructions be not 
fully complied with, the Bid may be rejected. 

 
17.4 Each Bidder shall prepare one (1) Original and (2) Copies of the documents comprising 

the bid as described in Clause IB.9 and clearly mark them “ORIGINAL” and ‘COPY” as 
appropriate. In the event of discrepancy between them, the original shall prevail. 

 
17.5 The original and all copies of the Bid shall be typed or written in indelible ink and shall 

be signed by a person or persons duly authorized to sign (in the case of copies, 
Photostats are also acceptable). This shall be indicated by submitting a written Power of 
Attorney authorizing the signatory of the Bidder to act for and on behalf of the Bidder. 
All pages of the Bid including appendices, addenda, corrigenda, clarifications, and 
supplementary information as issued shall be initialed and stamped by the authorized 
person(s) signing the bid. 

 
17.6 The Bid shall contain no alterations, omissions or additions, except to comply with 

instructions issued by the Procuring Agency, or as are necessary to correct errors made 
by the Bidder, in which case such corrections shall be initialed by the person or persons 
signing the Bid. Each correction shall be separately signed and stamped. Over-writing, 
erasures, use of whitening fluid, correction tape for making corrections is not permitted. 
Non compliance of these instructions may be construed as sufficient ground to render 
the Bid non-responsive. 

 
17.7 Bidders shall indicate in the space provided in the Form of Bid their full and proper 

addresses at which notices may be legally served on them and to which all 
correspondence in connection with their Bids and the Contract is to be sent. 
 
Bids shall be prepared and submitted on the “Form of the Bid”  
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All blank spaces must be filled in and completed Form must be without interlineations 
or alterations of the original wording. Bids with incomplete and/or unsigned Form of Bid 
may be rejected /considered Non Responsive.    

 
The Bidder shall stamp and sign each page of Bid Documents for the purpose of 
identification and acknowledgement of acceptance thereof. 

 
The Bids must conform in all respects to the Bidding Documents. 

 
17.8 Bidders should retain a copy of the Bidding Documents as their file copy. 

 
 

D. SUBMISSION OF BIDS 
 

IB.18 Sealing and Marking of Bids 
 
18.1 Each Bidder shall submit his Bid as under: 
 

a) ORIGINAL and COPY of the Bid shall be separately sealed and put in separate 
envelopes and marked as such.  

 
b) The envelopes containing the ORIGINAL and COPIES will be put in one sealed 

envelope and addressed/identified as given in Sub-Clause 18.2 hereof. 
 
18.2 The inner and outer envelopes shall; 

a) be addressed to the Procuring Agency at the address given in Sub-Clause 6.1 
heretofore. 

b) bear the Project name, Contract No. and Date of opening of Bid. 
c) provide a warning not to open before the time and date for Bid opening. 

 
18.3 The Bid shall be delivered in person or sent by registered mail at the address of the 

Procuring Agency as mentioned in the Invitation to Bids. 
 
18.4 In addition to the identification required in Sub-Clause 18.2 hereof, the inner envelope 

shall indicate the name and address of the Bidder to enable the Bid to be returned 
unopened in case it is declared “late” pursuant to Clause IB.20. 

 
18.5 If the outer envelope is not sealed and marked as above, the Procuring Agency will 

assume no responsibility for the misplacement or premature opening of the Bid. 
 

 
IB.19 Deadline for Submission of Bids 
 
19.1 

a) Bids must be received by the Procuring Agency at the address specified in 
Invitation for Bids not later than the time and date stipulated in the Invitation for 
Bids.  
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b) Bids with charges payable will not be accepted, nor will arrangements be 

undertaken to collect the Bids from any delivery point other than that specified 
above. Bidders shall bear all expenses incurred in the preparation and delivery of 
Bids.  

 
c) Where delivery of a Bid is by mail and the Bidder wishes to receive an 

acknowledgment of receipt of such Bid, he shall make a request for such 
acknowledgment in a separate letter attached to but not included in the sealed 
Bid package. 

 
d) Upon request, acknowledgment of receipt of Bids will be provided to those 

making delivery in person or by messenger. 
 
19.2 Bids submitted through telegraph, telex, fax or e-mail shall not be considered. 
 
19.3 The Procuring Agency may, at his discretion, extend the deadline for submission of Bids 

by issuing an addendum in accordance with Clause IB.7, in which case all rights and 
obligations of the Procuring Agency and the Bidders previously subject to the original 
deadline will thereafter be subject to the deadline as extended. 
 

IB.20 Late Bids 
 
20.1 (a) Any Bid received by the Procuring Agency after the dead line for submission of   
  Bids prescribed in Clause IB.19 will be returned unopened to such Bidder. 
 
 (b) Delays in the mail, delays of person in transit, or delivery of a Bid to the wrong 

office shall not be accepted as an excuse for failure to deliver a Bid at the proper 
place and time. It shall be the Bidder’s responsibility to determine the manner in 
which timely delivery of his Bid will be accomplished either in person, by 
messenger, courier service or by mail. 

 
IB.21 Modification, Substitution and Withdrawal of Bids 
 
21.1 Any Bidder may modify, substitute or withdraw his Bid after Bid submission provided 

that modification, substitution or written notice of the withdrawal is received by the 
Procuring Agency prior to the deadline for submission of Bids. 
 

21.2 The modification, substitution or withdrawal of any Bid shall be prepared, sealed, 
marked and delivered in accordance with the provisions of Clause IB.18 with the outer 
and inner envelopes additionally marked “MODIFICATION”, “SUBSTITUTION” or 
“WITHDRAWAL”, as appropriate.  
 

21.3 Withdrawal of a Bid during the interval between the deadline for submission of Bids and 
the expiration of the period of Bid validity specified in the Form of Bid may result in 
forfeiture of the Bid Security pursuant to Clause IB.15. 
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E. BID OPENING AND EVALUATION 
 
IB.22 Bid Opening 
 
22.1 A Procurement Committee will open and evaluate the Bids, including withdrawals, 

substitutions and modifications made pursuant to Clause IB.21, in the presence of 
Bidders’ representatives who choose to attend, at the time, date and location stipulated 
in the Invitation for Bids.   
 
The Bidders’ representatives who are present shall sign in a register evidencing their 
attendance.  

 
22.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” shall be 

opened and read out first and the name of the Bidder shall be read out. Bids for which 
an acceptable notice of withdrawal has been submitted pursuant to Clause IB.21 shall 
not be opened. 
 

22.3 The Bidder’s name, Bid Prices, unit rates, any discount offered, Bid modifications, 
substitutions and withdrawals, the presence or absence of Bid Security, and such other 
details as the Procuring Agency at its discretion may consider appropriate, will be 
announced and recorded by the Procuring Agency at the Bid opening. The Procuring 
Agency will record minutes of Bid opening. 

 
Any Bid Price or discount which is not read out and recorded at Bid opening will not be 
taken into account in the evaluation of Bid.  

 
22.4 Discounts offered for lesser period than the Bid validity shall not be considered in 

evaluation. 
 
IB.23 Clarification of Bids 
 
23.1 To assist in the examination, evaluation and comparison of bids, the Procuring Agency 

may, at its discretion, ask any bidder for clarification of the bid, including breakdowns of 
unit rates. The request for clarification and the response shall be in writing but no 
change in the price or substance of the bid shall be sought, offered or permitted. 
 
 

IB.24 Preliminary Examination & Determination of Responsiveness of Bids 
 
24.1 Prior to the detailed evaluation of bids, pursuant to Clause IB.26, 

 
(a) the Engineer will examine the Bids to determine whether;  

 
(i) the Bid is complete and does not deviate from the scope,   

(ii) any computational errors have been made,   

(iii) required securities have been furnished,   
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(iv) each page of the documents have been properly signed and stamped,   

(v) the Bid is valid till required period,   

(vi) the Bid prices are firm during currency of contract if it is a fixed price bid,  

(vii) completion period offered is within specified limits,  

(viii) the Bidder/Manufacturer is eligible to Bid  

(ix) the Bid does not deviate from basic technical requirements; and   

(x) the Bids are generally in order. 

 

(b) A bid is likely not to be considered, if; 
 
(i) it is unsigned, 

(ii) its validity is less than specified, 

(iii) it is submitted for incomplete scope of work, 

(iv) it indicates completion period later than specified, 

(v) it indicates that Works and materials to be supplied do not meet 

eligibility requirements, 

(vi) it indicates that Bid prices do not include the amount of income tax, sales 

tax etc. 

(vii) indicating price adjustment 

 
(c) A bid will not be considered, if;  

 
(i) it is not accompanied with bid security, 

(ii) it is submitted by a Bidder who has participated in more than one Bid,  

(iii) it is received after the deadline for submission of Bids, 

(iv) it is submitted through fax, telex, telegram or email, 

(v) it indicates that prices quoted are not firm during currency of the 

contract whereas the Bidders are required to quote fixed price(s), 

(vi) the Bidder refuses to accept arithmetic correction,  

(vii) it is materially and substantially different from the Conditions/ 

Specifications of the Bidding Documents. 

 
 
24.2 Prior to the detailed evaluation, pursuant to Clause IB.26 the Procuring Agency/Engineer 

will determine the substantial responsiveness of each Bid to the Bidding Documents. For 
purpose of these Clauses, a substantially responsive Bid is one which conforms to all the 
terms and conditions of the Bidding Documents without material deviations. 

  
 A material deviation or reservation is one: 
 

i. which affect in any substantial way the scope, quality or performance of the 
Works; 

 
ii. which limits in any substantial way, inconsistent with the Bidding Documents, 
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the Procuring Agency’s rights or the Bidder’s obligations under the Contract; or 
 

iii. whose rectification/adoption would affect unfairly the competitive position of 
other Bidders presenting substantially responsive Bids. 

 
The Procuring Agency’s /Engineer’s determination of a Bid’s responsiveness will be 
based on the contents of the Bid itself without recourse to extrinsic evidence. 

 
24.3 A Bid determined as substantially non-responsive will be rejected and will not 

subsequently be made responsive by the Bidder by correction of the non-conformity. 
 

24.4 Any minor informality or non-conformity or irregularity in a Bid which does not 
constitute a material deviation may be waived by the Procuring Agency, as long as the 
waiver does not prejudice or affect the relative ranking of any Bidder. 

 
IB.25 Correction of Errors 
 
25.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 
 

If there is a discrepancy between the unit price and total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and the total price 
shall be corrected. If there is a discrepancy between the words and figures the amount 
in words shall prevail. If there is a discrepancy between the total Bid price entered in 
Form of Bid and the total shown in Schedule of Prices Summary, the amount stated in 
the Form of Bid will be corrected by the Procuring Agency/Engineer in accordance with 
the Corrected Schedule of Prices/BOQ. 
 
If the Bidder does not accept the corrected amount of Bid, his Bid will be rejected and 
his Bid Security forfeited. 
 

IB.26 Detailed Evaluation of Bids 
 
26.1 The Procuring Agency will evaluate and compare only the bids previously determined to 

be substantially responsive pursuant to Clause IB.24. 
 
26.2 In evaluating the Bids, the Procuring Agency will determine for each Bid the Evaluated 

Bid Price by adjusting the Bid Price as follows: 
 

a) Making any correction for errors pursuant to Clause IB.25; 
 

b) Excluding Provisional Sums and the provision, if any, for contingencies in the 
Summary Bill of Quantities, but including competitively priced Day work (if any); 
and 

 
c) Making an appropriate adjustment for any other acceptable variation or 

deviation. 
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26.3 If the bid of the successful bidder is seriously unbalanced in relation to the Procuring 

Agency’s estimate of the cost of work to be performed under the Contract, the 
Procuring Agency may require the bidder to produce detailed price analyses for any or 
all items of the Schedule of Prices/BOQ to demonstrate the internal consistency of those 
prices with the construction methods and schedule proposed. After evaluation of the 
price analyses, the Procuring Agency may require that the amount of the Performance 
Security set forth in Clause IB.34 be increased at the expense of the successful bidder to 
a level sufficient to protect the Procuring Agency against financial loss in the event of 
default of the successful bidder under the Contract. 

 
IB.27. Domestic Preference 
 

Deleted 
 
IB.28 Process to be Confidential 
 
28. 1 Subject to Clause 23 heretofore, no Bidder shall contact the Procuring Agency and/or 

the Engineer on any matter relating to its Bid from the time of the Bid opening to the 
time the Bid evaluation result is announced by the Procuring Agency. The evaluation 
result shall be announced at least ten (10) days prior to award of Contract. The 
announcement to all Bidders will include table(s) comprising read out prices, discounted 
prices, price adjustments made, final evaluated prices and recommendations against all 
the Bids evaluated. 
 

28.2 Any effort by a Bidder to influence the Procuring Agency and/or Engineer in the Bid 
evaluation, Bid comparison or Contract Award decisions may result in the rejection of 
his Bid. Whereas any Bidder feeling aggrieved may lodge a written complaint not later 
than fifteen (15) days after the announcement of the Bid evaluation result; however, 
mere fact of lodging a complaint shall not warrant suspension of the procurement 
process. 

 
 

F. AWARD OF CONTRACT 
 
IB.29. Post-Qualification 

 
29.1 The Procuring Agency will conduct Post Qualification of the Lowest Evaluated Bidder 

and determine whether the Bidder is qualified or not.  
 

29.2 The determination will take into account the Bidder’s financial, technical and production 
capabilities. It will be based upon an examination of the documentary evidence of the 
Bidder’s qualification submitted under Appendix B to Instructions to Bidders "Evidence 
of Bidder’s Capability" by the Bidder pursuant to Clause IB.13 and IB.14, along with 
Evaluation of Financial Competence of the Bidder as per Schedule-I to Bid. 

 
29.3 An affirmative determination will be a pre-requisite for award of the Contract to the 
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lowest evaluated Bidder. A negative determination will result in rejection of that 
Bidder’s Bid in which event; the Procuring Agency will proceed to undertake a similar 
determination of the next lowest evaluated Bidder’s capabilities to perform the Contract 
satisfactorily. 
 

IB.30 Award Criteria 
 
30.1 Subject to Clause IB.32, the Procuring Agency will award the Contract to the Bidder 

whose Bid has been determined to be substantially responsive to the Bidding 
Documents and who has offered the lowest evaluated Bid Price, provided that such 
Bidder has been determined to be qualified to satisfactorily perform the Contract in 
accordance with the provisions of Clause IB.29. 
 

IB.31 Procuring Agency’s Right to Vary Quantities 
 
31.1 Procuring Agency reserves the right at the time of award of Contract to increase or 

decrease the quantity (ies) of Plant/equipment and Services specified in the Schedule of 
Prices/BOQ without any change in the unit price or other terms and conditions. 
However, such increase/decrease in quantities shall not cause any change in the 
evaluated contract prices by more than 15%. 

 
IB.32 Procuring Agency’s Right to Accept any Bid and to Reject any or all Bids 
 
32.1 Notwithstanding Clause IB.30, the Procuring Agency reserves the right to accept or 

reject any Bid, and to annul the bidding process and reject all Bids, at any time prior to 
award of Contract, without thereby incurring any liability to the affected Bidders or any 
obligation to inform the affected Bidders of the grounds for the Procuring Agency’s 
action except that the grounds for its rejection shall upon request be communicated, to 
any Bidder who submitted a Bid, without justification of grounds. Rejection of all Bids 
shall be notified to all Bidders promptly. 

 
32.2 No negotiation with the Bidder having been evaluated as lowest responsive or any other 

Bidder shall be permitted. However, the Procuring Agency may have clarification 
meeting(s) to get clarified any item(s) in the Bid evaluation report.  
 

IB.33 Notification of Award 
 
33.1 Prior to expiration of the period of Bid validity prescribed by the Procuring Agency, the 

Procuring Agency will notify the successful Bidder in writing (“Letter of Acceptance”) 
that his Bid has been accepted. This letter shall name the sum which the Procuring 
Agency will pay the Contractor in consideration of the execution and completion of the 
Works by the Contractor as prescribed by the Contract (hereinafter and in the 
Conditions of Contract called the “Contract Price”). 
 

33.2 The Letter of Acceptance and its acceptance by the Bidder will constitute the formation 
of the Contract, binding the Procuring Agency and the Bidder till signing of the formal 
Contract Agreement. 
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33.3 Upon furnishing by the successful Bidder of a Performance Security, the Procuring 

Agency will promptly notify the other Bidders that their Bids have been unsuccessful 
and return their Bid securities. 

 
IB.34 Performance Security 
 
34.1 The successful Bidder shall furnish to the Procuring Agency a Performance Security in 

the form and the amount stipulated in the Conditions of Contract within a period of 
twenty eight (28) days after the receipt of Letter of Acceptance.  
 

34.2 Failure of the successful Bidder to comply with the requirements of Sub-Clauses IB.34.1, 
IB.35 or Clause IB.44 shall constitute sufficient grounds for the annulment of the award 
and forfeiture of the Bid Security. 
 

IB.35 Signing of Contract Agreement 
 

35.1 Within fourteen (14) days from the date of furnishing of acceptable Performance 
Security under the Conditions of Contract, the Procuring Agency will send to the 
successful Bidder the Form of Contract Agreement provided in the Bidding Documents, 
duly filled in and incorporating all agreements between the parties for signing and 
return it to the Procuring Agency. 
 

35.2 The formal Agreement between the Procuring Agency and the successful Bidder shall be 
executed within fourteen (14) days of the receipt of such Form of Contract Agreement 
by the successful Bidder from the Procuring Agency. 

 
35.3 Stamp duty at the rate enforced at the time of signing of Contract agreement shall be 

paid by the successful bidder. There shall be no separate payment for the refund of cost 
incurred by the successful bidder for executing the formal contract agreement. 
 
 

G. ADDITIONAL INSTRUCTIONS 
 

IB.36 Instructions not Part of Contract 
 
36.1 Bids shall be prepared and submitted in accordance with these Instructions which are 

provided to assist Bidders in preparing their Bids, and do not constitute part of the Bid 
or the Contract Documents. 
 

IB.37 Contract Documents 
 
37.1 The Documents which will be included in the Contract are listed in the Form of Contract 

Agreement set out in these Bidding Documents. 
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IB.38 Sufficiency of Bid 
 
38.1 Each Bidder shall satisfy himself before bidding as to the correctness and sufficiency of 

his Bid and of the rates and prices entered in the Schedule of Prices/BOQ. Except insofar 
as it is otherwise expressly provided in the Contract, the rates and prices entered in the 
Schedule of Price/BOQ shall cover all his obligations under the Contract and all matters 
and things necessary for the proper completion of the Works. 

 
IB.39 One Bid per Bidder 
 
39.1 Each Bidder shall submit only one Bid either by himself, or as a partner in a joint 

venture. A Bidder who submits or participates in more than one Bid will be disqualified 
and Bids submitted by him shall not be considered for evaluation and award. 
 

IB.40 Bidder to Inform Himself 
 
40.1 The Bidder is advised to obtain for himself at his own cost and responsibility all 

information that may be necessary for preparing the Bid and entering into a Contract for 
execution of the Works. This shall include but not be limited to the following: 

 
a) inquiries on Pakistani Income Tax to the Commissioner of the Income Tax, Sales 

Tax etc. 

b) inquiries on customs duties and other import taxes, to the concerned authorities 
of Customs and Excise Department. 

c) information regarding port clearance facilities, loading and unloading facilities, 
storage facilities, transportation facilities and congestion at Pakistan seaports. 

d) investigations regarding transport conditions and the probable conditions which 
will exist at the time the Plant will be actually transported. 

 
IB.41 Alternate Proposals by Bidder 
 
41.1 Alternate proposal by the Bidder is not allowed. Bidder has to submit only for specified 

scope of work. 
 

IB.42  Site Visit and Local Conditions 
 
42.1 The Bidder or his authorized representative shall visit and inspect the Site of Works 

including suitable areas in the vicinity and surroundings to be used for Contractor’s 
Camp, on his own responsibility and at his own expense, and obtain all the required 
information from his own sources which may be necessary for the purpose of preparing 
the Bid. The Procuring Agency may assist but will not take any responsibility for the 
supply or correctness of the information. 

 
The Bidder shall, before submitting his Bid, satisfy himself in all respects including but 
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not limited to the following: 
a) The existing facilities in the vicinity of the Site of Work, the   hydrological, 

climatological and sub-surface conditions, the form and nature of the Site of 
Work. 

b) The quantities and nature of the work and availability of materials necessary for 
the completion of the Works. 

c) The means of access to the site of work and exit from the site. 
d) The availability of space for Contractor’s Camp Facilities within or outside the 

site of work. 
e) All necessary information as to risks, contingencies and other circumstances, 

which may influence or affect the Bid. 
f) The type and nature of soil existing in area of work. 
g) The existing physical conditions at Site including any obstructions or restrictions 

affecting the execution of works. 
 

Each Bidder shall also enquire and satisfy himself as to the source, the quantity of 
supply, the sufficiency of and the means of obtaining and transporting all plant, 
material, labor, fuel, water, electricity, and other matters or things required for or in 
connection with the Works. 
 
In preparing the Bid, the Bidder shall also consider his obligation to adequately store all 
materials and maintain existing facilities and all Temporary Works during the period of 
his usage. 
 
The Bidder must make local inquiries as to the physical conditions prevailing at the Site 
and obtain his own information on all matters and things that may in any way influence 
him in making a Bid and fixing the rates in the Bill of Quantities. He must also satisfy 
himself as to the risks, obligations and responsibilities to be undertaken in accordance 
to the Contract to be entered into by him should his Bid be accepted. 
 
The Bidder shall make his own investigations, enquiries and assessments, on all matters, 
of all conditions of existing constructions at the site and its vicinity, to his satisfaction 
before submitting his bid. 
 
All costs thus incurred on the above accounts shall be at the bidder’s own expense. 

 
IB.43 Pre-Bid Meeting 
 
43.1 The Procuring Agency may, at his own or at the request of any prospective Bidder(s), 

hold a Pre-Bid meeting to clarify issues and to answer any questions on matters related 
to the Bidding Documents. The date, time and venue of Pre-Bid meeting, if convened, 
shall be intimated through letter for invitation.  

 
All prospective Bidders or their authorized representatives shall be invited to attend 
such a Pre-Bid meeting at their own expense. 
 

43.2 The bidders are requested to submit questions, if any, in writing so as to reach the 
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Procuring agency not later than seven (7) days before the proposed pre-bid meeting. 
 

43.3 Minutes of the pre-bid meeting, including the text of the questions raised and the 
replies given, will be transmitted without delay to all bidders. Any modification of the 
bidding documents listed in sub- clause IB.5.1 hereof, which may become necessary as a 
result of the pre-bid meeting shall be made by the procuring agency exclusively through 
the issue of an Addendum pursuant to Clause IB.7 and not through the minutes of the 
pre-bid meeting.   
 

43.4 Absence at the pre-bid meeting will not be a cause for disqualification of a bidder. 
 
IB.44  Integrity Pact  
 
44.1 The Bidder shall sign and stamp the Integrity Pact provided in Schedule-H to Bid in the 

Bidding Documents for all Federal Government procurement contracts exceeding 
Rupees ten million. Failure to provide such Integrity Pact shall make the Bid non-
responsive. 

 
IB.45 General Performance of the Bidders 
 
45.1 The Procuring Agency reserves the right to obtain information regarding performance of 

the Bidders on their previously awarded contracts/works. The Procuring Agency may in 
case of consistent poor performance of any Bidder as reported by the Employers of the 
previously awarded contracts, interalia, reject his bid and/or refer the case to the 
Pakistan Engineering Council.  
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Appendix A to 
Instructions to Bidders 

 

NAME OF ELIGIBLE COUNTRIES 

 

All countries of the World with whom Islamic Republic of Pakistan has commercial ties. 
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Appendix B to 
Instructions to Bidders 

 

EVIDENCE OF BIDDER’S CAPABILITY 

[Note: Bidders to provide the following information with the Bid separately and indicate herein its 
references where this information is available.] 

Sr.No.  Information to be Supplied    Bid References 

1. Name of Bidder, business address and 
country of incorporation. 

 

2. Type of firm whether individually owned, 
partnership, corporation or joint venture 
and the names of its owners or partners. 

 

3.  Audited Balance Sheets and Profit & Loss 
Statements for the last Two (2) years. 

 

4.  Letter of available credit line through 
bank for minimum Rs.20 Million on the 
format given in Performa P-1. 

  

5.  Details of projects under execution along 
with the value of outstanding works on 
the format given in Performa P-2. (for 
each partner, in case of a joint venture).  

 

6.  Names, qualifications and experience of 
the key technical personnel along with 
Resumes and PEC Certificate. Refer 
Performa P-3. 

 
7. List of at least two projects of Providing 

& Installation of Pumps (having 
minimum capacity of 150 m3/hr.) with 
cost, under taken over the past 10 years 
along with Completion Certificate. 
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8.      Banking reference, names of  banks and 
addresses may be given to whom 
reference regarding financial capability of 
the Bidder may be made, with authority 
to make inquiries from the Bidder’s 
bankers and clients regarding any 
financial and technical aspects (for each 
partner, in case of a joint venture). 

 

9.  Information on any litigation or 
arbitration resulting from contracts 
completed or under execution by the 
Bidder over the last ten (10) years. The 
information shall indicate the parties 
concerned, the matter of dispute, the 
disputed amounts and the result thereof 
(for each partner, in case of a joint 
venture). 

 

10. Documents establishing plant’s 
/equipments’ eligibility and conformity to 
the Bidding Documents as per ITB Clause 
IB.14 and Schedule A to Bid and 
particularly complying with Contract 
Specifications. 

 

11. Location and address of manufacturing 
facilities. 

 

12. Full description of factories owned and 
the annual manufacturing capacities of 
various items made therein. 

 

13. Details of the factory or factories where 
the offered equipment is proposed to be 
manufactured. This description should 
include the facilities and capacities of the 
particular factories including testing 
facilities and the processes used in 
manufacturing and testing. Where parts 
or components are purchased from 
outside, the details of equipment 
purchased and the names and 
experience record of the suppliers. 
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14. Detailed description of the quality 
control testing and research facilities. If 
the equipment is manufactured under 
license, the name of the licenser and 
details of the licensing arrangements, 
such as the duration of the license, the 
facilities provided to the bidder by the 
licenser and whether future 
improvements are available or not etc. A 
copy of the license agreement may be 
attached. 

 

15. The time since the manufacturer has 
been in this business and the time since 
he has been doing work of similar nature.  

 

16. The time since the particular equipment 
(as specified) offered has been 
manufactured and the time for which it 
has been in service. The manufacturer 
shall have the following experience. 

i. At least 15 years of 
manufacturing of particular 
equipment. 

ii. List of projects where the 
particular equipment under hot & 
humid climatic conditions have 
been installed and performing 
satisfactorily since last 10 years.  

 

17. Other requirements as per ITB Clause 
IB.13 and IB.14. 
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Instructions to Bidders 
 

DOMESTIC GOODS (VALUE ADDED IN PAKISTAN) 

 
 
 
 
 
 

 
NOT APPLICABLE 

 
 



FORM OF BID 
SCHEDULES TO BID  

PERFORMA
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FORM OF BID 
(LETTER OF OFFER) 

 
Bid Reference No. ________________ 

 
________________________________________ 
________________________________________ 

(Name of Works) 
To: 
 _______________________________ 
 _______________________________ 
 _______________________________ 
Gentlemen, 
 
1. Having examined the Bidding Documents including Instructions to Bidders, Conditions of 

Contract, Specifications, Drawings, Schedule of Prices and Addenda Nos. 
_________________________ for the execution of the above-named Works, we, the 
undersigned, being a company doing business under the name of and address 
______________________________________________ 
__________________________________________________________________ 
and being duly incorporated under the laws of ____________________________ 
hereby offer to execute and complete such Works and remedy any defects therein in 
conformity with the said Documents including Addenda thereto for the Total Bid Price 
comprising Foreign Currency Component of ______________  
(________________________________________________________________) and 
Local Currency Component of Rs. ____________________________ 
(Rupees___________________________________________________) or such other 
sum as may be ascertained in accordance with the said Documents. 

 
2. We understand that all the Schedules attached hereto form part of this Bid. 
 
3. As security for due performance of the undertakings and obligations of this Bid, we 

submit herewith a Bid Security in the amount of ____________ 
________________________ drawn in your favour or made payable to you and valid for 
a period twenty eight (28) days beyond the period of validity of Bid. 

 
4. We undertake, if our Bid is accepted, to commence the Works and to deliver and 

complete the whole of the Works comprised in the Contract within the time(s) stated in 
Preamble to the Conditions of Contract. 

 
5. We agree to abide by this Bid for the period of ______ days from the date fixed for 

receiving the same and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period. 
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6. Unless and until a formal Agreement is prepared and executed, this Bid, together with 
your written acceptance thereof, shall constitute a binding contract between us. 

 
7. We undertake, if our Bid is accepted, to execute the Performance Security referred to in 

Clause 10 of Conditions of Contract for the due performance of the Contract. 
 
8. We understand that you are not bound to accept the lowest or any Bid you may receive. 
 
9. We do hereby declare that the Bid is made without any collusion, comparison of figures 

or arrangement with any other person or persons making a Bid for the Works. 
 
10. We confirm, if our Bid is accepted, that all partners of the joint venture shall be liable 

jointly and severally for the execution of the Contract and the composition or the 
constitution of the joint venture shall not be altered without the prior consent of the 
Employer. (Please delete in case of Bid from a single firm). 

 
Dated this _______________________day of ____________________20______  
 
Signature ________________in the capacity of _______________________duly  

 
authorized to sign bids for and on behalf of ____________________________ 
             (Name of  Bidder in Block Capitals) 

         (Seal) 
Address 
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 
 
Witness:  
 
(Signature)___________________________________________________________ 
 
(Name)______________________________________________________________ 

  
Address:______________________________________________________________ 

 _____________________________________________________________________ 
 Occupation____________________________________________________________ 
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SCHEDULES TO BID INCLUDE THE FOLLOWING: 
 

 

 Schedule A to Bid: Technical Data of Plant and Equipment Required 

 Schedule B to Bid: Work to be Performed by Subcontractors 

 Schedule C to Bid: Proposed Programme of Works 

 Schedule D to Bid: Deviations from Technical Provisions 

 Schedule E to Bid: Deviations from Contractual Conditions 

 Schedule F to Bid: Method of Performing Works 

 Schedule G to Bid: Proposed Organization 

 Schedule H to Bid: Integrity Pact 

 Schedule I to Bid: Financial Competence Evaluation Criteria 

 

 
PERFORMA 
 
Performa P-1 Letter of available Credit Line through Bank 
 
Performa P-1 Current Contract Commitments 
 
Performa P-1 Details of required Key Technical Personnel 
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SCHEDULE – A TO BID 
 
 

TECHNICAL DATA OF PLANT AND EQUIPMENT REQUIRED  
 
 

1. Equipment listed below should match the requirements of BOQ and Technical 

Specifications. 

2. Bidder may add drawings, specifications, etc. as proof of its listed equipment.  

Pumps i) 900 IGPM with 75 m head 

Manufacturer  

Address of manufacturing facility 
 
 

 

Country of Origin  

Number of pumps  

Model Number  

Material of Construction  

Flow/ Discharge (IGPM)  

Energy Consumption  

Representative (Name, Address & Contact 
details)  

 

Technical Details/ Catalogue (including 
information required in sr. no. 10, 11, 12, 13, 
14, 15, & 16 of Appendix B to Instructions to 
Bidders) 

Attach separately 

Warranty and After sales support  
Applicable standards  

 
Pumps ii) 900 IGPM with 64 m head 

Manufacturer  

Address of manufacturing facility 
 
 

 

Country of Origin  

Number of pumps  

Model Number  

Material of Construction  

Flow/ Discharge (IGPM)  

Energy Consumption  

Representative (Name, Address & Contact 
details)  
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Technical Details/ Catalogue (including 
information required in sr. no. 10, 11, 12, 13, 
14, 15, & 16 of Appendix B to Instructions to 
Bidders) 

Attach separately 

Warranty and After sales support  
Applicable standards  

 
Motors i) 100 HP 

Manufacturer  

Address of manufacturing facility 
 
 

 

Country of Origin  

Number of motors  

Model Number  

Material of Construction  

AC power supply  

Motor HP  

Energy Consumption  

Representative (Name, Address & Contact 
details)  

 

Technical Details/ Catalogue (including 
information required in sr. no. 10, 11, 12, 13, 
14, 15, & 16 of Appendix B to Instructions to 
Bidders) 

Attach separately 

Warranty and After sales support  
Applicable standard  

 
Motors ii) 80 HP 

Manufacturer  

Address of manufacturing facility 
 
 

 

Country of Origin  

Number of motors  

Model Number  

Material of Construction  

AC power supply  

Motor HP  

Energy Consumption  

Representative (Name, Address & Contact 
details)  

 

Technical Details/ Catalogue (including Attach separately 
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information required in sr. no. 10, 11, 12, 13, 
14, 15, & 16 of Appendix B to Instructions to 
Bidders) 

Warranty and After sales support  
Applicable standard  

 
Generators: i) 800 KVA 

Manufacturer  

Address of manufacturing facility 
 
 

 

Country of Origin  

Model Number  

Material of Construction  

Rating  

Energy Consumption  

Representative (Name, Address & Contact 
details) 

 

Technical Details/ Catalogue (including 
information required in sr. no. 10, 11, 12, 13, 
14, 15, & 16 of Appendix B to Instructions to 
Bidders) 

Attach separately 

Warranty and After sales support  
Applicable standard  

 
Generators: ii) 100 KVA 

Manufacturer  

Address of manufacturing facility 
 
 

 

Country of Origin  

Model Number  

Material of Construction  

Rating  

Energy Consumption  

Representative (Name, Address & Contact 
details) 

 

Technical Details/ Catalogue (including 
information required in sr. no. 10, 11, 12, 13, 
14, 15, & 16 of Appendix B to Instructions to 
Bidders) 

Attach separately 

Warranty and After sales support  
Applicable standard  
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Instrumentation 

Pressure Gauges  

Automatic Star & Delta timer  

Ammeter  

Voltmeter  

Changeover switch  

Gate valves  

Swing check valves  

Moulded Case Circuit Breaker  

LT Motor Control Panels  

PFI panel  

Ultrasonic level Controller  

Ultrasonic level sensor  

Electric based control valve  

Online UPS  

Digitized electronic pressure transmitter  

Water Flow Meter (Electromagnetic)  

Water Flow Meter (Turbine Mechanical 
type) 

 

 
Spare Parts of Pump 

Column Pipe  

Column Shaft   

Top Shaft  

Stainer 1 ft in length  

Top Shaft nut  

Socket  

Extension piece  

 
Bidders should provide separate detail of each type of instrumentation mentioned above along 
with the technical specification sheet/ catalogues. 
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SCHEDULE – B TO BID 
 
 

WORK TO BE PERFORMED BY SUBCONTRACTORS 
 
The bidder will do the work with his own forces except the work listed below which he intends 
to sub-contract. 
 
Items of Work   Name and address of      Statement of similar 
to be Sub-Contracted  Sub-Contractor      works previously executed 
            (attach evidence) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Note: 
1. No change of Sub-Contractor shall be made by the bidder without prior approval of the 

Procuring Agency. 

2. The truthfulness and accuracy of the statement as to the experience of Sub-Contractors 
is guaranteed by the bidder. The Procuring Agency’s judgment shall be final as to the 
evaluation of the experience of Sub-Contractors submitted by the bidder. 
 

3. Statement of similar works shall include description, location & value of work, year 
completed and name & address of the clients. 
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SCHEDULE – C TO BID 
 

PROPOSED PROGRAMME OF WORKS 
 

 
Bidder shall provide a Programme in a bar-chart/CPM/PERT form showing the sequence of 
work items by which he proposes to complete the work of the entire Contract. The programme 
should indicate the sequence of work items and the period of time during which he proposes to 
complete the Works including the activities like designing, schedule of submittal of drawings, 
ordering and procurement of materials, manufacturing, delivering, construction of civil works, 
erection, testing and commissioning of Works to be supplied under the Contract. 
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SCHEDULE – D TO BID 
 

DEVIATIONS 
FROM 

TECHNICAL PROVISIONS 
 
 
It is presumed that the bidder shall not take any deviation. However, if he intends to take 
deviations to the specified terms, those must be listed in the space provided below: 
 

Sr. No.   Clause No. / Section No.  Deviations/Clarifications 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[Note: Attach additional sheets, if necessary] 
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SCHEDULE – E TO BID 
 

DEVIATIONS 
FROM 

CONTRACTUAL CONDITIONS 
 
It is presumed that the bidder shall not take any deviation. However, if he intends to take 
deviations to the specified Contractual/Commercial Conditions, those must be listed in the 
space provided below: 
 

Sr. No.   Clause No. / Section No.  Deviations/Clarifications 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[Note: Attach additional sheets, if necessary] 
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SCHEDULE – F TO BID 
 
 

METHOD OF PERFORMING WORKS 
 
The bidder is required to submit a narrative outlining the method of performing the Works. The 
narrative should indicate in detail and include but not be limited to: 
 

 The sequence and methods in which he proposes to carry out the Works, including the 
number of shifts per day and hours per shift, he expects to work. 

 

 A list of all major items of constructional and erection plant, tools and vehicles proposed to 
be used in carrying out the Works at Site, including number of each kind, make, type, 
capacity of all equipment, working condition, which shall be deployed by him for Civil Work 
and Erection, Testing and Commissioning of the Works, in sufficient detail to demonstrate 
fully that the equipment will meet all the requirements of the Specifications. 

 

 The procedure for installation of equipment and transportation of equipment and materials 
to the site. 

 

 Details regarding mobilization in Pakistan, the type of facilities including personnel 
accommodation, office accommodation, provision for maintenance and for storage, 
communications, security and other services to be used. 

 

 Organization chart indicating head office & field office personnel involved in management, 
supervision and engineering of the Works to be done under the Contract. 

 

 Quality control/Quality assurance measures to be adopted including procedures to be 
followed for carrying out all tests required under specifications. 
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SCHEDULE – G TO BID 
 
 

PROPOSED ORGANISATION 
 
The bidder shall list in this Schedule the key personnel he will employ from Head office and 
from Site office to direct and execute the Works, together with their names, qualifications, 
experience, positions held and their nationalities. 
 

 
       Summary of Qualifications, 
 Designation  Name of  Experience, Present 
    Person   Position and 

       Nationality 
 

 
- Head Office: 
 
 
 
 
- Site Office: 

Contractor’s Representative 
Site Superintendent 
Supervising Engineer 
Plant Erectors 
Construction Supervisors 
Other Key Staff 



  
14 

 
  

SCHEDULE – H TO BID 
 

(INTEGRITY PACT) 
 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN  

CONTRACTS WORTH RS. 10.00 MILLION OR MORE 
 

 Contract No.________________ Dated __________________ 
 Contract Value: ________________ 
 Contract Title: _________________ 

 
………………………………… [name of Supplier] hereby declares that it has not obtained or 
induced the procurement of any contract, right, interest, privilege or other obligation or 
benefit from Government of Pakistan (GoP) or any administrative subdivision or agency 
thereof or any other entity owned or controlled by GoP through any corrupt business 
practice. 

 
 Without limiting the generality of the foregoing, [name of Supplier] represents and 

warrants that it has fully declared the brokerage, commission, fees etc. paid or payable 
to anyone and not given or agreed to give and shall not give or agree to give to anyone 
within or outside Pakistan either directly or indirectly through any natural or juridical 
person, including its affiliate, agent, associate, broker, consultant, director, promoter, 
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or 
kickback, whether described as consultation fee or otherwise, with the object of 
obtaining or inducing the procurement of a contract, right, interest, privilege or other 
obligation or benefit in whatsoever form from GoP,  except that which has been 
expressly declared pursuant hereto. 

 
 [name of Supplier] certifies that it has made and will make full disclosure of all 

agreements and arrangements with all persons in respect of or related to the 
transaction with GoP and has not taken any action or will not take any action to 
circumvent the above declaration, representation or warranty. 

 
 [name of Supplier] accepts full responsibility and strict liability for making any false 

declaration, not making full disclosure, misrepresenting facts or taking any action likely 
to defeat the purpose of this declaration, representation and warranty. It agrees that 
any contract, right, interest, privilege or other obligation or benefit obtained or 
procured as aforesaid shall, without prejudice to any other rights and remedies available 
to GoP under any law, contract or other instrument, be voidable at the option of GoP. 

 
 Notwithstanding any rights and remedies exercised by GoP in this regard, [name of 

Supplier] agrees to indemnify GoP for any loss or damage incurred by it on account of its 
corrupt business practices and further pay compensation to GoP in an amount 
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equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or 
kickback given by [name of Supplier] as aforesaid for the purpose of obtaining or 
inducing the procurement of any contract, right, interest, privilege or other obligation or 
benefit in whatsoever form from GoP. 

 
 
 Name of Buyer: ………………  Name of Seller/Supplier: ………… 
 Signature: ……………………  Signature: ………………………… 

   [Seal]      [Seal]    
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SCHEDULE – I TO BID 
 

FINANCIAL COMPETENCE EVALUATION CRITERIA 
 
 
The financial position of the bidder shall be evaluated as per following details: 
 
1. Credit line        
 
Minimum currently available credit line of Rs.20 Million for the proposed project (as per the 
Letter of available credit line through Bank). 
 
 
2. Financial Bid Capacity                                                      
 
Minimum Financial Bid Capacity of Rs. 50 Million which will be calculated from Auditor’ Balance 
Sheets for the last two years and details of current commitments along with the value of 
outstanding works as follows:  
 

1. 5 x Net worth (Net worth = Total Assets minus Total liabilities) 

2. 10 x working capital (Working Capital = Current Assets minus current liabilities) 

3. Take Lower of 1 & 2 

4. Value of remaining works (Current Commitments) 

5. Bid Capacity = 3 minus 4 

 
 

3. Average Annual Turn Over                                         
 

Minimum Average Annual Turnover of Rs. 75 Million for the last two years (to be calculated 
from auditor’s Profit & Loss Statements) 
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Performa P-1 
 
 

LETTER OF AVAILABLE CREDIT LINE THROUGH BANK 
 
 
 

Reference No. ------------------- 
Date: ------------------- 

 
 

ON THE LETTER HEAD OF THE BANK 
 
 

TO WHOM IT MAY CONCERN 
 
This is to certify that M/s. ( Name, Address of the Company)are maintaining their Account No. -
-------------------------------------------- with us satisfactorily. 
 
This is also certified that the above referred company have an approved current credit line 
facility of Rs. -------------------------------- (Rs. In Words ---------------------------------------) on the basis 
of their Financial Strength, Market Reputation and Securities with us. We are confident that 
they are financially capable to complete any mega project in Pakistan. 
 
This Certificate is being issued at the request of M/s. (Name of  Company). 
 
 
 
Authorized Signature      Authorized Signature  
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Performa P-2 

 
CURRENT CONTRACT COMMITMENTS 

 
 
(Applicants and each partner to an application should provide information on their current 
commitments on all contracts that have been awarded, or for which a letter of intent or 
acceptance has been received, or for contracts approaching completion, but for which 
substantial Completion Certificate has yet to be issued.) 
 
 

 
 

Name of Contract 

 
Contract Price as 

on -------------------- 

 
Value of Outstanding / 

Remaining  Work 
(Equivalent Pak Rs. 

Millions) 

 
 

Estimated  
Completion Date 

 
1. 
 

  
 

 
 

 
2. 
 

  
 

 
 

 
3. 
 

  
 

 
 

 
4. 
 

  
 

 
 

 
5. 
 

  
 

 
 

 
6. 
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Performa P-3 
 

 

DETAILS OF REQUIRED KEY TECHNICAL PERSONNEL 
 

 
 

Sr. 
No. 

Position Minimum Qualifications 
Minimum 

Experience 
(Years) 

1. Project 
Manager(Elect/Mech.) 
 

Graduate Professional 
Engineer 

15 

2. SITE Engineer 
 (Civil) 
 

Graduate Engineer 08 

3. SITE Engineer 
(Mechanical) 
 
 

Graduate Engineer  
 

05 

4. SITE Engineer 
(Electrical) 
 

Graduate Engineer 
 

05 

 

 

Note: 
 
The Bidder must submit the CVs of the above staff along with their PEC Registration 
Certificates. 
 



  
 
 
 
 
 
 
 

PREAMBLE TO SCHEDULE OF 
PRICES/BOQ 
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PREAMBLE TO SCHEDULE OF PRICES / BILL OF QUANTITIES 
 
 
1. General 
 

1.1 The Schedule of Prices / BOQ shall be read in conjunction with the Conditions of 
Contract together with the Specifications and Drawings. 

 
1.2 The Contract shall be for the whole of the Works as described in these Bidding 

Documents. Bids must be for the complete scope of Work.  
 
2. Description 
 

2.1 The general directions and descriptions of work and materials are not necessarily 
repeated nor summarized in the Schedule of Prices/BOQ. References to the 
relevant sections of the Bidding Documents shall be made before entering prices 
against each item in the Schedule of Prices/BOQ. 

 
2.2 The quantities given in the Bill of Quantities are estimated and provisional, and 

are given to provide a common basis for bidding. The basis of payment will be 
the actual quantities of work executed and measured by the Contractor and 
verified by the Engineer and valued at the rates and prices entered in the priced 
Bill of Quantities, where applicable, and otherwise at such rates and prices as the 
Engineer may fix as per the Contract. 

 
3. Units & Abbreviations 
 

 The following abbreviations shall be used in the Schedule of Prices/BOQ: 
 
            Abbreviation 
   
  Pakistani Rupees     PKR/Pak Rs. 
  Number      No. 
  Kilometer      km 
  Kilogram      Kg   

 Cubic Meter      Cu.m 
  Provisional Sum     PS 
  Percent       % 
 
 
4. Rates and Prices 
 

4.1 Except as otherwise expressly provided under the Conditions of Contract, the 
rates and amounts entered in the Schedule of Prices/BOQ shall be the rates at 
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which the Contractor shall be paid and shall be the full inclusive value of the 
work set forth or implied in the Contract; except for the amounts reimbursable 
to the Contractor under the Contract. 

 
4.2 Unless otherwise stipulated in the Conditions of Contract, the rates and prices 

entered by the bidder shall not be subject to adjustment during the performance 
of the Contract. 

 
4.3 All duties, taxes and other levies payable by the Contractor under the Contract, 

or for any other cause, as on the date twenty eight (28) days prior to the 
deadline for submission of bids shall be included in the rates and prices and the 
total Bid Price submitted by a bidder. 

 
 Additional/reduced duties, taxes and levies due to subsequent additions or 

changes in legislation shall be reimbursed / deducted as per provisions of the 
Conditions of Contract. 
 

4.4 The whole cost of complying with the provisions of the Contract shall be included 
in the items provided in the priced Schedule of Prices/BOQ, and where no items 
are provided, the cost shall be deemed to be distributed among the rates and 
prices entered for the related items of the Works and no separate payment will 
be made for those items. 

 
 The rates, prices and amounts shall be entered against each item in the Schedule 

of Prices/BOQ. Any item against which no rate or price is entered by the bidder 
will not be paid for by the Employer when executed and shall be deemed 
covered by the rates and prices for other items in the Schedule of Prices. 

 
4.5 The bidder shall be deemed to have obtained all information as to port clearance 

facilities and charges, loading and unloading facilities and charges, storage 
facilities and charges, transportation facilities and charges, congestion and/or 
other conditions to be expected at Karachi Port and or any other seaport of 
Pakistan and all requirements related thereto. 

 
 The Contractor shall be responsible to make complete arrangements for the 

transportation of the Plant to the Site. 
 
 The bidder shall be deemed to have included all clearing, forwarding and other 

incidental costs in this regard in his bid. The Contractor will have the option to 
use either Karachi Port or or any other seaport of Pakistan. 

 
4.6 The Contractor shall provide for all parts of the Works to be completed in every 

respect for commercial operation. Notwithstanding that any details, accessories, 
etc. required for the complete installation and satisfactory operation of the 
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Plant, are not specifically mentioned in the Specifications, such details shall be 
considered as included in the Contract Price. 

 
4.7 All costs in connection with inspection and witnessing of Factory Acceptance 

Tests within and outside Pakistan as per provisions of Sub-Clause 20.2 of 
Particular Conditions of Contract shall be borne by the Contractor and shall be 
deemed to have been included in the quoted prices.  

 
All costs in connection with the holding of meetings shall also be borne by the 
Contractor.  
 

4.8 The rates in the Schedule of Prices/BOQ shall also include Contractor’s cost for 
providing Performance Security and other Bank Guarantees required for 
performance of the Contract. 

 
4.9 The Bidder shall be deemed to have included all the costs in the cost and price of 

relevant items for related civil/builder’s work for the construction of 
foundations, making holes in the walls and making chases in walls/floors, making 
good etc.; complete in all respect to the approval of the Engineer; for the 
installation of E&M Equipment (like generators, pumps, motors and panels etc.).  

 
5. Bid Prices 
 
  The various elements of Bid Prices shall be quoted as detailed below: 
 

i) Insurance & Shipping 
 
  i) Insurance 
 

  The bidder quoted prices are deemed to be inclusive of insurance cover from ex-
factory / ex-works to the Site for the sub-totals of the Plant, Erection Equipment, 
Spare Parts and other materials to be imported or to be acquired locally for the 
Contract. Such prices shall include all insurance costs covering the responsibility 
for all loss or damages while loading, unloading, storing and trimming on board 
or on inland carrier and transportation to Site. 

 
  ii) Shipping / Transportation 
 

  The bidder quoted prices are deemed to be inclusive of shipping from port of 
shipment to the port of entry in Pakistan for the sub-totals of the Plant, Erection 
Equipment, Spare Parts and other materials to be imported for the Contract in 
Pakistan. Such prices shall include all marine transportation costs including 
ocean freight and other charges, etc. 
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  iii) Inland Transportation 
 
  Inland transportation for the Plant, Erection Equipment and Spare Parts shall be 

the Contractor’s responsibility in respect of: 
 
 a) the Plant, Erection Equipment, Spare Parts and other materials 

offered from outside Pakistan; from the port of entry in Pakistan to 
the Site, and 

 
 b) indigenous Plant, Erection Equipment, Spare Parts and other 

materials if any, offered from within Pakistan; from the factory in 
Pakistan to the Site, and all charges occurring there from including 
octroi, zila tax, fees etc. and charges for loading, forwarding and 
unloading expenses shall be borne by the Contractor. Unloading at 
the Site, handling of the Plant, Erection Equipment, Spare Parts and 
other materials to the designated point of Site storage, checking 
and verifying all shipments received against shipping documents, 
issue of all receiving reports and issues of damage reports (when 
applicable) shall be the Contractor’s responsibility. 

 
  The bidder shall recognize such elements of the costs which he 

expects to incur in the performance of the Works and shall include 
all such costs in the rates and amounts entered in the Schedule of 
Prices/BOQ. 

 
ii) Erection, Installation & Other Work 

 
 The bidder quoted prices are deemed to be inclusive of Erection, Installation & 

Other Work for the sub-totals of the Plant at the Site. Such prices shall include 
the costs of handling of the Plant and other materials from Site storage to point 
of final installation, erection, installation, testing, commissioning including all 
inspection, reliability tests, the cost of foreign and local erection staff and labour, 
tools and equipment, etc. It shall also cover the services of qualified 
representative(s) of the supplier(s) of Plant or adviser(s) to assure proper 
erection and commissioning of the Plant.  

 
 The price shall also include cost of arranging insurances in respect of 

Contractor’s operations in Pakistan which insurances shall be effected by the 
Contractor. 

 
5a. Total Bid Price 
 

The total of bid prices in the Schedule of Prices/BOQ shall be entered in the Summary of 
Bid Prices.  
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The unit rates and prices and lump sum amount entered in the Schedule of Prices/BOQ 
will be the rates at which the Contractor will be paid, and shall be deemed to be the full 
inclusive value of the work including all costs of performing the Works such as 
overheads, income tax, super tax, profits, costs of accepting the general risks, liabilities 
and obligations set forth or implied in the Contract. The rates shall also include 
Contractor’s cost for providing Performance Security and other Bank Guarantees 
required for performance of the Contract. 

 
6. Erection and Testing Equipment and Maintenance Tools 
 

6.1 The bidder shall be responsible to provide all Erection and Testing Equipment & 
Maintenance Tools at the Site, at his own expenses. 

 
7. Provisional Quantities 

  

7.1 Items in the Schedule of Prices/BOQ marked ‘PROVISIONAL QUANTITY’ shall only 
be executed if they are the subject of a written instruction from the Engineer. 
The rates set out for such items shall be used for the valuation of works so 
ordered by the Engineer in writing whether the quantities shown are used 
wholly or in part or not used at all. No change in rate of provisional quantity 
items will be admissible if quantities exceed those given in Schedule of 
Prices/BOQ. 

 
7.2 Non execution of any or all provisional quantity, in whole or in part, shall not 

entitle the Contractor of any claim under the Contract. 
 
8. Provisional Sums 
 

8.1 Provisional Sums included and so designated in the Schedule of Prices/BOQ if 
any, shall be expended in whole or in part or none at the direction and discretion 
of the Procuring Agency/ Engineer. The Contractor will only receive payment in 
respect of Provisional Sums if he has been instructed by the Procuring Agency 
/Engineer to utilize such sums. 

 
8.2 Provisional Sum payment shall: 
 

a. be inclusive of applicable Taxes plus 5% Service Charges. 
 

b. Only be paid on the production of accounts voucher. 
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DAYWORK SCHEDULE 

 
 
1. General 
 

1.1 Work shall not be executed on a Daywork basis except by written Order of the 
Engineer. The rates for Daywork items entered in the Schedule of Prices/BOQ 
shall apply to any quantity of Daywork ordered by the Engineer. Nominal 
quantities have been indicated against each item of Daywork, and the extended 
total for Daywork shall be carried forward as a provisional sum to the Summary 
of Bid Prices. 

 
2. Daywork - Labour 
 

2.1 In calculating payments due to the Contractor for the execution of Daywork, the 
hours for labour shall be reckoned from the time of arrival of the labour at the 
job Site to execute the particular item of Daywork to the time of departure, but 
excluding meal breaks and rest periods. Only the times of classes of labour 
directly doing work ordered by the Engineer and for which they are competent 
to perform shall be measured. 
 

 The time of Plant Erectors or other expatriate supervisory personnel shall not be 
measured unless their time on Site is extended by Variation Order. The rates 
entered by the Bidder for these categories shall be daily rates inclusive of all 
allowances and overheads. 
 

2.2 For labour other than Plant Erectors or other expatriate supervisory personnel, 
the Contractor shall be entitled to payment in respect of the total time that 
labour is employed on Daywork, calculated at the basic rates entered by him in 
the Schedule of “Daywork Rates – Labour” together with an additional 
percentage payments on basic rates representing the Contractor's profit, 
overheads, etc., as described below: 
 

 a) The basic rates for labour shall cover all direct costs to the Contractor, 
including (but not limited to) the amount of wages paid to such labour, 
transportation time, overtime, subsistence allowances and any sums paid to 
or on behalf of such labour for social benefits in accordance with Pakistan 
Labour laws. The basic rates will be payable in Pak. Rupees only, and 

 
 b) The additional percentage payment to be quoted by the Bidder and applied 

to costs shall be deemed to cover the Contractor's overheads, profits, 
superintendence, liabilities and insurances and allowances to labour, 
timekeeping and clerical and office work, the use of consumable stores, 
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water, lighting and power; the use and repair of staging, scaffolding, 
workshops and stores, portable power tools, manual plant and tools; 
supervision by the Contractor's staff, foremen and other supervisory 
personnel; and charges incidental to the foregoing. Payments under this item 
shall be made in foreign currency and local currency at the percentages 
entered in the Daywork Schedule. 

 
 

2.3 Rates entered in the Daywork Schedule shall apply to labour of trade and 
qualification as described and to labour of other trades with similar skill and 
qualification. 

 
3. Daywork - Contractor's Equipment 
 

3.1 The Contractor shall be entitled to payments in respect of Contractor's 
Equipment already on Site and employed on Daywork at the basic rental rates 
entered by him in the "Schedule of Daywork Rate - Contractor's Equipment". The 
said rates shall be deemed to include complete allowance. for depreciation, 
interest, indemnity and insurance, repairs, maintenance, supplies, fuel, 
lubricants and other consumables and all overheads, profit and administrative 
costs related to the use of such equipment. 
 

3.2 In calculating the payment due to the Contractor for Contractor's Equipment 
employed on Daywork, only the actual number of working hours will be eligible 
for payment, except that, where applicable and agreed with the Engineer, the 
travelling time from the part of the Site where the Contractor's Equipment was 
located when ordered by the Engineer to be employed on Daywork and the time 
for the return journey thereto shall be included for payment. 
 

3.3 The rental rates for Contractor's Equipment employed on Daywork shall be 
stated in Pakistani Rupees but payments to the Contractor will be made in local 
and foreign currencies according to the rates entered in the Schedule. 

 
4. Daywork-Materials 
 

4.1 The Contractor shall be entitled to the following payments in respect of 
materials used for Daywork (except for materials for which the cost is included in 
the percentage addition to labour costs) which are actually incorporated into the 
Works: 

 
a) The net cost of such materials delivered to the Site. Such cost shall be 

calculated by the Contractor on the basis of the invoiced price and freight 
and insurance as certified by the Engineer on the basis of invoices produced. 
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b) Percentage addition, in local and/or foreign currency, of such net cost of 
materials to cover the Contractor's handling charges, overheads and profits. 

 
4.2 Payment of the net cost to the Contractor of Daywork materials shall be made in 

the same currency as the invoice. Payment of the addition for handling charges, 
overheads and profit shall be in local and/or foreign currency as entered in the 
Schedule of Daywork - Materials. 
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APPENDIX TO PREAMBLE TO SCHEDULE OF PRICES / BOQ 
 
 
Appendix to Preamble 
 
Stages for Interim Payments in respect of BOQ Item Nos. 
 
1/1 (i) Providing, Installation, Testing and Commissioning of 800 KVA Standby Diesel Generating 

Set. 
 
2/1 (i) Providing, Installation, Testing and Commissioning of 100 KVA Standby Diesel Generating 

Set. 
 
5/1 (i) (a) Providing, Installation, Testing and Commissioning of Deep Well Turbine Pump                

900 IGPM pump, 75 meter head coupled with 100 HP motor for new pump room at High 
Lift. 

 
5/1 (i) (b) Providing, Installation, Testing and Commissioning of Deep Well Turbine Pump              

900 IGPM pump, 64 meter head coupled with 80 HP motor at Water Filtration Plant. 
 
 
 

 

Schedule of Payment 
Cumulative 
Percentage 

   a. At the time of delivery at Site. 60% 
 

 
 

b. Upon installation at designated 
location along with all required fittings 
and relevant works. 

20% 

 

 
 

c. Upon successful tests on completion 
and commissioning. 

20% 

 



 
 
 
 
 
 
 
 

SCHEDULE OF PRICES/BOQ 
 
 
 
 
 
 
 
 
 



BILL No. TITLE AMOUNT

1 PROCUREMENT AND  INSTALLATION OF GENERATING SET IN NEWLY BUILT 

ROOM AT HIGH LIFT PUMPING STATION

2 PROCUREMENTAND INSTALLATION OF GENERATING SET IN NEWLY BUILT 

ROOM AT LOW LIFT PUMPING STATION

3 REPAIR AND INSTALLATION OF GENERATING SET IN NEWLY BUILT ROOM AT 

WATER FILTRATION PLANT.

4 MINOR REPAIR WORKS OF PUMPING SETS AT HIGH LIFT, LOW LIFT PUMPING 

STATIONS AND FILTER PLANT

5 PROCUREMENT AND INSTALLATION OF NEW PUMPING SETS AT WATER 

FILTRATION PLANT AND HIGH LIFT PUMPING STATION

6  INSTRUMENTATION

7  SEPCO CONNECTIONS

8  GENERAL WORKS

9  DAY-WORK SCHEDULE

5% PHYSICAL CONTINGENCIES FOR  VARIATION/ EXTRA WORK INSTRUCTED BY 

THE ENGINEER

SIGNATURE OF CONTRACTOR

SEAL

Amount in Words: 

Total Carried to Bid Form: 

GRAND TOTAL 

MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

BILL OF QUANTITIES

SUMMARY OF PACKAGE # EM-11

TOTAL  ( 1 TO 9 )

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

E.E - Page No -1



Amount

In figure In words ( Rs. )

1/1 Providing, Installation, Testing and

Commissioning of 800 KVA Standby

Diesel Generating Set.

i) Providing and installation of 800 KVA

Standby Diesel Generating Set, 3-Ø,

380/400 V, 50 c/s with Water cooled

Engine, mounted on steel platform with

storage tank, 2 x 12 V batteries and

exhaust system, installation on duly

prepared platform/ foundation at site with

foundation bolts properly aligned, testing

and commissioning, complete in all

respects, under instructions of Engineer

incharge and as per Site requirement. set 1

ii) Procurement and installation of 1600

Amps change over switch of approved

standard quality, complete as per

drawings, specifications and as directed

by the Engineer. No. 1

iii) Procurement and laying of 2 x 300mm
2 

copper conductor, PVC insulated, PVC

Sheathed, unarmored 600/1000V 3½

core cable, from (a)

SEPCO outgoing pannel for pump house

(meter) to change over switch;

(b) standbye Generating set outgoing

panel to change over switch; and (c) from

change over switch to main panels

(incomings) of Existing and New Pump

Houses complete as per drawings,

specifications and as directed by the

Engineer. m 300

1/2 Providing and fixing earthing Set 600 x

600 x 3.1 mm (2' x 2' x 1/8") copper plate

with hard drawn bare copper wire 13mm

square (No: 8 SWG) running inside 50

mm dia: G.I pipe 3.5 meter below Ground

level. The earthing set will be covered with

Salt and Charcoal inside earth as

approved and directed by the Engineer. job 2

SIGNATURE OF CONTRACTOR

SEAL

BILL NO - 1 :- PROCUREMENT AND INSTALLATION OF GENERATING SET IN NEWLY BUILT ROOM AT HIGH LIFT PUMPING

STATION:

MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

             Rate            
S.NO Item Description Unit Quantity

CARRIED TO COLLECTION                                 

B.O.Q - Page No -2



BILL NO - 1 :- PROCUREMENT AND INSTALLATION OF GENERATING SET IN NEWLY BUILT ROOM AT HIGH LIFT PUMPING

STATION:

MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

No Page No. Amount ( Rs )

COLLECTION

1 B.O.Q Page NO - 2

SIGNATURE OF CONTRACTOR

SEAL

CARRIED FORWARD TO SUMMARY  OF COST                            

B.O.Q - Page No -3



Amount

In figure In words ( Rs. )

2/1 Providing, Installation, Testing and

Commissioning of 100 KVA Standby

Diesel Generating Set.

i) Providing and Fixing of 100 KVA

Standby Diesel Generating Set, 3-Ø,

380/400 V 50 c/s with Water cooled

Engine, mounted on steel platform with

storage tank, 12 V batteries and exhaust

system, installation on duly prepared

platform/ foundation at site with foundation

bolts properly aligned, testing and

commissioning, complete in all respects,

with instructions of Engineer incharge and

as per Site requirement set 1

ii) Procurement and installation of 500

Amps change over switch approved

standard quality, complete as per

drawings, specifications and as directed

by the Engineer. No. 1

iii) Procurement and laying of 2 x 185mm
2 

copper conductor, PVC insulated, PVC

Sheathed, unarmoured 600/1000V 3½

core cable: (a) from SEPCO meter to

generator set changeover switch, (b) from

generator set panel to changeover switch,

and (c) from changeover switch to pump

rooms main panel; complete as per

drawings, specifications and as directed

by the Engineer. m 200

2/2 Providing and fixing earthing Set 600 x

600 x 3.1 mm (2' x 2' x 1/8") copper plate

with hard drawn bare copper wire 13mm

square (No: 8 SWG) running inside 50

mm dia: G.I pipe 3.5 meter below Ground

level. The earthing set will be covered with

Salt and Charcoal inside earth as

approved and directed by the Engineer. job 4

SIGNATURE OF CONTRACTOR

SEAL

BILL NO - 2 :- PROCUREMENT AND INSTALLATION OF GENERATING SET IN NEWLY BUILT ROOM AT LOW LIFT PUMPING

STATION:

             Rate            

MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

S.NO Item Description Unit Quantity

CARRIED TO COLLECTION                                 

B.O.Q - Page No -4



BILL NO - 2 :- PROCUREMENT AND INSTALLATION OF GENERATING SET IN NEWLY BUILT ROOM AT LOW LIFT PUMPING

STATION:

MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

No Page No. Amount ( Rs )

COLLECTION

1 B.O.Q Page NO - 4

SIGNATURE OF CONTRACTOR

SEAL

CARRIED FORWARD TO SUMMARY  OF COST                            

B.O.Q - Page No -5



Amount

In figure In words ( Rs. )

3/1 Complete rehabilitation/overhauling of

existing 300 kVA standby diesel

generating set (Currently located at

High Lift).

i) Dismantling of 300 KVA standby

Generator complete, from High Lift Pump

House, complete in all respect. job 1

ii) Loading from High Lift Pump house for

maintenance works, complete in all

respect. job 1

iii) Transportation from High Lift to

maintenance works, complete in all

respect. job 1

iv) Maintenance, repair and testing of this

generator at works complete in all respect. job 1

v) Transportation from works back to

Water Filtration Plant site, complete in all

respect. job 1

vi) Reinstallation of 300 KVA standby

diesel generator (shifted from High Lift) on

duly prepared foundation at Water

Filtration plant, properly aligned with

foundation bolts, as per site conditions

and instructions from Engineer. job 1

vii) Procurement and laying of 2 x

185mm
2

copper conductor PVC insulated,

PVC Sheathed, unarmoured 600/1000V

3.5 core cable, (a) from SEPCO mains

(existing) to main panel of pumps

including connections and end

termination, (b) standby generating set

outgoing panel to changeover switch; and

(c) from changeover switch to main panels

(incoming) as per site conditions and

instructions from Engineer. m 160

SIGNATURE OF CONTRACTOR

SEAL

MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 3 :- REPAIR AND INSTALLATION OF GENERATING SET IN NEWLY BUILT ROOM AT WATER FILTRATION PLANT:

             Rate            

CARRIED TO COLLECTION                                 

S.NO Item Description Unit Quantity

B.O.Q - Page No -6



MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 3 :- REPAIR AND INSTALLATION OF GENERATING SET IN NEWLY BUILT ROOM AT WATER FILTRATION PLANT:

Amount

In figure In words ( Rs. )

viii) Providing and Laying of 2 x 240 mm
2 

copper conductor PVC insulated ,PVC

Sheathed, unarmoured cable 600/1000V,

3.5 core, from generator to 800Amps

change over switch to main switches of

pump room.  complete in all respect m 160

ix) Dismantling of existing 800 Amps

changeover switch from High Lift Pump

house and reinstallation at Water Filtration

Plant, 300 KVA Generator Room.

complete in all respect. job 1

x) Scrapping and painting of all

components of standby 300 KVA

Generator, as per instruction of Engineer

Incharge. job 1

3/2 Providing and fixing earthing Set 600 x

600 x 3.1 mm (2' x 2' x 1/8") copper plate

with hard drawn bare copper wire 13mm

square (No: 8 SWG) running inside 50

mm dia: G.I pipe 3.5 meter below Ground

level. The earthing set will be covered with

Salt and Charcoal inside earth as

approved and directed by the Engineer. job 6

3/3 Procurement & Installation of 2 x 12V, 200

amp batteries for existing 300 kVA

generator at Water Filtration Plant. job 1

SIGNATURE OF CONTRACTOR

SEAL

Quantity

CARRIED TO COLLECTION                                 

S.NO Item Description Unit
             Rate            

B.O.Q - Page No -7



MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 3 :- REPAIR AND INSTALLATION OF GENERATING SET IN NEWLY BUILT ROOM AT WATER FILTRATION PLANT:

No Page No. Amount ( Rs )

COLLECTION

1 B.O.Q Page NO - 6

2 B.O.Q Page NO - 7

SIGNATURE OF CONTRACTOR

SEAL

CARRIED FORWARD TO SUMMARY  OF COST                            

B.O.Q - Page No -8



Amount

In figure In words ( Rs. )

4/1 Minor Repair of Low Lift Horizontal

Pumping Sets (25 HP motors).

i) Re insulation of motors (Dismantling

and re-installation included), complete in

all respect. job 6

ii) Procurement and fixing of rubber

coupling between pump and motor.

complete in all respect. No. 6

iii) Procurement and fixing of Gland

Packing, complete in all respect. Kg. 3

iv) Cleaning, repair, scrapping, non-

corrosive painting and greasing of all

pumps, valves, motors, pipes, etc, as per

site requirements and under instructions

of Engineer. job 6

4/2 Minor Repair of existing pumping

machinery at High Lift and Water

Filtration Plant (vertical DWT B-12/B-6

pumps with 80 HP motors).

i) Rewinding and reinsulating of Motor

(including dismantling and re-installation). job 13

ii) Providing and fixing of Ball Bearing #:

6322 / C3 (SKF, FAG or any approved

equivalent). job 13

iii) Providing and fixing of Ball Bearing #:

6313 (SKF, FAG or any approved

equivalent). job 13

iv) Dismantling & Re-assembling of Deep

Well Turbine (DWT) pump after

rehabilitation and fixing of spare parts. job 13

v) Providing and fixing Top shaft (C.Steel

35 mm), local make. job 13

SIGNATURE OF CONTRACTOR

SEAL

CARRIED TO COLLECTION                                 

             Rate            

MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 4 : - MINOR REPAIR WORKS OF PUMPING SETS AT HIGH LIFT, LOW LIFT PUMPING STATIONS AND WATER

FILTRATION PLANT:

S.NO Item Description Unit Quantity

B.O.Q - Page No -9



MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 4 : - MINOR REPAIR WORKS OF PUMPING SETS AT HIGH LIFT, LOW LIFT PUMPING STATIONS AND WATER

FILTRATION PLANT:

Amount

In figure In words ( Rs. )

vi) Providing and fixing Column shaft

(C.Steel), local make. job 13

vii) Providing and fixing shaft (S.Steel) for

Bowl Assembly Type B-12/B-6. job 13

viii) Providing and fixing impellers

(Bronze). job 78

ix) Providing and fixing Bowl Sleeve

(G.M) for B-12/B-6 vertical pump. job 78

x) Providing and fixing Wearing rings (C.I)

for B-12/B-6 vertical pump. job 78

xi) Providing and fixing Clamp Sleeve

(S.S) for B-12/B-6 vertical pump. job 13

xii) Providing and fixing Bearing Sleeve

(G.M) job 39

xiii) Providing and fixing Sand Guard

(G.M) job 26

xiv) Providing and fixing threaded

coupling for B-12/B-6 vertical pump. job 26

xv) Providing and fixing paper gasket

along with gland packing. job 26

xvi) Cleaning, Scrapping, non-corrosive

painting and greasing of all pumps,

valves, motors, pipes, etc, as per site

requirements and under instructions of

Engineer. job 13

SIGNATURE OF CONTRACTOR

SEAL

CARRIED TO COLLECTION                                 

S.NO Item Description Unit Quantity
             Rate            

B.O.Q - Page No -10



MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 4 : - MINOR REPAIR WORKS OF PUMPING SETS AT HIGH LIFT, LOW LIFT PUMPING STATIONS AND WATER

FILTRATION PLANT:

Amount

In figure In words ( Rs. )

4/3 i) Shifting & commissioning of 3 No. Filter

back wash pumping sets to the proposed

place (10 ft. side of staircase) on filter

plant pumping room including work of

disconnecting/ dismantling from existing

place, reinstallation, reconnecting

pumping sets with rising man, extension

connecting cable 2 x 70mm² with the

system complete in all respects as per

requirement, drawing, specification and

direction by the Engineer.  No. 3

ii) Cement concrete plain Class-B

including placing compaction finishing,

curing complete for pumping set beds as

per specification, drawings etc. cu.m 2

iii) Fixation of stands of approved quality

Including cost of nuts, bolts etc. complete. No. 3

iv) Dismantling existing header from

flange of pumping sets, cutting, shifting,

welding of flanges with existing and new

proposed header reconnecting with

extension pieces of 200mm dia: delivery

pipe with necessary fittings/ welding's etc.

complete in all respects and as per

requirement drawings, specifications and

direction by the Engineer. No. 1

v) Providing and fixing Flange of 31.75mm

thickness and 20 No; of holes (as shown

in drawing) welding with 24"dia (600 mm)

pipe line including gasket, nuts, bolts etc.

complete as per direction by the of

Engineer. No. 3

SIGNATURE OF CONTRACTOR

SEAL

Unit
             Rate            

QuantityS.NO Item Description

CARRIED TO COLLECTION                                 

B.O.Q - Page No -11



MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 4 : - MINOR REPAIR WORKS OF PUMPING SETS AT HIGH LIFT, LOW LIFT PUMPING STATIONS AND WATER

FILTRATION PLANT:

Amount

In figure In words ( Rs. )

4/4 Procurement and fixing of the following

as per the specifications and directions

of the Engineer:

i) Procurement of 0-150 Psi / 0-50 kgm/

cm
2

Pressure Gauges, complete in all

respect. No. 13

ii) Procurement and fixing of Star & Delta

Timer 8 pin 220V AC approved standard

quality, as per site requirements, complete

in all respect. No. 13

iii) Installation of LT Motor Control Centre

(MCC) panel consisting of Automatic Star

Delta (ASD) starter, Ammeter (96mm x 96

mm), Voltmeter (96mm x 96 mm), CTS

indicator, Overload protection, time relay,

push buttons etc. complete as directed by

the Engineer.
set 13

SIGNATURE OF CONTRACTOR

SEAL

S.NO Item Description Unit Quantity

CARRIED TO COLLECTION                                 

             Rate            

B.O.Q - Page No -12



MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 4 : - MINOR REPAIR WORKS OF PUMPING SETS AT HIGH LIFT, LOW LIFT PUMPING STATIONS AND WATER

FILTRATION PLANT:

No Page No. Amount ( Rs )

COLLECTION

1 B.O.Q Page NO - 9

2 B.O.Q Page NO - 10

3 B.O.Q Page NO - 11

4 B.O.Q Page NO - 12

SIGNATURE OF CONTRACTOR

SEAL

CARRIED FORWARD TO SUMMARY  OF COST                            

B.O.Q - Page No -13



Amount

In figure In words ( Rs. )

5/1 Providing, Installation, Testing and

Commissioning of vertical type Deep

Well Turbine Pumps coupled with

electric motors.

i) Providing and Fixing of DWT Pumps of

following details, vertical for water

distribution system of approved

manufacturer and installation of pump

including column, assembly of different

stages with flanged joints and mounting

clamps, coupled with vertical solid shaft

electric motor, testing and commissioning,

complete in all respects as approved by

the Engineer.

a) 900 IGPM pump, 75 meter head

coupled with 100 HP motor for new pump

room at High Lift. No. 6

b) 900 IGPM pump, 64 meter head

coupled with 80 HP motor at Water

Filtration Plant. No. 6

ii) Providing and Fixing 200 mm dia Gate

Valves PN-10 standard approved quality

(approved manufacturer) including rubber

packing, galvanized nuts and bolts; etc

complete as per drawings, specification,

(Test certificate from manufacturer) and

as per direction of Engineer. No. 12

iii) Providing and fixing Resilient seated

swing check valves standard approved DN

200 mm (8" dia) BS 5153 PN-10 flange

casted and drilled to PN-10 cast iron body

seat, MBR Disc seat, Galvanized Steel

nuts and bolts (test certificate from

manufacturer), complete as per drawings,

specifications and as directed by the

Engineer. No. 13

iv,a) Providing and fixing X-42 -200 mm

(8" dia) carbon steel pipe 5.6 mm thick

one side welded with header and other

side welded with flange of required dia:

complete as per drawings, specifications

and as directed by the Engineer. m 65

SIGNATURE OF CONTRACTOR

SEAL

CARRIED TO COLLECTION                                 

MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 5 :-PROCUREMENT AND INSTALLATION OF NEW PUMPING SETS AT WATER FILTRATION PLANT AND HIGH LIFT

PUMPING STATION:

S.NO Item Description Unit Quantity
             Rate            

B.O.Q - Page No -14



MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 5 :-PROCUREMENT AND INSTALLATION OF NEW PUMPING SETS AT WATER FILTRATION PLANT AND HIGH LIFT

PUMPING STATION:

Amount

In figure In words ( Rs. )

iv,b) Providing and fixing Carbon steel

pipe flange for 200 mm (8" dia) pipe,

equivalent to size and thickness of flange

of gate valve with equal No: of holes

matching with flange of gate valve, welded

with carbon steel pipe etc, complete as

directed by the Engineer. No. 52

v) Providing and fixing Moulded Case

Circuit Breaker (MCCB) 3 pole 500/690 V

with thermal and magnetic trips 2500 A,

Icu 100 Kva/ Ics 75 kA @ 380- 400 V.

complete as per drawings, specifications

and as directed by the Engineer. set 2

vi) Procurement and fixing of Pressure

gauge 1-150 Psi 0-50 kgm/cm
2
, 6 inch dial

size, glycerin filled as per site requirement

of approved quality and as directed by the

Engineer. No. 12

vii) Installation of LT Motor Control Centre

(MCC) panel consisting of Automatic Star

Delta (ASD) starter, Ammeter, Voltmeter,

CTS indicator, Overload protection, time

relay, push buttons etc. complete as

directed by the Engineer. set 2

viii) Providing, fixing, installation and

commissioning of Power Factor

Improvement (PFI) Panel 80KVR 400Volt

several stages Auto/ Manual operating all

components complete in all respects and

directives of Engineers. job 2

ix) Providing and laying (main or

sub.main) of 2X 70mm2 copper Conductor

PVC insulated PVC Sheathed,

unarmoured 600/1000V 3 core cable

from main panel to pump motors through

Automatic Star Delta (ASD) starters.

complete as per drawings, specifications

and as directed by the Engineer. m 600

SIGNATURE OF CONTRACTOR

SEAL

CARRIED TO COLLECTION                                 

S.NO Item Description Unit Quantity
             Rate            

B.O.Q - Page No -15



MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 5 :-PROCUREMENT AND INSTALLATION OF NEW PUMPING SETS AT WATER FILTRATION PLANT AND HIGH LIFT

PUMPING STATION:

Amount

In figure In words ( Rs. )

5/2 Providing and fixing earthing Set 600 x

600 x 3.1 mm (2' x 2' x 1/8") copper plate

with hard drawn bare copper wire 13mm

square (No: 8 SWG) running inside 50 mm 

dia: G.I pipe 3.5 meter below Ground

level. The earthing set will be covered with

Salt and Charcoal inside earth as

approved and directed by the Engineer. job 6

5/3 Providing, Laying and Jointing helical

submerged carbon steel pipe in

accordance with specification API 5L

Grade B of required dia; including cutting,

welding , jointing and fittings with ends

beveled to suit site but welding in

accordance with API specification ; with 3

layers external polyethylene coating

according to DIN 30670 specification; 6

mm thick CC lining inside pipe; complete

in all respect as per drawings,

specifications and as directed by the

Engineer.

(i) 24" (610mm) dia : - header pipe -

8.7mm thick m 50        

SIGNATURE OF CONTRACTOR

SEAL

             Rate            

CARRIED TO COLLECTION                                 

S.NO Item Description Unit Quantity

B.O.Q - Page No -16



MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO - 5 :-PROCUREMENT AND INSTALLATION OF NEW PUMPING SETS AT WATER FILTRATION PLANT AND HIGH LIFT

PUMPING STATION:

No Page No. Amount ( Rs )

COLLECTION

1 B.O.Q Page NO - 14

2 B.O.Q Page NO - 15

3 B.O.Q Page NO - 16

SIGNATURE OF CONTRACTOR

SEAL

CARRIED FORWARD TO SUMMARY  OF COST                            

B.O.Q - Page No -17



BILL NO -6 : INSTRUMENTATION:

Amount

In figure In words ( Rs. )

6/1 Procurement, Installation, Testing and

commissioning of equipment for

instrumentation of overhead reservoirs

as per Technical Specifications and

directives of the Engineer. 

i) Ultrasonic level controller capable of

taking Input from 2x Ultrasonic level

sensor, Output should be 4-20mA HART,

2-Channel for High and Low Alarm,

Equipped with at-least 4-relayed switch

SPDT Outputs & IP66 Protection along-

with all connectors, cables and

accessories. No. 6

ii) Ultrasonic level sensor with maximum

measurement distance of 10m, Output

should be 4-20mA HART, separated

version with field housing along with

Weather-proof protection IP68, complete

in all respect with up to 25 m cable length.  No. 12

iii) Electric based Control valve for 16-

inch (400 mm) diameter HDPE pipe, Class

# 150 with manual operation capability.  No. 6

iv) Online Uninterruptable Power Supply

(UPS) at each reservoir site for backup

power. No. 6

6/2 Procurement, installation, testing and

commissioning of equipment for

instrumentation of pumps as per

Technical Specifications and directives

of the Engineer. 

i) Ultrasonic level sensor with maximum

measurement distance of 10m, Output

should be 4-20mA HART, Separated

version with field housing along with

Weather-proof protection IP68, complete

in all respect with up to 25 m cable length

and display.  No. 1

ii) Digital electronic pressure gauge on

600 mm dia MS transmission loop with

IP66/68 protection and display. No. 1

SIGNATURE OF CONTRACTOR

SEAL

CARRIED TO COLLECTION

MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

S.NO Item Description Unit Quantity
             Rate            
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BILL NO -6 : INSTRUMENTATION:

MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

Amount

In figure In words ( Rs. )

6/3 Procurement, installation, testing and

commissioning of Flow meters as per

Technical Specifications and directives

of the Engineer. 

i) Turbine Mechanical Flowmeters for

clean water with size 16-inch (400 mm)

HDPE pipe, integrated data logger,

Sensor and transmitter should be of

IP67/68 protection class, complete in all

respect with installation, testing,

calibration and commissioning.   No. 6

ii) Water Flow meter (Electromagnetic) for

clean water with size 24-inch (600 mm)

MS pipe, Integrated data logger, Sensor

and transmitter should be of IP67/68

protection class, complete in all respect

with installation, testing, calibration and

commissioning.  No. 2

6/4 Procurement, installation, testing and

commissioning of equipment for

Instrumentation works as per Technical

Specifications and directives of the

Engineer. 

i) Electrical Panel for each reservoir. No. 6

ii) Instruments calibration, installation,

wiring, fitting, commissioning, and

interfacing with main network.  job System

iv) System installation including labor and

material by using PVC conduit/duct &

cable.  L.S. System

v) Cables for all power/ signals at each

reservoir site.  m 600

SIGNATURE OF CONTRACTOR

SEAL

CARRIED TO COLLECTION

S.NO Item Description Unit Quantity
             Rate            
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BILL NO -6 : INSTRUMENTATION:

MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

No Page No. Amount ( Rs )

COLLECTION

1 B.O.Q Page NO - 18

2 B.O.Q Page NO - 19

SIGNATURE OF CONTRACTOR

SEAL

CARRIED FORWARD TO SUMMARY  OF COST                            
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BILL NO - 7 :- SEPCO CONNECTIONS:

Amount

In figure In words ( Rs. )

7/1 Obtaining power connection from SEPCO

450 KW (over and above existing 243 KW

load) for High Lift Pumping Station

complete with 11KV/400V step down

transformer, incoming panel, cables, end

termination and connection with incoming

11 KV panel consisting of AM, UM, MDI

and Energy meter, earthing, etc.

complete in all respects as per site

requirement and directions of the

Engineer. This item also includes service

charges of licensed SEPCO wireman

contractor and fees paid to Electrical

Inspector for NOC and payment of

demand note on actuals to SEPCO. 10,000,000

7/2 Obtaining power connection from SEPCO

400 KW (over and above existing 451 KW

load) for Water Filtration Plant complete

with 11KV/400V step down transformer,

incoming panel, cables end termination

and connection with incoming 11 KV

panel consisting of AM, UM, MDI and

Energy meter, earthing, etc. complete in

all respects as per site requirement and

directions of the Engineer. This item also

includes service charges of licensed

SEPCO wireman contractor and fees paid

to Electrical Inspector for NOC and

payment of demand note on actuals to

SEPCO. 10,000,000

7/3 Obtaining single phase electric power

connection from SEPCO, 1 KW for (6

no.s) Overhead Reservoirs (at the

locations identified by the Engineer). This

item also includes service charges of

licensed SEPCO wireman contractor and

fees paid to Electrical Inspector for NOC

and payment of demand note on actuals

to SEPCO. 2,400,000

22,400,000                

SIGNATURE OF CONTRACTOR

SEAL

MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

S.NO Item Description Unit Quantity
             Rate            

Provisional sum

Provisional sum

Provisional sum

CARRIED TO COLLECTION
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BILL NO - 7 :- SEPCO CONNECTIONS:

MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

Amount

In figure In words ( Rs. )

TRANSFORMER PAD

7/4 Excavation for foundation in all kinds of

soils (except hard rock), including all

operations of site i.e dewatering, leveling,

dressing and ramming the excavated

surface and throwing excavated earth

clearing of edges of excavation and

disposal of excavated surplus material to

designated disposal areas within 4 Km,

and backfilling the excavated material in

150mm layers in excavated pits, plinth

and under floor wherever required around

the structure, watering and ramming etc.

complete up to required depth as per

drawings, specifications and as directed

by the Engineer.
cu.m 30

7/5 Providing and laying plain cement

concrete Class E(1), using sulphate

resisting cement in foundation and plinth

or where required, formwork, mixing,

pouring, leveling, compacting, vibrating

and curing; complete as per drawings,

specifications and as directed by the

Engineer. cu.m 3

7/6 Providing and laying RCC Class A(1),

using sulphate resistance cement in sub

structure or where required, using

formwork, mixing, pouring, leveling,

compacting, vibrating and curing;

complete as per drawings, specifications

and as directed by the Engineer.

(Provisional quantity).

i) Footing cu.m 8

ii) Wall cu.m 4

iii) Transformer cu.m 10

iv) Transformer Pad Wall cu.m 2

SIGNATURE OF CONTRACTOR

SEAL

S.NO Item Description Unit Quantity
             Rate            

CARRIED TO COLLECTION
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BILL NO - 7 :- SEPCO CONNECTIONS:

MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

Amount

In figure In words ( Rs. )

7/7 Providing, Placing and fixing in position

Deformed steel reinforcement bars,

conforming to ASTM A-615 with minimum

Yield strength of 60,000 psi, including

cutting, bending, binding, straightening,

wastage, overlaps, chairs and tying with

binding wire, at any height and any floor;

complete as per design, drawings,

specifications and as directed by the

Engineer. tonne 3

7/8 Providing and laying filter media in beds,

obtained from approved source, including

grading and levilling with following grain

sizes.

Gravel (15 to 25 mm) cu.m 6

7/9 Providing, Installation, Testing and

Commissioning of 11KV/400V water-proof

transformers placed on transformer pads

at site with proper earthing, complete as

per directions of the Engineer at High Lift

Pumping Station and at Water Filtration

Plant.                    (provisional quantity)
job 2

7/10 Providing and Erecting steel tabular poles

(150 mm x 125mm x 100mm) 3 meter

each in length with:

(provisional quantity)

i) HT Structure job 3

ii) HT Steel Cross Arm job 3

iii) Disc Insulator job 9

iv) Dead End Clamp job 9

v) Earthing Unit job 3

vi) Stay Rod Complete job 3

vii) Stay wire 10mm job 3

SIGNATURE OF CONTRACTOR

SEAL

S.NO Item Description Unit Quantity
             Rate            

CARRIED TO COLLECTION                                 
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BILL NO - 7 :- SEPCO CONNECTIONS:

MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

No Page No. Amount ( Rs )

COLLECTION

1 B.O.Q Page NO - 21

2 B.O.Q Page NO - 22

3 B.O.Q Page NO - 23

SIGNATURE OF CONTRACTOR

SEAL

CARRIED FORWARD TO SUMMARY  OF COST                            
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Amount

In figure In words ( Rs. )

SITE OFFICE AND MAINTENANCE

Provision and maintenance of Engineer's

office and Equipment in accordance with

Chapter 16 of Technical  specifications.

8/1 Providing Temporary Site office ( Min 50

sq.m) with electricity, telephone, internet,

gas with separate toilet facility along with

furniture, fixtures, fittings & equipment,

including standby generator, air

conditioner and all other accessories and

facilities, as specified in Chapter 16 of

Technical specifications. month 10        

8/2 Provisional Sum for payment to Utility

Agencies for Re-location and / or their

supervision charges where Required. Provisional-Sum 500,000                     

SIGNATURE OF CONTRACTOR

SEAL

Quantity

CARRIED TO COLLECTION

             Rate            

MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO- 8 : - GENERAL WORKS:

S.NO Item Description Unit
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MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO- 8 : - GENERAL WORKS:

No Page No. Amount ( Rs )

COLLECTION

1 B.O.Q Page NO - 25

SIGNATURE OF CONTRACTOR

SEAL

CARRIED FORWARD TO SUMMARY  OF COST               

B.O.Q - Page No -26



1. Labour 

             Rate            Amount

( Rs. ) ( Rs. )

1.1 Electrical Engineer with PEC Registartion hr 10

1.2 Labourer hr 50

1.3 Plumber hr 10

1.4 Mason hr 10

1.5 Carpenter hr 10

1.6 Welder hr 10

1.7 Steel Work Erector hr 10

1.8 Surveyor hr 10

1.9 Driver for vehicle up to 10 tons hr 10

1.10

Electrician (Wireman/Supervisory License 

Holder) hr 10

1.11 Fabricator hr 10

Add percent adjustment for Contractor’s

overhead, profit, etc, %

SIGNATURE OF CONTRACTOR

SEAL

Total for Day work Labour:  (Carried forward to Daywork Summary)                                 

MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

BILL NO- 9 : - DAY-WORK SCHEDULE:

S.NO Item Description Unit Quantity
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MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

2. Materials

             Rate            Amount

( Rs. ) ( Rs. )

2.1 Cement, ordinary Portland or equivalent in

bags t 1

2.2 Sulphate resisting cement 
t 1

2.3 Deformed reinforcing bar BS 4449 or

equivalent t 1

2.4 Fine aggregate for concrete cu.m 5

2.5 Coarse aggregate cu.m 5

2.6 MS Plate (ASTM A36) t 1

2.7 MS Angle Iron  (ASTM A36) t 1

2.8 MS Channel  (ASTM A36) t 1

Add percent adjustment for Contractor’s

overhead, profit, etc, %

SIGNATURE OF CONTRACTOR

SEAL

Total for Day work Material:  (Carried forward to Daywork Summary)                                 

S.NO Item Description Unit Quantity
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MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

3. Constructional Plant

             Rate            Amount

( Rs. ) ( Rs. )

Excavator and Back Hoes ( with or with

out rock hammer )

1.  JCB III or equivalent hr 10

2.   CAT 225 or equivalent hr 10

3.2 Mini Truck hr 10

3.3 Water Tanker hr 10

3.4 Hand Compactor hr 10

3.5 Mixer Machine hr 10

3.6 Welding Plant hr 10

3.7 Generator up to 5 KVA hr 10

3.8 Jack Hammer hr 10

3.9 Compressor with tools hr 10

4.0 Dewatering Pump (150 mm dia) hr 5

4.1 Steel Cutter hr 5

4.2 Gas Torch Plant hr 5

Add percent adjustment for Contractor’s

overhead, profit, etc, %

SIGNATURE OF CONTRACTOR

SEAL

Total for Day work Constructional Plant:  (Carried forward to Daywork Summary)                                 

S.NO Item Description Unit Quantity

3.1
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MUNICIPAL SERVICES PROGRAM ( MSP ) JACOBABAD

PROCUREMENT AND INSTALLATION OF ELECTRICAL & MECHANICAL WORKS

BILL OF QUANTITIES

S.Nr Amount ( Rs. )

1 Total for Day-work: Labour ( B.O.Q Page NO - 27)

2 Total for Day-work: Materials ( B.O.Q Page NO - 28)

3 Total for Day-work: Constructional plant ( B.O.Q Page NO - 29)

SIGNATURE OF CONTRACTOR

SEAL

Summary ( Day-Work )

Description

Total for Day work: :  (Carried forward to Summary of cost )                                 

B.O.Q - Page No -30
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 PREAMBLE TO CONDITIONS OF CONTRACT 

 

 

 

 

  

Commencement 
Date 

Sub-Clause 1.1.1.(i) 
The date for commencement of the Works is the date of issuance of 
the Engineer’s Written Order to Commence which shall be issued 
within 14 days of signing of the Contract Agreement  
 

Defect Liability 
Period 

Sub-Clause 1.1.11 
The Defects Liability Period is 365 days after the date certified in the 
Taking-Over Certificate but subject to extension as provided under 
Sub-Clause 30.4. 
 

The Employer Sub-Clause 1.1.12. 
The Employer is: 
The Program Management Unit (PMU) 
USAID-Sindh MSDP 
D-18, Block-2, Kehkashan, Clifton 
Karachi 
 

The Engineer Sub-Clause 1.1.15. 
The Engineer is: 
Dr. Muhammad Bashir Lakhani 
AAA/TCI 
16 – E, Block 6, PECHS,  
Karachi 
 

Time for Completion 
 
 
Warranty Period 
 

Sub-Clause 1.1.35. 
The Time for Completion is 300 days from the Commencement Date.  
 
Sub-Clause 1.1.40. 
The Warranty Period is Two years for (goods/plant/equipment) from 
the date of taking over of the Project. 
 

 Engineer’s Duties & 
Authorities 

Sub-Clause 2.1 
The duties & authorities of the Engineer are specified in Particular 
Conditions of Contract.  
 

Confirmation in 
Writing 

Sub-Clause 2.6 
(i) The Contractor shall notify to the Engineer within ten (10) days, if 

he requires any confirmation. 
(ii)Engineer shall confirm the decision/instruction within Fourteen 

(14) days of the requirement. 
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Ruling Language Sub-Clause 5.1. 
The version in English language (ruling language) shall prevail. 

 
Day to Day 
Communications 
 

 
Sub-Clause 5.2. 
The language for day to day communication is English. 
 
 

As Built-Drawings Sub-Clause 6.10 
As-Built drawings shall be provided to the Engineer within thirty (30) 
days from the date of issue of Taking-Over Certificate. 
 

Programme to be 
Furnished 

Sub-Clause 12.1. 
The Programme must be submitted in the form of Bar-Chart for 
individual activities and overall project. 

  
Working Hours Sub-Clause 18.3. 

The normal working hours on the Site are to conform to the 
applicable labour laws and the existing customs of Pakistan. 
 
If requested and duly substantiated by the Contractor, Engineer 
after due consultation with the Employer may increase or may alter 
the working hours of Engineer’s Staff, supervising the works at site. 
However cost of overtime at 1.5 times the charged rate and other 
benefits as per applicable labour law of Pakistan shall be borne by 
the Contractor, and there shall be no claim admissible in this regard.  
 

Inspection and 
Testing During 
Manufacture 

Sub-Clause 20.2 
Visits to the manufacturing facilities for four (4) persons per trip will 
be arranged by the Contractor. No. of trips including No. of days per 
trip has to be ascertained by the Contractor. 
 

  
Time for Completion Sub-Clause 25.1 

Period of Completion is as stated under Sub-Clause 1.1.35 hereof.  
 

Earlier Completion Sub-Clause 26.3 
 (i) Amount of Bonus per day (Not Applicable) 
(ii) Max. Amount of Bonus (Not Applicable) 
 

Delay in Completion Sub-Clause 27.1. 
Failure of the Contractor to meet the Time for Completion entitles 
the Employer to deduct from the Contract Price, the liquidated 
damages at the following rate: 
   
Rs.(a)* for each day of delay in completion of the Works subject to a 
maximum of  10% of Contract Price stated in the Letter of 
Acceptance, where 

Delay in Completion 
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*(a) = 10% of Evaluated Bid Price / (0.25 x Time for Completion in 
days). 
 
 
 

Prolonged Delay Sub-Clause 27.2. 
Maximum amount recoverable from the Contractor by the Employer 
shall be 10% of Contract Price as stated in the Letter of Acceptance. 
 

Terms of Payment Sub-Clause 33.1. 
In addition to the provisions under Clause 33, the terms of payment 
shall be as stated in Sub-Clause 33.1 of Particular Conditions of 
Contract. 
 

Retention Money Sub-Clauses 33.1 & 33.5 
The Retention Money shall be deducted at the rate of 10% of the 
amount payable under a Payment Application until the total 
deducted amount reaches the ceiling of 5% of the Contract sum.  
 

Payment in Foreign 
Currencies 

Sub-Clause 35.1. 
Payment in Foreign Currency(ies) is NOT APPLICABLE 
All payment shall be made in Pak Rupees Only. 
 

Insurance of Works Sub-Clause 43.1. 
The amount of insurance shall be for full replacement value of the 
Works. For the deductibles, if any, the Contractor shall submit an 
undertaking that he shall indemnify and keep indemnified the 
Employer for the amount of deductibles provided in the insurance 
policy. 
 
Sub-Clause 43.1.(a) 
The additional risks to be insured are as stated in Sub-Clause 43.1(a) 
of the Particular Conditions of Contract. 
 

Third Party Liability Sub-Clause 43.3. 
Third Party Liability (Insurance) is as stated in Sub-Clause 43.3 of the 
Particular Conditions of Contract. 
 

Payment on 
Termination for 
Employer’s Default 

Sub-Clause 46.3. 
The additional amount payable by the Employer on termination shall 
not exceed the actual cost of work executed. 
 
 

Labour, Materials 
and Transport 

Sub-Clause 47.1. 
The Contract is not subject to price adjustment. 
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Notices to Engineer Sub-Clause 49.2. 
The address of the Employer for notices is the same as given in Sub-
Clause 1.1.12 here above. 
 
The address of the Engineer for notices is the same as given in Sub-
Clause 1.1.15 here above. 
 

Applicable Law Sub-Clause 51.1. 
The Contract in all respects be read and construed and shall operate 
as a Pakistani Contract in conformity with the Laws of Islamic 
Republic of Pakistan. 
 

Procedural Law for 
Arbitration 

Sub-Clause 51.2. 
The procedural law for arbitration shall be the Rules of Pakistan 
Arbitration Act 1940 as amended. 
 

Language and Place 
of Arbitration 

Sub-Clause 51.3. 
The language of arbitration is English. 
The place of arbitration is Karachi, Pakistan. 
 

 

 



 
GENERAL CONDITIONS OF 

CONTRACT PART- I 
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[Notes on the Conditions of Contract] 

The Conditions of Contract comprise two parts: 

(a) General Conditions of Contract 
(b) Particular Conditions of Contract 

Over the years, a number of “model” General Conditions of Contract have evolved. The one used 
in these Standard Bidding Documents was prepared by the International Federation of Consulting 
Engineers (Federation Internationale des Ingenieurs-Conseils, or FIDIC), and is commonly known 
as the FIDIC Conditions of Contract. (The used version is the 1987 edition, reprinted in 1988 with 
editorial amendments.) 

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or unit 
rate) type of contract, and cannot be used without major modifications for other types of 
contract, such as lump sum, turnkey, or target cost contracts. 

The standard text of the General Conditions of Contract chosen must be retained intact to 
facilitate its reading and interpretation by Bidders and its review by the Employer. Any 
amendments and additions to the General Conditions, specific to the contract in hand, should be 
introduced in the Particular Conditions of Contract. 

The use of standard conditions of contract for all electrical/mechanical Works will ensure 
comprehensiveness of coverage, better balance of rights or obligations between Employer and 
Contractor, general acceptability of its provisions, and savings in time and cost for bid 
preparation and review, leading to more economic prices. 
 
The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or reproduced. 
Without taking any responsibility of its being accurate, Pakistan Engineering Council with prior 
consent of FIDIC Secretariat, has reproduced herein the FIDIC General Conditions of Contract for 
reference purpose only which cannot be used by the users for preparing their bidding 
documents. The bidding document may include a purchased copy, the cost of which can be 
retrieved as part of the selling price of the bidding document. Alternatively, the FIDIC Conditions 
of Contract can be referred to in the bidding documents, and the Bidders are advised to obtain 
copies directly from FIDIC.* 
 
 
 * Add the following text if the bidding documents, as issued, do not include a copy: 
 “Copies of the FIDIC Conditions of Contract can be obtained from: 
 FIDIC Secretariat  
 P.O. Box 86 
 1000 Lausanne 12 
 Switzerland 
fidic.pub@fidic.org – FIDIC.org/bookshop] 

 

 

mailto:fidic.pub@fidic.org
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The “CONDITIONS OF CONTRACT FOR ELECTRICAL AND MECHANICAL WORKS” section from 
page 71-141 has been removed as FIDIC doesn’t allow it to be copied. Download the PDF version 
of this document from PICC website to view it completely OR Copies of the FIDIC Conditions of 
Contract can be obtained from: 
 FIDIC Secretariat  
 P.O. Box 86 
 1000 Lausanne 12 
 Switzerland 
e-mail: fidic.pub@fidic.org – FIDIC.org/bookshop] 
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PART I: GENERAL CONDITIONS 
 

CONTENTS 
  

 Definitions and Interpretations 

1.1 Definitions    
1.2 Headings and Titles   
1.3 Interpretation  
1.4 Written Communications  
1.5 Notice, Consents and Approvals  
1.6 Cost, Overhead Charges and Profit  
1.7 Periods  

 Engineer and Engineer’s Representative  

2.1 Engineer’s Duties  
2.2 Engineer’s Representative  
2.3 Engineer’s Power to Delegate  
2.4 Engineer to Act Impartially  
2.5 Engineer’s Decisions and Instructions  
2.6 Confirmation in Writing  
2.7 Disputing Engineer’s Decisions and Instructions  
2.8 Replacement of Engineer  

 Assignment and Subcontracting  

3.1 Assignment   
4.1 Subcontracting  

 Contract Documents  

5.1 Ruling Language  
5.2 Day to Day Communications  
5.3 Priority of Contract Documents  
5.4 Documents Mutually Explanatory  
6.1 Contractor’s Drawings  
6.2 Consequences of Disapproval of Contractor’s Drawings  
6.3 Approved Contractor’s Drawings  
6.4 Inspection of Contractor’s Drawings  
6.5 Installation Information  
6.6 Operation and Maintenance Manuals  
6.7 Employer’s Use of Contractor’s Drawings  
6.8 Contractor’s Use of Employer’s Drawings  
6.9 Manufacturing Drawings  
7.1 Errors in Contractor’s Drawings  
7.2 Errors by Employer or Engineer  
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 Obligations of the Contractor  

8.1 General Obligations  
8.2 Setting Out  
9.1 Contract Agreement  
10.1 Performance Security  
10.2 Period of Validity  
10.3 Claims under Performance Security  
11.1 Site Data  
11.2 Sufficiency of Contract Price  
11.3 Physical Obstructions and Conditions  
12.1 Programme to be Furnished  
12.2 Alternation to Programme  
12.3 Revision of Programme  
13.1 Contractor’s Representative  
13.2 Objection to Contractor’s Employees  
14.1 Contractor’s Equipment  
14.2 Safety Precautions  
14.3 Electricity, Water and Gas  
14.4 Employer’s Equipment  
14.5 Clearance of Site  
14.6 Opportunities for Other Contractors  
14.7 Authority for Access  
14.8 Information for Import Permits and Licenses  
15.1 Compliance with Statues, Regulations  
15.2 Compliance with Laws  
16.1 Patent Rights  
16.2 Claims in respect of Patent Rights  
16.3 Employer’s Warranty of Patent Rights  

 Obligations of the Employer  

17.1 Access to and Possession of the Site  
17.2 Assistance with Local Regulations  
17.3 Civil Works on Site  
17.4 Consents and Wayleaves  
17.5 Import Permits and Licenses  

 Laborur  

18.1 Engagement of Labour  
18.2 Returns of Labour  
18.3 Working Hours  
18.4 Restriction of Working Hours  
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 Workmanship and Materials  

19.1 Manner of Execution  
19.2 Covering up Work  
19.3 Uncovering Work  
20.1 Independent Inspection  
20.2 Inspection and Testing During Manufacture  
20.3 Dates for Inspection and Testing  
20.4 Facilities for Testing  
20.5 Certificate of Testing  
21.1 Rejection  
22.1 Permission to Deliver  

 Suspension of Works, Delivery or Erection  

23.1 Order to Suspend  
24.1 Cost of Suspension  
24.2 Payment in Event of Suspension  
24.3 Prolonged Suspension  
24.4 Resumption of Work  

 Completion  

25.1 Time for Completion  
26.1 Extension of Time for Completion  
26.2 Delays by Subcontractors  
26.3 Earlier Completion  
27.1 Delay in Completion  
27.2 Prolonged Delay  

 Tests on Completion  

28.1 Notice of Tests  
28.2 Time for Tests  
28.3 Delayed Tests  
28.4 Facilities for Tests on Completion  
28.5 Retesting  
28.6 Disagreement as to Result of Tests  
28.7 Consequences of Failure to Pass Tests on Completion  
28.8 Use by the Employer  
28.9 Test Certificate  

 Taking Over  

29.1 Taking-Over  
29.2 Taking-Over Certificate  
29.3 Use before Taking-Over  
29.4 Interference with Tests on Completion  
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 Defects after Taking Over 

30.1 Defects Liability Period  
30.2 Making Good Defects  
30.3 Notice of Defects  
30.4 Extension of Defects Liability Period  
30.5 Failure to Remedy Defects  
30.6 Removal of Defective Work  
30.7 Further Tests on Completion  
30.8 Right of Access  
30.9 Defects in Employer’s and Engineer’s Designs  
30.10 Contractor to Search  
30.11 Defects Liability Certificate  
30.12 Exclusive Remedies  

 Variations  

31.1 Engineer’s Right to Vary  
31.2 Variation Order Procedure  
31.3 Disagreement on Adjustment of the Contract Price  
31.4 Contractor to Proceed  
31.5 Record of Costs  

 Ownership of Plant  

32.1 Ownership of Plant  

 Certificates and Payment  

33.1 Terms of Payment  
33.2 Method of Application  
33.3 Issue of Certificate of Payment  
33.4 Corrections to Certificates of Payment  
33.5 Payment  
33.6 Delayed Payment  
33.7 Remedies on Failure to Certify or Make Payment  
33.8 Payment by Measurement  
33.9 Application for Final Certificate of Payment  
33.10 Issue of Final Certificate of Payment  
33.11 Final Certificate of Payment Conclusive  

 Claims  

34.1 Procedure  
34.2 Assessment  
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 Foreign Currency and Rates of Exchange  

35.1 Payment in Foreign Currencies  
35.2 Currency Restrictions  
35.3 Rates of Exchange  

 Provisional Sums  

36.1 Use of Provisional Sums  
36.2 Ordering Work against Provisional Sums  
36.3 Invoices and Receipts  
36.4 Payment against Provisional Sums  
 

 Risks and Responsibility  

37.1 Allocation of Risks and Responsibility  
37.2 Employer’s Risks  
37.3 Contractor’s Risks  

 Care of the Works and Passing of Risk  

38.1 Contractor’s Responsibility for the Care of the Works  
38.2 Risk Transfer Date  
39.1 Passing of Risk of Loss or of Damage to the Works  
39.2 Loss or Damage Before Risk Transfer Date  
39.3 Loss or Damage After Risk Transfer Date  

 Damage to Property and Injury to Persons  

40.1 Contractor’s Liability  
40.2 Employer’s Liability  
41.1 Accidents  

 Limitations of Liability  

42.1 Liability for Indirect or Consequential Damage  
42.2 Maximum Liability  
42.3 Liability after Expiration of Defects Liability Period  
42.4 Exclusive Remedies  
42.5 Mitigation of Loss or Damage  
42.6 Foreseen Damage  

 Insurance  

43.1 The Works  
43.2 Contractor’s Equipment  
43.3 Third Party Liability  
43.4 Employees  
43.5 General Requirements of Insurance Policies  
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43.6 Permitted Exclusions from Insurance Policies  
43.7 Remedies on the Contractor’s Failure to Insure  
43.8 Amounts not Recovered  

 Force Majeure  

44.1 Definition of Force Majeure  
44.2 Effect of Force Majeure  
44.3 Notice of Occurrence  
44.4 Performance to Continue  
44.5 Additional Costs caused by Force Majeure  
44.6 Damage caused by Force Majeure  
44.7 Termination in Consequence of Force Majeure  
44.8 Payment on Termination for Force Majeure  
44.9 Release from Performance  
44.10 Force Majeure Affecting Engineer’s Duties  

 Default  

45.1 Notice of Default  
45.2 Contractor’s Default  
45.3 Valuation at Date of Termination  
45.4 Payment after Termination  
45.5 Effect on Liability for Delay  
46.1 Employer’s Default  
46.2 Removal of Contractor’s Equipment  
46.3 Payment on Termination for Employer’s Default  

 Changes in Cost and Legislation  

47.1 Labour, Materials and Transport  
47.2 Statutory and Other Regulations  

 Customs  

48.1 Customs and Import Duties  
48.2 Clearance through Customs  

 Notices  

49.1 Notice to Contractor  
49.2 Notice to Employer and Engineer  
49.3 Minutes of Meetings  

 Disputes and Arbitration  

50.1 Disputes concerning Engineer’s Decisions  
50.2 Arbitration  
50.3 Works to Continue  
50.4 Time Limit for Arbitration  
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 Law and Procedure  

51.1 Applicable Law  
51.2 Procedural Law  
51.3 Language  

          
 



PARTICULAR  CONDITIONS OF 
CONTRACT PART- II 
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Part-II: Particular Conditions of Contract 

 

1.1 Definitions   
1.6 Costs, Overhead Charges and Profit   
2.1 Engineer’s Duties   
2.6 Confirmation in Writing   
2.7 Disputing Engineer’s Decision and Instructions   
2.8 Replacement of Engineer   
2.9 Engineer Not Liable   
4.2  No Contractual Relation between Sub-Contractor   

  and the Employer   
5.3 Priority of Contract Documents   
5.4 Documents Mutually Explanatory   
6.2 Consequences of Disapproval of Contractor’s Drawings   
6.6 Operation and Maintenance Manuals   
6.9 Manufacturing Drawings   
6.10 “As-Built” Drawings   
6.11 Shop Drawings   
8.1 General Obligations   
9.1 Contract Agreement    
10.1 Performance Security  
10.4 Performance Security Binding on Variations    
 and Changes     
12.1 Programme to be Furnished   
12.4 Monthly Progress Report  
12.5 Daily Job Record   
13.1 Contractor’s Representative   
13.3 Language Ability of Superintending Staff of Contractor   
13.4 Employment of Local Personnel  
13.5 Foreign Staff and Labour   
13.6 Alcoholic Liquor or Drugs   
13.7 Arms and Ammunition   
13.8 Festivals and Religious Customs   
14.1 Contractor’s Equipment   
14.2 Safety Precautions  
14.3 Electricity, Water and Gas   
14.4 Procuring Agency’s Equipment   
14.8 Information for Import Permits and Licenses   
15.2 Compliance with Laws  
16.4 Photographs of Works and Advertisement Prohibited   
16.5 Training of Procuring Agency’s/Consultant Staff   
17.4 Consents and Way Leaves   
17.5 Import Permits and Licenses   
18.1 Engagement of Labour   
18.5 Employment of Persons in the Service of Others    
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18.6 Disorderly Conduct  
18.7 Records of Safety and Health  
18.8 Reporting of Accidents  
18.9 Housing for Labour  
18.10 Epidemics  
18.11 Supply of Water  
18.12 Compliance by Subcontractors  
18.13 Environmental Documentation Form  
19.1 Manner of Execution   
19.3 Uncovering Work   
19.4 Use of Pakistani Materials   
20.2 Inspection and testing During Manufacture  
24.1 Cost of Suspension   
24.4 Resumption of Work  
25.1 Time for Completion   
26.1 Extension of Time for Completion   
26.3 Earlier Completion   
26.4 Rate of Progress   
27.1 Delays in Completion  
28.7 Consequences of failure to pass tests on completion    
30.1 Defects Liability Period   
30.4                 Extension of Defects Liability Period                                                   
30.5 Failure to Remedy Defects   
30.13 Unfulfilled Obligations   
31.1 Engineer’s Right to Vary   
31.5 Records of Costs  
31.6 Day Work under Variation Order   
31.7 Value Engineering  
33.1 Terms of Payment   
33.1.1 Retention of Payment   
33.1.2 Payment Where Taking Over Certificate Issued    
 to Section or Portion of Works    
33.1.3 Payment of Retention Money    
33.2 Method of Application   
33.5 Payment   
33.6 Delayed Payment      
33.8 Payment by Measurement   
33.10 Issue of Final Certificate for Payment    
33.12 Withholding Payment    
35.1 Payment in Foreign Currencies   
35.2 Currency Restrictions      
35.3 Rates of Exchange    
36.4 Payment Against Provisional Sums    
37.2 Procuring Agency’s Risks    
39.2 Loss or Damage before Risk Transfer Date    
39.4 Duty to Minimize Delay    
40.2 Procuring Agency’s Liability    
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42.2 Maximum Liability   
42.6 Foreseen Damages    
43.1(a) The Works    
43.1.1 General  
43.2 Contractor’s Equipment    
43.3                 Third Party Liability (Insurance)                                                           
43.5 Time for Proving Insurances   
43.7 Remedies on Contractor’s Failure to Insure   
43.9 Currency of Insurance    
43.10 Contractor to Notify    
43.11 Procurement of Insurance Policies  
43.12 Insurance Company    
44.6 Damage Caused by Force Majeure    
44.8 Payment on Termination for Force Majeure    
44.10 Force Majeure Affecting Engineer’s Duties    
45.2 Contractor’s Default    
45.6 Integrity Pact   
46.1 Procuring Agency’s Default    
46.3 Payment on Termination for Procuring Agency’s Default    
47.1 Labour, Materials, and Transport    
48.1 Customs and Import Duties    
49.1 Notices to Contractor  
49.2  Notices to Procuring Agency and Engineer                                           
50. Disputes & Arbitration  

Additional Conditions 

52.1 Payment of Income Tax Etc.   
52.2 Personnel, Taxes and Duties   
52.3 Income Taxes Provisions in Subcontracts  
53. Liability of the Contractor   
54. Joint and Several Liability  
55. Details to be Confidential 
56. Spare Parts and Consumables  
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 PART-II: PARTICULAR CONDITIONS OF CONTRACT 

 

1.1 Definitions  

The text of Sub-Clause 1.1.1 is deleted and substituted by the following: 

“Commencement Date” means the date specified in the Preamble to Conditions of Contract. 

The text of Sub-Clause 1.1.2 is deleted and substituted by the following: 

“Conditions” means the Preamble to Conditions of Contract, General Conditions of Contract 
(GCC) and Particular Conditions of Contract (PCC) along with applicable schedules, Appendices 
and Performas to Bid. 

Sub-Clause 1.1.3 

At the end of Sub-Clause, the following is added: 

“Any subsequent document mutually agreed and signed by the Employer and the Contractor, 
shall be the part of the Contract.” 

Sub-Clause 1.1.5 

The text of Sub-Clause 1.1.5 is deleted and substituted by the following: 

“Contract Price” means “the sum stated in the Letter of Acceptance as payable to the 
Contractor for the execution and completion of the Works subject to such additions thereto or 
deductions therefrom as may be made under the provisions hereinafter contained and 
remedying of any defects therein in accordance with the provisions of the Contract”. 

Sub-Clause 1.1.11 

The Defects Liability Period is the period mentioned in the Preamble to Conditions of Contract. 

Sub-Clause 1.1.12 

Managing Director or any other representative authorized by the Employer and the legal 
successor in title to his position. 
 
“Procuring Agency” is synonymous to “Employer” 

Sub-Clause 1.1.15       

The following is added at the end of the Sub-Clause: 
“or any other competent person appointed by the Procuring Agency as his replacement.” 
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Sub-Clause 1.1.23  

The following paragraph is added: 

The word ‘Goods’ is synonymous with the word “Plants/equipment”. 

 The text of Sub-Clause 1.1.27 is deleted and substituted by the following: 

“Schedule of Prices” means the completed and priced Schedule of Prices/BOQ, or any part or 
individual Schedule/BOQ thereof, submitted by the Contractor with his Bid or revised and 
mutually agreed and forming a part of the Contract Documents. 

The Schedule of Prices and Priced Bill of Quantities (BOQ) used in this document have the same 
meaning and intent. 

Sub-Clause 1.1.33: 
The word “Tender” is synonymous with the word “Bid” and the word ‘Tender Documents’ with 
“Bidding Documents” and the word “bidder” with the word “tenderer”. 

The following Sub-Clauses 1.1.38 to 1.1.49 are added: 

Sub-Clause1.1.38  
“Month” means calendar month according to Gregorian calendar. 

Sub-Clause 1.1.39 

“Operation and Maintenance Manuals” has the meaning described in Sub-Clause 6.6. 

Sub-Clause1.1.40 
“Warranty Certificate” means the certificate against specified goods/equipment, for the period 
mentioned in the Preamble to Conditions of Contract, to be issued by the Contractor that the 
goods/equipment supplied under the Contract are new, unused and incorporate all recent 
improvements in design and materials unless provided otherwise in the Contract and that the 
Contractor will be responsible for making good or replacing any defective goods/equipment 
during the Warranty Period specified in the Preamble to Conditions of Contract which should 
commence after expiry of Defects Liability Period. 

Sub-Clause 1.1.41  

The word ‘Part II’ wherever appearing in FIDIC Conditions of Contract is synonymous with the 
words “Particular Conditions of Contract”.  

Sub-Clause 1.1.42 

The words ‘Local Goods’ is synonymous with the words “Indigenous Goods” and the word 
‘Installation’ with “Erection”.  

Sub-Clause 1.1.43 

“Constructional Plant”  means all appliances or things of whatsoever nature (other than 
Temporary Works) required for execution and completion of the Works and the remedying of 
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any defects therein but does not include Plant, materials or other things intended to form or 
forming part of Permanent Works. The word ‘Constructional Plant’ is synonymous with 
“Contractor’s Equipment”. 
 
Sub-Clause 1.1.44 

“Contractor’s Agent” means the person for the time being or from time to time appointed by 
the Contractor pursuant to the provisions of Clause 13. The word “Contractor’s Agent” is 
synonymous with” Contractor’s Representative”. 

Sub-Clause 1.1.45 

“Performance Tests” means tests intended to demonstrate the attainment of guaranteed 
contract performance to be conducted in accordance with the requirement of the Specifications. 

Sub-Clause 1.1.46 

“Reliability Test” means such test or tests as are provided for in the Contract, or as may be 
agreed upon, which shall be successfully completed as a pre-requisite to Taking Over. 

Sub-Clause 1.1.47 

“Temporary Works” means all temporary works of every kind (other than Contractor’s 
Equipment) required in or about the execution and completion of the Works and the remedying 
of any defects therein. 

Sub-Clause 1.1.48 

 “Permanent Works” means the works to be executed (including Plant) in accordance with the 
Contract. 

Sub-Clause 1.1.49 

The word “Country” stated in Contract Documents is synonymous with the word “Islamic 
Republic of Pakistan.” 

Sub-Clause 1.6 Costs, Overhead Charges and Profit 

Deleted in its entirely and substituted with following: 
 
“All costs, overhead charges and profits are covered in quoted rates of the Contractor and shall 
not be paid separately.”  

Sub-Clause 2.1 Engineer’s Duties 

The text of Sub-Clause 2.1 is deleted and substituted by the following: 

“The Engineer shall carry out the duties specified in the Contract. 

The Engineer may exercise the authority attributable to the Engineer as specified in or 
necessarily to be implied from the Contract. The Engineer is required to obtain the specific 
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approval of the Employer before carrying out his duties in accordance with the following 
Clauses of General Conditions of Contract (GCC): 

(a) approval of Subcontractor under Sub-Clause 4.1, 

(b) certifying additional sums under Sub-Clause 5.4, 

 (c) certifying additional costs under Sub-Clauses 11.3 & 12.3, 

 (d) certifying any cost under Sub-Clause 14.6, 

 (e) approval of extension of time under Clause 26, 

 (f) issuing a Taking–Over Certificate under Sub-Clause 29, 

 (g) issuing a Defects Liability Certificate under Sub-Clause 30.11, 

 (h) issuing a Variation Order under Clause 31, 

 (i) fixing rates or prices under Clauses 31 and 34, 

 (j) certifying additional costs under Sub-Clause 44.5 and 

 (k) certifying additional costs under Sub-Clause 47.2; 

Except for such variations pursuant to Sub-Clause 31.1 of the GCC which may be necessary in an 
emergency affecting safety of life, the Works or of adjoining property.  

Except as expressly stated in the Contract, the Engineer shall have no authority to relieve the 
Contractor of any of his obligations under the Contract.” 

Sub-Clause 2.6 Confirmation in Writing 

(i) In line 3 after the words “undue delay” the following is added:  
“but not after the number of days mentioned in the Preamble to Conditions of Contract 
from the instruction or decision”. 

(ii) At the end of Sub-Clause 2.6, the following is added: 

 "The Engineer shall confirm or otherwise within the period mentioned in the Preamble 
to Conditions of Contract from the receipt of requirement(s) from the Contractor”. 

 

Sub-Clause 2.7 Disputing Engineer’s Decisions and Instructions 

The following text is deleted: 

“If either party ………… in accordance with the Contract.”  
 

Sub-Clause 2.8 Replacement of Engineer  

The text of Sub-Clause 2.8 is deleted in its entirety and substituted by the following: 

“If the Employer intends to replace the Engineer, the Employer shall, not less than fourteen (14) 
days before the intended date of replacement, give notice to the Contractor, of the name, 
address and relevant experience of the intended replacement Engineer. The Employer shall not 
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replace the Engineer with a person against whom the Contractor raises reasonable objection by 
notice to the Employer, with supporting particulars.” 

 The following Sub-Clause 2.9 is added: 

“Sub-Clause 2.9 Engineer Not Liable  

Approval, reviews and inspection by the Engineer of any part of the Works does not relieve the 
Contractor from his sole responsibility and liability for the supply of remaining materials and 
equipment for the Works and parts thereof and complete the remaining erection works and 
testing and commissioning in accordance with the Contract and neither the Engineer's authority 
to act nor any decision made by him in good faith as provided for under this Contract whether 
to exercise or not to exercise such authority shall give rise to any duty or responsibility of the 
Engineer to the Contractor, any Subcontractor, any of their representatives or employees or any 
other person performing any of the Works. However the Contractor shall be compensated if any 
loss/damage is occurred due to the decision of the Engineer.” 

  

The following Sub-Clause 4.2 is added: 
 
“Sub-Clause 4.2” No Contractual Relation between Subcontractor and the Employer 

Nothing contained in the Contract Documents shall create any contractual relation between any 
Subcontractor and the Procuring Agency.” 

Sub-Clause 5.3 Priority of Contract Documents 

 The text of Sub-Clause 5.3 is deleted and substituted by the following: 

 “Unless otherwise provided in the Contract, the priority of the Contract Documents shall be as 
follows: 

 1. The Contract Agreement (if completed) 

 2. The Letter of Acceptance 

3. The completed Form of Bid  

4. Preamble to Conditions of Contract 

 5. The Particular Conditions of Contract  

 6. The General Conditions of Contract  

7. The priced Schedule of Prices/BOQ 

8. The completed Schedules to Bid 

9. The Specifications 

 10. The Drawings 

 11. Addendum, if any, shall be deemed to have been incorporated at the appropriate place 
in the documents forming the Contract Agreement. 

 In case of discrepancies between drawings, those of larger scale shall govern unless they are 
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superseded by drawing(s) of a later date regardless of scale. All drawings and specifications shall 
be interpreted in conformity with the Contract Agreement and these conditions.” 

Sub-Clause 5.4 Documents Mutually Explanatory 

 The text appearing in the last line after the words “the Contract Price” is deleted.   

Sub-Clause 6.2 Consequences of Disapproval of Contractor's Drawings 

 Full stop in the last line is deleted and the following words are added at the end of the Sub-
Clause:  
“for the approval of the Engineer. However, the Contractor shall not be entitled for time 
extension on this account”. 
 
Sub-Clause 6.6 Operation and Maintenance Manuals 

 Paras 2 & 3 are deleted and the following text is added at the end of Para 1 of Sub-Clause: 
 
 “The Operation and Maintenance Manuals shall include full instructions for the operation, 

servicing and maintenance of the Plant/equipment, not only during the period of the 
Contractor's liability but more particularly during its operating life. 

 The directions shall be set out simply, clearly and systematically. This may be divided into two 
volumes if desirable, one for operation and the second for servicing and maintenance (in sub–
volumes for major items of Plant/equipment). 

 The operational data shall include a complete physical and functional description of the 
Plant/equipment (in sub–volumes for major items of Plant) and step–by–step procedures for 
inspection, checking and adjustments for proper operation of the Plant/equipment. 

 The maintenance data shall include complete instructions for routine checks, servicing, 
maintenance and repair of all parts and for dismantling, handling and re–assembly of all 
Plant/equipment, sub–assemblies and all separate components. The maintenance data shall 
also include where possible parts catalogues. The lists shall provide all necessary information for 
identifying the parts and for re–ordering the parts including name of part, part number and 
catalogue references where applicable, name of manufacturer, size, capacity and other 
characteristics . 

 General arrangements, single line diagrams and detailed drawings shall be provided for ready 
reference in the operation and maintenance instructions. 

 The manuals shall be printed on ISO paper size A4 (210x297 mm) with offset or equivalent 
printing strongly bound in a durable stiff cover bearing the title in approved legend. Drawings 
shall be folded or reduced to 297 mm height. All volumes shall bear on the spine an approved 
shortened version of the title. 

 The Contractor shall submit three (3) draft copies for approval of the Engineer prior to 
producing finished volumes. 

 The Contractor shall provide ten (10) copies of the approved Operation and Maintenance 
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Manuals prior to Taking Over by the Employer. Supplementary Operation and Maintenance 
Manual shall be provided by the Contractor, if required, to incorporate changes resulting from 
experience during the operation and maintenance period. The work shall not be considered to 
be completed for the purpose of taking over until such manual and drawings have been 
supplied to the Procuring Agency.” 

Sub-Clause 6.9 Manufacturing Drawings  

 The words “Unless otherwise specified in Part-II” are deleted and the following is added at the 
end of Sub-Clause: 

  
“However, the Contractor is required to disclose to the Engineer or the Procuring Agency any 
confidential information necessary to justify the reliability, the efficiency and the operation and 
maintenance of the Plant supplied by him.” 

 The following new Sub-Clauses 6.10 and 6.11 are added: 

Sub-Clause 6.10 “As–Built” Drawings  

 The Contractor shall furnish to the Engineer six (6) copies and one (1) reproducible of approved 
quality of all “As–Built” drawings including soft copy on CD within the period mentioned in the 
Preamble to Conditions of Contract.   

 
Sub-Clause 6.11 Shop Drawings  

 The Contractor shall submit to the Engineer for review three (3) copies of all shop and site 
erection work drawings on 1:4 scale seeking approval of the Engineer. 

 
The Contractor will submit shop drawings of the foundations of generators, pumps and motors 
etc. and other related civil/builder’s work within three months of the commencement of Work 
for the approval of Engineer. 

Review and approval by the Engineer shall not be construed as a complete check but will 
indicate only that the general method of construction and detailing is satisfactory and that the 
Engineer’s review or approval shall not relieve the Contractor of any of his responsibilities under 
the Contract.” 

Sub-Clause 8.1 General Obligations 

 The text of Sub-Clause 8.1 is deleted and substituted by the following: 

“(a) The Contractor shall commence the work on the date specified in the Preamble to 
Conditions of Contract and shall proceed with the same with due expedition and without 
delay. 

(b) The Contractor shall, in accordance with the Contract, with due care and diligence, 
complete the Works and test and commission the Plant and carry out the Works within 
the Time for Completion. The Contractor shall also provide all necessary Contractor's 
Equipment, superintendence, labour and except as stated herein below, all necessary 
facilities therefor.  
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 The Employer will permit use of the Erection, Testing Equipment and Maintenance Tools if 
available freely at site. 

 The above facilities shall be provided at no cost to the Contractor but he shall procure at his 
cost all required consumable materials and any other items necessary for the proper execution 
of the Works. These shall be properly used and maintained by the Contractor and returned to 
the Employer upon handing over of the Works in good condition, fair wear and tear excepted. In 
case of any damage, loss or theft, the items shall be replaced by the Contractor at his own cost.” 

            Sub-Clause 9.1 Contract Agreement 

 The word “Employer” from third line is replaced by “Contractor” and the following is added at 
the end of Sub-Clause: 

 “The cost of stamp duties and similar charges (if any) imposed by law in connection with entry 
in to the Contact Agreement shall be borne by the Contractor. The Contractor shall provide six 
(6) copies of signed Contract Document to the Employer in proper book form for record. The 
cost in this respect will be borne by the Contractor.”  

 Sub-Clause 10.1 Performance Security 

 The text of Sub-Clause 10.1 is deleted and substituted by the following: 

 “The Contractor shall provide a Performance Security in the prescribed Form annexed to these 
Documents. The said Security shall be furnished by the Contractor within twenty eight (28) days 
after the receipt of Letter of Acceptance. The Performance Security shall be of an amount equal 
to 5 percent of the Contract Price in Pak Rupees, in the form of an unconditional Bank 
Guarantee from any Scheduled Bank of Pakistan or from a bank located outside Pakistan duly 
counter-guaranteed by a Scheduled Bank of Pakistan. 

 The performance security shall remain valid up to twenty eight (28) days beyond the expiry of 
Defects Liability Period and shall be released within 28 days after receiving a copy of Defects 
Liability Certificate.  

 The cost of complying with the requirements of this Sub-Clause shall be borne by the 
Contractor”. 

 The following new Sub Clause 10.4 is added: 

Sub-Clause 10.4 Performance Security Binding on Variations and Changes 

 “The Performance Security shall be binding irrespective of variations and changes in the 
quantities of the Works or extensions in completion time of the Works, which are granted or 
agreed upon under the provisions of the Contract.” 

Sub-Clause 12.1 Programme to be Furnished 

 (1) The text of Sub-Clause 12.1(a) is deleted and substituted by the following: 

 “(a) the order in which the Contractor proposes to carry out the Works (including 
preliminaries, required material ordering, delivery to Site, construction, erection and 
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rectifications work, testing, commissioning and taking–over by the Employer). The 
programme shall also include the following:  

 (i) Employment of local and expatriate labour of various categories;  

 (ii) Local material procurement; and 

 (iii) Material imports, if any.” 

(2) In Sub-Clause 12.1(c) (iv), the words “any import licenses” are deleted  

The following new Sub-Clauses 12.4 and 12.5 are added: 

Sub-Clause 12.4 Monthly Progress Report 

 During the period of the Contract, the Contractor shall submit six (6) sets of monthly progress 
report to the Engineer not later than the 8th day of each month including: 

(i) a construction schedule indicating the progress achieved during the preceding 
month;  

(ii) description of all work carried out since the last report; 

(iii) description of the work planned for the next forty-two (42) days sufficiently 
detailed to enable the Project Manager/Engineer to determine his programme of 
inspection and testing;  

(iv) summary of daily job record for the preceding month; 

(v) colour photographs to illustrate progress. 

 

Sub-Clause 12.5 Daily Job Record 

 “During the period of the Contract, the Contractor shall keep a daily record of the work progress 
duly verified by the Engineer, which shall be made available to the Engineer as and when 
requested. 

 The daily record shall include particulars of weather conditions, number of men working in 
different categories, deliveries of materials, quantity, location and assignment of equipment.” 

Sub-Clause 13.1 Contractor's Representative 

 At the end of the Sub-Clause, the following is added: 
 
 “The Contractor's Representative shall be a competent and skilled person approved by the 

Engineer (which approval may at any time be withdrawn). He shall be present on the Site during 
all working hours and shall not be transferred from the Site without the consent of the 
Engineer. He shall be fluent in the English language. The Contractor's Representative shall be a 
Registered/Professional Engineer as defined in the Pakistan Engineering Council Act 1975 (V of 
1976).” 
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The following new Sub-Clauses 13.3, 13.4, 13.5, 13.6, 13.7 and 13.8 are added: 

Sub-Clause 13.3 Language Ability of Superintending Staff of Contractor  

 A reasonable proportion of the Contractor's superintending staff shall have a working 
knowledge of the English language, or the Contractor shall have a sufficient number of 
competent interpreters available on site during all working hours. 

 
Sub-Clause 13.4 Employment of Local Personnel  
 

 “The Contractor shall, to the extent practicable and reasonable, employ staff and labour from 
sources within Pakistan.” 
 
Sub-Clause 13.5 Foreign Staff and Labour 
 
“The Contractor may deploy foreign personnel who are necessary for the execution of the 
Works. However, the Contractor shall ensure that these personnel are provided with the 
required residence visas and work permits. The Contractor shall be responsible for the return to 
the place where they were recruited or to the country of their domicile. In the event of death in 
the Country of any of these personnel or members of their families, the Contractor shall 
similarly be responsible for making the appropriate arrangements for their return or burial.”  

Sub-Clause 13.6 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the laws of the Country import, 
sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow their  
importation, sale, gift, barter or disposal by the Contractor’s Personnel. 

Sub-Clause 13.7 Arms and Ammunition 

 The Contractor shall not give, barter or otherwise dispose of to any person or persons, any arms 
or ammunition of any kind or allow Contractor’s Personnel to do so. 

Sub-Clause 13.8 Festivals and Religious Customs 

 The Contractor shall respect the Country’s recognized festivals, days of rest and religious or 
other customs. 

Sub-Clause 14.1 Contractor's Equipment 

 Replace the word “or” at the end of Sub-paragraph (a) by “and” and insert the following at the 
end of Sub-paragraph (b): 

 “which shall not be unreasonably withheld.”  

Sub-Clause 14.2 Safety Precautions 

 At the end of the Sub-Clause, the following is added: 

 “In order to provide for the safety, health and welfare of persons, and for prevention of damage 
of any kind, all operations for the purposes of or in connection with the Contract shall be carried 
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out in compliance with the safety requirements of the Government of Pakistan with such 
modifications thereto as the Engineer may authorize or direct and the Contractor shall take or 
cause to be taken such further measures and comply with such further requirements as the 
Engineer may determine to be reasonably necessary for such purpose. 

 The Contractor shall make, maintain, and submit reports to the Engineer concerning safety, 
health and welfare of persons and damage to property as the Engineer may from time to time 
prescribe.” 

Sub-Clause 14.3 Electricity, Water and Gas 

 The text of Sub-Clause 14.3 is deleted and substituted by the following: 

 “The Contractor shall be responsible for making his own arrangements for the adequate supply 
of electricity, water and gas required for the effective performance of his obligations under the 
Contract. Subject to the aforesaid, the Contractor shall be entitled to use for the purposes of 
the Works such supplies and services as may be available on the Site. The Contractor shall, 
before the commencement of the work at Site, seek the approval of the Engineer as to his 
detailed requirements of electricity, water and gas for the entire Contract period. The 
Contractor shall pay the Procuring Agency at the rates/cost incurred by the Procuring Agency. 
The Contractor shall at his own cost provide any apparatus necessary for such use”.  
 

Sub-Clause 14.4 Procuring Agency’s Equipment 

 The text of Sub-Clause 14.4 is deleted and substituted by the following: 

 “The Procuring Agency shall, if the Contractor so requests for the execution of the works 
operate any available equipment solely at the Employer’s discretion. The Contractor shall pay 
the Employer a mutually agreed price for such use. 

 The Employer shall during such operation retain control of and be responsible for the safe 
working of the equipment.” 

Sub-Clause 14.8 Information for Import Permits & Licenses 

 The text of Sub-Clause 14.8 is deleted and substituted by the following: 

 “The Contractor shall submit to the Procuring Agency in good time such details of all Plant and 
Contractor's Equipment to be imported into Pakistan and identify as to what assistance of the 
Procuring Agency is required for obtaining by the Contractor of all necessary import permits or 
licenses”. 

Sub-Clause 15.2 Compliance with Laws 

 The text of Sub-Clause 15.2 is deleted and substituted by the following: 

“The Contractor shall comply with the Laws of country of manufacture and the Laws of Islamic 
Republic of Pakistan where the Plant is to be erected”. 
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The following new Sub-Clauses 16.4 and 16.5 are added: 

Sub-Clause 16.4 Photographs of Works and Advertisement Prohibited 

 Except with the prior written authorization of the Procuring Agency the Contractor shall not 
exhibit or permit to be exhibited any photographs or advertisement on the Works. Any 
authorized exhibition shall be immediately removed if the Procuring Agency so requires. 

Sub-Clause 16.5 Training of Employer’s/Consultant’s Staff  

 The Contractor shall provide such facilities for the training of such numbers of Pakistani 
engineers, engineering students, apprentices and trade apprentices on such sections of the 
Works at the Site or on the Contractor’s premises or Contractor selected plant manufacturer's 
premises and factories, or wherever else work is in hand, as specified or directed by the 
Engineer. The Employer shall direct what sums by way of wages and allowances are to be paid 
by the Contractor to such persons and shall reimburse the Contractor for such sums as are so 
directed to be paid and are paid. The Contractor shall also provide medical expenses or medical 
insurance and travelling expenses for trainees if required by the Procuring Agency which shall 
be reimbursed by the Procuring Agency. 

 The language of training at the above stated premises shall be English and Urdu.” 
 

Sub-Clause 17.4 Consents and Way Leaves 
The text of Sub-Clause 17.4 is deleted and substituted by the following: 

“The Procuring Agency shall issue permissions, letters, certificates and provide such other 
assistance to the Contractor for his obtaining permits-to-work, way leaves and approvals from 
any other department/authority and right of way from private owners, if required. The 
Contractor will bear the cost of logistics, fees, etc. for such activities. The Procuring Agency, will 
reimburse the Contractor only the payments made by him in respect of any land compensation 
for obtaining such way leaves, required for the Works.” 

 Sub-Clause 17.5 – Import Permits and Licenses 
 The word “Employer” is deleted and substituted by the word “Contractor” and the following is 

added at the end of Sub-Clause 17.5:  

 “The Employer will provide assistance for this purpose.” 

Sub-Clause 18.1 – Engagement of Labour 
 At the end of the Clause the following is added: 

 “in accordance with the regulations, orders and requirements of the Government of Pakistan”. 

The following new Sub-Clauses 18.5 to 18.13 are added: 

Sub-Clause 18.5 Employment of Persons in the Service of Others 

 The Contractor shall not recruit or attempt to recruit his staff and labour from amongst the 
persons in the service of the Procuring Agency or the Project Manager/Engineer and vice–versa, 
unless mutually agreed between the Procuring Agency /Engineer and the Contractor. 
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Sub-Clause 18.6 Disorderly Conduct 

 The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous 
or disorderly conduct by or amongst his staff and labour and for the preservation of peace and 
protection of persons and property in the neighborhood of the Works. 

Sub-Clause 18.7 Records of Safety and Health 

 The Contractor shall maintain such records and make such reports concerning safety, health 
and welfare of persons and damage to property as the Engineer may from time to time 
prescribe. 

Sub-Clause 18.8 Reporting of Accidents 

 The Contractor shall report to the Engineer details of any accident as soon as possible after its 
occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition to 
appropriate action required under the law, notify the Engineer immediately by the quickest 
available means. 

Sub-Clause 18.9 Housing for Labour 

Save insofar as the Contract otherwise provides, the Contractor shall provide and maintain such 
housing accommodation and amenities as he may consider necessary for all his supervisory staff 
and labour, employed for the purposes of or in connection with the Contract including all 
fencing, electricity supply, sanitation, cookhouses, fire prevention, water supply and other 
requirements in connection with such housing accommodation or amenities.  On completion of 
the Contract, these facilities shall be handed over to the Procuring Agency or if the Procuring 
Agency so desires, the temporary camps or housing provided by the Contractor shall be 
removed and the Site reinstated to its original condition, all to the approval of the Engineer. 

Sub-Clause 18.10 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with 
and carry out such regulations, orders and requirements as may be made by the Government, 
or the local medical or sanitary authorities, for purpose of dealing with and overcoming the 
same. 

Sub-Clause 18.11 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to local conditions, 
provide on the Site, to the satisfaction of the Engineer or his representative, adequate supply of 
drinking and other water for the use of his staff and labour. 

Sub-Clause 18.12 Compliance by Subcontractors 

 The Contractor shall be responsible for compliance by his Subcontractors of the foregoing 
provisions.” 
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Sub-Clause 18.13 Environmental Documentation Form 

          A document “Environmental Documentation Form” is attached with these Contract Documents. 
The Contractor shall follow and implement this document for necessary compliance in its 
entirety on the site. Compliance with these conditions will be regularly confirmed and 
documented. 

Sub-Clause 19.1 Manner of Execution 

 The following is added at the end of Sub-Clause: 

 “The Contractor shall submit for approval of the Engineer, his detailed method statement(s) for 
the execution of such items of work as may be desired by the Engineer. Approval of such 
method statement(s) shall neither relieve the Contractor of his responsibilities under the 
Contract nor form any basis for claiming additional costs.” 

Sub-Clause 19.3 Uncovering Work 

 The following is added at the end of second paragraph of Sub-Clause 19.3: 

 “In any other case, all costs shall be borne by the Contractor.” 

The following new Sub-Clause 19.4 is added: 

Sub-Clause 19.4 Use of Pakistani Materials 

 “The Contractor shall so far as may be consistent with the Contract make the maximum use of 
materials, supplies and equipment indigenous to or produced in Pakistan and services available 
in Pakistan or operated in Pakistan provided such materials, supplies, equipment and services 
shall be of required standard.” 

Sub-Clause 20.2 Inspection and Testing During Manufacture 

The following is added at the end of second paragraph of Sub-Clause 20.2: 

“For any plant, equipment & machinery manufactured at the facility outside Pakistan, the 
Contractor at his own cost shall arrange all requirements for endorsement of visas, boarding, 
lodging and any other expenses for the relevant staff of the Employer, NSUSC and the Engineer 
for witnessing of testing at the place manufacturing. 

Visits to the manufacturing facilities for four (4) persons per trip will be arranged by the 
Contractor. No. of trips including No. of days per trip has to be ascertained by the Contractor. ”  

 Sub-Clause 24.1 Cost of Suspension 

 At the end of the second paragraph after the word “Contractor” the following is added: 

 “or for the proper execution or for the safety of the Works or Plant unless such necessity results 
from any act or default of the Project Manager/Engineer or the Employer or in consequence of 
any of the Employer's Risks under Sub-Clause 37.2.” 



  
PCC - 15 

 
  

Sub-Clause 24.4 Resumption of Work 

 First paragraph of Sub-Clause 24.4 is deleted and substituted by the following: 

 “If the Contractor chooses not to treat prolonged suspension as an omission or termination 
under Sub-Clause 24.3, the Procuring Agency shall, upon the request of the Contractor, take 
over the responsibility for protection, storage, security and insurance of the suspended Works 
and of the Plant which has been delivered to the Site and which is affected by suspension and 
the risk of loss or damage thereto shall thereupon pass to the Procuring Agency”. 

Sub-Clause 25.1 Time for Completion 

 The text of Sub-Clause 25.1 is deleted and substituted by the following: 

 “The Works at the place of the project mentioned in the Preamble to Conditions of Contract 
shall be completed, tested and commissioned within the period mentioned in the Preamble to 
Conditions of Contract.” 

Sub-Clause 26.1 Extension of Time for Completion 

 Sub-Clause 26.1(h) is deleted. 

 Sub-Clause 26.3 Earlier Completion 

Sub-Clause 26.3 is deleted in its entirety. 

The following new Sub-Clause 26.4 is added: 

Sub-Clause 26.4 Rate of Progress 

 “If for any reason, which does not entitle the Contractor to an extension of time, the rate of 
progress of the Works or any Section is at any time, in the opinion of the Engineer, too slow to 
comply with the Time for Completion, the Engineer shall so notify the Contractor who shall 
thereupon take such steps as are necessary, subject to the consent of the Engineer, to expedite 
progress so as to comply with the Time for Completion. The Contractor shall not be entitled to 
any additional payment for taking such steps. If, as a result of any notice given by the Engineer 
under this Clause, the Contractor considers that it is necessary to do any work at night or on 
locally recognized days of rest, he shall be entitled to seek the consent of the Engineer so to do. 
Provided that if any steps, taken by the Contractor in meeting his obligations under this Sub-
Clause, involve the Procuring Agency in additional supervision costs, such costs shall, after due 
consultation with the Procuring Agency and the Contractor, be determined by the Engineer and 
shall be recoverable from the Contractor by the Procuring Agency, and may be deducted by the  
Procuring Agency from any moneys due or to become due to the Contractor and the Engineer 
shall notify the Contractor accordingly, with a copy to the Procuring Agency.” 

Sub-Clause 27.1 Delay in Completion 

 The text of Sub-Clause 27.1 is deleted and substituted by the following: 

 “If the Contractor fails to deliver the Works, or any part thereof, within the time stated in Sub-
Clause 25.1, or fails to complete the whole of the Work, or, if applicable, any Section within the 
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relevant time prescribed by Sub-Clause 25.1, then the Contractor shall pay to the Procuring 
Agency the relevant sum stated herein below as liquidated damages for such default (which 
sum shall be the only moneys due from the Contractor for such default) for every day or part of 
a day which shall elapse between the relevant time for Delivery or Time for Completion and the 
actual date of delivery at site or the date stated in a Taking–Over Certificate of the whole of the 
Works or the relevant Section, as the case may be, subject to the applicable limit stated herein 
below.  

 The Procuring Agency may deduct the amount of such damages from any monies due or to 
become due to the Contractor. The payment or deduction of such damages shall not relieve the 
Contractor from his obligation to complete the Works, or from any other of his obligations and 
liabilities under the Contract. 

 The liquidated damages for each day of delay and the maximum amount of liquidated damages 
shall be the amounts mentioned in the Preamble to Conditions of Contract.” 

Sub-Clause 28.7 Consequences of Failure to Pass Tests on Completion 

The words “by arbitration” appearing at the end of the Sub-Clause 28.7(c) are deleted and  
substituted by the words “by the Engineer”. 
 
Sub-Clause 30.1 Defects Liability Period 
 
At the end of Sub-Clause the following is added: 

“Defects Liability Period is 365 days calculated from the date on which works have satisfactorily 
passed the test on completion and Test Certificate under Clause 28.9 of Conditions of Contract 
is issued by the Engineer.” 

Sub-Clause 30.4 Extension of Defects Liability Period 

 At the end of 4th paragraph of Sub-Clause the following is added: 
 “or a mutually agreed period.” 

Sub-Clause 30.5 Failure to Remedy Defects 

 In first line after the words “reasonable time” the following is added: 
 “fixed by the Engineer”. 

 
The following new Sub-Clause 30.13 is added: 

Sub-Clause 30.13 Unfulfilled Obligations 

 “After the Defects Liability Certificate has been issued, the Contractor and the Procuring Agency 
shall remain liable for the fulfillment of any obligation which remains unperformed at that time. 
For the purposes of determining the nature and extent of any such obligation, the Contract shall 
be deemed to remain in force.” 
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Sub-Clause 31.1 Engineer's Right to Vary 
 

 The following is added at the end of second paragraph: 
 
 “No such variation shall in any way vitiate or invalidate the Contract, but the effect, if any, of all 

such variations shall be valued in accordance with Clause 31. Provided that whether the issue of 
an instruction to vary the Works is necessitated by some default of or breach of Contract by the 
Contractor or for which he is responsible, any additional cost attributable to such default shall 
be borne by the Contractor”. 

 
Sub-Clause 31.5 Records of Costs 

 The word “Engineer” in 4th line of Sub-Clause is deleted and substituted by “Engineer/ 
Employer”. 

 
The following is added at the end of paragraph: 
 

 “If, on the issue of the Defects Liability Certificate for the whole of the Works, it is found that as 
a result of: 

 
i. all varied work valued under the Contract 

ii. all adjustments upon measurement of the estimated quantities set out in Bill of 
Quantities, excluding provisional sums and daywork 

 
but not from any other cause, there have been additions to or deductions from the Contract 
Price which taken together are in excess of 15% of the “Effective Contract Price” (which for the 
purposes of this Sub-Clause shall mean the Contract Price, defined in Sub Clause 1.1.5, 
excluding provisional sums and allowance for daywork, if any) then and in such event (subject 
to any action already taken under any other Sub-Clauses of this Contract), after due 
consultation by the Engineer with the Employer and the Contractor, there shall be added to or 
deducted from the Contract Price such further sum as may be agreed between the Contractor 
and the Employer or, failing agreement, determined by the Engineer having regard to the 
Contractor’s Site and general overhead costs of the Contract. The Engineer shall notify the 
Contractor of any determination made under this Sub-Clause, with a copy to the Employer. Such 
sum shall be based only on the amount by which such additions or deduction shall be in excess 
of 15% of the Effective Contract Price.” 

 
 The following new Sub-Clauses 31.6 and 31.7 are added: 
 

Sub-Clause 31.6 Daywork under Variation Order 
 A Variation Order may provide that work done pursuant thereto shall be executed as Daywork, 

if considered in the opinion of the Engineer. In such case the Contractor shall be paid for such 
work under the conditions and the rates and prices set out in the Day Work Schedule. 
 
Sub-Clause 31.7 Value Engineering 

 
The Contractor may, at any time, submit to the Engineer a written proposal which in the 
Contractor’s opinion will reduce the cost of constructing, maintaining or operating the works, or 
improve the efficiency or value to the Procuring Agency of the completed Works or otherwise 
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be of benefit to the Procuring Agency. Any such proposal shall be prepared at the cost of the 
Contractor. However Procuring Agency is not bound to accept such proposal.” 
 
Sub-Clause 33.1 Terms of Payment 
 
The text of Sub-Clause 33.1 is deleted and substituted by the following:  
 

A) The Contractor shall submit his application for Interim Payments as specified in sub 
clause 33.2 hereof. 
 
The Engineer shall, within Twenty Eight (28) days of receiving such interim payment 
statement and within Fifty Six (56) days in case of Final Statement, certify to the 
Employer the amount of payment to the Contractor which he considers due and payable 
in respect thereof, subject to: 
 
(a) firstly, to the retention of the account calculated by applying the Percentage of 

Retention stated in preamble to Conditions of Contract, to the amount to which 
the Contractor is entitled, until the amount so retained reaches the Limit of 
Retention Money stated in the preamble to Conditions of Contract , and  

 
(b) secondly, to the deduction of any sums which may have become due and 

payable by the Contractor to the Procuring Agency. 
 
Notwithstanding the terms of this Clause or any other Clause of the Contract, no amount 
will be certified by the Engineer for payment until the performance security, if required 
under the Contract, has been provided by the Contractor and approved by the Procuring 
Agency. 
 
Minimum amount of Interim/ Running Payment Certificates (Running Bills) should be 3% 
of the Accepted Contract Amount. 

 
B) Mobilization Advance 

  
Advance Payment/Mobilization Advance shall be made available to the Contractor by   
the Procuring Agency on following conditions: 
 

(i) Mobilization advance up to 10 % of the Contract Price may be paid by the 
Procuring Agency to the Contractor on following conditions:  
 

a)  on submission by the Contractor of a mobilization advance guarantee for the 
full amount of the advance in the specified form, from a Scheduled Bank in 
Pakistan, acceptable to the Procuring Agency;  

 
      b)  the contractor shall pay interest on the mobilization advance at the rate of 

10% per annum on the advance; and   
 
(ii) This Advance including the interest shall be recovered in 5 equal installments 

from the 5 IPC’s and in case the number of IPC’s is less than 5 then 1/5 of the 
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advance inclusive of the interest thereon shall be recovered from each IPC and 
the balance together with interest be recovered from the final payment 
certificate. It may be ensured that there is sufficient amount in the final payment 
certificate to enable recovery of the Mobilization Advance.     

 
The following new Sub-Clauses 33.1.1 to 33.1.3 are added: 
 
Sub-Clause 33.1.1 Retention of Payment   
 
“If at any time any payment would fall due for Works or part of Works and, if there shall be any 
defect in part of such Works in respect of which such payment is proposed, the Procuring 
Agency may retain the whole or any part of such payment. Any sum retained by the Procuring 
Agency pursuant to the provisions of this Clause shall be paid to the Contractor after the said 
defect is removed.” 

 
Sub-Clause 33.1.2 Payment Where Taking-Over Certificate Issued for Section or Part of Works 
 
“If any section or part of the Works shall be taken-over separately under Clause 29 (Taking-
Over) hereof, the payments herein provided for on or after Taking-Over shall be made in 
respect of the section or part taken-over and reference to the price shall mean such part of the 
price as shall, in the absence of agreement, be apportioned thereto by the Engineer.”  
 
Sub-Clause 33.1.3 Payment of Retention Money 
 

a) Upon the issue of the Taking Over Certificate with respect to the whole of the works, 
one half of the Retention Money, or upon the issue of a Taking Over Certificate with 
respect to a section or part of the Permanent Works only such proportion thereof as the 
Engineer determines having regards to the relative values of such section or part of the 
Permanent works, shall be certified by the Engineer for payment to the contractor. 

 
b) Upon the expiration of the Defects Liability Period for the works the other half of the 

Retention Money shall be certified by the Engineer for payment to the Contractor. 
Provided that, in the event of different Defects Liability Period having become applicable 
to different sections or part of the Permanent Work pursuant to Clause 30 , the 
expression” expiration of the Defects Liability Period” shall , for the purposes of this sub-
Clause , be deemed to mean the expiration of the latest of such periods. Provided also 
that if at such time , there shall remain to be executed by the Contractor any work, the 
Engineer shall be entitled to withhold certification until completion of such work of so 
much of the balance of the Retention Money as shall, in the opinion of the Engineer, 
represent the cost of the work remaining to be executed. 

 
Sub-Clause 33.2 Method of Application 
 
The following paragraphs are added: 

  
 “The Contractor shall submit to the Engineer six (6) copies of the Application for Certificate of 

Payment (invoices) each signed by the Contractor and in such form as the Engineer may from 
time to time prescribe. 
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 The Engineer shall examine such invoices within the times stated in Sub-Clauses 33.3 and 33.5. 

After such time, each invoice will be deemed to have been accepted. If the invoice amount is 
not accepted by the Engineer, the disputed amount which is retained shall be communicated, 
giving the reasons in writing, to the Contractor within the same time. If the objections of the 
Engineer are not acceptable to the Contractor he will justify his claims with necessary 
documentation and include left over amounts / items in the next invoice. However, the portions 
of such invoices accepted by the Engineer shall be paid as per Sub-Clause 33.5.” 

  
 Sub-Clause 33.5 Payment 

 
 The text of Sub-Clause 33.5 is deleted and substituted by the following: 

 
1. “The amount due to the Contractor under any Interim Payment Certificate issued by the 

Engineer pursuant to this Clause, or to any other term of the Contract, shall, subject to 
Clauses 27 & 30, be paid by the Employer to the Contractor within twenty-eight (28) 
days after such Interim Payment Certificate has been verified by the Engineer or in the 
case of the Final Certificate (referred to in Sub-Clause 33.10) within  fifty-six (56) days 
after such Final Payment Certificate has been verified by the Engineer.  
 

2. Deduction shall be made from the net amounts payable to the Contractor of any sum(s) 
in accordance with the prevalent Federal and/or Provincial laws, provided that no such 
deduction shall be made from those payments in respect of which the Contractor has 
obtained exemption under the Law.” 

 
3. Retention money shall be released after the completion of Defects Liability Period 

notified through issuance of Defects Liability Certificate by the Engineer with the 
approval of the Employer.  

 
Sub-Clause 33.6 Delayed Payment 
 

 The text of Sub-Clause 33.6 is deleted and substituted by the following: 
 
 “In the event of the failure of the Employer to make payment within the times stated in Sub-

Clause 33.5, the Employer shall pay to the Contractor compensation at the rate of KIBOR for 
local currency per annum upon all sums unpaid from the date by which the same should have 
been paid. The provisions of this Sub-Clause are without prejudice to Contractor's entitlement 
under Sub-Clause 46.1.” 

 
Sub-Clause 33.8 Payment by Measurement 
 
The work shall be measured for the units mentioned in the Schedule of Prices/BOQ according to 
the Contract as determined by the Engineer from approved drawings, Specifications and 
Contract Documents. 
 
Sub-Clause 33.10 Issue of Final Certificate for Payment 
 
In the second line of First paragraph replaced 28 with 56. 
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The following Sub-Clauses 33.12 is added: 
 
Sub-Clause 33.12 Withholding of Payment 
 

 If the Works or any parts thereof are not being carried out to the Engineer's satisfaction and in 
order to protect the Employer from loss on account of: 
 

 (a) defective work not rectified 
 (b) guarantees not met 
 (c) claims filed against the Contractor 
 (d) failure of the Contractor to make payments due for Plant procured or labour employed  

by him  
 (e) damage to any other contractor employed by the Employer 
 (f) Contractor's non–compliance with the Contract 
 (g) any Government dues recoverable from the Contractor if notified by the  

Government 
 
 The Engineer may notify withholding of such payments or part thereof as may, in his opinion, be 

related to the aforesaid reasons/grounds. When the reasons/grounds for withholding the 
payment are removed by the Contractor, the Engineer shall upon being satisfied to that effect 
issue Certificate of Payment in respect of withheld amounts. 
 
Sub-Clause 35.1 Payment in Foreign Currencies 

 
The contents of this Sub-Clause is deleted in its entirely and substituted by the following: 
 

 “All payments under the Contract shall be made in Pak Rupees only. 
 

Any required foreign currency transactions shall be met by the Contractor at his risk and cost 
from his own resources.” 
 
Sub-Clause 35.2 Currency Restrictions 
 
This Sub-Clause is deleted in its entirely. 

  
Sub-Clause 35.3 Rates of Exchange 
 
Not Applicable. 
 
Sub-Clause 36.4 Payment Against Provisional Sums 
 

 The text of Sub-Clause 36.4 is deleted and substituted by the following: 
 
 “Provisional Sums, if any will be expended on the direction of the Engineer which would be 

valued in accordance with the Contract.” 
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Sub-Clause 37.2 Procuring Agency’s Risks 
  

The text of Sub-Clause 37.2 is deleted and substituted by the following: 
 
 “The Procuring Agency's Risks are: 
  

(a) (Insofar as they relate to Pakistan) war and hostilities (whether war be declared or not), 
invasion, act of foreign enemies; 

 
 (b) (Insofar as they relate to Pakistan) rebellion, revolution, insurrection, military or usurped 

power or civil war;  
  

(c) ionizing radiation or contamination by radioactivity from any nuclear fuel, radio-active 
toxic explosives or other hazardous properties of any explosive nuclear assembly or 
nuclear components thereof;  

 
 (d) pressure waves caused by aircraft travelling at sonic or supersonic speed;  
 
 (e) (Insofar as they relate to Pakistan) riot, commotion or disorder, unless solely restricted to 

the employees of the Contractor or of his Subcontractors.  
  
 (f) use or occupation of the Work or any part thereof by the Procuring Agency;  
 
 (g) fault, error, defect or omission in the design of any part of the Works by the Engineer, 

Procuring Agency or those for whom the Procuring Agency is responsible for which the 
Contractor has disclaimed responsibility in writing within a reasonable time after the 
receipt of such design;  

 
 (h) the use or occupation of the Site by the Works or any part thereof, or for the purposes of 

the Contract: or interference, whether temporary or permanent with any right of way, 
light, air or water or with any easement, wayleaves or right of a similar nature which is the 
inevitable result of the construction of the Works in accordance with the Contract;  

 
 (i) the right of the Procuring Agency to construct the Works or any part thereof on, over, 

under, in or through any land;  
 
 (j) damage (other than that resulting from the Contractor's method of construction) which is 

the inevitable result of the construction of the Works in accordance with the Contract; and  
 
 (k) the act, neglect or omission or breach of contract or of statutory duty of the Engineer, the 

Procuring Agency or other contractors engaged by the Procuring Agency or of their 
respective employees or agents.”  

 
Sub-Clause 39.2 Loss or Damage Before Risk Transfer Date 
 

 The words “by arbitration under Clause 50” are deleted and substituted “by the Engineer”. 
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The following new Sub-Clause 39.4 is added: 
 
“Sub-Clause 39.4 Duty to Minimize Delay 

 
Each Party shall at all times use all reasonable endeavors to minimize any delay in the 
Performance of the Contract as a result of Risks. 

 
The Contractor shall give notice to the Procuring Agency and vice versa the Procuring Agency 
shall give notice to the Contractor in case of foreseeable delay by the Risks.” 
 
Sub-Clause 40.2 Procuring Agency 's Liability 
 

 The text of Sub-Clause 40.2 from the words “or of death or personal injury” to the end of the 
Sub-Clause is deleted and substituted by the following: 

 
 “........ (other than the Works) or of death or personal injury to the extent caused by any of the 

Procuring Agency’s Risks listed in paragraphs (f), (g), (h), (i), (j), and (k) of Sub-Clause 37.2 but 
not otherwise.” 
 
Sub-Clause 42.2 Maximum Liability 
 

 The words “the sum stated in the Preamble to Conditions of Contract or if no such sum is 
stated” appearing in 2nd line of Sub-Clause are deleted. 

 
Sub-Clause 42.6 Foreseen Damages 
 

 Sub-Clause 42.6 is deleted in its entirety. 
 
Sub-Clause 43.1 The Works (Insurance) 
 
Add following sub clause 

  
 The Contractor shall be obliged to place all insurances relating to the Contract with any 

insurance company in accordance with Clause 43.12 of Particular Conditions of Contract. The 
limit of insurance will be in accordance with preamble and subsequent Clauses of Particular 
Conditions of Contract.  

 
 Costs of such insurances shall be borne by the Contractor. 
 
            Add the following sub-clause 43.1.1: 

 
Sub-Clause 43.1.1  General  
 
Should a loss or damage be sustained, the Contractor shall replace or repair any loss or damage 
at his own cost and complete the Works in accordance with the Contract as soon as possible 
after occurrence of such loss or damage, without waiting for the settlement of the insurance 
claim. 
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Sub-Clause 43.2 Contractor's Equipment 
 

 The text of Sub-Clause 43.2 is deleted and substituted by the following: 

 “The Contractor shall insure the Contractor's Equipment for its full replacement value while on 
the Site against all loss or damage caused by any of the Contractor's Risks.” 

 
Sub-Clause 43.3 Third Party Liability (Insurance) 
The amount of insurance against third party liability taken out by the Contractor shall be as 
under:  
 
Third Party-injury to persons and damage to property 
 
The Third Party compensation policy must contain following conditions of indemnification per 
occurrence with the number of occurrence unlimited: 
i) In case of death,   Rs. 1,000,000 per person 
ii) In case of major injury, Rs. 500,000 per person 
iii) In case of minor injury, Rs. 100,000 per person 
iv) In case of damage to property, full amount of repair/replacement, as the case may be. 

 
Workers:  
i) In case of death,   Rs. 1,000,000 per person 
ii) In case of major injury, Rs. 500,000 per person 
iii) In case of minor injury, Rs. 100,000 per person 
 
Sub-Clause 43.5 Time for Providing Insurances 

Add the following new sub-clause 

“All insurances required under the Contract shall be effected before start of the works at site 
but not later than twenty eight (28) days from the date of commencement.” 
 
Sub-Clause 43.7 Remedies on the Contractor’s Failure to Insure 

 In 3rd line after the word, “purpose”, the expressions “and reasonable costs including the man-
hours costs of Employers Personnel” are added. 

The following new Sub-Clauses 43.9 to 43.12 are added: 

Sub-Clause 43.9 Currency of Insurance 

            All policies of Insurance of the Plant shall provide for payment of indemnity to be made in such 
amounts as will allow making good of loss of or damage to the whole or any part of the Works. 

Sub-Clause 43.10 Contractor to Notify  

 It shall be the responsibility of the Contractor to notify the insurance company of any changes in 
nature and extent of the Works and to ensure the adequacy of the insurance coverage at all 
times in accordance with the provisions of the Contract. 
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Sub-Clause 43.11 Procurement of Insurance Policies 

The Contractor shall procure and submit the insurance cover under this Clause within a period 
of twenty eight (28) days from the date of receipt of Letter of Acceptance from the Procuring 
Agency. 

Sub-Clause 43.12 Insurance Company 

All insurances under the Contract shall be effected with any of the insurance company 
acceptable to the Procuring Agency operating in Pakistan with financial strength rating of AA 
approved by Pakistan Credit Rating Agency (PACRA) or JCR. 

Sub-Clause 44.6 Damage Caused by Force Majeure 

 At the end of the Sub-Clause 44.6 the following is added: 

 “However the Contractor shall put up his claim to the Procuring Agency/Engineer with full 
details and justification.” 

Sub-Clause 44.8 Payment on Termination for Force Majeure 

 Text in sub-Para (c) is deleted and Paras (d) and (e) are re-numbered as (c) and (d). 

Sub-Clause 44.10 Force Majeure Affecting Engineer’s Duties 

 Sub-Clause 44.10 is deleted in its entirety. 
 

Sub-Clause 45.2 Contractor's Default 

 The following paragraph is added at the end of Sub-Clause 45.2. 

 “The Procuring Agency or such other contractor may use for such completion any Contractor's 
Equipment which is upon the Site as he or they may think proper.” 

The following new Sub-Clause 45.6 is added: 

Sub-Clause 45.6 Integrity Pact 

If the Contractor, or any of his Subcontractors, agents or servants is found to have violated or 
involved in violation of the Integrity Pact signed by the Contractor as Schedule-H to his Bid, then 
the Employer shall be entitled to: 

(a) recover from the Contractor an amount equivalent to ten times the sum of any 
commission, gratification, bribe, finder’s fee or kickback given by the Contractor or 
any of his Subcontractors, agents or servants; 

(b) terminate the Contract; and 
(c) recover from the Contractor any loss or damage to the Employer as a result of such 

termination or of any other corrupt business practices of the Contractor or any of his 
Subcontractors, agents or servants. 
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The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner 
prescribed under Sub-Clauses 45.2 to 45.5 and the payment under Sub-Clause 45.4 shall be 
made after having deducted the amounts due to the Procuring Agency under Sub-Paras (a) 
and (c) of this Sub-Clause. 

Sub-Clause 46.1 Procuring Agency 's Default 

 The comma and the word “or” at the end of paragraph (d) of Sub-Clause 46.1 are deleted and 
substituted by period (.) Paragraph (e) of Sub-Clause 46.1 is deleted. 

Sub-Clause 46.3 Payment on Termination for Procuring Agency's Default 

 The words “including loss of profit” in the second paragraph of Sub-Clause 46.3 are deleted. 

Sub-Clause 47.1 Labour, Materials and Transport 

There shall be no price adjustments 

Sub-Clause 48.1 Customs and Import Duties 

This sub-clause is deleted in its entirely and replaced with the following 
 

The Contractor shall be deemed to have obtained all the information regarding facilities and 
charges, in respect of customs, import duties, taxes, port clearance, loading and unloading, 
storage, transportation, congestion and confirmed the requirements thereof at his own 
responsibility and all such costs and charges are deemed to be included in the rates and prices 
of the Schedule of Prices/BOQ. 

Sub-Clause 49.1 Notice to Contractor 

 The following paragraph is added at the end of Sub-Clause 49.1: 

 “For the purposes of Sub-Clause 49.1, the Contractor shall, immediately after receipt of Letter 
of Acceptance, intimate in writing to the Procuring Agency and the Engineer by registered post, 
the address of his principal place of business or any change in such address during the period of 
the Contract.” 

Sub-Clause 49.2 Notices to Procuring Agency and Engineer 

For the purpose of this sub-clause, the address of the Procuring Agency is as under: 

The Program Management Unit (PMU) 
USAID Sindh, MSDP 
D-18, Block-2, Kehkashan, Clifton 
Karachi 
 

            For the purpose of this sub-clause, the address of the Engineer is as under: 
Dr. Muhammad Bashir Lakhani 
Chief of Party 
AAA-TCI 
16-E, Block-6, PECHS 
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Karachi  
 
Sub-Clause 50 Disputes & Arbitration 

Clause 50 is deleted and in its place the following Sub-Clauses 50.1 to 50.5 are inserted: 
 
“50.1 If a dispute of any kind whatsoever arises between the Procuring Agency and the 

Contractor in connection with, or arising out of, the Contract or the execution of the 
Works, whether during the execution of the Works or after their completion and 
whether before or after repudiation or other termination of the Contract, including any 
dispute as to any opinion, instruction, determination, certificate or valuation of the 
Engineer, the matter in dispute shall, in the first place, be referred in writing to the 
Engineer, with a copy to the other party. Such reference shall state that it is made 
pursuant to this Clause. No later than the fifty sixth (56) day after the day on which he 
received such reference, the Engineer shall give notice of his decision to the Procuring 
Agency and the Contractor. Such decision shall state that it is made pursuant to this 
Clause. 

 
Unless the Contract has already been repudiated or terminated, the Contractor shall, in 
every case, continue to proceed with the Work with all due diligence, and the Contractor 
and the Procuring Agency shall give effect forthwith to every such decision of the 
Engineer unless and until the same shall be revised, as hereinafter provided in an 
amicable settlement or in an arbitral award. 

 
In any case where the Conditions of Contract provide that the decision of the Engineer is 
to be final and conclusive, such decision shall not be referable to arbitration under this 
Clause nor shall the same be questioned in any other form of proceedings whatsoever. 

 
50.2 If either the Procuring Agency or the Contractor be dissatisfied with a decision of the 

Engineer or if the Engineer fails to give notice of his decision on or before the fifty sixth 
(56) day after the day on which he received the reference, then either the Procuring 
Agency or the Contractor may, on or before the twenty eighth (28) day after the day on 
which the said period of fifty six (56) days expired, as the case may be, give notice to the 
other party to commence arbitration, as hereinafter provided, as to the matter in 
dispute. Such notice shall establish the entitlement of the party giving the same to 
commence arbitration, as hereinafter provided, as to such dispute and, subject to Sub-
Clause 50.5, no arbitration in respect thereof may be commenced unless such notice is 
given. 

 
If the Engineer has given notice of his decision as to a matter in dispute to the Employer 
and the Contractor and no notification of intention to commence arbitration as to such 
dispute has been given by either the Procuring Agency or the Contractor on or before 
the twenty eighth (28) day after the day on which the parties received notice as to such 
decision from the Engineer the said decision shall become final and binding upon the 
Employer and the Contractor. 

 
50.3 Where notice of intention to commence arbitration as to a dispute has been given in 

accordance with Sub-Clause 50.2, arbitration of such dispute shall not be commenced 
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unless an attempt has first been made by the parties to settle such dispute amicably 
through mutual negotiation within ninety (90) days from the date of notification of 
Engineer’s decision. 

 
50.4 Any dispute in respect of which: 

 
(a) the decision, if any, of the Engineer has not become final and binding pursuant to 

Sub-Clause 50.1 and 
 
(b) amicable settlement has not been started/reached within the period stated in 

Sub-Clause 50.3 
 
shall be finally settled, unless otherwise specified in the Contract, under the Rules of 
Pakistan Arbitration Act, 1940 (Act No. X of 1940) and Rules made thereunder as 
amended, by one or more arbitrators appointed under such Rules. 
 
The said arbitrator(s) shall have full power to open up, review and revise any decision, 
opinion, instruction, determination, certificate or valuation of the Engineer for the 
purpose of obtaining said decision pursuant to Sub-Clause 50.1. No such decision shall 
disqualify the Engineer from being called as a witness and giving evidence before the 
arbitrator(s) on any matter whatsoever relevant to the dispute. 
 
The venue of arbitration proceedings shall be the place in Pakistan as mentioned in the 
Preamble to Conditions of Contract. 
 

50.5 Where neither the Procuring Agency nor the Contractor has given notice of intention to 
commence arbitration of a dispute within the period stated in Sub-Clause 50.1 or 50.2 
and the related decision has become final and binding, either party may, if the other 
party fails to comply with such decision, and without prejudice to any other rights it may 
have, refer the failure to arbitration in accordance with Sub-Clause 50.4. The provisions 
of Sub-Clauses 50.1 to 50.2 shall not apply to any such reference.” 

 

ADDITIONAL CONDITIONS 

 

52.1 Payment of Income Tax, Etc. 

 The Contractor shall be responsible for the payment, if any is required, of all Pakistani 
Income Tax, Super Tax, Sales Tax and other taxes on income and services arising out of 
the Contract, and the rates and prices stated in the priced Schedule of Prices/BOQ shall 
be deemed to cover all such taxes. 

52.2 Personnel, Taxes and Duties 

The Contractor or his personnel shall pay all personal income tax or other taxes due in 
Pakistan, if any, for the personnel employed by the Contractor for implementing the 
work or any other activity required by the Contract. The Contractor shall obtain, at his 
own cost, work permits from competent authorities to enable any foreign personnel to 
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work in Pakistan. The Contractor shall be responsible for all formalities in connection 
with passports, obtaining visas, police permits, and expenses for customs duties, if any, 
related to personal goods of foreign personnel employed on the Project. However, the 
Procuring Agency will, if requested, assist the Contractor in obtaining visas and work 
permits. 

52.3 Income Tax Provisions in Subcontracts 

Provisions to the like effect as those contained in this Clause shall be incorporated in 
Subcontracts. 

53.  Liability of the Contractor 

 The Contractor or his Subcontractors or assigns shall follow strictly, all relevant labour 
laws including the Workmen's Compensation Act and the Procuring Agency shall be fully 
indemnified for all claims, damages etc. arising out of any dispute between the 
Contractor, his Subcontractors or permitted assigns and the labour employed by them. 

54.  Joint and Several Liabilities 

 If the Contractor is a joint venture of two or more persons, all such persons shall be 
jointly and severally bound to the Procuring Agency for the fulfilment of the terms of the 
Contract and shall designate one of such persons to act as leader with authority to bind 
the joint venture. The composition or the constitution of the joint venture shall not be 
altered without the prior consent of the Procuring Agency. 

 
55. Details to be Confidential 

 The Contractor shall treat the details of the Contract as private and confidential, save in 
so far as may be necessary for the purposes thereof, and shall not publish or disclose the 
same or any particulars thereof in any trade or technical paper or elsewhere without the 
prior consent in writing of the Procuring Agency or the Engineer. If any dispute arises as 
to the necessity of any publication or disclosure for the purpose of the Contract, the 
same shall be referred to the decision of the Engineer whose award shall be final. 

 
56. Spare Parts and Consumables 

The manufacturer will provide the following free of cost: 

 A recommended spare parts list for next 5 years 

 List of consumables for the next 5 years along with price list 

 



STANDARD FORMS 
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STANDARD FORMS 

 
Standard Forms include the following: 
 

 Form of Bid Security 
  (Bank Guarantee) 

 

 Form of Contract Agreement  
 

 Form of Performance Security 
   (Bank Guarantee) 
 

 Form of Bank Guarantee for Advance Payment 
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FORM OF BID SECURITY 

(Bank Guarantee) 
 

Guarantee No._____________________ 
Executed on _____________________ 

Expiry date _____________________ 
 

Name of Guarantor (Bank) with address: _________________________________________ 
 
Name of Principal (Bidder) with address: _________________________________________ 
__________________________________________________________________________ 
 
Penal Sum of Security (express in words and figures):_______________________________ 
__________________________________________________________________________ 
 
Bid Reference No._________________ Date of Bid Opening__________________________ 
 
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the request 
of the said Principal, we the Guarantor above-named are held and firmly bound unto the 
__________________________________, (hereinafter called the “Procuring Agency”) in the sum 
stated above, for the payment of which sum well and truly to be made, we bind ourselves, our 
heirs, executors, administrators and successors, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted the 
accompanying Bid numbered dated as above for_______________________________________ 
(Particulars of Bid) to the said Procuring Agency; and 
 
WHEREAS, the Procuring Agency has required as a condition for considering the said Bid that the 
Principal furnishes a Bid Security in the above said sum to the Procuring Agency, conditioned as 
under: 
 
(1) that the Bid Security shall remain valid for a period 28 days beyond the period of validity 

of the Bid, 
 
(2) that in the event of; 
 
 (a) the Principal withdraws his Bid during the period of validity of Bid, or 

 (b) the Principal does not accept the correction of his Bid Price, pursuant to Sub-
Clause 24.2 of Instructions to Bidders, or 

 (c) failure of the successful Bidder to 

  (i) furnish the required Performance Security, in accordance with Clause 34 of 
Instructions to Bidders, or 

  (ii) sign the proposed Contract Agreement, in accordance with Clause 35 of 
Instructions to Bidders, 

then the entire sum be paid immediately to the said Procuring Agency as liquidated damages and 
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not as penalty for the successful Bidder's failure to perform. 
 
NOW THEREFORE, if the successful Bidder shall, within the period specified therefor, on the 
prescribed form presented to him for signature enter into a formal Contract with the said 
Procuring Agency in accordance with his Bid as accepted and furnish within twenty eight (28) 
days of his being requested to do so, a Performance Security with good and sufficient surety , as 
may be required, upon the form prescribed by the said Procuring Agency for the faithful 
performance and proper fulfilment of the said Contract or in the event of non-withdrawal of the 
said Bid  within the time specified for its validity then this obligation shall be void and of no 
effect, but otherwise to remain in full force and effect. 
 
PROVIDED THAT the Guarantor shall forthwith pay to the Procuring Agency the said sum stated 
above upon first written demand of the Procuring Agency without cavil or argument and without 
requiring the Procuring Agency to prove or to show grounds or reasons for such demand notice 
of which shall be sent by the Procuring Agency by registered post duly addressed to the 
Guarantor at its address given above. 
 
PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for deciding whether 
the Principal has duly performed his obligations to sign the Contract Agreement and to furnish 
the requisite Performance Security within the time stated above, or has defaulted in fulfilling said 
requirements and the Guarantor shall pay without objection the sum stated above upon first 
written demand from the Procuring Agency forthwith and without any reference to the Principal 
or any other person. 
 
IN WITNESS WHEREOF, the above bounden Guarantor has executed the instrument under its seal 
on the date indicated above, the name and seal of the Guarantor being hereto affixed and these 
presents duly signed by its undersigned representative pursuant to authority of its governing 
body. 
 
             

  Guarantor (Bank) 
 

Witness:               Signature      
 
1.                   Name       
 
                      Title       
 Corporate Secretary (Seal) 
 
2.                 
 
                    
 (Name, Title & Address)    Corporate Guarantor (Seal) 
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FORM OF CONTRACT AGREEMENT 

 
 
THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the _____ day of 
_______________(month) 2013 between 
_________________________________________________________________________ 
(hereafter called the “Procuring Agency”) of the one part and 
_____________________________________ (hereafter called the “Contractor”) of the other 
part. 
 
WHEREAS the Procuring Agency is desirous that certain Works, viz _______________ should be 
executed by the Contractor and has accepted a Bid by the Contractor for a Contract Sum of 
____________________________ for the execution and completion of such Works and the 
remedying of any defects therein. 
 
NOW this Agreement witnesseth as follows: 
 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 
 
2. The following documents after incorporating addenda, if any except those parts relating 

to Instructions to Bidders shall be deemed to form and be read and construed as part of 
this Agreement, viz: 

 
 (a) The Contract Agreement 
 (b) The  Letter of Acceptance 
 (c) The completed Form of Bid  
 (d) The Preamble to Conditions of Contract 
 (e) The Particular Conditions of Contract 

 (f) The General Conditions of Contract 
 (g)      The priced Schedule of  Prices/BOQ 

 (h) The completed Schedules to Bid 
 (i) The Specifications 

 (j) The Drawings 
 (k)      Any other item 

 
3. In consideration of the payments to be made by the Procuring Agency to the Contractor 

as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to 
execute and complete the Works and remedy defects therein in conformity and in all 
respects with the provisions of the Contract. 

 
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the 

execution and completion of the Works as per provisions of the Contract, the Contract 
Price or such other sum as may become payable under the provisions of the Contract at 
the times and in the manner prescribed by the Contract. 
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IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, 
month and year first before written in accordance with their respective laws. 
 
 
 
Signature of the Contactor Signature of Procuring Agency 
______________________ _____________________ 
(Seal) (Seal) 
 
 
 
Signed, Sealed and Delivered in the presence of: 

 

Witness: Witness: 

 

________________________ __________________________ 

(Name, Title and Address) (Name, title and Address) 
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FORM OF PERFORMANCE SECURITY  
(Bank Guarantee) 

 
Guarantee No._____________________ 

Executed on _____________________ 
Expiry date _____________________ 

 
Name of Guarantor (Bank) with address:_________________________________________ 
 
Name of Principal (Contractor) with address:__________________________________________ 
_____________________________________________________________________________ 
 
Penal Sum of Security (express in words and figures)__________________________________ 
____________________________________________________________________________ 
 
Letter of Acceptance No. ________________________________Dated ___________________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents 
and above said Letter of Acceptance (hereinafter called the Documents) and at the request of the 
said Principal we, the Guarantor above named, are held and firmly bound unto the 
__________________________________________________ (hereinafter called the “Procuring 
Agency”) in the penal sum of the amount stated above for the payment of which sum well and 
truly to be made to the said Procuring Agency, we bind ourselves, our heirs, executors, 
administrators and successors, jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has accepted the 
Procuring Agency's above said Letter of Acceptance for _________ 
__________________________________ (Name of Contract) for the _______________  
_______________________________ (Name of Project). 

 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the 
undertakings, covenants, terms and conditions of the said Documents during the original terms of 
the said Documents and any extensions thereof that may be granted by the Procuring Agency, 
with or without notice to the Guarantor, which notice is, hereby, waived and shall also well and 
truly perform and fulfill all the undertakings, covenants terms and conditions of the Contract and 
of any and all modifications of said Documents that may hereafter be made, notice of which 
modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise 
to remain in full force and virtue till all requirements of Clause 30, Defects after Taking Over, of 
Conditions of Contract are fulfilled. 

 
Our total liability under this Guarantee is limited to the sum stated above and it is a condition of 
any liability attaching to us under this Guarantee that the claim for payment in writing shall be 
received by us within the validity period of this Guarantee, failing which we shall be discharged of 
our liability, if any, under this Guarantee. 

 

We, ____________________________________ (the Guarantor), waiving all objections  and 
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defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the 
Procuring Agency without delay upon the Procuring Agency's first written demand without cavil 
or arguments and without requiring the Procuring Agency to prove or to show grounds or 
reasons for such demand any sum or sums up to the amount stated above, against the  Procuring 
Agency's written declaration that the Principal has refused or failed to perform the obligations 
under the Contract which payment will be effected by the Guarantor to Procuring Agency’s 
designated Bank & Account Number. 

 

PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for deciding whether 
the Principal (Contractor) has duly performed his obligations under the Contract or has defaulted 
in fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to 
the amount stated above upon first written demand from the Procuring Agency forthwith and 
without any reference to the Principal or any other person. 

 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its 
seal on the date indicated above, the name and corporate seal of the Guarantor being hereto 
affixed and these presents duly signed by its undersigned representative, pursuant to authority of 
its governing body. 

 
        _______________ 
                     Guarantor (Bank) 
 Witness:  
 1. _______________________        Signature _______________ 
 
        _______________________        Name __________________ 
      Corporate Secretary (Seal) 
                   Title ___________________ 
 
 2.  _______________________ 
 
          _______________________   _______________________ 
      Name, Title & Address     Corporate Guarantor (Seal)   
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FORM OF BANK GUARANTEE FOR ADVANCE PAYMENT 

 
Guarantee No.________________ 

Executed on________________ 
Expiry date ________________ 

 
WHEREAS the _________________________________________________ (hereinafter called the 
Procuring Agency) has entered into a Contract for _____________________________ 
________________________________________________________________________ 
_______________________________________________ (Particulars of Contract), with 
___________________________________________________________________ 
________________________________ (hereinafter called the Contractor). 
 
 
AND WHEREAS the Procuring Agency has agreed to advance to the Contractor, at the 
Contractor’s request, an amount of _________________________________ 
(Rs.___________________) which amount shall be advanced to the Contractor as per provisions 
of the Contract. 
 
AND WHEREAS the Procuring Agency has asked the Contractor to furnish Guarantee to secure 
advance payment for performance of his obligations under the said Contract. 
 
AND WHEREAS __________________________________________________ (Bank) (hereinafter 
called the Guarantor) at the request of the Contractor and in consideration of the Procuring 
Agency agreeing to make the above advance to the Contractor, has agreed to furnish the said 
Guarantee. 
 
NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the advance for 
the purpose of above mentioned Contract and if he fails, and commits default in fulfillment of 
any of his obligations for which the advance payment is made, the Guarantor shall be liable to the 
Procuring Agency for payment not exceeding the aforementioned amount. 
 
Notice in writing of any default, of which the Procuring Agency shall be the sole and final judge, 
as aforesaid, on the part of the Contractor, shall be given by the Procuring Agency to the 
Guarantor, and on such first written demand payment shall be made by the Guarantor of all sums 
then due under this Guarantee without any reference to the Contractor and without any 
objection. 
 
This guarantee shall come into force as soon as the advance payment has been credited to the 
account of the Contractor. 
 
This guarantee shall expire not later than ______________________________________  
by which date we must have received any claims by registered letter, telegram, telex or telefax. 
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It is understood that you will return this Guarantee to us on expiry or after settlement of the total 
amount to be claimed hereunder. 
 
        _______________ 
                    Guarantor (Bank) 
 
Witness:  
 1. _______________________        Signature _______________ 
 
        _______________________        Name __________________ 
      Corporate Secretary (Seal) 
                   Title ___________________ 
 
 2.  _______________________ 
 
          _______________________   _______________________ 
      Name, Title & Address     Corporate Guarantor (Seal)   
 

 

 


