

PREAMBLE TO SCHEDULE OF WORKS

Construction of Allied Buildings at DHQ Hospital Badin.

Payment Terms:

Allied Buildings.

Mobilization advance 10% against the bank guarantee will be paid to contractor and Interest will be deducted as per Govt. Rules.

1. After Casting of Foundation with Step Column.	=	20%
2. After Casting of Plinth Beam and Backfilling of Earth in the Plinth With Soling and Plain Cement Concrete 1:3:6	=	05%
3. After Casting of RCC Columns.	=	05%
4. After Casting of RCC Slab with Electrical Conduiting.	=	20%
5. After full Masonry Work of Ground Floor & Parapet with Door Frames	=	05%
6. After Pipes & Conduiting Work of Plumbing (Water Supply & Sewerage), Electrical Wiring Work	=	05%
7. After Plaster Work of Internal / External	=	05%
8. After Flooring Work, Roof Screeding with Fixing of Doors, Window & Ventilators	=	05%
9. After Painting Work (Int./Ext) (Ceiling & Walls)	=	05%
10. After Fixing of Sanitary Fittings & Fixtures	=	05%
11. After Fixing of Electrical Fittings & Fixtures	=	10%
12. Completion of All Civil & MEP Works, Attending points of Punch List & Site Clearance & all energization in electric / plumbing / sewerage work i.e. (fully operational building)	=	10%
		<hr/>
		= 100%

Note: Retention Money will be released after successful completion of maintenance period i.e. 06 months after handing over to the Project.

Signature: _____

Dated: _____

Stamp.

PREAMBLE TO SCHEDULE OF WORKS

Construction of Allied Buildings at DHQ Hospital Badin.

Payment Terms:

Boundary Wall with Entrance Gates

Mobilization advance 10% against the bank guarantee will be paid to contractor and Interest will be deducted as per Govt. Rules.

1. After Casting of Foundation with Step Column.	=	20%
2. After Casting of Plinth Beam and Backfilling of Earth in the excavated pit And earthen embankment along boundary wall.	=	10%
3. After Casting of RCC Columns of Boundary Wall and RCC Columns of Gate.	=	10%
4. After full Masonry Work of Boundary Wall with MS Gate Frames.	=	20%
5. After Plaster Work of Internal / External	=	10%
6. Fixing MS Gates	=	10%
7. After Painting Work (Int./Ext) (Columns /Beams/Walls)	=	10%
8. Completion of All Civil & Entrance Gate Works, Attending points of Punch List & Site Clearance & all i.e. (fully complete boundary wall)	=	10%
	<hr/>	<hr/>
	=	100%

Note: Retention Money will be released after successful completion of maintenance period i.e. 06 months after handing over to the Project.

Signature: _____

Dated: _____

Stamp.