PREAMBLE TO SCHEDULE OF WORKS
Construction of Allied Buildings at DHQ Hospital Badin.

Payment Terms:

Allied Buildings.
Mobilization advance 10% against the bank guarantee will be paid to
contractor and Interest will be deducted as per Govt. Rules.

1. After Casting of Foundation with

Step Column. = 20%
2. After Casting of Plinth Beam and

Backfilling of Earth in the Plinth

With Soling and Plain Cement

Concrete 1:3:6 = 05%
3. After Casting of RCC Columns.
4. After Casting of RCC Slab with = 05%

Electrical Conduiting. = 20%
5. After full Masonry Work of

Ground Floor & Parapet with Door Frames = 05%
6. After Pipes & Conduiting Work

of Plumbing (Water Supply & Sewerage),

Electrical Wiring Work = 05%
7. After Plaster Work of Internal / External = 05%
8. After Flooring Work, Roof Screeding

with Fixing of Doors, Window & Ventilators = 05%
9. After Painting Work (Int./Ext) (Ceiling & Walls) = 05%
10.After Fixing of Sanitary Fittings & Fixtures = 05%
11.After Fixing of Electrical Fittings & Fixtures = 10%
12.Completion of All Civil & MEP Works,

Attending points of Punch List & Site

Clearance & all energization in electric

/ plumbing / sewerage work

I.e. (fully operational building) = 10%

= 100%

Note: Retention Money will be released after successful completion of
maintenance period i.e. 06 months after handing over to the Project.

Signature:
Dated:
Stamp.
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