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PART II – CONDITIONS OF PARTICULAR APPLICATION 

 
 
1.1 Definitions  
 

(a) (i)  The Employer is Health Department, Government of Sindh, D-62/1, Block 9, 
(Near Kausar Medico), Clifton, Karachi, its legal successors and assignees.  

 
(a) (iv) The Engineer means an authorized person of an Organization who shall be a 

qualified Civil Engineer, registered with Pakistan Engineering Council. The 
Organization shall be appointed as "Project Director" by the Employer under a 
separate agreement. The Contractor will be notified of such appointment. The 
Employer has the discretion of replacing the "Project Director" and the 
"Engineer" with any other competent organization or person.  

 
Add the following paragraphs:  
 

(a) (vi) The "Consultant" means M/s. International Design Group, IDG House C-13, 
KDA Scheme No. 1, Main Habib Rehmatullah Road, opp. PNS Karsaz, 
Karachi, to act as Consultant for the purpose of this Contract who have 
prepared all design / drawings and relevant documents and would provide 
professional services to the Employer during construction or any other person 
/firm appointed by the Employer, and notified to the Contractor, to act in 
replacement of the Consultant.  

 
(a) (vi) (i) The Sub-Consultants mean the engineering design associates of the 

Consultant approved by the Employer, for concerned engineering disciplines.  
 
(a) (vii)  "Bidder or Tenderer" means any person or persons company, corporation, 

firm or joint venture submitting a Tender.,  
 

(b) (v)       Add the following at the end of the paragraph:  
 

The word "Tender" is synonymous with "Bid" and the words "Tender 
Documents" with "Bidding Documents"  

 
Add the following paragraph:  
 

(b) (ix)  "Programme" means the programme to be submitted by the Contractor in 
accordance with Sub-Clause 14.1, and any approved revisions thereto.  

 

(e) (i)  Delete the text and substitute:  
 

 "Contract Price" means the sum stated in the Letter of Award as payable to the 
Contractor for the execution and completion of the Works subject to such 
additions thereto or deductions therefrom as may be made and remedying of 
any defects therein in accordance with the provisions of the Contract.  
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2.1 Engineer's Duties and Authority  
 

(b)  Delete the text and substitute: 
 

The Engineer in consultation with the consultant shall obtain specific approval of 
the Employer prior to exercising authority in performance of his duties regarding 
matters listed below:  
 

a) Approving sub contracting of any part of the works under Clause-4.1  
 

b) Certifying additional cost under Clause 12.  
 

c) Determining an extension of time under Clause 44.  
 

d) Issuing   variation   orders   under   Clause   51   except   in   an emergency 
situation.  

 

e) Fixing rates or prices under Clause 52.  
 

f) Examining and certifying contractor's bills for interim / final payment under 
Clause 60.  

 

g) Approving samples of materials under Clause 36.  
 

h) Approving concrete design mix under Clause 36.  
 

If in the opinion of the Engineer an emergency occurs affecting the safety of life or 
of the Works or of adjoining property, the Engineer may, without recourse to the 
provisions as set out in the above paragraph, and without relieving the Contractor 
of any of his duties and responsibilities under the Contract, instruct in consultation 
with the Consultant, the Contractor to execute all such work or to do all such things 
as may, in the opinion of the Engineer, be necessary to abate of, reduce the risk. 
The Contractor shall forthwith comply with any such instruction of the Engineer. 
The Engineer shall determine in consultation with the Consultant, an addition to 
the Contract Price, in respect of such instruction, in accordance with Clause 52 and 
shall notify the Contractor accordingly, with a copy to the Employer. 

 
2.2 Engineer's Representative  
 

Add the following paragraph:  
 

The Employer shall ensure that the Engineer's Representative is a professional engineer as 
defined in the Pakistan Engineering Council Act 1975 (V of 1976) or an Architect 
registered with Pakistan Council of Architects and Town Planners.  

 
Add the following Sub-Clause:  
 

2.7      Engineer not Liable  
 

Approval, reviews and inspection by the Engineer of any part of the Works does not relieve 
the Contractor from his sole responsibility and liability for the supply of materials, plant 
and equipment for construction of the Works and their parts in accordance with the 
Contract and neither the Engineer's authority to act nor any decision made by him in good 
faith as provided for under the Contract whether to exercise or not to exercise such 
authority shall give rise to any duty or responsibility of the Engineer to the Contractor, any 
Subcontractor, any of their representatives or employees or any other person performing 
any portion of the works.  
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Add the following Sub-Clause:  
 

4.3  Payment to Subcontractor(s):  
 

The contractor shall be responsible to make payments for the work done by the respective 
specialist firm(s) / sub contractor(s). If the contractor fails / delays such payment(s), the 
Employer shall exercise his authority to intervene and make due payment(s) to the said 
firm(s) / sub contractor(s), on behalf of the contractor. The amount thus paid to the sub 
contractor(s) will be deducted from any monies which shall become due to the contractor.  

 
5.1  Languages and Law  
 

(a) The Contract Documents shall be drawn up in the English language.  
 

(b) The Contract shall be subject to the Laws of Islamic Republic of Pakistan.  
 
5.2 Priority of Contract Documents  
 

 Delete the documents listed at (1) to (6) of the Sub-Clause and substitute:  
 

(1) The Contract Agreement (if completed);  

(2) The Letter of Award; 

(3) The Tender;  

(4) The Conditions of Particular Application - Part II  

(5) The General Conditions of Contract - Part I  

(6) The Specifications;  

(7) The priced Bill of Quantities;  

(8) The Drawings;  

(9) Any other information / basic requirements listed in Clause 2.2 of IT.  

(10) ............................................................................................................  

(11) ............................................................................................................  
 

In case of discrepancies between drawings, those of larger scale shall govern unless they 
are superseded by a drawing of later date regardless of scale. All Drawings and 
Specifications shall be interpreted in conformity with the Contract and these Conditions. 
Addendum, if any, shall be deemed to have been incorporated at the appropriate places in 
the documents forming the Contract.  

 
Add the following Paragraph: 6.3  
 

6.3 Disruption of Progress 
 

The period of notice shall not be less than 2 weeks to allow for the preparation of any 
necessary drawings, orders, approvals and documents.  
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Add the following Sub-Clause:  
 

6.6 Shop Drawings  
 

The Contractor shall submit to the Engineer for review 3 copies of all shop and erection 
drawings applicable to this Contract as per provision of relevant Sub-Clause of the 
Contract.  
 
Review and approval by the Engineer shall not be construed as a complete check but will 
indicate only that the general method of construction and detailing is satisfactory and that 
the Engineer's review or approval shall not relieve the Contractor of any of his 
responsibilities under the Contract.  

 
6.7 As Built Drawings  
 

At the completion of the Works under the Contract, the Contractor shall furnish to the 
Engineer 6 copies and one reproducible of all drawings amended to comply with the Works 
as built. The price of such Drawings shall be deemed to be included in the Contract Price.  

 
10.1 Performance Security  
 

Delete the text and substitute:  
 

The Contractor shall provide Performance Security to the Employer in the prescribed form. 
The said Security shall be furnished or caused to be furnished by the Contractor within 10 
(ten) days after the receipt of Letter of Award. The Performance Security shall be of an 
amount equal to 10% of the Contract Price in shape of Bank Guarantee from any scheduled 
Bank of Pakistan or an amount equal to 10% of Contract Price in shape of Insurance 
Guarantee from AA rating Insurance Company as approved by the Engineer.  
 
The cost of complying with the requirements of this Sub-Clause shall be borne by the 
Contractor.  

 
10.3 Claims under performance security  
 

 Delete the text of this sub-Clause in its totality.  
 
Add the following Sub-clauses:  
 

10.4  Performance Security Binding on Variations and Changes  
 

The Performance Security shall be binding Irrespective of changes in the quantities of or 
variations in the Works or extensions in completion time of the Works, which are granted 
or agreed upon under the provisions of the Contract.  
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Add the following Sub-Clause  
 

11.2  Weather Conditions and effect of Surroundings  
 

Not with-standing anything contained in sub-clause 11.1, the Contractor shall visit the site 
and study the surroundings. He shall also make all necessary enquiries regarding climatic 
conditions, confirmation and / or otherwise of indicative subsoil water / information shown 
on the drawings and assess their possible effect upon the site, the surroundings and the 
effect they may have on the execution of the work. The execution of the work shall be so 
planned that any risks are kept to a minimum. The contractor shall be deemed to have taken 
into account all matters when preparing his tender and shall not be entitled to extra payment 
for excessive rainfall, storm, temperature, humidity and high wind. The Contractor shall 
make suitable and adequate arrangements to protect the works, temporary structures, plant 
and surrounding environment. The Contractor shall not be entitled to extra payment on 
account of loss alleged to have been sustained directly or indirectly by reasons of the 
Engineer failing to permit the work to start or continue or ordering any work damaged by 
the weather to be made good or removed or re-executed.  
 

The Contractor shall not be entitle for extra payment on account of dewatering of sub-soil 
water and / or pumping out water accumulated due to weather conditions or from leakage 
of pipe line (water supply / sewerage). The Contractor shall not be entitle for extra payment 
on account of making necessary protective measures for the safety and stability of 
permanent and temporary works and surrounding structures, areas, which may include but 
not limited to shoring, restoring of damaged portion to original condition etc.  

 
Add the following Paragraph:  
 

14.1  Programme to be submitted  
 

The programme shall be submitted within 15 days from the date of receipt of Letter of 
Award, in such form as specified in these Conditions of Contract.  

 
Add the following Paragraph:  
 

14.3  Cash Flow Estimate to be submitted  
 

The detailed Cash Flow Estimate shall be submitted within 15 days from the date of receipt 
of Letter of Award.  

 
Add the following Sub-Clause  
 

14.5 Detailed Programme and Monthly Progress Report  
 

(a) For purpose of Sub-Clause 14.1, the Contractor shall submit to the Engineer 
detailed program for the following:  

 

(1) Execution of Works;  
 

(2) Labour Employment:  
 

(3) Local Material Procurement;  
 

(4) Material Imports, if any; and  
 

(5) Other details as required by the Engineer. 
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(b) During the period of the Contract, the Contractor shall submit to the Engineer not 
later than the 8th day of the following month, 10 copies each of monthly progress 
reports covering.  

 

(1) A construction schedule indicating the monthly progress in percentage;  
 

(2) Description of all work carried out since the last report;  
 

(3) Description of the work planned for the next 30 days sufficiently detailed to 
enable the Engineer to determine his programme of inspection and testing;  

 

(4) Monthly summary of daily job record;  
 

(5) Photographs to illustrate progress; and  
 

(6) Information about problems and difficulties encountered, if any, and proposals 
to overcome the same.  

 

(c) During the period of the Contract, the Contractor shall keep a daily record of the 
work progress, which shall be made available to the Engineer as and when 
requested. The daily record shall include particulars of weather conditions, 
conditions due to weather conditions, number of men working, deliveries of 
materials, quantity, location and assignment of Contractor's equipment.  

 

(d) 
 

The Contractor will take progress photographs as directed by the Engineer to 
demonstrate conditions of the site before work commences, progress during the 
construction period and after completion of the work. Photographs shall be taken at 
locations and intervals as instructed by the Engineer. Photographs shall be matt 
finish, 75mm x 125mm in size. Two copies of each photograph together with one 
negative shall be supplied to the Engineer, suitably labeled to indicate location on 
works site and date taken. Video Film of progress shall also be made and submitted 
to the Employer each quarter. It shall be of at least 60 minutes duration.  
 

In the event of Contractor's default under this section the job shall be 
executed/performed at the risk and cost of the Contractor after lapse of fifteen days' 
notice to this effect. 

 

Photographs / Video Film:  

(e) 
 

The Employer and the Engineer shall convene regular meetings with the 
Contractor, who shall report to the Employer and the Engineer his own and his 
subcontractors; progress and other matters affecting the works. The Contractor can 
also convene meeting to deal with outstanding technical matters if they can not be 
dealt with in regular meeting. The contents of the meeting shall be recorded in the 
form of minutes. The Employer may introduce procedures and systems from time 
to time for correspondence, meetings, submittals, approvals, variations, billings, 
invoicing, record keeping, testing and commissioning and the like through a 
regularly updated manual for implementation of the Works and taking over thereof. 
The Contractor shall strictly follow the instruction in the manual and act and 
supply information and data accordingly. 

 
 
 
 

Progress meetings:  
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Add the following Sub-Clauses:  
 

15.2  Language Ability of Contractor's Representative  
 

The Contractor's authorized representative shall be fluent in the English language.  
 
15.3  Contractor's Representative  
 

The Contractor's authorized representative and his other professional engineers working at 
Site snail register themselves with the Pakistan Engineering Council.  
 

The Contractor's authorized representative at Site shall be authorized to exercise adequate 
administrative and financial powers on behalf of the Contractor so as to achieve completion 
of the Works as per the Contract.  

Add the following Sub-Clauses:  
 

16.3  Language Ability of Superintending Staff of Contractor  
 

A reasonable proportion of the Contractor's superintending staff shall have a working 
knowledge of the English language.  

 
Add the following paragraph in sub-clause 19.1:  
 

(d)  The Contractor shall keep at the Site, where work is in progress, a completely equipped 
First Aid kit and shall provide adequate First Aid services for all persons employed on the 
work.  

 
Add the following Sub-Clauses:  
 

19.3  Safety Precautions/Programme  
 

 Safety Precautions:  
 

In order to provide for the safety, health and welfare of persons, and for prevention of 
damage of any kind, all operations for the purposes of or in connection with the Contract 
shall be carried out in compliance with the Safety Requirements of the Government of 
Pakistan with such modifications thereto as the Engineer may authorize or direct and the 
Contractor shall take or cause to be taken such further measures and comply with such 
further requirements as the Engineer may determine to be reasonably necessary for such 
purpose.  

 

The Contractor shall make, maintain and submit reports to the Engineer concerning safety, 
health and welfare of persons and damage to property, as the Engineer may from time to 
time prescribe.  

 

 

a) Prior to commencement of work the successful Contractor shall submit safety 
program for discussion with the Employer and the Engineer.  

Safety Programme:  
 

The Contractor shall strictly follow at his own cost the Safety Programme outlined below 
and such additional measures as the Engineer or Engineer's representative may determine to 
be reasonably necessary.  
 

 

b) The Contractor shall prepare a plan of the Works Sire to assure that storage areas 
for materials and equipment are located on the project/work site for maximum 
efficiency. This plan will be subject to the approval of the Engineer.  
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c) Activities between different operations and different crafts will be coordinated.  
 

d) The Contractor shall layout and provides an efficient access system with 
information and directional signs posted as necessary.  

 

e) All employees will be instructed on safe work methods.  
 

f) The Contractor shall advise all his supervisory staff of their responsibility for the 
prevention of injury to persons or damage to property or equipment in their 
respective areas of supervision.  

 

g) Safety will be included in all job planning. This will include providing safe 
construction equipment and vehicles, protective equipment necessary for 
protection of workmen and establishing methods for safe operation.  

 

h) Good housekeeping will be maintained at all times.  
 

i) Scaffolds, ladders, ramp, runways etc. will be constructed properly and maintain in 
safe condition.  

 

j) Ample fire protection will be provided and fire hazards guarded, by the Contractor.  
 

k) Adequate lighting, ventilation etc. will be provided as necessary by the Contractor.  
 

l) Equipment will be properly and regularly inspected and maintained by the 
Contractor to the satisfaction of the Engineer.  

 

m) Electric power shall be distributed through circuit-breakers, PVC cables, ELCB 
and RCD's (30mA trip on each circuit).  

 

n) The Contractor will assign to his employees only such duties as are within their 
physical and mental capabilities.  

 

o) The Contractor will hold monthly meetings with his supervisory staff and the man 
incharge at the lower level will hold safety meetings of 10 to 15 minutes with his 
crew each week.  

 

p) First Aid facilities will be provided at job sites, the services of doctors and 
hospitals made available and all supervisors instructed in handling of injured 
employees.  

 

q) Adequate toilet facilities will be provided and maintained in a hygienic condition 
and their use enforced by the Contractor.  

 

r) Accident report will be furnished to the Engineer for onward transmission to the 
Employer within 24 hours of the reported accident.  

 

s) Copies of the safety programme will be supplied by the Contractor to the Engineer 
and will be promptly posted in all offices in use of projects/works under this 
Contract.  

 

t) The entire site should be properly and adequately protected by an acceptable 
quality of fencing which would provide a visual barrier to the site activities from 
outside. The maintenance and upkeep of this boundary wall/fence would be the 
responsibility of the successful bidder.  
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19.4  Lighting Works at Night  
 

In the event of work being carried out at night the contractor shall, at his own cost, provide 
and maintain such good and sufficient light as will enable the work to proceed satisfactorily 
and without danger. The approaches to the site arid the works where the nightwork is being 
carried out shall be sufficiently lighted. All arrangements adopted for such lighting shall be 
to the satisfaction of the Engineer's Representative.  

 
19.5  Project Signage  
 

The Contractor at his own cost shall provide four (4) 2.5 x 3.5 m project signs of the site for 
the entire term of the Contract; two English and two Urdu and shall locate the project signs 
as directed by the Engineer.  
 

The Contractor shall employ an expert sign painter to letter the sign according to drawings 
and directions provided by the Engineer. Sign lettering shall include the following items in 
"Helvetica" style letters ranging from 100 mm down to 40 mm and shall include the 
following:-  
 

- Project Name  
- Employer's Name  
- Consultant's Name  
- Contractor 's Name  
- Subcontractors' Name(s) (as directed)  
 

The Contractor shall maintain sign in good repair and condition and upon completion of the 
work of this contract, remove and dispose of sign.  
 

Except for warning and other signs required by law and ordinance, the Contractor shall 
place no other sings or advertisements on the premises.  

 
20.4  Employer's Risks  
 

Delete the text and substitute:  
 

The Employer's Risks are:  
 

(a) Insofar as they directly affect the execution of the Works in Pakistan.  
 

(i) war and hostilities (whether war be declared or not), invasion, act of 
foreign enemies,  

 

(ii) rebellion, revolution, Insurrection, or military or usurped power, or civil 
war,  

 

(iii) ionizing radiations, or contamination by radioactivity from any nuclear 
fuel, or from any nuclear waste from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous properties of any explosive 
nuclear assembly or nuclear component thereof,  

 

(iv) pressure waves caused by aircraft or other aerial devices traveling at sonic 
or supersonic speeds,  

 

(v) riot, commotion or disorder, unless solely restricted to the employees of 
the Contractor or of his Subcontractors and arising from the conduct of the 
Works;   
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(b) loss or damage due to the use or occupation by the Employer of any Section or part 
of the Permanent Works, except as may be provided for in the Contract;  

 

(c) loss or damage to the extent that it is due to the design of the Works, other than any 
part of the design provided by the Contractor or for which the Contractor is 
responsible; and  

 

(d) any operation of the forces of nature (insofar as it occurs, on the Site) which an 
experienced contractor:  

 

(i) could not have responsibly foreseen,  
 

(ii) or could reasonably have foreseen, but against which he could not 
reasonably have taken at least one of the following measures;  
(A)  prevent loss  or damage  to  physical   property  from occurring by 

taking appropriate measures, or  
 

(B) insure against. 
 
21.4  Exclusions 
 

Delete the text and substitute:  
 

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or 
damage caused by the risks listed under Sub-Clause 20-4 of (a) (i) to (iv).  

 
Add the following Sub-clause:  
 

21.5  Insurance of Works and Contractor's Equipment  
 

It shall be responsibility of the contractor to notify the insurer of any change in nature and 
extent of the works and to ensure the adequacy of the insurance cover at all times in 
accordance with the provisions of this clause.  

 
Add the following Sub-Clause:  
 

31.3  Cooperation and Co-ordination with other Contractors  
 

During the execution of the Works, the Contractor shall at all times cooperate fully with 
other contractors working for the Employer at / and in the vicinity of the site and also shall 
provide adequate precautionary facilities not to make himself a nuisance to local residents 
and other Contractors.  
 

The Contractor shall coordinate with other contractors working at the same site in 
connection with electrical, air-conditioning, lift and / or other services etc. The Contractor 
shall inform other working contractors and the Engineer, well in advance of his programme 
and sequence of operations. The Contractor shall also prepare and submit the Permission 
Slip (as per approved Performs) to the Engineer who shall allow in writing after taking 
clearance from the other contractors to go ahead with the work. The presentation of the 
Permission shall be well advance in time (as determined by the Engineer) and no operation 
shall be carried out without the written permission of Engineer. In case of default, the 
Contractor shall bear all losses, determined by the Engineer, which may become payable to 
the Employer or other contractors as the case may be. If any work is carried out with the 
approval of the Engineer as aforesaid, the Contractor, shall be responsible for undoing or 
making good any work required to be undone or made good (as determined by the 
Engineer) at this own cost. No extra payment shall be made for coordination.  
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Add the following Sub-Clauses:  
 

34.2  Rates of Wages and Conditions of Labour  
 

The Contractor shall pay rates of wages and observe conditions of labour not less 
favourable than those established for the trade or industry where the work is carried out. In 
the absence of any rates of wages or conditions of labour so established, the Contractor 
shall pay rates of wages and observe conditions of labour which are not less favourable 
than the general level of wages and conditions observed by other employers whose general 
circumstances in the trade or industry in which the Contractor is engaged are similar.  

 
34.3  Employment of Persons in the Service of Others  
 

The Contractor shall not recruit his staff and labour from amongst the persons in the service 
of the Employer or the Engineer; except with the prior written consent or the Employer or 
the Engineer, as the case may be.  

 
34.4  Housing for Labour  
 

Save insofar as the Contract otherwise provides, the Contractor shall provide and maintain 
such housing accommodation and amenities as he may consider necessary for all his 
supervisory staff and labour, employed for the purposes of or in connection with the 
Contract including all fencing, electricity supply, sanitation, cookhouses, fire prevention, 
water supply and other requirements in connection with such housing accommodation or 
amenities. On completion of the Contract, unless otherwise agreed with the Employer, the 
temporary camps or housing if any provided by the Contractor at the site shall be removed 
and the Site reinstated to its original condition, all to the approval of the Engineer.  

 
34.5  Health and Safety  
 

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the safety 
of his staff and labour at all times throughout the period of the Contract. The Contractor 
shall further ensure that suitable arrangements are made for the prevention of epidemics 
and for all necessary welfare and hygiene requirements.  

 
34.6  Epidemics  
 

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply 
with and carry out such regulations, orders and requirements as may be made by the 
Government, or the local medical or sanitary authorities, for purpose of dealing with and 
overcoming the same.  

 
34.7  Supply of Water  
 

The Contractor shall, so far as is reasonable, having regard to local conditions, provide on 
the Site, to the satisfaction of the Engineer or his representative, adequate supply of 
drinking and other water for the use of his staff and labour.  

 
34.8  Arms and Ammunition  
 

The Contractor shall not give, barter, or otherwise dispose of to any person or persons, any 
arms or ammunition of any kind or permit or suffer the same as aforesaid.  
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34.9  Festivals and Religious Customs  
 

The Contractor shall in ail dealings with his staff and labor have due regard to all 
recognized festival", days of rest and religious and other customs.  

 
34.10  Disorderly Conduct  
 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful 
riotous or disorderly conduct by or amongst his staff and labor and for the preservation of 
peace and protection of persons and property in the neighborhood of the Works against the 
same.  

 
34.11  Compliance by Subcontractors  
 

The Contractor shall be responsible for compliance by his Subcontractors of the provisions 
of this Clause.  

 
Add the following Sub-Clauses:  
 

35.2  Records of Safety and Health  
 

The Contractor shall maintain such records and make such reports concerning safety, health 
and welfare of persons and damage to property as the Engineer may from time to time 
prescribe.  

 
35.3  Reporting of Accidents  
 

The Contractor shall report to the Engineer details of any accident as soon as possible after 
its occurrence. In the case of any fatality or serious accident, the Contractor shall, in 
addition, notify the Engineer immediately by the quickest available means.  

 
Add the following Sub-Clauses:  
 

36.6  Use of Pakistani Materials and Services  
 

The Contractor shall, so far as may be consistent with the Contract make the maximum use 
of materials, supplies, plant and equipment indigenous to or produced or fabricated in 
Pakistan and services available in Pakistan provided such materials, supplies, plant, 
equipment and services shall be of required standard.  

 
36.7  Setup for Quality Control  
 

(a) Quality Control Unit  
 

The Contractor shall have his own quality control unit, working under the authority 
of the Engineer. Contractor shall set up the quality control unit's organization as per 
Engineer's requirement and approval.  

 

(b) Independent Testing Laboratories  
 

The Contractor shall employ and pay all costs for the services of a recognized 
commercial independent testing laboratory to perform, in accordance with standard 
procedures, all-tests and incidental services as specified in the Specifications. The 
laboratory shall be responsible to the Engineer as though retained by him to 
provide these services.  
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(c) Temporary Laboratory at Site  
 

The Contractor shall also maintain a field testing Laboratory at the site to facilitate 
the testing of concrete materials; work cubes etc. or any other field test specified by 
the Engineer. The laboratory will be complete with utilities, services, furniture, 
equipment and staff etc. The location and plan of the laboratory shall be approved 
by the Engineer prior to its construction.  
 

The Contractor shall also provide qualified staff and helpers for the laboratory 
whose appointment shall be subject to approval of the Engineer.  
 

The equipment for the site laboratory shall be supplied as required and approved by 
the Engineer and supplemented with others for the quality control tests as arid 
when required by the Engineer. 

 
Add following sub-clause:  
 

36.8  Quality of Materials & Workmanship and Tests  
 

i. All materials and workmanship shall be of the respective kinds described in the 
Contract and in accordance with the Engineer's instructions and shall be subjected 
from time to time to such tests as the Engineer may direct at the place of 
manufacture or fabrication or on the Site or at all or any of such places. The 
Contractor shall provide such assistance, instruments, machines; labor and 
materials as are normally required for examining, measuring and testing any work 
and the quality, weight or quantity of any material used and shall supply samples of 
materials before incorporation in the Works for testing as may be selected and 
required by the Engineer.  

 

Should the Engineer decide not to send the inspector to the manufacturer's works 
the Contractor shall obtain from the manufacturer certificates of test, proof sheets, 
mill sheets, etc. showing that the materials have been tested in accordance with the 
requirements of this specification but neither the omission of the Engineer to send 
an inspector nor the production of manufacturer's certificate of test as aforesaid 
shall affect the liberty of the Engineer to reject after delivery materials found to be 
unsuitable or not in accordance with the Specification.  

 

ii. Works shall be performed in an orderly manner using first grade workmanship. 
First grade materials in accordance with the instructions contained in these 
Specifications and those given by the Engineer during the progress of Work, shall 
be used by the Contractor.  

 

The Contractor shall perform tests and inspections of the work in accordance with 
the General Conditions, as required by Sections of the Specifications or as 
requested by the Engineer, The Contractor shall be deemed to have included in the 
tender the expenses of such tests.  

 

iii. Materials delivered to the Site may be subject to tests. When so tested, the 
materials shall be In accordance with the samples previously approved by the 
Engineer.  

 

iv. If test results show that the design criteria is not met, the Engineer may demand 
evidence that the strength capacity of the structure is adequate. The Contractor 
shall carry out additional Work required to meet the original criteria at no extra 
cost to the Employer.  
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v. The Contractor shall perform test and inspections in accordance with applicable 
Codes, Regulations and Standards.  

 

vi. The Contractor shall ensure that Inspectors are on Site or at the fabricator's plant 
for the full duration of critical operations and as otherwise required to determine 
that the Work is being performed in accordance with the Contract Documents.  

 

vii. The Contractor shall submit three (3) copies of Certificates, Inspection and Test 
Reports.  

 

viii. The Contractor shall submit certificates of compliance stating the date or dates of 
testing for Laboratory Test Reports, the specified requirements for which the 
testing was performed, and the results of the test or tests.  

 

ix. Certification shall not relieve the Contractor of responsibility for furnishing 
satisfactory materials if, after tests are performed on selected samples, the material 
is found not to meet the specified requirements. 

 
36.9  Minimum Test Requirements  
 

i. For materials, unless otherwise specified in special provisions, ASTM methods of 
sampling and testing shall govern. In the absence of such sampling method in the 
ASTM Standard, BS or other relevant and respective methods shall be used.  

 

ii. For materials the equivalent or relevant method of testing may be used in lieu of 
ASTM method provided prior approval of the Engineer is obtained.  

 

iii. Should the Engineer's representative deem it appropriate to reduce the number of 
the tests, he shall issue his written instructions to the Contractor when such 
modified tests are required.  

 

iv. In addition to the tests required under other clauses hereof the Engineer shall have 
power to order independent tests of the materials to be carried out by some person 
appointed by him at such places as he may determine.  

 

v. The cost of making all tests specified in the Contract or required by the Engineer 
shall be borne by the Contractor.  

 

vi. All samples shall be supplied by the Contractor at his own cost.  
 
36.10  Access to Site  
 

The Employer and the Engineer and any person authorized by either of them shall at all 
times have access to the Works and to the Site and to all workshops and places where work 
is being prepared or where materials are being manufactured, articles or machinery are 
being obtained for the works and the Contractor shall afford every facility for and every 
assistance in or in obtaining the right to such access,   
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36.11  Examination of Works Before Covering up  
 

i. No work shall be covered up or put out of view without the approval of the 
Engineer or the Engineer's representative and the Contractor shall afford full 
opportunity for the Engineer or Engineer's representative to examine and measure 
any work which is about to be covered up or put out of view and to examine 
foundations before permanent work is placed thereon. The Contractor shall give 
due notice to the Engineer whenever any such work or foundations is or are ready 
or about to be ready for examination.  

 

ii. The Contractor shall uncover any part or parts of the Works or make openings In or 
through the Works or search for the cause of any defect, imperfection or fault in the 
Works, as the Engineer may from time to time direct, and shall reinstate and make 
good at his own cost after such uncovering, opening or searching to the satisfaction 
of the Engineer. 

 
40.3  Suspension lasting more than 84 days  
 

In the 3rd line after the words "period of” substitute "84" days with "6 months".  
 
41.1  Commencement of Works  
 

Delete the text and substitute:  
 

The Contractor shall commence the Works on Site within the period named in Appendix 
"A" to Form of Tender, from the date of the Letter of Award. Thereafter, the Contractor 
shall proceed with the Works with due expedition and without delay.  

 
47.1  Liquidated Damages for Delay  
 

 In the fifth line of the Sub-Clause, delete the words "and not as a penalty".  
 

Add the following paragraphs at the end of the Sub-Clause:  
 

The liquidated damages for each day of delay in completion of the whole of the Works, or 
if applicable any Section, shall be as given in Appendix "A" to Form of Tender, subject to a 
maximum of 10% of the Contract Completion Price.  
 

The relevant sum/s for Section/s of the Works shall be as indicated in Appendix to Tender.  
 
Add the following sub-clause:  
 

51.2  Instructions for Variations  
 

At the end of the first sentence, after the word "Engineer", add the words "in writing".  
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52.1  Valuation of Variations  
 

In the tenth line, after the words "Engineer shall", add the following:  
 

within a period not exceeding one-eighth of the completion time subject to a minimum of 
56 days from the date of disagreement whichever is later,  

 
Add the following paragraph  
 

The ratio of Direct Cost and Indirect Cost / markup for determining such rates or prices 
shall be 75:25.  

 
52.3  Variations Exceeding 15 percent  
 

Delete this sub-clause in its entirety.  
 
53.4  Failure to Comply  
 

Delete this Sub-Clause in its entirety.  
 
54.5  Conditions of Hire of Contractor's Equipment  
 

 Add the following paragraph:  
 

The Contractor shall, upon request by the Engineer at any time in relation to any item of 
hired Contractor's Equipment, forthwith notify the Engineer in writing the name and 
address of the owner of the equipment and shall certify that the agreement for the hire 
thereof contains a provision in accordance with the requirements set forth above.  

 

Add the following sub clauses:  
 
54.9  Mobilization & Temporary Works  
 

The Contractor shall not be entitled to any payment whatsoever for temporary works or 
mobilization and demolition costs i.e. providing works, transportation, light, power, tools 
and equipment, or for furnishing, building and maintaining construction plant, construction 
and maintenance of field offices for himself or the Engineer, access roads, sanitary 
conveniences, disposal work, water supply, fire protection, guards, trestles, telephone 
system and other temporary structures, transport, plant and materials, or for watchmen or 
guards, or for any other service, thing or material whatsoever, unless any such item is 
specifically provided in the Bill of Quantities. The cost of all such services, facilities, things 
or material necessary or required to execute the work in accordance with the provisions of 
the Contract including facilities/works listed in sub-clauses 54.10, 54.11, 54.12 and 54.13, 
shall be considered as having been included in the prices stipulated for the various items of 
the Bill of Quantities.  
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54.10  Construction Offices and Accessories  
 

The CONTRACTOR shall provide at his own cost the following office accommodation 
constructed to adequate standards, and complete with air-conditioning and other services 
including Electricity, Water and drainage.  
 
 a) Independent office for CONSULTANT, -- 400 sft.  
  (Staff Room, Meeting Room, & Toilets  

etc.) (Temporary roofing with false ceiling)  
as per design by the CONSULTANT.  

 
 
The minimum furniture & office equipment for the CONSULTANT office shall consist 
of the following :  
 

a) Office table of four feet length.     1 No.  
 
b) One office chair and four visitors chairs.  

 
c) Steel Filling Cabinet.     1 No.  

 
d) Tables & Chairs for staff.     For Two Persons.  

 
e) Cellular Phone with balance of  

Rs. 2,000 for each per month    2 Nos.  
 

f) Computer (Core 2 do) with Internet facility, etc.   1 No.  
 

g) Motor vehicle Suzuki Cultus  
or approved equivalent     1 No.  

 
h) Motor vehicle / Motor Bike (Honda CG 125) 

or approved equivalent     2 No. 
 
POL shall be supplied by the Contractor to the extent of 200 liters for item-g and 50 liters 
for item-h for each per month.  

 
The watch & ward, maintenance and keeping the Site Office clean shall be the responsibility of 
the CONTRACTOR.  
 
54.11  Temporary Utilities  
 

a) In order to provide an on-site water source for construction uses, the Contractor 
shall arrange water connection from District Municipal Administration and/or any 
other alternate arrangement with the approval of the Engineer.  

b) The Contractor shall also provide temporary toilet facilities for Engineer's Office 
and his staff as per plumbing requirements.  
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c) The Contractor shall provide separate Toilet facilities for his labour and other site 
staff as per local by-laws and acceptable to Engineer.  

 
d) 

 
Light and Power  

1) The Contractor shall furnish, install and maintain an approved temporary 
power and light system to provide adequate lighting for safe working 
conditions and to supply power as required during the entire construction 
period.  

 

2) The power and light system shall be in accordance with the local utility 
company's requirement and all authorities having jurisdiction.  

 

3) The power and light system shall be complete with service, metering, 
distribution equipment, risers, feeders, mains and branches to cover the 
entire project as required and necessary during the progress of the work and 
as directed by the Employer. The system shall be progressively installed as 
required to suit working conditions and shall be removed when so directed.  

 

4) The Contractor shall furnish and maintain the temporary system during all 
hours of each regular working day.  

 

5) When any work is performed at night or where daylight is shut off or 
obscured, the Contractor shall, at his expense, provide artificial light 
sufficient to permit work to be carried on efficiently, satisfactorily and 
safely, to the relevant Pakistan and applicable International Standards and to 
permit through inspection. During such time periods, the access to the place 
of work shall also be clearly illuminated All wiring for electric light and 
power shall be Installed and maintained in a first class manner, securely 
fastened in place at all points, and shall be kept away as far as possible from 
telephone wires and signal wires.  

 

6) 
 

The Contractor shall provide temporary connections for permanent 
equipment used for temporary heating/cooling and ventilating; and  
 

Provide temporary connection for other equipment, including elevator 
equipment when required for testing or for operation during construction 
prior to final connection.  
 

The specified temporary distribution system shall be available for 
connection of temporary hoists, heating/cooling Units, and other temporary 
equipment.  
 

When permanent power and light is available for use, remove all temporary 
facilities and dispose of materials.  

 

Temporary Connections  

e) Telephone Service  
 

The   Contractor   shall   arrange   for   telephone   service   to   the construction 
site and Installation in field office and Engineer’s office.  

 

f) The Contractor shall arrange the provision of utilities connections i.e. power, 
water, telephone & gas on his own cost for Construction purposes as well as for all 
site offices.  
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54.12  Land for Stores and Offices  
 

The Contractor must make his own arrangements for any land required for stores and 
offices or any other working areas, out side the boundaries of the works. The Employer 
shall not accept any liability in connection with such land.  

 
54.13  Survey Equipment  
 

The Contractor shall at his own expense provide and maintain in an accurate and 
serviceable condition the following new surveying equipment acceptable to and for the 
exclusive use at all times of the Engineer during construction period:  
 
2 no. quick-set-microptic level complete with tripod and accessories.  
2 no. 20 ft telescopic leveling staff graduated in feet.  
4 no. 50 ft steel band  
4 no. 100 ft flexible steel tapes  
1 no. steel taps repair kit  
1 no. Theodolite Electronic  
 
Any other instrument necessarily required for the work  
 
The aforementioned equipment shall be delivered to the Engineer within 10 days of the 
signing of the Contract Agreement.  
 
In addition to the specified list of equipment, the Contractor shall also provide and re-new 
from time to time such miscellaneous materials, small tools, equipment and labour as might 
reasonably be required by the Engineer.  
 
All the survey equipments provided for the use of Engineer under this clause will be 
returned to the Contractor after completion of Project.  

 
58  Provisional Sum:  
 

Delete this clause in its entirety.  
 
59.4  Payments to Nominated Sub-contractors  
 

Delete this sub-clause in its entirety.  
 
60.1  Monthly Statements  
 
 Delete the text and substitute:  
 

The Contractor shall submit to the Engineer at the end of each month a statement signed by 
the Contractor in such form and in such number of copies (one original + 2copies ad soft 
copy on C.D.) or as the Engineer may from time to time prescribe, showing the amounts to 
which the Contractor may consider himself to be entitled upto the end of the month in 
respect of:  
a) the permanent work executed  
b) any other payment due to the Contractor  
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60.2  Monthly Payments  
 
 Delete the text and substitute:  
 

The Engineer shall after examining each such Monthly Statement certify the amount of 
payment to the Contractor which he considers reasonable and proper in respect thereof 
subject first to the retentions of Special Stipulations (Appendix "A" to Form of Tender) and 
second to the deductions of any sums which may become due and payable by the 
Contractor to the employer. The payment due to the Contractor against such certified bills 
shall be made In accordance with the method of payment as stated below:  
 

a) Basically all monthly payment will be affected only according to the contractually 
agreed upon unit rates of the individual items of the bill of quantities.  

 

b) Interim monthly payments will be made after deduction of the following:  
 

i. Mobilization Advance as per Clause 60.12  
 

ii. Retention Money as per Special Stipulations (Appendix "A" to Form of 
Tender)  

 

iii. Advance Income Tax as per Clause 73.1 and Special Stipulations 
(Appendix HA" to Form of Tender)  

 

iv. Other taxes and the like as per terms of the Contract. 
 

c) Any probable Liquidated Damages will be deducted as per Clause 47.1 and Special 
Stipulations (Appendix "A" to Form of Tender)  

 

d) Other Deductions: Eventual deduction shall be made from the amounts of the bills, if 
any, which results from other clauses in the contract. 

 
Add the following sub clauses:  
 

60.7  Discharge  
 

The contractor shall submit the following documents together with Final Statement to 
receive his Final Payment under the Contract.  

 

1. No Claim certificate as per Format Given by the Engineer.  
 

2. Undertaking that there is no lien or charge from him or from a third party on any 
delivery or performance of the contract, in connection with the Contract.  

 

3. An affidavit by the Contractor that the works have been executed according to a 
first rate standard and have no concealed defects known to him.  

 

4. Certificate of Agreement with all measures and decisions taken by the Engineer, 
his representative(s); and the Employer and his representative(s) in the course of 
and in connection with the works and the execution of the Contract.  

 

5. Any other document that the Employer may require to conclude the Contract. 
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60.10  Time for Monthly Payments  
 

Delete the text and substitute:  
 

The Engineer shall prepare the payment certificate of the works for the monthly payment, 
which shall be signed by the Contractor and the Employer's representative. Issuance of the 
said payment certificate shall be made as soon as all statements are approved by the 
Engineer. If any dispute shall arise to the amount of any payment to which the contractor 
claims he Is entitled (including any question or dispute as to the amount of any deduction to 
be made under any provision of the Contract) the amount (if any) not in question or dispute 
shall be certified by the Engineer for payment without waiting for the settlement of such 
question or dispute and the balance (if any) shall be certificated by the Engineer for 
payment as soon as such question has been finally settled and the amount payable 
determined by the Engineer.  
 

The amount due to the Contractor pursuant to this clause or to any other term of the 
Contract shall be paid by the Employer to the Contractor within 20 days after such 
certificate has been issued by the Engineer.  
 

60.11  Secured Advance  
 

(a) The Contractor on the discretion of the Employer shall be entitled to receive from 
the Employer Secured Advance against an indemnity bond acceptable to the 
Employer of such sum as the Engineer may consider proper in respect of non-
perishable materials such as cement, steel, aluminum doors and windows, suspended 
ceiling, tiles, paint(s), pipes, sanitary wares brought at the site but not yet 
incorporated in the Permanent Works provided that:  

 

(1) the materials against which contractor may ask for secured advance shall be 
with the prior approval of engineer and as per approved Material Supply 
Schedule  

 

(2) the materials are in accordance with the Specifications for the Permanent 
works;  

 

(3) such materials have been delivered to the Site and are properly stored and 
protected against loss or damage or deterioration to the satisfaction of the 
Engineer but at the risk and cost of the Contractor;  

 

(4) the Contractor's records of the requirements, orders, receipts and use of 
materials are kept in a form approved by the Engineer, and such records 
shall be available for inspection by the Engineer;  

 

(5) the Contractor shall submit with his monthly statement the estimated value 
of the materials on Site together with such documents as may be required by 
the Engineer for the purpose of valuation of materials and providing 
evidence of ownership and payment(s) therefore.  

 

(6) ownership of such materials shall be deemed to vest in the Employer and 
these materials shall not be removed from the Site or otherwise disposed of 
without written permission of the Employer and  

 

(7) the sum payable for such materials on Site shall not exceed 75% of the (i) 
landed cost of imported materials, or (ii) ex-factory/ex-warehouse price of 
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locally manufactured or produced materials, or (iii) market price of other 
materials.  

(8) the sum payable for such materials on site shall also not exceed 60% of the 
B.O.Q price for relative composite item.  

 

(b) The contractor shall submit his request for Secured Advance to the Engineer not 
more than one time in any month and with monthly Running Bill(s) only.  

 

(c) The recovery of Secured Advance paid to the Contractor under the above provisions 
shall be affected from the monthly payments on actual consumption basis.  

 
Add the following Sub-Clauses: 
 

60.12  Financial Assistance to Contractor  
 

Financial assistance shall be made available to the Contractor by the Employer as follows:  
 

Mobilization Advance:  
 

(a) An interest-free Mobilization Advance upto 10% of the Contract Price stated in the 
Letter of Award shall be paid by the Employer to the Contractor in two equal parts 
upon submission by the Contractor of a Mobilization Advance Guarantee for the full 
amount of the Advance in the specified form from a scheduled bank acceptable to 
the Employer:  

 

(1) First part within 14 days after signing of the Agreement or date of issue of 
Letter of Award, whichever is earlier: and  

 

(2) Second part within 30 days from the date of payment of the first part, 
subject to the satisfaction of the Engineer as to the state of Mobilization of 
the Contractor.  

 

(b) This Advance shall be recovered at a minimum rate of 25% in 1st

 
65.2  Special Risks  
 

 Delete the text and substitute:  
 

 The Special Risks are the risks defined under Sub-Clause 20.4 paras a (i) to (v). 
 
65.8  Payment if Contract Terminated  

 

Delete the text and substitute:  
 

If the Contract is terminated as aforesaid, the Contractor shall be paid by the Employer, 
insofar as such amounts or items have not already been covered by payments en account 
made to the Contractor, for all work executed prior to the date of termination at the rates 
and prices provided in the Contract / part rate fixed by the Engineer for partially completed 
items and in addition,   
 

 four running bills. 

(a) the amounts payable in respect of any preliminary items referred to in the Bill of 
quantities, so far as the work or service comprised therein has been carried out or 
performed, and a proper proportion of any such items which have been partially 
carried out or performed as certified by the Engineer.  

 

(b) the cost of materials, Plant or goods reasonably ordered for the BOQ items of work 
as certified by the Engineer, which have been delivered to the project site prior to 
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termination, such material, Plant or goods shall become the property of the 
Employer upon such payments on termination.  

 

(c) Deleted in its entirety 
 

(d) Deleted in its entirety 
 

(e) Deleted in its entirety 
 

(f) Deleted in its entirety  
 
67.3  Arbitration  
 

In the sixth to eighth lines, delete the words “shall be finally settled ............................ 
appointed under such Rules" and substitute the following:  
 

shall be finally settled under the provisions of the Arbitration Act, 1940 as 
amended or any statutory modification or re-enactment thereof for the time being 
In force.  

 

 Also add the following paragraph:  
 

The venue of Arbitration shall be Karachi. In case either the employer or the 
contractor intends to refer any of the disputes in any court of law then the suit 
could only be filed in Karachi.  

 
68.1  Notice to Contractor  
 

Add the following paragraph:  
 

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of 
Letter of Award, intimate in writing to the Employer and the Engineer by registered post, 
the address of his principal place of business or any change in such address during the 
period of the Contract.  

 
68.2  Notice to Employer, Consultant and Engineer  
 

For the purposes of this Sub-Clause, the respective addresses are:  
 

(a) The Employer  

Project Director,  
Rehabilitation of DHQ and THQ Hospitals in Sindh, 
D-62/1, Block 9, (Near Kausar Medico),  
Clifton, 
Karachi, Pakistan. 

 

(b) The Consultant:  

M/s. International Design Group 
Architects, Engineers & Planners  
IDG House C-13, KDA Scheme No. 1 
Main Habib Rehmatullah Road,  
Opp. PNS Karsaz,  
Karachi, Pakistan. 
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(c) The Engineer: 

Shall be notified on appointment as per sub-clause 1.1 (a) (iv) of part II – condition 
of particular application.  
 

69.1  Default of Employer  
 

 (a)  Second line, substitute "28" by "56".  
(d)  Last line, substitute "14" by "28"  

 

69.2  Removal of Contractor's Equipment  
 

 First line, substitute "14" by "28”  
 

69.4  Contractor's Entitlement to suspend work  
 

In the first line delete the words "to interest".   
 

70.1  Increase or Decrease of Cost  
 

Add the following paragraphs:  
  

a) The Contractor is deemed to have quoted rates and prices given in the Contract on 
the basis of labour wages /out-goings and prices of certain specified materials and 
equipment prevailing on the date 7 days prior to the date of opening of Tender. 
Applicable Basic Prices and method of calculating price adjustment is given in 
Appendix "G" to Tender.  

 

b) During the currency of the Contract, the Contractor shall be paid compensation for 
additional payments / expenses to which he may be exposed on account of changes / 
additions in the rates or quantum of such wages / out-goings and prices of materials 
brought about by any changes in the fiscal policies of any Federal / Provincial 
Government, Local Body and / or Government -controlled / owned Corporation or 
Company, applicable to the Contact. Similarly, the Contractor shall be liable to pay 
to the Employer any saving which he may make on such wages / outgoings and 
prices of materials because of any change in the aforesaid fiscal policies.  

c) Adjustment shall be allowed only for the quantities of materials specified in 
Appendix "G" to Tender (except High Speed Diesel), which have actually been 
incorporated in the Permanent Works during the corresponding period of increase or 
decrease.  

 

d) Adjustment shall be allowed for the Specified Materials and Labour according to 
Notes (1) and Note (2) respectively in the Appendix "G" to Tender.  

 

e) All claims for additional payments under this Clause shall be lodged by the 
Contractor with the Engineer within such reasonable time from the date of 
occurrence of the event which, according to the Contract, entitles him to such 
additional payments by the Employer but in no case after the expiry of 28 days 
thereof. Such claims shall invariably be supported with all necessary / relevant / 
material details and particulars required for proper verification thereof and the 
Engineer shall be entitled to require the Contractor to provide such further details / 
information as may be so required for due and effective verification of such claims.  

 

f) The Engineer shall verify and certify for payment, if any, all claims lodged by the 
Contractor under this Clause within a period not exceeding 28 days from the date on 
which the same are submitted by the Contractor as aforesaid.  
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g) The Employer shall make payment against the certification of the Engineer made 
pursuant to para (f) above along with the monthly payment/ any other payment 
falling due immediately after the date of such certification.  

 

h) In case the Employer is entitled to recover from the Contractor any sum or sums 
under this Clause arising from any decrease in the said wages / out- goings and 
prices for materials, the provisions of this Clause shall mutates-mutandis apply to 
such recoveries by the Employer.  

 

i) If the Contractor fails to complete the Works within the Time for Completion 
prescribed under Clause 43, adjustment of prices thereafter until the date of 
completion of the Works shall be made using either the indices or prices relating to 
the prescribed time for completion, or the current indices or prices, whichever are 
more favourable to the Employer, provided that if extension of time is granted 
pursuant to Clause 44, the above provision shall apply only to adjustments made up 
to the expiry of such extension of time.  

 

j) Provisions contained in this Sub-Clause shall be incorporated in the Sub-Contract(s) 
by the Contractor.  

 
70.2  Subsequent Legislation  
 

 Delete this Sub-Clause in its entirety.  
 

71.1  Currency Restrictions  
 

 Delete this Sub-Clause in its entirety.  
 
72.1  Rates of Exchange  
 

 Delete this Sub-Clause in its entirety.  
 
72.2  Currency Proportions  
 

 Delete this Sub-Clause in its entirety.  
72.3  Currencies of Payment for Provisional Sums  
 

 Delete this Sub-Clause in its entirety.  
 
Add the following Sub-Clause:  
 

73.1  Payment of Income Tax etc.  
 

 The Contractor, Subcontractors and their employees shall be responsible for payment of all 
their income tax, super tax and other taxes on income arising out of the Contract and the 
rates and prices stated in the Contract shall be deemed to cover all such tax payments.  
 

Advance income tax at the rate as prescribed / may be prescribed by law from time to time, 
shall be deducted at source under section 50(4) of Income Tax Law.  
 

The above deduction of withholding tax shall be made from all the Interim/Running 
Payments, Advances and Final Payments to the Contractor, according to the prevailing 
rules of the Government of Pakistan.  
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Add the following Sub-Clause:  
 

74.1  Bribery and Collusion  
 

(1) The Employer shall be entitled to terminate the Contract and recover from the 
Contractor the amount of any loss resulting from such termination if the Contractor 
shall have offered or given to any person any gift or consideration of any kind as an 
inducement or reward for doing, or forbearing to do, any action In relation to 
obtaining, or in the execution of the Contract or any other contract with the 
Employer, or for showing favour to any person in relation to the Contractor any 
other contract with the Employer, or if any of the like acts shall have been done by 
any person employed by the Contractor or acting on his behalf (whether with or 
without the knowledge of the Contractor), or if the Contractor shall have come to 
any agreement with another contractor or number of contractors whereby an agreed 
quotation or estimate shall be offered as a Tender to the Employer by one or more 
Contractors.  

 

(2) In the event of such termination, the Contractor shall:-  
 

(a) proceed as provided In Sub- Clause 65.7 hereof; and  
 

(b) be paid by the Employer as provided in Sub-Clause 65.8 hereof, provided 
that any loss referred to In Sub-Clause (1) of this Sub-Clause shall first be 
deducted. 

 

Add the following Sub-Clause:  
 

75.1  Termination of Contract for Employer's Convenience  
 

The Employer shall be entitled to terminate the Contract at any time for the Employer's 
convenience after giving 30 days prior notice to the Contractor, with a copy to the 
Engineer. In the event of such termination, the Contractors:  
 

(a) shall proceed as provided in sub clause 65.7 hereof.  
 

(b) shall be paid by the Employer as provided in sub clause 65.8 hereof. 
 
Add the following Sub-Clause:  
 

76.1  Liability of Contractor  
 

The Contractor or his Subcontractors or assigns shall follow strictly all relevant labor laws 
including the Workmen's Compensation Act and the Employer shall be fully indemnified 
for all claims, damages etc. arising out of any dispute between the Contractor, his 
contractors or assigns and the labour employed by them.  

 
Add the following Sub-Clause:  
 

77.1  Details to be Confidential  
 

The Contractor shall treat the details of the Contract as private and confidential, save in so 
far as may be necessary for the purposes thereof, and shall not publish or disclose the same 
or any particulars thereof in any trade or technical paper or elsewhere without the prior 
consent in writing of the Employer or the Engineer. If any dispute arises as to the necessity 
of any publication or disclosure for the purpose of the Contract, the same shall be referred 
to the decision of the Employer whose award shall be final.  
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Add the following Sub-Clause:  
 

78.1  Set of Standards and Codes to be Provided  
 

The Contractor will provide one set of latest versions of all standards and codes referred to 
in the specifications for exclusive use of the Engineer at no cost to the Employer and it will 
remain the properly of the Employer after the completion of the Project.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

* * * End of Conditions of Particular Application – Part–II * * * 
 


