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PROPOSED CONSTRUCTION SCHEDULE 
 
Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be completed on or 
before the date stated in Appendix-A to Tender. The Tenderer shall provide as Appendix-E to Tender, 
the Construction Schedule in the bar chart (CPM, PERT or any other to be specified herein) showing the 
sequence of work items and the period of time during which he proposes to complete each work item in 
such a manner that his proposed programme for completion of the whole of the Works and parts of the 
Works may meet Employer’s completion targets in days noted below and counted from the date of 
receipt of Engineer’s Notice to Commence (Attach sheets as required for the specified form of 
Construction Schedule): 
 
 
 Description     Time for Completion 
 
 a) Whole Works    __________________ days 
 
 b) Part-A     __________________ days 
 
 c) Part-B     __________________ days 
 
 d) ___________    __________________ days 
 
 e) ___________    __________________ days 
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