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Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be completed on or
before the date stated in Appendix-A to Tender. The Tenderer shall provide as Appendix-E to Tender,
the Construction Schedule in the bar chart (CPM, PERT or any other to be specified herein) showing the
sequence of work items and the period of time during which he proposes to complete each work item in
such a manner that his proposed programme for completion of the whole of the Works and parts of the
Works may meet Employer’s completion targets in days noted below and counted from the date of
receipt of Engineer’s Notice to Commence (Attach sheets as required for the specified form of

PROPOSED CONSTRUCTION SCHEDULE

Construction Schedule):

Description

a)
b)
c)
d)

e)

Whole Works

Part-A

Part-B

Time for Completion

DHQ Hospital-
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