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JINNAH SINDH MEDICAL UNIVERSITY KARACHI.
PLANNING & DEVELOPMENT DEPARTMENT

Ref: ISMU/P.D/NIT/1060 Dated: 20.09.2016

NOTICE INVITING TENDERS

Sealed tenders are invited on Single Stage Single Envelope Procedure from reputable Firms
Registered with Pakistan Engineering Council (in relevant category) and Registered with Income Tax
Department & Sindh revenue Board (SRB) for current year i.e 2016 having vast experience in Civil / Water
Supply/Electric Works as per specification given in the tender document. ’

! )
R Earnest | "
[ Estimated do Il Completion
Sr.# { Name of Work P M;)ney(tBld ; Tender Fee j g
ecurity g |
IREPAIR & RENOVATION OF LAVATORY FOR 1
MALE (G/FLOOR & 3%° FLOOR) & LAVATORY @ 2% of Bid |
01 | EOR FEMALE AT 4™ FLOOR OF MAIN BUILDING | 298000/ | “arount | RS-1.000/- | 2 Months
| 1SMU, KARACHI. (CIVIL WORK) _ =
| REPAIR & RENOVATION OF LAVATORY FOR
| MALE (G/FLOOR & 3" FLOOR) & LAVATORY @ 2% of Bid %
02 | FOR FEMALE AT 4™ FLOOR OF MAIN BUILDING | 884,500/ Am"ount | Rs.1,000/- 2 Months
JSMU, KARACHI. (Water Supply & Sanitary [
= Work) I ||
REPAIR & RENOVATION OF LAVATORY FOR
MALE (G/FLOOR & 3% FLOOR) & LAVATORY @ 2% of Bid
- % | FOR FEMALE AT 4™ FLOOR OF MAIN BUILDING WRA00 | " Amount | PEeMEORE ] EMmnths
| JSMU, KARACHI. (ELECTRIC WORK) ¢ |
1 TENDER FOR REPAIR / RENOVATION OF WORK & 25% of Bid ‘
| 04 | AT APPNA INSTITUTE OF PUBLIC HEALTH, | 664,900/- y Rs.1,000/- | 2 Months
1 JSMU, KARACHI Sliounk |
: - |
1 TENDER FOR REPAIR / RENOVATION OF WORK |-
OF INSTITUTE OF HEALTH & BUSINESS @ 2% of Bid
\ g |
| 05 | MANAGEMENT, AT CAMPUSHI, Jsmu,| 77000/ anoune | TeARR0) gy
[ KARACHI. (Water Supply & Sanitary Work) ‘ |
1 TENDER FOR REPAIR / RENOVATION OF WORK ‘
, OF INSTITUTE OF HEALTH & BUSINESS @ 2% of Bid
| 96 | MaNAGEMENT, AT campusai, Jsmu, | 25500 | “amoune | RS-1.000/- | 2Months
KARACHI. (Electric Work)
‘ Purchasing date Submission date / time 15.10.2016 Opening Date / Time

| From 23.09.2016 till 15.10.2016 at11:00 A.M 15.10.2016 at 11: 30 A.M




The Specifications are mentioned in the prescribed tender documents along with terms and
conditions can be purchased from the office of the Advisor P&D / Procurement, 3" Floor, JSMU, Karachi
on submission of application along with Pay Order / demand draft of Rs. 1,000/- as a tender free (Non
refundable) in favour of Vice Chancellor, JSMU, Karachi and download from the SPPRA website l.e.
www.pprasindh.gov.pk or Jinnah Sindh Medical University website l.e. www.jsmu.edu.pk Tenders along
with bid security of 2% sealed envelope should be dropped in tender box kept in Planning & Development
Department, JSMU, Karachi. Before 11:00 A.M on 15.10.2016. The bids shall be opened publically on the
same day in the presence of bidders or their nominated representative who wish to attend at 11:30 A.M.
The Procuring agency may cancel / delete any item or decrease or increase in quantity as per relevant
provisions of SPPRA Rules 2010 (amended 2013). .

Government Notified Blacklisted Firms / Suppliers shall not be entertained. In case tenders are not
opened on the schedule date due to unscheduled holiday or any other reason / reasons, the same shall be
opened on the next working day. The other terms and conditions of the tenders however remain
unchanged

)

Advisor P & l\
Planning & Devele§ 2
Jinnah Sindh Medical Yniyérsity, Karach




Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
alternative in the works specified in the said form of invitation to tender or in the time
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allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C)  Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency: Jinnah Sindh Medical University

(b). Brief Description of Works: REPAIR & RENOVATION OF LAVATORY FOR
MALE (G/FLOOR & 3P FLOOR) & LAVATORY
FOR FEMALE AT 4™ FLOOR OF MAIN
BUILDING JSMU,KARACHI (WATER SUPPLY &
SANITARY WORK).

(c).Procuring Agency’s address: Planning & Development Department, 3™ Floor
Jinnah Sindh Medical University, Rafiqui H.J
Shaheed Road, Karachi.

(d). Estimated Cost: 884,500/-

(e). Amount of Bid Security: 2% (As per Bid Cost Fill in lump sum amount)
().Period of Bid Validity (days): 90 Days (Not more than Ninety days).

(9).Security Deposit :-( including bid security): 05 % of the Bid Cost

(h). Percentage, if any, to be deducted from bills: Income Tax 7.5%
(). Deadline for Submission of Bids along with time: 15.10.2016 at 11:00 AM
(j). Venue, Time, and Date of Bid Opening: Planning & Development Department, 3"

Floor Jinnah Sindh Medical University,
Rafiqui H.J Shaheed Road, Karachi.

(k). Time for Completion from written order of commence: 02 Months (60 Days)

(L).Liquidity damages:- 0.05 (0.05 of Estimated Cost or Bid cost per day of delay, but

total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount : ( in words and figures)

(Executive Engineer/Authority issuing bidding document)
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Bid Evaluation Criteria

1. Registration with PEC with relevant category.

2. Documentary evidence of work executed last 3 years and
Certificate of satisfactory completion.

3. List of work and copy of letter of award of work / work
order completion of similar work.

4. Registration with Income Tax Department.

5. Undertaking on stamp paper that firm is not involved in
any litigation.

6. Affidavit to the effect that firm has not black listed
previously by any executing.

7. Affidavit to the effect that all documents / particulars /
information furnished is true and correct.
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Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A)  Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(i)  contractor causes a breach of any clause of the Contract;

(i)  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iii)  in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

Q) to forfeit the security deposit available except conditions mentioned at A
(iii) and (iv) above;

(i)  to finalize the work by measuring the work done by the contractor.
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(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

Q) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i) however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.
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Clause — 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the
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work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to exceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

(1 In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.
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(i) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(A)

(B)

Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A)

(B)

No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;

If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall
not set fire to any standing jungle, trees, bush-wood or grass without a written permit
from the Executive Engineer. When such permit is given, and also in all cases when
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall
take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority shall
be final, conclusive and binding on all parties to the contract upon all questions relating
to the meaning of the specifications, designs drawings, and instructions, hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to
any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or
relating to the contract design, drawings, specifications, estimates, instructions, orders or
these conditions or otherwise concerning the works, or the execution, of failure to
execute the same, whether arising, during the progress of the work, or after the
completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.
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Clause —18: Financial Assistance /Advance Payment.

(A)  Mobilization advance is not allowed.

(B)  Secured Advance against materials brought at site.

(1) Secured Advance may be permitted only against imperishable materials/quantities
anticipated to be consumed / utilized on the work within a period of three months
from the date of issue of secured advance and definitely not for full quantities of
materials for the entire work/contract. The sum payable for such materials on site
shall not exceed 75% of the market price of materials;

(i)  Recovery of Secured Advance paid to the contractor under the above provisions shall
be affected from the monthly payments on actual consumption basis, but not later
than period more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the
contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of the
works (a work should be considered as complete for the purpose of refund of security deposit to a
contractor from the last date on which its final measurements are checked by a competent authority,
If such check is necessary otherwise from the last date of recording the final measurements), the
defects notice period has also passed and the Engineer has certified that all defects notified to the
contractor before the end of this period have been corrected, the security deposit lodged by a
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the
expiry of three months from the date on which the work is completed.

Divisional Accountant

Contractor Executive Engineer/Procuring Agency

[En
‘i
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S.No.

b OF WORK:-

FOR (GIRLS) at JSMU, KARACHI

FLOOR LAVATORY, AT

REPAIR / RENOVATION OF PRINCIPAL OFEICE, TRANSPORT OFFICE
LAVATORY, MOSQUE BATHROOM, GROUN
(CORRIDOR) IST FLOOR, FORENSIC OFFICE, 3RD FLOOR GENERAL
LAVATORY & 4TH FLOOR LAVATORY FOR (BOYS) AND LAVATORY

‘ Description. Qnty Rate Unit Amount.
PLUMBH&(SCHEDULE ITEMS)
L4
I'roviding & fixing squating type white Glazed of flushing cistern with
internal fitting and flush pipe with bend and making requisite numbers
ol holes in wall plinth and floor for pipe connections & making good - W
in cement concrete 1:2:4 (a) W.C pan  of non less than 23" clear
opening between flashing rims and 3 gallons lushing tank with 4" dia
C 1owaps (Foreign Quality(S.1.No.2-A P-1) X
11.00 5772.80 Each 63.300.80
Provinding and fixing 22"x16" lavatory basin whité glazed earthen
ware complete with & I/c the cost of W.1. or C.1. Cantilover bracktes
6" inches built into walls, painted white in two coats after a primary
coat of red lead paint a pair of 1/2" dia chrome plate piller taps 1-1/2"
rubber plug and chrome plated brass chain 1-1/4" dia malloable iron or
op brass trapsmalloable iron or brass union and making requisite
13.00 4694.80 Each 61.032:40
\dd Extra labour for providing and Fixing of earthen ware pedestal
white or coloured glazed (Standard Patterns) (S.1.No:9 /P-3)
13.00 938.47 Each 12,200.11
Providing and fixing 6"x2" or 6"x3" C.1 floor trap of the approved self
cleaning design with a C.1 screwed down grating with or without a
vent arm complete with and I/c making requisite number of holes in
walls plinth and floor for pipe connection and making good in cement
conerete 1:2:4.(S.1L.No: 20/P-6)
31.00 2042.43 Each 63.315.33
Providing and fixing in position nyloon connections complete with
12" dia brass stop cock with pair of brass nuts and lining to nyloon
connection (S.1.No: 23/P-6)
o 31.00 447.15 Each 13,861.65
<1 C.P Muslim showar "}vitlm double bib cock ring pipe etc cemplete
(P-19-19(
18.00 3432.00 Each 61,776.00
Sliving in position Conceled stop cocks superior quality with crysal
head 172" dia (S..No.11.B P-18) s -
31.00 < 509.74 Each 15.801.94
S 1 long bib cocks of crystal head with 1/2"dia (P-19-13.b)
15.00 1384.24 Each 20.763.60
I’/ F Eureopean type whit glazed earthen ware wash down WC pan complete
y pallons platic flushing and clamps 3/4" dia and cuting making requesite
nuber making good in cement 1:2:4(P-2-4)
7.00 5339.40 Each 37,375.80
Providing and fixing 15"x12" beveled edge minor of belgium glass
complete with 178" thick hard board and C.P screws fixed to wooden
nlate Sanerior (nalitg (S 1T Nas 4/W/P-7)
12.00 2047.76 Lach 24.573.12



Lk carthenware C.P serew ete complete (S.1LNO.5 P-8)

. 1200 497.20 Lach 5.966.40
[ Construction of main hole or inspection chamber for there or required dia circular * +
cwer and 3'x6' depth walls B.B in cement plaster 1:3 1/2" thick in site of walls and 1"
(25mm) thick over benching and channel and I/c fixing C.I main hole cover with
[rame ol clear opening 1-1/2 (457x 457mm) of 1.75 Cwt (88.9 KG) embeded in
plinth C.C 1:2:4 and fixing 1 (25mm) dia M.S step 6" (150 MM) wide projecting 4
(102mm) from the face of wall at 12" (305mm) C.C dully painted etc complete as per
shecification and drawing No D.P -1 of Public Health Circular Southern Zone.
A hte 12 dia2"x 2 x 3'-6" 1.00 14748.00 Each 14,748.00

I Providing chamber 15"x9"(inside dimension)x24" deep for house meter with 6"thick
o 1:2:0: block on 1:6 cement mortor 6"thick c.c.1;4;8 in foundastion 1/2"thick cement i WP
plaster 13 c.m to all-inside wall surface and to top 1"thick c.c. 1;2;4; flooring complete
withhinged cast iron cover and frame 15"9"(inside)clear opening wt1 Qr) etc fixed in
coment concret 1;2;4; i/ ¢ curring excavation back filling & disposal of earth etc
complete.(2/p-20
8.00 5913.22 Nos 47,305.76
1 Supplving and fixing swan type piller cock of superior quality with crystal head.
(5.I.N0.16/b/p-19).)
13.00 877.8 Nos 11,411.40
I'/1 flat back lipped from urinal basin of not less than 17th hieght of white glazed
carthen ware complet W.1 brackets standar flush pipe & making good in c.c. 1:2:4
(Standered patterns) (P-2-6)
4.00 877.8 Nos 3,511.20
[ P lising full way gun metal valves with wheels threaded or flaged
onds with rubber washers standard pattern 9S.1.No.4-1 P-17)

172" dia 4.00 161.92 Each 647.68
34" dia 2.00 227.92 [ach 455.84
1" din 3.00 271.92 [Lach 815.76

1 chrome plated brass towel rail complete with brackets fixing on
wooden cleats with 1" long C.P brass screw 3/4" round or square
(Super Quality) (S.L.No.1 (iiib) P-7) Towel rail 24" long

12.00 972.95 Each 11,675.40
Providing & laving UPVC resure pipe of class D (equivalent make)

fivine in trench izc.cunting fitting and jointing with Z with one rubber
L 2 n .
Ping i/ testing with watey jo'head 122 meter or 400 ft (P-23-39

6" dia 50.00 486.00 Rt 24.300.00 , .
Schedule Total:- 495,038.19 "
Add: 7‘Abcve -
! .Bdw/

el PLUMBING(NON SCHEDULE ITELS)

I Providing & Fixing uPVC Pipe (PAK ARAB or equivelent) Schedule 40 on
surface or concealled masonary / Cement Concrte or R.C.C upto required
height jointing by using solvent (AGM or equivalent) and making good with

(C in/c curing finishing etc complete. This rate also in/c all kind of labour,
material, cartage etc as approved by Engineer Incharge.(R.A)

172" dia 250.00 45.00 P.R1t 11,250.00
3/4" dia 150.00 58.91 P.RI 8,836.50
70.00 91.68 P.Rft 6,417.60

1" dia




140.00 290.00
Mroviding & Fixing Elbow 90° (PAK ARAB or equivalent) dia of approved

quality and design of various size fixed to uPVC pipe using approved *

adhensive compound upto required height etc. complete. This rate also in/c
Al kind of labour, Material, Cartage etc complete as approved by Engineer
Incharge

172" dia 60.00 54.95
S dia 80.00 75.79
1" dia 75.00 140.25

'roviding & Fixing uPVC Union "Solvent" (PAK ARAB or equavelent)
Schedule 40 make of approved quality and design of various size fixed to
ulP\V'C pipe using approved adhensive compound upto required height etc
complete, This rate alsa in/c all kind of labour, material, cartage as approved
by Ingineer Incharge.

172" dia 40.00 350.87
34" dia 90.00 381.14
1" dia 40.00 471.87

Providing & Fixing uPVC Socket (PAK ARAB or equavelent) make of
approved quality and design of various size fixed to uPVC pipe using
approved adhensive compound upto required height etc complete. This rate
also in/c all kind of labour, material, cartage as approved by Engineer

Incharge.

1/2" dia 50.00 37.80
34" dia 70.00 45.80
1" dia 80.00 55.48

'roviding & Fixing uPVC TEE (PAK ARAB or equavelent) make of
approved quality and design of various size fixed to uPVC pipe using
approved adhensive compound upto required height etc complete. This rate
ilsain/c all kind of labour, material, cartage as approved by Engineer

Incharge

172" dia 110.00 109.66
374" dia 80.00 136.30
1" dia 60.00 160.48

roviding & Fixing uPVC Reducer Bush (PAK ARAB or equavelent) make
of approved quality and design of various size fixed to uPVC pipe using

approved adhensive compound upto required height ete complete. This rate « ¢

o in/c all kind of labour, material, cartage as approved by Engineer

Incharge.

172"x 1" dia 12000 . 89.00
1"y 1-172" dia 11000, - 144.00
1-1/2"x 2" dia 90.00 205.00

roviding & Fixing uPVC Plastic Clip (PAK ARAB or equavelent) make of
approved quality and design of various size fixed to uPVC pipe using
approved adhensive compound upto required height etc complete. This rate
also in/c all kind of labour, material,-cartage as approved by Engineer
Incharge ,
12" din . 80.00 66.00
70.00 72.00

50.00 74.00

X4 dia

1" dia

PRI

Y.

Each
Each

Each

Lach
Each

Each

Each
Each

Each

Each
Each

Each

Each
Each
Each

Each
Each

[zach

40.600.00

3,297.00
6,063.20
10.518.75

14.034.80
34,302.60
18,874.80

1,890.00
3,206.00
4,438.40

12,062.60
10,904.00
9,628.80

10,680.00
15,840.00
18.450.00

5,280.00
5,040.00
3.700.00




.aing & Fixing Elbow 90° (PAK ARAB or equivalent) of approved
sualitv and design of various size fixed to uPVC.pipe using approved ¥ 4
adhensive compound upto required height etc. complete. This rate also in/c *  «
Il Lind of labour, Material, Cartage etc complete as approved by Engineer

Intharge

1" dia 50.00 416.00 Each 20,800.00

Moviding & Fixing uPVC TEE (PAK ARAB or equavelent) make of
ipproved quality and design of various size fixed to uPVC pipe using
approved adhensive compound upto required height etc complete. This rate
alsoin/c all kind of labour, material, cartage as approved by Engineer
Incharge

\»
1" dia 60.00 578.00 Lach 34.680.00

Providing & Fixing uPVC Socket (PAK ARAB or equavelent) make of
approved quality and design of various size fixed to uPVC pipe using
approved adhensive compound upto required height etc complete. This rate
also in/c all kind of labour, material, cartage as approved by Engineer

Incharge.
1 dia 70.00 292.00 Each 20.,440.00

Providing & Fixing uPVC Plastic Clip (PAK ARAB or equavelent) make of
approved quality and design of various size fixed to uPVC pipe using
approved adhensive compound upto required height etc complete. This rate
lso in/c all kind of labour, material, cartage as approved by Engineer
Incharge
1" dia 50.00 150.00 Each 7,500.00
roviding & Fixing uPVC "Cowel" (PAK ARAB or equavelent) Schedule 40
make of approved quality and design of various size fixed to uPVC pipe
using approved adhensive compound upto required height etc complete. This
rate also in/c all kind of labour, material, cartage as approved by Engineer

Incharge.

4" dia 4.00 303.00 [ach 1,212.00

Non Schedule Item [ 339,947.05

*

GRAND To7aL: -
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Jmnale Sindh Medical University

Ref No JSMUVE . 22 '/80\
Dated: 8" June, 2016

NO 1 ll 1C¢ A'l LON

Y Do ement Comnuttee comprising, Il|c fnllowlng is herehy constituted in terms of rules & & i
vt Pabhhee Procurement Rules, 2010 (amended up ta 2013 and nutitied by the Gave i -
M ede Hendieatien Moo SORICCGARCD)2-30/2010. dated B-2 2010 for procurement of poods, vl
Cand s wath immedinte efiect nud GH further orders:

o N Al Rashid, ’ —
inector Finanee, JISMUI a " Chajrman

e Nahmoes! Al Uakho,
A ez oy |‘lsmniny‘; I')evclnrnw‘nl K2 <
Procuement. 1SMLU ; Moviber / Secretary

Representetive Trom 3
sinnah Postgraduate Medical Centre (1PMC) .
(ot helovy the rank of BPS-1R otficer) Member

e terme of reference / responsibilities of the Proeuremernt Comniittee shall be in accordance
dob b 2 al the Smdh Public Procurement Rirles, 2010 (amendedi up to 2012) as uivder: -

Preparving hudding dociments

Carivmp ont technical as well as fimancinl evaluation of the bids.
0e Vrepatine cvaluation réport ag provided in Rule 45;

Niakine recommendations for the avward of contract to'tht competént authority: nnd

Poaform, any other function aacillary and incidental to the above.

5 7 )
I hie onpeersedes NotiBeation keering Mo, ISMUVC-22)/260%7750 dat d;’ﬁydm() 74 i

- ] ,,/"/ /

wons (U imedeities & Roads), Chicl Minster's Sq uelmmy/kn e

P

s A i e Hievemmor Sin Al on Higher Bduciinn, Governd s ecrerarat Giavernor Honse Kty h
SR earhers gt the Commatee

' Sl v, Vae Chaneellor an Adimisteation TSN
Colieon i A ies - hane oo on Audit, 1SMU . . ) .
b nian hh ‘ :
sl o
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-
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Ferm ol J{cl"u'cnc'c vl' LunLnll(ec‘

I necordanee wulh Rulch_L of (e Smdh Publi(, Plocmemcnl Rulcs 2010, u—Colmnltlcc '
smpiisitg e Tollowing imembers is constituted td nddlcsq llrc cmnplnml«: ol lnddem llml n__(mmcm

Auring the procuiréhient puu.tc‘dmgs‘ o

)

i)

; /@C/Mtsa/ (m,,,,,,
)/ - Oflice Of ic Vice (,hanc cllor -
J uu]aﬁ Smc h Medlcal U111ve1sﬂy

N O l lFlCATION

Prof. Dr. Mulmmnmd YousufSnlnt,.
Vice Principal / I |cnd ofl’lmlnmcology
l)cpmllncnl IQMU .

Mr. Mnhmuod Alenkho, i g %
Adyisar, to Vige Chancellor on Plnnnlng, o
D \'(‘I(iplnuu b ]’mtmmncnt JSMU

' /\(l(hhonul Sruelmy (l’loculcmenl), T
llutllh DL[‘!-N(IIILH( (JovcnmtcnlQfSlndh.f., :

One |(~|u( scnl.mve l'lom lhc office oflhq

- Accountant Generaly Sindh not below -

llic‘i:m’nlf.,}jf l.‘)(‘:pul‘_’ A(_;c()lmlnnl General.

Mr. Zameer Kn(paL_ o

'/\rldlllonal l)&culm hnnnce JSMU

-

e (PR()I

- / LCIl/\NC[ﬁLLOR

\

: Chilil"lht_l_n o

Ref No: JSMU/VC/2014/ 1@7

Da(c Mmch 3l 20l4

Mémbaﬁfﬁ B ‘

%

A

| Iu ( nnnmlllw \wll nddu-ss lho L()mplnmls oflnddels nggn ieved y nny uct ou tlt,- mon ofthc

: Mel_hbcr .

Prof. D, Mulianimad Yuusul Salul Vice Punupnl/]lend of lenn(twlogy Depll JSMU/

Chatrmian ol the € onumll(‘v

I he Additional Sceeretary (l’uuumncnlh chllh Depm(mcnl (;ovcrnmcm ofSIn(llv Kmm,ln/

I fember of the Commitice,

e Mahiood /\ll Lakho, /\dvm—)o 16 the Vice Chancellor on l’ltman‘ Dcvelopinem &

Mocinement, JSMU-/Meniber ol the Comiviitiee.

Advisor to the Vice Chancelloi on Audity ISMU, Karachi.
ameer Katpar, Additional Director Finance, ISMU/ Member / Secretary of the (.,on]_lmllec '

W /

O fice Order File.

7) Ofﬁcc f'lc

- MemUer/Secremry S |
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