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STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.50 MILLION)

Standard Bidding Document is intended as a model for admeasurements
(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of
contract. The main text refers to admeasurements contracts.

S.No: 07

Name of Scheme: CONSTRUCTION OF OFFICE BUILDING FOR
ON FARM WATER MANAGEMENT STAFF @
KANDHKOT (CONSTRUCTION OF
COMPOUND WALL I/C STEEL GATES)

Name of Contractor/ firm:

D.R No: & Date:
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Contact/Bidding Data

(This section should be filled in by the procuring agency before issuance of the bidding
documents.) The following specific data for the works to be tendered shall complement,
amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a
conflict, the provisions herein shall prevail over those in the Instructions to Bidders.

[Instructions are provided, as needed, in italics.]

Instructions to Bidders
Clause Reference

1.1

1.2

2.1

2.1

8.1

10.1

Name and address of the procuring agency:
EXECUTIVE ENGINEER PROVINCIAL BUILDING DIVISION LARKANO
Name of the Project and Summary of the works:

CONSTRUCTION OF OFFICE BUILDING FOR ON FARM WATER
MANAGEMENT STAFF @ KANDHKOT (CONSTRUCTION OF
COMPOUND WALL I/C STEEL GATES)

[Insert brief summary, including relationship to other contracts under the Project. If
the works are to be tendered in separate contracts, describe all the contracts.]

Name of the Borrower/Source of Financing/Funding Agency/Funding Source;

[Insert the ADP No: (in case of PSDP) / name of Borrower and statement of
relationship with the procuring agency, if different from the Borrower. This insertion
should correspond to the information provided in the Invitation for Bids.]

CONSTRUCTION OF OFFICE BUILDING FOR ON FARM WATER
MANAGEMENT STAFF @ KANDHKOT (CONSTRUCTION OF
COMPOUND WALL I/C STEEL GATES)

Amount and Type of Financing/Scheme Cost and Allocated Funds.
Rs: 1.455 (Million).

Time limit for clarification:

[Minimum number of days to seek clarification by the interested bidder may be
inserted as no later than 5 working days prior to last date of submission.]

Bid language:

[The same language in which the bidding documents are written in English, should be
used in National/ International Competitive Bidding.]

ENGLISH

(1)



(a) Prequalification Information to be updated (where applicable):

[Indicate what items of information submitted with application for prequalification is
to be updated. It may include but not limited to (i) Evidence of access to financial
resources, (ii)latest status of financial resources commitment for two years (including
the current year), (iii) works awarded during the interim period,(iv) availability of
essential critical equipment, and(v) information about litigation presently in process.]

(b) Furnish and Technical Proposal (in case of two envelope method) or Company
profile in single stage single envelope:

The bidder has to submit a technical proposal in sufficient detail to demonstrate the
adequacy of the bid in meeting requirements for timely completion of the works.

SINGLE STAGE SINGLE ENVELOPE

13.1

14.1

Bidders to quote entirely in Pak. rupees but specify the percentages of foreign
currency they require, if applicable.

Period of Bid Validity:

[Insert number of days after the deadline for bid opening. This period should be
realistic, allowing sufficient time to evaluate the Bids, bearing in mind the complexity
of works, and the time required for obtaining references, clarifications, clearances,
and approvals (including the Financing Agency's "No Objection” if it is a bilateral or
multilateral funding agency financed project) and for notification of the award.
Normally the validity period should not exceed 90 days for NCB and 120 days for
ICB.]

NINTY DAYS

15.1

Amount of Bid Security:

[This amount should be the same as also quoted in the Invitation for Bids. To avoid
disclosure of bid price, a fixed sum should be specified, in preference to a percentage
of the bid price. The sum has to be within the limits of 5% of estimated cost. The
percentage should be lower in case of larger works and higher in case of smaller
works, but not less than 1% and not exceed the limit of 5%.]

TWO PERCENT OF ESTIMATED COST

17.1

Venue, time, and date of the pre-Bid meeting:

[Insert address of venue, or indicate that the meeting will not take place. The meeting
should take place not later than 7days in case of NCB and no later than 15 days in
case of ICB before the deadline for bid submission. It should take place concurrently
with the site visit, if any (see Sub-Clause IB-6).]

MEETING WILL NOT TAKE PLACE

18.4

Number of copies of the bid to be completed and returned:
[Usually one original and ..... copies (number to be specified by the procuring
agency)]

(2)



19.2

20.1

32.1

323

(a) Procuring Agency's address for the purpose of bid submission:

Office of the Executive, Engineer Provincial Building Division Larkana
[Should match the receiving address provided in the Invitation for Bids.]
(b) Name and Identification Number of the Contract:

CONSTRUCTION OF OFFICE BUILDING FOR ON FARM WATER
MANAGEMENT STAFF @ KANDHKOT (CONSTRUCTION OF
COMPOUND WALL I/C STEEL GATES)

(a) Deadline for submission of bids: 21/10/2016 & Time 01.00 p.m

[The time and date should be the same as that given in the Invitation for Bids unless
subsequently amended pursuant to 1B.20.2.]

(b) Venue, time, and date of bid opening:. OFFICE OF EXECUTIVE
ENGINEER PROVINCIAL BUILDING DIVISION LARKANA

21/10/2016 & Time 04.00 p.m

[Date should be the same as that given for the deadline for submission of Bids [IB.20]
but time for opening of bids shall be at least thirty minutes after the time for the
deadline for submission of bids, but not later than one hour].

Standard form and amount of Performance Security acceptable to the procuring
agency:

[Select the kind of Performance Security (bank guarantee, call deposit, pay order),
and indicate the amount/percentage. A bank guarantee has to be unconditional as
given in the sample form given with the bidding document. An amount not more than
10 percent of the contract price is commonly specified for bank guarantees. This
percentage should match with that stipulated in Appendix-A to Bid.]

Stamp duty

Rs. 0.30% will be paid by successful bidder as stamp duty.
[% will depend upon the rules)

3)



(a)

(b)

BIDDING DATA

S.No: (07)

(This section should be filled in by the Engineer/Procuring Agency before
issuance of the Bidding Documents).

Name of Procuring Agency :-

Brief Description of works :-

Procuring Agency’s Address
Estimated Cost :-

Amount of Bid Security.

(Fill in lump sum amount or in % age
of bid amount/estimated cost, but not
exceeding 5% )

Period of Bid validity (days)
(Not more than sixty days)

Security Deposit (including bid
Security) (In % age of bid amount/
Estimated cost equal to 10% )

Percentage, if any, to be deducted
From bills.

Deadline for submission of Bids
along with time

Venue, time and Date of Bid Opening

Time for completion from written order
of commence.

Liquidity damages

(0.05 of Estimated Cost or Bid cost
Per day of delay, but total not
exceeding 10% )

Deposit Receipt No:
Dr. No: & Date
Rate quoted by contractor above/

Below schedule items & Non-
Schedule items/Total Tender Cost.

EXECUTIVE ENGINEER, PROVINCIAL
BUILDINGS DIVISION LARKANA.

CONSTRUCTION OF OFFICE BUILDING FOR ON
FARM WATER MANAGEMENT STAFF @ KANDHKOT
(CONSTRUCTION OF COMPOUND WALL I/C STEEL
GATES)

NEAR CIRCUIT HOUSE LARKANA

1.455 (M)

0.0291 (M)

60 Days

2%

7.5% + 6% =13.5%

Date: 21-10-2016 Time: 01:00 p.m

Date: 21-10-2016 Time: 04:00 p.m
Office of the XEN P.B.D.Larkana
near Circuit House Larkana

(12 Months)

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
LARKANA



Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
alternative in the works specified in the said form of invitation to tender or in the time



allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C)  Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.



Conditions of Contract

Clause — 1: Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Executive Engineer-in-charge or of in subordinate-in-charge of the
work. Failing such authority the contractor shall have no claim to ask for measurements
of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2: Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/ Executive Engineer may terminate the contract if either of the
following conditions exits:-

(1) Contractor causes a breach of any clause of the Contract;

(i)  The progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iii))  In the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv) Contractor can also request for termination of contract if a payment certified
by the Executive Engineer is not paid to the contractor within 60 days of
the date of the submission of the bill;

(B) The Engineer has power to adopt any of the following courses as may deem
fit:-

(1)  To forfeit the security deposit available except conditions mentioned at A
(ii1) and (iv) above;

(1)  To finalize the work by measuring the work done by the contractor.



(C) In the event of any of the above courses being adopted by the Executive
Engineer, the contractor shall have:-

(1) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i)  However, the contractor can claim for the work done at site duly certified by
the executive Engineer in writing regarding the performance of such work
and has not been paid.

Executive Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The
Executive Engineer shall give possession of all parts of the site to the contractor. If
possession of site is not given by the date stated in the contract data, no compensation
shall be allowed for any delay caused in starting of the work on account of any
acquisition of land, water standing in borrow pits/ compartments or in according sanction
to estimates. In such case, either date of commencement will be changed or period of
completion is to be extended accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final, where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Executive Engineer
in-charge and lodge in his office and to which the contractor shall be entitled to have
access at such office or on the site of work for the purpose of inspection during office
hours and the contractor shall, if he so requires, be entitled at his own expense to make
or cause to be made copies of the specifications, and of all such designs, drawings, and
instructions as aforesaid.



Clause — 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently
as the progress of the work may justify for all work executed and not included
in any previous bill at least once in a month and the Executive Engineer
in-charge shall take or cause to be taken the requisite measurements for the
purpose of having the same verified and the claim, as for as admissible, adjusted,
if possible before the expiry of ten days from the presentation of the bill, at any
time depute a subordinate to measure up the said work in the presence of the
contractor or his authorized agent, whose countersignature to the measurement list
will be sufficient to warrant and the Executive Engineer-in-charge may prepare a
bill from such list which shall be binding on the contractor in all respects.

The Executive Engineer /Procuring Agency shall pass/certify the amount to be
paid to the contractor, which he considers due and payable in respect thereof,
subject to deduction of security deposit, advance payment if any made to him and
taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Executive Engineer-in-charge from
recoveries from final bill and rectification of defects and unsatisfactory items of
works pointed out to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Executive Engineer-in-
charge’s certificate of the measurements and of the total amount payable for the
works shall be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Executive Engineer-in-charge may make payment on account of such
items at such reduced rates as he may consider reasonable in the preparation of final or
on running account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the



©

(D)

(E)

(F)

work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Executive Engineer-in-charge is
satisfied that the rate quoted is within the rate worked out by him on detailed rate
analysis, and then only he shall allow him that rate after approval from higher
authority.

The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

In case of quantities of work executed result the Initial Contract Price to be exceeded
by more than 15%, and then Executive Engineer can adjust the rates for those
quantities causing excess the cost of contract beyond 15% after approval of
Superintending Engineer.

Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A)

(B)

©

Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Executive
Engineer-in- charge or his subordinate-in-charge of the work may instruct the
contractor to uncover and test any part of the works which he considers may have
a defect due to use of unsound materials or unskillful workmanship and the
contractor has to carry out a test at his own cost irrespective of work already
approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

Uncorrected Defects:

(i) In the case of any such failure, the Executive Engineer-in-charge
shall give the contractor at least 14 days notice of his intention to use a
third party to correct a defect. He may rectify or remove, and re-execute
the work or remove and replace the materials or articles complained of as
the case may be at the risk and expense in all respects of the contractor.



(ii) If the Executive Engineer considers that rectification/ correction of a
defect is not essential and it may be accepted or made use of; it shall be
within his discretion to accept the same at such reduced rates as he may fix
therefore.

Clause — 11:

(A) Inspection of Operations. The Executive Engineer and his subordinates, shall at
all reasonable times have access to the site for supervision and inspection of
works under or in course of execution in pursuance of the contract and the
contractor shall afford every facility for and every assistance in obtaining the right
to such access.

(B) Dates for Inspection and Testing. The Executive Engineer shall give the
contractor reasonable notice of the intention of the Executive Engineer-in-charge
or his subordinate to visit the work shall have been given to the contractor, then
he either himself be present to receive orders and instructions, or have a
responsible agent duly accredited in writing present for that purpose, orders given
to the contractor’s duly authorized agent shall be considered to have the same force
an effect as if they had been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Executive Engineer
whenever any such part of the works or foundations is or are ready or about to be
ready for examination and the Executive Engineer shall, without delay, unless he
considers it unnecessary and advises the contractor accordingly, attend for the
purpose of examining and measuring such part of the works or of
examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Executive Engineer may
cause the same to be made good by other workmen, and deduct the expenses from
retention money lying with the Executive Engineer.



Clause-14: Measures for prevention of fire and safety measures. The contractor shall
not set fire to any standing jungle, trees, bush-wood or grass without a written permit
from the Executive Engineer. When such permit is given, and also in all cases when
destroying, cutting or uprooting trees, bush-wood, grass, etc. by fire, the contractor shall take
necessary measures to prevent such fire spreading to or otherwise damaging surrounding
property. The contractor is responsible for the safety of all its activities including protection
of the environment on and off the site. Compensation of all damage done intentionally or
unintentionally on or off the site by the contractor’s labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract any
part of the works without the prior consent of the Executive Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall be
responsible for the acts, defaults and neglects of any subcontractor, his agents, servants
or workmen as if these acts, defaults or neglects were those of the contractor, his agents’
servants or workmen. The provisions of this contract shall apply to such subcontractor or his
employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the
Superintending Executive Engineer of the circle/officer/one grade higher to awarding
authority shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to any
other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating
to the contract design, drawings, specifications, estimates, instructions, orders or these
conditions or otherwise concerning the works, or the execution, of failure to execute the
same, whether arising, during the progress of the work, or after the completion or
abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Executive
Engineer in- charge) of such completion, but neither such certificate shall be given nor shall
the work be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of
this clause then Executive Engineer-in-charge, may at the expense of the contractor remove
and dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in respect
of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause —18: Financial Assistance /Advance Payment. (A)

Mobilization advance is not allowed.
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(B) Secured Advance against materials brought at site.

)

(ii)

Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/ utilized on the work within a
period of three months from the date of issue of secured advance and definitely
not for full quantities of materials for the entire work/contract. The sum
payable for such materials on site shall not exceed 75% of the market price of
materials;

Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual consumption
basis, but not later than period more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by
the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund of
security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date of
recording the final measurements), the defects notice period has also passed and the
Executive Engineer has certified that all defects notified to the contractor before the end of
this period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments from his bills) shall be refunded to him after the expiry of three
months from the date on which the work is completed.

DIVISIONAL ACCOUTS OFFICER CONTRACTOR
PROVINCIAL BUILDINGS DIVISION

LARKANA

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
LARKANA



BILL OF QUANTITIES
S.No: 07

NAME OF WORK:- CONSTRUCTION OF OFFICE BUILDING FOR

ON FARM WATER MANAGEMENT STAFF @ KANDHKOT
CONSTRUCTION OF COMPOUND WALL I/C STEEL GATE

S.No.ITEM OF WORKS. QTY: RATE UNIT AMOUNT

PART" A’
Execavation in foundaton of building bridges and other structure I/c degbelling dressing
refilling around structure with excavated earth watering and ramming lead upto 5 ft.
in ordenray soil ( S.I.NO. 18( b) P-4)
1520 3176.25 %0 Cft 4828
Cft Rs.Three thousand one hundred
seventy six & Ps. Twenty five only

Cement concrete or stone ballast 1-1/2" to 2' guage tatio 1;5:10 . (S.I.No.4(a)P-17)

204 8694.95 % Cft 17738
Cft Rs.Eight thousand six hundred
ninty four & Ps. Ninty four

Fabrication of mild steel reinforcement for cement concrete I/c cutting bending,
laying in position.making joints and fastenings l/c cost of binding wire ( also includes
removal of rust from bars). ( S..NO. 7 (a) P-19).

18.649 5001.70 P.Cwit. 93277
Cwt Rs. Five thousand one
& Ps. Seventy only

Reinforced cement concrete work including all labour and material except the
cost of steel reinforcement and its labour for bending and binding which will be
paid separately. This rate also includes all kinds of forms moulds: lifting
shuttering curring rendering and finishing the exposed surface (including
screening and washing of shingle) (a) R.C work in roof slab, beams columns
rafts, lintels and other structural members laid in situ or precast laid in position
complete in all respects. (1) Ratio (1:2:4:) 90 Lbs. cement 2 Cft sand 4 cft shingle
1/8" to No.19) 1/4" gauge. (S.I.No.6(a), P.18).

596 337.00 P.Cft. 200852
Cft Rs.Three hundred thirty seven
Coursed Rubble masonary I.c hammer dressing. (S.I.No.2(l) P-26)
468 25321.00 % Cft 118502
Cft Rs. Twenty five thousand
three hundred twenty one
only

Pucca brick work in other than buildings ratio 1:6 cement sand mortor.
( S.I.NO. 7 P-26)
419 12346.65 % Cft 51732
Cft Rs.Twelve thousand three
hundred forty six & sixty five
only



P-2

S.No.ITEM OF WORKS. QTY:

RATE  UNIT AMOUNT

10

Cement pointing struck joints on walls ratio 1:2 (S.I.No.19(a) P-52)

748
Sft

Cement plaster 1:6 upto 20' ht: 1/2" thick. (S.I.No. 13(a) P-58)

1118
Sft

Cement plaster 1:4 upto 20' ht: 3/8" thick.(S.l.No. 11(a) P-58)

1118
Sft

1287.44 % Sft 9630
Rs.one Thousand two hundred
Eighty seven & Ps. Forty four

2206.60 % Sft 24670
Rs.Two thousand tow hundred
six & Ps sixty only

219752 % St 24568
Rs. Two thousand one hundred
ninety seven & Ps: fifty two only

P/F colour create to wall surface to Provide, durable circui and awsthetiscs having thickness
up to 3/4" with specified colour having water, fire and temite resistance ( up to 20' -0

height). ( S..NO. 44 P-63).

700
Sft

Cost of 100 Rft
Cost of 200 Rft

6319.50 % Sft 44237
Rs.Six thousand three hundred
nineteen & Ps. Fifty only

590034
1180067



P-3
S.No.ITEM OF WORKS. QTY: RATE UNIT _ AMOUNT

PART "B" STEEL GATE
1 Making and fixing steel grated door with 1/16" thick sheeting ic angle iron frame
2"x2"x3/8" thick or 3/4' sq: bars 4" cc with locking arrangement (with out sheeting)
.(SI.No.23 P-91)
192 594.57 P.Sft 114157
Sft Rs.Five hundred ninty four
& Ps. Fifty seven only

Total Rs. 114157
ABSTRACT SHEET
S# Sub-Works Schedule Amount N/S Amount G.Total
1 Part- A
2 Part- B
G.TOTAL
% above / below / AT PAR

% above / below / AT PAR
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