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PRE FACE

Pakistan Engineering Council (PEC) being the statutory regulatory body has been
entrusted to regulate the engineering profession in Pakistan. It has carried out
standardization of “country specific” d procurement of works in line with advice by
Planning Commission, Govt of Pakistan in 1996. Standard Form of Bidding
Documents (Electrical & Mechanical) is one such document prepared by a team of
experts comprising employers, constructors and consultants. A part of this document
titled —‘Pakistan ~Standard Contract” after approval by the Executive Council
was printed in Dec 92. It was reprinted in July 93 incorporating editorial amendments
and was then issued to various organizations in the country. With the passage of time,
this document was developed into a complete bidding document which was notified
for implementation by Government of Pakistan. On the basis of feedback received
from the users of this document and comments from PPRA in September 2005, it is
revised upto June 11, 2007. It is expected that use of this document will provide an
equitable and just basis of contract agreements for procurement of electrical and
mechanical works in line with the international practice and relevant PEC Bye-laws
thus minimizing ambiguities and likely contractual disputes.

This document is primarily based on the Bidding Documents prepared by WAPDA
and comprises Instructions to Bidders.

This document incorporates FIDIC General Conditions of Contract for Electrical and
Mechanical Works (1987 Edition reprinted 1988 with editorial amendments),
Particular Conditions of Contract and sample Schedules required for bidding.

This document is to be used for all projects with estimated value of more than Rs. 25
Million. Current revision of this document is based on Public Procurement Rules
2004 and users feedback.

th
This document has been approved by ECNEC in its meeting on 12 November, 2007.
The document has been notified by Planning Conglrlnission, Government of Pakistan

vide Notification No. 8§(60)WR/PC/2008 dated 12  February, 2008. It is, therefore,

mandatory for all engineering organizations and departments at Federal and Provincial
level and district governments to use this document for procurement of electrical and
mechanical works funded locally and/or through donor agencies.

Any suggestions for improvement shall be appreciated. These may be addressed to
Registrar, PEC, Ataturk Avenue, G-5/2, Islamabad (e-mail: registrar@pec.org.pk).
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INSTRUCTIONS TO USERS OF THIS DOCUMENT
(Not to be included in Bidding Documents)

As stated in Clause IB.5 of Instructions to Bidders, the complete Bidding Documents shall

comprise ten (10) items listed therein including any addendum to Bidding Documents issued

in accordance with Clause IB.7. The Standard Form of Bidding Documents, in addition to“Invitation
forBids”include the for

1. Instructions to Bidders with Appendices
2. Forms of Bid & Schedules to Bid

Schedules to Bid are the following:

(1) Schedule A: Specific Works Data

(i1) Schedule B: Work to be Performed by Subcontractors
(ii1))  Schedule C: Proposed Programme of Works

(iv)  Schedule D: Deviations from Technical Provisions
v) Schedule E: Deviations from Contractual Conditions
(vi)  Schedule F: Method of Performing Works

(vii)  Schedule G: Proposed Organisation

(viii) Schedule H: Integrity Pact

Schedule of Prices

Preamble to Conditions of Contract

General Conditions of Contract

Particular Conditions of Contract

Standard Forms

Nownkw

Forms include the following:

(1) Form of Bid Security

(i1) Form of Contract Agreement

(ii1))  Form of Performance Security

(iv)  Form of Bank Guarantee/Bond for Advance Payment

8. Specifications - Special Provisions
0. Specifications - Technical Provisions
10.  Drawings

The Instructions to Bidders can be used as given. User may have to make changes in the text
under some special circumstances. However, blank spaces in Instructions to Bidders are
required to be filled by the Employer/Engineer on bid to bid basis before issuance of Bidding
Documents.

The General Conditions of Contract should be retained as such except otherwise as amended
by the Pakistan Engineering Council (PEC) and indicated by the PEC either in the Particular
Condition of Contract (PCC) or in the Instructions to Users. Any Further change in Clauses

of Particular Conditions of Contract mentio with care.
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The user is required to prepare the following for completion of the Bidding Documents:

(1) Particular Conditions of Contract (As instructed herein)
(i1) Schedules to Bid

(ii1) Schedule of Prices

(iv) Specifications —Special Provision

v) Specifications —Technical Provisions

(vi) Drawings

The user*s attention is drawn to the Preface remaining part of Particular Conditions of Contract,
no Clause of Particular Conditions ofContract prepared by PEC should be deleted or amended
except as indicated by the PEC and that the changes included in Particular Conditions of
Contract should be such as not to change the spirit of the document

A. Invitation for Bids

1. The “Invitation for Bids” is meantllason for PPRA Website in case of Federal
Procuring Agencies and for other additional distribution to be decided by the
Employer as notice for calling of bids. All the blank spaces are to be filled in by the
Employer.

The eligible bidders are defined in Clause 2 of Instructions to Bidders. Text of
Sub-Clause 2.1 para (b) can be amended by the Employer on bid to bid basis.

2. The notice should be published so as to give the prospective bidders sufficient
working period for preparation and submission of bids which may be 42 to 154
days depending on the size of the Works.

3. If the Works are not financed from loan/credit, Item 1 of Invitation to Bidders
should be modified accordingly.

4. The non-refundable fee for the sale of Bidding Documents should be nominal so
as to cover reproduction and mailing costs and to ensure that only bonafide
bidders will apply.

5. The amount of Bid Security should be a lump sum figure ranging from 1% to 3%
of the likely cost of the Works or a percentage ranging from 1% to 3% of the Bid
Price and should be the same as given at Sub-Clause 15.1 of Instructions to
Bidders.

6. The venue and time of receipt of bids and the venue and time of opening of bids
are to be entered in the last para of the Invitation to Bidders. However, date for the
receipt and opening of bids shall be same.

B. Instructions to Bidders

1. If the Works are not financed from a loan/credit Sub-Clause 1.2 of Instructions to
Bidders should be modified accordingly by the Employer.

2. The Employer shall fill in the blank spaces in Instructions to Bidders.
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Sub-Clause 11.4 and para a(vi) of Sub-Clause 24.1 of Instructions to Bidders may
be retained or modified by the Employer in accordance with his requirements.

Sub-Clauses 12.1 & 12.2 of Instructions to Bidders may be retained or modified
by the Employer in accordance with the availability of Financing.

Referring to Sub-Clause 15.1 of Instructions to Bidders amount of Bid Security be
filled in by the Employer as a lump-sum figure ranging from 1% to 3% of the
likely cost of Works or a percentage ranging from 1% to 3% of Bid Price.

Referring to Sub-Clause 16.1 of Instruction to Bidders, the period of bid validity
may range from 56 to 182 days depending upon the size of the Works. Number of
days would be filled in as per Employer

Sub-Clause 26.3(iv) of Instructions to Bidders may be modified by the Employer
in case deviation in Payment Schedule is not acceptable.

Referring to Sub-Clause 26.3(v) of Instructions to Bidders the Employer may
insert the number of days depending upon his requirement for late delivery.

Referring to Sub-Clause 10.2 and Clause 27 the award and its computation is
subject to change as per policy of the Federal Government as applicable on the
date of bid opening.

Preamble To Conditions of Contract

1.

All blank spaces in the Preamble are to be filled in by the Employer to complete
this document. Where detailed elaborations required the same may be done in the
PCC

The minimum amount of third party insurance should be assessed by the
Employer and entered in the Preamble.

The time for completion of the whole of the Works should be assessed by the
Employer and entered in the Preamble.

The amount of liquidated damages per day of delay and amount of bonus, if
applicable, shall be entered by the Employer in the Preamble.

The amount of the liquidated damages for each day of delay in completion of the
whole of the Works, or if applicable for any Section thereof, shall be a sum equal
to 10% of the likely cost of the Works divided by one-fourth of the number of
days specified as completion time.

Particular Conditions of Contract

1.

Referring to Sub-Clause 5.3 of GCC, the Employer may add, in order of priority,
such other documents as form part of the Contract. If other documents, additional
to those mentioned under Sub-Clause 5.1 of Instructions to Bidders, are listed to
form part of the Bidding Documents, the Employer should include such other
documents in the Form of Contract Agreement and in the order of priority under
Sub-Clause 5.3 of PCC.
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2. Sub-Clauses 6.6, 6.9, 6.10, 16.5, 33.3, 35.1, 43.1, 43.2, 43.3 47.1 and 48.1 may be
further modified accordingly by the Employer/Engineer.

3. General Conditions of Contract and Particular Conditions of Contract prepared by
the PEC should be incorporated in the Bidding Documents/Contract without any
change. Any amendment and/or additions to the Conditions of the Contract that
are specific to a given Bid/Contract should be included by the user in relevant
Clauses of Particular Conditions of Contract.

4. Terms of Payment as Sub-Clause 33.1 should be prepared and incorporated in
Particular Conditions of Contract by the Employer/ Engineer.

5. The Employer should state the Currencies of Payment(s) in Particular Conditions
of Contract.

6. The Employer should develop the formula
Formulae for Price Adjust

Schedules to Bid

Specimen of Schedules to Bid is provided in this document as sample.
Employer/Engineer can add/delete/modify as per his requirement.

Special Provisions

To be prepared and incorporated by the Employer/Engineer. (to include site
conditions, facilities provided etc. but not to include any provision of Conditions of
Contract.)

Technical Provisions

To be prepared and incorporated by the Employer/Engineer. (Specifications shall
allow the widest possible competition and shall not favour any single contractor or
supplier nor put others at a disadvantage. Specifications shall be generic and shall not
include references to brand names, model numbers, catalogue numbers or similar
classifications. However, if the Employer is convinced that the use of or a reference to
a brand name or catalogue number is essential to complete an otherwise incomplete
specification, such use or reference shall be qualified with

Drawings

To be prepared and incorporated by the Employer/Engineer.
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INVITATION FOR BIDS

Date:
Loan / Credit No.
Bid Reference No.:

The

(Name of Employer)
applied for/received a loan/credit from the

(Name of Funding Agency/GOP/Provincial Govt/Any Other)
towards the cost of

(Name of Project)

and it is intended that part of the proceeds of the loan/credit will be applied to eligible
payments under the Contract for the . Bidding is
(Brief description of the Works)

open to all eligible Bidders.

The Employer invites sealed bids from eligible firms or persons licensed by the Pakistan
Engineering Council in the appropriate category for the Works. A foreign bidder is
entitled to bid only in a joint venture with a Pakistani constructor in accordance with the
provisions of PEC bye-laws.

Bidders may obtain further information from, inspect at and acquire the Bidding
Documents from the Office of the Employer, at

(Mailing Address)

A complete set of Bidding Documents may be purchased by an interested bidder on
submission of a written application to the above office and upon payment of a non-

refundable fee of Rs.

(Insert Amount)

All bids must be accompanied by a Bid Security in the amount of Rs.

(Rupees ) or an equivalent amount in a freely convertible
currency, and must be delivered to

(Indicate Address and Exact Location)

at or before hours, on (Date). Bids will be opened at hours on
the same day, in the presence of bidder’srepresentatives who choose to attend at the same
address. (Indicate Address and Exact Location if it differs).

[Note: the bid shall be opened at least thirty minutes after the deadline for submission of
bids]
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INSTRUCTIONS TO BIDDERS

A. GENERAL

IB.1 Scope of Bid and Source of Funds

1.1 Scope of Bid
Executive Engineer, Feeder Division Hyderabad( wishes to receive bids for the

following scope of work:

Revitalization of Earth Moving Machinery & Heavy / Weight Vehicles of FeederDivision

Hyderabad of Kotri Barrage Region Hyderabad.
(Brief description of the Works)

Bidders must quote for the complete scope of work. Any bid covering partial scope of
work will be rejected as non-responsive, pursuant to Clause IB.24.

1.2 Source of Funds

The Employer has applied for / received a loan/credit from

Not Applicable
(Name of the Loan / Credit giving agency / GOP / Provincial Government / Any other)
in the various currencies towards the cost of the As above it is

(Name of Project)

intended that part of the proceeds of this loan / credit will be applied to eligible
payments under the Contract for which these Bidding Documents are issued.

IB.2 Eligible Bidders

2.1 Bidding is open to all firms and persons meeting the following requirements:

a) duly licensed by the Pakistan Engineering Council (PEC) in the appropriate
category relevant to the value of the Works.

b) from eligible countries of
(Name of Funding Agency)

to Instructions to Bidders. (Not Applicable)
C) duly enlisted/prequalified with the Employer. (Not Applicable)
IB.3 Eligible Goods and Services
3.1 All Goods and ancillary Services to be supplied under this Contract shall have

their origin in eligible countries list all expenditures made under the Contract will be
limited to such Goods and Services.

3.2 For purpose of this Clause, “origin” mea services are supplied. Goods are produced
when, through manufacturing, processing or substantial and major assembling of
components, a commercially recognized product results that is substantially different in
basic characteristics or in purpose or utility from its components.
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33

1B.4

4.1

IB.5

5.1

52

The origin of Goods and Services is distinct from the nationality of the Bidder.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of its
bid and the Employer will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.

B. BIDDING DOCUMENTS

Contents of Bidding Documents

In addition to Invitations for Bids, the Bidding Documents are those stated below, and
should be read in conjunction with any Addendum issued in accordance with Clause
IB.7.

1. Instructions to Bidders with Appendices
2. Form of Bid & Schedules to Bid

Schedules to Bid are the following:

(1) Schedule A: Specific Works Data
(i1) Schedule B: Work to be Performed by Subcontractors (Not Applicable)
(ii1)) Schedule C: Proposed Programme of Works (Not Applicable)
(iv) Schedule D: Deviations from Technical Provisions (Not Applicable)
(v) Schedule E: Deviations from Contractual Conditions (Not Applicable)
(vi) Schedule F: Method of Performing Works (Not Applicable)
(vii) Schedule G: Proposed Organisation (Not Applicable)
(viii)Schedule H: Integrity Pact (Not Applicable)

Schedule of Prices

Preamble to Conditions of Contract
General Conditions of Contract

Particular Conditions of Contract

N S kW

Standard Forms

Forms include the following:

(1) Form of Bid Security

(i1) Form of Contract Agreement

(ii1))  Form of Performance Security

(iv)  Form of Bank Guarantee/Bond for Advance Payment
8. Specifications - Special Provisions (Not Applicable)

0. Specifications - Technical Provisions (Not Applicable)
10. Drawings (Not Applicable)

The bidders are expected to examine carefully the contents of all the above
documents. Failure to comply with the requirements of bid submission will be at the
bidders own risk. Pursuant to Clause IB.24, bids which are not substantially
responsive to the requirements of the Bidding Documents will be rejected.
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IB.6

6.1

IB.7

7.1

7.2

7.3

IB.8

8.1

1B.9

9.1

Clarification of Bidding Documents

A prospective bidder requiring any clarification(s) in respect of the Bidding
Documents may notify the Employer with a copy to the Engineer in writing or by
telex or fax at the address:

a) Executive Engineer, Feeder Division, Left Bank Barrage Colony Near
Qasim Chowk Hyderabad (022-9210272).

(Insert address of the Employer with telex/fax no.)

b) -

(Insert address of the Engineer with telex/fax no.)

Employer will examine the request for clarification of the Bidding Documents which
it receives not later than twenty eight (28) days prior to the deadline for the
submission of bids and if needed will issue the clarification/amendment of the
Bidding Documents at least fourteen (14) days before the date of submission of Bids
(without identifying the source of enquiry) to all prospective bidders who have
purchased the Bidding Documents. (Not Applicable)

Amendment of Bidding Documents

At any time prior to the deadline for submission of bids, the Employer may, for any
reason, whether at his own initiative or in response to a clarification requested by a
prospective bidder, modify the Bidding Documents by issuing addendum. (Not
Applicable)

Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-
Clause 7.1 hereof, and shall be communicated in writing to all purchasers of the
Bidding Documents. Prospective bidders shall acknowledge receipt of each addendum
in writing to the Employer. The bidder shall also confirm in the Form of Bid that the
information contained in such addenda have been considered in preparing his bid.
(Not Applicable)

To afford prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may at its discretion extend the deadline
for submission of bids in accordance with Clause IB.19. (Not Applicable)

C. PREPARATION OF BIDS

Language of Bid

The Bid prepared by the Bidder and all correspondence and documents relating to the
Bid, exchanged by the Bidder and the Engineer shall be written in the English
language, provided that any printed literature furnished by the Bidder may be written
in another language so long as accompanied by an English translation of its pertinent
passages in which case, for purposes of interpretation of the Bid, the English
translation shall govern.

Documents Comprising the Bid

The bid prepared by the bidder shall comprise the following components:
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(a) Covering Letter

(b) Form of Bid duly filled, signed and sealed, in accordance with Clause IB.17.

() Schedules (A to H) to Bid duly filled and signed, in accordance with the
instructions contained therein. (Schedule-A only required)

(d) Schedule of Prices completed in accordance with Clauses IB.11 and 12.
(e) Bid Security furnished in accordance with Clause IB.15.
® Power of Attorney in accordance with Clause IB 17.5.

(2) Joint Venture Agreement (if applicable). (Not Applicable)

(h) Documentary evidence established in accordance with Clause IB.13 that the
bidder is eligible to bid and is qualified to perform the contract if its bid is
accepted.

(1) Documentary evidence established in accordance with Clause 1B.14 that the
Goods and ancillary Services to be supplied by the bidder are eligible Goods
and Services and conform to the Bidding Documents.

) Bidders applying for eligibility for domestic preference in bid evaluation shall
supply all information & evidence to establish the claim for domestic
preference required to satisfy the criteria for eligibility as described in Clause
IB.27. The particulars for domestic Goods prescribed in Appendix C to these
Instructions shall also be filled in to substantiate claim for domestic
preference.

(k) Any other documents prescribed in Particular Conditions of Contract or
Technical Provisions to be submitted with the bid.

I1B.10 Form of Bid and Schedules

10.1

10.2

The bidder shall complete, sign and seal the Form of Bid, Schedules (A to H, or as
modified) to Bid and Schedule of Prices furnished in the Bidding Documents and
shall also enclose other information as detailed in Clause IB.9. (Schedule-A
onlyrequired)

For the purpose of granting a margin of domestic preference pursuant to Clause 1B.27,
the Employer/Engineer will classify the bids, when submitted in one of three groups
as follows:

(a) Group ‘A’ Bid (i) ForGoodsfor which labour, raw materials andcomponents
from within Pakistan account for at least 20% of the ex-factory bid price of the
products offered (ii) For Goods for which labour, raw materials and components from
within Pakistan account for over 20% and up to 30% of the ex-factory bid price of the
products offered (iii) For Goods for which labour, raw materials and components from

within Pakistan account for over 30% of the ex-factory bid price of the products
offered.
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(b) Group‘B’BidForGoodsmanufactured in Pakistan for which the domestic
value added in the manufacturing cost is less than 20% of the ex-factory bid
price; and

(c) Group‘C’ Bid ForGoodsofforeign origin.

In preparing their bids, the bidders, whether local or foreign, shall enter in the
Schedule of Prices ex-factory price for indigenously manufactured products
and CIF price as well as customs duty and sales tax and other import charges
for products to be imported from outside Pakistan.

I1B.11 Bid Prices

11.1  The bidder shall fill up the Schedule of Prices attached to these documents indicating
the unit rates and prices of the Works to be performed under the Contract. Prices on
the Schedule of Prices shall be entered keeping in view the instructions contained in
the Preamble to the Schedule of Prices.

11.2  The bidder shall fill in rates and prices for all items of the Works described in the
Schedule of Prices. Items against which no rate or price is entered by a bidder will not
be paid for by the Employer when executed and shall be deemed covered by rates and
prices for other items in the Schedule of Prices. (Not Applicable)

11.3 @WMWWMGfMIBmthed@WE@maband, willmbtha selgly e thetpespo
terms offered. (Not Applicable)

11.4  Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder
shall remain fixed during the bidder”s p are required to quote only fixed price(s) a bid
submitted with an adjustable price quotation will be treated as non-responsive and
rejected, pursuant to Clause 1B.24.

11.5 Any discount offered shall be valid for at least the period of validity of the bid. A
discount valid for lesser period shall be considered null and void. (Not Applicable)

IB.12 Currencies of Bid

12.1  Prices shall be quoted in the following currencies:

(a) For Goods and Services which the bidder will supply from within Pakistan,
the prices shall be quoted in the Pak. Rupees.

(b) For Goods and Services which the bidder will supply from outside Pakistan,
the prices shall be quoted either in U.S. Dollars or in any other freely
convertible currency. (in PAK Rs. Only)

12.2  Further, a bidder expecting to incur a portion of its expenditure in the performance of
the Contract in more than one currency (but use no more than 3 foreign currencies),
and wishing to be paid accordingly, shall so indicate in its bid. (Not Applicable)
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12.3

The currencies of payment shall be as stated in Particular Conditions of Contract.
However, provisions in Sub-Clauses 12.1 & 12.2 above, shall not in any way
constitute a contractual or legal binding on the Employer for the payment in the
currencies required by the Contractor.

IB.13 Documents Establishing Bidder’s Eligibility

13.1

13.2

13.3

13.4

Pursuant to Clause IB.9, the bidder shall furnish, as part of its bid, documents
establishing the bidder™s eligibility to if its bid is accepted.

The documentary evidence of the bidder Employer’ssatisfactionthat the bidder, at the
time of submission of its bid is from an eligible source country as defined under
Clause 1B.2

The documentary evidence of the bidder”s bid is accepted, shall establish to the
Employer’s/Engineer’ssatisfaction.

(a)

(b)

(c)

that, in the case of a bidder offering to supply Goods under the Contract which
the bidder did not manufacture or otherwise produce, the bidder has been duly
authorized by the Goods manufacturer or producer to supply the Goods to
Pakistan; (Not Applicable)

that the Bidder/Manufacturer has the financial, technical and production
capability necessary to perform the Contract; and

that, in the case of a bidder not doing business within Pakistan the bidder is or
will be (if successful) represented by an agent in Pakistan equipped and able to
carry out the Suppliers maintenance o of Contract and/or Technical
Provisions.

(a) Bidder/Manufacturer must possess and provide evidence of the following

experience.

Not Applicable

(Insert the required Experience)

The Bidder shall certify the capacity and capability of the plant (from which
Goods are now offered) for manufacturing, quality assurance and testing
facilities, qualified man-power and production/delivery of quality materials
according to bid specifications and delivery requirements. Besides, such plant
should have produced same items for at least

09 Months years and such Goods

(Insert the number of years)

shall have proven successful in the field for at least One Year

(Insert the number of years)

years and the bidder shall submit with the bid all necessary documentation in
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13.5

(b)

this regard. The Employer/Engineer will have the right to verify the particulars
regarding the plant and other related information furnished with the bid and
the joint venture as well as the partners thereof shall be liable for
disqualification in the event of any mis-statement/mis-representation on their
part.

The bidder shall furnish documentary evidence of qualification on the Form

The bidder should have an average annual turnover in the last five years equal
to or more than the Total Bid Price. Alternately, the bidder should have
successfully completed in the last five years any specific project having value
equal to or higher than the total Bid Price. (Not necessary)

Joint Venture

In order for a Joint Venture to qualify:

(a)

(b)

(c)

(d)

(e)

S

(2

At least one of the partners of joint venture shall satisfy the relevant
experience criteria specified in  Sub-Clause 13.4(a) hereinabove.
(Notapplicable)

All firms comprising the joint venture shall be legally constituted and shall
meet the eligibility requirement of Sub-Clause 2.1 hereof. (Not applicable)

All partners of the joint venture shall at all times and under all circumstances
be liable jointly and severally to Employer for the execution of the entire
Contract in accordance with the Contract terms and conditions and a statement
to this effect shall be included in the authorization mentioned under para (f)
below as well as in the Form of Bid and Form of Contract Agreement (in case
of a successful bidder). (Not applicable)

The Form of Bid, and in the case of successful bidder, the Form of Contract
Agreement, shall be signed so as to be legally binding on all partners.
(Notapplicable)

One of the joint venture partners shall be nominated as being in-charge and
this authorisation shall be evidenced by submitting a power of attorney signed
by legally authorized signatories of all the joint venture partners.
(Notapplicable)

The partner-in-charge shall be authorized to incur liabilities, receive payments
and receive instructions for and on behalf of any or all partners of the joint
venture. (Not applicable)

A copy of the agreement entered into by the joint venture partners shall be
submitted with the bid stating the conditions under which it will function, its
period of duration, the persons authorized to represent and obligate it and
which persons will be directly responsible for due performance of the Contract
and can give valid receipts on behalf of the joint venture, the proportionate
participation of the several firms forming the joint venture, and any other
information necessary to permit a full appraisal of its functioning. No
amendments / modifications whatsoever in the joint venture agreement shall
be agreed to between the joint venture partner without prior written consent of
the Employer. (Not applicable)
(14)



13.6

The Bidder shall propose, in order of his priority; plant, equipment or goods of not
more than three Manufacturers. Employer at his own jurisdiction will evaluate the
plant, equipment or goods of only one of such Manufacturers.

IB.14 Documents Establishing Goods’ Eligibility and

14.1

14.2

14.3

14.4

Pursuant to Clause IB.9, the bidder shall furnish, as part of its bid, documents
establishing the eligibility and conformity to the Bidding Documents of all Goods and
Services which the bidder proposes to perform under the Contract. (Schedule-A
onlyrequired)

The documentary evidence of the Goods and Services eligibility shall establish to the
Employer’ssatisfactionthat they will have their origin in an eligible source country as
defined under Clause IB.3. A certificate of origin issued at the time of shipment will
satisfy the requirements of the said Clause

(Not applicable)

The documentary evidence of the Goods an Documents may be in the form of
literature, drawings and data and shall furnish:

(a) A detailed description of the Goods, essential technical and performance
characteristics. (Not applicable)

(b) Complete set of technical information, description data, literature and
drawings as required in accordance with Schedule A to Bid, Specific Works
Data. This will include but not be limited to the following: (Not applicable)

(1) A sufficient number of drawings, photographs, catalogues, illustrations
and such other information as is necessary to illustrate clearly the
significant characteristics such as general construction dimensions and
other relevant information about the Goods to be furnished.
(Notapplicable)

(i1) Details of equipment and machinery with capacity. (Not applicable)

(iii))  Any other information which is required for evaluation purposes.
(Notapplicable)

(c) A clause-by-clause commentary on Technical Provisions, provided with the
Bidding Documents, demonstrating the Goods™ and Service responsiveness to
those Spec1ﬁcat10ns or a statement of deviations and exceptions to the
provisions of the Technical Provisions as required in Schedule D to Bid. (Not
applicable)

For purpose of the commentary to be furnished pursuant to Sub-Clause 14.3(c) above,
the Bidder shall note that standards for workmanship, material and equipment, and
references to brand names or catalogue numbers, designated by the Engineer in the
Technical Provisions are intended to be descriptive only and not restrictive. The bidder
may substitute alternative standards, brand names and/or catalogue numbers in its bid,
provided that it demonstrates substitutions are substantially equivalent or superior to
those designated in the Technical Provisions. Copies of the standards proposed by the
bidder other than those specified in the Bidding Documents shall be furnished.
(Notapplicable)
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IB.15 Bid Security

15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount of Pak.
Rupees 02% _ or an equivalent amount in a freely convertible currency. (as
shown in the invitation of Bid)

(Insert a figure as provided under Item A(5) of the Instruction to the Users)

15.2  The Bid Security shall be, at the option of the bidder, in the form of Deposit at Call or
a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a foreign bank duly
counter-guaranteed by a Scheduled Bank in Pakistan or an insurance company having
alteast AA rating from PACRA/JCR in favour of the Employer valid for a period
twenty eight (28) days beyond the bid validity date. (as shown in the invitation of
Bid).

15.3 The Bid Security is required to protect Employer against theconduct which would warrant the
security’s forfeiture,pursuant to sub-clause 15.7 hereof.

154 Any bid not accompanied by an acceptable Bid Security shall be rejected by the
Employer as non-responsive, pursuant to Clause 1B.24.

15.5 The bid securities of unsuccessful bidders will be returned upon award of contract to
the successful bidder or on the expiry of validity of Bid Security which ever is earlier.

15.6 The Bid Security of the successful bidder will be returned when the bidder has
furnished the required Performance Security, pursuant to Clause 1B.34 and signed the
Contract Agreement, pursuant to Clause 1B.35.

15.7 The Bid Security may be forfeited:
(a) if a bidder withdraws his bid during the period of bid validity; or

(b) if a bidder does not accept the correction of his Bid Price, pursuant to Sub-
Clause 24.2 hereof; or

() in the case of a successful bidder, if he fails to:

(1) furnish the required Performance Security in accordance with Clause
1B.34, or

(i)  sign the Contract Agreement, in accordance with Clause 1B.35.
IB.16 Validity of Bids

16.1 Bids shall remain valid for 90 days after the

(Insert number of days ranging from 56 to 182 days)

date of bid opening as prescribed in Clause IB.19.

16.2 In exceptional circumstances prior to expiry of original bid validity period, the
Employer may request the bidders to extend the period of validity for a specified
additional period which shall in no case be more than the original bid validity period.
The request and the responses thereto shall be made in writing. A bidder may refuse
the request without forfeiture of his Bid Security. A bidder agreeing to the request will
be required to extend the validity of his Bid Security for the period of the extension,
and in compliance with Clause IB.15 in all respects in which case, the Employer will
be obligated to compensate the bidders, upon substantiation for their increase in costs
(if it is a fixed price bid). (Not applicable)
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IB.17 Format and Signing of Bid

17.1

17.2

17.3

17.4

17.5

17.6

17.7

17.8

Bidders are particularly directed that the amount entered on the Form of Bid shall be
for performing the Contract strictly in accordance with the Bidding Documents.

All Schedules to Bid are to be properly completed and signed. (Not applicable)

No alteration is to be made in the Form of Bid nor in the Schedules thereto except in
filling up the blanks as directed. If any alteration be made or if these instructions be
not fully complied with, the bid may be rejected.

Each bidder shall prepare one (1) Orig\ﬁal and -- Copies, of

(Insert Number)

the documents comprising the bid as described in Clause IB.9 and clearly mark them

“ORIGINAL” and ,,COPY” as appropriate(Original. In copy is only required)

The original and all copies of the bid shall be typed or written in indelible ink and
shall be signed by a person or persons duly authorized to sign (in the case of copies,
Photostats are also acceptable). This shall be indicated by submitting a written Power
of Attorney authorising the signatory of the bidder to act for and on behalf of the
bidder. All pages of the bid shall be initialed and stamped by the person or persons
signing the bid.

The bid shall contain no alterations, omissions or additions, except to comply with
instructions issued by the Employer, or as are necessary to correct errors made by the
bidder, in which case such corrections shall be initialed by the person or persons
signing the bid.

Bidders shall indicate in the space provided in the Form of Bid their full and proper
addresses at which notices may be legally served on them and to which all
correspondence in connection with their bids and the Contract is to be sent.

Bidders should retain a copy of the Bidding Documents as their file copy.

D. SUBMISSION OF BIDS

IB.18 Sealing and Marking of Bids

18.1

Each bidder shall submit his bid as under:

(a) ORIGINAL and each COPY of the Bid shall be separately sealed and put in
separate envelopes and marked as such.

(b) The envelopes containing the ORIGINAL and COPIES will be put in one sealed
envelope and addressed / identified as given in Sub- Clause 18.2 hereof.

(17)



18.2

18.3

18.4

18.5

The inner and outer envelopes shall;

(a) be addressed to the Employer at the address given in Sub-Clause 6.1
heretofore.
(b) bear the Project name, Loan No., Bid No. and Date of opening of Bid.

(©) provide a warning not to open before the time and date for bid opening.

The Bid shall be delivered in person or sent by registered mail at the address to
Employer as given in Sub-Clause 6.1 heretofore.

In addition to the identification required in Sub-Clause 18.2 hereof, the inner envelope
shall indicate the name and address of the bidder to enable the bid to be returned
unopenedincaseitis  declared “late” pursuant to Clause IB. 20..

If the outer envelope is not sealed and marked as above, the Employer will assume no
responsibility for the misplacement or premature opening of the bid.

1B.19 Deadline for Submission of Bids

19.1 (a) Bids must be received by the Employer at the address specified in Sub-Clause 6.1

hereof not later than the time and date stipulated in the Invitation for Bids.

(b) Bids with charges payable will not be accepted, nor will arrangements be
undertaken to collect the bids from any delivery point other than that specified
above. Bidders shall bear all expenses incurred in the preparation and delivery
of bids.

(c) Where delivery of a bid is by mail and the bidder wishes to receive an
acknowledgment of receipt of such bid, he shall make a request for such
acknowledgment in a separate letter attached to but not included in the sealed
bid package.

(d)  Upon request, acknowledgment of receipt of bids will be provided to those
making delivery in person or by messenger.

19.2  Bids submitted through telegraph, telex, fax or e-mail shall not be considered.

19.3 The Employer may, at his discretion, extend the deadline for submission of bids by
issuing an addendum in accordance with Clause IB.7, in which case all rights and
obligations of the Employer and the bidders previously subject to the original deadline
will thereafter be subject to the deadline as extended.

IB.20 Late Bids

20.1 (a) Any bid received by the Employer after the deadline for submission of bids

prescribed in Clause IB.19 will be returned unopened to such bidder.

(b) Delays in the mail, delays of person in transit, or delivery of a bid to the wrong
office shall not be accepted as an excuse for failure to deliver a bid at the proper

place and time. It shall be the bidde in which timely delivery of his bid will be
accomplished either in person, by messenger or by mail.
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IB.21 Modification, Substitution and Withdrawal of Bids

21.1  Any bidder may modify, substitute or withdraw his bid after bid submission provided
that modification, substitution or written notice of the withdrawal is received by the
Employer prior to the deadline for submission of bids. (Modification &
Substitutionis not allowed to bidder accept withdrawal his bid prior to the dead
line for submission of bid).

21.2  The modification, substitution or notice for withdrawal of any bid shall be prepared,
sealed, marked and delivered in accordance with the provisions of Clause IB.18with
the outer and inner envelopes additionally marked “MODIFICATION
“SUBSTITUTION” or “WITHDRAWAL” as appropriate ,(incaseofwithdrawalonly)

21.3  Withdrawal of a bid during the interval between the deadline for submission of bids
and the expiration of the period of bid validity specified in the Form of Bid may result
in forfeiture of the Bid Security pursuant to Clause 1B.15.

E. BID OPENING AND EVALUATION
IB.22 Bid Opening

22.1 A committee consisting of nominated members by the Employer and by the Engineer
will open the bids, including withdrawals, substitution and modifications
madepursuant to Clause IB.21, in the presence of bidder’s representative attend, at the
time, date and location stipulated in the Invitation for Bids. (bids andwithdrawal will
only be opened by the committee, constituted for the purpose inthepresence of
bidder’s. or their representatives)

The bidders™ representatives who are pre attendance.

22.2  Envelopes marked “MODIFICATION”, “SUBSTITUTION and the name of the Bidder
shall be read out. Bids for which an acceptable notice of withdrawal has been submitted
pursuant to Clause IB.21 shall not be opened. (Envelopemarked by modification,
substitution shall not be entertained to open).

22.3 The bidder*sname, BidPrices unit rate, any discount and price of any Alternate
Proposal(s), bid modifications, substitutions and withdrawals, the presence or absence
of Bid Security, and such other details as the Employer at its discretion may consider
appropriate, will be announced by the Employer at the bid opening. The Employer will
record minutes of bid opening.

Any Bid Price or discount which is not read out and recorded at bid opening will not
be taken into account in the evaluation of bid.

22.4  Discounts offered for lesser period than the bid validity shall not be considered in
evaluation.

I1B.23 Clarification of Bids

23.1 To assist in the examination, evaluation and comparison of Bids the Engineer may, at
its discretion, ask the Bidder for a clarification of its Bid. The request for clarification
and the response shall be in writing and no change in the price or substance of the Bid
shall be sought, offered or permitted.
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IB.24 Preliminary Examination & Determination of Responsiveness of Bids

24.1 Prior to the detailed evaluation of bids, pursuant to Clause IB.26,
(a) the Engineer will examine the Bids to determine whether;

(1) the Bid is complete and does not deviate from the scope,

(i)  any computational errors have been made,

(ii1))  required sureties have been furnished,

(iv)  the documents have been properly signed,

(v) the Bid is valid till required period,

(vi)  the Bid prices are firm during currency of contract if it is a fixed price bid,

(vii)  completion period offered is within specified limits,

(viii) the Bidder/Manufacturer is eligible to Bid and possesses the requisite
experience,

(ix)  the Bid does not deviate from basic technical requirements and

(x) the Bids are generally in order.

(b) A bid is likely not to be considered, if;

@A) it is unsigned,

(i1) its validity is less than specified,

(ii1) it is submitted for incomplete scope of work,

(iv) it indicates completion period later than specified,

(v) it indicates that Works and materials to be supplied do not meet eligibility
requirements,

(vi) it indicates that Bid prices do not include the amount of income tax,

(c) A bid will not be considered, if;

(1) it is not accompanied with bid security,

(i1) it is submitted by a bidder who has participated in more than one bid,
(i) it is received after the deadline for submission of bids,

(iv) it is submitted through fax, telex, telegram or email,

(v) it indicates that prices quoted are not firm during currency of the contract
whereas the bidders are required to quote fixed price(s),
(vi)  the bidder refuses to accept arithmetic correction,

(vii) it is materially and substantially different from the Conditions/Specifications
of the Bidding Documents.

24.2  Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price
shall be corrected. If there is a discrepancy between the words and figures the amount
in words shall prevail. If there is a discrepancy between the total Bid price entered in
Form of Bid and the total shown in Schedule of Prices Summary, the amount stated in
the Form of Bid will be corrected by the Employer/Engineer in accordance with the
Corrected Schedule of Prices.
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243

24.4

24.5

If the Bidder does not accept the corrected amount of Bid, his Bid will be rejected
and his Bid Security forfeited.

Prior to the detailed evaluation, pursuant to Clause 1B.26 the Employer/Engineer will
determine the substantial responsiveness of each Bid to the Bidding Documents. For
purpose of these Clauses, a substantially responsive Bid is one which conforms to all
the terms and conditions of the Bidding Documents without material deviations.

A material deviation or reservation is one

(1) which affects in any substantial way the scope, quality or performance of the
Works.

(i1) which limits in any substantial way, inconsistent with the Bidding Documents,
the Employer’srightor the bidder“s obligations under the contract: or

(ii1))  whose rectification/adoption would affect unfairly the competitive position of
other bidders presenting substantially responsive bids.

The Employer’s/Engineer’sdetermination ofa Bid”’s responsiveness willbe based on
the contents of the Bid itself without recourse to extrinsic evidence..

A Bid determined as substantially non-responsive will be rejected and will not
subsequently be made responsive by the Bidder by correction of the non-conformity.

Any minor informality or non-conformity or irregularity in a Bid which does not
constitute a material deviation may be waived by Employer, provided such waiver
does not prejudice or affect the relative ranking of any Bidder.

IB.25 Conversion to Single Currency

25.1

To facilitate evaluation and comparison, the Employer/Engineer will convert, all Bid
Prices expressed in the amount in various currencies in which Bid Price is payable, to
Pak. Rupees at the Telegraphic Transfer and Over Draft (TT&OD) composite
(selling) exchange rates published/authorised by State Bank of Pakistan and
applicable to similar transactions, on the date of the opening of Bids.(Notapplicable).

1B.26 Detailed Evaluation of Bids

26.1

26.2

The Employer/Engineer will evaluate and compare only the bids previously
determined to be substantially responsive pursuant to Clause IB.24 as per
requirements given hereunder.

Evaluation and Comparison of Bids

(a) Bids will be evaluated for each item and/or complete scope of work.

(b) Basis of Price Comparison

The prices will be compared on the basis of the Evaluated Bid Price pursuant
to Para (e) herein below.

() Technical Evaluation
It will be examined in detail whether the Goods offered by the bidder comply

1)



with the Technical Provisions of the Bidding Documents. For this purpose, the
bidder*s data submitted with the bid technical features/criteria of the Goods
detailed in the TechnicalProvisions. Othertechnical information submitted with
the bid regarding the Scope of Work will also be reviewed.

(d) Commercial Evaluation

It will be examined in detail whether the bids comply with the
commercial/contractual conditions of the Bidding Documents. It is expected
that no major deviation/stipulation shall be taken by the bidders.

(e) Evaluated Bid Price

In evaluating the bids, the Employer will determine for each bid in addition to
the Bid Price, the following factors (adjustments) in the manner and to the
extent indicated below to determine the Evaluated Bid Price:

(1) making any correction for errors pursuant to Sub-Clause 24.2 hereof.
(i1) excluding Provisional Sums, if any, but including priced Daywork.

(iii)  making an appropriate adjustment for any other acceptable variation or
deviation.

26.3  Evaluation Methods

Pursuant to Sub-Clause 26.2, Para (e)(iii) following evaluation methods for price
adjustments will be followed: (Not applicable).

(a) Price Adjustment for Completeness in Scope of Work
(b) Price Adjustment for Technical Compliance

() Price Adjustment for Commercial Compliance

(d) Price Adjustment for Deviations in Terms of Payment
(e) Price Adjustment for completion Schedule

(1) Price Adjustment for Completeness in Scope of Work

In case of omission in the scope of work of a quoted item no price adjustment
for the omitted item(s) shall be applied provided that the Bidder has
mentioned in his bid that the same is covered in any other item.

The price adjustment shall not justify any additional payment by the
Employer. The price(s) of omitted item(s) shall be deemed covered by other
prices of the Schedule of Prices.

(i1) Price Adjustment for Technical Compliance

The cost of making good any deficiency resulting from technical non
compliance will be added to the Corrected Total Bid Price for comparison
purposes only. The adjustments will be applied taking the highest price quoted
by other Bidders being evaluated in detail in their original Bids for
corresponding item. In case of non availability of price from other Bidders, the
price will be estimated by the Engineer.
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(iii))  Price Adjustment for Commercial Compliance

The cost of making good any deficiency resulting from any quantifiable
variations and deviations from the Bid Schedules and Conditions of Contract,
as determined by the Engineer will be added to the Corrected Total Bid Price
for comparison purpose only. Adjustment for commercial compliance will be
based on Corrected Total Bid Prices.

(iv)  Price Adjustment for Deviation in Terms of Payment

If a bid deviates from the terms of payment/payment conditions as specified in
the Conditions of Contract and if such deviation is considered acceptable to
the Employer, mark-up earned for any earlier payments involved in the terms
outlined in the Bid as compared to those stipulated in the Conditions of
Contract shall be calculated at the following mark-up rates:

_N/A__ per
for foreign currency component: annum
(insert rate)
for local currency component: _N/A__per annum

(insert rate)

and shall be added to the Corrected Total Bid Price for comparison
purposes only.

v) Price Adjustment for Completion Schedule

Bids indicating completion in advance of the dates stated in Preamble to
Conditions of Contract, no credit will be given in this evaluation.

Bids indicating completion period later than the period set out in Preamble to
Conditions of Contract shall be adjusted in the evaluation by adding a factor of
0.05% of the Corrected Total Bid Price for each calendar day of completion
later than specified period of the completion.

Bids indicating completion beyond N/A days later
(insert number)

than the dates set out in Preamble to Conditions of Contract, shall not be

considered and rejected as non responsive.

264 If the bid of the successful bidder is seriously unbalanced in relation to the

Employer’sestimateof the cost of work to be performed under the Contract, the
Employer may require the bidder to produce detailed price analyses for any or all
items of the Schedule of Prices to demonstrate the internal consistency of those prices
with the construction methods and schedule proposed. After evaluation of the price
analyses, the Employer may require that the amount of the Performance Security set
forth in Clause 1B.34 be increased at the expense of the successful bidder to a level
sufficient to protect the Employer against financial loss in the event of default of the
successful bidder under the Contract.
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1B.27. Domestic Preference

27.1

27.2

27.3

27.4

27.5

27.6

In the comparison of evaluated Bids, the Goods manufactured in Pakistan, will be
granted a margin of preference in accordance with the following procedures, provided
the bidder shall have established to the satisfaction of Employer that the
manufacturing cost of such Goods includes a domestic value addition equal to at least
20% of the ex-factory Bid price of such Goods. Bidders applying for domestic
preference shall fill in Appendix C to these Instructions to substantiate their claim.
(Not applicable).

The Employer/Engineer will first review the Bids to determine, the Bid group
classification in accordance with Sub-Clause 10.2 hereof.

The comparison shall be Ex-factory price of the Goods to be offered from within
Pakistan (such prices to include all costs as well as custom duties and taxes paid or
payable on raw materials and components incorporated or to be incorporated in the
Goods) and the DDP (CIF + Customs duty, sales tax and other import charges)
Pakistan seaport price of the Goods to be offered from outside Pakistan.
(Notapplicable).

The lowest evaluated bid of each Group shall first be determined by comparing all
evaluated bids in each Group among themselves taking into account:

(a) In the case of Goods manufactured in Pakistan, sales tax, local body charges
and other similar taxes which will be payable on the furnished Goods in
Pakistan. (Not applicable).

(b) In the case of Goods of foreign origin offered from abroad, customs duties,
sales tax and other import charges which will be payable on furnished Goods
in Pakistan. (Not applicable).

(c) In the case of Goods of foreign origin already located in Pakistan, customs
duty, sales tax and import charges on CIF price as applicable for Sub-Clause
27.4(b) here above.

The price preference to Group A bids will be: (Not applicable).

(1) 15% of the ex-factory bid price, if the value addition through indigenous
manufacturing is at least 20%;

(i1) 20% of the ex-factory bid price, if the value addition through indigenous
manufacturing is over 20% and up to 30%; and

(ii1))  25% of the ex-factory bid price, if the value addition through indigenous
manufacturing is over 30%.

The applicable price preference i.e., as per Sub-Clause 27.5 here above will be applied
to Group A Bid by reducing the ex-factory bid price. (Not applicable).

(24)



1B.28 Process to be Confidential

28. 1 Subject to Clause 23 heretofore, no Bidder shall contact Employer and/or Engineer on

28.2

any matter relating to its Bid from the time of the Bid opening to the time the bid
evaluation result is announced by the Employer. The evaluation result shall be
announced at least ten (10) days prior to award of Contract. The announcement to all
bidders will include table(s) comprising read out prices, discounted prices, price
adjustments made, final evaluated prices and recommendations against all the bids
evaluated.

Any effort by a Bidder to influence Employer and/or Engineer in the Bid evaluation,
Bid comparison or Contract Award decisions may result in the rejection of his Bid.
Whereas any bidder feeling aggrieved may lodge a written complaint not later than
fifteen (15) days after the announcement of the bid evaluation result; however, mere
fact of lodging a complaint shall not warrant suspension of the procurement process.

F. AWARD OF CONTRACT

IB.29. Post-Qualification

29.1

29.2

293

The Employer, at any stage of the bid evaluation, having credible reasons for orprima
facieevidence of any defect in supplier’s or contractor’scapacities, may require the
suppliers or contractors to provide information concerning their professional, technical,
financial, legal or managerial competence whether already pre-qualified or not:

Provided that such qualification shall only be laid down after recording reasons
therefore in writing. They shall form part of the records of that bid evaluation report.

The determination will take into account the bidder’capabilities. It will be based upon an
examination of the documentary evidence of the bidder’s qualification submitted under
App Bidder’s Capability" by the bidder pursuant information as required under the
Bidding Documents.

An affirmative determination will be a pre-requisite for award of the Contract to
thelowest evaluated bidder. A negative determination will result in rejection of that
bidder’s bid in which event, Employer will proceed to undertake a similar determination
of the

next lowest evaluated bidder's capabilities to perform the Contract satisfactorily.

I1B.30 Award Criteria

30.1

Subject to Clause 1B.32, the Employer will award the Contract to the bidder whose
bid has been determined to be substantially responsive to the Bidding Documents and
who has offered the lowest evaluated Bid Price, provided that such bidder has been
determined to be qualified to satisfactorily perform the Contract in accordance with
the provisions of Clause 1B.29.
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IB.31 Employer’sRighttoVaryQuantities

31.1 Employer reserves the right at the time of award of Contract to increase or decrease
by upto 15% the quantity of goods and services specified in the Schedule of Prices
without any change in the unit price or other terms and conditions.

IB.32 Employer’sRighttoAccept any Bid and to

32.1 Notwithstanding Clause IB.30, the Employer reserves the right to accept or reject any
bid, and to annul the bidding process and reject all bids, at any time prior to award of
Contract, without thereby incurring any liability to the affected bidders or any
obligation to inform the affected bidder except that the grounds for its rejection shall
upon request be communicated, to any bidder who submitted a bid, without
justification of grounds. Rejection of all bids shall be notified to all bidders promptly.

32.2 No negotiations with the bidder having been evaluated as lowest responsive or any
other bidder shall be permitted. However, the Employer may have clarification
meeting(s) to get clarify any item(s) in the bid evaluation report.

I1B.33 Notification of Award

33.1 Prior to expiration of the period of bid validity prescribed by the Employer, the
Employer will notify the successful bidder bid has been accepted. This letter shall name
the sum which the Employer will pay the Contractor in consideration of the execution
and completion of the Works by the Contractor as prescribed by the Contract
(hereinafter and in the Conditions of Contract called the“Contract Price”)

33.2 The Letter of Acceptance and its acceptance by the bidder will constitute the
formation of the Contract, binding the Employer and the Bidder till signing of the
formal Contract Agreement.

33.3 Upon furnishing by the successful bidder of a Performance Security, the Employer
will promptly notify the other bidders that their bids have been unsuccessful and
return their bid securities.

1B.34 Performance Security

34.1 The successful bidder shall furnish to the Employer a Performance Security in the
form and the amount stipulated in the Conditions of Contract within a period of
twenty eight (28) days after the receipt of Letter of Acceptance.

34.2 Failure of the successful bidder to comply with the requirements of Sub-Clause
1B.34.1 or Clause IB.35 or Clause IB.43shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Bid Security.
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IB.35 Signing of Contract Agreement

35.1 Within fourteen (14) days from the date of furnishing of acceptable Performance
Security under the Conditions of Contract, the Employer will send to the successful
bidder the Form of Contract Agreement provided in the Bidding Documents, duly
filled in and_incorporating all agreements between the parties for signing and return it
to the Employer.

35.2 The formal Agreement between the Employer and the successful bidder shall be
executed within fourteen (14) days of the receipt of such Form of Contract Agreement
by the successful bidder from the Employer.

G. ADDITIONAL INSTRUCTIONS

1B.36 Instructions not Part of Contract

36.1 Bids shall be prepared and submitted in accordance with these Instructions which are
provided to assist bidders in preparing their bids, and do not constitute part of the Bid
or the Contract Documents.

1B.37 Contract Documents

37.1 The Documents which will be included in the Contract are listed in the Form of
Contract Agreement set out in these Bidding Documents.

IB.38 Sufficiency of Bid

38.1 Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency
of his Bid and of the rates and prices entered in the Schedule of Prices. Except insofar
as it is otherwise expressly provided in the Contract, the rates and prices entered in the
Schedule of Prices shall cover all his obligations under the Contract and all matters
and things necessary for the proper completion of the Works.

IB.39 One Bid per Bidder

39.1 Each bidder shall submit only one bid either by himself, or as a partner in a joint
venture. A bidder who submits or participates in more than one bid (other than
alternatives pursuant to Clause 1B.41) will be disqualified and bids submitted by him
shall not be considered for evaluation and award.

1B.40 Bidder to Inform Himself

40.1 The bidder is advised to obtain for himself at his own cost and responsibility all
information that may be necessary for preparing the bid and entering into a Contract
for execution of the Works. This shall include but not be limited to the following:

(a) inquiries on Pakistani Income Tax/Sales Tax to the Commissioner of the

Income Tax and Sales Tax, HyderabadPakistan.

(Insert name of place)

(b) inquiries on customs duties and other import taxes, to the concerned
authorities of Customs and Excise Department.
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(c) information regarding port clearance facilities, loading and unloading
facilities, storage facilities, transportation facilities and congestion at Pakistan
seaports.

(d) investigations regarding transport conditions and the probable conditions
which will exist at the time the Goods will be actually transported.

1B.41 Alternate Proposals by Bidder

41.1

41.2

Should any bidder consider that he can offer any advantage to the Employer by a
modification to the designs, specifications or other conditions, he may, in addition to
his bid to be submitted in strict compliance with the Bidding Documents, submit any
Alternate Proposal(s) containing (a) relevant design calculations; (b) technical
specifications; (c) proposed construction methodology; and (d) any other relevant
details / conditions, provided always that the total sum entered on the Form of Bid
shall be that which represents complete compliance with the Bidding Documents.

Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may be
considered by the Employer as the basis for the award of Contract to such bidder.

1B.42 Local Conditions

42.1

Bidder must verify and supplement by his own investigations the information about
site and local conditions. However, Employer will assist the Bidder wherever
practicable and possible.

IB.43 Integrity Pact

The Bidder shall sign and stamp the Integrity Pact provided at Schedule-H to Bid in
the Bidding Document for all Federal Government procurement contracts exceeding
Rupees ten million. Failure to provide such Integrity Pact shall make the bid non-
responsive.
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Appendix A to
Instructions to Bidders

NAME OF ELIGIBLE COUNTRIES

[User to list down the Name of eligible countries as per Clause 2 of Instructions to Bidders]

(Clause-2(a) is only applicable).
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Appendix B to
Instructions to Bidders
(NOT APPLICABLE)

EVIDENCE OF BIDDER’SCAPABILITY

[Note: Bidders to provide the following information with the bid separately
and indicate herein its references where this information is available.]

Sr.No. Information to be Supplied Bid References

1. Name of bidder, business address and
country of incorporation.

2. Type of firm whether individually owned,
partnership, corporation or joint venture and
the names of its owners or partners.

3. The annual reports or qualification
statements giving general description of the
firm, sort of business carried out, balance
sheets, profit and loss statements, turn over
and business done by the firm, duly
authenticated, for the last three (3) years.
Audited Balance Sheets for the preceding 3
years and projected assets and liabilities for
the next 2 years shall be provided.

4. Location and address of manufacturing
facilities.
5. Full description of factories owned and the

annual manufacturing capacities of various
items made therein.

6. Details of the factory or factories where the
offered equipment is proposed to be
manufactured. This description should
include the facilities and capacities of the
particular  factories including testing
facilities and the processes used in
manufacturing and testing. Where parts or
components are purchased from outside, the
details of equipment purchased and the
names and experience record of the
suppliers.
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Sr.No.

Information to be Supplied

Bid References

10.

11.

12.

13.

Detailed description of the quality control
testing and research facilities. If the
equipment is manufactured under license,
the name of the licenser and details of the
licensing arrangements, such as the duration
of the license, the facilities provided to the
bidder by the licenser and whether future
improvements are available or not etc. A
copy of the license agreement may be
attached.

Names, qualifications and experience of the
key technical personnel.

The time since the manufacturer has been in
this business and the time since he has been
doing work of similar nature.

The time since the particular equipment
offered has been manufactured and the time
for which it has been in service. The
manufacturer shall have the following
experience.

(List the equipment and experience required)

Reference lists of similar works done by the
bidder in its country and abroad indicating
the name of customer, description and
quantity of product, year of supply and the
approximate value.

Details of projects under execution and
future contractual commitments (for each
partner, in case of a joint venture).

Banking reference, names of banks and
addresses may be given to whom reference
regarding financial capability of the bidder
may be made, with authority to make

inquiries from the bidder*s bankers and financial and technical

aspects (for each partner, in case of a joint
venture).
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Sr.No.

Information to be Supplied

Bid References

14.

Information on any litigation or arbitration
resulting from contracts completed or under
execution by the bidder over the last ten

(10) years. The information shall indicate
the parties concerned, the matter of dispute,
the disputed amounts and the result thereof
(for each partner, in case of a joint venture).
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Appendix C to
Instructions to Bidders
(NOT APPLICABLE)

Domestic Goods (Value added in Pakistan)

[Bidders claiming eligibility for domestic preference should fill in for supply items only,
all columns hereunder and provide necessary documentation to substantiate their claim]

Domestic value
Total Price of added in the
s . . Amount of
Description of Indigenous Goods Ex- manufacturing ..
. value addition

Sr. No. Goods Unit Qty Factory (Pak cost as (Pak Rs.)
Rs.) percentage of Ex- )

Factory Price

1 2 3 4 5 6 7
Total in columns 5 & 7
Computations:

A. Total amount of Value Addition (from Col.7)

B. Total Ex-Factory Price of Indigenous Goods (from Col.5) Rs

C. Total DDP Price of imported supply items

D. Total Price of supply items [B+C]
E. % of value addition = [(A/D)x100]

F. Domestic Preference =(15,20 or 25)% of B

(33)
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FORM OF BID AND SCHEDULES TO BID
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FORM OF BID
(LETTER OF OFFER)

Bid Reference No.

To:

(Name of Works)

Gentlemen,

1.

Having examined the Bidding Documents including Instructions to Bidders,
Conditions of Contract, Specifications, Drawings, Schedule of Prices and Addenda
Nos. for the execution of the above-named Works, we,
the undersigned, being a company doing business under the name of and address

and being duly incorporated under the laws of

hereby offer to execute and complete such Works and remedy any defects therein in
conformity with the said Documents including Addenda thereto for the Total Bid
Price comprising Foreign Currency Component of

) and

Local Currency Component of Rs.

(Rupees ) or such other
sum as may be ascertained in accordance with the said Documents.

We understand that all the Schedules attached hereto form part of this Bid.

As security for due performance of the undertakings and obligations of this Bid, we
submit herewith a Bid Security in the amount of
drawn in your favour or made payable to you and valid
for a period twenty eight (28) days beyond the period of validity of Bid.

We undertake, if our Bid is accepted, to commence the Works and to deliver and
complete the whole of the Works comprised in the Contract within the time(s) stated
in Preamble to the Conditions of Contract.

We agree to abide by this Bid for the period of days from the date fixed for
receiving the same and it shall remain binding upon us and may be accepted at any
time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid, together with
your written acceptance thereof, shall constitute a binding contract between us.

We undertake, if our Bid is accepted, to execute the Performance Security referred to
in Clause 10 of Conditions of Contract for the due performance of the Contract.
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10.

We understand that you are not bound to accept the lowest or any Bid you may
receive.

We do hereby declare that the Bid is made without any collusion, comparison of
figures or arrangement with any other person or persons making a Bid for the Works.

We confirm, if our Bid is accepted, that all partners of the joint venture shall be liable
jointly and severally for the execution of the Contract and the composition or the
constitution of the joint venture shall not be altered without the prior consent of the
Employer. (Please delete in case of Bid from a single firm).

Dated this day of 20

Signature in the capacity of duly

authorized to sign bids for and on behalf of

(Name of Bidder in Block Capitals)
(Seal)

Address

Witness:

(Signature)

(Name)

Address:

Occupation
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SCHEDULES TO BID INCLUDE THE FOLLOWING:

Schedule A to Bid: Specific Works Data

Schedule B to Bid: Work to be Performed by Subcontractors
Schedule C to Bid: Proposed Programme of Works Schedule
D to Bid: Deviations from Technical Provisions Schedule E to
Bid: Deviations from Contractual Conditions Schedule F to
Bid: Method of Performing Works

Schedule G to Bid: Proposed Organisation

Schedule H to Bid: Integrity Pact
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SCHEDULE -A TO BID

SPECIFIC WORKS DATA

(Proforma for specific Data to be prepared and incorporated by the Employer, which
will be filled in by the bidders)

(ATTACHED)

(38)



GOUERNMENT OF SINDH

IRRIGATION DEPARTMENT

BIDDING DOCUMENTS
FOR
PROCUREMENT OF WORKS

A. REVITALIZATION OF CATERPILLAR
EXCAVATOR ( LC-225)

Of Feeder Division in Kotri Barrage Region
Hyderabad



LIST OF WORKS FOR REVITALIZATION OF CATERPILLAR LC-225
Nos: 05, 07, 08 & 10

S.No MATERIAL FOR ENGINE OVER HAULING Total Rate Per Amount in
(Supplying & Fixing) Quantity Item (Rs) Rs.
1 | Sleeve (APS) 32 No
2| Piston (STD) 32 No
3 | Piston Pin (STD) 32 No
4 | Piston Pin Lock (APS) 64 No
5 | Piston Ring (STD) 32 No
6 | Oil Pump Group (APS) 4 No
7| Valve Exhaust (APS) 32 No
8 | Valve Inlet (APS) 32 No
9 | Connecting Rod (APS) 32 No
10 | Connecting Rod Bush (APS) 32 No
11 | Cam Shaft bush (APS) 20 No
12| Main Bearing STD, u/s 0.025, 0.050, 0.075 20 No
13 | Big end Bearing STD, u/s 0.025, 0.050, 0.075 32 No
14 | Connecting Rod Nut (APS) 64 No
15 | Connecting Rod Bolt (APS) 64 No
16 | Injector (APS) 32 No
17 | Pump Primary (APS) 4 No
18 | Body (Fuel Injection Pump) (APS) 4 No
19 | Cam Shaft (Fuel Injection Pump) (APS) 4 No
20 | Plunger (Fuel Injection Pump) (APS) 32 No
21 | Seal Kit (APS) 4 Kit
22 | Main Oil Seal Front (Engine) (APS) 4 No
23 | Rear Seal (Engine) (APS) 4 No
24 | Engine Over Haulling Kit (APS) 4 No
25 | Joint Assy: (APS) 4 No
26 | Joint Assy: Shaft (APS) 4 No
27 | Rocker Assy: (APS) 4 No
28 | Radiator Top Cover (APS) 4 No
29 | Radiator Bottom Cover (APS) 4 No
30 | Fan Belt (APS) 4 Set
31 | Temprature Guage (water) (APS) 4 No
32 | Qil Presure Gauge (APS) 4 No
33 | Valve Guide (APS) 64 No
34 | Push Rod (APS) 64 No
35 | Lifter (APS) 64 No
36 | Rocker Arm (APS) 8 No
37 | Element Assy: (APS) 4 No
38 | Radiator Hose Pipe (APS) 4 No




S.No HYDRAULIC PUMP DETAILED PARTS Total Rate Per Amount in
(Supplying & Fixing) Quantity Item (Rs) Rs.
39 | Radiator Hose Pipe (APS) 4 No
40 | Radiator Hose Pipe (APS) 4 No
41 | Radiator Hose Pipe (APS) 4 No
42 | Radiator Hose Pipe (APS) 1 ‘ No
43 | Qil Cooler Hose Pipe (APS) 4 No
44 | Oil Cooler Hose Pipe (APS) 4 No
45 | Hydraulic Pump Shaft (APS) 4 No
46 | Plunger (Hydraulic Pump) (APS) 36 No
47 | Head (Hydraulic Pump) (APS) 4 No
48 | Cup (Hydraulic Pump) (APS) 4 No
49 | Bolt (Hydraulic Pump) (APS) 16 No
50 | Dowel (Hydraulic Pump) (APS) 4 No
51 | Cone (Hydraulic Pump) (APS) 4 No
52 | Piston (Hydraulic Pump) (APS) 36 No
53 | Plate (Hydraulic Pump) (APS) 4 No
54 | Gas Kit (Hydraulic Pump) (APS) 4 No
55 | Spring (Hydraulic Pump) (APS) 4 No
56 | Seal (Hydraulic Pump) (APS) 12 No
57 | Barrel (Hydraulic Pump) (APS) 4 No
58 | Bearing (Hydraulic Pump) (APS) 8 No
59 | Body (Hydraulic Pump) (APS) 4 No
60 | Shaft (Hydraulic Pump) (APS) 4 No
61 | Ring (Hydraulic Pump) (APS) 4 No
62 | Cam (Hydraulic Pump) (APS) 4 No
63 | Shim (Hydraulic Pump) (APS) 16 No
64 | Plate (Hydraulic Pump) (APS) 4 No
65 Seal (Track Valve Group) (APS) 4 No
66 | Plunger (Track Valve Group) (APS) 4 No
67 | Shim (Track Valve Group) (APS) 28 No
68 | Seal (Selector Valve) (APS) 12 No
69 | Spring (Selector Valve) (APS) 16 No
70 | Valve (Relief Valve) (APS) 4 No
71 | Spring (Relief Valve) (APS) 4 No
72 | shim (Relief Valve) (APS) 8 No
73 Shim (Reducing Valve Group) (APS) 16 No
74 | Spring (Reducing Valve Group) (APS) 4 No
75 | Piston (Reducing Valve Group) (APS) 16 No
76 | Seal (Reducing Valve Group) (APS) 24 No
77 | Plunger (Reducing Valve Group) (APS) 4 No
78 Retainer (Reducing Valve Group) (APS) 4 No
79 | Repair Kit (Gear Pump) (APS) 4 No
80 | Fluid Control (Pilot) (APS) 4 No
81 | Selonide Valve (APS) 4 No




S.No HYDRAULIC PUMP DETAILED PARTS Total Rate Per Amount in
(Supplying & Fixing) Quantity Item (Rs) Rs.
82 | Seal Kit (R/Valve) (APS) 4 No
83 | Retainer (Swivel Group) (APS) 4 No
84 | Seal (Swivel Group) (APS) 28 No
85 | Seal (Swivel Group) (APS) 28 No
86 | Seal (Swivel Group) (APS) 4 No
87 | Rotor (Swivel Group) (APS) 4 No
88 | Seal (Swivel Group) ‘ (APS) 4 ‘ No
89 | seal (Swivel Group) (APS) 16 No
90 | Bearing (Boom Cylinder) (APS) 8 No
91 | Seal Assy: (Boom Cylinder) (APS) 16 No
92 | Seal (Boom Cylinder) (APS) 4 No
93 | Ring (Boom Cylinder) (APS) 4 No
94 | Seal Kit (Boom Jack Cylinder) (APS) 4 No
95 | Seal Kit (Stick Jack Cylinder) (APS) 4 No
96 | Seal Kit (Bucket Jack) (APS) 4 No
97 | Seal Kit (Parking Jack) (APS) 4 No
98 | Rotating (Travelling Motor) (APS) 3 No
99 | Seal (Travelling Motor) (APS) 8 No
100 | Bolt (Travelling Motor) (APS) 24 No
101 | crawling Motor (Travelling Motor) Bolt (APS) 8 No
102 | swing Motor (Travelling Motor) Bolt (APS) 4 No
103 | Lever Assy: Right (Pilot) (APS) 4 No
104 | Lever Assy: Left (Pilot) (APS) 4 No
105 | Hyd: Temprature Gauge (APS) 4 No
106 | valve (Grease Nipple) (APS) 4 No
107 | Hyd: Pump Seal (APS) 4 No
108 | Impeller (Water Body) (APS) 4 No
109 | shaft (Water Body) (APS) 4 No
110 | seal (Water Body) (APS) 4 No
111 | Race Assy: (Water Body) (APS) 4 No
112 | Bearing (Water Body) (APS) 4 No
113 | Washer (Water Body) (APS) 4 No
114 | Bearing (Bush) (Water Body) (APS) 4 No
115 | Hydraulic Hose Assy: (Boom) (APS) 4 No
116 | Hydraulic Hose Assy: (Boom) (APS) 4 No
117 | Hydraulic Hose Assy: (Boom) (APS) 4 No
118 | Hydraulic Hose Assy: (Boom) (APS) 3 No
119 | Hydraulic Hose Assy: (Boom) (APS) 4 No
120 | Hydraulic Hose Assy: (Boom) (APS) 4 No
121 | Hydraulic Hose Assy: (Boom) (APS) 3 No
122 | Hydraulic Hose Assy: (Boom) (APS) 3 No
123 | Hydraulic Hose Assy: (Bucket) (APS) 4 No
124 | Hydraulic Hose Assy: (Bucket) (APS) 4 No




SNo HYDRAULIC PUMP DETAILED PARTS Total Rate Per | Amountin
(Supplying & Fixing) Quantity Item (Rs) Rs.
125 | Hydraulic Hose Assy: (Travelling Motor) (APS) 4 No
126 | Hydraulic Hose Assy: (Travelling Motor) (APS) 3 No
127 | Hydraulic Hose Assy: (Travelling Motor) (APS) 4 No
128 | Hydraulic Hose Assy: (Travelling Motor) (APS) 4 No
129 | Hydraulic Hose Assy: (Travelling Motor) (APS) 4 No
130 | Hydraulic Hose Assy: (Swing Motor) (APS) 4 No
131 | Hydraulic Hose Assy: (Swing Motor) (APS) 4 No
132 | Hydraulic Hose Assy: (Swing Motor) (APS) 3 No
133 | Hydraulic Hose Assy: (Swing Motor) (APS) 3 No
134 | Hydraulic Hose Assy: (Hyd: Pump) (APS) 4 No
135 | Hydraulic Hose Assy: (Hyd: Pump) (APS) 4 No
136 | Hydraulic Hose Assy: (Hyd: Pump) (APS) 4 No
137 | Hydraulic Hose Assy: (Hyd: Pump) (APS) 3 No
138 | Hydraulic Hose Assy: (Hyd: Pump) (APS) 4 No
139 | Hydraulic Hose Assy: (Hyd: Pump) (APS) 4 No
140 | Hydraulic Hose Assy: (Stick) (APS) 4 No
141 | Hydraulic Hose Assy: (Control) (APS) 4 No
142 | Hydraulic Hose Assy: (Control) (APS) 4 No
143 | Hydraulic Hose Assy: (Control) (APS) 3 No
144 | Hydraulic Hose Assy: (Swing Motor) (APS) 4 No
145 | Hydraulic Hose Assy: (Swing Motor) (APS) 4 No
146 | Hydraulic Hose Assy: (Lever) (APS) 4 No
147 | Hydraulic Hose Assy: (Lever) (APS) 4 No
148 | Hydraulic Hose Assy: (Lever) (APS) 4 No
149 | Hydraulic Hose Assy: (Lever) (APS) 4 No
150 | Hydraulic Hose Assy: (Lever) (APS) 4 No
151 | Hydraulic Hose Assy: (Lever) (APS) 4 No
152 | Hydraulic Hose Assy: (Lever) (APS) 4 No
153 | Hydraulic Hose Assy: (Lever) (APS) 4 No
154 | Hydraulic Hose Assy: (APS) 4 No
155 | Hydraulic Hose Assy: (Hyd: Cooler) (APS) 4 No
156 | Hydraulic Hose Assy: (Hyd: Cooler) (APS) 4 No
157 | pilot Valve (APS) 3 No
158 | Blocker Valve Group (APS) 3 No
159 | paddle Seal (APS) 6 No
160 | |dle Wheel Shaft (APS) 4 No
161 | |dler Wheel Bush (APS) 8 No
162 | |dler Wheel Seal (APS) 8 No
163 | |dler Wheel Bracket (APS) 8 No
164 | |dler Wheel O Ring Seal (APS) 8 No




S.No MATERIAL FOR TRACK SYSTEM Total Rate Per Amount in
(Supplying & Fixing) Quantity Item (Rs) Rs.

165 | |dler Wheel Bolt (Aps) | 24 Nos

166 | chain Adjusting Spring (APS) 8 Nos

167 | piston (Adjusting Chain) (APS) 28 Kit

168 | sleeve (Adjusting Chain) (APS) 8 Nos

169 | Nipple (Adjusting Chain) (APS) 8 No

170 | chain Adjusting Seal Kit (APS) 8 Kit

171 | sprocket Wheel Seal Kit (APS) 8 Set

172" | Track Chain Link Left (APS) | 416 No

173 | Track Chain Link Right (APS) | 416 No

174 | Track Chain Bush (APS) | 416 | No

S.No MATERIAL FOR TRACK SYSTEM Total Rate Per Amount in
(Supplying & Fixing) Quantity Item (Rs) Rs.

175 | Track Chain Pin (APS) | 416 No

176 | Track Chain Nut (APS) | 1664 No

177 | Track Chain Bolt (APS) | 1664 No

178 | Track Chain Adopter (APS) 4 No

S.No MATERIAL FOR BUCKET/BOOM SYSTEM Total Rate Per Amount in
(Supplying & Fixing) Quantity Item (Rs) Rs.

179 | Track Chain Plate/Shoe (APS) 4 No

180 | stick Pin (APS) 4 No

181 | stick Bush (APS) 8 No

182 | Bycket Pin (APS) 16 No

183 | Bucket Bush (APS) 32 No

184 | Fork Bush (APS) 8 No

185 | Boom Bush (APS) 8 No

186 | Bearing Assy: (APS) 4 No

187 | Bearing Assy: (APS) 8 No

188 | seal Assy: (APS) 8 No

189 | seal Assy: (APS) 8 No

190 | teeth (APS) 20 No

191 | Bush (Bucket) (APS) 16 No

192 | seal (Bucket) (APS) 16 No

S.No MATERIAL FOR ELECTRIC SYSTEM Total Rate Per Amount in
(Supplying & Fixing) Quantity Item (Rs) Rs.

193 | Generator 24 Volt (APS) 4 No

194 | Main Switch (APS) 4 No

195 | starting Switch (APS) 4 No

196 | sealed Beam 24 Volt (APS) | 16 No




MATERIAL FOR ELECTRICT SYSTEM Total Rate Per Amount in
S.No . .. .
(Supplying & Fixing) Quantity Item (Rs) Rs.
197 Battery 12Volt 27 Plate (APS) 8 No
198 Ampere Meter (APS) 4 No
199 | shut off Switch (APS) 4 No
200 Battery Lead (APS) 80 ft
201 | Terminal (Battery) (APS) 16 No
202 | Accelator wire/cable (APS) 4 No
203 | |7 wire roll (APS) 8 No
204 | Ol Filter (APS) 8 No
205 | Fyel Filter (APS) 4 No
206 | water Saprator (APS) 4 No
207 | Air Cleaner Filter Inner (APS) 4 No
208 | Air Cleaner Filter Outer (APS) 4 No
MATERIAL FOR ELECTRICT SYSTEM Total Rate Per Amount in
S.No . .. .
(Supplying & Fixing) Quantity Item (Rs) Rs.
209 Hydraulic Filter complete (APS) 16 No
210 | pre Air Cleaner Glass (APS) 4 No
211 | Mobil Oil 60 Ltr
212 | yydraulic Oil 1600 Ltr
213 | piesel 400 Ltr
214 | Gear Ol 100 Ltr
215 | Grease 400 Kg
Total Rate Per Amount in
S.No JOB WORK .
Quantity Item (Rs) Rs.
216 | Electric Wiring complete 4 Job
217 | Repair of rod (Jack Boom) welding, turning & 4 Job
Chroming etc complete °
218 | Repair of Jack Rod (Stick) by welding, turning &
Chroming etc complete 4 Job
219 | Repair of Jack Rod (Bucket) by welding, turning &
Chroming etc complete 4 Job
220 | Repair of Bucket by welding patching, grinding
etc complete 4 Job
221 | Repair of Crank Shaft i/c turning grinding polishig
4 Job
etc complete
222 | Engine Block boring, sleeve fixing etc complete 4 Job
223 | Engine Head, facing, seat cutting, valve guide 4 Job
fitting etc complete
224 | |dle Wheel repairing by welding, providing 4 Job

seal,Bush etc complete




225

Idle Wheel Shaft Repairing by welding including

. . 4 | Job
turning, facing etc complete
226 | penting of Cabin complete 4 Job
227 | painting of cabin, chasis, Boom & Stick etc 4 Job
228 | Glasses with rubber seal fitting etc 4 Job
229 | seat cussioning complete 4 Job
230 | Repair of bucket i/c teeth, making, bushes 4 Job
o

replacement etc

Executive Engineer,

Feeder Division
Hyderabad

CONTRACTOR




GOUERNMENT OF SINDH

IRRIGATION DEPARTMENT

BIDDING DOCUMENTS
FOR
PROCUREMENT OF WORKS

B. I) REVITALIZATION OF VOLVO EXCAVATOR
(EC-210 BLR)
II) REVITALIZATION OF KOMATSU
DOZER ( D-80)
II1) REVITALIZATION OF CHINA DOZER
(TY-220)

Of Feeder Division in Kotri Barrage Region
Hyderabad



LIST OF WORK FOR REVITALIZATION OF

VOLVO EXCAVATOR (EC210 BLR) NOs. 02 & 03.

S.No MATERIAL FOR ENGINE OVER HAULING TOta_l Rate Per | Amount in
(Supplying & Fixing) Quantity | Item (Rs) Rs.
1 Sleeve (APS) 12 No
2 Piston (STD) 12 No
3 Piston Pin (STD) 12 No
4 Piston Pin Lock (APS) 24 No
5 Piston Ring (STD) 12 Pkt
6 | Oil Pump Kit (APS) 2 Kit
7 Valve Exhaust (APS) 12 No
8 Valve Inlet (APS) 12 No
9 Connecting Rod (APS) 12 No
10 | Connecting Rod Bush (APS) 12 No
11 | Cam Shaft Bush (APS) Set
12 Main Bearing STD, u/s 0.025, 0.050, 0.075 Set
13 Big end Bearing STD, u/s 0.025, 0.050, 0.075 Set
14 | Connecting Rod Nut (APS) 24 No
15 | Connecting Rod Bolt (APS) 24 No
16 | Injector Needle & Nozzle (APS) 12 No
17 | Water Pump Kit (APS) 2 No
18 | Pump Primary (APS) 2 No
19 Body (Fuel Injection Pump) (APS) 2 No
20 | Plunger (Fuel Injection Pump) (APS) 12 No
21 Seal Kit (APS) 2 Kit
22 | Main Oil Seal Front (ENGINE) (APS) 2 No
23 Rear Seal (ENGINE) (APS) 2 No
24 | Engine Over Haulling Kit (APS) 2 No
25 | Joint Assy: (APS) 2 No
26 | Joint (Cuppling) (APS) 2 No
27 | Rocker (APS) 24 No
28 | Radiator Top Cover (APS) 2 No
29 | Radiator Bottom Cover (APS) 2 No
30 | FanBelt (APS) No
31 | Valve Guide (APS) 24 No
32 Push Rod (APS) 24 No
33 | Lifter (APS) 24 No
34 | Rocker Aram (APS) 2 No
35 | Element Assy: (APS) 2 No
36 | Radiator Hose Pipe (APS) 2 No
37 | Radiator Hose Pipe (APS) 2 No
38 | Radiator Hose Pipe (APS) 2 No
39 | Radiator Hose Pipe (APS) 2 No
40 | Radiator Hose Pipe (APS) 2 No




S.No MATERIAL FOR El.\|G|NE (.)\./ER HAULING TOta.l Rate Per | Amount in
(Supplying & Fixing) Quantity | Iitem (Rs) Rs.
41 | Oil Filter (APS) 2 No
42 | Fuel Filter (APS) 4 No
43 | Water Seperator (APS) 2 No
44 Air Cleaner Filter Inner (APS) 2 No
45 Air Cleaner Filter Outer (APS) 2 No
46 | Hydraulic Filter (APS) 2 No
47 | Hydraulic Filter (APS) 2 No
48 | Hydraulic Filter (APS) 2 No
49 | Hydraulic Filter (APS) 2 No
50 | Hydraulic Hose Pipe (APS) 2 No
51 | Hydraulic Hose Pipe (APS) 2 No
52 | Hydraulic Hose Pipe (APS) 2 No
53 | Hydraulic Hose Pipe (APS) 2 No
54 | Hydraulic Hose Pipe (APS) 2 No
55 | Hydraulic Hose Pipe (APS) 2 No
56 | Hydraulic Hose Pipe (APS) 2 No
57 | Hydraulic Hose Pipe (APS) 2 No
58 | Hydraulic Hose Pipe (APS) 2 No
59 | Hydraulic Hose Pipe (APS) 2 No
60 | Hydraulic Hose Assy: (APS) 2 No
61 | Hydraulic Hose Assy: (APS) 2 No
62 | Hydraulic Hose Assy: (APS) 2 No
63 | Hydraulic Hose Assy: (APS) 2 No
64 | Hydraulic Hose Assy: (APS) 2 No
65 | Hydraulic Hose Assy: (APS) 2 No
66 | Hydraulic Hose Assy: (APS) 2 No
S.No MATERIAL FOR MAINTENANCE TOta.I Rate Per | Amount in
(Supplying & Fixing) Quantity | Item (Rs) Rs.
67 | Mobil Oil 48 L
68 | Hydraulic Oil 600 Ltr
69 Grease 32 Kgs
70 | Diesel Oil 200 Ltr
71 C. ail 32 Ltr
Total | Rate Per | Amount in
s.No JOB WORK Quantity | 1tem (Re e
- Repair of Crank Shaft i/c Turning, Grinding and 2 Job
Polishing etc complete
73 Repairing of Engine Block i/c Boring, sleeve fixing 2 Job

and lining etc complete




S.No JOB WORK Total | Rate Per | Amount in
Quantity | jtem (Rs) Rs.
74 Repairing of Engine Head i/c Facing, Seat fitting, Seat 2 Job
Cutting, Polishing & guide fitting etc complete
75 | Repair of Radiator 2 Job
76 Repair of Self Starter i/c new parts fitting. 2 Job
77 Bucket Repairing etc complete. 2 Job
78 Repairing of Alternator including replacement of cut 2 Job
out, carbon bushes, carbon holder, bearing and
rewinding of rooter, etc complete
79 Repair of control valve Ass: including replacement of 2 Job
back up "0" ring, etc complete.
80 Repair of Stick Cylinder by providing chrome on stick 2 Job
as per required section and allignment, etc
complete.
81 Connecting Rod Bush fitting and allignment, etc 12 Job
compete
82 Pressure control valve repairing and replacement of 2 Job
seal kit etc complete.
83 Repair of track roller with replacement of shaft 16 Job
bushes and selas, etc complete.
Executive Engineer CONTRACTOR

Feeder Division
Hyderabad




LIST OF WORK FOR REVITALIZATION OF

KOMATSU DOZER (D-80)

S.NO MATERIAL FOR ENGINE GENI?R.AL OVER HAULLING Tot?l Rate Per | Amountin
(Supplying & Fixing) Quantity | Item (Rs) Rs.
1 |Piston Pin Lock (APS)| 12 No
2 |Piston Pin (APS) 6 No
3 |Piston (APS) 6 No
4 |Main Bearing u/s STD 0.25, 0.050, 0.075 1 Set
5 |Big end Bearing u/s STD 0.25, 0.050, 0.075 1 Set
6 |Connecting Rod Bush (APS) 6 No
7 |Cam Shaft Bush (APS) 1 Set
8 |Ring Set (APS) 1 Set
9 [Sleeve with seals (APS) 6 No
10 |Injector with Seal (APS) 6 No
11 [Timing Oil seal (APS) 1 No
12 [Turning Oil Seal Rear (APS) 1 No
13 [Temprature Gauge (APS) 1 No
14 |0il Gauge (APS) 1 No
15 |Water Gauge (APS) 1 No
16 |Valve Exhaust (APS) 1 Set
17 alve Inlet (APS) 1 Set
18 [Fan (APS) 1 No
19 |Fan Belt Set (APS) 1 Set
20 |Oil Pump (APS) 1 No
21 |Dump Pully (APS) 1 No
22 |Water Body (APS) 1 No
23 [Push Rod (APS)| 24 No
24 |Guide Lifter Set (APS)| 24 No
25 [Head Guide Set (APS)| 24 No
26 [Cam Shaft Gear (APS) 1 No
27 |Cranck Shaft Gear (APS) 1 No
28 |Fuel Pump Gear ( Transfer Pump) (APS) 1 No
29 [Fuel Pump Coupling (APS) 1 No
30 [Turbo Charger Kit (APS) 1 No
31 |Hose Pipe Turbo Charger (APS) 2 Nos
32 |Fuel Injection Pump Element (APS) 1 No
33 |Raditior Top (APS) 1 No
34 |Hose Pipe Raditor (APS) 1 Set
35 |Rocker Aram (APS)| 24 No




S.NO MATERIAL FO.R HYDBQULIC SYSTEM Total Rate Per | Amountin
(Supplying & Fixing) Quantity Item (Rs) Rs.
36 |Head Valve seat (APS)| 24 No
37 Head Gas Kit Complete (APS) 1 Kit
38 |Hydraulic Pipe (APS) (APS)| 12 Nos
39 |Hydraulic Pipe Angle Jack (APS) 4 No
40 [Seal Kit (Booster) (APS) 1 Kit
41 [Hydraulic Pipe for (Clutch) (APS) 4 Nos
42 Hydraulic Pipe (Gear Box) (APS) 6 Nos
43 Iseal Kit (Blade Jack) aps)|  2kkits
44 [Seal Kit (Angle Jack) (APS) 1 Kit
S.NO| \MATERIAL FOR CHASIS / TRACK CHAIN SYSTEM Total Rate Per | Amountin
(Supplying & Fixing) Quantity | Item (Rs) Rs.
45 Bolt Track Chain (APS)| 304 Nos
46 |Link Right Track Chain (APS)| 76 Nos
47 [Plate Track Chain (APS) 6 Nos
48 ([Track Chain Roller D/Flange (APS) 6 Nos
49 |Link Left Track Chain (APS)| 76 Nos
50 [Sealldle Wheel (APS) 2 Nos
51 [Pin Track Chain (APS)| 76 Nos
52 [Nut Track Chain (APS)| 304 Nos
53 [BushTrack Chain (APS)| 76 Nos
54 [Carrier Roller (APS) 4 Nos
55 [Track Chain Roller S/Flange (APS) 6 Nos
56 [Nut & Bolt Sprocket Segment (APS)| 50 Nos
57 [procket (Segment) (APS) 2 Nos
58 |Nut & Bolt Blade Edge (APS) 1 Set
S.NO MATERIAL FOR ELECTRIC SYSTEM Total Rate Per Amount in
(Supplying & Fixing) Quantity | Item (Rs) Rs.
59 [Battery 12 Volts 27 Plate (APS) 2 Nos
60 [Sealed Beam 24 volt (APS) 3 Nos
S.NO MATERIAL FOR MAINTENAINCE SYSTEM Total Rate Per Amount in
(Supplying & Fixing) Quantity | Item (Rs) Rs.
61 [Oil Filter (APS) 1 No
62 [Fuel Filter (APS) 2 Nos
63 |Air Cleaner Filter Inner (APS) 2 Nos
64 [Air Cleaner Filter Outer (APS) 1 No




S.NO MATERIAL FOR.MAINT-E!\lAINCE SYSTEM Total Rate Per | Amountin
(Supplying & Fixing) Quantity | Item (Rs) Rs.
65 Hydraulic Filter complete 4 No
66 [Mobil Oil 50 Ltr
67 Hydraulic Oil 110 Ltr
68 [Diesel 100 Ltr
69 [Gear Oil 40 Ltr
70 [Grease 10 Kg
Total Rate Per | Amountin
S.NO JOB WORK Quantity | Item (Rs) Rs.

72 [Painting of Body by Scraping, Filling, Under coating, 1 Job

polishing etc complete
72 Head Facing, Seat Cutting, etc complete 1Job
73 Repair of Idle wheel by welding , turning, boring by 1 Job

providing seals & fitting, etc complete
74 [Denting of roof & Painting etc complete 1Job
75 [Block checking, line alignment etc complete 1Job
76 [Block Boaring 1Job
77 [Electric wiring Complete 1Job
78 [Generator Repair (Complete) 1Job
79 [Crank Shaft, Turning, polishing, buffing etc complete 1Job
80 [Repair of shaft (Idle wheel) by welding turning & facing 1 Job

etc
81 [Self Starter repairing etc complete 1Job

Executive Engineer, CONTRACTOR

Feeder Division Hyderabad




LIST OF WORK FOR REVITALIZATION OF

CHINA DOZER-02 (TY-220)

S.NO MATERIAL FOR ENGINE OVER HAULING Total Rate Per Amount in Rs.
(Supplying & Fixing) Quantity | Item (Rs)
1 |[Sleeve with seals (APS) 6 No
2 |Piston (APS) 6 No
3 |Piston Pin (APS) 6 No
4 |Piston Pin Lock (APS)| 12 No
5 [Main Bearing STD, u/s 0.025, 0.050, 0.075 1 Set
6 [Big end Bearing STD, u/s 0.025, 0.050, 0.075 1 Set
7 |Connecting Rod Bush (APS) 1 Set
8 |Cam Shaft Bush (APS) 1 Set
9 |Ring Set (APS) 1 Set
10 |Injector with Seal (APS) 6 No
11 [Timing Oil seal (APS) 1 No
12 ([Turning Qil Seal Rear (APS) 1 No
13 [Temprature Gauge (APS) 1 No
14 |Oil Gauge (APS) 1 No
15 [Water Gauge (APS) 1 No
16 [Valve Exhaust (APS) 1 Set
17 [Valve Inlet (APS) 1 Set
18 [Fan (APS) 1 No
19 [Fan Belt Set (APS) 1 Set
20 |Oil Pump (APS) 1 No
21 |Dump Pully (APS) 1 No
22 |Water Body (APS) 1 No
23 |Push Rod (APS)| 24 No
24 |Guide Lifter Set (APS) | 24 Set
25 |Head Guide Set (APS) 1 Set
26 |Cam Shaft Gear (APS) 1 No
27 |Cranck Shaft Gear (APS) 1 No
28 |Fuel Pump Gear (Transfer Pump) (APS) 1 No
29 |Fuel Pump Coupling (APS) 1 No
30 |Turbo Charger Kit (APS) 1 No
31 |Hose Pipe Turbo Charger (APS) 2 No
32 |Fuel Injection Pump Element (APS) 6 No
33 |Radiator Top (APS) 1 No
34 |Hose Pipe Raditor (APS) 1 No
35 |Rocker Aram (APS) 1 No
40 |Head Valve seat (APS)| 12 No
41 |Head Gas Kit Complete (APS) 1 Kit
42 |Hydraulic Pipe for (Clutch) (APS) 4 Nos




S.NO MATERIAL FOR HYDRAULIC SYSTEM Total Rate Per Amount in Rs.
(Supplying & Fixing) Quantity | Item (Rs)
43 |Hydraulic Pipe Angle Jack (APS) 4 No
44 |Hydraulic Pipe (APS) (APS)| 12 Nos
45 [Hydraulic Pipe (Gear Box) (APS) 6 Nos
46 [Seal Kit (Booster) (APS) 1 Kit
47 [Seal Kit (Angle Jack) (APS) 1 Kit
48 [Seal Kit (Blade Jack) (APS) 2 Kits
49 |[Plate Track Chain (APS) 6 Nos
50 |Link Left Track Chain (APS)| 76 Nos
51 |Link Right Track Chain (APS)| 76 Nos
52 |Pin Track Chain (APS)| 76 Nos
53 |BushTrack Chain (APS)| 76 Nos
54 |Nut Track Chain (APS)| 304 Nos
55 |Bolt Track Chain (APS)| 304 Nos
56 |Carrier Roller (APS) 4 Nos
57 [Track Chain Roller D/Flange (APS) 6 Nos
58 [Track Chain Roller S/Flange (APS) 6 Nos
59 |Sprocket (Segment) (APS) 2 Nos
60 |Nut & Bolt Sprocket Segment (APS)| 50 Nos
61 |[Seal Idle Wheel (APS) 2 Nos
62 |Nut & Bolt Blade Edge (APS) 1 Set
S.NO MATERIAL FOR CHASIS/TRACK CHAIN SYSTEM Total Rate Per Amount in Rs.
(Supplying & Fixing) Quantity | Item (Rs)
63 |Batteries 12 Volts 27 Plate (APS) 2 Nos
64 |Sealed Beam 24 volt (APS) 3 Nos
S.NO MATERIAL FOR ELECTRIC SYSTEM Total Rate Per Amount in Rs.
(Supplying & Fixing) Quantity | Item (Rs)
65 |[Oil Filter (APS) 2 Nos
66 |Fuel Filter (APS) 2 Nos
67 |Hydraulic Fitter (APS) 1 Set
68 |Air Cleaner Filter inner (APS) 1 No
69 |Air Cleaner Filter Outer (APS) 1 No
70 [Mobil Oil 50 Ltr
71 |Hydraulic Oil 110 Ltr
72 |Diesel 100 Ltr
73 |Gear Qil 40 Ltr
74 |Grease 10 Kg
S.NO JOB WORK Total | RatePer |\ @ untinRs.
Quantity | Item (Rs)
75 |Head Facing Seat Cutt: Testing by prov: Seat Fitt: etc 1Job
76 |[Block Boaring 1Job
77 |Block Sleave Fitting 1Job
78 |Crank Shaft Turining 1Job
79 |Denting of roof & Painting etc 1Job
80 [Painting of Body by Scraping Filling Under coating etc 1Job




81 [Repair of shaft (Idle wheel) by welding turning & 1 Job

facing etc
82 [Repair of Idle wheel by welding , turing, boaring by 1 Job

providing seals & fitting etc
83 [Self Starter (Complete) 1Job
84 |Generator Repair (Complete) 1Job
85 [Electric wiring Complete 1Job

Executive Engineer, CONTRACTOR

Feeder Division Hyderabad




GOUERNMENT OF SINDH

IRRIGATION DEPARTMENT

BIDDING DOCUMENTS
FOR
PROCUREMENT OF WORKS

C. I) REVITALIZATION OF LEYLAND
TRAILER.

II) REVITALIZATION OF MITSUBISHI
TRUCK

IIT) REVITALIZATION OF BEDFORD WATER
TANKER

Of Feeder Division in Kotri Barrage Region
Hyderabad



LIST OF WORK FOR REVITALIZATION FOR

LEYLAND TRAILOR

S.No. Material For Engine over Haulling Total Quantity|Rate Per Item | Amount in
(Rs) Rs.
1 Piston STD 6 No
2 Piston Ring Set STD 6 No
3 Main Big & Bearing (APS) 6 No
4 \Valve Inlet STD 6No
> \Valve Exhaust (APS) 6 No
6 \Valve Guide (APS) 12 No
7 Head Gas Kit (APS) 1No
8 Gudsion Pin Bush (APS) 6 No
3 Radiator new (APS) 1No
10 [Master Cylender Complete (APS) 1 No
11 [Genrator (APS) 1 No
12 [Hose Pipe (APS) 2 No
13 [Engine Oil Seal Rear (APS) 1 No
14 [Breack Cylander Washer (APS) 32 No
15 [Fan Belt (APS) 1 No
16 [Kamani Bolt (APS) 20 No
17 [Kamani Nut (APS) 20 No
18 [Side Glass (APS) 2 No
19 [Breack Show Rear (APS) 2 No
20 [Break shoE Front (APS) 2 No
21 [Head Light (APS) 4 No
22 [Indicator (APS) 4 No
23 [Horn (APS) 1 No
24 [Back light (APS) 2 No
25 |Wheel Stud/ Nut (APS) 50 No
26 |Wheel Bearing (APS) 18 No
27 JAir Cleaner Filter (APS) 1 No
28 |Diesel Filter (APS) 1 No
29 |Oil Filter (APS) 1 No
30 [Master Cylender complete (APS) 1 No




31 |[Break Booster New (APS) 16 No
32 [Clutch Plate (APS) 1 No
33 |Presure Plate (APS) 1 No
34 [Engine Qil Seal Front (APS) 1 No
35 [Timing Belt (APS) 1 No
36 ([Timing seal (APS) 1 No
37 [Tapit Paking (APS) 1 No
38 |Water Body Complete (APS) 1 No
39 [Fan (APS) 1 No
40 |Wooden Planks (APS) 29 Sft
41 [Tyre 1020 (APS) 18 No
42 PBatTery 12 Volt 27 plates (APS) 2 No
43 Diesel 50 Litter
44 Mobil Oil 50 Litter
45 |Gear Oil 15 Litter
46 [(Grease 10 Kg
47 |Wiring complete. 1 job
48 [Crank Shaft turning, grinding & polishig etc 1 job
complete.
49 [Repairing of Head i/c facing, seat fitting, cutting, 1 job
polishing& guide fitting etc complete
50 [Repair of Fuel injection Pump, i/c Polishing of 1 job
Plungers and Caliberation etc. complete
51 [Wheel Drum turning. 1 job
52 [Self service i.e Armature rewinding new bush 1 job
fitting and carbon Bush, etc complete.
53 [Repairing of Doors and providing New door locks. 1 job
54 [Repairing of cabin and Seats cussioning etc 1 job

complete.

Executive Engineer,

Feeder Division Hyderabad

CONTRACTOR




LIST OF WORK FOR REVITALIZATION FOR

MITSUBISHI TRUCK NO. |

S.NO MATERIAL FOR ENGINE OVER HAULING Total Rate Per Amount
(Supplying & Fixing) Quantity | Item (Rs) in Rs.

1 [Piston (STD)| 1 Set

2 [Sleeve (APS)| 1 Set

3 [Piston Ring (STD)| 1 Set

4 |Main Big & Bearing (APS)| 1 Set

5 |valve Inlet (APS)| 1 Set

6 [Valve Exhaust (APS)| 1 Set

7 |valve Guide (APS)| 1 Set

8 [Head Gas Kit (APS)| 1 Kit

9 [Gudsion Pin Bush (APS)| 1 Set
10 [Clutch Plate (APS)| 1 No
11 |Presure Plate (APS)| 1 No
12 |Oil Filter (APS)| 1No
13 |Diesel Filter (APS)| 1 No
14 JAir Cleaner Filter (APS)| 1 No
15 [Cross (APS)| 1 No
16 |Water Body Complete (APS)| 1 No
17 [Engine Oil Seal (Front) (APS)| 1 No
18 [Timing Seal (APS)| 1 No
19 [Timing Belt (APS)| 1 No
20 [Tapet Packing (APS)| 1 No
21 [Clutch Cylender Complete (APS)| 1 No
22 [Shock Absorber Front (APS)| 1 Set
23 [Shock Absorber Rear (APS)| 1 Set
24 [Tyre 8.25.16 (Front) (APS)| 6 No
25 [Battery 12 Volt 19 plates (APS)| 2 No
26 [Diesel 50 Litter
27 [Mobil Oil 50 Litter
28 [Gear Oil 15 Litter
29 (Grease 10 Kg

s:No 108 WORK quantity | tem () | mRs.
Repairing of Engine Block including sleeve fitting,
30 [Boring, polishing etc. 1Job
Repair of Crank Shaft, turning, grinding and polishing

31 letc 1Job
32 [Repairing of Radiator complete 1Job




Repairing of Fuel injection pump i/c polishing of

33 plunger's and caliberation etc complete. 1Job

34 Repairing of Cabin and Seats cussioning etc. 2 Job
Self service i/c armature rewinding, new bush fitting

35 pnd carbon, bearing fitting etc 1Job

s.No JOB WORK Total | RatePer |, ntinRs.
Quantity | Item (Rs)

Generater service i/c stater rewinding, new bearing

36 fitting etc. 1Job
\Wiring complete providing Head lights, Back lightrs,

37 [ndicators etc complete. 1Job
Preparing of Head, i/c facing, Seat Fitting, cutting,

38 [Polishing and guide fitting etc. 4 Job

Executive Engineer,

Feeder Division Hyderabad

CONTRACTOR




LIST OF WORK FOR REVITALIZATION FOR

BED FORD WATER TANKER

S.NO MATERIAL FOR ENGINE OVER HAULLING Total Rate Per Amount in
(Supplying & Fixing) Quantity | Item (Rs) Rs.
1 |Piston (STD)| 6NO
2 [Sleeve (APS)| 1 Set
3 |Piston Ring (STD)| 1 Set
4 |Main Big & Bearing (APS)| 6No
5 [|Valve Inlet (APS)| 1 Set
6 |Valve Exhaust (APS)| 1 Set
7 [|Valve Guide (APS) | 12 Set
8 |Head Gas Kit (APS)| 1 Kit
9 |Gudsion Pin Bush (APS)| 6 No
10 |Clutch Plate (APS)| 1 No
11 |Presure Plate (APS)| 1 No
12 |Oil Filter (APS)[ 1No
13 |Diesel Filter (APS)| 1 No
14 |Air Cleaner Filter (APS)| 1 No
15 |Cross (APS)| 1 No
16 |Water Body Complete (APS)| 1 No
17 |Engine Qil Seal (Front) (APS)| 1 No
18 |Timing Seal (APS)| 1 No
19 |Timing Belt (APS)| 1 No
20 |(Tapet Packing (APS)| 1 No
21 |(Clutch Cylender Complete (APS)| 1 No
22 (Tyre 9.20 (Front) (APS)| 2 No
23 (Tyre 1000.20 (Rear) (APS)| 4 No
24 |Battery 12 Volt 19 plates (APS)| 2 No
25 |Break Boaster complete (APS)[ 1 No
26 |Diesel 50 Litter
27 |Mobil Oil 14 Litter
28 |Gear Oil 10 Litter
29 |Grease 5 Kg
8 wors ity | peter | Amuntr
Repairing of Engine Block including sleeve fitting,
30 |[Boring, polishing etc. 1Job
31 |[Repair of Crank Shaft, turning, grinding, polishing etc 1Job
32 |[Repairing of Radiator complete 1Job




Repairing of Fuel injection pump i/c polishing of

33 |plunger's and caliberation etc complete. 1Job
34 |Repairing of Cabin and Seat cussioning etc. 2 Job
Self service i/c armature rewinding, new bush fitting
35 Jand carbon bearing fitting etc complete. 1Job
S.No JOB WORK Tota.l Rate Per Amount in
Quantity | Item (Rs) Rs.
Generater service i/c stater rewinding, new bearing
36 [fitting etc complete. 1Job
\Wiring complete providing Head lights, Back lightrs,
37 |Indicators etc complete. 1Job
Preparing of Head i/c facing, Seat Fitting, cutting,
38 |Polishing & guide fitting etc. 4 Job
Executive Engineer, CONTRACTOR

Feeder Division Hyderabad




SCHEDULE -B TO BID

WORK TO BE PERFORMED BY SUBCONTRACTORS

The bidder will do the work with his own forces except the work listed below which
he intends to sub-contract.

Items of Work Name and address of Statement of similar
to be Sub-Contracted Sub-Contractor works previously executed

(attach evidence)

(Not Applicable)
Note:
1. No change of Sub-Contractor shall be made by the bidder without prior approval of
the Employer.
2. The truthfulness and accuracy of the statement as to the experience of Sub-Contractors

is guaranteed by the bidder. The Employer’sjudgmentthe evaluation of the experience
of Sub-Contractors submitted by the bidder.

3. Statement of similar works shall include description, location & value of work, year
completed and name & address of the clients.

(39)



SCHEDULE -C TO BID

PROPOSED PROGRAMME OF WORKS

Bidder shall provide a programme in a bar-chart/CPM/PERT form showing the sequence of
work items by which he proposes to complete the work of the entire Contract. The
programme should indicate the sequence of work items and the period of time during which
he proposes to complete the Works including the activities like designing, schedule of
submittal of drawings, ordering and procurement of materials, manufacturing, delivering,
construction of civil works, erection, testing and commissioning of Works to be supplied
under the Contract.

(Not Applicable)

(40)



SCHEDULE -D TO BID

DEVIATIONS
FROM
TECHNICAL PROVISIONS

It is presumed that the bidder shall not take any deviation. However, if he intends to take
deviations to the specified terms, those must be listed in the space provided below:

Sr. No. Clause No. / Section No. Deviations/Clarifications

(Not Applicable)

[Note: Attach additional sheets, if necessary]

(41)



SCHEDULE -E TO BID

DEVIATIONS
FROM
CONTRACTUAL CONDITIONS

It is presumed that the bidder shall not take any deviation. However, if he intends to take
deviations to the specified Contractual/Commercial Conditions, those must be listed in the
space provided below:

Sr. No. Clause No. / Section No. Deviations/Clarifications

(Not Applicable)

[Note: Attach additional sheets, if necessary]

(42)



SCHEDULE -F TO BID

METHOD OF PERFORMING WORKS

The bidder is required to submit a narrative outlining the method of performing the Works.
The narrative should indicate in detail and include but not be limited to:

The sequence and methods in which he proposes to carry out the Works, including the
number of shifts per day and hours per shift, he expects to work.

A list of all major items of constructional and erection plant, tools and vehicles proposed to
be used in carrying out the Works at Site, including number of each kind, make, type,
capacity of all equipment, working condition, which shall be deployed by him for Civil Work
and Erection, Testing and Commissioning of the Works, in sufficient detail to demonstrate
fully that the equipment will meet all the requirements of the Technical Provisions.

* The procedure for installation of equipment and transportation of equipment and
materials to the site.

* Details regarding mobilisation in Pakistan, the type of facilities including personnel
accommodation, office accommodation, provision for maintenance and for storage,
communications, security and other services to be used.

* Organisation chart indicating head office & field office personnel involved in
management, supervision and engineering of the Works to be done under the
Contract.

(The nature of work is not pertaining to the method of preforming works,
but is of the nature of repairing of old earth moving machines and Heavy/ Light

Vehicles to be revitalized in due course of time.)

(43)



SCHEDULE -G TO BID

PROPOSED ORGANISATION

The bidder shall list in this Schedule the key personnel he will employ from Head office and
from Site office to direct and execute the Works, together with their names, qualifications,
experience, positions held and their nationalities.

Summary of Qualifications

Designation Name of Experience, Present
Position and
Nationality
- Head Office:
- Site Office:

Contractor’sRepresentative
Site Superintendent
Supervising Engineer
Plant Erectors

Construction Supervisors
Other Key Staff

(Not Applicable)

(44)




SCHEDULE -H TO BID

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:
Contract Title:

....................................... [name of Supplier] hereby declares that it has not obtainedor
induced the procurement of any contract, right, interest, privilege or other obligation or
benefitfrom Government of Sindh (GOS) or any administrative subdivision or agency thereof
or any other entity owned or controlled by GOS through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants
that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and
not given or agreed to give and shall not give or agree to give to anyone within or outside
Pakistan either directly or indirectly through any natural or juridical person, including its
affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or
subsidiary, any commission, gratification, b as consultation fee or otherwise, with the object
of obtaining or inducing the procurement of a contract, right, interest, privilege or other
obligation or benefit in whatsoever form from GOS, except that which has been expressly
declared pursuant hereto.

[name of Supplier] certifies that it has made and will make full disclosure of all agreements
and arrangements with all persons in respect of or related to the transaction with GOS and has
not taken any action or will not take any action to circumvent the above declaration,
representation or warranty.

[name of Supplier] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action likely to
defeat the purpose of this declaration, representation and warranty. It agrees that any contract,
right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall,
without prejudice to any other rights and remedies available to GOS under any law, contract
or other instrument, be voidable at the option of GOS.

Notwithstanding any rights and remedies exercised by GOS in this regard, [name of Supplier]
agrees to indemnify GOS for any loss or damage incurred by it on account of its corrupt
business practices and further pay compensation to GOS in an amount equivalent to ten
timethe sum of any commission, gratification, bribe, finder’s fee or kickback given by
[name of Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of
any contract, right, interest, privilege or other obligation or benefit in whatsoever form from
GOS.

Name of Buyer: Name of Seller/Supplier..................
Signature: .........ccevveiiiiinn... Signature:........................
[Seal] [Seal]

(45)



SCHEDULE OF PRICES

Description
Preamble to Schedule of Prices
Schedule of Prices

2. (a) Summary of Bid Prices

2. (b) Equipment, Erection, Testing &
Commissioning

2.(c) Civil Works
2.(d) Daywork

2. (e) Additional Recommended Erection and
Testing Equipment & Maintenance Tools

2. (f) Additional Recommended Spare Parts
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4.

1. PREAMBLE TO SCHEDULE OF PRICES

General

3.1

The Schedule of Prices shall be read in conjunction with the Conditions of
Contract together with the Specifications and Drawings.

3.2 The Contract shall be for the whole of the Works as described in these Bidding
Documents. Bids must be for the complete scope of Work.

Description

2.1 The general directions and descriptions of work and materials are not
necessarily repeated nor summarized in the Schedule of Prices. References to
the relevant sections of the Bidding Documents shall be made before entering
prices against each item in the Schedule of Prices.

2.2 The quantities shown in the Schedule of Prices are estimated quantities only as

an indication of the Scope of Work to enable the bidder to bid for different
items of the Works for his estimate of costs. The estimated quantities shall be
used for comparing the bids. It is, however, to be noted that in the event of any
increase or decrease in the quantity of any item of Works and subject to
provisions of the Conditions of Contract herein, the actual quantities executed
will be paid.

Units & Abbreviations

3.1

Units of measurement, symbols and abbreviations expressed in the Bidding
Documents shall comply with the System

The following abbreviations shall be used in the Schedule of Prices:

Abbreviation
Foreign Currency Component FCC
Local Currency Component LCC
United States Dollars US$
Pakistani Rupees PKR/Rs
Number No.
Kilometer km
Kilogram Kg
Cubic Meter Cu.m
Provisional Sum PS
Percent %

Rates and Prices

4.1

Except as otherwise expressly provided under the Conditions of Contract, the
rates and amounts entered in the Schedule of Prices shall be the rates at which
the Contractor shall be paid and shall be the full inclusive value of the work
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S.

4.2

4.3

4.4

4.5

4.6

set forth or implied in the Contract; except for the amounts reimbursable to
the Contractor under the Contract.

Unless otherwise stipulated in the Conditions of Contract, the rates and prices
entered by the bidder shall not be subject to adjustment during the
performance of the Contract.

All duties, taxes and other levies payable by the Contractor under the
Contract, or for any other cause, as on the date twenty eight (28) days prior to
the deadline for submission of bids shall be included in the rates and prices
and the total Bid Price submitted by a bidder.

Additional/reduced duties, taxes and levies due to subsequent additions or
changes in legislation shall be reimbursed/deducted as per provisions of the
Conditions of Contract.

The whole cost of complying with the provisions of the Contract shall be
included in the items provided in the priced Schedule of Prices, and where no
items are provided, the cost shall be deemed to be distributed among the rates
and prices entered for the related items of the Works and no separate payment
will be made for those items.

The rates, prices and amounts shall be entered against each item in the
Schedule of Prices. Any item against which no rate or price is entered by the
bidder will not be paid for by the Employer when executed and shall be
deemed covered by the rates and prices for other items in the Schedule of
Prices.

The bidder shall be deemed to have obtained all information as to port
clearance facilities and charges, loading and unloading facilities and charges,
storage facilities and charges, transportation facilities and charges, congestion
and/or other conditions to be expected at Karachi Port and or any other seaport
of Pakistan and all requirements related thereto.

The Contractor shall be responsible to make complete arrangements for the
transportation of the Plant to the Site.

The bidder shall be deemed to have included all clearing, forwarding and other
incidental costs in this regard in his bid. The Contractor will have the option to
use either Karachi Port or or any other seaport of Pakistan.

The Contractor shall provide for all parts of the Works to be completed in
every respect for commercial operation. Notwithstanding that any details,
accessories, etc. required for the complete installation and satisfactory
operation of the Plant, are not specifically mentioned in the Specifications,
such details shall be considered as included in the Contract Price.

Bid Prices.

5.1

Break-up of Bid Prices
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The various elements of Bid Prices shall be quoted as detailed below:

a)

b)

FOB Port of Shipment

The bidder shall quote prices for FOB Port of Shipment for all
individual items and for each sub-total of Plant, Erection Equipment
and Spare Parts to be supplied from outside Pakistan on FOB (Port of
Shipment) basis. The FOB Port of Shipment price shall include the
cost of the following: (Not applicable).

i)

Design, manufacture, finishing, factory testing, packing for
transport and all transportation costs incurred in placing the
Plant, Erection Equipment and Spare Parts and other materials on
board the vessel. (Not applicable).

Provision of clean on-board bills of lading. (Not applicable).

Export taxes, fees or charges levied on exporting Plant, Erection
Equipment and Spare Parts and other materials in the country of
origin, in the case of Plant imported to Pakistan.
(Notapplicable).

Provision of certificates of origin, consular invoices (if required)
or any other documents issued in the country of origin.
(Notapplicable).

Insurance & Shipping

i)

Insurance

The bidder shall quote prices for insurance cover from ex-factory/
ex-works to the Site for the sub-totals of the Plant, Erection
Equipment, Spare Parts and other materials to be imported for the
Contract. Such prices shall include all insurance costs covering
the responsibility for all loss or damages while loading,
unloading, storing and trimming on board or on inland carrier and
transportation to Site. (Not applicable).

The prices for transportation/marine insurance cover shall be
quoted on the basis of insurance through insurers from any
country(ies) of the world acceptable to the Employer.
(Notapplicable).

Shipping

The bidder shall quote prices for shipping from port of shipment
to the port of entry in Pakistan for the sub-totals of the Plant,
Erection Equipment, Spare Parts and other materials to be
imported for the Contract in Pakistan. Such prices shall include
all marine transportation costs including ocean freight and other
charges, etc.
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d)

g)

The prices for shipping/marine transportation shall be quoted for
shipment through reputed shipping lines including Pakistan
National Shipping Corporation (PNSC).

Cost of shipment(s) effected by the Contractor at his option by
aircraft shall be deemed to be included in the Total Bid Price.

(Not applicable).

CIF (Pakistan Seaport) Price

CIF (Pakistan Seaports) price will be the total of FOB price, insurance
and shipping prices, described here above. (Not applicable).

Customs Duties

Customs duty for Plant, Erection Equipment, Spare Parts and other
materials, if any, offered from outside Pakistan shall also include sales
tax, import duty and other import charges. (Not applicable).

DDP (Pakistan Seaport) Price

DDP (Pakistan Seaport) price will be the total of CIF price
and customs duties, described hereabove. (Not applicable).

Ex-factory Price for Local Goods

The bidder shall quote prices for Local Goods, materials (other than
materials required for civil works such as concrete and reinforcement
etc. Cost of which will be included in the price of civil works)
and equipment in the relevant column of Ex-Factory (Pakistan)
of “Schedule of Prices”.

(Not applicable).

1)  Design documentation, drawings, drafting, planning services,
manufacturing, testing and packing of finished goods ready for
delivery to Site. (Not applicable).

i1)  All custom duties, sales tax and other taxes already paid or
payable on the components and raw materials used in the
manufacture or assembly of Local Goods, materials and
equipments. (Not applicable).

Insurance of Local Goods

Insurance of Local Goods and other materials from factory to Site shall
include all insurance costs covering the responsibility of all losses or
damages, while loading, unloading, storing, trimming on the carrier
and transporting to Site. Checking and verifying of consignments,
issuance of receiving reports and damage reports (when applicable) shall
be the Contractor’s responsibility. on the basis of insurance through
National Insurance Company (NIC) of Pakistan or any other insurance
company operating in Pakistan and acceptable to the Employer.(Not
applicable).
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h)

Local Transport (Not applicable).

Inland for the Plant, Erection Equipment and Spare Parts shall be the
Contractor’s responsibility in respect of:

i)  the Plant, Erection Equipment, Spare Parts and other materials
offered from outside Pakistan; from the port of entry in Pakistan
to the storage area at the Site, and

i1) indigenous Plant, Erection Equipment, Spare Parts and other
materials if any, offered from within Pakistan; from the factory in
Pakistan to the storage area at the Site, and

all charges occurring therefrom including octroi, zila tax, fees
etc. and charges for loading, forwarding and unloading expenses
shall be borne by the Contractor. Unloading at the Site, handling
of the Plant, Erection Equipment, Spare Parts and other materials
to the designated point of Site storage, checking and verifying all
shipments received against shipping documents, issue of all
receiving reports and issues of damage reports (when applicable)
shallbetheContractor’s responsibility.

The bidder shall recognize such elements of the costs which he
expects to incur in the performance of the Works and shall
include all such costs in the rates and amounts entered in the
Schedule of Prices.

Erection & Other Work (Not applicable).

The bidder shall quote prices for Erection & Other Work (foreign and
local currency portion) for the sub-totals of the Plant at the Site. Such
prices shall include the costs of handling of the Plant and other
materials from Site storage to point of final installation, erection,
installation, testing, commissioning including all inspection, reliability
tests, the cost of foreign and local erection staff and labour, tools and
equipment, etc. It shall also cover the services of qualified
representative(s) of the supplier(s) of Plant or adviser(s) to
assureproper erection and commissioning of the Plant. The price shall
alsoinclude cost of arranging insurances in respect in Pakistan which
insurances shall be effected by the Contractor with theNational Insurance
Company (NIC) of Pakistan or any other insurance company operating in
Pakistan and acceptable to the Employer

Total Bid Price

The total of bid prices under foreign currency and local currency columns in

the Schedule of Prices shall be entered in the Summary of Bid Prices. The unit
rates and prices and lumpsum amount entered in the Schedule of Prices will be
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the rates at which the Contractor will be paid, and shall be deemed to be the
full inclusive value of the work including all costs of performing the Works
such as overheads, income tax, super tax, profits, costs of accepting the
general risks, liabilities and obligations set forth or implied in the Contract
except for the amounts reimbursable, if any, to the Contractor under the
Contract. The rates shall also include Contractor’s cost for providing
Performance Security and other Bank Guarantees required for performance of
the Contract.

6. Erection and Testing Equipment and Maintenance Tools

6.1

6.2

In the Schedule of Prices, under Erection and Testing Equipment &
maintenance tools the Employer has drawn up a list of Erection and Testing
Equipment and Maintenance Tools along with estimated quantities. The
bidder shall enter the price only in FOB price column for all individual items
and shall give the break-up of the prices into FOB Port of Shipment, Shipping
to wharf at the port of entry in Pakistan, Insurance to Site and Local Transport
in Pakistan against each sub-total. These Erection and Testing Equipment and
Maintenance Tools shall be furnished and the cost included in the Bid Price.
(Not applicable).

The Employer shall have the option of ordering additional quantities of these
essential Erection and Testing Equipment and Maintenance Tools, at the unit
rates entered in the Schedule of Prices no later than one year after the
Commencement Date. (Not applicable).

The unit rate for any item shall be computed by dividing the total amount by
the quantity of that item.

The bidder shall also list, in the space provided in the Schedule of Prices,
Additional Recommended Erection and Testing Equipment and Maintenance
Tools, any Erection and Testing Equipment and Maintenance Tools which he
recommends be provided for the Works, in addition to those already specified
by the Employer in the Schedule of Prices. The bidder shall enter against each
such item, its recommended quantity, and price. The cost of such Additional
Recommended Erection and Testing Equipment and Maintenance Tools will
not be taken into account in the evaluation of bids. (Not applicable).

The Additional Recommended Erection and Testing Equipment and
Maintenance Tools may be selected by the Engineer/Employer and the
Contract Price will be adjusted in accordance with the prices set against those
items in the Schedule of Prices. (Not applicable).

7. Spare Parts

7.1

In the Schedule of Prices, under Spare Parts, the Employer has drawn up a list
of spare parts along with estimated quantities. The bidder shall enter the price
only in FOB price column for all individual items and shall indicate the break-
up of price into FOB Port of Shipment, Shipping to wharf at the port of entry
in Pakistan, Insurance to Site and Local Transport in Pakistan against each
sub-total. These spare parts shall be furnished and the cost included in the Bid
Price.
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7.2

The successful Bidder shall prepare and at the time of preparation of Letter of
Acceptance submit to the Employer the unit rates of all individual items of the
spare parts. The unit rates of the spare parts for the required quantities shall
give a total cost equal to the amount entered in the Schedule of Price for spare
parts.

The Employer shall have the option of ordering additional quantities of these
essential spare parts, at the unit rates entered in the Schedule of Prices, no later
than one year after the Commencement Date.

The unit rate for any item shall be computed by dividing the total amount by
the quantity of that item.

The Bidder shall also list in the space provided in the Schedule of Prices any
Spare Parts which he recommends be provided for the Works, in addition to
those specified by the Employer in the Schedule of Prices. The Bidder shall
enter against each such item, its recommended quantity, rate and price. The
cost of such Additional Recommended Spare Parts will not be considered in
the evaluation of bids.

The Additional Recommended Spare Parts may be selected by the Engineer/
Employer and the Contract Price will be adjusted in accordance with the
prices set against those items in the Schedule of Prices.

8. Reimbursable Costs.

8.1

8.2

If provided in the Particular Conditions of Contract, the Contractor shall be
reimbursed the actual amounts (without any overhead charges and profits)
disbursed by him in respect of non-exempt Pakistani customs, import duties,
and taxes, levied upon Plant, Erection Equipment and Spare Parts imported
directly by him or his subcontractors into Pakistan for the purpose of this
Contract for incorporation in the Works. (Not applicable).

The bidder shall recognize such elements of the costs, which he expects to
incur in the performance of the Works and which are reimbursable, and he
shall not include any such costs in the rates and amounts entered in the
Schedule of Prices. (Not applicable).

9. Provisional Sums.

9.1

Provisional Sums included and so designated in the Schedule of Prices if any,
shall be expended in whole or in part at the direction and discretion of the
Employer/ Engineer. The Contractor will only receive payment in respect of
Provisional Sums if he has been instructed by the Employer/Engineer to utilize
such sums. (Not applicable).
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DAYWORK SCHEDULE

General

1.1

Work shall not be executed on a Daywork basis except by written Order of the
Engineer. The rates for Daywork items entered in the Schedule of Prices shall
apply to any quantity of Daywork ordered by the Engineer. Nominal quantities
have been indicated against each item of Daywork, and the extended total for
Daywork shall be carried forward as a provisional sum to the Summary of Bid
Prices. (Not applicable).

Daywork - Labour

2.1

2.2

In calculating payments due to the Contractor for the execution of Daywork,
the hours for labour shall be reckoned from the time of arrival of the labour at
the job Site to execute the particular item of Daywork to the time of departure,
but excluding meal breaks and rest periods. Only the times of classes of labour
directly doing work ordered by the Engineer and for which they are competent
to perform shall be measured. (Not applicable).

The time of Plant Erectors or other expatriate supervisory personnel shall not
be measured unless their time on Site is extended by Variation Order. The
rates entered by the Bidder for these categories shall be daily rates inclusive of
all allowances and overheads. (Not applicable).

For labour other than Plant Erectors or other expatriate supervisory personnel, the
Contractor shall be entitled to payment in respect of the total time that labour is
employed on Daywork, calculated at the basic rates entered by him in
theSchedule of “D-Laywobourk” Rattogesther with an payments on basic rates
representing the Contractor's profit, overheads, etc., as

described below: (Not applicable).

a) The basic rates for labour shall cover all direct costs to the Contractor,
including (but not limited to) the amount of wages paid to such labour,
transportation time, overtime, subsistence allowances and any sums paid to
or on behalf of such labour for social benefits in accordance with Pakistan
Labour laws. The basic rates will be payable in Pak. Rupees only, and

b) The additional percentage payment to be quoted by the Bidder and applied
to costs shall be deemed to cover the Contractor's overheads, profits,
superintendence, liabilities and insurances and allowances to labour,
timekeeping and clerical and office work, the use of consumable stores,
water, lighting and power; the use and repair of staging, scaffolding,
workshops and stores, portable power tools, manual plant and tools;
supervision by the Contractor's staff, foremen and other supervisory
personnel; and charges incidental to the foregoing. Payments under this
item shall be made in foreign currency and local currency at the
percentages entered in the Daywork Schedule.
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Rates entered in the Daywork Schedule shall apply to labour of trade and
qualification as described and to labour of other trades with similar skill and
qualification. (Not applicable).

Daywork - Contractor's Equipment

3.1

32

33

The Contractor shall be entitled to payments in respect of Contractor's
Equipment already on Site and employed on Daywork at the basic rental rates
entered by him in the "Schedule of Daywork Rate - Contractor's Equipment".
The said rates shall be deemed to include complete allowance. for
depreciation, interest, indemnity and insurance, repairs, maintenance, supplies,
fuel, lubricants and other consumables and all overheads, profit and
administrative costs related to the use of such equipment. (Not applicable).

In calculating the payment due to the Contractor for Contractor's Equipment
employed on Daywork, only the actual number of working hours will be
eligible for payment, except that, where applicable and agreed with the
Engineer, the travelling time from the part of the Site where the Contractor's
Equipment was located when ordered by the Engineer to be employed on
Daywork and the time for the return journey thereto shall be included for
payment. (Not applicable).

The rental rates for Contractor's Equipment employed on Daywork shall be
stated in Pakistani Rupees but payments to the Contractor will be made in
local and foreign currencies according to the rates entered in the Schedule.
(Not applicable).

Daywork-Materials

4.1

4.2

The Contractor shall be entitled to the following payments in respect of
materials used for Daywork (except for materials for which the cost is
included in the percentage addition to labour costs) which are actually
incorporated into the Works: (Not applicable).

a) The net cost of such materials delivered to warehouse or workyard area or
storage area at the Site. Such cost shall be calculated by the Contractor on
the basis of the invoiced price and freight and insurance as certified by the
Engineer on the basis of invoices produced. (Not applicable).

b) Percentage addition, in local and/or foreign currency, of such net cost of
materials to cover the Contractor's handling charges, overheads and profits.

(Not applicable).

Payment of the net cost to the Contractor of Daywork materials shall be made
in the same currency as the invoice. Payment of the addition for handling
charges, overheads and profit shall be in local and/or foreign currency as
entered in the Schedule of Daywork - Materials. (Not applicable).
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2. (a) SCHEDULE OF PRICES -SUMMARY OF BID PRICES

(Not Applicable)
Item Description TOTAL PRICE
No.
Foreign Currency Local Currency
Component Component
2(b) |Equipment (at Site), and Erection,
Testing & Commissioning.
2(c) |Civil Works
2(d) |Day Work

Total Bid Price (The amount to be entered in Paragraph 1 of the Form of Bid)
(In Words)

(Note: Total Price, in each currency, shall be provided in figures as well as in words)
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2. (b) SCHEDULE OF PRICES -EQUIPMENT,
ERECTION, TESTING & COMMISSIONING

(Not Applicable)

Unit Rate Total Price
Foreign Currency Component Local Currency Component Foreign Local
Currency | Currency
(Component | Component
Item Description Unit| Qty] FOB | Shipping| Insurance |CIF Pak [Erection | Total | Customs Ex- Local |Erection| Total
No. Price Sea Port |& Other Duty for | Factory |Trans-|& Other
Work Col No.8 | Pakistan | port | Work
(For Local
Goods)

1 2 3] 4 6 7 8 9 10 11 12 13 14 15 16 17
1. |Main Plant
2. |Erection &

Testing

Equipment &

Maintenance

Tools

(Mandatory)
3.

Spare Parts

(Mandatory)
4.

Provisional

Sum

Total (to be carried to Summary of Bid Price)

[Note: Ref: Col. 12 above, the bidder claiming margin of domestic preference for Goods manufactured

in Pakistan shall also fill Appendix C to Instructions to Bidders.]
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2. (¢) SCHEDULE OF PRICES —CIVIL WORKS

(Not Applicable)
Item Description Unit | Qty | Volume of Weight of | Unit Rate of | Unit Rate of | Unit Rate per | Total
No. Concrete per Steel per Concrete Steel per kg | Foundation (Pak.
Foundation | Foundation | perm’ (Rs.) (Rs.) (Rs.) Rupees)
J
(m) (kg)

| Total (to be carried to Summary of Bid Price)
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2. (d) SCHEDULE OF PRICES

DAYWORK
(Not Applicable)
Item Description Nominal UNIT RATE TOTAL AMOUNT
No. Quantity
FCC LCC (PKR) FCC LCC (PKR)
1. |Daywork-Labour
2. |Daywork - Contrac Equipment
Daywork —Materials

3.
Tota] (to be carried to Summary of Bid Price)
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2. (e) SCHEDULE OF PRICES - ADDITIONAL
RECOMMENDED ERECTION AND TESTING EQUIPMENT &
MAINTENANCE TOOLS

(Not Applicable)

The bidder shall propose in the space provided, a detailed list of Erection and Testing
Equipment & Maintenance Tools which are recommended by him in addition to those
specified by the Employer under Schedule 2(b) above.

The purchase of additional recommended Erection and Testing Equipment &
Maintenance Tools would be at the discretion of the Employer and the cost of such
equipment will not be taken into consideration in the evaluation of bids. However, the
Contract Price will be adjusted to include the cost of additional Erection and Testing
Equipment & Maintenance Tools which are selected by the Employer.

The list of Erection and Testing Equipment & Maintenance Tools shall include
description as well as quantity of each item and the unit rate and prices for the total
quantity proposed for each item of Erection and Testing Equipment & Maintenance
Tools.

Item Description Unif Qty] Unit Rate Total Price
No.

Foreign Currency Component Local Currency Component Foreign Local
Currency | Currency
Component/Component

FOB Shippinp Insurancg CIF Palf Total | Customs Ex- Local
Price Sea Porft Duty for | Factory | Trans-| Tota
Col No.8 | Pakistan | port
(For Local
Goods)

2 3 4 s 6 7 8 9 10 11 12 13 14 15

1] Erection
Equipment

2| Testing
Equipment

3] Maintenance
Tools

Total (not to be carried to Summary of Bid Price)
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2. (f) SCHEDULE OF PRICES -ADDITIONAL
RECOMMENDED SPARE PARTS

(Not Applicable)

The bidder shall propose in the space provided, a detailed list of Spare Parts which are
recommended by him in addition to those specified by the Employer under Schedule
2(b) above.

The purchase of additional recommended Spare Parts would be at the discretion of the
Employer and the cost of such equipment will not be taken into consideration in the
evaluation of bids. However, the Contract Price will be adjusted to include the cost of
additional Spare Parts which are selected by the Employer.

The list of Spare Parts shall include description as well as quantity of each item and
the unit rate and prices for the total quantity proposed for each item of Spare Parts.

Item Description Unit| Qty Unit Rate Total Price
No.

Foreign Currency Component Local Currency Component Foreign Local
Currency | Currency
Component |[Component]

FOB | Shipping| Insurance|CIF Pak|Total | Customs Ex- Local

Price Sea Port Duty for | Factory |Trans- | Total
Col No.8 | Pakistan | port
(For Local
Goods)
1 2 3] 4 5 6 7 8 9 10 11 12 13 14 15

Total (not to be carried to Summary of Bid Price)
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PREAMBLE TO CONDITIONS OF CONTRACT

[This Preamble must be completed before issuance of Bidding
Documents and shall contain essential requirements of General
Conditions of Contract & Particular Conditions of Contract.]

Commencement Sub-Clause 1.1.1.(1)
Date The date for commencement of the Works is the date
Defect Liability Sub-Clause 1.1.11
Period The Defect Liability Period is days.
The Employer Sub-Clause 1.1.12.
The Employer is

(insert name alongwith full address)
The Engineer Sub-Clause 1.1.15.
The Engineer is

(insert name of the firm nominated as Engineer alongwith full address)

Time for Sub-Clause 1.1.35.

Completion The Time for Completion is days from the
CommencementDate.
Warranty Sub-Clause 1.1.40.
Period The Warranty Period is years for (goods/equipment)

Engineer Sub-Clause 2.1
& Authorities Amount of Variation Order in emergency is

Confirmation in Sub-Clause 2.6
Writing (i) If the Contractor shall require the confirmation it shall be

notifiedto the Engineer within days.
(i1) Engineer shall confirm the decision/instruction within
days.

Ruling Language Sub-Clause 5.1.
The version in language (ruling language) shall

prevail. Day to DaySub-Clause 5.2.
Communications The language for day to day communications is

As-Built Drawings Sub-Clause 6.10
As-Built drawings shall be provided to the Engineer within

days from the date of issue of Taking Over
Certificate. General Sub-Clause 8.1

Obligations Detail of Erection and Testing Equipment and Maintenance Tools
isgiven herein below:

Programme to be Sub-Clause 12.1.
Furnished The Programme must be submitted in the form of

Electricity Water, Sub-Clause 14.3.
Gas and Other Supplies on the Site are:
Services a. Electricity:
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b. Water

c. Gas

d. Other Services

Employer’sSub-Clause 14.4.

Equipment  The following Employer’sequipmentis available for use by the Contractor
under the Employer’soperation:

Working Hours Sub-Clause 18.3.
The normal working hours are

Time for Sub-Clause 25.1
Completion (i) Place of the Project
(i1) Period
Earlier Sub-Clause 26.3
Completion (i) Amount of Bonus per day
(i) Max. Amount of Bonus
Delay in Sub-Clause 27.1.

Completion Failure to meet the Time for Completion entitles the Employer to
reduction in Contract Price as follows:

Percentage per day %
Maximum %
Prolonged Delay Sub-Clause 27.2.
Maximum amount recoverable from the Contractor by the Employer

Terms of Payment Sub-Clause 33.1.
In addition to the provisions under Clause 33, the terms of payment
shall be as stated in Particular Conditions of Contract.

Payment Sub-Clause 33.5
(1) Period of Payment by Employer to Contractor
(i1) Period of Final Certificate of Payment

Payment in Sub-Clause 35.1.

Foreign Payment in foreign currencies shall be arranged as follows:
Currencies

Insurance of Sub-Clause 43.1.

Works The deductible limits in the insurance cover of the Works shall not
exceed
Sub-Clause 43.1.(a)

The additional risks to be insured are:
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Third Party Sub-Clause 43.3.

Liability The amount of insurance against third party liability taken out by the
Contractor shall not be less than:

Payment on Sub-Clause 46.3.
Termination for The additional amount payable by the Employer on termination shall
Emplo not exceed:
Default
Labour, Materials Sub-Clause 47.1.
and Transport The method of calculating adjustments for changes in costs shall
be:(The user may extract the formula from Clause 70.1 PCC of the
PEC Civil Works documents and with reference to PEC documents

Notices to Sub-Clause 49.2.
Employer and The address of the Employer for notices is:
Engineer

The address of the Engineer for notices is:

Disputes &Sub-Clause 50.4
Arbitration Venue of Arbitration
Pakistan.Applicable Law Sub-Clause 51.1.

The applicable law is law.
Procedural Law Sub-Clause 51.2.
for Arbitration The procedural law for arbitration is
Language and Sub-Clause 51.3.
Place of The language of arbitration is language.
Arbitration The place of arbitration is
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[Notes on the Conditions of Contract

The Conditions of Contract comprise two parts:

(a) General Conditions of Contract
(b) Particular Conditions of Contract

Over the years, a number of “model” General Co used in these Standard Bidding Documents
was prepared by the International Federation ofConsulting Engineers (Federation International
des Ingenieurs-Conseils, or FIDIC), and is commonly known as the FIDIC Conditions of
Contract. (The used version is the 1987 edition, reprinted in 1988 with editorial amendments.)

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or
unit rate) type of contract, and cannot be used without major modifications for other types of
contract, such as lump sum, turnkey, or target cost contracts.

The standard text of the General Conditions of Contract chosen must be retained intact to
facilitate its reading and interpretation by bidders and its review by the Employer. Any
amendments and additions to the General Conditions, specific to the contract in hand, should
be introduced in the Particular Conditions of Contract.

The use of standard conditions of contract for all electrical/mechanical Works will ensure
comprehensiveness of coverage, better balance of rights or obligations between Employer
and Contractor, general acceptability of its provisions, and savings in time and cost for bid
preparation and review, leading to more economic prices.

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or
reproduced. Without taking any responsibility of its being accurate, Pakistan Engineering
Council with prior consent of FIDIC Secretariat, has reproduced herein the FIDIC General
Conditions of Contract for reference purpose only which cannot be used by the users for
preparing their bidding documents. The bidding document may include a purchased copy, the
cost of which can be retrieved as part of the selling price of the bidding document.
Alternatively, the FIDIC Conditions of Contract can be referred to in the bidding documents,
and the bidders are advised to obtain copies directly from FIDIC.*

* Add the following text if the bidding documents, as issued, do not include a
copy: “Copies of the FIDIC Conditions of

FIDIC Secretariat

P.O. Box 86
1000 Lausanne
12 Switzerland

fidic.pub@fidic.org —FIDIC.org/bookshop]
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FIDIC FEDERATION INTERNATIONALE
DES INGENIEURS-CONSEILS

CONDITIONS OF CONTRACT
FOR ELECTRICAL AND

MECHANICAL WORKS

INCLUDING ERECTION ON SITE

WITH FORMS OF TENDER AND AGREEMENT

THIRD EDITION 1987
Reprinted 1988 with editorial amendments
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1.1

1.1.1

1.1.2

1.1.3

1.14

1.1.5

1.1.6

1.1.7

PART-I: GENERAL CONDITIONS
Definitions and Interpretations

Definitions

In the Contract (as hereinafter defined) the following words and expressions shall
have the meanings hereby assigned to them:

"Commencement Date" means whichever is the latest of:

1) the date specified in the Preamble as the date for commencement of the
Works or the date when the Contractor receives:

i1)  such payment in advance of the commencement of the Works as may be
specified in the terms of payment, or

iil) notice of the issue of any import license necessary for commencing
performance of the Contract, or

iv)  notice that any legal requirements necessary for the Contract to enter into
force have been fulfilled, or

v)  notice that any necessary financial or administrative requirements
specified in Part IL-as conditions precedent to commencement have been
fulfilled.

"Conditions" means the Preamble to and these Conditions of Contract, Parts I and
II.

"Contract" means the agreement between the Employer and the Contractor for the
execution of the Works incorporating the Conditions, Specification, Employer's
Drawings and Contractor's Drawings, priced and completed Schedules, Tender,
Letter of Acceptance and such further documents as may be expressly
incorporated by the Letter of Acceptance.

"Contract Agreement" means the documents recording the terms of the Contract
between the Employer and the Contractor.

"Contract Price" means the sum stated in the Letter of Acceptance as payable to
the Contractor for the execution of the Works.

"Contractor" means the person whose tender has been accepted by the Employer
and the legal successors in title to the Contractor but not (except with the consent
of the Employer) any assignee of the Contractor.

"Contractor's Drawings' means all drawings, samples, patterns, models and
operation and maintenance manuals to be submitted by the Contractor in
accordance with Clause 6.
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1.1.8

1.1.9

1.1.10

1.1.11

1.1.12

1.1.13

1.1.14

1.1.15

1.1.16

1.1.17

1.1.18

1.1.19

1.1.20

1.1.21

1.1.22

1.1.23

"Contractor's Equipment" means all appliances or things of whatsoever nature
required for the purposes of the Works but does not include Plant.

"Contractor's Risks" means the risks defined in Sub-Clause 37.3.

"Defects Liability Certificate" means the certificate to be issued by the Engineer to
the Contractor in accordance with Sub-Clause 30.11.

"Defects Liability Period" means one year or the period stated in Part II following
taking over, during which the Contractor is responsible for making good defects
and damage in accordance with Clause 30.

Employer" means the person named as such in the Preamble and the legal
successors in title to the Employer but not (except with the consent of the
Contractor) any assignee of the Employer.

"Employer's Drawings" means all the drawings and information provided by the
Employer or the Engineer to the Contractor under the Contract.

"Employer's -ClauseRisks”37those.2.risks demeans

"Engineer means the person appointed by the Employer to act as Engineer for the
purposes of the Contract and designated as such in the Preamble

"Engineer's Representative" means any representative of the Engineer appointed
from time to time by the Engineer under Sub-Clause 2.2.

"Final Certificate of Payment", means the certificate to be issued by the Engineer
to the Employer in accordance with Sub-Clause 33.10.

"Force Majeure" has the meaning assigned to it under Sub-Clause 44.1.

"Foreign Currency" means a currency of a country other than that in which Plant
is to be installed.

"Gross Misconduct" means any act or omission of the Contractor in violation of
the - most elementary rules of diligence which a conscientious contractor in the
same position and under the same circumstances would have followed.

"Letter of Acceptance" means the formal acceptance by the Employer of the
Tender incorporating any adjustments or variations to the Tender agreed between
the Employer and the Contractor.

"Performance Security" means the security to be provided by the Contractor in
accordance with Sub-clause 10.1. for the due performance of the Contract.

"Plant” means machinery, apparatus, mat
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1.1.24

1.1.25

1.1.26

1.1.27

1.1.28

1.1.29

1.1.30

1.1.31

1.1.32

1.1.33

1.1.34

1.1.35

1.1.36

"Programme" means the Programme to be submitted by the Contractor in
accordance with Sub-Clause 12.1 and any approved revision thereto.

"Provisional Sum" means a sum, described as such for the execution of work or
for the supply of goods or services, to be used in accordance with Sub-Clause
36.1.

"Risks Transfer Date" means the date when the risk of loss of or damage to the
Works passes from the Contractor to the Employer in accordance with Sub-Clause
39.1.

"Schedule of Prices" means the completed and priced Schedule of Prices, or any
part or individual schedule thereof, submitted by the Contractor with his Tender
and forming a part of the Contract documents.

"Section" means a part of the Works specifically identified as such as in the
Contract.

"Site" means the place or places, provided or made available by the Employer
where work is to be done by the Contractoror to which Plant is to be delivered,
together with so much of the area surrounding the same as the Contractor shall
with the consent of the Employer use in connection with the Works otherwise than
merely for the purposes of access.

"Specification" means the specification of the Works included in the Contract and
any modification thereof made in.accordance with Clause 31.

"Subcontractor" means.any person (other than the Contractor) named in the
Contract for any part of the Works, or any person to whom any part of the
Contract has been subcontracted with the consent of the Engineer, and the
Subcontractor's legal suecessors in title but not any assignee of the Subcontractor.

"Taking-Over Certificate" means the certificate to be given by the Engineer to the
Contractor in accordance with Clause 29.

"Tender" means the Contractor's priced offer to the Employer for the Execution of
the Works.

"Tests on Completion" means the tests specified in the Contract or otherwise
agreed by the Engineer and the Contractor to be performed before the Works are
taken over by the Employer.

"Time for Completion" means the time stated in the Preamble for completing the
Works or any Section thereof and passing the Tests on Completion calculated
from the Commencement Date unless extended in accordance with Clause 26.

"Variation Order" means any written order, identified as such, issued to the
Contractor by the Engineer under Sub-Clause 31.1.
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1.1.37

1.2

1.3

1.4

1.5

1.6

1.7

2.1

"Works" means all Plant to be provided and work to be done by the Contractor
under the Contract.

Headings and Titles

The headings and titles in these Conditions shall not be deemed part thereof or be
taken into consideration in the interpretation or construction of the Contract.

Interpretation

Words importing persons or parties shall include firms and corporations and any
organisation having legal capacity.

Words importing the singular only also include the plural and vice versa where the
context requires.

Written Communications

Wherever in the contract provision is made for a. communication to be "written" or
"in writing” this-written, typemeans-writtenor printedanycommunication,hand
including telex, cable and facsimile transmission.

Notices, Consents and Approvals

Wherever in the Contract provision is made for the giving of notice, consent or
approval by any person, .such consent or approval shall not be unreasonably
withheld. Unless otherwise specified, such notice, consent or approval shall be in
writing and the word "notify" shall be construed accordingly.

Costs, Overhead Charges and Profit

Whenever by these Conditions the Contractor is entitled to be paid cost, such cost
shall be properly incurred and shall include any overhead charges properly
allocable thereto but not profit unless so stated. Any profit entitlement shall be
added to cost at the percentage stated in the Preamble.

Periods

In these Conditions "days" means calendar day and "year" means 365 days.
Engineer and Engineer's Representative

Engineer's Duties

The Engineer shall carry out the duties specified in the Contract.

If the Engineer is required, under the terms of his appointment by the Employer,
to obtain the specific approval of the Employer before carrying out any of these
duties, full particulars of such requirements shall be set out in Part II.
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Except as expressly stated in the Contract the Engineer shall have no authority to
relieve the Contractor of any of his obligations under the Contract.

2.2

2.3

24

2.5

Engineer's Representative

The Engineer's Representative shall be appointed by and be responsible to the
Engineer and shall only carry out such duties and exercise such authority as may
be delegated to him by the Engineer under Sub-Clause 2.3.

Engineer's Power to Delegate

The Engineer may from time to time delegate to the Engineer's Representative any
of the duties vested in the Engineer and may at any time revoke such delegation.

Any such delegation or revocation shall be in writing and shall not take effect
until a copy thereof has been delivered to the Contractor.and the Employer.

Any decision, instruction or approval given by the Engineer's Representative to
the Contractor in accordance with such delegation shall have the same effect as
though it had been given by the Engineer. However:

(a) any failure of the Engineer's’ Representative to disapprove any Plant or
workmanship shall not prejudice the right of the Engineer to disapprove such Plant
or workmanship and to give instructions for the rectification thereof;

(b) if the Contractor questions any decision or instruction of the Engineer's
Representative he may refer the matter to the Engineer who shall confirm, reverse
or vary such decision or instruction.

Engineer to Act Impartially

Wherever under the Contract the Engineer is required to exercise his discretion
by:

(a) giving his decision, opinion or consent. or

(b) expressing his satisfaction or approval, or

(c) determining value, or

(d) otherwise taking action which may affect the rights and obligations of the
Employer or the Contractor,

he shall exercise such discretion impartially within the terms of the Contract
and having regard to all the circumstances.

Engineer's Decisions and Instructions

The Contractor shall proceed with the decisions and instructions given by the
Engineer in accordance with these Conditions.
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2.6

2.7

2.8

31

4.1

Confirmation in Writing

The Contractor may require the Engineer to confirm in writing any decision or
instruction of the Engineer which is not in writing. The Contractor shall notify the
Engineer of such requirement without undue delay. Such a decision or instruction
shall not be effective until written confirmation thereof has been received by the
Contractor.

Disputing Engineer's Decisions and Instructions

If the Contractor disputes or questions any decision or instruction under Clause
2.5 or a written confirmation under Clause 2.6, he shall give notice to.the Engineer
within 28 days after receipt thereof, giving his reasons.

The Engineer shall within a further period of 28 days by notice to the Contractor
and the Employer with reasons, confirm, reverse or vary such decision or
instruction.

If either party disagrees with the action taken by the Engineer, or if the Engineer
fails to reply to the Contractor's notice within the stipulated 28 days, and the
matter cannot be settled amicably that party shall be at liberty, subject to Sub-
Clause 50.1, to refer the matter to arbitration in‘accordance with the Contract.

Replacement of Engineer

The Employer shall not appoint any person to act in replacement of the Engineer
without the consent of the Contractor.

Assignment and Subcontracting

Assignment

The Contractor shall not assign the Contract or any part of his obligations under
the Contract. A charge in favour of the Contractor's bankers of any monies due
under the Contract shall not be considered an assignment.

Subcontracting

The Contractor shall not subcontract the whole of the Works.

Except where otherwise provided by the Contract the Contractor shall not
subcontract any part of the Works without the prior consent of the Engineer.

The Contractor shall however, not require such consent for purchases of materials
or to place contracts for minor details or for any part of the Works of which the
manufacturer or supplier is named in the Contract.

The Contractor shall be responsible for the acts, defaults and neglects of any
Subcontractor, his agents or employees as fully as if they were the acts, defaults or
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5.1

5.2

5.3

5.4

6.1

neglects of the Contractor, his agents or employees.

Contract Documents

Ruling Language

Where versions of the Contract are prepared in different languages, the version
which is to prevail shall be specified in the Preamble. The language of such
version is referred to as the ruling language.

Day to Day Communications
The language for day to day communications is stated in the Preamble:

Priority of Contract Documents

Unless otherwise provided in the Contract the priority of the Contract documents
shall as follows:

The Letter of Acceptance

The Preamble

The Conditions of Contract, Part 11

The Conditions of Contract, Part 1

Any other documents forming part of the Contract.

MRS

Documents Mutually Explanatory

Subject to Sub-Clause 5.3.the Contract documents shall be taken as mutually
explanatory.-any ambiguities or discrepancies shall be resolved by the Engineer,
who shall then instruct the Contractor thereon.

If the Contractor considers that compliance with such instructions will result in
any. cost which the Contractor could not reasonably have anticipated, he shall
forthwith inform the Engineer with full supporting details. The Engineer shall
then, if he approves, certify such costs as may be reasonable, together with profit
where appropriate, which shall be added to the Contract Price.

If on the other hand compliance with such instructions results in lower costs for
the Contractor them he had reason to anticipate, the Engineer shall certify a
deduction from the Contract Price allowing for profit where appropriate.

Contractor's Drawings

The Contractor shall submit to the Engineer for approval:

(a) within the time given in the Contract or in the Programme such drawings,
samples, models or information as may be called for therein, and in the numbers
therein required, and
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6.2

6.3

6.4

6.5

6.6

(b) during the progress of the Works, such drawings of the general arrangement
and details of the Works as specified in the Contract or as the Engineer may
require.

The Engineer shall signify his approval or disapproval thereof. If he fails to do so
within the time given in the Contract or the Programme or if no time limit is
specified, within 28 days of receipt, they shall be deemed to be approved.

Approved drawings, samples and models shall be signed or otherwise identified
by the Engineer.

The Contractor shall supply additional copies of approved drawings in the form
and numbers stated in the Contract.

Consequences of Disapproval of Contractor's Drawings

Any Contractor's Drawings which the Engineer disapprove shall be forthwith
modified to meet the requirements of the Engineer and shall be re-submitted.

Approved Contractor's Drawings

Approved Contractor's Drawings shall not be departed from except as provided in
Clause 31.

Inspection of Contractor's Drawings

The Engineer shall have the right at all reasonable times to inspect, at Contractor's
premises, all Contractor's Drawings of any part of the Works.

Erection Information

The Contractor shall provide, within the times stated in the Contract or in the
Programme, drawings showing how the Plant is to be affixed and any other
information required for:

(a) preparing suitable foundations or other means of support, and

(b) providing suitable access on the Site for the Plant and any necessary
equipment to the place where the Plant is to be erected, and

(c) making necessary connections to the Plant

Operation and Maintenance Manuals

Before the Works are taken over in accordance with Clause 29 the Contractor
shall supply operation and maintenance manuals together with drawings of the
Works as built. These shall be in such detail as will enable the Employer to
operate, maintain, adjust and repair all parts of the Works.

(86)



6.7

6.8

6.9

71

Unless otherwise stated in Part II the manuals and drawings shall be in the ruling
language, and in such form and numbers as stated in the Contract.

Unless otherwise agreed, the Works shall not be considered to be completed for
the purposes of taking over until such manuals and drawings have been supplied
to the Employer.

Employer's Use of Contractor's Drawings

Contractor's Drawings may be used by the Employer for no other purpose than
completing, operating, maintaining, adjusting and repairing the Works:

Contractor's Use of Employer's Drawings

The Employer's Drawings, Specification and other information submitted by the
Employer or the Engineer to the Contractor shall remain the property of the
Employer. They shall not, without the consent of the Employer, be used, copied or
communicated to a third party by the Contractor unless necessary for the purposes
of the Contract.

Manufacturing Drawings

Unless otherwise specified in Part II the Contractor shall not be required to
disclose to the Employer or the  Engineer the Contractor's confidential
manufacturing drawings, designs, know-how or manufacturing practices,
processes or operations.

Errors in Contractor's Drawings

The Contractor shall be responsible for any errors or omissions in the Contractor's
Drawings unless they are due to incorrect Employer's Drawings or other written
information supplied by the Employer or the Engineer. Approval by the Engineer
of the Contractor's Drawings shall not relieve the Contractor from any
responsibility under this Sub-Clause.

The Contractor shall bear any costs he may incur as a result of delay in providing
Contractor's Drawings and other information or as a result of errors or omissions
therein, for which the Contractor is responsible.

The Contractor shall at his own cost carry out any alterations or remedial work
necessitated by such errors or omissions for which he is responsible and modify
the Contractor's Drawings and such other information accordingly.

The performance of his obligations under this Clause shall be in full satisfaction of
the Contractor's liability under this Clause but shall not relieve him of his liability
under Sub-Clause 27.1.
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7.2

8.1

8.2

9.1

10.1

Errors by Employer or Engineer

The Employer shall be responsible for the Employer's Drawings and for other
written information supplied by the Employer or the Engineer and for the details
of special work specified by either of them. If such Employer's Drawings,
information or details are incorrect and necessitate alterations of the work, the
Employer shall pay the Contractor the cost of the alterations together with profit
as certified by the Engineer.

Obligations of the Contractor

General Obligations

The Contractor shall, in accordance with the Contract,. with® due-care and
diligence, design, manufacture, deliver to Site, erect, test and commission the
Plant and carry out the Works within the Time for Completion. The Contractor
shall also provide all necessary Contractor's Equipment, superintendence, labour
and, except as stated in Part II, all necessary facilities therefore.

Setting Out

The Contractor shall set out the Works in relation to original points, lines and
levels of reference given by the Engineer in writing and provide all necessary
instruments, appliances and labour for.such purposes.

If, at any time during the execution of the Works, any error appears in the
positions, levels, dimensions or alignment of the Works, the Contractor shall
rectify the error.

The Contractor shall bear the cost of rectifying the error, unless the error results
from incorrect information supplied in writing by the Employer, the Engineer or
from default by another contractor, in which case the cost together with profit
shall be borne by the Employer.

The checking of any setting-out by the Engineer shall not relieve the Contractor of
his responsibility for the accuracy thereof.

Contract Agreement

The Contractor shall, if called upon so to do, execute a Contract Agreement
recording all the terms of the Contract, to be prepared by and completed at the
cost of the Employer in the form annexed hereto.

Performance Security

If Part II requires the Contractor to obtain a Performance Security, he shall obtain
the same in the sum required, within 28 days after the receipt of the Letter of
Acceptance. The Performance Security shall be provided by a person and in a
form approved by the Employer. The cost of complying with the requirements of
this Clause shall be borne by the Contractor.
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10.2

10.3

11.1

11.2

Period of Validity

The Performance Security shall be valid until the Contractor has executed,
completed and remedied defects in the Works in accordance with the Contract. No
claim shall be made against the Performance Security after the issue of the Defects
Liability Certificate and the Performance Security shall be returned to the
Contractor within 14 days of the issue of the Defects Liability Certificate.

Claims under Performance Security

Whether or not the Performance Security is stated by its terms to be payable on
the demand of the Employer the Employer shall not make a claim under the
Performance Security unless one of the following conditions is satisfied:

(a) the Contractor is in breach of the Contract and fails to remedy the breach
within 42 days after receiving written notice from the Employer requiring him so
to do. The notice shall state the intention to claim under the Performance Security,
the amount claimed and the breach relied upon, or

(b) the Employer and the Contractor have agreed in writing that the amount
demanded is payable to the Employer, and the amount has not been paid within 42
days thereafter, or

(c) the Employer has obtained an award in arbitration under Clause 50 and the
amount awarded has not been paid within42 days after the award, or

(d) the Contractor has gone into liquidation or is bankrupt.

In every case the Employer shall, when making the claim, send a copy to the
Contractor.

Site Data

The Tender shall be deemed to have been based on such data on climatic,
hydrological and general conditions on the Site and for the operation of the Works
as the Employer or the Engineer has made available to the Contractor for the
purposes of the Tender. The Contractor shall be responsible for his own
interpretation of such data.

Sufficiency of Contract Price

The Contractor shall be deemed to have satisfied himself on and taken account of
in his Tender:

(a) all the conditions and circumstances affecting the Contract Price,

(b) the possibility of carrying out the Works as described in the Contract,

(c) the general circumstances at the Site (if access has been made available to
him) and
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11.3

12.1

(d) the general labour position at the Site.

The Contractor shall not be responsible for the accuracy of information given in
writing by the Employer or the Engineer but shall be responsible for his
interpretation of information received from whatever source.

Physical Obstructions and Conditions

If during the execution of the Works on Site the Contractor encounters physical
obstructions or conditions of the kind stipulated in Sub-Clause 26.1.¢) the
Contractor shall be entitled to recover the additional cost incurred in consequence.

The Engineer shall certify and there shall be added to the Contract Price the
additional cost of:

(a)complying with any instruction which the Engineer, after due consultation with
the Employer and the Contractor, issues to the Contractor in connection therewith,
and

(b)any necessary measures which the Contractor may take in the absence of
specific instructions from the Engineer.

Programme to be Furnished

The Contractor shall submit to the Engineer for his approval the Programme
which shall contain the following:

(a)the order in which the Contractor proposes to carry out the Works (including
design, manufacture, delivery to Site, erection, testing and commissioning),

(b)the times when submission and approval of the Contractor's Drawing are
required,

(c) the times by which the Contractor requires the Employer:

(1) to furnish any Employer's Drawings,
(i)  to provide access to the Site,

(il1) to have completed the necessary civil engineering work (including
foundations for the Plant) and

(iv)  to have obtained any import licenses, consents, way leaves and
approvals necessary for the purpose of the Works.

The Contractor shall submit the Programme in the form stated in the
Preamble within 28 days after the Commencement Date.

The approval by the Engineer of the Programme shall not relieve the Contractor or
the Employer from any obligation under the Contract.
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12.3

13.1

13.2

14.1

14.2

Alteration to Programme

No material alteration to the Programme shall be made without the approval of the
Engineer.

Revision of Programme

If the progress of the Works does not conform to the Programme, the Engineer
may instruct the Contractor to revise the Programme.

If such modifications are required for reasons for which the Contractor is not
responsible, the cost of preparing the revised Programme shall be certified by the
Engineer and added to the Contract Price.

Contractor's Representative

The Contractor shall employ one or more competent representatives to
superintend the carrying out of the Works on Site. They shall be fluent in the
language for day to day communications. Their'names shall be communicated in
writing to the Engineer before work on Site begins.

Any instruction or notice which the Engineer gives to the Contractor's
representative shall be deemed to have been given to the Contractor.

Objection to Contractor's Employees

The Contractor shall, upon the Engineer's written instruction, remove from the
Works any person _employed by him in the execution of the Works, who
misconducts himself or is incompetent or negligent.

Contractor's Equipment

Except to the extent specified in Part II, the Contractor shall provide all
Contractor's Equipment necessary to complete the Works.

All Contractor's Equipment shall, when brought on to the Site, be deemed to be
exclusively intended for the execution of the Works. The Contractor shall not
remove from the Site any such equipment, except:

(a) when it is no longer required for the completion of the Works, or
(b)when the Engineer has given his consent.

Safety Precautions

The Contractor shall observe all applicable regulations regarding safety on the
Site.

Unless otherwise agreed, the Contractor shall, from the commencement of work
on Site until taking over provide:
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14.4

14.5

14.6

14.7

(a)fencing, lighting, guarding and watching of the Works, and

(b)temporary roadways, footways, guards and fences which may be necessary for
the accommodation and protection of owners and occupiers of adjacent property,
the public and others.

Electricity Water and Gas

The Contractor shall be entitled to use for the purposes of the Works such supplies
of electricity, water, gas and other services as may be available on the Site and of
which details are given in the Preamble. The Contractor shall pay the Employer a
fair price for such use. The Contractor shall at his own cost provide any apparatus
necessary for such use.

Employer's Equipment

The Employer shall, if the Contractor so requests for the execution of the Works,
operate any available equipment of which details‘are given in the Preamble. The
Contractor shall pay the Employer a fair price for such use.

The Employer shall during such operation retain control of and be responsible for
the safe working of the equipment.

Clearance of Site

The Contractor shall from time to time during the progress of the Works clear
away and remove all surplus materials and rubbish. On completion of the Works
the Contractor shall remove all Contractor's Equipment and leave the whole of the
Site and the Works clean and in a workmanlike condition, to the satisfaction of the
Engineer.

Opportunities for Other Contractors

The Contractor shall, in accordance with the Engineer's instructions, afford to
other contractors engaged by the Employer to work on the Site and persons
lawfully upon the Site all reasonable opportunities for carrying out their work
provided that the same shall not obstruct or disturb the progress of the Works. The
Contractor shall also afford such opportunities to the employees of the Employer.

If the Contractor, on the written request of the Engineer, makes available any
Contractor's Equipment or provides any other service, the Employer shall pay the
Contractor accordingly. The amount to be paid shall be certified by the Engineer
and added to the Contract Price.

Authority for Access

No persons other than the employees of the Contractor and his Subcontractors
shall be allowed on the Site except with the consent of the Engineer.

Facilities to inspect the Works shall at all times be afforded by the Contractor to

(92)



14.8

15.1

15.2

16.1

the Engineer and his representative, the Employer's representatives,
authorities and officials.

Information for Import Permits and Licenses

The Contractor shall submit to the Employer in good time such details of all Plant
and Contractor's Equipment as will enable the Employer to obtain all necessary
import permits or licenses.

Compliance with Statutes, Regulations

The Contractor shall, in all matters arising in the performance of the Contract,
comply in all respects with, give all notices and pay all fees required by the
provisions of any national or state statute, ordinance or other law or'any regulation
or bye-law of any duly constituted authority.

Compliance with Laws

The Contractor shall comply with the laws of the country of manufacture
concerning the manufacture of the Plant, and the laws of the country where the
Plant is to be erected so far as such laws concern the manufacture, erection and
operation of the Works.

Patent Rights

The Contractor shall indemnify the Employer against all claims of infringement of
any patent, registered design, copyright, trade mark or trade name or other
intellectual property right provided that all of following conditions are satisfied:

(a)The claim orproceedings arise out of the design, construction, manufacture or
use of Works or any Plant supplied by the Contractor.

(b)The right was protected at the date of the Contract in the Contractor's country
or the country in which the Plant is to be manufactured or erected.

(c)The infringement or allegation of infringement was not caused by any use of
the Works otherwise than for purpose indicated by or reasonably to be inferred
from date Specification.

(d)The infringement or allegation of infringement was not caused by the use of
any Plant in association or combination with any plant not supplied by the
Contractor, unless such association or combination was disclosed to the
Contractor prior to the due of the Tender.

(e)The infringement of or allegation of infringement was not caused by the
Contractor following the design or instructions of the Employer or the Engineer.
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17.1

17.2

Claims in respect of Patent Right

The Contractor shall be promptly notified of any claim under this Clause made
against the Employer. The Contractor may at his own cost conduct negotiations
for the settlement of such claim, and any litigation that may arise there from..

The Employer shall not make any admission which might be prejudicial to the
Contractor unless the Contractor has failed to take over the conduct of the
negotiations or litigation within a reasonable time after having been so requested.

The Contractor may not, however, conduct such negotiations or litigation before
he has given the Employer such reasonable security as the Employer may require.
The security shall be for an amount which is an assessment of the compensation,
damages, expenses and costs for which the Employer may become liable and
which are the subject of the indemnity under Sub-Clause 16.1

The Employer shall, at the request of the Contractor; provide all available
assistance for the purpose of contesting any such claim or action, and shall be
repaid all reasonable costs incurred in so doing.

Employer's Warranty for Patent Rights

If any matter for which the Contractor is not liable to indemnify the Employer
under Sub-Clause 16.1 causes the infringement or allegation of infringement by
the Contractor of any patent,.registered design, trade mark, copyright or other
intellectual property right, the Employer shall indemnify the Contractor against all
claims damages, expenses and costs which the Contractor may incur in relation
thereto. The provisions of Sub-Clause 16.2 shall apply mutatis mutandis.

Obligations of the Employer

Access to and Possession of the Site

The Employer shall in reasonable time grant the Contractor access to and
possession of the Site, which may, however, not be exclusive to the Contractor.

The Employer shall to the extent stated in the Specification provide means of
access for the delivery of all Plant and Contractor's Equipment to the Site.

Assistance with Local Regulations

The Employer shall assist the Contractor in ascertaining the nature and extent of
any laws, regulations, orders or bye-laws, and customs in the country where the
Plant is to be erected, which may affect the Contractor in the performance of his
obligations under the Contract. The Employer shall if so requested procure for the
Contractor copies thereof and information relating thereto at the Contractor's cost.
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17.4

17.5

18.1

18.2

18.3

18.4

Civil Works on Site

Any building, structure, foundation or means of access on the Site to be provided
by the Employer shall be in a condition suitable for the reception, movement,
installation and maintenance of the Works within the time or times indicated in
the Programme.

Consents and Wayleaves

The Employer shall in due time obtain or grant all consents including permits-to-
work, wayleaves and approvals required for the Works.

Import Permits and Licences

The Employer shall obtain all import permits or licences required for any part of
the Plant or Works in reasonable time having regard to the time for delivery of the
Plant and completion of the Works.

Labour

Engagement of Labour

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of-all labour and for their payment, housing
feeding and transport.

Returns of Labour

The Contractor shall submit detailed returns showing the supervisory staff and the
numbers of the several classes of labour from time to time employed by the
Contractor and Subcontractors on the Site. The returns shall be submitted in such
form and at such intervals as the Engineer may prescribe.

Working Hours

On the Site the Contractor shall observe the normal working hours stated in the
Preamble. The Employer shall allow the Contractor to carry out work on the Site
continuously during such working hours.

The Engineer may after consulting the Employer and the Contractor, direct that
work shall be done at other times. The extra cost, together with profit, shall be
added to the Contract Price unless it has become necessary for the completion of
the Works within the Time for Completion, and this is due to the default of the
Contractor.

Restriction on Working Hours

No work shall be carried out on the Site outside normal working hours or on the
locally recognised days of rest, unless:
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19.2

19.3

20.1

(a) the Contract so provides, or

(b) the work is unavoidable or necessary for the saving of life or property or for
the safety of the Works, in which case the Contractor shall immediately advise
the Engineer, or

(c) the Engineer gives his consent.

Workmanship and Materials

Manner of Execution

All Plant to be supplied shall be manufactured and all work to be done shall be
executed in the manner set out in the Contract.

Where the manner of manufacture and execution is not set‘out in the Contract, the
work shall be executed in a proper and workmanlike manner in accordance with
recognised good practice.

Covering up Work

The Contractor shall give the Engineer full opportunity to examine, measure and
test any work on Site which is about to'be covered up or put out of view.

The Contractor shall give due notice to the Engineer whenever such work is ready
for examination, measurement or testing.

The Engineer shall then, unless he notifies the Contractor that he considers it
unnecessary, without unreasonable delay carry out the examination, measurement
or testing.

Uncovering Work

If so instructed by the Engineer, the Contractor shall expose any parts of the
Works. The Contractor shall reinstate and make good such parts to the Engineer's
satisfaction.

If any parts of the Works have been covered up or put out of view by the
Contractor after complying with Sub-Clause 19.2 and are found to be in
accordance with the Contract the cost incurred by the Contractor in complying
with the Engineer's instructions including profit shall be certified by the Engineer
and added to the Contract Price.

Independent Inspection

The Engineer may, if so provided in the Contract or with the Contractor's consent,
delegate inspection and testing of Plant to an independent inspector. Any such
delegation shall be effected in the manner required by Sub-Clause 2.3, and for this
purpose such independent inspector shall be considered as an Engineer's

(96)



20.2

20.3

204

20.5

211

Representative. Notice of such appointment (being not less than 14 days) shall be
given by the Engineer to the Contractor.

Inspection and Testing During Manufacture

The Engineer shall be entitled during manufacture to inspect, examine and test the
materials and workmanship and check the progress of manufacture of all Plant to
be supplied under the Contract. This shall take place on the Contractor's premises
during working hours. If Plant is being manufactured on other premises, the
Contractor shall obtain permission for the Engineer to carry out such inspection,
examination and testing on those premises.

No such inspection, examination or testing shall release the Contractor from any
obligation under the Contract.

Dates for Inspection and Testing

The Contractor shall agree with the Engineer the time and place for the testing of
any Plant as provided in the Contract. The Engineer shall give the Contractor 24
hours notice of his intention to attend the tests.

If the Engineer does not attend on the date agreed, the Contractor may, unless the
Engineer instructs the Contractor not to do so, proceed with the tests, which shall
be deemed to have been made in the Engineer's presence.

The Contractor shall forthwith forward to the Engineer duly certified copies of the
test results. If the Engineer has not attended the test, he shall accept the validity of
the test readings.

Facilities for Testing

Where the Contract provides for tests on the premises of the Contractor or of any
Sub-contractor, the Contractor shall provide such assistance, labour materials,
electricity, fuel, stores, apparatus and instruments as may be necessary to carry out
the test efficiently.

Certificate of Testing

When Plant has passed the tests referred to in this Clause, the Engineer shall
furnish to the Contractor a certificate or endorse the Contractor's test certificate to
that effect.

Rejection

If, as a result of the inspection, examination or testing referred to in Clause 20, the
Engineer decides that any Plant is defective or otherwise not in accordance with
the Contract, he may reject such Plant and shall notify the Contractor thereof
immediately. The notice shall state the Engineer's objections with reasons. The
Engineer shall not reject any Plant for minor defects which do not affect the
commercial operation of such Plant.
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23.1

24.1

The Contractor shall then with all speed make good the defect or ensure that any
rejected Plant complies with the Contract.

If the Engineer requires such Plant to be retested, the tests shall be repeated under
the same terms and conditions. All costs incurred by the Employer by the
repetition of the tests shall be deducted form the Contract Price.

Permission to Deliver

The Contractor shall apply in writing to the Engineer for permission to deliver any
Plant or Contractor's equipment to the Site. No Plant or Contractor's. Equipment
may be delivered to the Site without the Engineer's written permission.

The Contractor shall be responsible for the reception on Site of the Plant and
Contractor's Equipment.

Suspension of Works, Delivery or Erection
Order to Suspend

The Engineer may at any time instruct the Contractor to:

(a)suspend progress of the Works; or

(b)suspend delivery of Plant or: Contractor's Equipment which is ready for
delivery to the Site at the time for delivery specified in the Programme, or if no
time is specified, at the time appropriate for it to be delivered, or

(c)suspend the erection of Plant which has been delivered to the Site,

When the Contractor is prevented from delivering or erecting Plant in accordance
with the Programme the Engineer shall be deemed to have instructed a suspension
except when such prevention is caused by the Contractor's default.

The Contractor shall during suspension protect and secure the Works or Plant
affected at the Contractor's works or elsewhere or at the Site, as the case may be,
against any deterioration, loss or damage.

Cost of Suspension

The additional cost incurred by the Contractor in protection, securing and insuring
the Works or Plant and in following the Engineer's instructions under Sub-Clause
23.1 and in resumption of the work, shall be added to the Contract Price.

The Contractor shall not be entitled to be paid any additional costs if such
suspension is necessary by reason of a default on the part of the Contractor.

The Contractor shall not be entitled to additional costs unless he notifies the
Engineer of his intention to make such claim, within 28 days after receipt of the
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order to suspend progress or delivery or of the date of deemed suspension
under Sub-Clause 23.1.

Payment in Event of Suspension

The Contractor shall be entitled to payment for Plant which has not been delivered
to Site if the work on Plant or delivery of Plant has been suspended for more than
28 days. After 28 days of suspension, the Contractor shall be entitled to payment
of the value of such Plant as at the date of suspension.

A certificate of payment shall be issued on condition that:

(a)the Contractor has marked the Plant as the Employer's property in accordance
with the Engineer's instructions, and

(b)the suspension is not due to the Contractor's default.

Prolonged Suspension

If suspension under Clause 23.1.has continued for more than 84 days, and the
suspension is not due to the Contractor's default,.the Contractor may by notice to
the Engineer require permission to proceed within 28 days.

If permission is not granted within' that time, the Contractor may treat the
suspension as an omission under Clause 31 of the Section it affects, or if the
suspension affects the whole of the Works, terminate the Contract and the
provisions of Clause 46 shall apply.

Resumption of Work

If the Contractor chooses not to treat prolonged suspension as an omission or
termination under Sub-Clause 24.3, the Employer shall upon the request of the
Contractor, take over the responsibility for protection, storage, security and
insurance of the suspended Works and the risk of loss or damage thereto shall
thereupon pass to the Employer.

After receipt of permission or an order to proceed, the Contractor, shall after due
notice to the Engineer, examine the Works and the Plant affected by the
suspension. The Contractor shall make good any deterioration or defect in or loss
of the Works or Plant that may have occurred during the suspension. Cost
properly incurred by the Contractor which would not have been incurred but for
the suspension shall be added to the Contract Price together with profit.

The Contractor shall not be entitled to payment for costs incurred in making good
any deterioration, defect or loss caused by faulty workmanship or materials or by
the Contractor's failure to take the measures specified in Sub-Clause 23.1.

If the Employer has taken over risk and responsibility for the suspended Works
under this Sub-Clause, risk and responsibility shall revert to the Contractor 14
days after receipt of the permission or order to proceed.
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26.1

Completion

Time for Completion

The Works shall be completed and shall have passed the Tests on Completion
within the Time for Completion

Extension of Time for Completion

The Contractor may claim an extension of the Time for Completion if he is or will
be delayed in completing the Works by any of the following causes:

(a)extra or additional work ordered in writing under Clause

31, (b)exceptional adverse weather conditions,

(c)physical obstructions or conditions which could not reasonably have been
foreseen by the Contractor,

(d)Employer's or Engineer's instructions, otherwise than by reason of the
Contractor's default,

(e)the failure of the Employer to‘fulfil'any of his obligations under the Contract,

(f)delay by any other contractor engaged by the Employer,

(g)any suspension of the Works under Clause 23, except when due to the
Contractor's default,

(h)any industrial dispute,
(i)the Employer's Risks,

(j)Force Majeure.

The Contractor shall give to the Engineer notice of his intention to make a claim
for-an extension of time within 14 days of the circumstances for such a claim
becoming known to the Contractor. The notice shall be followed as soon as
possible by the claim with full supporting details.

The Engineer shall, after due consultation with the Employer and the Contractor,
grant the Contractor from time to time, either prospectively or retrospectively,
such extension of Time for Completions as may be justified. The Engineer shall
notify the Employer and the Contractor accordingly.

The Contractor shall be entitled to such extension whether the delay occurs before
or after the Time for Completion.
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27.2

Delays by Subcontractors

The Contractor shall be entitled to claim an extension of time if delay on the part
of a Subcontractor is due to a cause mentioned in Clause 26.1, and such delay
prevents the Contractor from meeting the Time for Completion.

Earlier Completion

The Employer may require completion of the Works or part thereof earlier than
the Time for Completion, on the following conditions:

(a)The Employer and the Contractor shall first agree the extra sum to be paid for
each day by which the Contractor completes the Works or part thereof earlier than
the Time for Completion.

(b)The Contractor shall not become liable under Sub-Clause 27.1 for any failure
to complete the Works or the part thereof by the earlier time.

Delay in Completion

If the Contractor fails to complete the Works within the Time for Completion, the
Employer shall be entitled to a reduction in the Contract Price unless it can be
reasonably concluded from circumstance that the Employer will suffer no loss.

The Employer shall within a.reasonable time give the Contractor notice of his
intention to claim a reduction.

The reduction shall be-the percentage per day stated in the Preamble of that part of
the Contract Price which is attributable to such part of the Works as cannot in
consequence of the failure be put to the intended use. The reduction shall be
computed for each day between the Time for Completion and the actual date of
completion.

The reduction shall in no case exceed the maximum percentage of the Contract
Price of such part stated in the Preamble.

Except as provided in Sub-Clause 27.2, such reduction shall be to the exclusion of
any-other remedy of the Employer in respect of the Contractor's failure to
complete within the Time for Completion.

Prolonged Delay

If the Employer has become entitled to the maximum reduction under Clause 27.1
for any part of the Works, he may by notice require the Contractor to complete.
Such notice shall fix a final time for completion which shall be reasonable.

If the Contractor fails to complete within such time, and this is not due to a cause
for which the Employer or some other contractor employed by him is responsible,
the Employer may by further notice to the Contractor either:
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(a)require the Contractor to complete, or

(b)may himself complete at the Contractor's cost provided that he does so in a
reasonable manner, or

(c)terminate the Contract.

If the Employer terminates the Contract, he shall be entitled to recover from the
Contractor any loss he has suffered up to the maximum amount stated in the
Preamble. If no maximum amount is stated, the Employer shall not be entitled to
recover more than that part of the Contract Price which is attributable to that part
of the Works which cannot by reason of the Contractor's failure be put to the
intended use.

The Employer shall give credit for the value of any part of the Works which he
retains.

Tests on Completion

Notice of Tests

The Employer shall give to the Engineer 21 day's notice of the date after which he
will be ready to make the Tests on Completion (the Tests). Unless otherwise
agreed, the Tests shall take place within 14 days after the said date on such day or
days as the Engineer shall notify the Contractor.

Time for Tests

If the Engineer fails to appoint a time after having been asked to do so, or does not
attend at the time and place appointed, the Contractor shall be entitled to proceed
with the Test'in his absence. The Tests shall then be deemed to have been made in
the presence of the Engineer and the results of the Tests shall be accepted as
accurate.

Delayed Tests

If the Tests are being unduly delayed by the Contractor the Engineer may by
notice require the Contractor to make the Tests within 21 days after the receipt of
such notice. The Contractor shall make the Tests on such days within that period
as the Contractor may fix and of which he shall give notice to the Engineer.

If the Contractor fails to make the Tests within 21 days the Engineer may himself
proceed with the Tests. All Tests so made by the Engineer shall be at the risk and
cost of the Contractor and the cost thereof shall be deducted from the Contract
Price. The tests shall then be deemed to have been made in the presence of the
Contractor and the results of the Tests shall be accepted as accurate.
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Facilities for Tests on Completion

Except where otherwise specified, the Employer shall provide free of charge such
labour, materials, electricity, fuel, water, stores, apparatus and feedstock as may
be reasonably required by the Contractor to carry out the Tests.

Retesting

If the Works or any Section fails to pass the Tests, the Engineer or the Contractor
may require such Tests to be repeated on the same terms and conditions. All costs
to which the Employer may be put by the repetition of the Tests under this Sub-
Clause or under Sub-Clause 30.7 shall be deducted from the Contract Price.

Disagreement as to Result of Tests

If the Engineer and the Contractor disagree on the interpretation of the Test
results, each shall give a statement of his views to the other within 14 days after
such disagreement arises. The statement shall be accompanied by all relevant
evidence.

Consequences of Failure to Pass Tests on Completion

If the Works or any Section fails te pass the Tests on the repetition thereof under
Sub-Clause 28.5, the Engineer, after due consultation with the Employer and the
Contractor, shall be entitled to:

(a)order one further repetition of the Tests under the conditions of Sub-Clause
28.5, or

(b)reject the Works or Section in which event the Employer shall have the same
remedies against the Contractor as are provided under Sub-Clause 30.5 (c), or

(c)issue a Taking-Over Certificate, if the Employer so wishes, notwithstanding
that the Works are not complete. The Contract Price shall then be reduced by such
amount as may be agreed by the Employer and the Contractor or, failing
agreement, as may be determined by arbitration.

Use by the Employer

In considering the results of Tests carried out under Sub-Clauses 29.3, 29.4 and
30.7 the Engineer shall make allowances for the effect of any use of the Works by
the Employer on the Certificate to the performance or other characteristics of the
Works.
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29.1

29.2

29.3

Test Certificate

As soon as the Works or any Section thereof has passed the Tests, the Engineer
shall issue a Certificate to the Contractor and the Employer to that effect.

Taking Over

Taking Over

The Works shall be taken over by the Employer when they have been completed
in accordance with the Contract, except in minor respects that do not affect the use
of the Works for their intended purpose, have passed the Tests on Completion and
a Taking-Over Certificate has been issued or deemed to have been issued in
accordance with Sub-Clause 29.2.

Taking-Over Certificate

The Contractor may apply by notice to the Engineer for a Taking-Over Certificate
not earlier than 14 days before the Works will in the Contractor's opinion be
complete and ready for taking over under Sub-Clause 29.1.

The Engineer shall within 28 days after the receipt of the Contractor's application
either:

(a)issue the Taking-Over Certificate to the Contractor with a copy to the Employer
stating the date on which the' Works were complete and ready for taking over, or

(b)reject the application giving his reasons and specifying the work required to be
done by the Contractor to enable the Taking-Over Certificate to be issued.

If the Engineer fails either to issue the Taking-Over Certificate or to reject the
Contractor's application within the period of 28 days he shall be deemed to have
issued the Taking-Over Certificate on the last day of that period.

If the Works are divided by the Contract into Sections the Contractor shall be
entitled to apply for separate Taking-Over Certificate for each such Section

Use before Taking Over

The Employer shall not use any part of the Works unless a Taking-Over
Certificate has been issued in respect thereof.

If nevertheless the Employer uses any part of the Works, that part which is used
shall be deemed to have been taken over at the date of such use. The Engineer
shall on request of the Contractor issue a Taking-Over Certificate accordingly. If
the Employer uses any part of the Works before taking over the Contractor shall
be given the earliest opportunity of taking such steps as may be necessary to carry
out the Tests on Completion.

The provisions of Sub-Clause 27.1 shall not apply to any part of the Works while
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being so used by the Employer. Clause 30 shall apply as if the part had been taken
over on the date it was taken into use.

Interference With Tests on Completion

If the Contractor is prevented from carrying out the Tests on Completion by a
cause for which the Employer or the Engineer or other contractors employed by
the Employer are responsible, the Employer shall be deemed to have taken over
the Works on the date when the Tests on Completion would have been completed
but for such prevention. The Engineer shall issue a Taking-Over Certificate
accordingly.

The Works shall not be deemed to have been taken over if they are not
substantially in accordance with the Contract.

If the Works are taken over under this Clause the Contractor shall nevertheless
carry out the Tests on Completion during the Defects  Liability Period. The
Engineer shall require the Tests on Completion to be carried out by 14 days notice
and in accordance with the relevant provisions of Clause 28.

Any additional costs to which the Contractor may be put in making the Tests on
Completion during the Defects Liability Period, shall be added to the Contract
Price.

Defects after Taking Over

Defects Liability Period

Where any part of the Works is taken over separately from the Works the Defects
Liability Period.for that part shall commence on the date it was taken over.

Making Good Defects

The Contractor shall, subject to Sub-Clause 30.9, be responsible of making good
any defect in or damage to any part of the Works which may appear or occur
during the Defects Liability Period and which arises from, either:

(a)any defective materials, workmanship or design, or

(b)any act or omission of the Contractor during the Defects Liability Period.

The Contractor shall make good the Defects or damage as soon as practicable and
at his own cost.

Notice of Defects

If any such defect appears or damage occurs, the Employer or the Engineer shall
forthwith notify the Contractor thereof.
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30.4

30.5

30.6

Extension of Defects Liability Period

The provision of this Clause shall apply to all replacements or renewals carried
out by the Contractor as if the replacements and renewals had been taken over on
the date they were completed.

The Defects Liability Period for the Works shall be extended by a period equal to
the period during which the Works cannot be used by reason of a defect or
damage. If only part of the Works cannot be used by reason of a defect, the Defect
Liability Period shall be extended only for that part.

In neither case shall the Defects Liability Period be extended by more than one
year.

When erection or delivery of Plant has been suspended under Sub-Clause 23.1, the
Contractor's obligations under this Clause shall not apply to any defects occurring
more than three years after it would have been delivered but for the suspension or
such period as may be stated in Part II.

Failure to Remedy Defects

If the Contractor fails to remedy a defect or damage within a reasonable time, the
Employer may fix a final time for remedying the defect or damage.

If the Contractor fails to do so, the Employer may:

(a)carry out the work himself or by others at the Contractor's risk and cost,
provided that he does so in a teasonable manner. The costs properly incurred by
the Employer in remedying the defect or damage shall be deducted from the
Contract Price, but the Contractor shall have no responsibility for such work, or

(b)require the Contractor to grant the Employer a reasonable reduction in the
Contract Price to be agreed or fixed by arbitration under Clause 50, or

(c)if the defect or damage is such that the Employer has been deprived of
substantially the whole of the benefit of the Works or a part thereof, he may
terminate the Contract in respect of such parts of the Works as cannot be put to
the intended use. The Employer shall to the exclusion of any remedy under Clause
45 be entitled to recover all sums paid in respect of such parts of the Works
together with the cost of dismantling the same, clearing the Site and returning
Plant to the Contractor or otherwise disposing of it in accordance with the
Contractor's instructions.

Removal of Defective Work

If the defect of damage is such that repairs cannot be expeditiously carried out on
the Site, the Contractor may with the consent of the Engineer or the Employer
remove from the Site for the purposes of repair any part of the Works which is
defective or damaged.
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30.7

30.8

30.9

30.10

30.11

30.12

Further Tests on Completion

If the replacements or renewals are such that they may affect the performance of
the Works the Employer may request that Tests on Completion be repeated to the
extent necessary. The request shall be made by notice within 28 days after the
replacement or renewal. The Tests shall be carried out in accordance with Clause
28.

Right of Access

Until the Final Certificate of Payment has been issued, the Contractor shall have
the right of access to all parts of the Works and to records of the working and
performance of the Works.

Such right of access shall be during the Employer's normal working hours at the
Contractor's risk and cost. Access shall also be granted to any duly authorised
representative of the Contractor whose name has been communicated in writing to
the Engineer.

Subject to the Engineer's approval, the Contractor. may also at his own risk and
cost make any tests which he considers desirable.

Defects in Employer's and Engineer's Designs

The Contractor shall not be liable for any defects resulting from designs furnished
or specified by the Employer or the Engineer.

Contractor to Search

The Contractorshall, if required by the Engineer in writing, search for the cause of
any defect, under the direction of the Engineer. Unless the defect is one for which
the Contractor is liable under this Clause, the cost of the work carried out by the
Contractor in searching for the cause of the defect shall be added to the Contract
Price:

Defects Liability Certificate

When the Defects Liability Period for the Works or any part thereof has expired
and the Contractor has fulfilled all his obligations under the Contract for defects in
the Works or that part, the Engineer shall issue within 28 days to the Employer
and the Contractor a Defects Liability Certificate to that effect.

Exclusive Remedies

Except in the case of Gross Misconduct, the Employer's remedies under this
Clause shall be in place of and to the exclusion of any other remedy in relation to
defects whatsoever.

(107)



31.1

31.2

31.3

Variations

Engineer's Right to Vary

The Engineer may by Variation Order to the Contractor at any time before the
Works are taken over, instruct the Contractor to alter, amend, omit, add to or
otherwise vary any part of the Works.

The Contractor shall not vary or alter any of the Works, except in accordance with
a Variation Order from the Engineer. The Contractor may, however, at any time
propose variations of the Works to the Engineer.

Variation Order Procedure

Prior to any Variation Order under Sub-Clause 31.1 the Engineer shall notify the
Contractor of the nature and form of such variation.

As soon as possible after having received such notice, the Contractor shall submit
to the Engineer:

(a)a description of work, if any, to be performed and a programme for its
execution, and

(b)the Contractor's proposals for any necessary modifications to the
Programmeaccording to Sub-Clause 26.1 or to any of the Contractor’s
obligations

(c)the Contractor's proposals for adjustment to the Contract Price.

Following the receipt of the Contractor's submission the Engineer shall, after due
consultation with the.Employer and the Contractor, decide as soon as possible
whether or not the variation shall be carried out.

If the Engineer decides that the variation shall be carried out, he shall issue a
Variation Order clearly identified as such in accordance with the Contractor's
submission or as modified by agreement. If the Engineer and the Contractor are
unable to agree the adjustment of the Contract Price, the provisions of Sub-Clause

31.3 shall apply.

Disagreement on Adjustment of the Contract Price

If the Contractor and the Engineer are unable to agree on the adjustment of the
Contract Price, the adjustment shall be determined in accordance with the rates
specified in the Schedule of Prices.

If the rates contained in the Schedule of Price are not directly applicable to the
specific work in question, suitable rates shall be established by the Engineer
reflecting the level of pricing in the Schedule of Prices

Where rates are not contained in the said Schedule, the amount shall be such as is
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in all the circumstances reasonable. Due account shall be taken of any over-or
under-recovery of overheads by the Contractor in consequence of the variation.

The Contractor shall also be entitled to be paid.

(a) the cost of any partial execution of the Works rendered useless by any such
variation, and

(b) the cost of making necessary alterations to Plant already manufactured or in
the course of manufacture or of any work done that has to be altered in
consequence of such a variation, and

(c) any additional costs incurred by the Contractor by the disruption of the
progress of the Works as detailed in the Programme, and

(d) the net effect of the Contractor's finance costs, including interest, caused by
the variation.

The Engineer shall on this basis determine the rates or prices to enable on-account
payment to be included in certificates of payment.

Contractor to Proceed

On receipt of a Variation Order, the Contractor shall forthwith proceed to carry
out the variation and be bound.to these Conditions in so doing as if such variation
was stated in the Contract.

The work shall not be delayed pending the granting of an extension of the Time
for Completion or an adjustment to the Contract Price under Sub-Clause 31.3.

Records of Costs

In any case where the Contractor is instructed to proceed with variation prior to
the determination of the adjustment to the Contract Price in respect thereof the
Contractor shall keep records of the cost of undertaking the variation and of time
expended thereon. Such records shall be open to inspection by the Engineer at all
reasonable times.

Ownership of Plant

Ownership of Plant

Plant to be supplied pursuant to the Contract shall become the property of the
Employer at whichever is the earlier of the following times:

(a)when Plant is delivered to Site, or

(b)when by virtue of Sub-Clause 24.2 the Contractor becomes entitled to payment
of the value of the Plant
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33.2

33.3

334

33.5

Certificates and Payment
Terms of Payment
The terms of payment shall be as stated in the Preamble.

Method of Application

Unless otherwise specified in Part II applications by the Contractor for payment
shall be made to the Engineer as follows:

(a)in respect of the progress of the Works accompanied by such evidence of the
value of the work done as the Engineer may require, and

(b)in respect of Plant shipped and en route to the Site identifying the Plant
concerned and accompanied by such evidence of shipment and of payment of
freight and insurance and by such other documents as the Engineer may require,
and

(c)for additional payment in accordance with-Clause 34.

Any other application for payment shall state the amounts claimed and the
detailed particulars in respect of which the application is made.

Issue of Certificate of Payment

Within 14 days after receiving an application for payment which the Contractor
was entitled to make.the Engineer shall issue a Certificate of Payment to the
Employer showing the amount due, with a copy to the Contractor.

A certificate of payment, other than the Final Certificate of Payment, shall not be
withheld on account of:

(a)defects of a minor character which are not such as to affect the use of the
Works, or

(b)any part of the payment applied for being disputed. In such case a certificate of
payment for the undisputed amount shall be issued.

Corrections to Certificates of Payment

The Engineer may in any certificate of payment make any correction or
modification that should properly be made in respect of any previous certificate.

Payment

Unless otherwise specified in Part II, the Employer shall pay the amount certified
within 28 days from the date of issue of each certificate of payment to the
Contractor at his principal place of business.
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33.7

33.8

33.9

Delayed Payment

If payment of any sum payable under Sub-Clause 33.5 is delayed, the Contractor
shall be entitled to receive interest on the amount unpaid during the period of
delay. Unless otherwise stated in Part II the interest shall be at the annual rate
three percentage points above the discount rate of the central bank in the
Contractor's country. The Contractor shall be entitled to such payment without
formal notice and without prejudice to any other right or remedy.

Remedies on Failure to Certify or Make Payment

The Contractor shall be entitled to stop the Works by giving 14 days notice to the
Engineer and the Employer, if either:

(a)the Engineer fails to issue a certificate of payment upon proper application by
the Contractor, or

(b)the Employer fails to make any payment as provided in this Clause.

The cost to the Contractor together with profit occasioned by the stoppage and the
subsequent resumption of work, shall be added to.the Contract Price.

The Contractor shall also be entitled to terminate the Contract by giving 28 days
notice to the Engineer and the Employer in any case where the Engineer has failed
to issue a certificate of payment upon proper application by the Contractor.

Payment by Measurement

For any part of the Works which is to be paid according to quantity supplied or
work done, the provisions for measurement shall be stated in Part II.

Application for Final Certificate of Payment

The Contractor shall make application to the Engineer for the Final Certificate of
Payment within 28 days after the issue of the Defect Liability Certificate, or if
more than one, the last Defect Liability Certificate.

The application for the Final Certificate of Payment shall be accompanied by a
final account prepared by the Contractor. The final account shall give full details
of the value of all Plant supplied and work done under the Contract together with:

(a)such additions to or deductions from the Contract Price as have been agreed,
and

(b)all claims for additional payment to which the Contractor may consider himself
entitled.
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33.11

34.1

Issue of Final Certificate of Payment

The Engineer shall issue to the Employer with a copy to the Contractor, the Final
Certificate of Payment within 28 days after receiving an application in accordance
with Sub-Clause 33.9.

If the Contractor has not applied for a Final Certificate of Payment within the time
specified in Sub-Clause 33.9 the Engineer shall request the Contractor to do so
within a further period of 28 days. If the Contractor fails to make such an
application, the Engineer shall issue the Final Certificate of Payment for such
amount as he deems correct.

Final Certificate of Payment Conclusive

A Final Certificate of Payment shall be conclusive evidence of the value of the
Works, that the Works are in accordance with the Contract and that the Contractor
has performed all his obligations under the Contract.

Payment of the amount certified in the Final Certificate of Payment shall be
conclusive evidence that the Employer has performed all his obligations under the
Contract.

A Final Certificate of Payment or payment shall not be conclusive:

(a)to the extent that fraud or dishonesty relates to or affects any matter dealt with
in the certificate, or

(b)if any arbitration.or court’ proceedings under the Contract have been
commenced by either party before the expiry of 84 days after the issue of the Final
Certificate of Payment.

Claims

Procedure

In any case where under these Conditions there are circumstances which the
Contractor considers entitle him to claim additional payment, the Contractor shall:

(a)if he intends to make any claim for additional payment give to the Engineer
notice of his intention to make such claim within 28 days after the said
circumstances became known to the Contractor stating the reasons for his claim,
and

(b)as soon as reasonably practical after the date of such notice submit to the
Engineer full and detailed particulars of his claim but not later than 182 days after
such notice unless otherwise agreed by the Engineer. In any event such particulars
shall be submitted no later than the application for the Final Certificate of
Payment. The Contractor shall thereafter promptly submit such further particulars
as the Engineer may reasonably require to assess the validity of the claim
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35.1

35.2

35.3

36.1

Assessment

When the Engineer has received full and detailed particulars of the Contractor's
claim in accordance with Sub-Clause 34.1 and such further particulars as he may
reasonably have required he shall after due consultation with the Employer and the
Contractor determine whether the Contractor is entitled to additional payment and
notify the parties accordingly.

The Engineer may reject any claim for additional payment which does not comply
with the requirements of Sub-Clause 34.1.

Foreign Currency and Rates of Exchange

Payment in Foreign Currencies

Arrangements for payment in foreign currencies shall beas stated in the Preamble.
Currency Restrictions

The Employer shall reimburse the Contractor for any less arising from:

(a)currency restrictions, and

(b)restrictions on the transfer of currency in which the Contractor is to be paid
which are imposed by the government or authorised agency of the government of
the country from which any payments under the Contract are to be made.

This Sub-Clause only-applies to restrictions imposed after the date 28 days prior
to the latest date for submission of tenders for the Works.

Rates of Exchange

Where the Contract provides for payment in Foreign Currency the rates of
exchange between the currencies shall be fixed for the purpose of the Contract and
shall be as stated in the Preamble.

If such rates of exchange are not stated in the Preamble the rates to be used shall
be those quoted by the central bank of the country whose currency is to be sold 28
days or the nearest day thereto prior to the latest date for submission of tenders for
the Works.

Provisional Sums

Use of Provisional Sums

A Provisional Sum shall only be used, in whole or in part in accordance with the
Engineer's instructions.

The total sum paid to the Contractor shall include only such amounts in respect of
work, supplies or services to which such Provisional Sums relate as the Engineer
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36.2

36.3

36.4

37.1

37.2

shall have instructed.

Ordering Work against Provisional Sums

In respect of every Provisional Sum the Engineer may after due consultation with
the Employer and the Contractor order:

(a)work to be executed, including goods, materials or services to be supplied by
the Contractor. The value of such work executed, determined in accordance with
Clause 31, shall be paid to the Contractor in accordance with Clause 33, and

(b)goods and materials to be purchased by the Contractor, for which payment will
be made in accordance with Sub-Clause 36.4.

Invoices and Receipts

The Contractor shall, when required by the Engineer, produce quotations,
invoices, vouchers and accounts or receipts in connection with expenditure in
respect of Provisional Sums.

Payment against Provisional Sums

For all work executed or goods, materials or services supplied or purchased by the
Contractor under Sub-Clause 36.2(b), there shall be included in the sums paid to
the Contractor:

(a)the actual price paid or dueto be paid by the Contractor, and

(b)in respect of all other charges and profit, a percentage of the actual price paid
or due to be paid. Such percentage shall be as stated in the Preamble.

Risk and Responsibility

Allocation of Risk and Responsibility

The Risks of loss of or damage to physical property and of death and personal
injury which arise in consequence of the performance of the Contract shall be
allocated between the Employer and the Contractor as follows:

(a) the Employer: the Employer’sRisksasspecified in Sub-Clause 37.2

(b) the Contractor: the Contractor's Risks as specified in Sub-Clause 37.3.
Employer's Risks

The Employer's Risks are:

(a) war and hostilities (whether war be declared or not), invasion, act of foreign
enemies;

(b) rebellion, revolution, insurrection, military or usurped power or civil war
insofar as it relates to the country in which the Works are located or countries
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through which plant must be transported,

(c) ionising radiation or contamination by radio-activity from any nuclear fuel, or
from any nuclear waste from the combustion of nuclear fuel, radio-active toxic
explosives or other hazardous properties of any explosive nuclear assembly or
nuclear components thereof;

(d) pressure waves caused by aircraft travelling at sonic or supersonic speed,

(e) riot, commotion or disorder, unless solely restricted to the employees of the
Contractor or of his Subcontractors;

(f) use or occupation of the Works or any part thereof by the Employer;

(g) fault, error, defect or omission in the design of any part of the Works by the
Engineer, Employer or those for whom the Employer is responsible;

(h) the use or occupation of the Site by the Works or any part thereof, or for the
purposes of the Contract; or interference, whether temporary or permanent
with any right of way, light, air or water-or with any easement, wayleaves or
right of a similar nature which is the inevitable result of the construction of the
Works in accordance with the Contract;

(1) the right of the Employer toconstruct the Works or any part thereof on, over,
under, in or through any land;

(j) damage (other than that resulting from the Contractor's method of
construction) which is the inevitable result of the construction of the Works in
accordance with the Contract;

(k) the act, neglect or omission or breach of contract or of statutory duty of the
Engineer, the Employer or other contractors engaged by the Employer or of
their respective employees or agents;

and. all risks which an experienced contractor could not have foreseen or, if
foreseeable, against which measures to prevent loss, damage or injury from
occurring could not reasonably have been taken by such contractor.

Contractor's Risks

The Contractor's Risks are all risks other than those identified as the Employer's
Risks.
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38.1

38.2

39.1

39.2

39.3

Contractor's Responsibility for the Care of the Works

The Contractor shall be responsible for the care of the Works or any Section
thereof from the Commencement until the Risk Transfer Date applicable thereto
under Sub-Clause 38.2.

The Contractor shall also be responsible for the care of any part of the Works
upon which any outstanding work is being performed by the Contractor during the
Defects Liability Period until completion of such outstanding work.

Risk Transfer Date

The Risk Transfer Date in relation to the Works or a Section thereof is the earliest
of either:

(a)the date of issue of the Taking-Over Certificate, or

(b)the date when the Engineer is deemed to-have issued the Taking Certificate or
the Works are deemed to have been taken over in accordance with Clause 29, or

(c)the date of expiry of the notice of termination when the Contract is terminated
by the Employer or the Contractor in accordance with these Conditions.

Passing of Risk of Loss of or Damage to the Works

The risk of loss of or.damage to the Works or any Section thereof shall pass from
the Contractor to the Employer on the Risk Transfer Date applicable thereto.

Loss or Damage Before Risk Transfer Date

Loss of or damage to the Works or any Section thereof occurring before the Risk
Transfer Date shall:

(a)to the extent caused by any of the Contractor's Risks, be made good forthwith
by the Contractor at his own cost, and

(b)to the extent caused by any of the Employer's Risks, be made good by the
Contractor at the Employer's expense if so required by the Engineer within 28
days after the occurrence of the loss or damage. The price for making good such
loss and damage shall be in all circumstances reasonable and shall be agreed by
the Employer and the Contractor, or in the absence of agreement, shall be fixed by
arbitration under Clause 50.

Loss or Damage After Risk Transfer Date

After the Risk Transfer Date, the Contractor's liability in respect of loss of or
damage to any part of the Works shall, except in the case of Gross Misconduct, be
limited:
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43.8

41.1

42.1

(a)to the fulfillment of the Contractor's obligations under Clause 30 in respect
of defects therein, and

(b)to making good forthwith loss or damage caused by the Contractor during
the Defects Liability Period.

Damage to Property and Injury to Persons

Contractor's Liability

Except as provided under Sub-Clause 41.1, the Contractor shall be liable for and
shall indemnify the Employer against all losses, expenses and claims.in respect of
any loss of or damage to physical property (other than the Works), death or
personal injury occurring before the issue of the last Defects Liability Certificate
to the extent caused by:

(a)defective design, material or workmanship of the Contractor, or

(b)negligence or breach of statutory duty of the Contractor, his Subcontractors or
their respective employees and agents.

Employer's Liability

The Employer shall be liable for and shall indemnify the Contractor against all
losses, expenses or claims in respect of loss of or damage to any physical property
or of death or personal injury whenever occurring, to the extent caused by any of
the Employer's Risks.

Accidents

The Contractor shall be liable for and shall indemnify the Employer against all
losses, expenses or claims arising in connection with the death of or injury to any
person employed by the Contractor or his Subcontractors for the purposes of the
Works, unless caused by any acts or defaults of the Engineer, the Employer, or
other contractors engaged by the Employer or by their respective employees or
agents. In the latter cases the Employer shall be liable for and shall indemnify the
Contractor against all losses, expenses and claims arising in connection therewith.

Limitations of Liability

Liability for Indirect or Consequential Damage

Neither party shall be liable to the other for any loss of profit, loss of use, loss of
production, loss of contracts or for any other indirect or consequential damage that
may be suffered by the other, except:

(a)as expressly provided in Clause 27, and

(b)those provisions of these Conditions whereby the Contractor is expressly
entitled to receive profit.
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42.3

424

42.5

42.6

43.1

Maximum Liability

The liability of the Contractor to the Employer under these Conditions shall in no
case exceed the sum stated in the Preamble or, if no such sum is stated, the
Contract Price.

Liability after Expiration of Defects Liability Period

The Contractor shall have no liability to the Employer for any loss of or damage
to the Employer's physical property which occurs after the expiration of the
Defects Liability Period unless caused by Gross Misconduct of the Contractor.

Exclusive Remedies

The Employer and the Contractor intend that their respective rights, obligations
and liabilities as provided for in these Conditions shall alone govern their rights
under the Contract and in relation to the Works.

Accordingly, the remedies provided under the contract in respect of or in
consequence of:

(a)any breach of contract, or (b)any
negligent act or omission, or
(c)death or personal injury, or
(d)loss or damage to any property

are, save in the case of Gross Misconduct, to be to the exclusion of any other
remedy that either may have against the other under the law governing the
Contract or otherwise.

Mitigation of Loss of Damage

In all cases the party claiming a breach of Contract or a right to be indemnified in
accordance with the Contract shall be obliged to take all reasonable measures to
mitigate loss or damage which has occurred or may occur.

Foreseen Damage

Where either the Employer or the Contractor is liable in damages to the other
these shall not exceed the damage which the party in default could reasonably
have foreseen at the date of the Contract.

Insurance

The Works

The Contractor shall insure the Works in the joint names of the Contractor and the
Employer to their full replacement value with deductible limits not exceeding
those stated in the Preamble.

(a)from the Commencement Date until the Risk Transfer Date against any loss or
damage caused by any of the Contractor's Risks and any other risks specified in
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43.4

43.5

the Preamble, and

(b)during the Defects Liability period against any loss or damage which is caused
either:

(1)by the Contractor in completing any outstanding work or complying with
his obligations under Clause 30, or

(i1)by any of the Contractor's Risks which occurred prior to the Risks
Transfer Date.

Contractor's Equipment

The Contractor shall insure Contractor's Equipment for its full replacement value
whilst in transit to the Site, from commencement of loading until completion of
unloading at the Site and while on the Site against all loss or damage caused by
any of the Contractor's Risks.

Third Party Liability

The Contractor shall insure against liability to:third parties for any death or
personal injury and loss of or damage to any physical property arising out of the
performance of the Contract and occurring before the issue of the last Defects
Liability Certificate.

Such insurance shall be effected before the Contractor begins any work on the Site
The insurance shall be for notless than the amount specified in the Preamble.

Employees

The Contractor shall insure and maintain insurance against his liability under Sub-
Clause 41.1.

General Requirements of Insurance Policies

The Contractor shall:

(a)whenever required by the Employer produce the policies or certificates of any
insurance which he is required to effect under the Contract together with receipts
for the premiums,

(b)effect all insurances for which he is responsible with an insurer and in terms
approved by the Employer, and

(c)make no material alterations to the terms of any insurance without the
Employer's approval. If an insurer makes any material alteration to the terms the
Contractor shall forthwith notify the Employer, and
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44.1

(d)in all respect comply with any conditions stipulated in the insurance policies
which he is required to place under the Contract.

Permitted Exclusions from Insurance Policies

The insurance cover effected by the Contractor may exclude any of the following:

(a)the cost of making good any part of the Works which is defective or otherwise
does not comply with the Contract provided that it does not exclude the cost of
making good any loss or damage to any other part of the Works attributable to
such defect or non-compliance,

(b)indirect or consequential loss of damage including any reductions in the
Contract Price for delay,

(c)wear and tear, shortages and theft,
(d)risks relating to vehicles for which third party or other insurance is required
by law.

Remedies on the Contractor's Failure to Insure

If the Contractor fails to produce evidence of insurance cover as stated in Sub-
Clause 43.5 (a) then the Employer may effect and keep in force such insurance.
Premiums paid by the Employer for this purpose shall be deducted from the
Contract Price.

Amounts not Recovered

Any amounts not recovered from the insurers shall be borne by the Employer or
Contractor in accordance with their responsibilities under Clause 37.

Force Majeure

Definition of Force Majeure

Force Majeure means any circumstances beyond the control of the parties,
including but not limited to:

(a)war and other hostilities, (whether war be declared or not), invasion, act of
foreign enemies, mobilisation, requisition or embargo;

(b)ionising radiation or contamination by radio-activity from any nuclear fuel or
from any nuclear waste from the combustion of nuclear fuel, radio-active toxic
explosives, or other hazardous properties of any explosive nuclear assembly or
nuclear components thereof;

(c)rebellion, revolution, insurrection, military or usurped power and civil war;

(d)riot, commotion or disorder, except where solely restricted to employees of the
Contractor.

(120)



44.2

44.3
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44.6

44.7

44.8

Effect of Force Majeure

Neither party shall be considered to be in default or in breach of his obligations
under the Contract to the extent that performance of such obligations is prevented
by any circumstances of Force Majeure which arise after the date of the Letter of
Acceptance or the date when the Contract becomes effective, whichever is the
earlier.

Notice of Occurrence

If either party considers that any circumstances of Force Majeure have occurred
which may affect performance of his obligations he shall promptly. notify the
other party and the Engineer thereof.

Performance to Continue

Upon the occurrence of any circumstances of Force Majeure the Contractor shall
endeavour to continue to perform his obligations under the Contract so far as
reasonably practicable. The Contractor shall notify the Engineer of the steps he
proposes to take including any reasonable-alternative means for performance
which is not prevented by Force Majeure. The Contractor shall not take any such
steps unless directed so to do by the Engineer.

Additional Costs caused by Force Majeure

If the Contractor incurs<additional costs in complying with the Engineer's
directions under Sub-Clause 44.4, the amount thereof shall be certified by the
Engineer and added to the Contract Price.

Damage Caused by Force Majeure

If in consequence of Force Majeure the Works shall suffer loss or damage the
Contractor shall be entitled to have the value of the work done, without regard to
the loss or damage that has occurred, included in a Certificate of Payment.

Termination in Consequence of Force Majeure

If circumstances of Force Majeure have occurred and shall continue for a period
of 182 days then, notwithstanding that the Contractor may by reason thereof have
been granted an extension of Time for Completion of the Works, either party shall
be entitled to serve upon the other 28 days' notice to terminate the Contract. If at
the expiry of the period of 28 days Force Majeure shall still continue the Contract
shall terminate.

Payment on Termination for Force Majeure

If the Contract is terminated under Sub-Clause 44.7 the Contractor shall be paid
the value of the work done.

The contractor shall also be entitled to receive:
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44.9

44.10

45.1

(a)the amounts payable in respect of any preliminary items so far as the work or
service comprised therein has been carried out and a proper proportion of any
such item in which the work or service comprised has only been partially carried
out,

(b)the cost of materials or goods ordered for the Works or for use in connection
with the Works which have been delivered to the Contractor or of which the
Contractor is legally liable to accept delivery. Such materials or goods shall
become the property of and be at the risk of the Employer when paid for by the
Employer and the Contractor shall place the same at the Employer's disposal,

(c)the amount of any other expenditure which in the circumstances was reasonably
incurred by the Contractor in the expectation of completing the whole of the
Works,

(d)the reasonable cost of removal of Contractor's Equipment from the Site and the
return thereof to the Contractor's works in his country or to any other destination
at no greater cost, and

(e)the reasonable cost of repatriation of the Contractor's staff and workmen
employed wholly in connection with the Works at the date of such termination.

Release from Performance

If circumstances of Force:Majeure occur and in consequence thereof under the
law governing the Contract the parties are released from further performance of
the Contract, the sum payable by the Employer to the Contractor shall be the same
as that which would have been payable under Sub-Clause 44.8 if the Contract had
been terminated under Sub-Clause 44.7.

Force Majeure Affecting Engineer's Duties

The provisions of Clause 44 shall also apply in circumstances where the Engineer
is prevented from performing any of his duties under the Contract by reason of
Force Majeure.

Default

Notice of Default

If the Contractor is not executing the Works in accordance with the Contract or is
neglecting to perform his obligations thereunder so as seriously to affect the
carrying out of the Works, the Engineer may give notice to the Contractor
requiring him to make good such failure or neglect.
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45.2

45.3

454

45.5

Contractor's Default

If the Contractor:

(a) has failed to comply within a reasonable time with a notice under Sub-Clause
45.1, or

(b) assigns the Contract or subcontracts the whole of the Works without the
Employer's written consent, or

(c) becomes bankrupt or insolvent, has a receiving order made against him or
compounds with his creditors, or carries on business under a receiver, trustee
or manager for the benefit of his creditors or goes into liquidation,

the Employer may, after having given 7 days notice to the Contractor, terminate
the Contract and expel the Contractor from the Site.

Any such expulsion and termination shall be without prejudice to any other rights
or powers of the Employer, the Engineer or the Contractor under the Contract.

The Employer may upon such termination complete the Works himself or by any
other contractor.

Valuation at Date of Termination

The Engineer shall, as soon as possible after such termination, certify the value of
the Works and all sums then due to the Contractor as at the date of termination in
accordance with Clause 33.

Payment after Termination

The Employer shall not be liable to make any further payments to the Contractor
until the Works have been completed. When the Works are so complete, the
Employers shall be entitled to recover from the Contractor the extra costs, if any,
of completing the Works after allowing for any sum due to the Contractor under
Sub-Clause 45.3. If there is no such extra cost the Employer shall pay any balance
due to the Contractor.

Effect on Liability for Delay

The Contractor's liability under Clause 27 shall immediately cease when the
Employer expels him from the Site without prejudice to any liability thereunder
that may have already occurred.
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46.2

46.3

471

Employer's Default

The Contractor may, by giving 14 days notice to the Employer and the Engineer,
terminate the Contract if the Employer:

(a)fails to pay the Contractor the amount due under any certificate of the Engineer
within 28 days after the amount became payable, or

(b)interferes with or obstructs the issue of any certificate of the Engineer, or

(c)becomes bankrupt or insolvent, has a receiving order made against him,
compounds with his creditors, or carries on business under a receiver, trustee or
manager for the benefit of his creditors or goes into liquidation, or goes into
liquidation, or

(d)consistently fails to meet his contractual obligations, or

(e)appoints, a person to act with or in replacement of the Engineer without the
Contractor's consent.

Any such termination shall be without prejudice to any other rights of the
Contractor under the Contract.

Removal of Contractor's Equipment

On such termination, the Contractor shall be entitled to remove immediately all
Contractor's Equipment which'is on the Site.

Payment on Termination for Employer's Default

In the event of such termination the Employer shall pay the Contractor an amount
calculated in accordance with Sub-Clause 44.8.

The Employer shall pay in addition the amount of any loss or damage, including
loss of profit which the Contractor may have suffered in consequence of
termination. The additional amount shall, however, not exceed the limit specified
in the Preamble.

Change in Cost and Legislation

Labour, Materials and Transport

Where the Contract Price is to be adjusted for changes in the cost of labour,
materials, transport or other costs of execution of the Works, the method for
calculating such adjustment shall be specified in the Preamble.

When calculating the adjustment no account shall be taken of any increased cost
which results from the Contractor's default or negligence.
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48.1

48.2

49.1

49.2

Statutory and Other Regulations

The Contract Price shall be adjusted to take account of any increase or decrease in
cost resulting from changes in legislation of the country where the Site is located
or in its generally accepted interpretation.

Legislation means any law, order, regulation or bye-law having the force of law,
which affects the Contractor in the performance of his obligations under the
Contract, made after the date 28 days prior to the latest date for submission of
tenders for the Works.

The Engineer shall certify the amount of the resulting increase or decrease in cost,
which shall be added to or deducted from the Contract Price.

Customs

Customs and Import Duties

Unless otherwise stated in Part II the Employer shall pay all customs, import
duties and taxes in consequence of the importation of Plant. If the Contractor is
required to pay such customs, import duties and taxes, the Employer shall
reimburse the amount thereof.

Clearance through Customs

The Employer shall assist the Contractor in obtaining clearance through the
customs of all Plant and Contractor's Equipment and in procuring any necessary
government consent to the te-export of Contractor's Equipment when it is
removed from the Site.

Notices

Notices-to Contractor

All certificates, notices or written orders to be given to the Contractor by the
Employer or the Engineer under these Conditions shall be sent by airmail post,
cable, telex or facsimile transmission to or left at the Contractor's principal place
of business or such other address as the Contractor shall nominate for that
purpose, or may be handed over to the Contractor's representative.

Notice to Employer and Engineer

Any notice to be given to the Employer or to the Engineer under these Conditions
shall be sent by airmail post, cable, telex or facsimile transmission to or left at the
respective addresses nominated for that purpose in the Preamble, or handed over
to the Engineer's or the Employer's representative authorised to receive it.
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50.1

50.2

50.3

Minutes of Meetings

Instructions or notices to the Contractor and notices from the Contractor to the
Engineer or the Employer recorded in a minute or protocol signed by the
authorized representatives of the giver and recipient of such notice or instruction
shall be valid notice or instruction for the purposes of the Contract.

Disputes and Arbitration

Disputes concerning Engineer's Decisions

If either party is dissatisfied with a decision or instruction of the Engineer as
confirmed, reversed or varied in accordance with Clause 2 he may refer the matter
to arbitration pursuant to Sub-Clause 50.2.

Unless the dissatisfied party has notified the other party and the Engineer within
56 days of such decision or instruction of his intention to refer the matter to
arbitration, he shall be deemed to have accepted the decision as final.

Reference to arbitration shall not relieve the Contractor of his obligation to
proceed with the Works in accordance with the Engineer's decision or instruction,
nor relieve the Employer of any of his obligations under the Contract.

The Contractor shall in any such arbitration be at liberty to rely on reasons
additional to the reasons stated in the notice given under Sub-Clause 2.7.

Arbitration

If at any time any question, dispute or difference shall arise between the Employer
and the Contractor in connection with or arising out of the Contract or the carrying
out of the Works either party shall be entitled to refer the matter to be finally
settled by arbitration in accordance with the Rules of Conciliation and Arbitration
of the International Chamber of Commerce by one or more arbitrators appointed
in accordance with those Rules, or by arbitration in accordance with such other
rules as are specified in Part II.

The Arbitrators(s) shall have full power to open up, review and revise:

(a)any decision or instruction of the Engineer referred to arbitration pursuant to
Sub-Clause 50.1, and

(b)any certificate of the Engineer related to the dispute.

Works to Continue

Performance of the Contract shall continue during arbitration proceedings unless
the Employer shall order suspension. If any such suspension is ordered the
reasonable costs incurred by the Contractor and occasioned thereby shall be added
to the Contract Price.
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51.1

51.2

51.3

No payments due or payable by the Employer shall be withheld on account
of pending reference to arbitration.

Time Limit for Arbitration

Formal notice of arbitration must be given to the other party, and where required
to the appropriate arbitration body, no later than 84 days after the issue of the
Final Certificate of Payment

Law and Procedure

Applicable Law

The law which is to apply to the Contract and under which the Contract is to be
construed is stated in the Preamble.

Procedural Law

The law governing the procedure and administration of any arbitration instituted
pursuant to Clause 50 is stated in the Preamble.

Language

The language and place of the arbitration are stated in the Preamble.
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Access, authority for

Access, not exclusive

Access, Right of Contractor

Access to and possession of the Site
Accident or injury to Contactor employees
Additional cost caused by Force Majeure
Additional payment, claims procedure
Address for Notice, Contractor

Address for Notice, Employer

Address for Notice, Engineer

Ambiguities and Discrepancies

Applicable Law

Application for Certificates of Payment
Application for Final Certificate of Payment
Approved Contractor’s Drawings
Arbitration, reference to

Arbitration, performance of Contract to continue
Arbitration, time limit for formal notice
Assignment

Assistance with local regulations
Bankruptcy of Contractor

Bankruptcy of Employer

Care of the Works

Certificate of Payment, application for final
Certificate of Payment, corrections to
Certificate of Payment, final, conclusive
Certificate of Payment, issue of

Certificate of Payment, method of application
Certificate of Testing

Certificate, Taking-Over

Changes in cost, labour materials and transport
Changes in statutory and other regulations
Civil works on Site

Claims for additional payment, assessment
Claims for additional payment, procedure
Claims in respect of Patent Rights
Claims.under Performance Security

Clearance of Site, periodically and on Completion

Confirmation in writing
Communications, day to day
Completion, clearance of Site on
Completion, delay in

Completion, delays by Subcontractors
Completion, earlier

Completion, extension of time for
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Completion, prolonged delay 27.2
Completion, time for 25.1
Completion, facilities for Tests 28.4
Completion, consequences of failure to pass Tests 28.7
Compliance with laws 15.2
Compliance with Statutes and Regulations 15.1
Consents and Wayleaves 17.4
Consequences of disapproval of Contractor’sDrawings 6.2
Consequential Damage, liability for 42.1
Contract Agreement 9.1 Contract documents, priority of 53
Contractor, General Obligations 8.1
Contractor’s,Default 45.2
Contractor’sDrawings 6.1
Contractor’sDrawings,additional copies 6.1
Contractor’sDrawings,consequences of disapproval of 6.2
Contractor’sDrawings,inspection of 6.4
Contractor’sDrawings,nodeviation 6.3
Contractor’semployees,objections to 13.2
Contractor’sEquipment 14.1
Contractor’sEquipment,exclusive use of 14.1
Contractor’sEquipment,insurance of 43.2
Contractor’sEquipment,removal of 46.2
Contractor’sLiability 40.1
Contractor’sopportunitiesfor other 14.6
Contractor’srepresentative 13.1
Contractor’sresponsibilityfor the Care of the Works 38.1
Contractor’sRisks 37.3
Contractor to proceed 314
Contract Price, sufficiency of 11.2
Contractor to search 30.10
Contractor’suseofEmployer’sDrawings 6.8
Corrections to Certificates of Payment 33.4
Costs, overhead charges and profit 1.6
Costs, records of 31.5 Covering up work 19.2
Currency restrictions 35.2 Customs and import duties 48.1
Customs, clearance through 48.2
Damage after Risk Transfer Date 39.3
Damage before Risk Transfer Date 39.2
Damage caused by Force Majeure 44.6
Damage, liability for indirect or consequential 42.1 Damage, foreseen 42.6
Damage to property, Contractor’sLiability 40.1
Damage to property, Employer’sLiability 40.2
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Damage to the Works, passing of risk
Data, Site

Dates, for Inspection and Testing

Day to Day communications

Default of Contractor

Default of Employer

Defective work, removal of

Defect failure to remedy

Defects in Employer’sandEngineer’s Design
Defects Liability Certificate

Defects Liability Good

Defects Liability Period, extension of
Defects, making Period

Defects, notice of

Definitions

Delayed payment

Delayed Tests

Delay in Completion

Delay, prolonged

Delays by Subcontractors

Delivery of Plant, permission for

Design of Plant

Discrepancies and Ambiguities
Disagreement as to results of Tests
Disagreement on adjustment of the Contract Price
Disapproval ofContractor’sDrawings,consequence of
Disputes concerning Engineer’sDecisions
Documents mutually explanatory
Drawings, Contractor’s
Earlier Completion

Effect on liability for delay

Electricity , Water and Gas
Employer/Engineer, errors by
Employer/Engineer, notices to
Employer’sDefault
Employer’sDefault,payment on termination for
Employer’sEquipment
Employer’srighttomaintain insurance cover
Employer’sRisks

Employer’use of DrawingsContractor
Employer’sWarrantyfor Patent Rights
Engagement of Labour
Engineer/Employer, notice to

Engineer Decisions and Instructions
Engineer Decisions, disputes concerning
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Engineer’sDuties
Engineer’sPowertoDelegate
Engineer, Replacement of
Engineer’sRepresentative
Engineer’sRighttoVary

Engineer to act impartially
Equipment,s Contractor’
Equipment, Contractor’s removal
Equipment, Employer’s

Erection Information to be provided by Contractor
Errors by Employer/Engineer
Errors in Contractor’s Drawing
Exchange Rates

Exclusive Remedies

Execution, manner of

Extension of Defects Liability Period
Extension of Time for Completion
Facilities for Testing

Facilities for Tests on Completion
Failure to certify, remedies on
Failure to insure

Failure to make payment, remedies

Failure to pass Tests on Completion, consequences of

Fencing, lighting and guarding

Final Certificate of Payment, application for
Final Certificate of Payment conclusive
Final Certificate of Payment, issue of
Force Majeure, additional costs caused by
Force Majeure affecting Engineer’sDuties
Force Majeure, damage caused by

Force Majeure, definition of

Force Majeure, effect of

Force Majeure, notice of occurrence

Force Majeure, payment on termination for
Force Majeure, performance to continue
Force Majeure, release from performance
Force Majeure, termination in consequence of
Foreign currencies, payment in

Foreseen damages

Gas, Electricity and Water

General Obligations of the Contractor
Guarding, Fencing and Lighting

Heading and Titles

Hours of work

Hours of work, restriction of
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Import Duties and Customs

Import Permits and Licences

Independent Inspection

Indirect or Consequential Damage, liability for
Information for Import Permits and Licences
Inspection and Testing, dates for

Inspection and Testing during manufacture
Inspection of Contractor’s Drawings

48.1
17.5
20.1
42.1
14.8
20.3
20.2
6.4

Insurance, Contractor’s Equipment 43.2

Insurance of Employees

Insurance of Works

Insurance Policies, general requirements
Insurance Policies, permitted exclusions
Insurance, Third Party Liability

Interference with Tests on Completion
Interpretation

Invoices and Receipts - Provisional Sums
Issue of Certificate of Payment

Issue of Final Certificate of Payment

Labour, changes in cost and legislation
Labour, engagement of

Labour, restriction of working hours

Labour, returns of

Labour, working hours

Language, for arbitration

Language, ruling

Law, applicable

Law, procedural

Law, compliance with

Liability after expiration of Defect Liability Period
Liability for Damage to Property and Injury to Persons, the Contractor
Liability for Damage to Property and Injury to Persons, the Employer
Liability for Indirect or Consequential Damage
Liability, maximum

Liability, Third Party Insurance

Licences and Import Permits

Local Regulations, assistance with

Loss or Damage after Risk Transfer Date

Loss or Damage before Risk Transfer Date
Loss or Damage, mitigation of

Loss or Damage to the Works, passing of risk
Maintenance and Operation Manual

Making good Defects

Manner of Execution

Manufacturer, Inspection and Testing during
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Manufacture of Plant

Manufacturing Drawings

Materials, Changes, in Cost and Legislation
Employer’sLiability

Measurement, payment by

Method of application for Certificates of Payment
Minutes of Meeting

Mitigation of Loss or Damage

Notice of Default

Notice of Defects

Notice of Occurrence, Force Majeure
Notice of Tests

Notices, Consents and Approvals

Notices to Contractor

Notices to Employer/Engineer

Objection to Contractor’s Employ
Obligations of the Contractor, General
Obligations of the Contractor, Setting Out
Operation and Maintenance Manuals
Opportunities for Other Contractors
Order to suspend work

Ordering Work against Provisional Sums
Overhead Charges

Ownership of Plant

Patent Rights, Claims in respect of
Patent Rights, Employer’sWarrantyfor
Patent Rights, Indemnification

Payment

Payment by Measurement

Payment, Application for Final Certificate
Payment Certificate, corrections to
Payment Certificate, issue of

Payment, delayed

Payment, Final Certificate conclusive
Payment, issue of Final Certificate
Payment, method of application for
Payment on Suspension

Payment, remedies on failure to certify or make payment
Payment, terms of

Performance Security

Performance Security, claims under
Period of Validity, performance Security
Permits to Work

Physical Conditions

Plant, permission to deliver
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Plant, rejection

Plant, ownership

Possession of the Site, access to and
Priority of Contract Documents

Profit

Programme, alterations to
Programme, revisions of

Programme to be furnished

Prolonged delay

Prolonged Suspension

Provisional Sums, ordering work
Provisional Sums, payment against
Provisional Sums, use of

Purchase of Materials

Rates of Exchange

Receipts and Invoices

Regulations, assistance with Local
Regulations, Statutes, compliance with
Regulations, Statutory and Others
Rejection of Plant

Remedies on failure to insure

Remedy of Contractor or Employer’sDefault
Removal of Contractor’s Equipment
Removal of Contractor’sofEmploye
Restriction, currency

Restriction of Working Hours
Resumption of Work

Retesting

Returns of Labour

Rights, Patent

Rights, Patent, claims in respect of
Rights, Patent, ~ Employer’sWarranty
Risks and Responsibility, allocation of
Risks of War and Other Hostilities
Risk transfer date

Safety, precautions on Site

Samples and Models

Setting Out

Settlement of Disputes - Arbitration
Singular and plural

Site, Access to and possession of

Site, Clearance of

Site Data

Statutes, Regulations, etc, compliance with
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Statutory and Other Regulations, changes in
Storage of Delayed Plant

Subcontracting

Subcontractors, responsibility of Contractor
Sufficiency of Contract Price

Supply of Water, Electricity and Gas
Suspension of Works

Suspension, Cost of

Suspension, payment in event of
Suspension, prolonged

Suspension, resumption of work

Taking Over

Taking - Over Certificate

Taking over, use before

Termination dueDefault to Contractor
Termination due to Employer’sDefault
Termination in consequence of Force Majeure
Termination on Employer’sfailuretomake payment
Termination on Engineer’sfailuretocertify
Terms of Payment

Test Certificate

Testing and Inspection dates for

Testing and Inspection during manufacture
Testing, Certificate of

Testing, Facilities for

Tests on completion, allowance for use
Tests on Completion, consequences of failure to pass
Tests on Completion, delayed

Tests on Completion, facilities for

Tests on Completion, further tests

Tests on Completion, notice of

Tests on Completion, time for

Third Party Insurance

Time for Completion

Time for Completion - Extension of
Uncovering works

Use before taking over

Valuation at Date of Termination

Variation Order Procedure

Vary, Engineer’srightto

War, etc., risk

Warranty for Patent Rights, Employer’s
Water, Gas and Electricity

Wayleaves, Consents, etc.

Working Hours
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Working Hours, Restriction of
Workmanship

Work, resumption of

Works, suspension of

Works, care of the

Works, damage after Risk Transfer Date
Works, damage before Risk Transfer Date
Works, insurance of

Works to be continued during arbitration
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Page 1

Commencement
date

Page 2

Page 8

Page 33

Page 35

Index, page (1)

Index, page (v)
Contract Agreement

Line 4

Line 6

Line 7

Line 15

Item 4, line 2

Item 4, line 3

Item 5, line 1

Item 5, line 2

EDITORIAL AMENDMENTS

Following publication of the Third Edition of the Conditions of
Contract for Electrical and Mechanical Works in 1987, a number of
editorial amendments were agreed by FIDIC. The amendments have
been incorporated during reprinting and the list below clarifies the
differences between this copy and the original document.

The following additional text has been inserted:

Sub-Clause 1.1.1.(1)
The date for commencement of the Works is

Sub-Clause 36.4(b) was previously Sub-Clause 36.4
The word ,,Sums* following ’

Sub-Clause 2.7. The missingnote.) letter .,

Sub -Clause 44.8(b). Thenthelastwordlinewas ,,Contr previously Contract.

Sub-Clause 49.3. The word ,,or" between ,, was previously of.

The words, Adverse physical conditions a have been deleted.

The ' word adverse’has been deleted after, Physical conditions
The word, Agreement™ in the.title has b

Inverted commas have been inserted after "Employer*.

Inverted commas have been inserted before the word the and deleted
before the word Contractor

The comma following the word ,.exec

Inverted commas have been inserted befo deleted after the word ‘the’

The word “defects” was‘defect "previously

The words and statutes or constitutions word ‘laws*".

The words and statutes or constitutions word “laws”

The words ,,by their duly authorizedafter the word ,,hereof™.
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Item 5 The remaining text of the original document has been deleted and is

replaced by:
Binding Signatures(s) on behalf of the Employer

and,

Binding Signatures(s) on behalf of the Contractor
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PART-II: PARTICULAR CONDITIONS OF CONTRACT
(Mandatory Provisions- not to be amended/substituted except where indicated by PEC)
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PART-Il: PARTICULAR CONDITIONS OF
CONTRACT

Contents Page No.
1.1 Definitions 147
1.6 Cost, Overhead Charges and Profit 148
2.1 Engineer’sDuties 148
2.6 Confirmation in Writing 149
2.7  Disputing Engineer’sDecisions149 and Instru
2.8  Replacement of Engineer 149
2.9  Engineer Not Liable 149
4.2 No Contractual Relation between Sub contractor and the Employer 149
53 Priority of Contract Documents 150
54  Documents Mutually Explanatory 150
6.2  Consequences of Dis-approval ofDrawing Contract150
6.6  Operation and Maintenance Manuals 150
6.9  Manufacturing Drawings 151
6.10 “As DrawingsBuilt” 151
8.1 General Obligations 151
10.1  Performance Security 152
10.3  Claims under Performance Security 152
10.4  Performance Security Binding on Variations and Changes 152
12.1  Programme to be Furnished 152
12.4  Monthly Progress Report 153
12.5 Daily Job Record 153
13.1 Contractor’s Representativel53
13.3 Language Ability of Superintending Staff of Contractor 154
13.4 Employment of Local Personnel 154
14.1 Contractor’s Equipment 154
14.2  Safety Precautions 154
14.3 Electricity, Water and Gas 154
14.4 Employer’sEquipment 155
14.8 Information for Import Permits and Licences 155
15.2 Compliance with Laws 155
16.4 Photographs of Works and Advertisement Prohibited 155
16.5 Training of Employer’sStaff 155
17.4 Consents and Way Leaves 156
17.5 Import Permits and Licences 156
18.1 Engagement of Labour 156
18.5 Employment of Persons in the Service of Others 156

18.6 Alcoholic Liquor or Drugs 156



(143)



18.7
18.8
18.9
18.10
18.11
18.12
19.1
19.3
19.4
24.1
24.4
25.1
26.1
26.3
26.4
27.1
28.7
30.4
30.5
30.13
31.1
31.5
31.6
31.7
33.1
33.1.1
33.1.2

333
33.5
33.6
33.8
33.12
35.1
35.2
353
36.4
37.2
39.2
394
40.2

Arms and Ammunition

Festivals and Religious Customs
Disorderly Conduct

Records of Safety and Health
Reporting of Accidents
Compliance by Sub-Contractors
Manner of Execution

Uncovering Work

Use of Pakistani Materials

Cost of Suspension

Resumption of Work

Time for Completion

Extension of Time for Completion
Earlier Completion

Rate of Progress

Delay in Completion
Consequences of Failure to pass the Tests on Completion
Extension of Defects Liability Period
Failure to Remedy Defects
Unfulfilled Obligations
Engineer’sRighttoVary

Record of Costs

Daywork under Variation Order
Value Engineering

Terms of Payment

Retention of Payment

Payment Where Taking Over Certificate Issued
for Section or Portion of Works

Method of Application

Payment

Delayed Payment

Payment by Measurement
Withholding of Payment

Payment in Foreign Currencies
Currency Restrictions

Rates of Exchange

Payment Against Provisional Sums
Employer’sRisks

Loss or Damage Before Risk Transfer Date
Duty to Minimize Delay
Employer’sLiability

(144)

157
157
157
157
157
157
157
157
158
158
158
158
158
158
159
159
160
160
160
160
160
160
160
161
161
161

161
161
161
162
162
162
163
163
163
163
163
164
164
164



42.2
42.6
43.1
43.2
43.3
43.9
43.9
43.10
43.11
44.6
44.8
44.10
45.2
45.6
46.1
46.3
47.1
48.1
48.3
49.1
50.

Maximum Liability

Foreseen Damage

The Works (Insurance)

Contractor’s Equipment

Third Party Liability (Insurance)
Remedieson theContractor’s

Currency of Insurance

Contractor to Notify

Procurement of Insurance Policies

Damage Caused by Force Majeure
Payment on Termination for Force Majeure
Force Majeure Affecting Engineer’sDuties
Contractor’s Default

Integrity Pact

Employer’sDefault

Payment on Termination De fault for Employer’s
Labour, Materials and Transport

Customs and Import Duties

Port Charges and Port Congestion

Notice to Contractor

Disputes & Arbitration

(145)

165

165
165
165
165
165

165
165
165
166
166
166
166
166
166
167
167
167
167
167
167



(146)



PART-II: PARTICULAR CONDITIONS OF CONTRACT

1.1 Definitions

The text of Sub-Clause 1.1.1 is deleted and substituted by the following:

““CommencementDate” meansthePreamblethetoConditionsdateofContractspeci.

The text of Sub-Clause 1.1.2 is deleted and substituted by the following:

“Conditions” means the Preamble to Condi Contract and
Particular Conditions of Contract.

Sub-Clause 1.1.3

At the end of Sub-Clause the following is added:

“Anysubsequent document mutually agreed and signed by the Employer and the
Contractor, shall be the part of the Contract”

The text of Sub-Clause 1.1.5 is deleted and substituted by the following:

“Contract Price”means the sum stated in the Letter of Acceptance as payable to the
Contractor for the execution and completion of the Works subject to such additions
thereto or deductions therefrom as may be made under the provisions hereinafter
contained and remedying of any defects therein in accordance with the provisions of the

Contract..”

Sub-Clause 1.1.11

The Defects Liability Period is the period mentioned in the Preamble to Conditions of

Contract.

Sub-Clause 1.1.15

The following is added at the end of Sub-Clause:

13

or any other competent person appointed

Sub-Clause 1.1.23

The following paragraph is added:

Theword*“Goods”is synonymous
The text of Sub-Clause 1.1.27 is deleted and substituted by the following:

“Schedule of Prices” means the completed
Contractor with his Bid or revised

and mutually agreed and forming a part of the Contract documents.

Sub-Clause 1.1.33
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The word “Tender” is synonymous with th D

The following Sub-Clauses are added:

“1.1.38 “Month” means calendar month. According
1.1.39 “Operation and Maintenancescribed inManualsSubClause6.6.”

1.1.40Warranty “ Certificate” means the mentioned in the Preamble to Conditions of
Contract,to be issued by the Contractor thatthe goods/equipment supplied under the
Contract are new, unused and incorporate all recent improvements in design and
materials unless prov1ded otherwise in theContract and that the Contractor will be
responsible for making good or replacing any defective goods/equipment during the
Warranty Period specified in the Preamble to Conditions of Contract which should
commence after expiry of Defect Liability Period.

Sub-Clause 1.1.41
The word “Part II” stated in FIDIC Condi

Sub-Clause 1.6 Cost, Overhead Charges and Profit
The last sentence “Any profit

substituted by the following:
“Any profit entitlement shall be added t

Sub-Clause 2.1 Engineer’sDuties
The text of Sub-Clause 2.1 is deleted and substituted by the following:

“The Engineershall carry out the duties

The Engineer may exercise the authority attributable to the Engineer as specified in or
necessarily to be implied from the Contract. The Engineer is required to obtain the
specific approval of the Employer before carrying out his duties in accordance with
the following Clauses of General Conditions of Contract:

(a) approval of Subcontractor under Sub-Clause 4.1,

(b) certifying additional sums under Sub-Clause 5.4,

(c) certifying additional costs under Sub-Clauses 11.3 & 12.3,

(d) certifying any cost under Sub-Clause 14.6,

(e) approval of extension of time under Clause 26,

63) issuing a Taking—Over Certificate under Sub-Clause 29,

(2) issuing a Defects Liability Certificate under Sub-Clause 30.11,

(h) issuing a Variation Order under Clause 31,

(1) fixing rates or prices under Clauses 31 and 34,

() certifying additional costs under Sub-Clause 44.5 and

(k) certifying additional costs under Sub-Clause 47.2;

Except for such variations pursuant to Sub-Clause 31.1 of the GCC which may be
necessary in an emergency affecting safety of life, the works or of adjoining
property.”

Except as expressly stated in the Contract the Engineer shall have no authority to relieve
the Contractor of any of his obligations under this Contract.
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Sub-Clause 2.6 Confirmation in Writing

(1) In line 3 after the words “undue delay” number of days mentioned in the Preamble to
Conditions of Contract from the instruction or decision.”

(i) At the end of Sub-Clause 2.6, the following is added: "The Engineer shall confirm
or otherwise within the period mentioned in the Preamble to Conditions of Contract
from the receipt of requirement(s) from the Contractor

Sub-Clause 2.7 DisputingEngineer’sDecisions

The following text is deleted:
“Ifeither party ................ inaccordance with

Sub-Clause 2.8 Replacement of Engineer

The text of Sub-Clause 2.8 is deleted and substituted by the following:

“If the Employer intends to replace the notice to the Contractor, of the name, address
and relevant experience of the intended replacement Engineer. The Employer shall not
replace the Engineer with a person against whom the Contractor raises reasonable
objection by notice to the Employer, with supporting particulars.”

Sub-Clause 2.9 Engineer Not Liable

Sub-Clause 2.9 is added as follows:

“Approval, reviews and inspection by the and liability for the supply of remaining
materials and equipment for the Works and partsthereof and complete the remaining
erection works and testing and commissioning in accordance with the Contract and
neither the Engineer's authority to act nor any decision made by him in good faith as
provided for under this Contract whether to exercise or not to exercise such authority
shall give rise to any duty or responsibility of the Engineer to the Contractor, any
Subcontractor, any of their representatives or employees or any other person
performing any of the works. However the Contractor shall be compensated if
anyloss/damageis occurred due to the decision of the Engineer”.

Sub-Clause 4.2 No Contractual Relation between Subcontractor and the Employer

Sub-Clause 4.2 is added as follows:

Nothing contained in the Contract Documents shall create any contractual relation
between any Subcontractor and the Employer.

Sub-Clause 5.3 Priority of Contract Documents

(149)



Sub-Clause 5.3 is deleted and substituted by the following:

“Unlessotherwise provided in the Contract the priority of the Contract Documents
shall be as follows:

The Contract Agreement (if completed)
The Letter of Acceptance

The completed Form of Bid
Preamble to Conditions of Contract
The Particular Conditions of Contract
The General Conditions of Contract
The priced Schedule of Prices

The completed Schedules to Bid

. The Specifications

10. The Drawings

1. (Any other document)

00N U AW

In case of discrepancies between drawings, those of larger scale shall govern unless
they are superseded by drawing(s) of a later date regardless of scale. All drawings and
specifications shall be interpreted in conformity with the Contract Agreement and
these conditions.”

Sub-Clause 5.4 Documents Mutually Explanatory

The text appearing in the last line after

Sub-Clause 6.2 Consequences of Disapproval of Contractor's Drawings

Full stop is deleted and the following words are added at the end of Sub-Clause:“for
the approval of the Engineer. However, the Contractor shall not be entitled for time
extension on this account.”

Sub-Clause 6.6. Operation and Maintenance Manuals

Paras 2&3 are deleted and the following text is added at the end of Para 1 of Sub-
Clause:

“The Operation and Maintenance Manuals shall include full instructions for the
operation, servicing and maintenance of the Plant, not only during the period of the
Contractor's liability but more particularly during its operating life.

The directions shall be set out simply, clearly and systematically. This may be divided
into two volumes if desirable, one for operation and the second for servicing and
maintenance (in sub—volumes for major items of Plant).

The operational data shall include a complete physical and functional description of
the Plant (in sub—volumes for major items of Plant) and step—by—step procedures for
inspection, checking and adjustments for proper operation of the Plant.

The maintenance data shall include complete instructions for routine checks, servicing,
maintenance and repair of all parts and for dismantling, handling and re—assembly of
all equipment, sub—assemblies and all separate components. The
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maintenance data shall also include where possible parts catalogues The lists shall
provide all necessary information for identifying the parts and for re—ordering the
parts including name of part, part number and catalogue references where applicable,
name of manufacturer, size, capacity and other characteristics .

General arrangements, single line diagrams and detailed drawings shall be provided
for ready reference in the operation and maintenance instructions.

The manuals shall be printed on ISO paper size A4 (210x297 mm) with offset or
equivalent printing strongly bound in a durable stiff cover bearing the title in
approved legend. Drawings shall be folded or reduced to 297 mm height. All volumes
shall bear on the spine an approved shortened version of the title. The Contractor shall
submit three draft copies for approval of the Engineer prior to producing finished
volumes.

The Contractor shall provide ten (10) copies of the approved Operation and
Maintenance Manuals prior to Taking Over by the Employer. Supplementary Operation
and Maintenance Manual shall be provided by the Contractor, if required, to
incorporate changes resulting from experience during the operation and maintenance
period. The work shall not be considered to be completed for the purpose of taking over
untilsuch manual and drawings have been supplied to the Employer.

Sub-Clause 6.9 Manufacturing Drawings

The words “Unless otherwise specified in part-1I"” are deleted and the following is
added at the end of Sub-Clause:

“However,theContractor is required to disclose to the Engineer or the Employer any
confidential information necessary to justify the reliability, the efficiency and the
operation and maintenance of the Plant supplied by him

Sub-Clause—6Built”.10“AsDrawings

The following new Sub-Clause is added:

The Contractor shall furnish to the Engineer six (6) copies and one (1) reproducible of
approved quality” ofall“As Built” drawing within the period mentioned in the
preamble to conditions of Contract.

Sub-Clause 8.1 General Obligations

The text of Sub-Clause 8.1 is deleted and substituted by the following:

(a)TheContractor shall commence the work on the date specified in the Preamble to
conditions of Contract and shall proceed with the same with due expedition and
without delay.

(b) The Contractor shall, in accordance with the Contract, with due care and
diligence, complete the Works and test and commission the Plant and carry out
the Works within the Time for Completion. The Contractor shall also provide
all necessary Contractor's Equipment, superintendence, labour and except as
stated hereinbelow, all necessary facilities therefore.
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The Employer will permit use of the Erection, Testing Equipment and Maintenance
Tools as stated in the Preamble to Conditions of Contract.

The above facilities shall be provided at no cost to the Contractor but he shall procure
at his cost all required consumable materials and any other items necessary for the
proper execution of the Works. These shall be properly used and maintained by the
Contractor and returned to the Employer upon handing over of the Works in good
condition, fair wear and tear excepted. In case of any damage, loss or theft, the items
shall be replaced by the Contractor at his own cost

Sub-Clause 10.1 Performance Security

Sub-Clause 10.1 is deleted and substituted by the following:

“The Contractor shall provide a Performa be furnished by the Contractor within 28
days after the receipt of Letter of Acceptance.The Performance Security shall be of an
amount equal to 10percent of the Contract Price in the currency (ies) of the Contract at
the option of the bidder, in the form of Bank Guarantee from any Scheduled Bank in
Pakistan or from a bank located outside Pakistan duly counter-guaranteed by a

Scheduled Bank in Pakistan or an insurancecompanyhaving alteast AA rating from
PACRA/ICR.

The cost of complying with the requirements of this Sub-Clause shall be borne by the
Contractor.”

Sub-Clause 10.3 Claims under Performance Security

Sub-Clause 10.3 is deleted in its entirety.
The following Sub Clause is added:

Sub-Clause 10.4 Performance Security Binding on Variations and Changes

“ThePerformance Security shall be binding irrespective of variations and changes in the
quantities of the Works or extensions in completion time of the Works, which are
granted or agreed upon under the provisions of the Contract

Sub-Clause 12.1 Programme to be Furnished

Sub-Clause 12.1(a) is deleted and substituted by the following:

“(a)the order in which the Contractor p preliminaries, required material ordering,
delivery to Site, erection and rectificationswork, testing, commissioning and taking—
over by the Employer). The programme shall also include the following:

(1) Employment of local and expatriate labour of various categories,
(i) Local material procurement,

(ii1) Materialimports,ifany.”
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In Sub-Clause 12.1(c)(iv) the words “any import licenses” are deleted

Sub-Clause 12.4 Monthly Progress Report

The following Sub-Clause 12.4 is added:

“During the period of the Contract, the C Engineer not later
than the 8th day of each month, including:

(1) a construction schedule indicating the progress achieved during the preceding
month;

(i1) description of all work carried out since the last report;

(iii)  description of the work planned for the next forty two days sufficiently
detailed to enable the Engineer to determine his programme of inspection and
testing;

(iv)  summary of daily job record for the preceding month; and

(v) colour photographs to illustrate progress.

Sub-Clause 12.5 Daily Job Record

The following Sub Clause 12.5 is added:

“The period of the Contract, the Contractor shall keep a daily record of the work
progress, which shall be made available to the Engineer as and when requested.

The daily record shall include particulars of weather conditions, number of men
working, in different categories, deliveries of materials, quantity, location and
assignment of equipment.”

Sub-Clause 13.1 Contractor's Representative

At the end of the Sub-Clause the following is added:

“The Contractor's Representative shall be the Engineer(whichapprovalmay at any time
be withdrawn) and who shall bepresent on the Site during all working hours. He shall
be fluent in the English language. He shall not be transferred from the Site without the
consent of the Engineer. The Contractor's Representative shall be a
Registered/Professional engineer as defined in the Pakistan Engineering Council.

Sub-Clause 13.3 Language Ability of Superintending Staff of Contractor

The following Sub-Clause 13.3 is added:
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“Areasonable proportion of the Contractor's superintending staff shall have a working
knowledge of the English language.”

Sub-Clause 13.4 Employment of Local Personnel

The following Sub-Clause 13.4 is added:

“TheContractor shall, to the extent practicable and reasonable, employ staff and labour
from sources within Pakistan.”

Sub-Clause 14.1 Contractor's Equipment

Replace the word “or” at the end of Sub-paragraph (a) by the work “and” and insert the
following at the end of Sub-paragraph (b):

“whichshall not be unreasonably withheld.

Sub-Clause 14.2 Safety Precautions

At the end of the Sub-Clause the following is added:

“In order to provide for the safety, purposes of or in connection with the Contract shall
be carried out in compliance withthe safety requirements of the Government of Pakistan
with such modifications thereto as the Engineer may authorise or direct and the
Contractor shall take or cause to be taken such further measures and comply with such
further requirements as the Engineer may determine to be reasonably necessary for such

purpose.

The Contractor shall make, maintain, and submit reports to the Engineer concerning
safety, health and welfare of persons and damage to property as the Engineer may
from time to time prescribe.”

Sub-Clause 14.3 Electricity Water and Gas

The text of Sub-Clause 14.3 is deleted and substituted by the following:

“TheContractor shall be responsible for making his own arrangements for the adequate
supply of electricity, water and gas required for the effective performance of his
obligations under the Contract. Subject to the aforesaid, the Contractor shall be entitled
to use for the purposes of the Works such supplies and services as may be available on
the Site. The Contractor shall, before the commencement of the work at Site, seek the
approval of the Engineer as to his detailed requirements of electricity, water and gas for
the entire Contract period. The Contractor shall pay the Employer at the rates/cost
incurred by the Employer. The Contractor shall at his own cost provide any apparatus
necessary for such use.”

Sub-Clause 14.4Employer’sEquipment

The text of Sub-Clause 14.4 is deleted and substituted by the following:
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“TheEmployer shall, if the Contractor so requests for the execution of the works,
operate any available equipment of which details are given in the Preamble to
Conditions of Contract. The Contractor shall pay the Employer a mutually agreed
price for such use.

The Employer shall during such operation retain control of and be responsible for the
safe working of the equipment.

Sub-Clause 14.8 Information for Import Permits &Licenses

The text of Sub-Clause 14.8 is deleted and substituted by the following:

“TheContractor shall submit to the Employer in good time such details of all Plant and
Contractor's Equipment as is to be imported into Pakistan and identify as to what
assistance of the Employer is required for obtaining by the Contractor of all necessary
import permits or licenses.”

Sub-Clause 15.2 Compliance with Laws

The Sub-Clause 15.2 is deleted and substituted by the following:
“The Contractor shall comply with the Law of Pakistan where the Plant is to be erected”.

Sub-Clause 16.4 Photographs of Works and Advertisement Prohibited

Sub-Clause 16.4 is added:

“Exceptwiththe prior written authorisation of the Employer the Contractor shall not
exhibit or permit to be exhibited any photographs or advertisement on the Works. Any
authorized exhibition shall be immediately removed if the Employer so requires

Sub-Clause 16.5 Training of Employer's Staff

Sub-Clause 16.5 is added:

“TheContractor shall provide such facilities for the training of such numbers of Pakistani
engineers, engineering students, apprentices and trade apprentices on such sections of
the Works at the Site or on the Contractor’spremises or Contractor selected plant
manufacturer's premises and factories, or wherever else work is in hand, as specified or
directed by the Engineer. The Employer shall direct what sums by way of wages and
allowances are to be paid by the Contractor to such persons and shall reimburse the
Contractor for such sums as are so directed to be paid and are paid. The Contractor shall
also provide medical expenses or medical insurance and travelling expenses for trainees
if required by the Employer which shall be reimbursed by the Employer.

Thelanguage of training at the above stated premises shall be English & Urdu”.

Sub-Clause 17.4 Consents and Way Leaves
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The Sub-Clause 17.4 is deleted and substituted by the following:

The Employer shall issue permissions, letters, certificates and provide such other
assistance to the Contractor for his obtaining permits-to-work, way leaves and
approvals from any other department/authority and right of way from private owners, if
required. The Contractor will bear the cost of logistics, fees, etc. for such activities. The
Employer, will reimburse the Contractor only the payments made by him in respect of
any land compensation for obtaining such way leaves, required for the Works.

Sub-Clause 17.5 —Import Permits and Licenses

The word “Employer” is deleted and substituted by the work “Contractor and the
following is added at the end of Sub-Clause 17.5:

“theEmployer will provide assistance for this purpose.

Sub-Clause 18.1 —Engagement of Labour

At the end of the Clause the following is added:
“inaccordance with the regulations, orders and requirements of the Govt. of Pakistan”.

Sub-Clauses 18.5 to 18.12 are added:

“Sub-Clause 18.5 Employment of Persons in the Service of Others

The Contractor shall not recruit or attempt to recruit staff and labour from amongst the
persons in the service of the Employer or the Engineer and vice—versa, unless mutually
agreed between the Employer/Engineer and the Contractor

Sub-Clause 18.6 Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances
and Government Regulations or Orders for the time being in force, import, sell, give,
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any
such importation, sale, gift, barter or disposal by his Subcontractors, agents,
employees or labour.
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Sub-Clause 18.7 Arms and Ammunition

The Contractor shall not give, barter or otherwise dispose of to any person or persons,
any arms or ammunition of any kind or permit or suffer the same as aforesaid.

Sub-Clause 18.8 Festivals and Religious Customs

The Contractor shall in all dealings with his staff and labour have due regard to all
recognised festivals, days of rest and religious or other customs.

Sub-Clause 18.9 Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any
unlawful riotous or disorderly conduct by or amongst his staff and labour and for the
preservation of peace and protection of persons and property in the neighbourhood of
the Works.

Sub-Clause 18.10 Records of Safety and Health

The Contractor shall maintain such records and make such reports concerning safety,
health and welfare of persons and damage to property as the Engineer may from time
to time prescribe.

Sub-Clause 18.11 Reporting of Accidents

The Contractor shall report to the Engineer details of any accident as soon as possible
after its occurrence. In the case of any fatality or serious accident, the Contractor
shall, in addition to appropriate action required under the law, notify the Engineer
immediately by the quickest available means.

Sub-Clause 18.12 Compliance by Subcontractors

The Contractor shall be responsible for compliance by his Subcontractors of the
foregoing provisions.”

Sub-Clause 19.1 Manner of Execution

The following is added at the end of Sub-Clause:

“TheContractor shall submit for approval of the Engineer, his detailed method
statement(s) for the execution of such items of work as may be desired by the
Engineer. Approval of such method statement(s) shall neither relieve the Contractor
of his responsibilities under the Contract nor form any basis for claiming additional
costs.”

Sub-Clause 19.3 Uncovering Work

The following is added at the end of second paragraph of Sub-Clause 19.3:

“Inany other case, all costs shall be borne by the Contractor”
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Sub-Clause 19.4 Use of Pakistani Materials

The following Sub-Clause 19.4 is added:

“The Contractor shall so far as may be consistent with the Contract make the maximum
use of materials, supplies and equipment indigenous to or produced in Pakistan and
services available in Pakistan or operated in Pakistan provided such materials, supplies,
equipment and services shall be of required standard

Sub-Clause 24.1 Cost of Suspension

At the end of the second paragraph after the word “Contractor” the following is added:

“orfor the proper execution or for necessity results from any act or default of the

Engineer, or the Employer or in consequence of any of the Employer’s Risks under
Sub-Clause  37.2.”

Sub-Clause 24.4 Resumption of Work

First paragraph of Sub-Clause 24.4 is deleted and substituted by the following:

“Ifthe Contractor choosesnot to treat termination under sub-Clause24.3,the Employer
shall, upon the request of the Contractor, take over the responsibility for protection,
storage, security and insurance of the suspended Works and of the Plant which has been
delivered to the Site and which is affected by suspension and the risk oflossor damage
thereto shall thereupon pass to the Employer”.

Sub-Clause 25.1 Time for Completion

The text of Sub-Clause 25.1 is deleted and substituted by the following:

“TheWorks at the place of the project mentioned in the Preamble to Conditions of
Contract shall be completed tested and commissioned within the period mentioned in
the Preamble to Conditions of Contract.”

Sub-Clause 26.1 Extension of Time for Completion

Sub-Clause 26.1(h) is deleted.

Sub-Clause 26.3 Earlier Completion

(1) At the end of Sub-Clause 26.3(a) the following text is added and Clause is re-
designated as 26.3.

“The extra sum to be paid to the Contract the dateof Completionestablished
under Sub-Clause 25.1 shall be computed
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on the basis of the sums mentioned in the Preamble to Conditions of
Contract.”

(i1) Sub-Clause 26.3 (b) is deleted.

“Sub-Clause 26.4 Rate of Progress

Sub-Clause 26.4 is added:

“Ifforany reason, which does not entitle the Contractor to an extension of time, the rate
of progress of the Works or any Section is at any time, in the opinion of the Engineer,
too slow to comply with the Time for Completion, the Engineer shall so notify the
Contractor who shall thereupon take such steps as are necessary, subject to the consent
of the Engineer, to expedite progress so as to comply with the Time for Completion.
The Contractor shall not be entitled to any additional payment for taking such steps. If,
as a result of any notice given by the Engineer under this Clause, the Contractor
considers that it is necessary to do any work at night or on locally recognised days of
rest, he shall be entitled to seek the consent of the Engineer so to do. Provided that if
any steps, taken by the Contractor in meeting his obligations under this Sub-Clause,
involve the Employer in additional supervision costs, such costs shall, after due
consultation with the Employer and the Contractor, be determined by the Engineer and
shall be recoverable from the Contractor by the Employer, and may be deducted by the
Employer from any moneys due or to become due to the Contractor and the Engineer
shall notify the Contractor accordingly, with a copy to the Employer.”

Sub-Clause 27.1 Delay in Completion

Sub-Clause 27.1 is deleted and substituted by the following:

“IftheContractor fails to deliver the Works, or any part thereof, within the time stated
in Sub-Clause 25.1, or fails to complete the whole of the Work, or, if applicable, any
Section within the relevant time prescribed by Sub-Clause 25.1, then the Contractor
shall pay to the Employer the relevant sum stated hereinbelow as liquidated damages
for such default (which sum shall be the only moneys due from the Contractor for
such default) for every day or part of a day which shall elapse between the relevant
time for Delivery or Time for Completion and the actual date of delivery at site or the
date stated in a Taking—Over Certificate of the whole of the Works or the relevant
Section, as the case may be, subject to the applicable limit stated hereinbelow.

The Employer may deduct the amount of such damages from any monies due or to
become due to the Contractor. The payment or deduction of such damages shall not
relieve the Contractor from his obligation to complete the Works, or from any other of
hisobligations & liabilities under the Contract”.

The liquidated damages for each day of delay and the maximum amount of liquidated
damages shall be the amounts mentioned in the Preamble to Conditions of Contract.
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Sub-Clause 28.7 Consequences of Failure to Pass Tests on Completion

The words “by arbitration” appearingat the and of the Sub-Clause28.7(c)aredeleted and substituted
by the words “by the Engineer.

Sub-Clause 30.4 Extension of Defects Liability Period

At the end of 4th paragraph of Sub-Clause the following is added:
“ora mutually.” agreed period”

Sub-Clause 30.5 Failure to Remedy Defects

Infirst line after the words “reasonable “fixed by the Engineer”.

Sub-Clause 30.13 Unfulfilled Obligations

New Sub-Clause 30.13 is added as herein below:

“AftertheDefects Liability Certificate has been issued, the Contractor and the
Employer shall remain liable for the fulfillment of any obligation which remains
unperformed at that time. For the purposes of determining the nature and extent of
any such obligation, the Contract shall be deemed to remain in force

Sub-Clause 31.1 Engineer's Right to Vary

The following is added at the end of second paragraph:

“Nosuch variation shall in any way vitiate or invalidate the Contract, but the effect, if
any, of all such variations shall be valued in accordance with Clause 31. Provided that
where the issue of an instruction to vary the Works is necessitated by some default of or
breach of Contract by the Contractor or for which he is responsible, any additional cost
attributable to such default shall be borne by the Contractor.

Sub-Clause 31.5 Record of Costs

The word “Engineer” in 4" line of Sub-Clauseisdeleted andsubstitutedby
“Engineer/Employers”.

Sub-Clause 31.6 Daywork under Variation Order

New Sub-Clause 31.6 is added as given below:

“A Variation Order may provide that work done pursuant thereto shall be executed as
Daywork. In such case the Contractor shall be paid for such work under the conditions
and the rates and prices set out in the Day Work Schedule.”

Sub-Clause 31.7 Value Engineering

New Sub-Clause 31.7 is added as given below:
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The Contractor may, at any time, submit to the Engineer a written proposal which in the
Contractor®s opinion will reduce the cost of constructing, maintaining or operating the
works, or improve the efficiency or value to the Employer of the completed Works or
otherwise be of benefit to the Employer. Any such proposal shall be prepared at the cost
of the Contractor. However Employer is not bound to accept such proposal.

Sub-Clause 33.1 Terms of Payment

(Employer may vary this Sub-Clause)
The following Sub-Clauses are added:

Sub-Clause 33.1.1 Retention of Payment

If at any time any payment would fall due for Works or part of Works and, if there
shall be any defect in part of such Works in respect of which such payment is
proposed, the Employer may retain the whole or any part of such payment. Any sum
retained by the Employer pursuant to the provisions of this Clause shall be paid to the
Contractor after the said defect is removed.

Sub-Clause 33.1.2 Payment Where Taking-Over Certificate
Issued for Section or part of Works

If any section or part of the Works shall be taken-over separately under Clause 29
(Taking-Over) hereof, the payments herein provided for on or after Taking-Over shall
be made in respect of the section or part taken-over and reference to the price shall
mean such part of the price as shall, in the absence of agreement, be apportioned
thereto by the Engineer.

Sub-Clause 33.2 Method of Application

(Employer may vary this Sub-Clause)

Sub-Clause 33.5 Payment

Sub-Clause 33.5 is deleted and substituted by the following:

The amount due to the Contractor under any Interim Payment Certificate issued by
the Engineer pursuant to this Clause, or to any other term of the Contract, shall,
subject to Clause 27, be paid by the Employer to the Contractor within 30 days after
such Interim Payment Certificate has been jointly verified by Employer and
Contractor, or, in the case of the Final Certificate referred to in Sub-Clause 33.10
within 60 days after such Final Payment Certificate has been jointly verified by
Employer and Contractor; Provided that the Interim Payment shall be caused in 42
days and Final Payment in 60 days in case of foreign funded project.
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Deduction shall be made from the net amounts payable to the Contractor of
any sum(s) in accordance with the prevalent Federal and/or Provincial laws,
provided that no such deduction shall be made from those payments in respect
of which the Contractor has obtained exemption under t

Sub-Clause 33.6 Delayed Payment

The text of Sub-Clause 33.6 is deleted and substituted by the following:

“In eventtheofthe failure of the Employer to make payment within the times stated
in Sub-Clause 33.5, the Employer shall pay to the Contractor compensation at the
rate of KIBOR+2% for local currency and LIBOR+1% for foreign currency per
annum, upon all local currency sums unpaid from the date by which the same
should have been paid. The provisions of this Sub-Clause are without prejudice to
Contractor's entitlement under Sub-Clause 46.1.”

Sub-Clause 33.8 Payment by Measurement

The work shall be measured for the units mentioned in the Schedule of Prices
according to the Contract as determined by the Engineer from approved
drawings, Specifications and Contract Documents.

Sub-Clause 33.12 Withholding of Payment

New Sub-Clause 33.12 is added as given below:

If the Works or any part thereof are not being carried out to the Engineer's
satisfaction and in order to protect the Employer from loss on account of:

(a) defective work not rectified

(b) guarantees not met

() claims filed against the Contractor

(d) failure of the Contractor to make payments due for Plant procured
or labour employed by him.

(e) damage to any other contractor employed by the Employer.

® Contractor's non—compliance with the Contract

(2) any Government dues recoverable from the Contractor if
notified by the Government

The Engineer may notify withholding of such payments or part thereof as
may, in his opinion, be related to the aforesaid reasons/grounds. When the
reasons/grounds for withholding the payment are removed by the Contractor,
the Engineer shall upon being satisfied to that effect issue Certificate of
Payment in respect of withheld amounts.

Sub-Clause 35.1 Payment in Foreign Currencies

(Employer may vary this Sub-Clause)

(162)



Sub-Clause 35.2 Currency Restrictions

The text of Sub-Clause 35.2 is deleted and substituted by the following:

“Anyrequired foreign currency transactions shall be met by the Employer/Contractor at

his cost from his own resources”

Sub-Clause 35.3 Rates of Exchange

The words “as stated in the Preamble” appearing in 3" line of Sub-Clauseare a deleted and

substituted by the words*“as published or authorized by State Bank of Pakistan.

Pakistan.

Sub-Clause 36.4 Payment against Provisional Sums

Sub-Clause 36.4 is deleted and substituted by the following:

“ProvisionalSumifanywill be expended on the direction of the Engineer through
Variation Orders which would be valued in accordance with the provisions of Clause 31

Conditions of Contract.”

Sub-Clause 37.2 Employer's Risks

The text of Sub-Clause 37.2 is deleted and substituted by the following:

“TheEmployer's Risks are:

(a)

(b)

(c)

(d)

(e)

(H
(2

(Insofar as they relate to Pakistan) war and hostilities (whether war be
declared or not), invasion, act of foreign enemies

(Insofar as they relate to Pakistan) rebellion, revolution, insurrection,
military or usurped power or civil war

ionizing radiation or contamination by radioactivity from any nuclear
fuel, radio-active toxic explosives or other hazardous properties of any
explosive nuclear assembly or nuclear components thereof

pressure waves caused by aircraft travelling at sonic or supersonic
speed

(Insofar as they relate to Pakistan) riot, commotion or disorder, unless
solely restricted to the employees of the Contractor or of his
Subcontractors

use or occupation of the Work or any part thereof by the Employer

fault, error, defect or omission in the design of any part of the Works
by the Engineer, Employer or those for whom the Employer is
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responsible for which the Contractor has disclaimed responsibility
in writing within a reasonable time after the receipt of such design

(h) the use or occupation of the Site by the Works or any part thereof, or
for the purposes of the Contract: or interference, whether temporary or
permanent with any right of way, light, air or water or with any
easement, way leaves or right of a similar nature which is the
inevitable result of the construction of the Works in accordance with
the Contract

(1) the right of the Employer to construct the Works or any part thereof
on, over, under, in or through any land

) damage (other than that resulting from the Contractor's method of
construction) which is the inevitable result of the construction of the
Works in accordance with the Contract

(k) the act neglect or omission or breach of contract or of statutory duty of
the Engineer, the Employer or other contractors engaged by the
Employer or of their respective employees or agents

Sub-Clause 39.2 Loss or Damage Before Risk Transfer Date

The words “by arbitration under Clause 50” “by the” Engineer

Sub-Clause 39.4 Duty to Minimize Delay

New Sub-Clause 39.4 is added as given below:

Each Party shall at all times use all reasonable endeavours to minimize any delay in
the Performance of the Contract as a result of Risks.

The Contractor shall give notice to the Employer and vice versa the Employer shall
give notice to the Contractor in case of foreseeable delay by the Risks.

Sub-Clause 40.2 Employer's Liability

The text of Sub-Clause 40.2 from the words the “or of end of the Sub-Clause,is deletedand
substituted by the following:

“(other than the Works) orofdeath or personal injury to the extent caused by any of the
Employer's Risks listed in paragraphs (f), (g), (h), (1), (j), and (k) of SubClause 37.2 but
not otherwise.”

Sub-Clause 42.2 Maximum Liability

the words “the sum stated in the Preamble toconditions of contract or if no such sum is stated”
appearing in 2™ line of Sub-Clause are deleted.
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Sub-Clause 42.6 Foreseen Damage

Sub-Clause 42.6 is deleted in its entirety.

Sub-Clause 43.1 The Works (Insurance)

(Employer may vary this Sub-Clause)

Sub-Clause 43.2 Contractor's Equipment

Sub-Clause 43.2 is deleted and substituted by the following:

“TheContractor shall insure the Contractor's Equipment for its full replacement value
while on the Site against all loss or damage caused by any of the Contractor's Risks

Sub-Clause 43.3 Third Party Liability (Insurance)

(Employer may vary this Sub-Clause)

Sub-Clause 43.7 Remedies on theContractor’sFailurelnsurance

In Contractor shall insure the Contractor's Equipment for its full replacement value while
on the Site against all loss or damage caused by any of the Contractor's Risks.

Sub-Clause 43.9 Currency of Insurance

New Sub-Clause 43.9 is added as given below:

“Allpolicies of Insurance of the Plant shall provide for payment of indemnity to be made
in such amounts as will allow making good of loss of or damage to the whole or any part
of the Works.”

Sub-Clause 43.10 Contractor to Notify

New Sub-Clause 43.10 is added as given below:

“It shalltheresponsibilitybeof the Contractor changes in nature and extent of the Works
and to ensure the adequacy of the insurance coverage at all times in accordance with the
provisions of the Contractor.

Sub-Clause 43.11 Procurement of Insurance Policies

New Sub-Clause 43.11 is added as given below:

“The Contractor shall procure and submitwithin a period of 28 days from the date of
receipt of Letter of Acceptance from theEmployer.”

Sub-Clause 44.6 Damage Caused by Force Majeure

At the end of the Sub-Clause 44.6 the following is added:
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“Howeverthe Contractor shall put up his details and justification.

Sub-Clause 44.8 Payment on Termination for Force Majeure

Text in sub-para (c) is deleted and para (d) and (e) are re-numbered as (c) and (d).

Sub-Clause 44. Force Majeure Affecting Engineer’sDuties

Sub-Clause 44.10 is deleted in its entirety.

Sub-Clause 45.2 Contractor's Default

The following paragraph is added at the end of Sub-Clause 45.2.

“TheEmployer or such other contractor may use for such completion any Contractor's
Equipment which is upon the Site as he or they may think proper, and the Employer
shall pay the Contractor a reasonable compensation for such use

Sub-Clause 45.6 is added as follows:
Sub-Clause 45.6 Integrity Pact

If the Contractor, or any of his Subcontractors, agents or servants is found to have violated or
involved in violation of the Integrity Pact signed by the Contractor as Schedule-H to his Bid,
then the Employer shall be entitled to:

(a) recover from the Contractor an amount equivalent to ten times the sum of any commission,
gratification, bribe, finde any of his Subcontractors, agents or servants;

(b) terminate the Contract; and

(c) recover from the Contractor any loss or damage to the Employer as a result of
such termination or of any other corrupt business practices of the Contractor or
any of his Subcontractors, agents or servants.

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner
prescribed under Sub-Clauses 45.2 to 45.5 and the payment under Sub-Clause 45.4 shall
be made after having deducted the amounts due to the Employer under Sub-Para (a) and

(c) of this Sub-Clause.

Sub-Clause 46.1 Employer's Default

The comma and the word “or” at the end of paragraph (d) of Sub-Clause46.1 are deleted and
substituted by period (.) Paragraph (e) of Sub-Clause 46.1 is deleted.

Sub-Clause 46.3 Payment on Termination for Employer's Default

Thewords “including loss ofprofit Sub-Clause”46.3are in deleted.
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Sub-Clause 47.1 Labour, Materials and Transport

(Employer to modify this Sub-Clause as provided under Clause 70.1 of PCC of PEC Civil
Documents and following PEC Procedure and Formula for Price Adjustment)

Sub-Clause 48.1 Customs and Import Duties

(Employer may vary this Sub-Clause)
The Sub-Clause 48.3 is added:

Sub-Clause 48.3 Port Charges and Port Congestion

The Contractor shall be deemed to have obtained all the information regarding
facilities and charges, in respect of port clearance, loading and unloading, storage,
transportation, congestion and confirmed the requirements thereof at his own
responsibility and all such costs and charges are deemed to be included in the rates
and prices of the Schedule of Prices.

Sub-Clause 49.1 Notice to Contractor

The following is added at the end of Sub-Clause 49.1:

“Forthepurposes of Sub-Clause 49.1 the Contractor shall, immediately after receipt of
Letter of Acceptance, intimate in writing to the Employer and the Engineer by
registered post, the address of his principal place of business or any change in such
address during the period of the Contract”

Sub-Clause 50 Disputes & Arbitration

Clause 50 is deleted and in its place the following Sub-Clauses 50.1 to 50.5 are
inserted:

“50.If dispute of any kind whatsoeverContractor in connection with, or arising  out

of, the Contract or the execution of the Works, whether during the execution of the
Works or after their completion and whether before or after repudiation or
other termination of the Contract, including any dispute as to any opinion,
instruction, determination, certificate or valuation of the Engineer, the = matter  in
dispute shall, in the first place, be referred in writing to the Engineer, with a copy to
the other party. Such reference shall state that it is made pursuant to this Clause. No

later than the fifty sixth (56) day after the day on which he received such
reference, the Engineer shall give notice of his decision to the Employer and the
Contractor. Such decision shall state that it is made pursuant to this Clause.

Unless the Contract has already been repudiated or terminated, the Contractor
shall, in every case, continue to proceed with the Work with all due diligence,
and the Contractor and the Employer shall give effect forthwith to every such
decision of the Engineer unless and until the same shall be revised, as
hereinafter provided in an amicable settlement or in an arbitral award.
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50.2

50.3

50.4

In any case where the Conditions of Contract provide that the decision of the
Engineer is to be final and conclusive, such decision shall not be referable to
arbitration under this Clause nor shall the same be questioned in any other
form of proceedings whatsoever.

If either the Employer or the Contractor be dissatisfied with a decision of the
Engineer or if the Engineer fails to give notice of his decision on or before the
fifty sixth (56) day after the day on which he received the reference, then
either the Employer or the Contractor may, on or before the twenty eighth (28)
day after the day on which the said period of fifty six (56) days expired, as the
case may be, give notice to the other party to commence arbitration, as
hereinafter provided, as to the matter in dispute. Such notice shall establish the
entitlement of the party giving the same to commence arbitration, as
hereinafter provided, as to such dispute and, subject to Sub-Clause 50.5, no
arbitration in respect thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the
Employer and the Contractor and no notification of intention to commence
arbitration as to such dispute has been given by either the Employer or the
Contractor on or before the twenty eighth (28) day after the day on which the
parties received notice as to such decision from the Engineer the said decision
shall become final and binding upon the Employer and the Contractor.

Where notice of intention to commence arbitration as to a dispute has been
given in accordance with Sub-Clause 50.2, arbitration of such dispute shall not
be commenced unless an attempt has first been made by the parties to settle
such dispute amicably through mutual negotiation within ninety (90) days
from the date of notification of Engineer’sdecision

Any dispute in respect of which:

(a) the decision, if any, of the Engineer has not become final and binding
pursuant to Sub-Clause 50.1 and

(b) amicable settlement has not been started/reached within the period
stated in Sub-Clause 50.3

shall be finally settled, unless otherwise specified in the Contract, under the
Pakistan Arbitration Act, 1940 (Act No. X of 1940) and Rules made
thereunder as amended, by one or more arbitrators appointed under such
Rules.

The said arbitrator(s) shall have full power to open up, review and revise any
decision, opinion, instruction, determination, certificate or valuation of the
Engineer for the purpose of obtaining said decision pursuant to Sub-Clause
50.1. No such decision shall disqualify the Engineer from being called as a
witness and giving evidence before the arbitrator(s) on any matter whatsoever
relevant to the dispute.
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50.5

The venue of arbitration proceedings shall be the place in Pakistan
as mentioned in the Preamble to Conditions of Contract.

Where neither the Employer nor the Contractor has given notice of intention to
commence arbitration of a dispute within the period stated in Sub-Clause 50.1
or 50.2 and the related decision has become final and binding, either party
may, if the other party fails to comply with such decision, and without
prejudice to any other rights it may have, refer the failure to arbitration in
accordance with Sub-Clause 50.4. The provisions of Sub-Clauses 50.1 to 50.2
shall not apply to any such reference.
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STANDARD FORMS
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STANDARD FORMS

Page No.
Standard Forms include the following:

*  Form of Bid Security

(Bank Guarantee) 174
*  Form of Contract Agreement 176
* Form of Performance Security

(Bank Guarantee) 178
* Form of Bank Guarantee/Bond for Advance Payment 180

(Note: Standard Forms provided in this document for securities are to be issued by a bank. In
case the bidder chooses to issue a bond for accompanying his bid or performance of contract
or receipt of advance, the relevant format shall be tailored accordingly without changing the
spirit of the Forms of securities).
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FORM OF BID SECURITY
(Bank Guarantee)

Guarantee No.
Executed on

Expiry date
[Letter by the Guarantor to the Employer]
Name of Guarantor (Bank) with address:
Name of Principal (Bidder) with address:
Penal Sum of Security (express in words and figures):
Bid Reference No. Date of Bid

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at
the request of the said Principal, we the Guarantor above-named are held and firmly bound
unto the

the sum stated above, for the payment of which sum well and truly to be made, we bind
ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by
these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
submitted the accompanying Bid numbered and dated as above for

(Particulars of Bid) to the said Employer;

and

WHEREAS, the Employer has required as a condition for considering the said Bid that the
Principal furnishes a Bid Security in the above said sum to the Employer, conditioned as
under:

(1) that the Bid Security shall remain valid for a period 28 days beyond the period of
validity of the Bid;

(2) that in the event of;

(a) the Principal withdraws his Bid during the period of validity of Bid, or

(b) the Principal does not accept the correction of his Bid Price, pursuant to Sub-
Clause 24.2 of Instructions to Bidders, or

() failure of the successful bidder to

(1) furnish the required Performance Security, in accordance with Clause
34 of Instructions to Bidders, or

(i)  sign the proposed Contract Agreement, in accordance with Clause 35
of Instructions to Bidders,
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then the entire sum be paid immediately to the said Employer as liquidated
damages and not as penalty for the successful bidder's failure to perform.

NOW THEREFORE, if the successful bidder shall, within the period specified therefor, on
the prescribed form presented to him for signature enter into a formal Contract with the said
Employer in accordance with his Bid as accepted and furnish within twenty eight (28) days of
his being requested to do so, a Performance Security with good and sufficient surety , as may
be required, upon the form prescribed by the said Employer for the faithful performance and
proper fulfilment of the said Contract or in the event of non-withdrawal of the said Bid within
the time specified for its validity then this obligation shall be void and of no effect, but
otherwise to remain in full force and effect.

PROVIDED THAT the Guarantor shall forthwith pay to the Employer the said sum stated
above upon first written demand of the Employer without cavil or argument and without
requiring the Employer to prove or to show grounds or reasons for such demand notice of
which shall be sent by the Employer by registered post duly addressed to the Guarantor at its
address given above.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding
whether the Principal has duly performed his obligations to sign the Contract Agreement and
to furnish the requisite Performance Security within the time stated above, or has defaulted in
fulfilling said requirements and the Guarantor shall pay without objection the sum stated
above upon first written demand from the Employer forthwith and without any reference to
the Principal or any other person.

IN WITNESS WHEREOQOF, the above bounden Guarantor has executed the instrument under
its seal on the date indicated above, the name and seal of the Guarantor being hereto affixed
and these presents duly signed by its undersigned representative pursuant to authority of its
governing body.

Guarantor (Bank)

Witness: Signature
I. Name
Title

Corporate Secretary (Seal)

(Name, Title & Address) Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the Agreement) made on the day
of (month) 20 between

(hereafter called the
“Employer”’)of the one part and (hereafter called the

the“Contractor””) of the other part

WHEREAS the Employer is desirous that certain Works, viz should be
executed by the Contractor and has accepted a Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessthe as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any except those parts
relating to Instructions to Bidders shall be deemed to form and be read and construed
as part of this Agreement, viz:

(a) The Contract Agreement
(b) The Letter of Acceptance
) The completed Form of Bid
(d) The Preamble to Conditions of Contract
(e) The Particular Conditions of Contract
63) The General Conditions of Contract
(2) The priced Schedule of Prices
(h) The completed Schedules to Bid
(1) The Specifications
() The Drawings

3. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy defects therein in conformity and in all respects
with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the
execution and completion of the Works as per provisions of the Contract, the Contract
Price or such other sum as may become payable under the provisions of the Contract
at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be
executed on the day, month and year first before written in accordance with their respective
laws.
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Signature of the Contactor Signature of the Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on

Expiry date
[Letter by the Guarantor to the Employer]
Name of Guarantor (Bank) with address:
Name of Principal (Contractor) with address:
Penal Sum of Security (express in words and figures)
Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at
the request of the said Principal we, the Guarantor above named, are held and firmly bound
unto the (hereinafter called the
Employer) in the penal sum of the amount stated above for the payment of which sum well
and truly to be made to the said Employer, we bind ourselves, our heirs, executors,
administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
accepted the Employer's above said Letter of Acceptance for

(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all
the undertakings, covenants, terms and conditions of the said Documents during the original
terms of the said Documents and any extensions thereof that may be granted by the
Employer, with or without notice to the Guarantor, which notice is, hereby, waived and shall
also well and truly perform and fulfill all the undertakings, covenants terms and conditions of
the Contract and of any and all modifications of said Documents that may hereafter be made,
notice of which modifications to the Guarantor being hereby waived, then, this obligation to
be void; otherwise to remain in full force and virtue till all requirements of Clause 30,
Defects after Taking Over, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition
of any liability attaching to us under this Guarantee that the claim for payment in writing shall
be received by us within the validity period of this Guarantee, failing which we shall be
discharged of our liability, if any, under this Guarantee.

We, (the Guarantor), waiving all objections and
defences under the Contract, do hereby irrevocably and independently guarantee to pay to the
Employer without delay upon the Employer's first written demand without cavil or arguments
and without requiring the Employer to prove or to show grounds or reasons for such demand
any sum or sums up to the amount stated above, against the Employer's written declaration
that the Principal has refused or failed to perform the obligations under the Contract which
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paymentwill be effected by the GuarantorNumber.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding
whether the Principal (Contractor) has duly performed his obligations under the Contract or
has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any
sum or sums up to the amount stated above upon first written demand from the Employer
forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under
its seal on the date indicated above, the name and corporate seal of the Guarantor being
hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.

Guarantor (Bank)
Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2.
Name, Title & Address Corporate Guarantor (Seal)

(179)



FORM OF BANK GUARANTEE/BOND FOR ADVANCE PAYMENT

Guarantee No.
Executed on
Expiry date

[Letter by the Guarantor to the Employer]

WHEREAS the (hereinafter
called the Employer) has entered into a Contract for

(Particulars of Contract), with

(hereinafter called the Contractor).

AND WHEREAS the Employer has agreed to advance to the C request, an amount
of Rupees

(Rs. ) which amount shall be advanced to the Contractor as per
provisions of the Contract.

AND WHEREAS the Employer has asked the Contractor to furnish Guarantee to secure
advance payment for performance of his obligations under the said Contract.

AND WHEREAS (Bank)
(hereinafter called the Guarantor) at the request of the Contractor and in consideration of the
Employer agreeing to make the above advance to the Contractor, has agreed to furnish the
said Guarantee.

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the
advance for the purpose of above mentioned Contract and if he fails, and commits default in
fulfillment of any of his obligations for which the advance payment is made, the Guarantor
shall be liable to the Employer for payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the Employer shall be the sole and final judge, as
aforesaid, on the part of the Contractor, shall be given by the Employer to the Guarantor, and
on such first written demand payment shall be made by the Guarantor of all sums then due
under this Guarantee without any reference to the Contractor and without any objection.

This guarantee shall come into force as soon as the advance payment has been credited to the
account of the Contractor.

This guarantee shall expire not later than

by which date we must have received any claims by registered letter, telegram, telex or
telefax.

It is understood that you will return this Guarantee to us on expiry or after settlement of the
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total amount to be claimed hereunder.

Witness:
1.

Corporate Secretary (Seal)

Name, Title & Address
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Signature

Title

Corporate Guarantor (Seal)
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SPECIFICATIONS

SPECIAL PROVISIONS
(To be prepared and incorporated by the Employer)
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SPECIFICATIONS - SPECIAL PROVISIONS (Sample Clauses)

SP-1 WORK BY CONTRACTOR
SP-2 - WORK BY OTHERS

SP-3  FACILITIES PROVIDED BY THE EMPLOYER
SP-4 DESCRIPTION OF THE PROJECT

SP-5 ACCESS TO SITE
SP-6 SITE CONDITIONS
SP-7 STANDARDS AND DESIGN

SP-8 DRAWINGS AND INFORMATION
SP-9 INSTRUCTION MANUALS

SP-10 CONTRACTOR TO COOPERATE WITH OTHERS

SP-11 INSTRUCTIONS AND TRAINING OF EMPLOYER'S STAFF

SP-12 ERECTION AND TESTING EQUIPMENT AND MAINTENANCE
TOOLS

SP-13 SPARE PARTS
SP-14 PACKING

SP-15 ERECTION MARKS
SP-16 PROGRAMME

SP-17 PROGRESS REPORTS AND MEETINGS
SP-18 PHOTOGRAPHS

SP-19 SECTIONS OF THE WORKS
SP-20 QUALITY ASSURANCE

SP-21 SUBCONTRACTS

SP-22 INSPECTION AND TESTING
SP-23 TESTS ON COMPLETION

SP-24 TAKING OVER
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SP-25 TRANSPORTATION AND HANDLING OF PLANT
SP-26 DEFECTS AFTER TAKING OVER

SP.27 DIRECTED AND REQUIRED

SP-28 PAYMENT FOR WORK REQUIRED BY SPECIAL PROVISIONS
SP-29 SAFETY AND HEALTH

SP-30 RATING PLATES, NAMEPLATES AND LABELS
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SPECIFICATIONS

TECHNICAL PROVISIONS
(To be prepared and incorporated by the Employer)

[Note for Preparing the Specifications

A set of precise and clear specifications is a prerequisite for bidders to respond realistically
and competitively to the requirements of the user without qualifying their Bids. The
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials,
performance of the works. Only if this is done objectives of economy, efficiency, and fairness
in procurement will be realized and responsiveness of Bids can be ensured, and the
subsequent task of bid evaluation can be facilitated. The specifications should require that
materials to be incorporated in the works be new, unused, and of the most recent or current
models, and incorporated all recent improvements in design and materials unless provided for
otherwise in the contract.

Samples of specifications from similar previous procurements are useful in this respect. The
use of metric units is encouraged. Depending on the complexity of the works and the
repetitiveness of the type of procurement, it may be advantageous to standardize the
Technical Specifications that should cover all classes of workmanship, materials and
equipment although not necessarily to be used in a particular procurement.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for equipment, materials, and workmanship, recognized
international standards should be used as much as possible. The specifications shall consider
all site conditions but not limited to seismic conditions, weather conditions and
environmental impact. The specifications should state that equipment, materials, and
workmanship that meet other authoritative standards, and which ensure at least a substantially
equal quality than the standards mentioned, will also be acceptable. The following clause may
be inserted in the Specifications.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Specifications to specific standards and codes to be met
by Works to be furnished and tested, the provisions of the latest current edition or revision of
the relevant shall apply, unless otherwise expressly stated in the Contract. Other
authoritative standards that ensure equivalence to the standards and codes specified will be
acceptable.]
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DRAWINGS
(To be prepared and incorporated by the Employer)
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Sr.
No.

(M

)

3)

4

)

(6)

(7
®)
©)
(10)

(11)
(12)
(13)

(14)

(15)

LIST OF PEC CONTRACT DOCUMENTS

Name of the Document

Standard Form of Bidding Documents (Civil Works)
(to be used for estimated value of more than Rs. 25 Millions)

Standard Form of Bidding Documents for Procurement of Works (E&M)

(to be used for estimated value of more than Rs. 25 Millions)
Standard Form of Bidding Documents for Procurement of Works
(For Smaller Contracts)

(to be used for all type of procurement for estimated value of not more
than Rs. 25 Millions)

Standard Form of Contract for Engineering Consultancy Services
(For Large Projects) —Time Based Assignments

(to be used for consultancy fee over Rs. 2 Millions)

Standard Form of Contract for Engineering Consultancy Services
(For Large Projects) —Lump Sum Assignments

(to be used for consultancy fee over Rs. 2 Millions)

Standard Form of Contract For Engineering Consultancy Services
(For Smaller Projects)

(to be used for consultancy fee not more than Rs. 2 Millions)
Standard Procedure for Pre-qualifications of Constructors

Standard Procedure for Evaluation of Bids for Procurement of Works

Standard Procedure for Pre-qualifications of Consultants

Standard Procedure for Evaluation of Proposals for Procurement of
Engineering Services

Standard Procedure and Formula for Price Adjustment
PEC Rules of Conciliation and Arbitration
Standard Form of Bidding on BOT Basis

Standard Form of Bidding Documents for Operation and Maintenance
Works

Standard Form of Joint Venture Agreements
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Status

Completed

Completed

Completed

Completed

Completed

Completed

Completed
Completed
Completed

Completed

Completed
Completed

Under
Completion
Under
Completion

Under
Completion



