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PRE FACE 
 
 
1. Pakistan Engineering Council (PEC) being the statutory regulatory body has been 

entrusted to regulate the engineering profession in Pakistan. It has carried out 
standardization of “country specific” d procurement of works in line with advice by 
Planning Commission, Govt of Pakistan in 1996. Standard Form of Bidding 
Documents (Electrical & Mechanical) is one such document prepared by a team of 
experts comprising employers, constructors and consultants.  A part of this document 
titled –“Pakistan    Standard    Contract”    after    approval by the   Executive Council 
was printed in Dec 92. It was reprinted in July 93 incorporating editorial amendments 
and was then issued to various organizations in the country. With the passage of time, 
this document was developed into a complete bidding document which was notified 
for implementation by Government of Pakistan. On the basis of feedback received 
from the users of this document and comments from PPRA in September 2005, it is 
revised upto June 11, 2007. It is expected that use of this document will provide an 
equitable and just basis of contract agreements for procurement of electrical and 
mechanical works in line with the international practice and relevant PEC Bye-laws 
thus minimizing ambiguities and likely contractual disputes.  

 
2. This document is primarily based on the Bidding Documents prepared by WAPDA 

and comprises Instructions to Bidders.  
 
3. This document incorporates FIDIC General Conditions of Contract for Electrical and 

Mechanical Works (1987 Edition reprinted 1988 with editorial amendments), 
Particular Conditions of Contract and sample Schedules required for bidding.  

 
4. This document is to be used for all projects with estimated value of more than Rs. 25 

Million. Current revision of this document is based on Public Procurement Rules 
2004 and users feedback.   

5. This document has been approved by ECNEC in its meeting on 12
th

 November, 2007.   
The document has been notified by Planning Commission, Government of Pakistan 
vide Notification No. 8(60)WR/PC/2008 dated 12

th
 February, 2008. It is, therefore, 

mandatory for all engineering organizations and departments at Federal and Provincial 
level and district governments to use this document for procurement of electrical and 
mechanical works funded locally and/or through donor agencies.  

 
6. Any suggestions for improvement shall be appreciated. These may be addressed to 

Registrar, PEC, Ataturk Avenue, G-5/2, Islamabad (e-mail: registrar@pec.org.pk).  
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INSTRUCTIONS TO USERS OF THIS DOCUMENT  
(Not to be included in Bidding Documents) 

 
As stated in Clause IB.5 of Instructions to Bidders, the complete Bidding Documents shall  
comprise ten (10) items listed therein including any addendum to Bidding Documents issued  
in accordance with Clause IB.7. The Standard Form of Bidding Documents, in addition to“Invitation 
forBids”include the for 
 
 

1. Instructions to Bidders with Appendices   
2. Forms of Bid & Schedules to Bid 

Schedules to Bid are the following:  
 

(i) Schedule A: Specific Works Data  
(ii) Schedule B: Work to be Performed by Subcontractors  
(iii) Schedule C: Proposed Programme of Works  
(iv) Schedule D: Deviations from Technical Provisions  
(v) Schedule E: Deviations from Contractual Conditions  
(vi) Schedule F: Method of Performing Works  
(vii) Schedule G: Proposed Organisation   
(viii) Schedule H: Integrity Pact  

3. Schedule of Prices  
4. Preamble to Conditions of Contract  
5. General Conditions of Contract  
6. Particular Conditions of Contract  
7. Standard Forms  

 
Forms include the following:  
(i) Form of Bid Security  
(ii) Form of Contract Agreement  
(iii) Form of Performance Security  
(iv) Form of Bank Guarantee/Bond for Advance Payment  

 
8. Specifications  - Special Provisions  
9. Specifications - Technical Provisions  
10. Drawings  

 
The Instructions to Bidders can be used as given. User may have to make changes in the text 
under some special circumstances. However, blank spaces in Instructions to Bidders are 
required to be filled by the Employer/Engineer on bid to bid basis before issuance of Bidding 
Documents. 
 
The General Conditions of Contract should be retained as such except otherwise as amended 
by the Pakistan Engineering Council (PEC) and indicated by the PEC either in the Particular 
Condition of Contract (PCC) or in the Instructions to Users. Any Further change in Clauses  
of Particular Conditions of Contract mentio with care. 
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The user is required to prepare the following for completion of the Bidding Documents:  
(i) Particular Conditions of Contract (As instructed herein)  
(ii) Schedules to Bid  
(iii) Schedule of Prices  
(iv) Specifications –Special Provision  
(v) Specifications –Technical Provisions  
(vi) Drawings  

 
The user‟s attention is drawn to the Preface remaining part of Particular Conditions of Contract, 
no Clause of Particular Conditions ofContract prepared by PEC should be deleted or amended 
except as indicated by the PEC and that the changes included in Particular Conditions of 
Contract should be such as not to change the spirit of the document 
 
A. Invitation for Bids  
 

1. The   “Invitation   for   Bids”   is   meantllason for PPRA Website in case of Federal 
Procuring Agencies and for other additional distribution to be decided by the 
Employer as notice for calling of bids. All the blank spaces are to be filled in by the 
Employer.  

 
The eligible bidders are defined in Clause 2 of Instructions to Bidders. Text of 
Sub-Clause 2.1 para (b) can be amended by the Employer on bid to bid basis.  

 
2. The notice should be published so as to give the prospective bidders sufficient 

working period for preparation and submission of bids which may be 42 to 154 
days depending on the size of the Works.  

 
3. If the Works are not financed from loan/credit, Item 1 of Invitation to Bidders 

should be modified accordingly.  
 

4. The non-refundable fee for the sale of Bidding Documents should be nominal so 
as to cover reproduction and mailing costs and to ensure that only bonafide 
bidders will apply.  

 
5. The amount of Bid Security should be a lump sum figure ranging from 1% to 3% 

of the likely cost of the Works or a percentage ranging from 1% to 3% of the Bid 
Price and should be the same as given at Sub-Clause 15.1 of Instructions to 
Bidders.  

 
6. The venue and time of receipt of bids and the venue and time of opening of bids 

are to be entered in the last para of the Invitation to Bidders. However, date for the 
receipt and opening of bids shall be same.  

 
B. Instructions to Bidders  
 

1. If the Works are not financed from a loan/credit Sub-Clause 1.2 of Instructions to 
Bidders should be modified accordingly by the Employer.  

 
2. The Employer shall fill in the blank spaces in Instructions to Bidders.  
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3. Sub-Clause 11.4 and para a(vi) of Sub-Clause 24.1 of Instructions to Bidders may 

be retained or modified by the Employer in accordance with his requirements.  
 

4. Sub-Clauses 12.1 & 12.2 of Instructions to Bidders may be retained or modified 
by the Employer in accordance with the availability of Financing.  

 
5. Referring to Sub-Clause 15.1 of Instructions to Bidders amount of Bid Security be 

filled in by the Employer as a lump-sum figure ranging from 1% to 3% of the 
likely cost of Works or a percentage ranging from 1% to 3% of Bid Price.  

 
6. Referring to Sub-Clause 16.1 of Instruction to Bidders, the period of bid validity 

may range from 56 to 182 days depending upon the size of the Works. Number of  
days  would  be  filled  in  as  per  Employer 

 
7. Sub-Clause 26.3(iv) of Instructions to Bidders may be modified by the Employer 

in case deviation in Payment Schedule is not acceptable.  
 

8. Referring to Sub-Clause 26.3(v) of Instructions to Bidders the Employer may 
insert the number of days depending upon his requirement for late delivery.  

 
9. Referring to Sub-Clause 10.2 and Clause 27 the award and its computation is 

subject to change as per policy of the Federal Government as applicable on the 
date of bid opening.  

 
C. Preamble To Conditions of Contract  
 

1. All blank spaces in the Preamble are to be filled in by the Employer to complete 
this document. Where detailed elaborations required the same may be done in the 
PCC  

 
2. The minimum amount of third party insurance should be assessed by the 

Employer and entered in the Preamble.  
 

3. The time for completion of the whole of the Works should be assessed by the 
Employer and entered in the Preamble.  

 
4. The amount of liquidated damages per day of delay and amount of bonus, if 

applicable, shall be entered by the Employer in the Preamble.  
 

The amount of the liquidated damages for each day of delay in completion of the 
whole of the Works, or if applicable for any Section thereof, shall be a sum equal 
to 10% of the likely cost of the Works divided by one-fourth of the number of 
days specified as completion time.  

 
D. Particular Conditions of Contract  
 

1. Referring to Sub-Clause 5.3 of GCC, the Employer may add, in order of priority, 
such other documents as form part of the Contract. If other documents, additional 
to those mentioned under Sub-Clause 5.1 of Instructions to Bidders, are listed to 
form part of the Bidding Documents, the Employer should include such other 
documents in the Form of Contract Agreement and in the order of priority under 
Sub-Clause 5.3 of PCC.  
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2. Sub-Clauses 6.6, 6.9, 6.10, 16.5, 33.3, 35.1, 43.1, 43.2, 43.3 47.1 and 48.1 may be 
further modified accordingly by the Employer/Engineer.  

 
3. General Conditions of Contract and Particular Conditions of Contract prepared by 

the PEC should be incorporated in the Bidding Documents/Contract without any 
change. Any amendment and/or additions to the Conditions of the Contract that 
are specific to a given Bid/Contract should be included by the user in relevant 
Clauses of Particular Conditions of Contract.  

 
4. Terms of Payment as Sub-Clause 33.1 should be prepared and incorporated in 

Particular Conditions of Contract by the Employer/ Engineer.  
 

5. The Employer should state the Currencies of Payment(s) in Particular Conditions 
of Contract.  

 
6. The   Employer   should   develop   the   formula  

Formulae for Price Adjust  
 
E. Schedules to Bid  
 

Specimen of Schedules to Bid is provided in this document as sample. 
Employer/Engineer can add/delete/modify as per his requirement.  

 
F. Special Provisions  
 

To be prepared and incorporated by the Employer/Engineer. (to include site 
conditions, facilities provided etc. but not to include any provision of Conditions of 
Contract.)  

 
G. Technical Provisions  
 

To be prepared and incorporated by the Employer/Engineer. (Specifications shall 
allow the widest possible competition and shall not favour any single contractor or 
supplier nor put others at a disadvantage. Specifications shall be generic and shall not 
include references to brand names, model numbers, catalogue numbers or similar 
classifications. However, if the Employer is convinced that the use of or a reference to 
a brand name or catalogue number is essential to complete an otherwise incomplete  
specification, such use or reference   shall   be   qualified   with 

 
H. Drawings  
 

To be prepared and incorporated by the Employer/Engineer.  
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INVITATION FOR BIDS 

 
Date: ______________  

Loan / Credit No. ______________ 
Bid Reference No.: ______________ 

 
 
1. The  _____________________________________   

(Name of Employer) 
applied for/received a loan/credit from the ______________________________________  

(Name of Funding Agency/GOP/Provincial Govt/Any Other) 
towards the cost of ______________________________________________________ 

(Name of Project)  
and it is intended that part of the proceeds of the loan/credit will be applied to eligible 
payments under the Contract for the _______________________________. Bidding is 

(Brief description of the Works) 
open to all eligible Bidders. 

 
2. The Employer invites sealed bids from eligible firms or persons licensed by the Pakistan 

Engineering Council in the appropriate category for the Works. A foreign bidder is 
entitled to bid only in a joint venture with a Pakistani constructor in accordance with the 
provisions of PEC bye-laws.  

 
3. Bidders may obtain further information from, inspect at and acquire the Bidding 

Documents from the Office of the Employer, at __________________________________  
(Mailing Address) 

________________________________________________________________________ 
 
4. A complete set of Bidding Documents may be purchased by an interested bidder on 

submission of a written application to the above office and upon payment of a non-  
refundable fee of Rs. _________________________.  

(Insert Amount) 
 
5. All bids must be accompanied by a Bid Security in the amount of Rs. ___________   

(Rupees __________________________) or an equivalent amount in a freely convertible 
currency, and must be delivered to____________________________________________  

(Indicate Address and Exact Location)  
at or before _____ hours, on ___________ (Date). Bids will be opened at _____ hours on 
the same day, in the presence of bidder’srepresentatives who choose to attend at the same 
address. (Indicate Address and Exact Location if it differs). 

 
 

[Note: the bid shall be opened at least thirty minutes after the deadline for submission of 
bids] 
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INSTRUCTIONS TO BIDDERS 
 
 
 
 

A. GENERAL  
 
 
 
 
IB.1 Scope of Bid and Source of Funds 
 
1.1 Scope of Bid  

_Executive Engineer, Feeder Division Hyderabad( wishes to receive bids for the 

following scope of work:  

Revitalization of Earth Moving Machinery & Heavy / Weight Vehicles ofFeederDivision 
Hyderabad of Kotri Barrage Region Hyderabad.  

(Brief description of the Works)  
Bidders must quote for the complete scope of work. Any bid covering partial scope of 
work will be rejected as non-responsive, pursuant to Clause IB.24. 

 
1.2 Source of Funds  
 

The Employer has  applied for / received  a loan/credit  from  _______________  
__  _____________Not Applicable     ___  

(Name of the Loan / Credit giving agency / GOP / Provincial Government / Any other) 
in the various currencies towards the cost of the ____As above   it is  

(Name of Project)  
intended that part of the proceeds of this loan / credit will be applied to eligible 
payments under the Contract for which these Bidding Documents are issued. 

 
IB.2 Eligible Bidders 
 
2.1 Bidding is open to all firms and persons meeting the following requirements:  
 

a) duly licensed by the Pakistan Engineering Council (PEC) in the appropriate 
category relevant to the value of the Works.  

 
b) from  eligible  countries  of  ___________   

(Name of Funding Agency) 
to Instructions to Bidders. (Not Applicable) 

 
 c) duly enlisted/prequalified with the Employer. (Not Applicable) 

IB.3 Eligible Goods and Services 

3.1 All Goods  and  ancillary  Services  to  be  supplied  under  this  Contract  shall  have 
 their origin in eligible countries list all expenditures made under the Contract will be 
 limited to such Goods and Services. 
 
3.2 For purpose of this Clause, “origin” mea services are supplied. Goods are produced 

when, through manufacturing, processing or substantial and major assembling of 
components, a commercially recognized product results that is substantially different in 
basic characteristics or in purpose or utility from its components.  
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3.3 The origin of Goods and Services is distinct from the nationality of the Bidder.  
 
IB.4 Cost of Bidding 
 
4.1 The bidder shall bear all costs associated with the preparation and submission of its 

bid and the Employer will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding process.  

 
B. BIDDING DOCUMENTS  

 
IB.5 Contents of Bidding Documents 
 
5.1 In addition to Invitations for Bids, the Bidding Documents are those stated below, and 

should be read in conjunction with any Addendum issued in accordance with Clause 
IB.7.  

 
1. Instructions to Bidders with Appendices   
2. Form of Bid & Schedules to Bid 

Schedules to Bid are the following:  
 

(i) Schedule A: Specific Works Data  
(ii) Schedule B: Work to be Performed by Subcontractors  (Not Applicable) 
(iii) Schedule C: Proposed Programme of Works  (Not Applicable) 
(iv) Schedule D: Deviations from Technical Provisions  (Not Applicable) 
(v) Schedule E: Deviations from Contractual Conditions  (Not Applicable) 
(vi) Schedule F: Method of Performing Works  (Not Applicable) 
(vii) Schedule G: Proposed Organisation  (Not Applicable) 
(viii) Schedule H: Integrity Pact  (Not Applicable)  

3. Schedule of Prices  
 

4. Preamble to Conditions of Contract  
 

5. General Conditions of Contract  
 

6. Particular Conditions of Contract  
 

7. Standard Forms  
Forms include the following:  
(i) Form of Bid Security   
(ii) Form of Contract Agreement  
(iii) Form of Performance Security  
(iv) Form of Bank Guarantee/Bond for Advance Payment   

8. Specifications  - Special Provisions  (Not Applicable) 
 

9. Specifications - Technical Provisions  (Not Applicable) 
 

10. Drawings  (Not Applicable) 
 
5.2 The bidders are expected to examine carefully the contents of all the above 

documents. Failure to comply with the requirements of bid submission will be at the 
bidders own risk. Pursuant to Clause IB.24, bids which are not substantially 
responsive to the requirements of the Bidding Documents will be rejected.  
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IB.6 Clarification of Bidding Documents 
 
6.1 A prospective bidder requiring any clarification(s) in respect of the Bidding 

Documents may notify the Employer with a copy to the Engineer in writing or by 
telex or fax at the address:   
a) Executive Engineer, Feeder Division, Left Bank Barrage Colony Near 

Qasim Chowk Hyderabad (022-9210272). 
____________________________________________________  

(Insert address of the Employer with telex/fax no.) 
b) ______________________-- --   _______________  

____________________________________________________  
(Insert address of the Engineer with telex/fax no.) 

 
Employer will examine the request for clarification of the Bidding Documents which 
it receives not later than twenty eight (28) days prior to the deadline for the 
submission of bids and if needed will issue the clarification/amendment of the 
Bidding Documents at least fourteen (14) days before the date of submission of Bids 
(without identifying the source of enquiry) to all prospective bidders who have 
purchased the Bidding Documents. (Not Applicable) 

 
IB.7 Amendment of Bidding Documents 
 
7.1 At any time prior to the deadline for submission of bids, the Employer may, for any 

reason, whether at his own initiative or in response to a clarification requested by a 
prospective bidder, modify the Bidding Documents by issuing addendum. (Not  
Applicable)  

 
7.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-

Clause 7.1 hereof, and shall be communicated in writing to all purchasers of the 
Bidding Documents. Prospective bidders shall acknowledge receipt of each addendum 
in writing to the Employer. The bidder shall also confirm in the Form of Bid that the 
information contained in such addenda have been considered in preparing his bid.   
(Not Applicable)  

 
7.3 To afford prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may at its discretion extend the deadline 
for submission of bids in accordance with Clause IB.19. (Not Applicable) 

 
C. PREPARATION OF BIDS  

 
IB.8 Language of Bid 
 
8.1 The Bid prepared by the Bidder and all correspondence and documents relating to the 

Bid, exchanged by the Bidder and the Engineer shall be written in the English 
language, provided that any printed literature furnished by the Bidder may be written 
in another language so long as accompanied by an English translation of its pertinent 
passages in which case, for purposes of interpretation of the Bid, the English 
translation shall govern.  

 
IB.9 Documents Comprising the Bid 
 
9.1 The bid prepared by the bidder shall comprise the following components:  
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(a) Covering Letter  
 

(b) Form of Bid duly filled, signed and sealed, in accordance with Clause IB.17.  
 

(c) Schedules (A to H) to Bid duly filled and signed, in accordance with the 
instructions contained therein. (Schedule-A only required) 

 
(d) Schedule of Prices completed in accordance with Clauses IB.11 and 12.  

 
(e) Bid Security furnished in accordance with Clause IB.15.  

 
(f) Power of Attorney in accordance with Clause IB 17.5.  

 
(g) Joint Venture Agreement (if applicable). (Not Applicable) 

 
(h) Documentary evidence established in accordance with Clause IB.13 that the 

bidder is eligible to bid and is qualified to perform the contract if its bid is 
accepted.  

 
(i) Documentary evidence established in accordance with Clause IB.14 that the 

Goods and ancillary Services to be supplied by the bidder are eligible Goods 
and Services and conform to the Bidding Documents.  

 
(j) Bidders applying for eligibility for domestic preference in bid evaluation shall 

supply all information & evidence to establish the claim for domestic 
preference required to satisfy the criteria for eligibility as described in Clause 
IB.27. The particulars for domestic Goods prescribed in Appendix C to these 
Instructions shall also be filled in to substantiate claim for domestic 
preference.  

 
(k) Any other documents prescribed in Particular Conditions of Contract or 

Technical Provisions to be submitted with the bid.  
 
IB.10 Form of Bid and Schedules 
 
10.1 The bidder shall complete, sign and seal the Form of Bid, Schedules (A to H, or as 

modified) to Bid and Schedule of Prices furnished in the Bidding Documents and 
shall also enclose other information as detailed in Clause IB.9. (Schedule-A 
onlyrequired)  

 
10.2 For the purpose of granting a margin of domestic preference pursuant to Clause IB.27, 

the Employer/Engineer will classify the bids, when submitted in one of three groups 
as follows:  

 
(a) Group ‘A’ Bid (i) ForGoodsfor which labour, raw materials andcomponents 
from within Pakistan account for at least 20% of the ex-factory bid price of the 
products offered (ii) For Goods for which labour, raw materials and components from 
within Pakistan account for over 20% and up to 30% of the ex-factory bid price of the 
products offered (iii) For Goods for which labour, raw materials and components from 
within Pakistan account for over 30% of the ex-factory bid price of the products 
offered.  

 
 
 
 
 
(11) 



 
(b) Group‘B’BidForGoodsmanufactured in Pakistan for which the domestic 
 value added in the manufacturing cost is less than 20% of the ex-factory bid 
 price; and   

(c) Group‘C’ Bid ForGoodsofforeign origin. 
 

In preparing their bids, the bidders, whether local or foreign, shall enter in the 
Schedule of Prices ex-factory price for indigenously manufactured products 
and CIF price as well as customs duty and sales tax and other import charges 
for products to be imported from outside Pakistan. 

 
IB.11 Bid Prices 
 
11.1 The bidder shall fill up the Schedule of Prices attached to these documents indicating 

the unit rates and prices of the Works to be performed under the Contract. Prices on 
the Schedule of Prices shall be entered keeping in view the instructions contained in 
the Preamble to the Schedule of Prices.  

 
11.2 The bidder shall fill in rates and prices for all items of the Works described in the 

Schedule of Prices. Items against which no rate or price is entered by a bidder will not 
be paid for by the Employer when executed and shall be deemed covered by rates and 
prices for other items in the Schedule of Prices. (Not Applicable) 

 11.3 The bidder‟s separationprice-Clause11in.accordance1componabove, of will be solely for the purpose of facilitating the comparison of bids by the Employer/Engineer and will not in any way limit its right to contract on any of the  
terms offered. (Not Applicable) 

 
11.4 Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder 

shall remain fixed during the bidder‟s p are required to quote only fixed price(s) a bid 
submitted with an adjustable price quotation will be treated as non-responsive and 
rejected, pursuant to Clause IB.24.  

 
11.5 Any discount offered shall be valid for at least the period of validity of the bid. A 

discount valid for lesser period shall be considered null and void. (Not Applicable) 
 
IB.12 Currencies of Bid 
 
12.1 Prices shall be quoted in the following currencies:  
 

(a) For Goods and Services which the bidder will supply from within Pakistan, 
the prices shall be quoted in the Pak. Rupees.  

 
(b) For Goods and Services which the bidder will supply from outside Pakistan, 

the prices shall be quoted either in U.S. Dollars or in any other freely 
convertible currency. (in PAK Rs. Only) 

 
12.2 Further, a bidder expecting to incur a portion of its expenditure in the performance of 

the Contract in more than one currency (but use no more than 3 foreign currencies), 
and wishing to be paid accordingly, shall so indicate in its bid. (Not Applicable) 
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12.3 The currencies of payment shall be as stated in Particular Conditions of Contract. 

However, provisions in Sub-Clauses 12.1 & 12.2 above, shall not in any way 
constitute a contractual or legal binding on the Employer for the payment in the 
currencies required by the Contractor.  

 
IB.13 Documents   Establishing   Bidder’s   Eligibility 
 
13.1 Pursuant to Clause IB.9, the bidder shall furnish, as part of its bid, documents 

establishing the bidder‟s eligibility to if its bid is accepted.  
 
 
13.2 The documentary evidence of the bidder‟ Employer’ssatisfactionthat the bidder, at the 

time of submission of its bid is from an eligible source country as defined under 
Clause IB.2  

 
13.3 The documentary evidence of the bidder‟s bid is accepted, shall establish to the 

Employer’s/Engineer’ssatisfaction.  
 

(a) that, in the case of a bidder offering to supply Goods under the Contract which 
the bidder did not manufacture or otherwise produce, the bidder has been duly 
authorized by the Goods manufacturer or producer to supply the Goods to 
Pakistan; (Not Applicable) 

 
(b) that the Bidder/Manufacturer has the financial, technical and production 

capability necessary to perform the Contract; and  
 

(c) that, in the case of a bidder not doing business within Pakistan the bidder is or 
will be (if successful) represented by an agent in Pakistan equipped and able to 
carry out the Supplier‟s maintenance o of Contract and/or Technical 
Provisions.  

 
 
13.4 (a) Bidder/Manufacturer  must  possess and provide evidence of  the following  

experience. 
___________________________ 
______Not Applicable______ 
___________________________  

(Insert the required Experience) 
 

The Bidder shall certify the capacity and capability of the plant (from which 
Goods are now offered) for manufacturing, quality assurance and testing 
facilities, qualified man-power and production/delivery of quality materials 
according to bid specifications and delivery requirements. Besides, such plant 
should have produced same items for at least  
______09 Months_________________ years and such Goods  

(Insert the number of years) 
shall have proven successful in the field for at least One Year   

(Insert the number of years) 
years and the bidder shall submit with the bid all necessary documentation in 
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this regard. The Employer/Engineer will have the right to verify the particulars 
regarding the plant and other related information furnished with the bid and 
the joint venture as well as the partners thereof shall be liable for 
disqualification in the event of any mis-statement/mis-representation on their 
part. 

 
The bidder shall furnish documentary evidence of qualification on the Form  

“Evidence of   Bidder‟s   Capability”   (Appe 
 
 

(b) The bidder should have an average annual turnover in the last five years equal 
to or more than the Total Bid Price. Alternately, the bidder should have 
successfully completed in the last five years any specific project having value 
equal to or higher than the total Bid Price. (Not necessary) 

 
13.5 Joint Venture  
 

In order for a Joint Venture to qualify:  
 

(a) At least one of the partners of joint venture shall satisfy the relevant 
experience criteria specified in Sub-Clause 13.4(a) hereinabove. 
(Notapplicable)  

 
(b) All firms comprising the joint venture shall be legally constituted and shall 

meet the eligibility requirement of Sub-Clause 2.1 hereof. (Not applicable) 
 

(c) All partners of the joint venture shall at all times and under all circumstances 
be liable jointly and severally to Employer for the execution of the entire 
Contract in accordance with the Contract terms and conditions and a statement 
to this effect shall be included in the authorization mentioned under para (f) 
below as well as in the Form of Bid and Form of Contract Agreement (in case 
of a successful bidder). (Not applicable) 

 
(d) The Form of Bid, and in the case of successful bidder, the Form of Contract 

Agreement, shall be signed so as to be legally binding on all partners. 
(Notapplicable)  

 
(e) One of the joint venture partners shall be nominated as being in-charge and 

this authorisation shall be evidenced by submitting a power of attorney signed 
by legally authorized signatories of all the joint venture partners. 
(Notapplicable)  

 
(f) The partner-in-charge shall be authorized to incur liabilities, receive payments 

and receive instructions for and on behalf of any or all partners of the joint 
venture. (Not applicable) 

 
(g) A copy of the agreement entered into by the joint venture partners shall be 

submitted with the bid stating the conditions under which it will function, its 
period of duration, the persons authorized to represent and obligate it and 
which persons will be directly responsible for due performance of the Contract 
and can give valid receipts on behalf of the joint venture, the proportionate 
participation of the several firms forming the joint venture, and any other 
information necessary to permit a full appraisal of its functioning. No 
amendments / modifications whatsoever in the joint venture agreement shall 
be agreed to between the joint venture partner without prior written consent of 
the Employer. (Not applicable) 
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13.6 The Bidder shall propose, in order of his priority; plant, equipment or goods of not 

more than three Manufacturers. Employer at his own jurisdiction will evaluate the 
plant, equipment or goods of only one of such Manufacturers.  

 
IB.14 Documents Establishing   Goods’   Eligibility   and 
 
14.1 Pursuant to Clause IB.9, the bidder shall furnish, as part of its bid, documents 

establishing the eligibility and conformity to the Bidding Documents of all Goods and 
Services which the bidder proposes to perform under the Contract. (Schedule-A 
onlyrequired)  

 
14.2 The documentary evidence of the Goods and Services eligibility shall establish to the 

Employer’ssatisfactionthat they will have their origin in an eligible source country as 
defined under Clause IB.3. A certificate of origin issued at the time of shipment will 
satisfy the requirements of the said Clause   
(Not applicable)  

 
14.3 The documentary evidence of the Goods an Documents may be in the form of 

literature, drawings and data and shall furnish:  
 

(a) A detailed description of the Goods, essential technical and performance 
characteristics. (Not applicable) 

 
(b) Complete set of technical information, description data, literature and 

drawings as required in accordance with Schedule A to Bid, Specific Works 
Data. This will include but not be limited to the following: (Not applicable) 

 
(i) A sufficient number of drawings, photographs, catalogues, illustrations 

and such other information as is necessary to illustrate clearly the 
significant characteristics such as general construction dimensions and 
other relevant information about the Goods to be furnished. 
(Notapplicable)   

(ii) Details of equipment and machinery with capacity. (Not applicable)  
(iii) Any other information which is required for evaluation purposes. 

(Notapplicable)  
 

(c) A clause-by-clause commentary on Technical Provisions, provided with the 
Bidding Documents, demonstrating the Goods‟ and Service responsiveness to 
those Specifications or a statement of deviations and exceptions to the 
provisions of the Technical Provisions as required in Schedule D to Bid. (Not 
applicable) 

 
14.4 For purpose of the commentary to be furnished pursuant to Sub-Clause 14.3(c) above, 

the Bidder shall note that standards for workmanship, material and equipment, and 
references to brand names or catalogue numbers, designated by the Engineer in the 
Technical Provisions are intended to be descriptive only and not restrictive. The bidder 
may substitute alternative standards, brand names and/or catalogue numbers in its bid, 
provided that it demonstrates substitutions are substantially equivalent or superior to 
those designated in the Technical Provisions. Copies of the standards proposed by the 
bidder other than those specified in the Bidding Documents shall be furnished. 
(Notapplicable)  
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IB.15 Bid Security 
 
15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount of Pak. 

Rupees ____02%__ or an equivalent amount in a freely convertible currency. (as  
shown in the invitation of Bid)  
(Insert a figure as provided under Item A(5) of the Instruction to the Users) 

 
15.2 The Bid Security shall be, at the option of the bidder, in the form of Deposit at Call or 

a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a foreign bank duly 
counter-guaranteed by a Scheduled Bank in Pakistan or an insurance company having 
alteast AA rating from PACRA/JCR in favour of the Employer valid for a period 
twenty eight (28) days beyond the bid validity date. (as shown in the invitation of  
Bid).  

 
15.3 The Bid Security is required to protect Employer against	
  theconduct which would warrant the 

security’s	
  forfeiture,pursuant	
  to	
  sub-­‐clause	
  15.7	
  hereof. 
 
15.4 Any bid not accompanied by an acceptable Bid Security shall be rejected by the 

Employer as non-responsive, pursuant to Clause IB.24.  
 
15.5 The bid securities of unsuccessful bidders will be returned upon award of contract to 

the successful bidder or on the expiry of validity of Bid Security which ever is earlier.  
 
15.6 The Bid Security of the successful bidder will be returned when the bidder has 

furnished the required Performance Security, pursuant to Clause IB.34 and signed the 
Contract Agreement, pursuant to Clause IB.35.  

 
15.7 The Bid Security may be forfeited:  

(a) if a bidder withdraws his bid during the period of bid validity; or  
 

(b) if a bidder does not accept the correction of his Bid Price, pursuant to Sub-
Clause 24.2 hereof; or   

(c) in the case of a successful bidder, if he fails to:   
(i) furnish the required Performance Security in accordance with Clause 

IB.34, or  
(ii) sign the Contract Agreement, in accordance with Clause IB.35.  

 
IB.16 Validity of Bids 
 
16.1 Bids shall remain valid for ___90 days after the   

(Insert number of days ranging from 56 to 182 days) 
 

date of bid opening as prescribed in Clause IB.19. 
 
16.2 In exceptional circumstances prior to expiry of original bid validity period, the 

Employer may request the bidders to extend the period of validity for a specified 
additional period which shall in no case be more than the original bid validity period. 
The request and the responses thereto shall be made in writing. A bidder may refuse 
the request without forfeiture of his Bid Security. A bidder agreeing to the request will 
be required to extend the validity of his Bid Security for the period of the extension, 
and in compliance with Clause IB.15 in all respects in which case, the Employer will 
be obligated to compensate the bidders, upon substantiation for their increase in costs 
(if it is a fixed price bid). (Not applicable) 
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IB.17 Format and Signing of Bid 
 
17.1 Bidders are particularly directed that the amount entered on the Form of Bid shall be 

for performing the Contract strictly in accordance with the Bidding Documents.  
 
17.2 All Schedules to Bid are to be properly completed and signed. (Not applicable) 
 
17.3 No alteration is to be made in the Form of Bid nor in the Schedules thereto except in 

filling up the blanks as directed. If any alteration be made or if these instructions be 
not fully complied with, the bid may be rejected.  

 
17.4 Each bidder shall prepare one (1) Original and _____ --_____ Copies, of   

(Insert Number) 
the documents comprising the bid as described in Clause IB.9 and clearly mark them  
“ORIGINAL” and „COPY” as appropriate(Original. In copy is only required) 

 
 
 
 
17.5 The original and all copies of the bid shall be typed or written in indelible ink and 

shall be signed by a person or persons duly authorized to sign (in the case of copies, 
Photostats are also acceptable). This shall be indicated by submitting a written Power 
of Attorney authorising the signatory of the bidder to act for and on behalf of the 
bidder. All pages of the bid shall be initialed and stamped by the person or persons 
signing the bid.  

 
17.6 The bid shall contain no alterations, omissions or additions, except to comply with 

instructions issued by the Employer, or as are necessary to correct errors made by the 
bidder, in which case such corrections shall be initialed by the person or persons 
signing the bid.  

 
17.7 Bidders shall indicate in the space provided in the Form of Bid their full and proper 

addresses at which notices may be legally served on them and to which all 
correspondence in connection with their bids and the Contract is to be sent.  

 
17.8 Bidders should retain a copy of the Bidding Documents as their file copy.  
 
 

D. SUBMISSION OF BIDS  
 
IB.18 Sealing and Marking of Bids 
 
18.1 Each bidder shall submit his bid as under:  
 

(a) ORIGINAL and each COPY of the Bid shall be separately sealed and put in 
separate envelopes and marked as such.  

 
(b) The envelopes containing the ORIGINAL and COPIES will be put in one sealed 

envelope and addressed / identified as given in Sub- Clause 18.2 hereof.  
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18.2 The inner and outer envelopes shall;  
 

(a) be addressed to the Employer at the address given in Sub-Clause 6.1 
heretofore.  

(b) bear the Project name, Loan No., Bid No. and Date of opening of Bid.  
(c) provide a warning not to open before the time and date for bid opening.  

 
18.3 The Bid shall be delivered in person or sent by registered mail at the address to 

Employer as given in Sub-Clause 6.1 heretofore.  
 
18.4 In addition to the identification required in Sub-Clause 18.2 hereof, the inner envelope 

shall indicate the name and address of the bidder to enable the bid to be returned 
unopenedincaseitis declared “late” pursuant to Clause IB. 20.. 

 
18.5 If the outer envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the bid.  
 
IB.19 Deadline for Submission of Bids 
 
19.1 (a) Bids must be received by the Employer at the address specified in Sub-Clause 6.1  

hereof not later than the time and date stipulated in the Invitation for Bids. 
 

(b) Bids with charges payable will not be accepted, nor will arrangements be 
undertaken to collect the bids from any delivery point other than that specified 
above. Bidders shall bear all expenses incurred in the preparation and delivery 
of bids.  

 
(c) Where delivery of a bid is by mail and the bidder wishes to receive an 

acknowledgment of receipt of such bid, he shall make a request for such 
acknowledgment in a separate letter attached to but not included in the sealed 
bid package.  

 
(d) Upon request, acknowledgment of receipt of bids will be provided to those 

making delivery in person or by messenger.  
 
19.2 Bids submitted through telegraph, telex, fax or e-mail shall not be considered.  
 
19.3 The Employer may, at his discretion, extend the deadline for submission of bids by 

issuing an addendum in accordance with Clause IB.7, in which case all rights and 
obligations of the Employer and the bidders previously subject to the original deadline 
will thereafter be subject to the deadline as extended.  

 
IB.20 Late Bids 
 
20.1 (a) Any bid received by the Employer after the deadline for submission of bids  

prescribed in Clause IB.19 will be returned unopened to such bidder. 
 

(b) Delays in the mail, delays of person in transit, or delivery of a bid to the wrong 
office shall not be accepted as an excuse for failure to deliver a bid at the proper  
place and time. It shall be the bidde in which timely delivery of his bid will be 
accomplished either in person, by messenger or by mail.  
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IB.21 Modification, Substitution and Withdrawal of Bids 
 
21.1 Any bidder may modify, substitute or withdraw his bid after bid submission provided 

that modification, substitution or written notice of the withdrawal is received by the 
Employer prior to the deadline for submission of bids. (Modification & 
Substitutionis not allowed to bidder accept withdrawal his bid prior to the dead 
line for submission of bid).  

 
21.2 The modification, substitution or notice for withdrawal of any bid shall be prepared, 

sealed, marked and delivered in accordance with the provisions of Clause IB.18with 
the outer and inner envelopes additionally marked “MODIFICATION  
“SUBSTITUTION” or “WITHDRAWAL” as appropriate ,(incaseofwithdrawalonly) 

 
 
21.3 Withdrawal of a bid during the interval between the deadline for submission of bids 

and the expiration of the period of bid validity specified in the Form of Bid may result 
in forfeiture of the Bid Security pursuant to Clause IB.15.  

 
E. BID OPENING AND EVALUATION  

IB.22 Bid Opening 
 
22.1 A committee consisting of nominated members by the Employer and by the Engineer 

will open the bids, including withdrawals, substitution and modifications 
madepursuant to Clause IB.21, in the presence of bidder’s representative attend, at the 
time, date and location stipulated in the Invitation for Bids. (bids andwithdrawal will 
only be opened by the committee, constituted for the purpose inthepresence of   
bidder’s. or their representatives) 

 
The bidders‟ representatives who are pre attendance. 

 
 
22.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION and the name of the Bidder 

shall be read out. Bids for which an acceptable notice of withdrawal has been submitted 
pursuant to Clause IB.21 shall not be opened. (Envelopemarked by modification, 
substitution shall not be entertained to open).  

 
22.3 The bidder‟sname, BidPrices unit rate, any discount and price of any        Alternate 

Proposal(s), bid modifications, substitutions and withdrawals, the presence or absence 
of Bid Security, and such other details as the Employer at its discretion may consider 
appropriate, will be announced by the Employer at the bid opening. The Employer will 
record minutes of bid opening. 

 
Any Bid Price or discount which is not read out and recorded at bid opening will not 
be taken into account in the evaluation of bid. 

 
22.4 Discounts offered for lesser period than the bid validity shall not be considered in 

evaluation.  
 
IB.23 Clarification of Bids 
 
23.1 To assist in the examination, evaluation and comparison of Bids the Engineer may, at 

its discretion, ask the Bidder for a clarification of its Bid. The request for clarification 
and the response shall be in writing and no change in the price or substance of the Bid 
shall be sought, offered or permitted.  
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IB.24 Preliminary Examination & Determination of Responsiveness of Bids 
 
24.1 Prior to the detailed evaluation of bids, pursuant to Clause IB.26,  
 

(a) the Engineer will examine the Bids to determine whether;  
 

(i) the Bid is complete and does not deviate from the scope,  
(ii) any computational errors have been made,  
(iii) required sureties have been furnished,  
(iv) the documents have been properly signed,  
(v) the Bid is valid till required period,  
(vi) the Bid prices are firm during currency of contract if it is a fixed price bid,  
(vii) completion period offered is within specified limits,   
(viii) the Bidder/Manufacturer is eligible to Bid and possesses the requisite 

experience,  
(ix) the Bid does not deviate from basic technical requirements and  
(x) the Bids are generally in order.  

 
(b) A bid is likely not to be considered, if;  

 
(i) it is unsigned,  
(ii) its validity is less than specified,  
(iii) it is submitted for incomplete scope of work,  
(iv) it indicates completion period later than specified,   
(v) it indicates that Works and materials to be supplied do not meet eligibility 

requirements,  
(vi) it indicates that Bid prices do not include the amount of income tax,  

 
(c) A bid will not be considered, if;  

 
(i) it is not accompanied with bid security,  
(ii) it is submitted by a bidder who has participated in more than one bid,  
(iii) it is received after the deadline for submission of bids,  
(iv) it is submitted through fax, telex, telegram or email,   
(v) it indicates that prices quoted are not firm during currency of the contract 

whereas the bidders are required to quote fixed price(s),  
(vi) the bidder refuses to accept arithmetic correction,   
(vii) it is materially and substantially different from the Conditions/Specifications 

of the Bidding Documents.  
 
24.2 Arithmetical errors will be rectified on the following basis:  
 

If there is a discrepancy between the unit price and total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and the total price 
shall be corrected. If there is a discrepancy between the words and figures the amount 
in words shall prevail. If there is a discrepancy between the total Bid price entered in 
Form of Bid and the total shown in Schedule of Prices Summary, the amount stated in 
the Form of Bid will be corrected by the Employer/Engineer in accordance with the 
Corrected Schedule of Prices.  
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If the Bidder does not accept the corrected amount of Bid, his Bid will be rejected 
and his Bid Security forfeited. 

 
24.3 Prior to the detailed evaluation, pursuant to Clause IB.26 the Employer/Engineer will 

determine the substantial responsiveness of each Bid to the Bidding Documents. For 
purpose of these Clauses, a substantially responsive Bid is one which conforms to all 
the terms and conditions of the Bidding Documents without material deviations.  

 
A material deviation or reservation is one  

 
 

(i) which affects in any substantial way the scope, quality or performance of the 
Works.   

(ii) which limits in any substantial way, inconsistent with the Bidding Documents,   
the  Employer’srightor	
  	
  the	
  	
  bidder‟s	
  	
  obligations	
  under	
  the	
  contract:	
  or 

 
(iii) whose rectification/adoption would affect unfairly the competitive position of 

other bidders presenting substantially responsive bids.  
 

The Employer’s/Engineer’sdetermination ofa Bid”s responsiveness willbe based on 
the contents of the Bid itself without recourse to extrinsic evidence.. 

 
24.4 A Bid determined as substantially non-responsive will be rejected and will not 

subsequently be made responsive by the Bidder by correction of the non-conformity.  
 
24.5 Any minor informality or non-conformity or irregularity in a Bid which does not 

constitute a material deviation may be waived by Employer, provided such waiver 
does not prejudice or affect the relative ranking of any Bidder.  

 
IB.25 Conversion to Single Currency 
 
25.1 To facilitate evaluation and comparison, the Employer/Engineer will convert, all Bid 

Prices expressed in the amount in various currencies in which Bid Price is payable, to 
Pak. Rupees at the Telegraphic Transfer and Over Draft (TT&OD) composite 
(selling) exchange rates published/authorised by State Bank of Pakistan and 
applicable to similar transactions, on the date of the opening of Bids.(Notapplicable).  

 
IB.26 Detailed Evaluation of Bids 
 
26.1 The Employer/Engineer will evaluate and compare only the bids previously 

determined to be substantially responsive pursuant to Clause IB.24 as per 
requirements given hereunder.  

 
26.2 Evaluation and Comparison of Bids  
 

(a) Bids will be evaluated for each item and/or complete scope of work.  
 

(b) Basis of Price Comparison   
The prices will be compared on the basis of the Evaluated Bid Price pursuant 
to Para (e) herein below.  

 
(c) Technical Evaluation  

It will be examined in detail whether the Goods offered by the bidder comply  
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with the Technical Provisions of the Bidding Documents. For this purpose, the 
bidder‟s data submitted with the bid technical features/criteria of the Goods 
detailed in the TechnicalProvisions. Othertechnical information submitted with 
the bid regarding the Scope of Work will also be reviewed. 

 
(d) Commercial Evaluation   

It will be examined in detail whether the bids comply with the 
commercial/contractual conditions of the Bidding Documents. It is expected 
that no major deviation/stipulation shall be taken by the bidders.  

 
(e) Evaluated Bid Price   

In evaluating the bids, the Employer will determine for each bid in addition to 
the Bid Price, the following factors (adjustments) in the manner and to the 
extent indicated below to determine the Evaluated Bid Price:  

 
(i) making any correction for errors pursuant to Sub-Clause 24.2 hereof.  
(ii) excluding Provisional Sums, if any, but including priced Daywork.   
(iii) making an appropriate adjustment for any other acceptable variation or 

deviation.  
 
26.3 Evaluation Methods  
 

Pursuant to Sub-Clause 26.2, Para (e)(iii) following evaluation methods for price 
adjustments will be followed: (Not applicable). 

 
(a) Price Adjustment for Completeness in Scope of Work  
(b) Price Adjustment for Technical Compliance  
(c) Price Adjustment for Commercial Compliance  
(d) Price Adjustment for Deviations in Terms of Payment  
(e) Price Adjustment for completion Schedule  

 
(i) Price Adjustment for Completeness in Scope of Work   

In case of omission in the scope of work of a quoted item no price adjustment 
for the omitted item(s) shall be applied provided that the Bidder has 
mentioned in his bid that the same is covered in any other item.  

 
The price adjustment shall not justify any additional payment by the 
Employer. The price(s) of omitted item(s) shall be deemed covered by other 
prices of the Schedule of Prices.  

 
(ii) Price Adjustment for Technical Compliance  

 
The cost of making good any deficiency resulting from technical non 
compliance will be added to the Corrected Total Bid Price for comparison 
purposes only. The adjustments will be applied taking the highest price quoted 
by other Bidders being evaluated in detail in their original Bids for 
corresponding item. In case of non availability of price from other Bidders, the 
price will be estimated by the Engineer.  
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(iii) Price Adjustment for Commercial Compliance  
 

The cost of making good any deficiency resulting from any quantifiable 
variations and deviations from the Bid Schedules and Conditions of Contract, 
as determined by the Engineer will be added to the Corrected Total Bid Price 
for comparison purpose only. Adjustment for commercial compliance will be 
based on Corrected Total Bid Prices.  

 
(iv) Price Adjustment for Deviation in Terms of Payment  

 
If a bid deviates from the terms of payment/payment conditions as specified in 
the Conditions of Contract and if such deviation is considered acceptable to 
the Employer, mark-up earned for any earlier payments involved in the terms 
outlined in the Bid as compared to those stipulated in the Conditions of 
Contract shall be calculated at the following mark-up rates:  

 

- for foreign currency component: 
_N/A__ per 
annum 

  (insert rate) 
- for local currency component: _N/A__per annum 

  (insert rate) 
 

and shall be added to the Corrected Total Bid Price for comparison 
purposes only. 

 
(v) Price Adjustment for Completion Schedule  

 
Bids indicating completion in advance of the dates stated in Preamble to 
Conditions of Contract, no credit will be given in this evaluation.  

 
Bids indicating completion period later than the period set out in Preamble to 
Conditions of Contract shall be adjusted in the evaluation by adding a factor of 
0.05% of the Corrected Total Bid Price for each calendar day of completion 
later than specified period of the completion.  

 
Bids indicating completion beyond ________N/A_________ days later   

 (insert number) 
 than the dates set out in Preamble to Conditions of Contract, shall not be 
 considered and rejected as non responsive. 

26.4   If the  bid  of  the  successful  bidder  is  seriously  unbalanced  in  relation  to  the  
Employer’sestimateof the cost of work to be performed under the Contract, the 
Employer may require the bidder to produce detailed price analyses for any or all 
items of the Schedule of Prices to demonstrate the internal consistency of those prices 
with the construction methods and schedule proposed. After evaluation of the price 
analyses, the Employer may require that the amount of the Performance Security set 
forth in Clause IB.34 be increased at the expense of the successful bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the 
successful bidder under the Contract. 
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IB.27. Domestic Preference 
 
27.1 In the comparison of evaluated Bids, the Goods manufactured in Pakistan, will be 

granted a margin of preference in accordance with the following procedures, provided 
the bidder shall have established to the satisfaction of Employer that the 
manufacturing cost of such Goods includes a domestic value addition equal to at least 
20% of the ex-factory Bid price of such Goods. Bidders applying for domestic 
preference shall fill in Appendix C to these Instructions to substantiate their claim.   
(Not applicable).  

 
27.2 The Employer/Engineer will first review the Bids to determine, the Bid group 

classification in accordance with Sub-Clause 10.2 hereof.  
 
27.3 The comparison shall be Ex-factory price of the Goods to be offered from within 

Pakistan (such prices to include all costs as well as custom duties and taxes paid or 
payable on raw materials and components incorporated or to be incorporated in the 
Goods) and the DDP (CIF + Customs duty, sales tax and other import charges) 
Pakistan seaport price of the Goods to be offered from outside Pakistan. 
(Notapplicable).  

 
27.4 The lowest evaluated bid of each Group shall first be determined by comparing all 

evaluated bids in each Group among themselves taking into account:  
 

(a) In the case of Goods manufactured in Pakistan, sales tax, local body charges 
and other similar taxes which will be payable on the furnished Goods in 
Pakistan. (Not applicable). 

 
(b) In the case of Goods of foreign origin offered from abroad, customs duties, 

sales tax and other import charges which will be payable on furnished Goods 
in Pakistan. (Not applicable). 

 
(c) In the case of Goods of foreign origin already located in Pakistan, customs 

duty, sales tax and import charges on CIF price as applicable for Sub-Clause 
27.4(b) here above.  

 
27.5 The price preference to Group A bids will be: (Not applicable). 
 

(i) 15% of the ex-factory bid price, if the value addition through indigenous 
manufacturing is at least 20%;  

 
(ii) 20% of the ex-factory bid price, if the value addition through indigenous 

manufacturing is over 20% and up to 30%; and  
 

(iii) 25% of the ex-factory bid price, if the value addition through indigenous 
manufacturing is over 30%.  

 
27.6 The applicable price preference i.e., as per Sub-Clause 27.5 here above will be applied 

to Group A Bid by reducing the ex-factory bid price. (Not applicable). 
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IB.28 Process to be Confidential 
 
28. 1 Subject to Clause 23 heretofore, no Bidder shall contact Employer and/or Engineer on 

any matter relating to its Bid from the time of the Bid opening to the time the bid 
evaluation result is announced by the Employer. The evaluation result shall be 
announced at least ten (10) days prior to award of Contract. The announcement to all 
bidders will include table(s) comprising read out prices, discounted prices, price 
adjustments made, final evaluated prices and recommendations against all the bids 
evaluated. 

 
28.2 Any effort by a Bidder to influence Employer and/or Engineer in the Bid evaluation, 

Bid comparison or Contract Award decisions may result in the rejection of his Bid. 
Whereas any bidder feeling aggrieved may lodge a written complaint not later than 
fifteen (15) days after the announcement of the bid evaluation result; however, mere 
fact of lodging a complaint shall not warrant suspension of the procurement process.  

 
F. AWARD OF CONTRACT  

 
IB.29. Post-Qualification 
 
29.1 The Employer, at any stage of the bid evaluation, having credible reasons for orprima  

facieevidence of any defect in supplier’s or contractor’scapacities, may require the 
suppliers or contractors to provide information concerning their professional, technical, 
financial, legal or managerial competence whether already pre-qualified or not:  

 
Provided that such qualification shall only be laid down after recording reasons 
therefore in writing. They shall form part of the records of that bid evaluation report.  

 
29.2 The determination will take into account the bidder’capabilities. It will be based upon an 

examination of the documentary evidence of the bidder’s qualification submitted under 
App Bidder’s Capability" by the bidder pursuant information as required under the 
Bidding Documents.  

 
 
29.3 An affirmative determination will be a pre-requisite for award of the Contract to 

thelowest evaluated bidder. A negative determination will result in rejection of that 
bidder’s  bid in which event, Employer will proceed to undertake a similar determination 
of the  
next lowest evaluated bidder's capabilities to perform the Contract satisfactorily.  

 
 
IB.30 Award Criteria 
 
30.1 Subject to Clause IB.32, the Employer will award the Contract to the bidder whose 

bid has been determined to be substantially responsive to the Bidding Documents and 
who has offered the lowest evaluated Bid Price, provided that such bidder has been 
determined to be qualified to satisfactorily perform the Contract in accordance with 
the provisions of Clause IB.29.  
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IB.31 Employer’sRighttoVaryQuantities  
 
31.1 Employer reserves the right at the time of award of Contract to increase or decrease 

by upto 15% the quantity of goods and services specified in the Schedule of Prices 
without any change in the unit price or other terms and conditions.  

 
IB.32 Employer’sRighttoAccept any Bid and to 
 
32.1 Notwithstanding Clause IB.30, the Employer reserves the right to accept or reject any 

bid, and to annul the bidding process and reject all bids, at any time prior to award of 
Contract, without thereby incurring any liability to the affected bidders or any 
obligation to inform the affected bidder except that the grounds for its rejection shall 
upon request be communicated, to any bidder who submitted a bid, without 
justification of grounds. Rejection of all bids shall be notified to all bidders promptly.  

 
32.2 No negotiations with the bidder having been evaluated as lowest responsive or any 

other bidder shall be permitted. However, the Employer may have clarification 
meeting(s) to get clarify any item(s) in the bid evaluation report.  

 
IB.33 Notification of Award 
 
33.1 Prior to expiration of the period of bid validity prescribed by the Employer, the 

Employer will notify the successful bidder bid has been accepted. This letter shall name 
the sum which the Employer will pay the Contractor in consideration of the execution 
and completion of the Works by the Contractor as prescribed by the Contract  
(hereinafter and in the Conditions of Contract  called  the“Contract Price”) 

 
33.2 The Letter of Acceptance and its acceptance by the bidder will constitute the 

formation of the Contract, binding the Employer and the Bidder till signing of the 
formal Contract Agreement.  

 
33.3 Upon furnishing by the successful bidder of a Performance Security, the Employer 

will promptly notify the other bidders that their bids have been unsuccessful and 
return their bid securities.  

 
IB.34 Performance Security 
 
34.1 The successful bidder shall furnish to the Employer a Performance Security in the 

form and the amount stipulated in the Conditions of Contract within a period of 
twenty eight (28) days after the receipt of Letter of Acceptance.  

 
34.2 Failure of the successful bidder to comply with the requirements of Sub-Clause 

IB.34.1 or Clause IB.35 or Clause IB.43shall constitute sufficient grounds for the 
annulment of the award and forfeiture of the Bid Security.  
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IB.35 Signing of Contract Agreement 
 
35.1 Within fourteen (14) days from the date of furnishing of acceptable Performance 

Security under the Conditions of Contract, the Employer will send to the successful 
bidder the Form of Contract Agreement provided in the Bidding Documents, duly 
filled in and incorporating all agreements between the parties for signing and return it 
to the Employer.  

 
35.2 The formal Agreement between the Employer and the successful bidder shall be 

executed within fourteen (14) days of the receipt of such Form of Contract Agreement 
by the successful bidder from the Employer.  

 
G. ADDITIONAL INSTRUCTIONS 

 
IB.36 Instructions not Part of Contract 
 
36.1 Bids shall be prepared and submitted in accordance with these Instructions which are 

provided to assist bidders in preparing their bids, and do not constitute part of the Bid 
or the Contract Documents.  

 
IB.37 Contract Documents 
 
37.1 The Documents which will be included in the Contract are listed in the Form of 

Contract Agreement set out in these Bidding Documents.  
 
IB.38 Sufficiency of Bid 
 
38.1 Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency 

of his Bid and of the rates and prices entered in the Schedule of Prices. Except insofar 
as it is otherwise expressly provided in the Contract, the rates and prices entered in the 
Schedule of Prices shall cover all his obligations under the Contract and all matters 
and things necessary for the proper completion of the Works.  

 
IB.39 One Bid per Bidder 
 
39.1 Each bidder shall submit only one bid either by himself, or as a partner in a joint 

venture. A bidder who submits or participates in more than one bid (other than 
alternatives pursuant to Clause IB.41) will be disqualified and bids submitted by him 
shall not be considered for evaluation and award.  

 
IB.40 Bidder to Inform Himself 
 
40.1 The bidder is advised to obtain for himself at his own cost and responsibility all 

information that may be necessary for preparing the bid and entering into a Contract 
for execution of the Works. This shall include but not be limited to the following:  

 
(a) inquiries on Pakistani  Income Tax/Sales Tax  to the Commissioner of the  

Income Tax and Sales Tax, HyderabadPakistan.  
(Insert name of place) 

 
(b) inquiries on customs duties and other import taxes, to the concerned 

authorities of Customs and Excise Department.  
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(c) information regarding port clearance facilities, loading and unloading 

facilities, storage facilities, transportation facilities and congestion at Pakistan 
seaports.  

 
(d) investigations regarding transport conditions and the probable conditions 

which will exist at the time the Goods will be actually transported.  
 
IB.41 Alternate Proposals by Bidder 
 
41.1 Should any bidder consider that he can offer any advantage to the Employer by a 

modification to the designs, specifications or other conditions, he may, in addition to 
his bid to be submitted in strict compliance with the Bidding Documents, submit any 
Alternate Proposal(s) containing (a) relevant design calculations; (b) technical 
specifications; (c) proposed construction methodology; and (d) any other relevant 
details / conditions, provided always that the total sum entered on the Form of Bid 
shall be that which represents complete compliance with the Bidding Documents.  

 
41.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may be 

considered by the Employer as the basis for the award of Contract to such bidder.  
 
IB.42 Local Conditions 
 
42.1 Bidder must verify and supplement by his own investigations the information about 

site and local conditions. However, Employer will assist the Bidder wherever 
practicable and possible.  

 
IB.43 Integrity Pact 
 

The Bidder shall sign and stamp the Integrity Pact provided at Schedule-H to Bid in 
the Bidding Document for all Federal Government procurement contracts exceeding 
Rupees ten million. Failure to provide such Integrity Pact shall make the bid non-
responsive. 
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Appendix A to 
Instructions to Bidders 

 
 

NAME OF ELIGIBLE COUNTRIES 
 
 
[User to list down the Name of eligible countries as per Clause 2 of Instructions to Bidders] 
 
(Clause-2(a) is only applicable). 
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Appendix B to 
Instructions to Bidders  

(NOT APPLICABLE) 
 
EVIDENCE OF  BIDDER’SCAPABILITY 
 
[Note: Bidders to provide the following information with the bid separately 
and indicate herein its references where this information is available.] 
 
Sr.No. Information to be Supplied Bid References 
 
 
1. Name of bidder, business address and 

country of incorporation.  
 
2. Type of firm whether individually owned, 

partnership, corporation or joint venture and 
the names of its owners or partners.  

 
3. The annual reports or qualification 

statements giving general description of the 
firm, sort of business carried out, balance 
sheets, profit and loss statements, turn over 
and business done by the firm, duly 
authenticated, for the last three (3) years. 
Audited Balance Sheets for the preceding 3 
years and projected assets and liabilities for 
the next 2 years shall be provided.  

 
4. Location and address of manufacturing 

facilities.  
 
5. Full description of factories owned and the 

annual manufacturing capacities of various 
items made therein.  

 
6. Details of the factory or factories where the 

offered equipment is proposed to be 
manufactured. This description should 
include the facilities and capacities of the 
particular factories including testing 
facilities and the processes used in 
manufacturing and testing. Where parts or 
components are purchased from outside, the 
details of equipment purchased and the 
names and experience record of the 
suppliers.  
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Sr.No. Information to be Supplied Bid References 
 
 
7. Detailed description of the quality control 

testing and research facilities. If the 
equipment is manufactured under license, 
the name of the licenser and details of the 
licensing arrangements, such as the duration 
of the license, the facilities provided to the 
bidder by the licenser and whether future 
improvements are available or not etc. A 
copy of the license agreement may be 
attached.  

 
8. Names, qualifications and experience of the 

key technical personnel.  
 
9. The time since the manufacturer has been in 

this business and the time since he has been 
doing work of similar nature.  

 
10. The time since the particular equipment 

offered has been manufactured and the time 
for which it has been in service. The 
manufacturer shall have the following 
experience.   
___________________________________  
___________________________________  
___________________________________  
(List the equipment and experience required) 

 
11. Reference lists of similar works done by the 

bidder in its country and abroad indicating 
the name of customer, description and 
quantity of product, year of supply and the 
approximate value.  

 
12. Details of projects under execution and 

future contractual commitments (for each 
partner, in case of a joint venture).  

 
13. Banking reference, names of banks and 

addresses may be given to whom reference 
regarding financial capability of the bidder 
may be made, with authority to make   
inquiries from the bidder‟s bankers and financial and technical  

 
aspects (for each partner, in case of a joint 
venture).  
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Sr.No. Information to be Supplied Bid References 
 
 
14. Information on any litigation or arbitration 

resulting from contracts completed or under 
execution by the bidder over the last ten   
(10) years. The information shall indicate 
the parties concerned, the matter of dispute, 
the disputed amounts and the result thereof 
(for each partner, in case of a joint venture).  
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Appendix C to 
Instructions to Bidders  

(NOT APPLICABLE) 
 

Domestic Goods (Value added in Pakistan) 
 
[Bidders claiming eligibility for domestic preference should fill in for supply items only, 
all columns hereunder and provide necessary documentation to substantiate their claim] 
 
      Domestic value  

 

     Total Price of added in the Amount of  

 Description of Indigenous    Goods Ex- manufacturing  

    value addition  

Sr. No. Goods Unit Qty Factory (Pak cost as  

(Pak Rs.)  

     Rs.) percentage of Ex-  

       

      Factory Price  
 

        
 

        
 

1 2 3  4 5 6 7 
 

        
 

Total in columns 5 & 7 
 
 
Computations: 
 

A. Total amount of Value Addition (from Col.7) Rs_______________ 
B. Total Ex-Factory Price of Indigenous Goods (from Col.5) Rs_______________ 
C. Total DDP Price of imported supply items Eqv.Rs___________ 
D. Total Price of supply items [B+C] Eqv.Rs___________  
E. % of value addition = [(A/D)x100] _______% 
F. Domestic Preference =(15,20 or 25)% of B Rs_______________ 
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FORM OF BID AND SCHEDULES TO BID 
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FORM OF BID 
(LETTER OF OFFER) 

 
 
Bid Reference No. ________________ 
 

________________________________________ 
________________________________________  

(Name of Works) 
To: 

_______________________________ 
_______________________________ 
_______________________________ 

Gentlemen, 
 
1. Having examined the Bidding Documents including Instructions to Bidders, 

Conditions of Contract, Specifications, Drawings, Schedule of Prices and Addenda 
Nos. _________________________ for the execution of the above-named Works, we, 
the undersigned, being a company doing business under the name of and address   
______________________________________________  
__________________________________________________________________  
and being duly incorporated under the laws of ____________________________   
hereby offer to execute and complete such Works and remedy any defects therein in 
conformity with the said Documents including Addenda thereto for the Total Bid 
Price comprising Foreign Currency Component of ______________   
(________________________________________________________________) and 
Local Currency Component of Rs. ____________________________   
(Rupees___________________________________________________) or such other 
sum as may be ascertained in accordance with the said Documents.  

 
2. We understand that all the Schedules attached hereto form part of this Bid.  
 
3. As security for due performance of the undertakings and obligations of this Bid, we 

submit herewith a Bid Security in the amount of ____________   
________________________ drawn in your favour or made payable to you and valid 
for a period twenty eight (28) days beyond the period of validity of Bid.  

 
4. We undertake, if our Bid is accepted, to commence the Works and to deliver and 

complete the whole of the Works comprised in the Contract within the time(s) stated 
in Preamble to the Conditions of Contract.  

 
5. We agree to abide by this Bid for the period of ______ days from the date fixed for 

receiving the same and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period.  

 
6. Unless and until a formal Agreement is prepared and executed, this Bid, together with 

your written acceptance thereof, shall constitute a binding contract between us.  
 
7. We undertake, if our Bid is accepted, to execute the Performance Security referred to 

in Clause 10 of Conditions of Contract for the due performance of the Contract.  
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8. We understand that you are not bound to accept the lowest or any Bid you may 

receive.  
 
9. We do hereby declare that the Bid is made without any collusion, comparison of 

figures or arrangement with any other person or persons making a Bid for the Works.  
 
10. We confirm, if our Bid is accepted, that all partners of the joint venture shall be liable 

jointly and severally for the execution of the Contract and the composition or the 
constitution of the joint venture shall not be altered without the prior consent of the 
Employer. (Please delete in case of Bid from a single firm).  

 
Dated this _______________________day of ____________________20______  

 
Signature ________________in the capacity of _______________________duly 
authorized to sign bids for and on behalf of ____________________________  

 
(Name of Bidder in Block Capitals) 

(Seal) 
Address  
_____________________________________________________________________ 
_____________________________________________________________________ 
_____________________________________________________________________ 

 
Witness: 

 
(Signature)___________________________________________________________ 

 
(Name)______________________________________________________________ 

 
Address:______________________________________________________________ 
_____________________________________________________________________ 
Occupation____________________________________________________________ 
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SCHEDULES TO BID INCLUDE THE FOLLOWING: 
 
 
• Schedule A to Bid: Specific Works Data  
 
• Schedule B to Bid: Work to be Performed by Subcontractors  
 
• Schedule C to Bid: Proposed Programme of Works Schedule  
 
• D to Bid: Deviations from Technical Provisions Schedule E to  
 
• Bid: Deviations from Contractual Conditions Schedule F to  
 
• Bid: Method of Performing Works  
 
• Schedule G to Bid: Proposed Organisation  
 
• Schedule H to Bid: Integrity Pact  
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SCHEDULE –A TO BID 

 
 

SPECIFIC WORKS DATA  
(Proforma for specific Data to be prepared and incorporated by the Employer, which 

will be filled in by the bidders) 
 
 
 
 

(ATTACHED) 
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GOVERNMENT OF SINDH 
 

 

IRRIGATION DEPARTMENT 
 

BIDDING DOCUMENTS 

FOR 

PROCUREMENT OF WORKS 
 

A. REVITALIZATION  OF CATERPILLAR  
 EXCAVATOR ( LC-225) 

 
      
 
   Of Feeder Division in Kotri Barrage Region 

Hyderabad 



LIST	
  OF	
  WORKS	
  FOR	
  REVITALIZATION	
  OF	
  CATERPILLAR	
  LC-225  
Nos: 05, 07, 08 & 10	
  

S.No	
   MATERIAL	
  FOR	
  ENGINE	
  OVER	
  HAULING	
  
(Supplying	
  &	
  Fixing)	
  

Total	
  	
  
Quantity	
  

Rate	
  Per	
  
Item	
  (Rs)	
  

Amount	
  in	
  
Rs.	
  

1	
   Sleeve	
  	
   (APS)	
   32	
   No	
   	
  	
   	
  	
  
2	
   Piston	
   (STD)	
   32	
   No	
   	
  	
   	
  	
  
3	
   Piston	
  Pin	
   (STD)	
   32	
   No	
   	
  	
   	
  	
  
4	
   Piston	
  Pin	
  Lock	
  	
   (APS)	
   64	
   No	
   	
  	
   	
  	
  
5	
   Piston	
  Ring	
  	
   (STD)	
   32	
   No	
   	
  	
   	
  	
  
6	
   Oil	
  Pump	
  Group	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
7	
   Valve	
  Exhaust	
  	
   (APS)	
   32	
   No	
   	
  	
   	
  	
  
8	
   Valve	
  Inlet	
  	
   (APS)	
   32	
   No	
   	
  	
   	
  	
  
9	
   Connecting	
  Rod	
   (APS)	
   32	
   No	
   	
  	
   	
  	
  
10	
   Connecting	
  Rod	
  Bush	
   (APS)	
   32	
   No	
   	
  	
   	
  	
  
11	
   Cam	
  Shaft	
  bush	
   (APS)	
   20	
   No	
   	
  	
   	
  	
  
12	
   Main	
  Bearing	
  STD,	
  u/s	
  0.025,	
  0.050,	
  0.075	
   20	
   No	
   	
  	
   	
  	
  
13	
   Big	
  end	
  Bearing	
  STD,	
  u/s	
  0.025,	
  0.050,	
  0.075	
   32	
   No	
   	
  	
   	
  	
  
14	
   Connecting	
  Rod	
  Nut	
  	
   (APS)	
   64	
   No	
   	
  	
   	
  	
  
15	
   Connecting	
  Rod	
  Bolt	
  	
   (APS)	
   64	
   No	
   	
  	
   	
  	
  
16	
   Injector	
  	
  	
   (APS)	
   32	
   No	
   	
  	
   	
  	
  
17	
   Pump	
  Primary	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
18	
   Body	
  (Fuel	
  Injection	
  Pump)	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
19	
   Cam	
  Shaft	
  (Fuel	
  Injection	
  Pump)	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
20	
   Plunger	
  (Fuel	
  Injection	
  Pump)	
   (APS)	
   32	
   No	
   	
  	
   	
  	
  
21	
   Seal	
  Kit	
   (APS)	
   4	
   Kit	
   	
  	
   	
  	
  
22	
   Main	
  Oil	
  Seal	
  Front	
  (Engine)	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
23	
   Rear	
  Seal	
  (Engine)	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
24	
   Engine	
  Over	
  Haulling	
  Kit	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
25	
   Joint	
  Assy:	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
26	
   Joint	
  Assy:	
  Shaft	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
27	
   Rocker	
  Assy:	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
28	
   Radiator	
  Top	
  Cover	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
29	
   Radiator	
  Bottom	
  Cover	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
30	
   Fan	
  Belt	
  	
  	
  	
   (APS)	
   4	
   Set	
   	
  	
   	
  	
  
31	
   Temprature	
  Guage	
  (water)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
32	
   Oil	
  Presure	
  Gauge	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
33	
   Valve	
  Guide	
   (APS)	
   64	
   No	
   	
  	
   	
  	
  
34	
   Push	
  Rod	
   (APS)	
   64	
   No	
   	
  	
   	
  	
  
35	
   Lifter	
   (APS)	
   64	
   No	
   	
  	
   	
  	
  
36	
   Rocker	
  Arm	
  	
   (APS)	
   8	
   No	
   	
  	
   	
  	
  
37	
   Element	
  Assy:	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
38	
   Radiator	
  Hose	
  Pipe	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  



S.No	
   HYDRAULIC	
  PUMP	
  DETAILED	
  PARTS	
  
(Supplying	
  &	
  Fixing)	
  

Total	
  	
  
Quantity	
  

Rate	
  Per	
  
Item	
  (Rs)	
  

Amount	
  in	
  
Rs.	
  

39	
   Radiator	
  Hose	
  Pipe	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
40	
   Radiator	
  Hose	
  Pipe	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
41	
   Radiator	
  Hose	
  Pipe	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
42	
   Radiator	
  Hose	
  Pipe	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
43	
   Oil	
  Cooler	
  Hose	
  Pipe	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
44	
   Oil	
  Cooler	
  Hose	
  Pipe	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
45	
   Hydraulic	
  Pump	
  Shaft	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
46	
   Plunger	
  (Hydraulic	
  Pump)	
  	
   (APS)	
   36	
   No	
   	
  	
   	
  	
  
47	
   Head	
  (Hydraulic	
  Pump)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
48	
   Cup	
  (Hydraulic	
  Pump)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
49	
   Bolt	
  (Hydraulic	
  Pump)	
  	
   (APS)	
   16	
   No	
   	
  	
   	
  	
  
50	
   Dowel	
  (Hydraulic	
  Pump)	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
51	
   Cone	
  (Hydraulic	
  Pump)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
52	
   Piston	
  (Hydraulic	
  Pump)	
  	
   (APS)	
   36	
   No	
   	
  	
   	
  	
  
53	
   Plate	
  (Hydraulic	
  Pump)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
54	
   Gas	
  Kit	
  (Hydraulic	
  Pump)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
55	
   Spring	
  (Hydraulic	
  Pump)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
56	
   Seal	
  (Hydraulic	
  Pump)	
  	
   (APS)	
   12	
   No	
   	
  	
   	
  	
  
57	
   Barrel	
  (Hydraulic	
  Pump)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
58	
   Bearing	
  (Hydraulic	
  Pump)	
  	
  	
   (APS)	
   8	
   No	
   	
  	
   	
  	
  
59	
   Body	
  (Hydraulic	
  Pump)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
60	
   Shaft	
  (Hydraulic	
  Pump)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
61	
   Ring	
  (Hydraulic	
  Pump)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
62	
   Cam	
  (Hydraulic	
  Pump)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
63	
   Shim	
  (Hydraulic	
  Pump)	
  	
   (APS)	
   16	
   No	
   	
  	
   	
  	
  
64	
   Plate	
  (Hydraulic	
  Pump)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
65	
   Seal	
  (Track	
  Valve	
  Group)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
66	
   Plunger	
  (Track	
  Valve	
  Group)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
67	
   Shim	
  (Track	
  Valve	
  Group)	
  	
   (APS)	
   28	
   No	
   	
  	
   	
  	
  
68	
   Seal	
  (Selector	
  Valve)	
  	
   (APS)	
   12	
   No	
   	
  	
   	
  	
  
69	
   Spring	
  (Selector	
  Valve)	
  	
   (APS)	
   16	
   No	
   	
  	
   	
  	
  
70	
   Valve	
  (Relief	
  Valve)	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
71	
   Spring	
  (Relief	
  Valve)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
72	
   Shim	
  (Relief	
  Valve)	
  	
   (APS)	
   8	
   No	
   	
  	
   	
  	
  
73	
   Shim	
  (Reducing	
  Valve	
  Group)	
  	
   (APS)	
   16	
   No	
   	
  	
   	
  	
  
74	
   Spring	
  (Reducing	
  Valve	
  Group)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
75	
   Piston	
  (Reducing	
  Valve	
  Group)	
  	
   (APS)	
   16	
   No	
   	
  	
   	
  	
  
76	
   Seal	
  (Reducing	
  Valve	
  Group)	
  	
   (APS)	
   24	
   No	
   	
  	
   	
  	
  
77	
   Plunger	
  (Reducing	
  Valve	
  Group)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
78	
   Retainer	
  (Reducing	
  Valve	
  Group)	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
79	
   Repair	
  Kit	
  (Gear	
  Pump)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
80	
   Fluid	
  Control	
  (Pilot)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
81	
   Selonide	
  Valve	
  	
   (APS)	
   4	
   No	
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82	
   Seal	
  Kit	
  (R/Valve)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
83	
   Retainer	
  (Swivel	
  Group)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
84	
   Seal	
  (Swivel	
  Group)	
  	
   (APS)	
   28	
   No	
   	
  	
   	
  	
  
85	
   Seal	
  (Swivel	
  Group)	
  	
   (APS)	
   28	
   No	
   	
  	
   	
  	
  
86	
   Seal	
  (Swivel	
  Group)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
87	
   Rotor	
  (Swivel	
  Group)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
88	
   Seal	
  (Swivel	
  Group)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
89	
   Seal	
  (Swivel	
  Group)	
  	
   (APS)	
   16	
   No	
   	
  	
   	
  	
  
90	
   Bearing	
  (Boom	
  Cylinder)	
  	
   (APS)	
   8	
   No	
   	
  	
   	
  	
  
91	
   Seal	
  Assy:	
  (Boom	
  Cylinder)	
  	
   (APS)	
   16	
   No	
   	
  	
   	
  	
  
92	
   Seal	
  (Boom	
  Cylinder)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
93	
   Ring	
  (Boom	
  Cylinder)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
94	
   Seal	
  Kit	
  (Boom	
  Jack	
  Cylinder)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
95	
   Seal	
  Kit	
  (Stick	
  Jack	
  Cylinder)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
96	
   Seal	
  Kit	
  (Bucket	
  Jack)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
97	
   Seal	
  Kit	
  (Parking	
  Jack)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
98	
   Rotating	
  (Travelling	
  Motor)	
  	
   (APS)	
   3	
   No	
   	
  	
   	
  	
  
99	
   Seal	
  (Travelling	
  Motor)	
  	
   (APS)	
   8	
   No	
   	
  	
   	
  	
  
100	
   Bolt	
  (Travelling	
  Motor)	
  	
   (APS)	
   24	
   No	
   	
  	
   	
  	
  
101	
   Crawling	
  Motor	
  (Travelling	
  Motor)	
  Bolt	
  	
  	
  	
  	
  	
  	
   (APS)	
   8	
   No	
   	
  	
   	
  	
  
102	
   Swing	
  Motor	
  (Travelling	
  Motor)	
  Bolt	
  	
  	
  	
  	
  	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
103	
   Lever	
  Assy:	
  Right	
  (Pilot)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
104	
   Lever	
  Assy:	
  Left	
  (Pilot)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
105	
   Hyd:	
  Temprature	
  Gauge	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
106	
   Valve	
  (Grease	
  Nipple)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
107	
   Hyd:	
  Pump	
  Seal	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
108	
   Impeller	
  (Water	
  Body)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
109	
   Shaft	
  (Water	
  Body)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
110	
   Seal	
  (Water	
  Body)	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
111	
   Race	
  Assy:	
  (Water	
  Body)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
112	
   Bearing	
  (Water	
  Body)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
113	
   Washer	
  (Water	
  Body)	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
114	
   Bearing	
  (Bush)	
  (Water	
  Body)	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
115	
   Hydraulic	
  Hose	
  Assy:	
  (Boom)	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
116	
   Hydraulic	
  Hose	
  Assy:	
  (Boom)	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
117	
   Hydraulic	
  Hose	
  Assy:	
  (Boom)	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
118	
   Hydraulic	
  Hose	
  Assy:	
  (Boom)	
  	
  	
   (APS)	
   3	
   No	
   	
  	
   	
  	
  
119	
   Hydraulic	
  Hose	
  Assy:	
  (Boom)	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
120	
   Hydraulic	
  Hose	
  Assy:	
  (Boom)	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
121	
   Hydraulic	
  Hose	
  Assy:	
  (Boom)	
  	
  	
   (APS)	
   3	
   No	
   	
  	
   	
  	
  
122	
   Hydraulic	
  Hose	
  Assy:	
  (Boom)	
  	
  	
   (APS)	
   3	
   No	
   	
  	
   	
  	
  
123	
   Hydraulic	
  Hose	
  Assy:	
  (Bucket)	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
124	
   Hydraulic	
  Hose	
  Assy:	
  (Bucket)	
  	
  	
   (APS)	
   4	
   No	
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125	
   Hydraulic	
  Hose	
  Assy:	
  (Travelling	
  Motor)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
126	
   Hydraulic	
  Hose	
  Assy:	
  (Travelling	
  Motor)	
  	
  	
  	
   (APS)	
   3	
   No	
   	
  	
   	
  	
  
127	
   Hydraulic	
  Hose	
  Assy:	
  (Travelling	
  Motor)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
128	
   Hydraulic	
  Hose	
  Assy:	
  (Travelling	
  Motor)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
129	
   Hydraulic	
  Hose	
  Assy:	
  (Travelling	
  Motor)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
130	
   Hydraulic	
  Hose	
  Assy:	
  (Swing	
  Motor)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
131	
   Hydraulic	
  Hose	
  Assy:	
  (Swing	
  Motor)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
132	
   Hydraulic	
  Hose	
  Assy:	
  (Swing	
  Motor)	
  	
  	
  	
   (APS)	
   3	
   No	
   	
  	
   	
  	
  
133	
   Hydraulic	
  Hose	
  Assy:	
  (Swing	
  Motor)	
  	
  	
  	
   (APS)	
   3	
   No	
   	
  	
   	
  	
  
134	
   Hydraulic	
  Hose	
  Assy:	
  (Hyd:	
  Pump)	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
135	
   Hydraulic	
  Hose	
  Assy:	
  (Hyd:	
  Pump)	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
136	
   Hydraulic	
  Hose	
  Assy:	
  (Hyd:	
  Pump)	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
137	
   Hydraulic	
  Hose	
  Assy:	
  (Hyd:	
  Pump)	
  	
  	
   (APS)	
   3	
   No	
   	
  	
   	
  	
  
138	
   Hydraulic	
  Hose	
  Assy:	
  (Hyd:	
  Pump)	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
139	
   Hydraulic	
  Hose	
  Assy:	
  (Hyd:	
  Pump)	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
140	
   Hydraulic	
  Hose	
  Assy:	
  (Stick)	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
141	
   Hydraulic	
  Hose	
  Assy:	
  (Control)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
142	
   Hydraulic	
  Hose	
  Assy:	
  (Control)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
143	
   Hydraulic	
  Hose	
  Assy:	
  (Control)	
  	
  	
  	
   (APS)	
   3	
   No	
   	
  	
   	
  	
  
144	
   Hydraulic	
  Hose	
  Assy:	
  (Swing	
  Motor)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
145	
   Hydraulic	
  Hose	
  Assy:	
  (Swing	
  Motor)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
146	
   Hydraulic	
  Hose	
  Assy:	
  (Lever)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
147	
   Hydraulic	
  Hose	
  Assy:	
  (Lever)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
148	
   Hydraulic	
  Hose	
  Assy:	
  (Lever)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
149	
   Hydraulic	
  Hose	
  Assy:	
  (Lever)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
150	
   Hydraulic	
  Hose	
  Assy:	
  (Lever)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
151	
   Hydraulic	
  Hose	
  Assy:	
  (Lever)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
152	
   Hydraulic	
  Hose	
  Assy:	
  (Lever)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
153	
   Hydraulic	
  Hose	
  Assy:	
  (Lever)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
154	
   Hydraulic	
  Hose	
  Assy:	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
155	
   Hydraulic	
  Hose	
  Assy:	
  (Hyd:	
  Cooler)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
156	
   Hydraulic	
  Hose	
  Assy:	
  (Hyd:	
  Cooler)	
  	
  	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
157	
   Pilot	
  Valve	
   (APS)	
   3	
   No	
   	
  	
   	
  	
  
158	
   Blocker	
  Valve	
  Group	
   (APS)	
   3	
   No	
   	
  	
   	
  	
  
159	
   Paddle	
  Seal	
   (APS)	
   6	
   No	
   	
  	
   	
  	
  
160	
   Idle	
  Wheel	
  Shaft	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
161	
   Idler	
  Wheel	
  Bush	
   (APS)	
   8	
   No	
   	
  	
   	
  	
  
162	
   Idler	
  Wheel	
  Seal	
   (APS)	
   8	
   No	
   	
  	
   	
  	
  
163	
   Idler	
  Wheel	
  Bracket	
   (APS)	
   8	
   No	
   	
  	
   	
  	
  
164	
   Idler	
  Wheel	
  O	
  Ring	
  Seal	
   (APS)	
   8	
   No	
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165	
   Idler	
  Wheel	
  Bolt	
   (APS)	
   24	
   Nos	
   	
  	
   	
  	
  
166	
   Chain	
  Adjusting	
  Spring	
   (APS)	
   8	
   Nos	
   	
  	
   	
  	
  
167	
   Piston	
  (Adjusting	
  Chain)	
   (APS)	
   28	
   Kit	
   	
  	
   	
  	
  
168	
   Sleeve	
  (Adjusting	
  Chain)	
   (APS)	
   8	
   Nos	
   	
  	
   	
  	
  
169	
   Nipple	
  (Adjusting	
  Chain)	
   (APS)	
   8	
   No	
   	
  	
   	
  	
  
170	
   Chain	
  Adjusting	
  Seal	
  Kit	
   (APS)	
   8	
   Kit	
   	
  	
   	
  	
  
171	
   Sprocket	
  Wheel	
  Seal	
  Kit	
   (APS)	
   8	
   Set	
   	
  	
   	
  	
  
172	
   Track	
  Chain	
  Link	
  Left	
  	
   (APS)	
   416	
   No	
   	
  	
   	
  	
  
173	
   Track	
  Chain	
  Link	
  Right	
  	
   (APS)	
   416	
   No	
   	
  	
   	
  	
  
174	
   Track	
  Chain	
  Bush	
   (APS)	
   416	
   No	
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175	
   Track	
  Chain	
  Pin	
  	
   (APS)	
   416	
   No	
   	
  	
   	
  	
  
176	
   Track	
  Chain	
  Nut	
  	
   (APS)	
   1664	
   No	
   	
  	
   	
  	
  
177	
   Track	
  Chain	
  Bolt	
  	
   (APS)	
   1664	
   No	
   	
  	
   	
  	
  
178	
   Track	
  Chain	
  Adopter	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  

S.No	
   MATERIAL	
  FOR	
  BUCKET/BOOM	
  SYSTEM	
  
(Supplying	
  &	
  Fixing)	
  

Total	
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  Per	
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  (Rs)	
  

Amount	
  in	
  
Rs.	
  

179	
   Track	
  Chain	
  Plate/Shoe	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
180	
   Stick	
  Pin	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
181	
   Stick	
  Bush	
   (APS)	
   8	
   No	
   	
  	
   	
  	
  
182	
   Bucket	
  Pin	
   (APS)	
   16	
   No	
   	
  	
   	
  	
  
183	
   Bucket	
  Bush	
   (APS)	
   32	
   No	
   	
  	
   	
  	
  
184	
   Fork	
  Bush	
   (APS)	
   8	
   No	
   	
  	
   	
  	
  
185	
   Boom	
  Bush	
   (APS)	
   8	
   No	
   	
  	
   	
  	
  
186	
   Bearing	
  Assy:	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
187	
   Bearing	
  Assy:	
  	
   (APS)	
   8	
   No	
   	
  	
   	
  	
  
188	
   Seal	
  Assy:	
  	
   (APS)	
   8	
   No	
   	
  	
   	
  	
  
189	
   Seal	
  Assy:	
  	
   (APS)	
   8	
   No	
   	
  	
   	
  	
  
190	
   Teeth	
  	
   (APS)	
   20	
   No	
   	
  	
   	
  	
  
191	
   Bush	
  (Bucket)	
   (APS)	
   16	
   No	
   	
  	
   	
  	
  
192	
   Seal	
  (Bucket)	
  	
   (APS)	
   16	
   No	
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193	
   Generator	
  24	
  Volt	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
194	
   Main	
  Switch	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
195	
   Starting	
  Switch	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
196	
   Sealed	
  Beam	
  24	
  Volt	
   (APS)	
   16	
   No	
   	
  	
   	
  	
  



S.No	
   MATERIAL	
  FOR	
  ELECTRICT	
  SYSTEM	
  
(Supplying	
  &	
  Fixing)	
  

Total	
  	
  
Quantity	
  

Rate	
  Per	
  
Item	
  (Rs)	
  

Amount	
  in	
  
Rs.	
  

197	
   Battery	
  12Volt	
  27	
  Plate	
   (APS)	
   8	
   No	
   	
  	
   	
  	
  
198	
   Ampere	
  Meter	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
199	
   Shut	
  off	
  Switch	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
200	
   Battery	
  Lead	
   (APS)	
   80	
   ft	
   	
  	
   	
  	
  
201	
   Terminal	
  (Battery)	
   (APS)	
   16	
   No	
   	
  	
   	
  	
  
202	
   Accelator	
  wire/cable	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
203	
   L.T	
  wire	
  roll	
   (APS)	
   8	
   No	
   	
  	
   	
  	
  
204	
   Oil	
  Filter	
  	
   (APS)	
   8	
   No	
   	
  	
   	
  	
  
205	
   Fuel	
  Filter	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
206	
   Water	
  Saprator	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
207	
   Air	
  Cleaner	
  Filter	
  Inner	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
208	
   Air	
  Cleaner	
  Filter	
  Outer	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  

S.No	
   MATERIAL	
  FOR	
  ELECTRICT	
  SYSTEM	
  
(Supplying	
  &	
  Fixing)	
  

Total	
  	
  
Quantity	
  

Rate	
  Per	
  
Item	
  (Rs)	
  

Amount	
  in	
  
Rs.	
  

209	
   Hydraulic	
  Filter	
  complete	
  	
  	
   (APS)	
   16	
   No	
   	
  	
   	
  	
  
210	
   Pre	
  Air	
  Cleaner	
  Glass	
  	
   (APS)	
   4	
   No	
   	
  	
   	
  	
  
211	
   Mobil	
  Oil	
  	
   	
  	
   60	
   Ltr	
   	
  	
   	
  	
  
212	
   Hydraulic	
  Oil	
  	
   	
  	
   1600	
   Ltr	
   	
  	
   	
  	
  
213	
   Diesel	
  	
   	
  	
   400	
   Ltr	
   	
  	
   	
  	
  
214	
   Gear	
  Oil	
   	
  	
   100	
   Ltr	
   	
  	
   	
  	
  
215	
   Grease	
   	
  	
   400	
   Kg	
   	
  	
   	
  	
  

S.No	
   JOB	
  WORK	
   Total	
  	
  
Quantity	
  

Rate	
  Per	
  
Item	
  (Rs)	
  

Amount	
  in	
  
Rs.	
  

216	
   Electric	
  Wiring	
  complete	
   	
  	
   4	
   Job	
   	
  	
   	
  	
  
217	
   Repair	
  of	
  rod	
  (Jack	
  Boom)	
  welding,	
  turning	
  &	
  

Chroming	
  etc	
  complete	
   4	
   Job	
  
	
  	
  

	
  	
  

218	
   Repair	
  of	
  Jack	
  Rod	
  (Stick)	
  by	
  welding,	
  turning	
  &	
  
Chroming	
  etc	
  complete	
   4	
   Job	
  

	
  	
  
	
  	
  

219	
   Repair	
  of	
  Jack	
  Rod	
  (Bucket)	
  by	
  welding,	
  turning	
  &	
  
Chroming	
  etc	
  complete	
   4	
   Job	
  

	
  	
  
	
  	
  

220	
   Repair	
  of	
  Bucket	
  by	
  welding	
  patching,	
  grinding	
  
etc	
  complete	
   4	
   Job	
  

	
  	
  
	
  	
  

221	
   Repair	
  of	
  Crank	
  Shaft	
  i/c	
  turning	
  grinding	
  polishig	
  
etc	
  complete	
   4	
   Job	
  

	
  	
  
	
  	
  

222	
   Engine	
  Block	
  boring,	
  sleeve	
  fixing	
  etc	
  complete	
   4	
   Job	
   	
  	
   	
  	
  
223	
   Engine	
  Head,	
  facing,	
  seat	
  cutting,	
  valve	
  guide	
  

fitting	
  etc	
  complete	
   4	
   Job	
  
	
  	
  

	
  	
  

224	
   Idle	
  Wheel	
  repairing	
  by	
  welding,	
  providing	
  
seal,Bush	
  etc	
  complete	
   4	
   Job	
  

	
  	
  
	
  	
  



225	
   Idle	
  Wheel	
  Shaft	
  Repairing	
  by	
  welding	
  including	
  
turning,	
  facing	
  etc	
  complete	
   4	
   Job	
  

	
  	
  
	
  	
  

226	
   Denting	
  of	
  Cabin	
  complete	
  	
   	
  	
   4	
   Job	
   	
  	
   	
  	
  
227	
   Painting	
  of	
  cabin,	
  chasis,	
  Boom	
  &	
  Stick	
  etc	
   4	
   Job	
   	
  	
   	
  	
  
228	
   Glasses	
  with	
  rubber	
  seal	
  fitting	
  etc	
   	
  	
   4	
   Job	
   	
  	
   	
  	
  
229	
   Seat	
  cussioning	
  complete	
   	
  	
   4	
   Job	
   	
  	
   	
  	
  
230	
   Repair	
  of	
  bucket	
  i/c	
  teeth,	
  making,	
  bushes	
  

replacement	
  etc	
  	
   4	
   Job	
  
	
  	
  

	
  	
  

	
  
	
   	
   	
   	
  

	
  	
   	
  	
  
	
  

	
   	
   	
   	
   	
   	
  	
  
	
   	
   	
   	
   	
   	
  	
   Executive	
  Engineer,	
  

	
  
	
  

	
  
CONTRACTOR	
   	
  

	
   Feeder	
  Division	
  	
  
	
  

	
  
	
  

	
   	
  
	
   Hyderabad	
  

	
   	
   	
   	
   	
  



GOVERNMENT OF SINDH 
 

 

IRRIGATION DEPARTMENT 
 

BIDDING DOCUMENTS 

FOR 

PROCUREMENT OF WORKS 
 
 

B.  I) REVITALIZATION OF VOLVO EXCAVATOR 
(EC-210 BLR) 

II) REVITALIZATION OF KOMATSU 
DOZER ( D-80) 

III) REVITALIZATION OF CHINA DOZER 
(TY-220) 

 
 
 

Of Feeder Division in Kotri Barrage Region 
Hyderabad 

	
  



LIST	
  OF	
  WORK	
  FOR	
  REVITALIZATION	
  OF	
  	
  
VOLVO	
  EXCAVATOR	
  (EC210	
  BLR)	
  NOs.	
  02	
  &	
  03.	
  

S.No	
   MATERIAL	
  FOR	
  ENGINE	
  OVER	
  HAULING	
  
(Supplying	
  &	
  Fixing)	
  

Total	
  
Quantity	
  

Rate	
  Per	
  
Item	
  (Rs)	
  

Amount	
  in	
  
Rs.	
  

1	
   Sleeve	
   (APS)	
   	
  	
   12	
   No	
   	
  	
   	
  	
  
2	
   Piston	
  	
   (STD)	
   	
  	
   12	
   No	
   	
  	
   	
  	
  
3	
   Piston	
  Pin	
  	
   (STD)	
   	
  	
   12	
   No	
   	
  	
   	
  	
  
4	
   Piston	
  Pin	
  Lock	
   (APS)	
   	
  	
   24	
   No	
   	
  	
   	
  	
  
5	
   Piston	
  Ring	
   (STD)	
   	
  	
   12	
   Pkt	
   	
  	
   	
  	
  
6	
   Oil	
  Pump	
  Kit	
   (APS)	
   	
  	
   2	
   Kit	
   	
  	
   	
  	
  
7	
   Valve	
  Exhaust	
   (APS)	
  	
   	
  	
   12	
   No	
   	
  	
   	
  	
  
8	
   Valve	
  Inlet	
   (APS)	
   	
  	
   12	
   No	
   	
  	
   	
  	
  
9	
   Connecting	
  Rod	
   (APS)	
   	
  	
   12	
   No	
   	
  	
   	
  	
  
10	
   Connecting	
  Rod	
  Bush	
   (APS)	
   	
  	
   12	
   No	
   	
  	
   	
  	
  
11	
   Cam	
  Shaft	
  Bush	
   (APS)	
   	
  	
   2	
   Set	
   	
  	
   	
  	
  
12	
   Main	
  Bearing	
  STD,	
  u/s	
  0.025,	
  0.050,	
  0.075	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
   2	
   Set	
   	
  	
   	
  	
  
13	
   Big	
  end	
  Bearing	
  STD,	
  u/s	
  0.025,	
  0.050,	
  0.075	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
  	
   2	
   Set	
   	
  	
   	
  	
  
14	
   Connecting	
  Rod	
  Nut	
   (APS)	
   	
  	
   24	
   No	
   	
  	
   	
  	
  
15	
   Connecting	
  Rod	
  Bolt	
   (APS)	
   	
  	
   24	
   No	
   	
  	
   	
  	
  
16	
   Injector	
  Needle	
  &	
  Nozzle	
   (APS)	
   	
  	
   12	
   No	
   	
  	
   	
  	
  
17	
   Water	
  Pump	
  Kit	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
18	
   Pump	
  Primary	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
19	
   Body	
  (Fuel	
  Injection	
  Pump)	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
20	
   Plunger	
  (Fuel	
  Injection	
  Pump)	
   (APS)	
   	
  	
   12	
   No	
   	
  	
   	
  	
  
21	
   Seal	
  Kit	
   (APS)	
   	
  	
   2	
   Kit	
   	
  	
   	
  	
  
22	
   Main	
  Oil	
  Seal	
  Front	
  (ENGINE)	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
23	
   Rear	
  Seal	
  (ENGINE)	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
24	
   Engine	
  Over	
  Haulling	
  Kit	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
25	
   Joint	
  Assy:	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
26	
   Joint	
  (Cuppling)	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
27	
   Rocker	
   (APS)	
   	
  	
   24	
   No	
   	
  	
   	
  	
  
28	
   Radiator	
  Top	
  Cover	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
29	
   Radiator	
  Bottom	
  Cover	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
30	
   Fan	
  Belt	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
31	
   Valve	
  Guide	
   (APS)	
   	
  	
   24	
   No	
   	
  	
   	
  	
  
32	
   Push	
  Rod	
   (APS)	
   	
  	
   24	
   No	
   	
  	
   	
  	
  
33	
   Lifter	
   (APS)	
   	
  	
   24	
   No	
   	
  	
   	
  	
  
34	
   Rocker	
  Aram	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
35	
   Element	
  Assy:	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
36	
   Radiator	
  Hose	
  Pipe	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
37	
   Radiator	
  Hose	
  Pipe	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
38	
   Radiator	
  Hose	
  Pipe	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
39	
   Radiator	
  Hose	
  Pipe	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
40	
   Radiator	
  Hose	
  Pipe	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  



S.No	
   MATERIAL	
  FOR	
  ENGINE	
  OVER	
  HAULING	
  
(Supplying	
  &	
  Fixing)	
  

Total	
  
Quantity	
  

Rate	
  Per	
  
Item	
  (Rs)	
  

Amount	
  in	
  
Rs.	
  

41	
   Oil	
  Filter	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
42	
   Fuel	
  Filter	
   (APS)	
   	
  	
   4	
   No	
   	
  	
   	
  	
  
43	
   Water	
  Seperator	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
44	
   Air	
  Cleaner	
  Filter	
  Inner	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
45	
   Air	
  Cleaner	
  Filter	
  Outer	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
46	
   Hydraulic	
  Filter	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
47	
   Hydraulic	
  Filter	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
48	
   Hydraulic	
  Filter	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
49	
   Hydraulic	
  Filter	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
50	
   Hydraulic	
  Hose	
  Pipe	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
51	
   Hydraulic	
  Hose	
  Pipe	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
52	
   Hydraulic	
  Hose	
  Pipe	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
53	
   Hydraulic	
  Hose	
  Pipe	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
54	
   Hydraulic	
  Hose	
  Pipe	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
55	
   Hydraulic	
  Hose	
  Pipe	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
56	
   Hydraulic	
  Hose	
  Pipe	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
57	
   Hydraulic	
  Hose	
  Pipe	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
58	
   Hydraulic	
  Hose	
  Pipe	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
59	
   Hydraulic	
  Hose	
  Pipe	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
60	
   Hydraulic	
  Hose	
  Assy:	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
61	
   Hydraulic	
  Hose	
  Assy:	
  	
  	
  	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
62	
   Hydraulic	
  Hose	
  Assy:	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
63	
   Hydraulic	
  Hose	
  Assy:	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
64	
   Hydraulic	
  Hose	
  Assy:	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
65	
   Hydraulic	
  Hose	
  Assy:	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  
66	
   Hydraulic	
  Hose	
  Assy:	
   (APS)	
   	
  	
   2	
   No	
   	
  	
   	
  	
  

S.No	
   MATERIAL	
  FOR	
  MAINTENANCE	
  
(Supplying	
  &	
  Fixing)	
  

Total	
  
Quantity	
  

Rate	
  Per	
  
Item	
  (Rs)	
  

Amount	
  in	
  
Rs.	
  

67	
   Mobil	
  Oil	
  	
   	
  	
   	
  	
   48	
   Ltr	
   	
  	
   	
  	
  

68	
   Hydraulic	
  Oil	
  	
   	
  	
   	
  	
   600	
   Ltr	
   	
  	
   	
  	
  

69	
   Grease	
  	
   	
  	
   	
  	
   32	
   Kgs	
   	
  	
   	
  	
  

70	
   Diesel	
  Oil	
   	
  	
   	
  	
   200	
   Ltr	
   	
  	
   	
  	
  
71	
   C.	
  Oil	
   	
  	
   	
  	
   32	
   Ltr	
   	
  	
   	
  	
  

S.No	
   JOB	
  WORK	
  
Total	
  

Quantity	
  
Rate	
  Per	
  
Item	
  (Rs)	
  

Amount	
  in	
  
Rs.	
  

72	
   Repair	
  of	
  Crank	
  Shaft	
  i/c	
  Turning,	
  Grinding	
  and	
  
Polishing	
  etc	
  complete	
  

2	
   Job	
  
	
  	
  

	
  	
  

73	
   Repairing	
  of	
  Engine	
  Block	
  i/c	
  Boring,	
  sleeve	
  fixing	
  
and	
  lining	
  etc	
  complete	
  

2	
   Job	
  
	
  	
  

	
  	
  



S.No	
  
JOB	
  WORK	
  

Total	
  
Quantity	
  

Rate	
  Per	
  
Item	
  (Rs)	
  

Amount	
  in	
  
Rs.	
  

74	
   Repairing	
  of	
  Engine	
  Head	
  i/c	
  Facing,	
  Seat	
  fitting,	
  Seat	
  
Cutting,	
  Polishing	
  &	
  guide	
  fitting	
  etc	
  complete	
  

2	
   Job	
  
	
  	
  

	
  	
  
75	
   Repair	
  of	
  Radiator	
   	
  	
   	
  	
   2	
   Job	
   	
  	
   	
  	
  
76	
   Repair	
  of	
  Self	
  Starter	
  i/c	
  new	
  parts	
  fitting.	
   	
  	
   2	
   Job	
   	
  	
   	
  	
  
77	
   Bucket	
  Repairing	
  etc	
  complete.	
   	
  	
   2	
   Job	
   	
  	
   	
  	
  
78	
   Repairing	
  of	
  Alternator	
  including	
  replacement	
  of	
  cut	
  

out,	
  carbon	
  bushes,	
  carbon	
  holder,	
  bearing	
  and	
  
rewinding	
  of	
  rooter,	
  etc	
  complete	
  

2	
   Job	
  
	
  	
  

	
  	
  
79	
   Repair	
  of	
  control	
  valve	
  Ass:	
  including	
  replacement	
  of	
  	
  

back	
  up	
  "O"	
  ring,	
  etc	
  complete.	
  

2	
   Job	
  
	
  	
  

	
  	
  
80	
   Repair	
  of	
  Stick	
  Cylinder	
  by	
  providing	
  chrome	
  on	
  stick	
  

as	
  per	
  required	
  section	
  and	
  allignment,	
  etc	
  
complete.	
  

2	
   Job	
  
	
  	
  

	
  	
  
81	
   Connecting	
  Rod	
  Bush	
  fitting	
  and	
  allignment,	
  etc	
  

compete	
  
12	
   Job	
  

	
  	
  
	
  	
  

82	
   Pressure	
  control	
  valve	
  repairing	
  and	
  replacement	
  of	
  
seal	
  kit	
  etc	
  complete.	
  

2	
   Job	
  
	
  	
  

	
  	
  
83	
   Repair	
  of	
  track	
  roller	
  with	
  replacement	
  of	
  shaft	
  

bushes	
  and	
  selas,	
  etc	
  complete.	
  
16	
   Job	
  

	
  	
  
	
  	
  

	
   	
   	
   	
  
	
   	
  

	
   	
  
	
   	
   	
   	
  

	
   	
  
	
   	
  

	
   	
   	
   	
  
	
   	
  

	
  
	
  

	
  
Executive	
  Engineer	
  

	
   	
  
	
   	
   CONTRACTOR	
  

	
  
Feeder	
  Division	
  

	
   	
  
	
   	
  

	
  
	
  

	
  
Hyderabad	
  

	
   	
  
	
   	
  

	
  
	
  

 



 
LIST OF WORK FOR REVITALIZATION OF  

KOMATSU DOZER (D-­‐80) 
 

S.NO MATERIAL	
  FOR	
  ENGINE	
  GENERAL	
  OVER	
  HAULLING 
(Supplying	
  &	
  Fixing) 

Total 
Quantity 

Rate	
  Per 
Item	
  (Rs) 

Amount	
  in 
Rs. 

1 Piston	
  Pin	
  Lock (APS) 12	
  No   
2 Piston	
  Pin (APS) 6	
  No   
3 Piston (APS) 6	
  No   
4 Main	
  Bearing	
  u/s	
  STD	
  0.25,	
  0.050,	
  0.075  1	
  Set   
5 Big	
  end	
  Bearing	
  u/s	
  STD	
  0.25,	
  0.050,	
  0.075  1	
  Set   
6 Connecting	
  Rod	
  Bush (APS) 6	
  No   
7 Cam	
  Shaft	
  Bush (APS) 1	
  Set   
8 Ring	
  Set (APS) 1	
  Set   
9 Sleeve	
  with	
  seals (APS) 6	
  No   
10 Injector	
  with	
  Seal (APS) 6	
  No   
11 Timing	
  Oil	
  seal (APS) 1	
  No   
12 Turning	
  Oil	
  Seal	
  Rear (APS) 1	
  No   
13 Temprature	
  Gauge (APS) 1	
  No   
14 Oil	
  Gauge (APS) 1	
  No   
15 Water	
  Gauge (APS) 1	
  No   
16 Valve	
  Exhaust (APS) 1	
  Set   
17 Valve	
  Inlet (APS) 1	
  Set   
18 Fan (APS) 1	
  No   
19 Fan	
  Belt	
  Set (APS) 1	
  Set   
20 Oil	
  Pump (APS) 1	
  No   
21 Dump	
  Pully (APS) 1	
  No   
22 Water	
  Body (APS) 1	
  No   
23 Push	
  Rod (APS) 24	
  No   
24 Guide	
  Lifter	
  Set (APS) 24	
  No   
25 Head	
  Guide	
  Set (APS) 24	
  No   
26 Cam	
  Shaft	
  Gear (APS) 1	
  No   
27 Cranck	
  Shaft	
  Gear (APS) 1	
  No   
28 Fuel	
  Pump	
  Gear	
  (	
  Transfer	
  Pump) (APS) 1	
  No   
29 Fuel	
  Pump	
  Coupling (APS) 1	
  No   
30 Turbo	
  Charger	
  Kit (APS) 1	
  No   
31 Hose	
  Pipe	
  Turbo	
  Charger (APS) 2	
  Nos   
32 Fuel	
  Injection	
  Pump	
  Element (APS) 1	
  No   
33 Raditior	
  Top (APS) 1	
  No   
34 Hose	
  Pipe	
  Raditor (APS) 1	
  Set   
35 Rocker	
  Aram (APS) 24	
  No   



S.NO MATERIAL	
  FOR	
  HYDRAULIC	
  SYSTEM 
(Supplying	
  &	
  Fixing) 

Total 
Quantity 

Rate	
  Per 
Item	
  (Rs) 

Amount	
  in 
Rs. 

 

 

 

36 Head	
  Valve	
  seat (APS) 24	
  No   
 

37 Head	
  Gas	
  Kit	
  Complete (APS) 1	
  Kit   
 

38 Hydraulic	
  Pipe	
  (APS) (APS) 12	
  Nos   
 

39 Hydraulic	
  Pipe	
  Angle	
  Jack (APS) 4	
  No   
 

40 Seal	
  Kit	
  (Booster) (APS) 1	
  Kit   
 

41 Hydraulic	
  Pipe	
  for	
  (Clutch) (APS) 4	
  Nos   
 

42 Hydraulic	
  Pipe	
  (Gear	
  Box) (APS) 6	
  Nos   
 

43 Seal	
  Kit	
  (Blade	
  Jack) (APS) 2 Kits   
 

44 Seal	
  Kit	
  (Angle	
  Jack) (APS) 1	
  Kit   
 

       
 

S.NO MATERIAL	
  FOR	
  CHASIS	
  /	
  TRACK	
  CHAIN	
  SYSTEM Total Rate	
  Per Amount	
  in  

  

 (Supplying	
  &	
  Fixing)  Quantity Item	
  (Rs) Rs. 
 

       

45 Bolt	
  Track	
  Chain (APS) 304	
  Nos   
 

46 Link	
  Right	
  Track	
  Chain (APS) 76	
  Nos   
 

47 Plate	
  Track	
  Chain (APS) 6	
  Nos   
 

48 Track	
  Chain	
  Roller	
  D/Flange (APS) 6	
  Nos   
 

49 Link	
  Left	
  Track	
  Chain (APS) 76	
  Nos   
 

50 Seal	
  Idle	
  Wheel (APS) 2	
  Nos   
 

51 Pin	
  Track	
  Chain (APS) 76	
  Nos   
 

52 Nut	
  Track	
  Chain (APS) 304	
  Nos   
 

53 BushTrack	
  Chain (APS) 76	
  Nos   
 

54 Carrier	
  Roller (APS) 4	
  Nos   
 

55 Track	
  Chain	
  Roller	
  S/Flange (APS) 6	
  Nos   
 

56 Nut	
  &	
  Bolt	
  Sprocket	
  Segment (APS) 50	
  Nos   
 

57 Sprocket	
  (Segment) (APS) 2	
  Nos   
 

58 Nut	
  &	
  Bolt	
  Blade	
  Edge (APS) 1	
  Set   
 

      
 

S.NO MATERIAL	
  FOR	
  ELECTRIC	
  SYSTEM  Total Rate	
  Per Amount	
  in 
 

(Supplying	
  &	
  Fixing)  Quantity Item	
  (Rs) Rs.  

  
 

       

59 Battery	
  12	
  Volts	
  27	
  Plate (APS) 2	
  Nos   
 

60 Sealed	
  Beam	
  24	
  volt (APS) 3	
  Nos   
 

       
 

S.NO MATERIAL	
  FOR	
  MAINTENAINCE	
  SYSTEM  Total Rate	
  Per Amount	
  in 
 

(Supplying	
  &	
  Fixing)  Quantity Item	
  (Rs) Rs.  

  
 

       

61 Oil	
  Filter (APS) 1	
  No   
 

62 Fuel	
  Filter (APS) 2	
  Nos   
 

63 Air	
  Cleaner	
  Filter	
  Inner (APS) 2	
  Nos   
 

64 Air	
  Cleaner	
  Filter	
  Outer (APS) 1	
  No   
  



S.NO MATERIAL	
  FOR	
  MAINTENAINCE	
  SYSTEM 
(Supplying	
  &	
  Fixing) 

Total Rate	
  Per Amount	
  in  

Quantity Item	
  (Rs) Rs.  

 

65 Hydraulic	
  Filter	
  complete  4	
  No   
 

66 Mobil	
  Oil 50	
  Ltr   
 

67 Hydraulic	
  Oil 110	
  Ltr   
 

68 Diesel 100	
  Ltr   
 

69 Gear	
  Oil 40	
  Ltr   
 

70 Grease 10	
  Kg   
 

      
 

S.NO JOB	
  WORK 
Total Rate	
  Per Amount	
  in 

 

Quantity Item	
  (Rs) Rs. 
 

    
 

       

72 Painting	
  of	
  Body	
  by	
  Scraping,	
  Filling,	
  Under	
  coating, 1	
  Job   
 

 polishing	
  etc	
  complete   
 

    
 

       

72 Head	
  Facing,	
  Seat	
  Cutting,	
  etc	
  complete 1	
  Job   
 

       

73 Repair	
  of	
  Idle	
  wheel	
  by	
  welding	
  ,	
  turning,	
  boring	
  by 1	
  Job   
 

 providing	
  seals	
  &	
  fitting,	
  etc	
  complete   
 

    
 

       

74 Denting	
  of	
  roof	
  &	
  Painting	
  etc	
  complete 1	
  Job   
 

75 Block	
  checking,	
  line	
  alignment	
  etc	
  complete 1	
  Job   
 

76 Block	
  Boaring 1	
  Job   
 

77 Electric	
  wiring	
  Complete 1	
  Job   
 

78 Generator	
  Repair	
  (Complete) 1	
  Job   
 

79 Crank	
  Shaft,	
  Turning,	
  polishing,	
  buffing	
  etc	
  complete 1	
  Job   
 

       

80 Repair	
  of	
  shaft	
  (Idle	
  wheel)	
  by	
  welding	
  turning	
  &	
  facing 1	
  Job   
 

 etc   
 

    
 

       

81 Self	
  Starter	
  repairing	
  etc	
  complete 1	
  Job   
 

 
 
 
 

Executive	
  Engineer, CONTRACTOR  
Feeder	
  Division	
  Hyderabad 



LIST	
  OF	
  WORK	
  FOR	
  REVITALIZATION	
  OF  
CHINA	
  DOZER-­‐02	
  (TY-­‐220) 

 

S.NO MATERIAL	
  FOR	
  ENGINE	
  OVER	
  HAULING  Total Rate	
  Per Amount	
  in	
  Rs. 
 

(Supplying	
  &	
  Fixing)  Quantity Item	
  (Rs) 
 

       

1 Sleeve	
  with	
  seals (APS) 6	
  No   
 

       

2 Piston (APS) 6	
  No   
 

3 Piston	
  Pin (APS) 6	
  No   
 

4 Piston	
  Pin	
  Lock (APS) 12	
  No   
 

5 Main	
  Bearing	
  STD,	
  u/s	
  0.025,	
  0.050,	
  0.075  1	
  Set   
 

6 Big	
  end	
  Bearing	
  STD,	
  u/s	
  0.025,	
  0.050,	
  0.075  1	
  Set   
 

7 Connecting	
  Rod	
  Bush (APS) 1	
  Set   
 

8 Cam	
  Shaft	
  Bush (APS) 1	
  Set   
 

9 Ring	
  Set (APS) 1	
  Set   
 

10 Injector	
  with	
  Seal (APS) 6	
  No   
 

11 Timing	
  Oil	
  seal (APS) 1	
  No   
 

12 Turning	
  Oil	
  Seal	
  Rear (APS) 1	
  No   
 

13 Temprature	
  Gauge (APS) 1	
  No   
 

14 Oil	
  Gauge (APS) 1	
  No   
 

15 Water	
  Gauge (APS) 1	
  No   
 

16 Valve	
  Exhaust (APS) 1	
  Set   
 

17 Valve	
  Inlet (APS) 1	
  Set   
 

18 Fan (APS) 1	
  No   
 

19 Fan	
  Belt	
  Set (APS) 1	
  Set   
 

20 Oil	
  Pump (APS) 1	
  No   
 

21 Dump	
  Pully (APS) 1	
  No   
 

22 Water	
  Body (APS) 1	
  No   
 

23 Push	
  Rod (APS) 24	
  No   
 

24 Guide	
  Lifter	
  Set (APS) 24	
  Set   
 

25 Head	
  Guide	
  Set (APS) 1	
  Set   
 

26 Cam	
  Shaft	
  Gear (APS) 1	
  No   
 

27 Cranck	
  Shaft	
  Gear (APS) 1	
  No   
 

28 Fuel	
  Pump	
  Gear	
  (Transfer	
  Pump) (APS) 1	
  No   
 

29 Fuel	
  Pump	
  Coupling (APS) 1	
  No   
 

30 Turbo	
  Charger	
  Kit (APS) 1	
  No   
 

31 Hose	
  Pipe	
  Turbo	
  Charger (APS) 2	
  No   
 

32 Fuel	
  Injection	
  Pump	
  Element (APS) 6	
  No   
 

33 Radiator	
  Top (APS) 1	
  No   
 

34 Hose	
  Pipe	
  Raditor (APS) 1	
  No   
 

35 Rocker	
  Aram (APS) 1	
  No   
 

40 Head	
  Valve	
  seat (APS) 12	
  No   
 

41 Head	
  Gas	
  Kit	
  Complete (APS) 1	
  Kit   
 

42 Hydraulic	
  Pipe	
  for	
  (Clutch) (APS) 4	
  Nos   
  



S.NO MATERIAL	
  FOR	
  HYDRAULIC	
  SYSTEM  Total Rate	
  Per Amount	
  in	
  Rs.  

(Supplying	
  &	
  Fixing)  Quantity Item	
  (Rs) 
 

43 Hydraulic	
  Pipe	
  Angle	
  Jack (APS) 4	
  No   
 

44 Hydraulic	
  Pipe	
  (APS) (APS) 12	
  Nos   
 

45 Hydraulic	
  Pipe	
  (Gear	
  Box) (APS) 6	
  Nos   
 

46 Seal	
  Kit	
  (Booster) (APS) 1	
  Kit   
 

47 Seal	
  Kit	
  (Angle	
  Jack) (APS) 1	
  Kit   
 

48 Seal	
  Kit	
  (Blade	
  Jack) (APS) 2	
  Kits   
 

49 Plate	
  Track	
  Chain (APS) 6	
  Nos   
 

50 Link	
  Left	
  Track	
  Chain (APS) 76	
  Nos   
 

51 Link	
  Right	
  Track	
  Chain (APS) 76	
  Nos   
 

52 Pin	
  Track	
  Chain (APS) 76	
  Nos   
 

53 BushTrack	
  Chain (APS) 76	
  Nos   
 

54 Nut	
  Track	
  Chain (APS) 304	
  Nos   
 

55 Bolt	
  Track	
  Chain (APS) 304	
  Nos   
 

56 Carrier	
  Roller (APS) 4	
  Nos   
 

57 Track	
  Chain	
  Roller	
  D/Flange (APS) 6	
  Nos   
 

58 Track	
  Chain	
  Roller	
  S/Flange (APS) 6	
  Nos   
 

59 Sprocket	
  (Segment) (APS) 2	
  Nos   
 

60 Nut	
  &	
  Bolt	
  Sprocket	
  Segment (APS) 50	
  Nos   
 

61 Seal	
  Idle	
  Wheel (APS) 2	
  Nos   
 

62 Nut	
  &	
  Bolt	
  Blade	
  Edge (APS) 1	
  Set   
 

S.NO MATERIAL	
  FOR	
  CHASIS/TRACK	
  CHAIN	
  SYSTEM Total Rate	
  Per Amount	
  in	
  Rs. 
 

(Supplying	
  &	
  Fixing)  Quantity Item	
  (Rs) 
 

       

63 Batteries	
  12	
  Volts	
  27	
  Plate (APS) 2	
  Nos   
 

64 Sealed	
  Beam	
  24	
  volt (APS) 3	
  Nos   
 

S.NO MATERIAL	
  FOR	
  ELECTRIC	
  SYSTEM  Total Rate	
  Per Amount	
  in	
  Rs. 
 

(Supplying	
  &	
  Fixing)  Quantity Item	
  (Rs) 
 

       

65 Oil	
  Filter (APS) 2	
  Nos   
 

66 Fuel	
  Filter (APS) 2	
  Nos   
 

67 Hydraulic	
  Fitter (APS) 1	
  Set   
 

68 Air	
  Cleaner	
  Filter	
  inner (APS) 1	
  No   
 

69 Air	
  Cleaner	
  Filter	
  Outer (APS) 1	
  No   
 

70 Mobil	
  Oil  50	
  Ltr   
 

71 Hydraulic	
  Oil  110	
  Ltr   
 

72 Diesel  100	
  Ltr   
 

73 Gear	
  Oil  40	
  Ltr   
 

74 Grease  10	
  Kg   
 

S.NO JOB	
  WORK  Total Rate	
  Per Amount	
  in	
  Rs. 
 

 Quantity Item	
  (Rs) 
 

      

75 Head	
  Facing	
  Seat	
  Cutt:	
  Testing	
  by	
  prov:	
  Seat	
  Fitt:	
  etc 1	
  Job   
 

76 Block	
  Boaring  1	
  Job   
 

77 Block	
  Sleave	
  Fitting  1	
  Job   
 

       

78 Crank	
  Shaft	
  Turining  1	
  Job   
 

       

79 Denting	
  of	
  roof	
  &	
  Painting	
  etc  1	
  Job   
 

80 Painting	
  of	
  Body	
  by	
  Scraping	
  Filling	
  Under	
  coating	
  etc 1	
  Job   
 

       



81 Repair	
  of	
  shaft	
  (Idle	
  wheel)	
  by	
  welding	
  turning	
  & 1	
  Job   
 

 facing	
  etc   
 

    
 

82 Repair	
  of	
  Idle	
  wheel	
  by	
  welding	
  ,	
  turing,	
  boaring	
  by 1	
  Job   
 

 providing	
  seals	
  &	
  fitting	
  etc   
 

    
 

83 Self	
  Starter	
  (Complete) 1	
  Job   
 

84 Generator	
  Repair	
  (Complete) 1	
  Job   
 

85 Electric	
  wiring	
  Complete 1	
  Job   
 

 
 
 
 

Executive	
  Engineer, CONTRACTOR  
Feeder	
  Division	
  Hyderabad 



GOVERNMENT OF SINDH 
 

 

IRRIGATION DEPARTMENT 
 

BIDDING DOCUMENTS 

FOR 

PROCUREMENT OF WORKS 

 

C.   I) REVITALIZATION OF LEYLAND 
TRAILER. 

       II) REVITALIZATION OF MITSUBISHI 
TRUCK 

        III) REVITALIZATION OF BEDFORD WATER 
TANKER 

 
 
Of Feeder Division in Kotri Barrage Region 

Hyderabad 



 

LIST OF WORK FOR REVITALIZATION FOR   
LEYLAND TRAILOR  

 
 

S.No. Material	
  For	
  Engine	
  over	
  Haulling Total	
  Quantity Rate	
  Per	
  Item Amount	
  in 
 

    (Rs) Rs. 
 

       

1 Piston STD 6	
  No   
 

    
 

2 
Piston	
  Ring	
  	
  Set STD 6	
  No   

 

    
 

3 
Main	
  Big	
  &	
  Bearing (APS) 6	
  No   

 

    
 

4 
Valve	
  Inlet STD 6	
  No   

 

    
 

5 Valve	
  Exhaust (APS) 6	
  No   
 

    
 

6 
Valve	
  Guide (APS) 12	
  No   

 

    
 

7 
Head	
  Gas	
  Kit (APS) 1	
  No   

 

    
 

8 Gudsion	
  Pin	
  Bush (APS) 6	
  No   
 

    
 

9 Radiator	
  new (APS) 1	
  No   
 

    
 

10 Master	
  Cylender	
  Complete (APS) 1	
  No   
 

11 Genrator (APS) 1	
  No   
 

12 Hose	
  Pipe (APS) 2	
  No   
 

13 Engine	
  Oil	
  Seal	
  Rear (APS) 1	
  No   
 

14 Breack	
  Cylander	
  Washer (APS) 32	
  No   
 

15 Fan	
  Belt (APS) 1	
  No   
 

16 Kamani	
  Bolt (APS) 20	
  No   
 

17 Kamani	
  Nut (APS) 20	
  No   
 

18 Side	
  Glass (APS) 2	
  No   
 

19 Breack	
  Show	
  Rear (APS) 2	
  No   
 

20 Break	
  shoE	
  Front (APS) 2	
  No   
 

21 Head	
  Light (APS) 4	
  No   
 

22 Indicator (APS) 4	
  No   
 

23 Horn (APS) 1	
  No   
 

24 Back	
  light (APS) 2	
  No   
 

25 Wheel	
  Stud/	
  Nut (APS) 50	
  No   
 

26 Wheel	
  Bearing (APS) 18	
  No   
 

27 Air	
  Cleaner	
  Filter (APS) 1	
  No   
 

28 Diesel	
  Filter (APS) 1	
  No   
 

29 Oil	
  Filter (APS) 1	
  No   
 

30 Master	
  Cylender	
  complete (APS) 1	
  No   
  



31 Break	
  Booster	
  New (APS) 16	
  No   

32 Clutch	
  Plate (APS) 1	
  No   

33 Presure	
  Plate (APS) 1	
  No   

34 Engine	
  Oil	
  Seal	
  Front (APS) 1	
  No   

35 Timing	
  Belt (APS) 1	
  No   

36 Timing	
  seal (APS) 1	
  No   

37 Tapit	
  Paking (APS) 1	
  No   

38 Water	
  Body	
  Complete (APS) 1	
  No   

39 Fan (APS) 1	
  No   

40 Wooden	
  Planks (APS) 29	
  Sft   

41 Tyre	
  1020 (APS) 18	
  No   

42 BatTery	
  12	
  Volt	
  27	
  plates (APS) 2	
  No   

43 Diesel  50	
  Litter   

44 Mobil	
  Oil  50	
  Litter   

45 Gear	
  Oil  15	
  Litter   

46 Grease  10	
  Kg   
47 Wiring	
  complete.  1	
  job   

     

48 Crank	
  Shaft	
  turning,	
  grinding	
  &	
  polishig	
  etc 1	
  job   
 complete.     
     

49 Repairing	
  of	
  Head	
  i/c	
  facing,	
  seat	
  fitting,	
  cutting, 1	
  job   
 polishing&	
  guide	
  fitting	
  etc	
  complete     
     

50 Repair	
  of	
  Fuel	
  injection	
  Pump,	
  i/c	
  Polishing	
  of 1	
  job   
 Plungers	
  and	
  Caliberation	
  etc.	
  complete    
      

51 Wheel	
  Drum	
  turning.  1	
  job   
     

52 Self	
  service	
  i.e	
  Armature	
  rewinding	
  new	
  bush 1	
  job   
 fitting	
  and	
  carbon	
  Bush,	
  etc	
  complete.     
     

53 Repairing	
  of	
  Doors	
  and	
  providing	
  New	
  door	
  locks. 1	
  job   

     
54 Repairing	
  of	
  cabin	
  and	
  Seats	
  cussioning	
  etc 1	
  job   

 complete.     
      
 
 
 
 

Executive	
  Engineer, CONTRACTOR  
Feeder	
  Division	
  Hyderabad 



LIST	
  OF	
  WORK	
  FOR	
  REVITALIZATION	
  FOR  
MITSUBISHI	
  TRUCK	
  NO.	
  I 

 

S.NO MATERIAL	
  FOR	
  ENGINE	
  OVER	
  HAULING  Total Rate	
  Per Amount 
 

(Supplying	
  &	
  Fixing)  Quantity Item	
  (Rs) in	
  Rs.  

  
 

       

1 Piston (STD) 1	
  Set   
 

2 Sleeve (APS) 1	
  Set   
 

3 Piston	
  Ring (STD) 1	
  Set   
 

4 Main	
  Big	
  &	
  Bearing (APS) 1	
  Set   
 

5 Valve	
  Inlet (APS) 1	
  Set   
 

6 Valve	
  Exhaust (APS) 1	
  Set   
 

7 Valve	
  Guide (APS) 1	
  Set   
 

8 Head	
  Gas	
  Kit (APS) 1	
  Kit   
 

9 Gudsion	
  Pin	
  Bush (APS) 1	
  Set   
 

10 Clutch	
  Plate (APS) 1	
  No   
 

11 Presure	
  Plate (APS) 1	
  No   
 

12 Oil	
  Filter (APS) 1	
  No   
 

13 Diesel	
  Filter (APS) 1	
  No   
 

14 Air	
  Cleaner	
  Filter (APS) 1	
  No   
 

15 Cross (APS) 1	
  No   
 

16 Water	
  Body	
  Complete (APS) 1	
  No   
 

17 Engine	
  Oil	
  Seal	
  (Front) (APS) 1	
  No   
 

18 Timing	
  Seal (APS) 1	
  No   
 

19 Timing	
  Belt (APS) 1	
  No   
 

20 Tapet	
  Packing (APS) 1	
  No   
 

21 Clutch	
  Cylender	
  Complete (APS) 1	
  No   
 

22 Shock	
  Absorber	
  Front (APS) 1	
  Set   
 

23 Shock	
  Absorber	
  Rear (APS) 1	
  Set   
 

24 Tyre	
  8.25.16	
  (Front) (APS) 6	
  No   
 

25 Battery	
  12	
  Volt	
  19	
  plates (APS) 2	
  No   
 

26 Diesel  50	
  Litter   
 

27 Mobil	
  Oil  50	
  Litter   
 

28 Gear	
  Oil  15	
  Litter   
 

29 Grease  10	
  Kg   
 

S.No JOB	
  WORK  Total Rate	
  Per Amount 
 

 Quantity Item	
  (Rs) in	
  Rs.  

   
 

      

30 
Repairing	
  of	
  Engine	
  Block	
  including	
  sleeve	
  fitting, 

1	
  Job 
  

 

Boring,	
  polishing	
  etc.    
 

     
 

31 
Repair	
  of	
  Crank	
  Shaft,	
  turning,	
  grinding	
  and	
  polishing 

1	
  Job 
  

 

etc    
 

       

32 Repairing	
  of	
  Radiator	
  complete  1	
  Job   
 



33 
Repairing	
  of	
  Fuel	
  injection	
  pump	
  i/c	
  polishing	
  of 

1	
  Job 
  

 

plunger's	
  and	
  caliberation	
  etc	
  complete.   
 

      
 

34 Repairing	
  of	
  Cabin	
  and	
  Seats	
  cussioning	
  etc.  2	
  Job   
 

35 
Self	
  service	
  i/c	
  armature	
  rewinding,	
  new	
  bush	
  fitting 

1	
  Job 
  

 

and	
  carbon,	
  bearing	
  fitting	
  etc   
 

      
 

S.No JOB	
  WORK Total Rate	
  Per Amount	
  in	
  Rs.  

Quantity Item	
  (Rs) 
 

      

36 
Generater	
  service	
  i/c	
  stater	
  rewinding,	
  new	
  bearing 

1	
  Job 
  

 

fitting	
  etc.   
 

      

37 
Wiring	
  complete	
  providing	
  Head	
  lights,	
  Back	
  lightrs, 

1	
  Job 
  

 

Indicators	
  etc	
  complete.   
 

     
 

38 
Preparing	
  of	
  Head,	
  i/c	
  facing,	
  Seat	
  Fitting,	
  cutting, 

4	
  Job 
  

 

Polishing	
  and	
  guide	
  fitting	
  etc.   
 

 
 
 
 

Executive	
  Engineer, CONTRACTOR  
Feeder	
  Division	
  Hyderabad 



 
 

LIST OF WORK FOR REVITALIZATION FOR   
BED FORD WATER TANKER  

 
 

S.NO MATERIAL	
  FOR	
  ENGINE	
  OVER	
  HAULLING  Total Rate	
  Per Amount	
  in 
 

(Supplying	
  &	
  Fixing)  Quantity Item	
  (Rs) Rs.  

  
 

       

1 Piston (STD) 6	
  No   
 

2 Sleeve (APS) 1	
  Set   
 

3 Piston	
  Ring (STD) 1	
  Set   
 

4 Main	
  Big	
  &	
  Bearing (APS) 6	
  No   
 

5 Valve	
  Inlet (APS) 1	
  Set   
 

6 Valve	
  Exhaust (APS) 1	
  Set   
 

7 Valve	
  Guide (APS) 12	
  Set   
 

8 Head	
  Gas	
  Kit (APS) 1	
  Kit   
 

9 Gudsion	
  Pin	
  Bush (APS) 6	
  No   
 

10 Clutch	
  Plate (APS) 1	
  No   
 

11 Presure	
  Plate (APS) 1	
  No   
 

12 Oil	
  Filter (APS) 1	
  No   
 

13 Diesel	
  Filter (APS) 1	
  No   
 

14 Air	
  Cleaner	
  Filter (APS) 1	
  No   
 

15 Cross (APS) 1	
  No   
 

16 Water	
  Body	
  Complete (APS) 1	
  No   
 

17 Engine	
  Oil	
  Seal	
  (Front) (APS) 1	
  No   
 

18 Timing	
  Seal (APS) 1	
  No   
 

19 Timing	
  Belt (APS) 1	
  No   
 

20 Tapet	
  Packing (APS) 1	
  No   
 

21 Clutch	
  Cylender	
  Complete (APS) 1	
  No   
 

22 Tyre	
  9.20	
  (Front) (APS) 2	
  No   
 

23 Tyre	
  1000.20	
  (Rear) (APS) 4	
  No   
 

24 Battery	
  12	
  Volt	
  19	
  plates (APS) 2	
  No   
 

25 Break	
  Boaster	
  complete (APS) 1	
  No   
 

26 Diesel  50	
  Litter   
 

27 Mobil	
  Oil  14	
  Litter   
 

28 Gear	
  Oil  10	
  Litter   
 

29 Grease  5	
  Kg   
  

S.No JOB	
  WORK Total Rate	
  Per Amount	
  in 
 

Quantity Item	
  (Rs) Rs.  

  
 

      

30 
Repairing	
  of	
  Engine	
  Block	
  including	
  sleeve	
  fitting, 

1	
  Job 
  

 

Boring,	
  polishing	
  etc.   
 

     
 

31 Repair	
  of	
  Crank	
  Shaft,	
  turning,	
  grinding,	
  polishing	
  etc 1	
  Job   
 

     
 

32 Repairing	
  of	
  Radiator	
  complete 1	
  Job   
 

      



33 
Repairing	
  of	
  Fuel	
  injection	
  pump	
  i/c	
  polishing	
  of 

1	
  Job 
  

 

plunger's	
  and	
  caliberation	
  etc	
  complete.   
 

      

34 Repairing	
  of	
  Cabin	
  and	
  Seat	
  cussioning	
  etc. 2	
  Job   
 

35 
Self	
  service	
  i/c	
  armature	
  rewinding,	
  new	
  bush	
  fitting 

1	
  Job 
  

 

and	
  carbon	
  bearing	
  fitting	
  etc	
  complete.   
 

     
 

S.No JOB	
  WORK Total Rate	
  Per Amount	
  in 
 

Quantity Item	
  (Rs) Rs.  

  
 

      

36 
Generater	
  service	
  i/c	
  stater	
  rewinding,	
  new	
  bearing 

1	
  Job 
  

 

fitting	
  etc	
  complete.   
 

     
 

37 
Wiring	
  complete	
  providing	
  Head	
  lights,	
  Back	
  lightrs, 

1	
  Job 
  

 

Indicators	
  etc	
  complete.   
 

     
 

38 
Preparing	
  of	
  Head	
  i/c	
  facing,	
  Seat	
  Fitting,	
  cutting, 

4	
  Job 
  

 

Polishing	
  &	
  guide	
  fitting	
  etc.   
 

      

 
 
 
 

Executive	
  Engineer, CONTRACTOR  
Feeder	
  Division	
  Hyderabad 

 



SCHEDULE –B TO BID 
 
 

WORK TO BE PERFORMED BY SUBCONTRACTORS 
 
The bidder will do the work with his own forces except the work listed below which 
he intends to sub-contract. 
 
Items of Work Name and address of Statement of similar 
to be Sub-Contracted Sub-Contractor works previously executed 
  (attach evidence) 
 
 
 
 
 

(Not Applicable) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Note:  
1. No change of Sub-Contractor shall be made by the bidder without prior approval of 

the Employer.  
 
2. The truthfulness and accuracy of the statement as to the experience of Sub-Contractors 

is guaranteed by the bidder. The Employer’sjudgmentthe evaluation of the experience 
of Sub-Contractors submitted by the bidder.  

 
3. Statement of similar works shall include description, location & value of work, year 

completed and name & address of the clients.  
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SCHEDULE –C TO BID 

 
PROPOSED PROGRAMME OF WORKS 

 
 
 
Bidder shall provide a programme in a bar-chart/CPM/PERT form showing the sequence of 
work items by which he proposes to complete the work of the entire Contract. The 
programme should indicate the sequence of work items and the period of time during which 
he proposes to complete the Works including the activities like designing, schedule of 
submittal of drawings, ordering and procurement of materials, manufacturing, delivering, 
construction of civil works, erection, testing and commissioning of Works to be supplied 
under the Contract. 
 
 
 
 
 
 

(Not Applicable) 
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SCHEDULE –D TO BID 

 
DEVIATIONS 

FROM 
TECHNICAL PROVISIONS 

 
 
 
It is presumed that the bidder shall not take any deviation. However, if he intends to take 
deviations to the specified terms, those must be listed in the space provided below: 
 
Sr. No. Clause No. / Section No. Deviations/Clarifications 
 
 
 
 
 
 
 
 
 
 

(Not Applicable) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
[Note: Attach additional sheets, if necessary] 
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SCHEDULE –E TO BID 

 
DEVIATIONS 

FROM 
CONTRACTUAL CONDITIONS 

 
It is presumed that the bidder shall not take any deviation. However, if he intends to take 
deviations to the specified Contractual/Commercial Conditions, those must be listed in the 
space provided below: 
 
Sr. No. Clause No. / Section No. Deviations/Clarifications 
 
 
 
 
 
 
 
 
 
 

(Not Applicable) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
[Note: Attach additional sheets, if necessary] 
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SCHEDULE –F TO BID 
 
 

METHOD OF PERFORMING WORKS 
 
The bidder is required to submit a narrative outlining the method of performing the Works. 
The narrative should indicate in detail and include but not be limited to: 
 
The sequence and methods in which he proposes to carry out the Works, including the 
number of shifts per day and hours per shift, he expects to work. 
 
A list of all major items of constructional and erection plant, tools and vehicles proposed to 
be used in carrying out the Works at Site, including number of each kind, make, type, 
capacity of all equipment, working condition, which shall be deployed by him for Civil Work 
and Erection, Testing and Commissioning of the Works, in sufficient detail to demonstrate 
fully that the equipment will meet all the requirements of the Technical Provisions. 
 
 

• The procedure for installation of equipment and transportation of equipment and 
materials to the site.  

 
 

• Details regarding mobilisation in Pakistan, the type of facilities including personnel 
accommodation, office accommodation, provision for maintenance and for storage, 
communications, security and other services to be used.  

 
 

• Organisation chart indicating head office & field office personnel involved in 
management, supervision and engineering of the Works to be done under the 
Contract.  

 
 
 

(The nature of work is not pertaining to the method of preforming works, 
but is of the nature of repairing of old earth moving machines and Heavy/ Light 
Vehicles to be revitalized in due course of time.) 
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SCHEDULE –G TO BID 
 
 

PROPOSED ORGANISATION 
 
The bidder shall list in this Schedule the key personnel he will employ from Head office and 
from Site office to direct and execute the Works, together with their names, qualifications, 
experience, positions held and their nationalities. 
 
 

Summary of Qualifications 
Designation Name of Experience, Present 

Position and 
Nationality 

 
 
- Head Office:  
 
 
 
 
 
- Site Office: 

Contractor’sRepresentative   
Site Superintendent 
Supervising Engineer 
Plant Erectors 
Construction Supervisors 
Other Key Staff  

 
 
 
 

(Not	
  Applicable) 
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SCHEDULE –H TO BID 
 

(INTEGRITY PACT) 
 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN 

CONTRACTS WORTH RS. 10.00 MILLION OR MORE 
 
Contract No.________________ Dated __________________  
Contract Value: ________________ 
Contract Title: _________________ 
 
………………………………… [name of Supplier] hereby declares that it has not obtainedor 
induced the procurement of any contract, right, interest, privilege or other obligation or 
benefitfrom Government of Sindh (GOS) or any administrative subdivision or agency thereof 
or any other entity owned or controlled by GOS through any corrupt business practice. 
 
Without limiting the generality of the foregoing, [name of Supplier] represents and warrants 
that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and 
not given or agreed to give and shall not give or agree to give to anyone within or outside 
Pakistan either directly or indirectly through any natural or juridical person, including its 
affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or 
subsidiary, any commission, gratification, b as consultation fee or otherwise, with the object 
of obtaining or inducing the procurement of a contract, right, interest, privilege or other 
obligation or benefit in whatsoever form from GOS, except that which has been expressly 
declared pursuant hereto. 

 
[name of Supplier] certifies that it has made and will make full disclosure of all agreements 
and arrangements with all persons in respect of or related to the transaction with GOS and has 
not taken any action or will not take any action to circumvent the above declaration, 
representation or warranty. 
 
[name of Supplier] accepts full responsibility and strict liability for making any false 
declaration, not making full disclosure, misrepresenting facts or taking any action likely to 
defeat the purpose of this declaration, representation and warranty. It agrees that any contract, 
right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, 
without prejudice to any other rights and remedies available to GOS under any law, contract 
or other instrument, be voidable at the option of GOS. 
 
Notwithstanding any rights and remedies exercised by GOS in this regard, [name of Supplier] 
agrees to indemnify GOS for any loss or damage incurred by it on account of its corrupt 
business practices and further pay compensation to GOS in an amount equivalent to ten 
timethe sum   of   any   commission,   gratification,   bribe, finder’s fee or kickback given by 
[name of Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of 
any contract, right, interest, privilege or other obligation or benefit in whatsoever form from 
GOS. 
 
 
Name of   Buyer:   Name   of   Seller/Supplier………………       

Signature: ………………………   Signature:…………………… 
[Seal]   [Seal] 
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   SCHEDULE OF PRICES  

 Description Page No. 

1. Preamble to Schedule of Prices 47 

2. Schedule of Prices  

 2. (a) Summary of Bid Prices 56 

 2. (b) Equipment, Erection, Testing &  
   Commissioning 57 

 2. (c) Civil Works 58 

 2. (d) Daywork 59 

 2. (e) Additional Recommended Erection and  
   Testing Equipment & Maintenance Tools 60 

 2. (f) Additional Recommended Spare Parts 61 
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1. PREAMBLE TO SCHEDULE OF PRICES 

 
3. General  
 

3.1 The Schedule of Prices shall be read in conjunction with the Conditions of 
Contract together with the Specifications and Drawings.  

 
3.2 The Contract shall be for the whole of the Works as described in these Bidding 

Documents. Bids must be for the complete scope of Work.  
 
4. Description  
 

2.1 The general directions and descriptions of work and materials are not 
necessarily repeated nor summarized in the Schedule of Prices. References to 
the relevant sections of the Bidding Documents shall be made before entering 
prices against each item in the Schedule of Prices.  

 
2.2 The quantities shown in the Schedule of Prices are estimated quantities only as 

an indication of the Scope of Work to enable the bidder to bid for different 
items of the Works for his estimate of costs. The estimated quantities shall be 
used for comparing the bids. It is, however, to be noted that in the event of any 
increase or decrease in the quantity of any item of Works and subject to 
provisions of the Conditions of Contract herein, the actual quantities executed 
will be paid.  

 
5. Units & Abbreviations  
 

3.1 Units of measurement, symbols and abbreviations expressed in the Bidding  
Documents   shall   comply   with   the   System  

 
The following abbreviations shall be used in the Schedule of Prices:  

 
Abbreviation 

Foreign Currency Component FCC  
Local Currency Component LCC 
United States Dollars US$ 
Pakistani Rupees PKR/Rs 
Number No. 
Kilometer km 
Kilogram Kg 
Cubic Meter Cu.m 
Provisional Sum PS  
Percent % 

 
4. Rates and Prices  
 

4.1 Except as otherwise expressly provided under the Conditions of Contract, the 
rates and amounts entered in the Schedule of Prices shall be the rates at which 
the Contractor shall be paid and shall be the full inclusive value of the work  
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set forth or implied in the Contract; except for the amounts reimbursable to 
the Contractor under the Contract. 

 
4.2 Unless otherwise stipulated in the Conditions of Contract, the rates and prices 

entered by the bidder shall not be subject to adjustment during the 
performance of the Contract.  

 
4.3 All duties, taxes and other levies payable by the Contractor under the 

Contract, or for any other cause, as on the date twenty eight (28) days prior to 
the deadline for submission of bids shall be included in the rates and prices 
and the total Bid Price submitted by a bidder.  

 
Additional/reduced duties, taxes and levies due to subsequent additions or 
changes in legislation shall be reimbursed/deducted as per provisions of the 
Conditions of Contract.  

 
4.4 The whole cost of complying with the provisions of the Contract shall be 

included in the items provided in the priced Schedule of Prices, and where no 
items are provided, the cost shall be deemed to be distributed among the rates 
and prices entered for the related items of the Works and no separate payment 
will be made for those items.  

 
The rates, prices and amounts shall be entered against each item in the 
Schedule of Prices. Any item against which no rate or price is entered by the 
bidder will not be paid for by the Employer when executed and shall be 
deemed covered by the rates and prices for other items in the Schedule of 
Prices.  

 
4.5 The bidder shall be deemed to have obtained all information as to port 

clearance facilities and charges, loading and unloading facilities and charges, 
storage facilities and charges, transportation facilities and charges, congestion 
and/or other conditions to be expected at Karachi Port and or any other seaport 
of Pakistan and all requirements related thereto.  

 
The Contractor shall be responsible to make complete arrangements for the 
transportation of the Plant to the Site.  

 
The bidder shall be deemed to have included all clearing, forwarding and other 
incidental costs in this regard in his bid. The Contractor will have the option to 
use either Karachi Port or or any other seaport of Pakistan.  

 
4.6 The Contractor shall provide for all parts of the Works to be completed in 

every respect for commercial operation. Notwithstanding that any details, 
accessories, etc. required for the complete installation and satisfactory 
operation of the Plant, are not specifically mentioned in the Specifications, 
such details shall be considered as included in the Contract Price.  

 
5. Bid Prices.  
 

5.1 Break-up of Bid Prices  
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The various elements of Bid Prices shall be quoted as detailed below: 
 
a) FOB Port of Shipment  
 

The bidder shall quote prices for FOB Port of Shipment for all 
individual items and for each sub-total of Plant, Erection Equipment 
and Spare Parts to be supplied from outside Pakistan on FOB (Port of 
Shipment) basis. The FOB Port of Shipment price shall include the 
cost of the following: (Not applicable). 

 
i) Design, manufacture, finishing, factory testing, packing for 

transport and all transportation costs incurred in placing the 
Plant, Erection Equipment and Spare Parts and other materials on 
board the vessel. (Not applicable). 

 
ii) Provision of clean on-board bills of lading. (Not applicable). 

 
iii) Export taxes, fees or charges levied on exporting Plant, Erection 

Equipment and Spare Parts and other materials in the country of 
origin, in the case of Plant imported to Pakistan. 
(Notapplicable).  

 
iv) Provision of certificates of origin, consular invoices (if required) 

or any other documents issued in the country of origin. 
(Notapplicable).  

 
b) Insurance & Shipping  
 

i) Insurance  
 

The bidder shall quote prices for insurance cover from ex-factory/ 
ex-works to the Site for the sub-totals of the Plant, Erection 
Equipment, Spare Parts and other materials to be imported for the 
Contract. Such prices shall include all insurance costs covering 
the responsibility for all loss or damages while loading, 
unloading, storing and trimming on board or on inland carrier and 
transportation to Site. (Not applicable). 

 
The prices for transportation/marine insurance cover shall be 
quoted on the basis of insurance through insurers from any 
country(ies) of the world acceptable to the Employer. 
(Notapplicable).  

 
ii) Shipping  

 
The bidder shall quote prices for shipping from port of shipment 
to the port of entry in Pakistan for the sub-totals of the Plant, 
Erection Equipment, Spare Parts and other materials to be 
imported for the Contract in Pakistan. Such prices shall include 
all marine transportation costs including ocean freight and other 
charges, etc.  
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The prices for shipping/marine transportation shall be quoted for 
shipment through reputed shipping lines including Pakistan 
National Shipping Corporation (PNSC). 

 
Cost of shipment(s) effected by the Contractor at his option by 
aircraft shall be deemed to be included in the Total Bid Price. 
(Not applicable). 

 
c) CIF (Pakistan Seaport) Price  
 

CIF (Pakistan Seaports) price will be the total of FOB price, insurance 
and shipping prices, described here above. (Not applicable). 

 
d) Customs Duties  
 

Customs duty for Plant, Erection Equipment, Spare Parts and other 
materials, if any, offered from outside Pakistan shall also include sales 
tax, import duty and other import charges. (Not applicable). 

 
e) DDP (Pakistan Seaport) Price  
 

DDP (Pakistan Seaport) price will be the total of CIF price 
and customs duties, described hereabove. (Not applicable). 

 
f) Ex-factory Price for Local Goods  
 

The bidder shall quote prices for Local Goods, materials (other than 
materials required for civil works such as concrete and reinforcement 
etc.  Cost  of  which  will  be included  in  the  price  of  civil  works) 
and  equipment  in  the  relevant  column  of  Ex-Factory  (Pakistan) 
of    “Schedule of Prices”. 
(Not applicable). 

 
i) Design documentation, drawings, drafting, planning services, 

manufacturing, testing and packing of finished goods ready for 
delivery to Site. (Not applicable).  

ii) All custom duties, sales tax and other taxes already paid or 
payable on the components and raw materials used in the 
manufacture or assembly of Local Goods, materials and 
equipments. (Not applicable). 

 
g) Insurance of Local Goods  
 

Insurance of Local Goods and other materials from factory to Site shall 
include all insurance costs covering the responsibility of all losses or 
damages, while loading, unloading, storing, trimming on the carrier 
and transporting to Site. Checking and verifying of consignments, 
issuance of receiving reports and damage reports (when applicable) shall   
be the Contractor’s responsibility. on the basis of insurance through 
National Insurance Company (NIC) of Pakistan or any other insurance 
company operating in Pakistan and acceptable to the Employer.(Not 
applicable). 
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h) Local Transport (Not applicable). 

 
Inland for the Plant, Erection Equipment and Spare Parts shall be the  
Contractor’s   responsibility   in   respect of: 

 
i) the Plant, Erection Equipment, Spare Parts and other materials 

offered from outside Pakistan; from the port of entry in Pakistan 
to the storage area at the Site, and  

 
ii) indigenous Plant, Erection Equipment, Spare Parts and other 

materials if any, offered from within Pakistan; from the factory in 
Pakistan to the storage area at the Site, and  

 
all charges occurring therefrom including octroi, zila tax, fees 
etc. and charges for loading, forwarding and unloading expenses 
shall be borne by the Contractor. Unloading at the Site, handling 
of the Plant, Erection Equipment, Spare Parts and other materials 
to the designated point of Site storage, checking and verifying all 
shipments received against shipping documents, issue of all 
receiving reports and issues of damage reports (when applicable)   
shallbetheContractor’s responsibility. 

 
The bidder shall recognize such elements of the costs which he 
expects to incur in the performance of the Works and shall 
include all such costs in the rates and amounts entered in the 
Schedule of Prices. 

 
i) Erection & Other Work (Not applicable). 

 
The bidder shall quote prices for Erection & Other Work (foreign and 
local currency portion) for the sub-totals of the Plant at the Site. Such 
prices shall include the costs of handling of the Plant and other 
materials from Site storage to point of final installation, erection, 
installation, testing, commissioning including all inspection, reliability 
tests, the cost of foreign and local erection staff and labour, tools and 
equipment, etc. It shall also cover the services of qualified 
representative(s) of the supplier(s) of Plant or adviser(s) to 
assureproper erection and commissioning of the Plant. The price shall 
alsoinclude cost of arranging insurances in respect in Pakistan which 
insurances shall be effected by the Contractor with theNational Insurance 
Company (NIC) of Pakistan or any other insurance company operating in 
Pakistan and acceptable to the Employer 

 
5.2 Total Bid Price  
 

The total of bid prices under foreign currency and local currency columns in 
the Schedule of Prices shall be entered in the Summary of Bid Prices. The unit 
rates and prices and lumpsum amount entered in the Schedule of Prices will be  
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the rates at which the Contractor will be paid, and shall be deemed to be the 
full inclusive value of the work including all costs of performing the Works 
such as overheads, income tax, super tax, profits, costs of accepting the 
general risks, liabilities and obligations set forth or implied in the Contract 
except for the amounts reimbursable, if any, to the Contractor under the 
Contract. The rates shall also include Contractor’s cost for providing 
Performance Security and other Bank Guarantees required for performance of 
the Contract. 

 
6. Erection and Testing Equipment and Maintenance Tools  
 

6.1 In the Schedule of Prices, under Erection and Testing Equipment & 
maintenance tools the Employer has drawn up a list of Erection and Testing 
Equipment and Maintenance Tools along with estimated quantities. The 
bidder shall enter the price only in FOB price column for all individual items 
and shall give the break-up of the prices into FOB Port of Shipment, Shipping 
to wharf at the port of entry in Pakistan, Insurance to Site and Local Transport 
in Pakistan against each sub-total. These Erection and Testing Equipment and 
Maintenance Tools shall be furnished and the cost included in the Bid Price.   
(Not applicable).  

 
The Employer shall have the option of ordering additional quantities of these 
essential Erection and Testing Equipment and Maintenance Tools, at the unit 
rates entered in the Schedule of Prices no later than one year after the 
Commencement Date. (Not applicable). 

 
The unit rate for any item shall be computed by dividing the total amount by 
the quantity of that item.  

 
6.2 The bidder shall also list, in the space provided in the Schedule of Prices, 

Additional Recommended Erection and Testing Equipment and Maintenance 
Tools, any Erection and Testing Equipment and Maintenance Tools which he 
recommends be provided for the Works, in addition to those already specified 
by the Employer in the Schedule of Prices. The bidder shall enter against each 
such item, its recommended quantity, and price. The cost of such Additional 
Recommended Erection and Testing Equipment and Maintenance Tools will 
not be taken into account in the evaluation of bids. (Not applicable). 

 
The Additional Recommended Erection and Testing Equipment and 
Maintenance Tools may be selected by the Engineer/Employer and the 
Contract Price will be adjusted in accordance with the prices set against those 
items in the Schedule of Prices. (Not applicable). 

 
7. Spare Parts  
 

7.1 In the Schedule of Prices, under Spare Parts, the Employer has drawn up a list 
of spare parts along with estimated quantities. The bidder shall enter the price 
only in FOB price column for all individual items and shall indicate the break-
up of price into FOB Port of Shipment, Shipping to wharf at the port of entry 
in Pakistan, Insurance to Site and Local Transport in Pakistan against each 
sub-total. These spare parts shall be furnished and the cost included in the Bid 
Price.  
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The successful Bidder shall prepare and at the time of preparation of Letter of 
Acceptance submit to the Employer the unit rates of all individual items of the 
spare parts. The unit rates of the spare parts for the required quantities shall 
give a total cost equal to the amount entered in the Schedule of Price for spare 
parts. 

 
The Employer shall have the option of ordering additional quantities of these 
essential spare parts, at the unit rates entered in the Schedule of Prices, no later 
than one year after the Commencement Date. 

 
The unit rate for any item shall be computed by dividing the total amount by 
the quantity of that item. 

 
7.2 The Bidder shall also list in the space provided in the Schedule of Prices any 

Spare Parts which he recommends be provided for the Works, in addition to 
those specified by the Employer in the Schedule of Prices. The Bidder shall 
enter against each such item, its recommended quantity, rate and price. The 
cost of such Additional Recommended Spare Parts will not be considered in 
the evaluation of bids.  

 
The Additional Recommended Spare Parts may be selected by the Engineer/ 
Employer and the Contract Price will be adjusted in accordance with the 
prices set against those items in the Schedule of Prices.  

 
8. Reimbursable Costs.  
 
8.1 If provided in the Particular Conditions of Contract, the Contractor shall be 

reimbursed the actual amounts (without any overhead charges and profits) 
disbursed by him in respect of non-exempt Pakistani customs, import duties, 
and taxes, levied upon Plant, Erection Equipment and Spare Parts imported 
directly by him or his subcontractors into Pakistan for the purpose of this 
Contract for incorporation in the Works. (Not applicable). 

 
8.2 The bidder shall recognize such elements of the costs, which he expects to 

incur in the performance of the Works and which are reimbursable, and he 
shall not include any such costs in the rates and amounts entered in the 
Schedule of Prices. (Not applicable). 

 
9. Provisional Sums.  
 

9.1 Provisional Sums included and so designated in the Schedule of Prices if any, 
shall be expended in whole or in part at the direction and discretion of the 
Employer/ Engineer. The Contractor will only receive payment in respect of 
Provisional Sums if he has been instructed by the Employer/Engineer to utilize 
such sums. (Not applicable). 
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DAYWORK SCHEDULE 
 
1. General  
 

1.1 Work shall not be executed on a Daywork basis except by written Order of the 
Engineer. The rates for Daywork items entered in the Schedule of Prices shall 
apply to any quantity of Daywork ordered by the Engineer. Nominal quantities 
have been indicated against each item of Daywork, and the extended total for 
Daywork shall be carried forward as a provisional sum to the Summary of Bid 
Prices. (Not applicable). 

 
2. Daywork - Labour  
 

2.1 In calculating payments due to the Contractor for the execution of Daywork, 
the hours for labour shall be reckoned from the time of arrival of the labour at 
the job Site to execute the particular item of Daywork to the time of departure, 
but excluding meal breaks and rest periods. Only the times of classes of labour 
directly doing work ordered by the Engineer and for which they are competent 
to perform shall be measured. (Not applicable). 

 
The time of Plant Erectors or other expatriate supervisory personnel shall not 
be measured unless their time on Site is extended by Variation Order. The 
rates entered by the Bidder for these categories shall be daily rates inclusive of 
all allowances and overheads. (Not applicable). 

 
2.2 For labour other than Plant Erectors or other expatriate supervisory personnel, the 

Contractor shall be entitled to payment in respect of the total time that labour is 
employed on Daywork, calculated at the basic rates entered by him in 
theSchedule of “D–Laywobourk” Rattogesther with an payments on basic rates 
representing the Contractor's profit, overheads, etc., as   
described below: (Not applicable). 

 
a) The basic rates for labour shall cover all direct costs to the Contractor, 

including (but not limited to) the amount of wages paid to such labour, 
transportation time, overtime, subsistence allowances and any sums paid to 
or on behalf of such labour for social benefits in accordance with Pakistan 
Labour laws. The basic rates will be payable in Pak. Rupees only, and  

 
b) The additional percentage payment to be quoted by the Bidder and applied 

to costs shall be deemed to cover the Contractor's overheads, profits, 
superintendence, liabilities and insurances and allowances to labour, 
timekeeping and clerical and office work, the use of consumable stores, 
water, lighting and power; the use and repair of staging, scaffolding, 
workshops and stores, portable power tools, manual plant and tools; 
supervision by the Contractor's staff, foremen and other supervisory 
personnel; and charges incidental to the foregoing. Payments under this 
item shall be made in foreign currency and local currency at the 
percentages entered in the Daywork Schedule.  
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2.3 Rates entered in the Daywork Schedule shall apply to labour of trade and 

qualification as described and to labour of other trades with similar skill and 
qualification. (Not applicable). 

 
3. Daywork - Contractor's Equipment  
 

3.1 The Contractor shall be entitled to payments in respect of Contractor's 
Equipment already on Site and employed on Daywork at the basic rental rates 
entered by him in the "Schedule of Daywork Rate - Contractor's Equipment". 
The said rates shall be deemed to include complete allowance. for 
depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, 
fuel, lubricants and other consumables and all overheads, profit and 
administrative costs related to the use of such equipment. (Not applicable). 

 
3.2 In calculating the payment due to the Contractor for Contractor's Equipment 

employed on Daywork, only the actual number of working hours will be 
eligible for payment, except that, where applicable and agreed with the 
Engineer, the travelling time from the part of the Site where the Contractor's 
Equipment was located when ordered by the Engineer to be employed on 
Daywork and the time for the return journey thereto shall be included for 
payment. (Not applicable). 

 
3.3 The rental rates for Contractor's Equipment employed on Daywork shall be 

stated in Pakistani Rupees but payments to the Contractor will be made in 
local and foreign currencies according to the rates entered in the Schedule.   
(Not applicable).  

 
4. Daywork-Materials  
 

4.1 The Contractor shall be entitled to the following payments in respect of 
materials used for Daywork (except for materials for which the cost is 
included in the percentage addition to labour costs) which are actually 
incorporated into the Works: (Not applicable). 

 
a) The net cost of such materials delivered to warehouse or workyard area or 

storage area at the Site. Such cost shall be calculated by the Contractor on 
the basis of the invoiced price and freight and insurance as certified by the 
Engineer on the basis of invoices produced. (Not applicable). 

 
b) Percentage addition, in local and/or foreign currency, of such net cost of 

materials to cover the Contractor's handling charges, overheads and profits.   
(Not applicable).  

 
4.2 Payment of the net cost to the Contractor of Daywork materials shall be made 

in the same currency as the invoice. Payment of the addition for handling 
charges, overheads and profit shall be in local and/or foreign currency as 
entered in the Schedule of Daywork - Materials. (Not applicable). 
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2. (a) SCHEDULE OF PRICES –SUMMARY OF BID PRICES 

 
(Not Applicable) 

 
 Item Description TOTAL PRICE 
 No.    
   Foreign Currency Local Currency 
   Component Component 

 2(b) Equipment (at Site), and Erection,   
  Testing & Commissioning.   

 2(c) Civil Works   

 2(d) Day Work   
 .    

      
Total Bid Price (The amount to be entered in Paragraph 1 of the Form of Bid) 
(In Words) 

 
 
 
 

(Note: Total Price, in each currency, shall be provided in figures as well as in words) 
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2. (b) SCHEDULE OF PRICES –EQUIPMENT, 
ERECTION, TESTING & COMMISSIONING 

 
(Not Applicable) 

 
        Unit Rate     Total Price 
     Foreign Currency Component  Local Currency Component  Foreign Local 
               Currency Currency 
               Component Component 

Item Description Unit Qty FOB Shipping Insurance CIF Pak Erection Total Customs Ex- Local Erection Total   
No.    Price   Sea Port & Other  Duty for Factory Trans- & Other    

        Work  Col No.8 Pakistan port Work    
           (For Local      
           Goods)      

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 
1. Main Plant                

2. Erection &                
 Testing                
 Equipment &                
 Maintenance                
 Tools                
 (Mandatory)                

3.                 
 Spare Parts                
 (Mandatory)                

4.                 
 Provisional                
 Sum                

                 
Total (to be carried to Summary of Bid Price)            

 
[Note: Ref: Col. 12 above, the bidder claiming margin of domestic preference for Goods manufactured 
in Pakistan shall also fill Appendix C to Instructions to Bidders.] 
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2. (c) SCHEDULE OF PRICES –CIVIL WORKS 
 

(Not Applicable) 
 
 
 Item Description Unit Qty Volume of Weight of Unit Rate of Unit Rate of Unit Rate per Total 
 No.    Concrete per Steel per Concrete Steel per kg Foundation (Pak. 
     Foundation Foundation per m

3
 (Rs.) (Rs.) (Rs.) Rupees) 

     (m
3

) (kg)     

           
Total (to be carried to Summary of Bid Price) 
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2. (d) SCHEDULE OF PRICES  
DAYWORK 

 
(Not Applicable) 

 
 

Item Description Nominal 
No.  Quantity 

 
 
1. Daywork-Labour  

 
 
 

UNIT RATE TOTAL AMOUNT 

FCC LCC (PKR) FCC LCC (PKR) 

 
 
 
 
 
 
 
 
 
 
 
2. Daywork - Contrac Equipment  
 
 
 
 
 
 
 
 
 

Daywork –Materials 
3. 
 
 
 
 
 
 
 
 
 
Total (to be carried to Summary of Bid Price) 
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2. (e) SCHEDULE OF PRICES –ADDITIONAL 
RECOMMENDED ERECTION AND TESTING EQUIPMENT &  

MAINTENANCE TOOLS  
(Not Applicable) 

 
1. The bidder shall propose in the space provided, a detailed list of Erection and Testing 

Equipment & Maintenance Tools which are recommended by him in addition to those 
specified by the Employer under Schedule 2(b) above.  

 
2. The purchase of additional recommended Erection and Testing Equipment & 

Maintenance Tools would be at the discretion of the Employer and the cost of such 
equipment will not be taken into consideration in the evaluation of bids. However, the 
Contract Price will be adjusted to include the cost of additional Erection and Testing 
Equipment & Maintenance Tools which are selected by the Employer.  

 
3. The list of Erection and Testing Equipment & Maintenance Tools shall include 

description as well as quantity of each item and the unit rate and prices for the total 
quantity proposed for each item of Erection and Testing Equipment & Maintenance 
Tools.  

 
 

Item Description Unit Qty    Unit Rate    Total Price 
No.                

      Foreign Currency Component  Local Currency Component Foreign Local 
              Currency Currency 
              Component Component 
     FOB Shipping Insurance CIF Pak Total Customs Ex- Local    
     Price   Sea Port  Duty for Factory Trans - Total   
          Col No.8 Pakistan port    
           (For Local     
           Goods)     

1 2 3 4  5 6 7 8 9 10 11 12 13 14 15 
 

1. Erection 
 Equipment 

2. Testing 
 Equipment 

3. Maintenance 
 Tools 

 
Total (not to be carried to Summary of Bid Price) 
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2. (f) SCHEDULE OF PRICES –ADDITIONAL  
RECOMMENDED SPARE PARTS  

(Not Applicable) 
 
1. The bidder shall propose in the space provided, a detailed list of Spare Parts which are 

recommended by him in addition to those specified by the Employer under Schedule 
2(b) above.  

 
2. The purchase of additional recommended Spare Parts would be at the discretion of the 

Employer and the cost of such equipment will not be taken into consideration in the 
evaluation of bids. However, the Contract Price will be adjusted to include the cost of 
additional Spare Parts which are selected by the Employer.  

 
3. The list of Spare Parts shall include description as well as quantity of each item and 

the unit rate and prices for the total quantity proposed for each item of Spare Parts.  
 

 Item Description Unit Qty    Unit Rate    Total Price 
 No.                
     Foreign Currency Component  Local Currency Component Foreign Local 
               Currency Currency 
               Component Component 
     FOB Shipping Insurance CIF Pak Total Customs Ex- Local    
     Price   Sea Port   Duty for Factory Trans - Total   
           Col No.8 Pakistan port    
            (For Local     
            Goods)     
 1 2 3 4 5 6 7 8  9 10 11 12 13 14 15 

                 
Total (not to be carried to Summary of Bid Price) 
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PREAMBLE TO CONDITIONS OF CONTRACT 
 

[This Preamble must be completed before issuance of Bidding 
Documents and shall contain essential requirements of General 
Conditions of Contract & Particular Conditions of Contract.]  

Commencement Sub-Clause 1.1.1.(i)  
Date The date for commencement of the Works is the date _____________ 

Defect Liability Sub-Clause 1.1.11  
Period The Defect Liability Period is _________________ days. 

The Employer Sub-Clause 1.1.12. 
The Employer is _________________________________________  

(insert name alongwith full address)  
The Engineer Sub-Clause 1.1.15. 

The Engineer is __________________________________________  
(insert name of the firm nominated as Engineer alongwith full address)  

Time for Sub-Clause 1.1.35.  
Completion The Time for Completion is _______ days from the 

CommencementDate.  
Warranty Sub-Clause 1.1.40. 

Period The Warranty Period is _______ years for (goods/equipment) 
 

Engineer Sub-Clause 2.1 
& Authorities Amount of Variation Order in emergency is ____________________  

Confirmation in Sub-Clause 2.6  
Writing (i) If the Contractor shall require the confirmation it shall be 

notifiedto the Engineer within ________ days.  
(ii) Engineer shall confirm the decision/instruction within _______ 
days.  

Ruling Language Sub-Clause 5.1.  
The version in ___________ language (ruling language) shall 

prevail. Day to DaySub-Clause 5.2. 
Communications The language for day to day communications is ________________.  

As-Built Drawings Sub-Clause 6.10 
As-Built drawings shall be provided to the Engineer within ______  
days from the date of issue of Taking Over 

Certificate. General Sub-Clause 8.1  
Obligations Detail of Erection and Testing Equipment and Maintenance Tools 

isgiven herein below:  
_______________________________________________________  

Programme to be Sub-Clause 12.1.  
Furnished The Programme must be submitted in the form of _______________ 

_______________________________________________________  
Electricity Water, Sub-Clause 14.3.  

Gas and Other Supplies on the Site are:  
Services a. Electricity: ____________________________________________ 

_______________________________________________________ 
_______________________________________________________ 
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_______________________________________________________ 
b. Water ________________________________________________  
_______________________________________________________  
_______________________________________________________  

c. Gas __________________________________________________  
_______________________________________________________  

_______________________________________________________ 
_______________________________________________________ 

d. Other Services _________________________________________ 
_______________________________________________________ 
_______________________________________________________  

Employer’sSub-Clause 14.4. 
 

Equipment The following Employer’sequipmentis available for use by the Contractor 
under the Employer’soperation: 

 
_______________________________________________________ 
_______________________________________________________  

Working Hours Sub-Clause 18.3. 
The normal working hours are _______________________________  
_______________________________________________________ 

 
Time for Sub-Clause 25.1 

Completion (i) Place of the Project _____________________________________ 
(ii) Period _______________________________________________  

Earlier Sub-Clause 26.3 
Completion (i) Amount of Bonus per day ________________________________ 

(ii) Max. Amount of Bonus _________________________________  
Delay in Sub-Clause 27.1.  

Completion Failure to meet the Time for Completion entitles the Employer to 
reduction in Contract Price as follows:  
Percentage per day ________________ % 
Maximum _______________________ %  

Prolonged Delay Sub-Clause 27.2. 
Maximum amount recoverable from the Contractor by the Employer  
_________________  

Terms of Payment Sub-Clause 33.1.  
In addition to the provisions under Clause 33, the terms of payment 
shall be as stated in Particular Conditions of Contract.  

Payment Sub-Clause 33.5 
(i) Period of Payment by Employer to Contractor _______________  
(ii) Period of Final Certificate of Payment ______________________   

Payment in Sub-Clause 35.1.  
Foreign Payment in foreign currencies shall be arranged as follows: 

Currencies _______________________________________________________ 
 

Insurance of Sub-Clause 43.1.  
Works The deductible limits in the insurance cover of the Works shall not 

exceed _________________________________________________ 
Sub-Clause 43.1.(a) 
The additional risks to be insured are: 
_______________________________________________________ 
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Third Party Sub-Clause 43.3.  

Liability The amount of insurance against third party liability taken out by the 
Contractor shall not be less than:  
_______________________________________________________  

Payment on Sub-Clause 46.3.  
Termination for The additional amount payable by the Employer on termination shall 

Emplo not exceed:  
Default  _______________________________________________________ 

Labour, Materials Sub-Clause 47.1.  
and Transport The method of calculating adjustments for changes in costs shall 

be:(The user may extract the formula from Clause 70.1 PCC of the 
PEC Civil Works documents and with reference to PEC documents  

“Standard Guidelines   and   For 
 

_______________________________________________________ 
_______________________________________________________  

Notices to Sub-Clause 49.2. 
Employer and The address of the Employer for notices is:  

Engineer  _______________________________________________________ 
_______________________________________________________ 

The address of the Engineer for notices is: 
_______________________________________________________ 
_______________________________________________________  

Disputes &Sub-Clause 50.4  
Arbitration Venue of Arbitration ______________________________ 

Pakistan.Applicable Law Sub-Clause 51.1.  
The applicable law is __________________ law. 

Procedural Law Sub-Clause 51.2. 
for Arbitration The procedural law for arbitration is __________________________  
Language and Sub-Clause 51.3. 

Place of The language of arbitration is ________ language.  
Arbitration The place of arbitration is __________________________________ 
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[Notes on the Conditions of Contract 
 
 
The Conditions of Contract comprise two parts: 
 
(a) General Conditions of Contract  
(b) Particular Conditions of Contract  
 
Over the years, a number of “model” General Co used in these Standard Bidding Documents 
was prepared by the International Federation ofConsulting Engineers (Federation International 
des Ingenieurs-Conseils, or FIDIC), and is commonly known as the FIDIC Conditions of 
Contract. (The used version is the 1987 edition, reprinted in 1988 with editorial amendments.) 
 
The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or 
unit rate) type of contract, and cannot be used without major modifications for other types of 
contract, such as lump sum, turnkey, or target cost contracts. 
 
The standard text of the General Conditions of Contract chosen must be retained intact to 
facilitate its reading and interpretation by bidders and its review by the Employer. Any 
amendments and additions to the General Conditions, specific to the contract in hand, should 
be introduced in the Particular Conditions of Contract. 
 
The use of standard conditions of contract for all electrical/mechanical Works will ensure 
comprehensiveness of coverage, better balance of rights or obligations between Employer 
and Contractor, general acceptability of its provisions, and savings in time and cost for bid 
preparation and review, leading to more economic prices. 
 
The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or 
reproduced. Without taking any responsibility of its being accurate, Pakistan Engineering 
Council with prior consent of FIDIC Secretariat, has reproduced herein the FIDIC General 
Conditions of Contract for reference purpose only which cannot be used by the users for 
preparing their bidding documents. The bidding document may include a purchased copy, the 
cost of which can be retrieved as part of the selling price of the bidding document. 
Alternatively, the FIDIC Conditions of Contract can be referred to in the bidding documents, 
and the bidders are advised to obtain copies directly from FIDIC.* 
 
 
 
 
* Add the following text if the bidding documents, as issued, do not include a 

copy: “Copies   of   the   FIDIC   Conditions   of  
FIDIC Secretariat  
P.O. Box 86 
1000 Lausanne 
12 Switzerland  

fidic.pub@fidic.org –FIDIC.org/bookshop] 
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PART-I: GENERAL CONDITIONS 

 
Definitions and Interpretations 

 
1.1 Definitions  
 

In the Contract (as hereinafter defined) the following words and expressions shall 
have the meanings hereby assigned to them:  

 
1.1.1 "Commencement Date" means whichever is the latest of:  
 

i) the date specified in the Preamble as the date for commencement of the 
Works or the date when the Contractor receives:  

 
ii) such payment in advance of the commencement of the Works as may be 

specified in the terms of payment, or  
 

iii) notice of the issue of any import license necessary for commencing 
performance of the Contract, or  

 
iv) notice that any legal requirements necessary for the Contract to enter into 

force have been fulfilled, or  
 

v) notice that any necessary financial or administrative requirements 
specified in Part II as conditions precedent to commencement have been 
fulfilled.  

 
1.1.2 "Conditions" means the Preamble to and these Conditions of Contract, Parts I and 

II.  
 
1.1.3 "Contract" means the agreement between the Employer and the Contractor for the 

execution of the Works incorporating the Conditions, Specification, Employer's 
Drawings and Contractor's Drawings, priced and completed Schedules, Tender, 
Letter of Acceptance and such further documents as may be expressly 
incorporated by the Letter of Acceptance.  

 
1.1.4 "Contract Agreement" means the documents recording the terms of the Contract 

between the Employer and the Contractor.  
 
1.1.5 "Contract Price" means the sum stated in the Letter of Acceptance as payable to 

the Contractor for the execution of the Works.  
 
1.1.6 "Contractor" means the person whose tender has been accepted by the Employer 

and the legal successors in title to the Contractor but not (except with the consent 
of the Employer) any assignee of the Contractor.  

 
1.1.7 "Contractor's Drawings' means all drawings, samples, patterns, models and 

operation and maintenance manuals to be submitted by the Contractor in 
accordance with Clause 6.  
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1.1.8 "Contractor's Equipment" means all appliances or things of whatsoever nature 

required for the purposes of the Works but does not include Plant.  
 
1.1.9 "Contractor's Risks" means the risks defined in Sub-Clause 37.3.  
 
1.1.10 "Defects Liability Certificate" means the certificate to be issued by the Engineer to 

the Contractor in accordance with Sub-Clause 30.11.  
 
1.1.11 "Defects Liability Period" means one year or the period stated in Part II following 

taking over, during which the Contractor is responsible for making good defects 
and damage in accordance with Clause 30.  

 
1.1.12 Employer" means the person named as such in the Preamble and the legal 

successors in title to the Employer but not (except with the consent of the 
Contractor) any assignee of the Employer.  

 
1.1.13 "Employer's Drawings" means all the drawings and information provided by the 

Employer or the Engineer to the Contractor under the Contract.  
 
1.1.14 "Employer's  -ClauseRisks”37those.2.risks  demeans 
 
1.1.15 "Engineer means the person appointed by the Employer to act as Engineer for the 

purposes of the Contract and designated as such in the Preamble  
 
1.1.16 "Engineer's Representative" means any representative of the Engineer appointed 

from time to time by the Engineer under Sub-Clause 2.2.  
 
1.1.17 "Final Certificate of Payment", means the certificate to be issued by the Engineer 

to the Employer in accordance with Sub-Clause 33.10.  
 
1.1.18 "Force Majeure" has the meaning assigned to it under Sub-Clause 44.1.  
 
1.1.19 "Foreign Currency" means a currency of a country other than that in which Plant 

is to be installed.  
 
1.1.20 "Gross Misconduct" means any act or omission of the Contractor in violation of 

the most elementary rules of diligence which a conscientious contractor in the 
same position and under the same circumstances would have followed.  

 
1.1.21 "Letter of Acceptance" means the formal acceptance by the Employer of the 

Tender incorporating any adjustments or variations to the Tender agreed between 
the Employer and the Contractor.  

 
1.1.22 "Performance Security" means the security to be provided by the Contractor in 

accordance with Sub-clause 10.1. for the due performance of the Contract.  
 
1.1.23 "Plant”   means   machinery,   apparatus,   mat  
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1.1.24 "Programme" means the Programme to be submitted by the Contractor in 

accordance with Sub-Clause 12.1 and any approved revision thereto.  
 
1.1.25 "Provisional Sum" means a sum, described as such for the execution of work or 

for the supply of goods or services, to be used in accordance with Sub-Clause 
36.1.  

 
1.1.26 "Risks Transfer Date" means the date when the risk of loss of or damage to the 

Works passes from the Contractor to the Employer in accordance with Sub-Clause 
39.1.  

 
1.1.27 "Schedule of Prices" means the completed and priced Schedule of Prices, or any 

part or individual schedule thereof, submitted by the Contractor with his Tender 
and forming a part of the Contract documents.  

 
1.1.28 "Section" means a part of the Works specifically identified as such as in the 

Contract.  
 
1.1.29 "Site" means the place or places, provided or made available by the Employer 

where work is to be done by the Contractor or to which Plant is to be delivered, 
together with so much of the area surrounding the same as the Contractor shall 
with the consent of the Employer use in connection with the Works otherwise than 
merely for the purposes of access.  

 
1.1.30 "Specification" means the specification of the Works included in the Contract and 

any modification thereof made in accordance with Clause 31.  
 
1.1.31 "Subcontractor" means any person (other than the Contractor) named in the 

Contract for any part of the Works, or any person to whom any part of the 
Contract has been subcontracted with the consent of the Engineer, and the 
Subcontractor's legal successors in title but not any assignee of the Subcontractor.  

 
1.1.32 "Taking-Over Certificate" means the certificate to be given by the Engineer to the 

Contractor in accordance with Clause 29.  
 
1.1.33 "Tender" means the Contractor's priced offer to the Employer for the Execution of 

the Works.  
 
1.1.34 "Tests on Completion" means the tests specified in the Contract or otherwise 

agreed by the Engineer and the Contractor to be performed before the Works are 
taken over by the Employer.  

 
1.1.35 "Time for Completion" means the time stated in the Preamble for completing the 

Works or any Section thereof and passing the Tests on Completion calculated 
from the Commencement Date unless extended in accordance with Clause 26.  

 
1.1.36 "Variation Order" means any written order, identified as such, issued to the 

Contractor by the Engineer under Sub-Clause 31.1.  
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1.1.37 "Works" means all Plant to be provided and work to be done by the Contractor 

under the Contract.  
 
1.2 Headings and Titles  
 

The headings and titles in these Conditions shall not be deemed part thereof or be 
taken into consideration in the interpretation or construction of the Contract.  

 
1.3 Interpretation  
 

Words importing persons or parties shall include firms and corporations and any 
organisation having legal capacity.  

 
Words importing the singular only also include the plural and vice versa where the 
context requires.  

 
1.4 Written Communications  
 

Wherever in the contract provision is made for a communication to be "written" or 
"in writing” this-written, typemeans-writtenor printedanycommunication,hand 
including telex, cable and facsimile transmission.  

 
1.5 Notices, Consents and Approvals  
 

Wherever in the Contract provision is made for the giving of notice, consent or 
approval by any person, such consent or approval shall not be unreasonably 
withheld. Unless otherwise specified, such notice, consent or approval shall be in 
writing and the word "notify" shall be construed accordingly.  

 
1.6 Costs, Overhead Charges and Profit  
 

Whenever by these Conditions the Contractor is entitled to be paid cost, such cost 
shall be properly incurred and shall include any overhead charges properly 
allocable thereto but not profit unless so stated. Any profit entitlement shall be 
added to cost at the percentage stated in the Preamble.  

 
1.7 Periods  
 

In these Conditions "days" means calendar day and "year" means 365 days.  
 

Engineer and Engineer's Representative 
 
2.1 Engineer's Duties  
 

The Engineer shall carry out the duties specified in the Contract.  
 

If the Engineer is required, under the terms of his appointment by the Employer, 
to obtain the specific approval of the Employer before carrying out any of these 
duties, full particulars of such requirements shall be set out in Part II.  
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Except as expressly stated in the Contract the Engineer shall have no authority to 
relieve the Contractor of any of his obligations under the Contract. 
 
 
2.2 Engineer's Representative  
 

The Engineer's Representative shall be appointed by and be responsible to the 
Engineer and shall only carry out such duties and exercise such authority as may 
be delegated to him by the Engineer under Sub-Clause 2.3.  

 
2.3 Engineer's Power to Delegate  
 

The Engineer may from time to time delegate to the Engineer's Representative any 
of the duties vested in the Engineer and may at any time revoke such delegation.  

 
Any such delegation or revocation shall be in writing and shall not take effect 
until a copy thereof has been delivered to the Contractor and the Employer.  

 
Any decision, instruction or approval given by the Engineer's Representative to 
the Contractor in accordance with such delegation shall have the same effect as 
though it had been given by the Engineer. However:  

 
(a) any failure of the Engineer's Representative to disapprove any Plant or 
workmanship shall not prejudice the right of the Engineer to disapprove such Plant 
or workmanship and to give instructions for the rectification thereof;  

 
(b) if the Contractor questions any decision or instruction of the Engineer's 
Representative he may refer the matter to the Engineer who shall confirm, reverse 
or vary such decision or instruction.  

 
2.4 Engineer to Act Impartially  
 

Wherever under the Contract the Engineer is required to exercise his discretion 
by:  

 
(a) giving his decision, opinion or consent. or 

 
(b) expressing his satisfaction or approval, or  

 
(c) determining value, or  

 
(d) otherwise taking action which may affect the rights and obligations of the 
Employer or the Contractor,  

 
he shall exercise such discretion impartially within the terms of the Contract 
and having regard to all the circumstances. 

 
2.5 Engineer's Decisions and Instructions  
 

The Contractor shall proceed with the decisions and instructions given by the 
Engineer in accordance with these Conditions.  
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2.6 Confirmation in Writing  
 

The Contractor may require the Engineer to confirm in writing any decision or 
instruction of the Engineer which is not in writing. The Contractor shall notify the 
Engineer of such requirement without undue delay. Such a decision or instruction 
shall not be effective until written confirmation thereof has been received by the 
Contractor.  

 
2.7 Disputing Engineer's Decisions and Instructions  
 

If the Contractor disputes or questions any decision or instruction under Clause 
2.5 or a written confirmation under Clause 2.6, he shall give notice to the Engineer 
within 28 days after receipt thereof, giving his reasons.  

 
The Engineer shall within a further period of 28 days by notice to the Contractor 
and the Employer with reasons, confirm, reverse or vary such decision or 
instruction. 

 
If either party disagrees with the action taken by the Engineer, or if the Engineer 
fails to reply to the Contractor's notice within the stipulated 28 days, and the 
matter cannot be settled amicably that party shall be at liberty, subject to Sub-
Clause 50.1, to refer the matter to arbitration in accordance with the Contract. 

 
2.8 Replacement of Engineer  
 

The Employer shall not appoint any person to act in replacement of the Engineer 
without the consent of the Contractor.  

 
Assignment and Subcontracting 

 
3.1 Assignment  
 

The Contractor shall not assign the Contract or any part of his obligations under 
the Contract. A charge in favour of the Contractor's bankers of any monies due 
under the Contract shall not be considered an assignment.  

 
4.1 Subcontracting  
 

The Contractor shall not subcontract the whole of the Works.  
 

Except where otherwise provided by the Contract the Contractor shall not 
subcontract any part of the Works without the prior consent of the Engineer.  

 
The Contractor shall however, not require such consent for purchases of materials 
or to place contracts for minor details or for any part of the Works of which the 
manufacturer or supplier is named in the Contract.  

 
The Contractor shall be responsible for the acts, defaults and neglects of any 
Subcontractor, his agents or employees as fully as if they were the acts, defaults or  
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neglects of the Contractor, his agents or employees. 
 
 
 
 

Contract Documents 
 
5.1 Ruling Language  
 

Where versions of the Contract are prepared in different languages, the version 
which is to prevail shall be specified in the Preamble. The language of such 
version is referred to as the ruling language.  

 
5.2 Day to Day Communications  
 

The language for day to day communications is stated in the Preamble.  
 
5.3 Priority of Contract Documents  
 

Unless otherwise provided in the Contract the priority of the Contract documents 
shall as follows:  

 
1. The Letter of Acceptance  
2. The Preamble  
3. The Conditions of Contract, Part II  
4. The Conditions of Contract, Part I  
5. Any other documents forming part of the Contract.  

 
5.4 Documents Mutually Explanatory  
 

Subject to Sub-Clause 5.3.the Contract documents shall be taken as mutually 
explanatory. any ambiguities or discrepancies shall be resolved by the Engineer, 
who shall then instruct the Contractor thereon. 

 
If the Contractor considers that compliance with such instructions will result in 
any cost which the Contractor could not reasonably have anticipated, he shall 
forthwith inform the Engineer with full supporting details. The Engineer shall 
then, if he approves, certify such costs as may be reasonable, together with profit 
where appropriate, which shall be added to the Contract Price. 

 
If on the other hand compliance with such instructions results in lower costs for 
the Contractor them he had reason to anticipate, the Engineer shall certify a 
deduction from the Contract Price allowing for profit where appropriate. 

 
6.1 Contractor's Drawings  
 

The Contractor shall submit to the Engineer for approval:  
 

(a) within the time given in the Contract or in the Programme such drawings, 
samples, models or information as may be called for therein, and in the numbers 
therein required, and  
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(b) during the progress of the Works, such drawings of the general arrangement 
and details of the Works as specified in the Contract or as the Engineer may 
require. 

 
The Engineer shall signify his approval or disapproval thereof. If he fails to do so 
within the time given in the Contract or the Programme or if no time limit is 
specified, within 28 days of receipt, they shall be deemed to be approved. 

 
Approved drawings, samples and models shall be signed or otherwise identified 
by the Engineer. 

 
The Contractor shall supply additional copies of approved drawings in the form 
and numbers stated in the Contract. 

 
6.2 Consequences of Disapproval of Contractor's Drawings  
 

Any Contractor's Drawings which the Engineer disapprove shall be forthwith 
modified to meet the requirements of the Engineer and shall be re-submitted.  

 
6.3 Approved Contractor's Drawings  
 

Approved Contractor's Drawings shall not be departed from except as provided in 
Clause 31.  

 
6.4 Inspection of Contractor's Drawings  
 

The Engineer shall have the right at all reasonable times to inspect, at Contractor's 
premises, all Contractor's Drawings of any part of the Works.  

 
6.5 Erection Information  
 

The Contractor shall provide, within the times stated in the Contract or in the 
Programme, drawings showing how the Plant is to be affixed and any other 
information required for:  

 
(a) preparing suitable foundations or other means of support, and  

 
(b) providing suitable access on the Site for the Plant and any necessary 
equipment to the place where the Plant is to be erected, and  

 
(c) making necessary connections to the Plant  

 
6.6 Operation and Maintenance Manuals  
 

Before the Works are taken over in accordance with Clause 29 the Contractor 
shall supply operation and maintenance manuals together with drawings of the 
Works as built. These shall be in such detail as will enable the Employer to 
operate, maintain, adjust and repair all parts of the Works.  
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Unless otherwise stated in Part II the manuals and drawings shall be in the ruling 
language, and in such form and numbers as stated in the Contract. 

 
Unless otherwise agreed, the Works shall not be considered to be completed for 
the purposes of taking over until such manuals and drawings have been supplied 
to the Employer. 

 
6.7 Employer's Use of Contractor's Drawings  
 

Contractor's Drawings may be used by the Employer for no other purpose than 
completing, operating, maintaining, adjusting and repairing the Works.  

 
6.8 Contractor's Use of Employer's Drawings  
 

The Employer's Drawings, Specification and other information submitted by the 
Employer or the Engineer to the Contractor shall remain the property of the 
Employer. They shall not, without the consent of the Employer, be used, copied or 
communicated to a third party by the Contractor unless necessary for the purposes 
of the Contract.  

 
6.9 Manufacturing Drawings  
 

Unless otherwise specified in Part II the Contractor shall not be required to 
disclose to the Employer or the Engineer the Contractor's confidential 
manufacturing drawings, designs, know-how or manufacturing practices, 
processes or operations.  

 
7.1 Errors in Contractor's Drawings  
 

The Contractor shall be responsible for any errors or omissions in the Contractor's 
Drawings unless they are due to incorrect Employer's Drawings or other written 
information supplied by the Employer or the Engineer. Approval by the Engineer 
of the Contractor's Drawings shall not relieve the Contractor from any 
responsibility under this Sub-Clause.  

 
The Contractor shall bear any costs he may incur as a result of delay in providing 
Contractor's Drawings and other information or as a result of errors or omissions 
therein, for which the Contractor is responsible.  

 
The Contractor shall at his own cost carry out any alterations or remedial work 
necessitated by such errors or omissions for which he is responsible and modify 
the Contractor's Drawings and such other information accordingly.  

 
The performance of his obligations under this Clause shall be in full satisfaction of 
the Contractor's liability under this Clause but shall not relieve him of his liability 
under Sub-Clause 27.1.  
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7.2 Errors by Employer or Engineer  
 

The Employer shall be responsible for the Employer's Drawings and for other 
written information supplied by the Employer or the Engineer and for the details 
of special work specified by either of them. If such Employer's Drawings, 
information or details are incorrect and necessitate alterations of the work, the 
Employer shall pay the Contractor the cost of the alterations together with profit 
as certified by the Engineer.  

 
Obligations of the Contractor 

 
8.1 General Obligations  
 

The Contractor shall, in accordance with the Contract, with due care and 
diligence, design, manufacture, deliver to Site, erect, test and commission the 
Plant and carry out the Works within the Time for Completion. The Contractor 
shall also provide all necessary Contractor's Equipment, superintendence, labour 
and, except as stated in Part II, all necessary facilities therefore.  

 
8.2 Setting Out  
 

The Contractor shall set out the Works in relation to original points, lines and 
levels of reference given by the Engineer in writing and provide all necessary 
instruments, appliances and labour for such purposes.  

 
If, at any time during the execution of the Works, any error appears in the 
positions, levels, dimensions or alignment of the Works, the Contractor shall 
rectify the error.  

 
The Contractor shall bear the cost of rectifying the error, unless the error results 
from incorrect information supplied in writing by the Employer, the Engineer or 
from default by another contractor, in which case the cost together with profit 
shall be borne by the Employer.  

 
The checking of any setting-out by the Engineer shall not relieve the Contractor of 
his responsibility for the accuracy thereof. 

 
9.1 Contract Agreement  
 

The Contractor shall, if called upon so to do, execute a Contract Agreement 
recording all the terms of the Contract, to be prepared by and completed at the 
cost of the Employer in the form annexed hereto.  

 
10.1 Performance Security  
 

If Part II requires the Contractor to obtain a Performance Security, he shall obtain 
the same in the sum required, within 28 days after the receipt of the Letter of 
Acceptance. The Performance Security shall be provided by a person and in a 
form approved by the Employer. The cost of complying with the requirements of 
this Clause shall be borne by the Contractor.  
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10.2 Period of Validity  
 

The Performance Security shall be valid until the Contractor has executed, 
completed and remedied defects in the Works in accordance with the Contract. No 
claim shall be made against the Performance Security after the issue of the Defects 
Liability Certificate and the Performance Security shall be returned to the 
Contractor within 14 days of the issue of the Defects Liability Certificate.  

 
10.3 Claims under Performance Security  
 

Whether or not the Performance Security is stated by its terms to be payable on 
the demand of the Employer the Employer shall not make a claim under the 
Performance Security unless one of the following conditions is satisfied:  

 
(a) the Contractor is in breach of the Contract and fails to remedy the breach 
within 42 days after receiving written notice from the Employer requiring him so 
to do. The notice shall state the intention to claim under the Performance Security, 
the amount claimed and the breach relied upon, or  

 
(b) the Employer and the Contractor have agreed in writing that the amount 
demanded is payable to the Employer, and the amount has not been paid within 42 
days thereafter, or  

 
(c) the Employer has obtained an award in arbitration under Clause 50 and the 
amount awarded has not been paid within 42 days after the award, or  

 
(d) the Contractor has gone into liquidation or is bankrupt.  

 
In every case the Employer shall, when making the claim, send a copy to the 
Contractor. 

 
11.1 Site Data  
 

The Tender shall be deemed to have been based on such data on climatic, 
hydrological and general conditions on the Site and for the operation of the Works 
as the Employer or the Engineer has made available to the Contractor for the 
purposes of the Tender. The Contractor shall be responsible for his own 
interpretation of such data.  

 
11.2 Sufficiency of Contract Price  
 

The Contractor shall be deemed to have satisfied himself on and taken account of 
in his Tender:  

 
(a) all the conditions and circumstances affecting the Contract Price,  

 
(b) the possibility of carrying out the Works as described in the Contract,  

 
(c) the general circumstances at the Site (if access has been made available to 
him) and  
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(d) the general labour position at the Site. 

 
The Contractor shall not be responsible for the accuracy of information given in 
writing by the Employer or the Engineer but shall be responsible for his 
interpretation of information received from whatever source. 

 
11.3 Physical Obstructions and Conditions  
 

If during the execution of the Works on Site the Contractor encounters physical 
obstructions or conditions of the kind stipulated in Sub-Clause 26.1.c) the 
Contractor shall be entitled to recover the additional cost incurred in consequence.  

 
The Engineer shall certify and there shall be added to the Contract Price the 
additional cost of:  

 
(a)complying with any instruction which the Engineer, after due consultation with 
the Employer and the Contractor, issues to the Contractor in connection therewith, 
and  

 
(b)any necessary measures which the Contractor may take in the absence of 
specific instructions from the Engineer. 

 
12.1 Programme to be Furnished  
 

The Contractor shall submit to the Engineer for his approval the Programme 
which shall contain the following:  

 
(a)the order in which the Contractor proposes to carry out the Works (including 
design, manufacture, delivery to Site, erection, testing and commissioning),  

 
(b)the times when submission and approval of the Contractor's Drawing are 
required,  

 
(c) the times by which the Contractor requires the Employer:  

 
(i) to furnish any Employer's Drawings,  
(ii) to provide access to the Site,   
(iii) to have completed the necessary civil engineering work (including 

foundations for the Plant) and   
(iv) to have obtained any import licenses, consents, way leaves and 

approvals necessary for the purpose of the Works.  
 

The Contractor shall submit the Programme in the form stated in the 
Preamble within 28 days after the Commencement Date. 

 
The approval by the Engineer of the Programme shall not relieve the Contractor or 
the Employer from any obligation under the Contract. 
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12.2 Alteration to Programme  
 

No material alteration to the Programme shall be made without the approval of the 
Engineer.  

 
12.3 Revision of Programme  
 

If the progress of the Works does not conform to the Programme, the Engineer 
may instruct the Contractor to revise the Programme.  

 
If such modifications are required for reasons for which the Contractor is not 
responsible, the cost of preparing the revised Programme shall be certified by the 
Engineer and added to the Contract Price.  

 
13.1 Contractor's Representative  
 

The Contractor shall employ one or more competent representatives to 
superintend the carrying out of the Works on Site. They shall be fluent in the 
language for day to day communications. Their names shall be communicated in 
writing to the Engineer before work on Site begins. 

 
Any instruction or notice which the Engineer gives to the Contractor's 
representative shall be deemed to have been given to the Contractor. 

 
13.2 Objection to Contractor's Employees  
 

The Contractor shall, upon the Engineer's written instruction, remove from the 
Works any person employed by him in the execution of the Works, who 
misconducts himself or is incompetent or negligent.  

 
14.1 Contractor's Equipment  
 

Except to the extent specified in Part II, the Contractor shall provide all 
Contractor's Equipment necessary to complete the Works.  

 
All Contractor's Equipment shall, when brought on to the Site, be deemed to be 
exclusively intended for the execution of the Works. The Contractor shall not 
remove from the Site any such equipment, except: 

 
(a) when it is no longer required for the completion of the Works, or 

 
(b)when the Engineer has given his consent. 

 
14.2 Safety Precautions  
 

The Contractor shall observe all applicable regulations regarding safety on the 
Site.  

 
Unless otherwise agreed, the Contractor shall, from the commencement of work 
on Site until taking over provide:  
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(a)fencing, lighting, guarding and watching of the Works, and 
 

(b)temporary roadways, footways, guards and fences which may be necessary for 
the accommodation and protection of owners and occupiers of adjacent property, 
the public and others. 

 
14.3 Electricity Water and Gas  
 

The Contractor shall be entitled to use for the purposes of the Works such supplies 
of electricity, water, gas and other services as may be available on the Site and of 
which details are given in the Preamble. The Contractor shall pay the Employer a 
fair price for such use. The Contractor shall at his own cost provide any apparatus 
necessary for such use.  

 
14.4 Employer's Equipment  
 

The Employer shall, if the Contractor so requests for the execution of the Works, 
operate any available equipment of which details are given in the Preamble. The 
Contractor shall pay the Employer a fair price for such use.  

 
The Employer shall during such operation retain control of and be responsible for 
the safe working of the equipment.  

 
14.5 Clearance of Site  
 

The Contractor shall from time to time during the progress of the Works clear 
away and remove all surplus materials and rubbish. On completion of the Works 
the Contractor shall remove all Contractor's Equipment and leave the whole of the 
Site and the Works clean and in a workmanlike condition, to the satisfaction of the 
Engineer.  

 
14.6 Opportunities for Other Contractors  
 

The Contractor shall, in accordance with the Engineer's instructions, afford to 
other contractors engaged by the Employer to work on the Site and persons 
lawfully upon the Site all reasonable opportunities for carrying out their work 
provided that the same shall not obstruct or disturb the progress of the Works. The 
Contractor shall also afford such opportunities to the employees of the Employer.  

 
If the Contractor, on the written request of the Engineer, makes available any 
Contractor's Equipment or provides any other service, the Employer shall pay the 
Contractor accordingly. The amount to be paid shall be certified by the Engineer 
and added to the Contract Price.  

 
14.7 Authority for Access  
 

No persons other than the employees of the Contractor and his Subcontractors 
shall be allowed on the Site except with the consent of the Engineer. 

 
Facilities to inspect the Works shall at all times be afforded by the Contractor to 
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the Engineer and his representative, the Employer's representatives, 
authorities and officials. 

 
14.8 Information for Import Permits and Licenses  
 

The Contractor shall submit to the Employer in good time such details of all Plant 
and Contractor's Equipment as will enable the Employer to obtain all necessary 
import permits or licenses. 

 
15.1 Compliance with Statutes, Regulations  
 

The Contractor shall, in all matters arising in the performance of the Contract, 
comply in all respects with, give all notices and pay all fees required by the 
provisions of any national or state statute, ordinance or other law or any regulation 
or bye-law of any duly constituted authority. 

 
15.2 Compliance with Laws  
 

The Contractor shall comply with the laws of the country of manufacture 
concerning the manufacture of the Plant, and the laws of the country where the 
Plant is to be erected so far as such laws concern the manufacture, erection and 
operation of the Works.  

 
16.1 Patent Rights  
 

The Contractor shall indemnify the Employer against all claims of infringement of 
any patent, registered design, copyright, trade mark or trade name or other 
intellectual property right provided that all of following conditions are satisfied:  

 
(a)The claim or proceedings arise out of the design, construction, manufacture or 
use of Works or any Plant supplied by the Contractor.  

 
(b)The right was protected at the date of the Contract in the Contractor's country 
or the country in which the Plant is to be manufactured or erected.  

 
(c)The infringement or allegation of infringement was not caused by any use of 
the Works otherwise than for purpose indicated by or reasonably to be inferred 
from date Specification.  

 
(d)The infringement or allegation of infringement was not caused by the use of 
any Plant in association or combination with any plant not supplied by the 
Contractor, unless such association or combination was disclosed to the 
Contractor prior to the due of the Tender.  

 
(e)The infringement of or allegation of infringement was not caused by the 
Contractor following the design or instructions of the Employer or the Engineer.  
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16.2 Claims in respect of Patent Right  
 

The Contractor shall be promptly notified of any claim under this Clause made 
against the Employer. The Contractor may at his own cost conduct negotiations 
for the settlement of such claim, and any litigation that may arise there from.. 

 
The Employer shall not make any admission which might be prejudicial to the 
Contractor unless the Contractor has failed to take over the conduct of the 
negotiations or litigation within a reasonable time after having been so requested.  

 
The Contractor may not, however, conduct such negotiations or litigation before 
he has given the Employer such reasonable security as the Employer may require. 
The security shall be for an amount which is an assessment of the compensation, 
damages, expenses and costs for which the Employer may become liable and 
which are the subject of the indemnity under Sub-Clause 16.1  

 
The Employer shall, at the request of the Contractor, provide all available 
assistance for the purpose of contesting any such claim or action, and shall be 
repaid all reasonable costs incurred in so doing.  

 
16.3 Employer's Warranty for Patent Rights  
 

If any matter for which the Contractor is not liable to indemnify the Employer 
under Sub-Clause 16.1 causes the infringement or allegation of infringement by 
the Contractor of any patent, registered design, trade mark, copyright or other 
intellectual property right, the Employer shall indemnify the Contractor against all 
claims damages, expenses and costs which the Contractor may incur in relation 
thereto. The provisions of Sub-Clause 16.2 shall apply mutatis mutandis.  

 
Obligations of the Employer 

 
17.1 Access to and Possession of the Site  
 

The Employer shall in reasonable time grant the Contractor access to and 
possession of the Site, which may, however, not be exclusive to the Contractor.  

 
The Employer shall to the extent stated in the Specification provide means of 
access for the delivery of all Plant and Contractor's Equipment to the Site.  

 
17.2 Assistance with Local Regulations  
 

The Employer shall assist the Contractor in ascertaining the nature and extent of 
any laws, regulations, orders or bye-laws, and customs in the country where the 
Plant is to be erected, which may affect the Contractor in the performance of his 
obligations under the Contract. The Employer shall if so requested procure for the 
Contractor copies thereof and information relating thereto at the Contractor's cost.  
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17.3 Civil Works on Site  
 

Any building, structure, foundation or means of access on the Site to be provided 
by the Employer shall be in a condition suitable for the reception, movement, 
installation and maintenance of the Works within the time or times indicated in 
the Programme.  

 
17.4 Consents and Wayleaves  
 

The Employer shall in due time obtain or grant all consents including permits-to-
work, wayleaves and approvals required for the Works.  

 
17.5 Import Permits and Licences  
 

The Employer shall obtain all import permits or licences required for any part of 
the Plant or Works in reasonable time having regard to the time for delivery of the 
Plant and completion of the Works.  

 
Labour 

 
18.1 Engagement of Labour  
 

The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all labour and for their payment, housing 
feeding and transport.  

 
18.2 Returns of Labour  
 

The Contractor shall submit detailed returns showing the supervisory staff and the 
numbers of the several classes of labour from time to time employed by the 
Contractor and Subcontractors on the Site. The returns shall be submitted in such 
form and at such intervals as the Engineer may prescribe.  

 
18.3 Working Hours  
 

On the Site the Contractor shall observe the normal working hours stated in the 
Preamble. The Employer shall allow the Contractor to carry out work on the Site 
continuously during such working hours.  

 
The Engineer may after consulting the Employer and the Contractor, direct that 
work shall be done at other times. The extra cost, together with profit, shall be 
added to the Contract Price unless it has become necessary for the completion of 
the Works within the Time for Completion, and this is due to the default of the 
Contractor.  

 
18.4 Restriction on Working Hours  
 

No work shall be carried out on the Site outside normal working hours or on the 
locally recognised days of rest, unless:  
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(a) the Contract so provides, or  
 

(b) the work is unavoidable or necessary for the saving of life or property or for 
the safety of the Works, in which case the Contractor shall immediately advise 
the Engineer, or  

 
(c) the Engineer gives his consent.  

 
 

Workmanship and Materials 
 
19.1 Manner of Execution  
 

All Plant to be supplied shall be manufactured and all work to be done shall be 
executed in the manner set out in the Contract.  

 
Where the manner of manufacture and execution is not set out in the Contract, the 
work shall be executed in a proper and workmanlike manner in accordance with 
recognised good practice.  

 
19.2 Covering up Work  
 

The Contractor shall give the Engineer full opportunity to examine, measure and 
test any work on Site which is about to be covered up or put out of view.  

 
The Contractor shall give due notice to the Engineer whenever such work is ready 
for examination, measurement or testing.  

 
The Engineer shall then, unless he notifies the Contractor that he considers it 
unnecessary, without unreasonable delay carry out the examination, measurement 
or testing.  

 
19.3 Uncovering Work  
 

If so instructed by the Engineer, the Contractor shall expose any parts of the 
Works. The Contractor shall reinstate and make good such parts to the Engineer's 
satisfaction.  

 
If any parts of the Works have been covered up or put out of view by the 
Contractor after complying with Sub-Clause 19.2 and are found to be in 
accordance with the Contract the cost incurred by the Contractor in complying 
with the Engineer's instructions including profit shall be certified by the Engineer 
and added to the Contract Price.  

 
20.1 Independent Inspection  
 

The Engineer may, if so provided in the Contract or with the Contractor's consent, 
delegate inspection and testing of Plant to an independent inspector. Any such 
delegation shall be effected in the manner required by Sub-Clause 2.3, and for this 
purpose such independent inspector shall be considered as an Engineer's  
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Representative. Notice of such appointment (being not less than 14 days) shall be 
given by the Engineer to the Contractor. 

 
20.2 Inspection and Testing During Manufacture  
 

The Engineer shall be entitled during manufacture to inspect, examine and test the 
materials and workmanship and check the progress of manufacture of all Plant to 
be supplied under the Contract. This shall take place on the Contractor's premises 
during working hours. If Plant is being manufactured on other premises, the 
Contractor shall obtain permission for the Engineer to carry out such inspection, 
examination and testing on those premises.  

 
No such inspection, examination or testing shall release the Contractor from any 
obligation under the Contract.  

 
20.3 Dates for Inspection and Testing  
 

The Contractor shall agree with the Engineer the time and place for the testing of 
any Plant as provided in the Contract. The Engineer shall give the Contractor 24 
hours notice of his intention to attend the tests.  

 
If the Engineer does not attend on the date agreed, the Contractor may, unless the 
Engineer instructs the Contractor not to do so, proceed with the tests, which shall 
be deemed to have been made in the Engineer's presence.  

 
The Contractor shall forthwith forward to the Engineer duly certified copies of the 
test results. If the Engineer has not attended the test, he shall accept the validity of 
the test readings.  

 
20.4 Facilities for Testing  
 

Where the Contract provides for tests on the premises of the Contractor or of any 
Sub-contractor, the Contractor shall provide such assistance, labour materials, 
electricity, fuel, stores, apparatus and instruments as may be necessary to carry out 
the test efficiently.  

 
20.5 Certificate of Testing  
 

When Plant has passed the tests referred to in this Clause, the Engineer shall 
furnish to the Contractor a certificate or endorse the Contractor's test certificate to 
that effect.  

 
21.1 Rejection  
 

If, as a result of the inspection, examination or testing referred to in Clause 20, the 
Engineer decides that any Plant is defective or otherwise not in accordance with 
the Contract, he may reject such Plant and shall notify the Contractor thereof 
immediately. The notice shall state the Engineer's objections with reasons. The 
Engineer shall not reject any Plant for minor defects which do not affect the 
commercial operation of such Plant.  
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The Contractor shall then with all speed make good the defect or ensure that any 
rejected Plant complies with the Contract. 

 
If the Engineer requires such Plant to be retested, the tests shall be repeated under 
the same terms and conditions. All costs incurred by the Employer by the 
repetition of the tests shall be deducted form the Contract Price. 

 
22.1 Permission to Deliver  
 

The Contractor shall apply in writing to the Engineer for permission to deliver any 
Plant or Contractor's equipment to the Site. No Plant or Contractor's Equipment 
may be delivered to the Site without the Engineer's written permission.  

 
The Contractor shall be responsible for the reception on Site of the Plant and 
Contractor's Equipment.  

 
Suspension of Works, Delivery or Erection 

 
23.1 Order to Suspend  
 

The Engineer may at any time instruct the Contractor to: 

(a)suspend progress of the Works, or  
 

(b)suspend delivery of Plant or Contractor's Equipment which is ready for 
delivery to the Site at the time for delivery specified in the Programme, or if no 
time is specified, at the time appropriate for it to be delivered, or  

 
(c)suspend the erection of Plant which has been delivered to the Site,  

 
When the Contractor is prevented from delivering or erecting Plant in accordance 
with the Programme the Engineer shall be deemed to have instructed a suspension 
except when such prevention is caused by the Contractor's default.  

 
The Contractor shall during suspension protect and secure the Works or Plant 
affected at the Contractor's works or elsewhere or at the Site, as the case may be, 
against any deterioration, loss or damage. 

 
24.1 Cost of Suspension  
 

The additional cost incurred by the Contractor in protection, securing and insuring 
the Works or Plant and in following the Engineer's instructions under Sub-Clause 
23.1 and in resumption of the work, shall be added to the Contract Price. 

 
The Contractor shall not be entitled to be paid any additional costs if such 
suspension is necessary by reason of a default on the part of the Contractor. 

 
The Contractor shall not be entitled to additional costs unless he notifies the 
Engineer of his intention to make such claim, within 28 days after receipt of the 

 
 

(98) 



 
order to suspend progress or delivery or of the date of deemed suspension 
under Sub-Clause 23.1. 

 
24.2 Payment in Event of Suspension  
 

The Contractor shall be entitled to payment for Plant which has not been delivered 
to Site if the work on Plant or delivery of Plant has been suspended for more than 
28 days. After 28 days of suspension, the Contractor shall be entitled to payment 
of the value of such Plant as at the date of suspension.  

 
A certificate of payment shall be issued on condition that:  

 
(a)the Contractor has marked the Plant as the Employer's property in accordance 
with the Engineer's instructions, and  

 
(b)the suspension is not due to the Contractor's default.  

 
24.3 Prolonged Suspension  
 

If suspension under Clause 23.1.has continued for more than 84 days, and the 
suspension is not due to the Contractor's default, the Contractor may by notice to 
the Engineer require permission to proceed within 28 days.  

 
If permission is not granted within that time, the Contractor may treat the 
suspension as an omission under Clause 31 of the Section it affects, or if the 
suspension affects the whole of the Works, terminate the Contract and the 
provisions of Clause 46 shall apply.  

 
24.4 Resumption of Work  
 

If the Contractor chooses not to treat prolonged suspension as an omission or 
termination under Sub-Clause 24.3, the Employer shall upon the request of the 
Contractor, take over the responsibility for protection, storage, security and 
insurance of the suspended Works and the risk of loss or damage thereto shall 
thereupon pass to the Employer.  

 
After receipt of permission or an order to proceed, the Contractor, shall after due 
notice to the Engineer, examine the Works and the Plant affected by the 
suspension. The Contractor shall make good any deterioration or defect in or loss 
of the Works or Plant that may have occurred during the suspension. Cost 
properly incurred by the Contractor which would not have been incurred but for 
the suspension shall be added to the Contract Price together with profit.  

 
The Contractor shall not be entitled to payment for costs incurred in making good 
any deterioration, defect or loss caused by faulty workmanship or materials or by 
the Contractor's failure to take the measures specified in Sub-Clause 23.1.   
If the Employer has taken over risk and responsibility for the suspended Works 
under this Sub-Clause, risk and responsibility shall revert to the Contractor 14 
days after receipt of the permission or order to proceed.  
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Completion 

 
25.1 Time for Completion  
 

The Works shall be completed and shall have passed the Tests on Completion 
within the Time for Completion  

 
26.1 Extension of Time for Completion  
 

The Contractor may claim an extension of the Time for Completion if he is or will 
be delayed in completing the Works by any of the following causes:  

 
(a)extra or additional work ordered in writing under Clause 

31, (b)exceptional adverse weather conditions,  
 

(c)physical obstructions or conditions which could not reasonably have been 
foreseen by the Contractor,  

 
(d)Employer's or Engineer's instructions, otherwise than by reason of the 
Contractor's default,  

 
(e)the failure of the Employer to fulfil any of his obligations under the Contract, 

(f)delay by any other contractor engaged by the Employer,  
 

(g)any suspension of the Works under Clause 23, except when due to the 
Contractor's default,  

 
(h)any industrial dispute, 

(i)the Employer's Risks, 

(j)Force Majeure.  

 
The Contractor shall give to the Engineer notice of his intention to make a claim 
for an extension of time within 14 days of the circumstances for such a claim 
becoming known to the Contractor. The notice shall be followed as soon as 
possible by the claim with full supporting details.  

 
The Engineer shall, after due consultation with the Employer and the Contractor, 
grant the Contractor from time to time, either prospectively or retrospectively, 
such extension of Time for Completions as may be justified. The Engineer shall 
notify the Employer and the Contractor accordingly.  

 
The Contractor shall be entitled to such extension whether the delay occurs before 
or after the Time for Completion.  
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26.2 Delays by Subcontractors  
 

The Contractor shall be entitled to claim an extension of time if delay on the part 
of a Subcontractor is due to a cause mentioned in Clause 26.1, and such delay 
prevents the Contractor from meeting the Time for Completion.  

 
26.3 Earlier Completion  
 

The Employer may require completion of the Works or part thereof earlier than 
the Time for Completion, on the following conditions:  

 
(a)The Employer and the Contractor shall first agree the extra sum to be paid for 
each day by which the Contractor completes the Works or part thereof earlier than 
the Time for Completion.  

 
(b)The Contractor shall not become liable under Sub-Clause 27.1 for any failure 
to complete the Works or the part thereof by the earlier time. 

 
27.1 Delay in Completion  
 

If the Contractor fails to complete the Works within the Time for Completion, the 
Employer shall be entitled to a reduction in the Contract Price unless it can be 
reasonably concluded from circumstance that the Employer will suffer no loss.  

 
The Employer shall within a reasonable time give the Contractor notice of his 
intention to claim a reduction.  

 
The reduction shall be the percentage per day stated in the Preamble of that part of 
the Contract Price which is attributable to such part of the Works as cannot in 
consequence of the failure be put to the intended use. The reduction shall be 
computed for each day between the Time for Completion and the actual date of 
completion.  

 
The reduction shall in no case exceed the maximum percentage of the Contract 
Price of such part stated in the Preamble.  

 
Except as provided in Sub-Clause 27.2, such reduction shall be to the exclusion of 
any other remedy of the Employer in respect of the Contractor's failure to 
complete within the Time for Completion.  

 
27.2 Prolonged Delay  
 

If the Employer has become entitled to the maximum reduction under Clause 27.1 
for any part of the Works, he may by notice require the Contractor to complete. 
Such notice shall fix a final time for completion which shall be reasonable.  

 
If the Contractor fails to complete within such time, and this is not due to a cause 
for which the Employer or some other contractor employed by him is responsible, 
the Employer may by further notice to the Contractor either:  
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(a)require the Contractor to complete, or 
 

(b)may himself complete at the Contractor's cost provided that he does so in a 
reasonable manner, or 

 
(c)terminate the Contract. 

 
If the Employer terminates the Contract, he shall be entitled to recover from the 
Contractor any loss he has suffered up to the maximum amount stated in the 
Preamble. If no maximum amount is stated, the Employer shall not be entitled to 
recover more than that part of the Contract Price which is attributable to that part 
of the Works which cannot by reason of the Contractor's failure be put to the 
intended use. 

 
The Employer shall give credit for the value of any part of the Works which he 
retains. 

 
Tests on Completion 

 
28.1 Notice of Tests  
 

The Employer shall give to the Engineer 21 day's notice of the date after which he 
will be ready to make the Tests on Completion (the Tests). Unless otherwise 
agreed, the Tests shall take place within 14 days after the said date on such day or 
days as the Engineer shall notify the Contractor.  

 
28.2 Time for Tests  
 

If the Engineer fails to appoint a time after having been asked to do so, or does not 
attend at the time and place appointed, the Contractor shall be entitled to proceed 
with the Test in his absence. The Tests shall then be deemed to have been made in 
the presence of the Engineer and the results of the Tests shall be accepted as 
accurate.  

 
28.3 Delayed Tests  
 

If the Tests are being unduly delayed by the Contractor the Engineer may by 
notice require the Contractor to make the Tests within 21 days after the receipt of 
such notice. The Contractor shall make the Tests on such days within that period 
as the Contractor may fix and of which he shall give notice to the Engineer.  

 
If the Contractor fails to make the Tests within 21 days the Engineer may himself 
proceed with the Tests. All Tests so made by the Engineer shall be at the risk and 
cost of the Contractor and the cost thereof shall be deducted from the Contract 
Price. The tests shall then be deemed to have been made in the presence of the 
Contractor and the results of the Tests shall be accepted as accurate.  
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28.4 Facilities for Tests on Completion  
 

Except where otherwise specified, the Employer shall provide free of charge such 
labour, materials, electricity, fuel, water, stores, apparatus and feedstock as may 
be reasonably required by the Contractor to carry out the Tests.  

 
28.5 Retesting  
 

If the Works or any Section fails to pass the Tests, the Engineer or the Contractor 
may require such Tests to be repeated on the same terms and conditions. All costs 
to which the Employer may be put by the repetition of the Tests under this Sub-
Clause or under Sub-Clause 30.7 shall be deducted from the Contract Price.  

 
28.6 Disagreement as to Result of Tests  
 

If the Engineer and the Contractor disagree on the interpretation of the Test 
results, each shall give a statement of his views to the other within 14 days after 
such disagreement arises. The statement shall be accompanied by all relevant 
evidence.  

 
28.7 Consequences of Failure to Pass Tests on Completion  
 

If the Works or any Section fails to pass the Tests on the repetition thereof under 
Sub-Clause 28.5, the Engineer, after due consultation with the Employer and the 
Contractor, shall be entitled to:  

 
(a)order one further repetition of the Tests under the conditions of Sub-Clause 
28.5, or  

 
(b)reject the Works or Section in which event the Employer shall have the same 
remedies against the Contractor as are provided under Sub-Clause 30.5 (c), or  

 
(c)issue a Taking-Over Certificate, if the Employer so wishes, notwithstanding 
that the Works are not complete. The Contract Price shall then be reduced by such 
amount as may be agreed by the Employer and the Contractor or, failing 
agreement, as may be determined by arbitration.  

 
28.8 Use by the Employer  
 

In considering the results of Tests carried out under Sub-Clauses 29.3, 29.4 and 
30.7 the Engineer shall make allowances for the effect of any use of the Works by 
the Employer on the Certificate to the performance or other characteristics of the 
Works.  
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28.9 Test Certificate  
 

As soon as the Works or any Section thereof has passed the Tests, the Engineer 
shall issue a Certificate to the Contractor and the Employer to that effect.  

 
Taking Over 

 
29.1 Taking Over  
 

The Works shall be taken over by the Employer when they have been completed 
in accordance with the Contract, except in minor respects that do not affect the use 
of the Works for their intended purpose, have passed the Tests on Completion and 
a Taking-Over Certificate has been issued or deemed to have been issued in 
accordance with Sub-Clause 29.2.  

 
29.2 Taking-Over Certificate  
 

The Contractor may apply by notice to the Engineer for a Taking-Over Certificate 
not earlier than 14 days before the Works will in the Contractor's opinion be 
complete and ready for taking over under Sub-Clause 29.1.  

 
The Engineer shall within 28 days after the receipt of the Contractor's application 
either:  

 
(a)issue the Taking-Over Certificate to the Contractor with a copy to the Employer 
stating the date on which the Works were complete and ready for taking over, or  

 
(b)reject the application giving his reasons and specifying the work required to be 
done by the Contractor to enable the Taking-Over Certificate to be issued.  

 
If the Engineer fails either to issue the Taking-Over Certificate or to reject the 
Contractor's application within the period of 28 days he shall be deemed to have 
issued the Taking-Over Certificate on the last day of that period.  

 
If the Works are divided by the Contract into Sections the Contractor shall be 
entitled to apply for separate Taking-Over Certificate for each such Section  

 
29.3 Use before Taking Over  
 

The Employer shall not use any part of the Works unless a Taking-Over 
Certificate has been issued in respect thereof.  

 
If nevertheless the Employer uses any part of the Works, that part which is used 
shall be deemed to have been taken over at the date of such use. The Engineer 
shall on request of the Contractor issue a Taking-Over Certificate accordingly. If 
the Employer uses any part of the Works before taking over the Contractor shall 
be given the earliest opportunity of taking such steps as may be necessary to carry 
out the Tests on Completion.  

 
The provisions of Sub-Clause 27.1 shall not apply to any part of the Works while  
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being so used by the Employer. Clause 30 shall apply as if the part had been taken 
over on the date it was taken into use. 

 
29.4 Interference With Tests on Completion  
 

If the Contractor is prevented from carrying out the Tests on Completion by a 
cause for which the Employer or the Engineer or other contractors employed by 
the Employer are responsible, the Employer shall be deemed to have taken over 
the Works on the date when the Tests on Completion would have been completed 
but for such prevention. The Engineer shall issue a Taking-Over Certificate 
accordingly.  

 
The Works shall not be deemed to have been taken over if they are not 
substantially in accordance with the Contract.  

 
If the Works are taken over under this Clause the Contractor shall nevertheless 
carry out the Tests on Completion during the Defects Liability Period. The 
Engineer shall require the Tests on Completion to be carried out by 14 days notice 
and in accordance with the relevant provisions of Clause 28.  

 
Any additional costs to which the Contractor may be put in making the Tests on 
Completion during the Defects Liability Period, shall be added to the Contract 
Price.  

 
Defects after Taking Over 

 
30.1 Defects Liability Period  
 

Where any part of the Works is taken over separately from the Works the Defects 
Liability Period for that part shall commence on the date it was taken over.  

 
30.2 Making Good Defects  
 

The Contractor shall, subject to Sub-Clause 30.9, be responsible of making good 
any defect in or damage to any part of the Works which may appear or occur 
during the Defects Liability Period and which arises from, either:  

 
(a)any defective materials, workmanship or design, or  

 
(b)any act or omission of the Contractor during the Defects Liability Period.  

 
The Contractor shall make good the Defects or damage as soon as practicable and 
at his own cost.  

 
30.3 Notice of Defects  
 

If any such defect appears or damage occurs, the Employer or the Engineer shall 
forthwith notify the Contractor thereof.  
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30.4 Extension of Defects Liability Period  
 

The provision of this Clause shall apply to all replacements or renewals carried 
out by the Contractor as if the replacements and renewals had been taken over on 
the date they were completed.  

 
The Defects Liability Period for the Works shall be extended by a period equal to 
the period during which the Works cannot be used by reason of a defect or 
damage. If only part of the Works cannot be used by reason of a defect, the Defect 
Liability Period shall be extended only for that part.  

 
In neither case shall the Defects Liability Period be extended by more than one 
year.  

 
When erection or delivery of Plant has been suspended under Sub-Clause 23.1, the 
Contractor's obligations under this Clause shall not apply to any defects occurring 
more than three years after it would have been delivered but for the suspension or 
such period as may be stated in Part II.  

 
30.5 Failure to Remedy Defects  
 

If the Contractor fails to remedy a defect or damage within a reasonable time, the 
Employer may fix a final time for remedying the defect or damage.  

 
If the Contractor fails to do so, the Employer may:  

 
(a)carry out the work himself or by others at the Contractor's risk and cost, 
provided that he does so in a reasonable manner. The costs properly incurred by 
the Employer in remedying the defect or damage shall be deducted from the 
Contract Price, but the Contractor shall have no responsibility for such work, or  

 
(b)require the Contractor to grant the Employer a reasonable reduction in the 
Contract Price to be agreed or fixed by arbitration under Clause 50, or  

 
(c)if the defect or damage is such that the Employer has been deprived of 
substantially the whole of the benefit of the Works or a part thereof, he may 
terminate the Contract in respect of such parts of the Works as cannot be put to 
the intended use. The Employer shall to the exclusion of any remedy under Clause 
45 be entitled to recover all sums paid in respect of such parts of the Works 
together with the cost of dismantling the same, clearing the Site and returning 
Plant to the Contractor or otherwise disposing of it in accordance with the 
Contractor's instructions.  

 
30.6 Removal of Defective Work  
 

If the defect of damage is such that repairs cannot be expeditiously carried out on 
the Site, the Contractor may with the consent of the Engineer or the Employer 
remove from the Site for the purposes of repair any part of the Works which is 
defective or damaged. 
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30.7 Further Tests on Completion  
 

If the replacements or renewals are such that they may affect the performance of 
the Works the Employer may request that Tests on Completion be repeated to the 
extent necessary. The request shall be made by notice within 28 days after the 
replacement or renewal. The Tests shall be carried out in accordance with Clause 
28.  

 
30.8 Right of Access  
 

Until the Final Certificate of Payment has been issued, the Contractor shall have 
the right of access to all parts of the Works and to records of the working and 
performance of the Works.  

 
Such right of access shall be during the Employer's normal working hours at the 
Contractor's risk and cost. Access shall also be granted to any duly authorised 
representative of the Contractor whose name has been communicated in writing to 
the Engineer.  

 
Subject to the Engineer's approval, the Contractor may also at his own risk and 
cost make any tests which he considers desirable.  

 
30.9 Defects in Employer's and Engineer's Designs  
 

The Contractor shall not be liable for any defects resulting from designs furnished 
or specified by the Employer or the Engineer.  

 
30.10 Contractor to Search  
 

The Contractor shall, if required by the Engineer in writing, search for the cause of 
any defect, under the direction of the Engineer. Unless the defect is one for which 
the Contractor is liable under this Clause, the cost of the work carried out by the 
Contractor in searching for the cause of the defect shall be added to the Contract 
Price.  

 
30.11 Defects Liability Certificate  
 

When the Defects Liability Period for the Works or any part thereof has expired 
and the Contractor has fulfilled all his obligations under the Contract for defects in 
the Works or that part, the Engineer shall issue within 28 days to the Employer 
and the Contractor a Defects Liability Certificate to that effect.  

 
30.12 Exclusive Remedies  
 

Except in the case of Gross Misconduct, the Employer's remedies under this 
Clause shall be in place of and to the exclusion of any other remedy in relation to 
defects whatsoever.  
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Variations 
 
31.1 Engineer's Right to Vary  
 

The Engineer may by Variation Order to the Contractor at any time before the 
Works are taken over, instruct the Contractor to alter, amend, omit, add to or 
otherwise vary any part of the Works. 

 
The Contractor shall not vary or alter any of the Works, except in accordance with 
a Variation Order from the Engineer. The Contractor may, however, at any time 
propose variations of the Works to the Engineer. 

 
31.2 Variation Order Procedure  
 

Prior to any Variation Order under Sub-Clause 31.1 the Engineer shall notify the 
Contractor of the nature and form of such variation. 

 
As soon as possible after having received such notice, the Contractor shall submit 
to the Engineer: 

 
(a)a description of work, if any, to be performed and a programme for its 
execution, and 

 
(b)the Contractor's proposals for any necessary modifications to the 
Programmeaccording to Sub-Clause 26.1 or to any of the Contractor’s   
obligations 

 
 

(c)the Contractor's proposals for adjustment to the Contract Price. 
 

Following the receipt of the Contractor's submission the Engineer shall, after due 
consultation with the Employer and the Contractor, decide as soon as possible 
whether or not the variation shall be carried out. 

 
If the Engineer decides that the variation shall be carried out, he shall issue a 
Variation Order clearly identified as such in accordance with the Contractor's 
submission or as modified by agreement. If the Engineer and the Contractor are 
unable to agree the adjustment of the Contract Price, the provisions of Sub-Clause  
31.3 shall apply.  

 
31.3 Disagreement on Adjustment of the Contract Price  
 

If the Contractor and the Engineer are unable to agree on the adjustment of the 
Contract Price, the adjustment shall be determined in accordance with the rates 
specified in the Schedule of Prices.  

 
If the rates contained in the Schedule of Price are not directly applicable to the 
specific work in question, suitable rates shall be established by the Engineer 
reflecting the level of pricing in the Schedule of Prices 

 
 

Where rates are not contained in the said Schedule, the amount shall be such as is  
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in all the circumstances reasonable. Due account shall be taken of any over-or 
under-recovery of overheads by the Contractor in consequence of the variation. 

 
The Contractor shall also be entitled to be paid. 

 
(a) the cost of any partial execution of the Works rendered useless by any such 

variation, and  
 

(b) the cost of making necessary alterations to Plant already manufactured or in 
the course of manufacture or of any work done that has to be altered in 
consequence of such a variation, and  

 
(c) any additional costs incurred by the Contractor by the disruption of the 

progress of the Works as detailed in the Programme, and  
 

(d) the net effect of the Contractor's finance costs, including interest, caused by 
the variation.  

 
The Engineer shall on this basis determine the rates or prices to enable on-account 
payment to be included in certificates of payment. 

 
31.4 Contractor to Proceed  
 

On receipt of a Variation Order, the Contractor shall forthwith proceed to carry 
out the variation and be bound to these Conditions in so doing as if such variation 
was stated in the Contract.  

 
The work shall not be delayed pending the granting of an extension of the Time 
for Completion or an adjustment to the Contract Price under Sub-Clause 31.3.  

 
31.5 Records of Costs  
 

In any case where the Contractor is instructed to proceed with variation prior to 
the determination of the adjustment to the Contract Price in respect thereof the 
Contractor shall keep records of the cost of undertaking the variation and of time 
expended thereon. Such records shall be open to inspection by the Engineer at all 
reasonable times.  

 
Ownership of Plant 

 
32.1 Ownership of Plant  
 

Plant to be supplied pursuant to the Contract shall become the property of the 
Employer at whichever is the earlier of the following times:  
(a)when Plant is delivered to Site, or   
(b)when by virtue of Sub-Clause 24.2 the Contractor becomes entitled to payment 
of the value of the Plant  
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Certificates and Payment 
 
33.1 Terms of Payment  
 

The terms of payment shall be as stated in the Preamble.  
 
33.2 Method of Application  
 

Unless otherwise specified in Part II applications by the Contractor for payment 
shall be made to the Engineer as follows:  

 
(a)in respect of the progress of the Works accompanied by such evidence of the 
value of the work done as the Engineer may require, and  

 
(b)in respect of Plant shipped and en route to the Site identifying the Plant 
concerned and accompanied by such evidence of shipment and of payment of 
freight and insurance and by such other documents as the Engineer may require, 
and  

 
(c)for additional payment in accordance with Clause 34.  

 
Any other application for payment shall state the amounts claimed and the 
detailed particulars in respect of which the application is made.  

 
33.3 Issue of Certificate of Payment  
 

Within 14 days after receiving an application for payment which the Contractor 
was entitled to make the Engineer shall issue a Certificate of Payment to the 
Employer showing the amount due, with a copy to the Contractor.  

 
A certificate of payment, other than the Final Certificate of Payment, shall not be 
withheld on account of:  

 
(a)defects of a minor character which are not such as to affect the use of the 
Works, or  

 
(b)any part of the payment applied for being disputed. In such case a certificate of 
payment for the undisputed amount shall be issued.  

 
33.4 Corrections to Certificates of Payment  
 

The Engineer may in any certificate of payment make any correction or 
modification that should properly be made in respect of any previous certificate.  

 
33.5 Payment  
 

Unless otherwise specified in Part II, the Employer shall pay the amount certified 
within 28 days from the date of issue of each certificate of payment to the 
Contractor at his principal place of business.  
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33.6 Delayed Payment  
 

If payment of any sum payable under Sub-Clause 33.5 is delayed, the Contractor 
shall be entitled to receive interest on the amount unpaid during the period of 
delay. Unless otherwise stated in Part II the interest shall be at the annual rate 
three percentage points above the discount rate of the central bank in the 
Contractor's country. The Contractor shall be entitled to such payment without 
formal notice and without prejudice to any other right or remedy.  

 
33.7 Remedies on Failure to Certify or Make Payment  
 

The Contractor shall be entitled to stop the Works by giving 14 days notice to the 
Engineer and the Employer, if either:  

 
(a)the Engineer fails to issue a certificate of payment upon proper application by 
the Contractor, or  

 
(b)the Employer fails to make any payment as provided in this Clause.  

 
The cost to the Contractor together with profit occasioned by the stoppage and the 
subsequent resumption of work, shall be added to the Contract Price.  

 
The Contractor shall also be entitled to terminate the Contract by giving 28 days 
notice to the Engineer and the Employer in any case where the Engineer has failed 
to issue a certificate of payment upon proper application by the Contractor.  

 
33.8 Payment by Measurement  
 

For any part of the Works which is to be paid according to quantity supplied or 
work done, the provisions for measurement shall be stated in Part II.  

 
33.9 Application for Final Certificate of Payment  
 

The Contractor shall make application to the Engineer for the Final Certificate of 
Payment within 28 days after the issue of the Defect Liability Certificate, or if 
more than one, the last Defect Liability Certificate.  

 
The application for the Final Certificate of Payment shall be accompanied by a 
final account prepared by the Contractor. The final account shall give full details 
of the value of all Plant supplied and work done under the Contract together with:  

 
(a)such additions to or deductions from the Contract Price as have been agreed, 
and  

 
(b)all claims for additional payment to which the Contractor may consider himself 
entitled.  
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33.10 Issue of Final Certificate of Payment  
 

The Engineer shall issue to the Employer with a copy to the Contractor, the Final 
Certificate of Payment within 28 days after receiving an application in accordance 
with Sub-Clause 33.9.  

 
If the Contractor has not applied for a Final Certificate of Payment within the time 
specified in Sub-Clause 33.9 the Engineer shall request the Contractor to do so 
within a further period of 28 days. If the Contractor fails to make such an 
application, the Engineer shall issue the Final Certificate of Payment for such 
amount as he deems correct.  

 
33.11 Final Certificate of Payment Conclusive  
 

A Final Certificate of Payment shall be conclusive evidence of the value of the 
Works, that the Works are in accordance with the Contract and that the Contractor 
has performed all his obligations under the Contract.  

 
Payment of the amount certified in the Final Certificate of Payment shall be 
conclusive evidence that the Employer has performed all his obligations under the 
Contract.  

 
A Final Certificate of Payment or payment shall not be conclusive:  

 
(a)to the extent that fraud or dishonesty relates to or affects any matter dealt with 
in the certificate, or  

 
(b)if any arbitration or court proceedings under the Contract have been 
commenced by either party before the expiry of 84 days after the issue of the Final 
Certificate of Payment.  

 
Claims 

 
34.1 Procedure  
 

In any case where under these Conditions there are circumstances which the 
Contractor considers entitle him to claim additional payment, the Contractor shall:  

 
(a)if he intends to make any claim for additional payment give to the Engineer 
notice of his intention to make such claim within 28 days after the said 
circumstances became known to the Contractor stating the reasons for his claim, 
and   
(b)as soon as reasonably practical after the date of such notice submit to the 
Engineer full and detailed particulars of his claim but not later than 182 days after 
such notice unless otherwise agreed by the Engineer. In any event such particulars 
shall be submitted no later than the application for the Final Certificate of 
Payment. The Contractor shall thereafter promptly submit such further particulars 
as the Engineer may reasonably require to assess the validity of the claim  
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34.2 Assessment  
 

When the Engineer has received full and detailed particulars of the Contractor's 
claim in accordance with Sub-Clause 34.1 and such further particulars as he may 
reasonably have required he shall after due consultation with the Employer and the 
Contractor determine whether the Contractor is entitled to additional payment and 
notify the parties accordingly.  

 
The Engineer may reject any claim for additional payment which does not comply 
with the requirements of Sub-Clause 34.1.  

 
Foreign Currency and Rates of Exchange 

 
35.1 Payment in Foreign Currencies  
 

Arrangements for payment in foreign currencies shall be as stated in the Preamble. 
 
35.2 Currency Restrictions  
 

The Employer shall reimburse the Contractor for any loss arising from: 

(a)currency restrictions, and  
 

(b)restrictions on the transfer of currency in which the Contractor is to be paid 
which are imposed by the government or authorised agency of the government of 
the country from which any payments under the Contract are to be made.  

 
This Sub-Clause only applies to restrictions imposed after the date 28 days prior 
to the latest date for submission of tenders for the Works.  

 
35.3 Rates of Exchange  
 

Where the Contract provides for payment in Foreign Currency the rates of 
exchange between the currencies shall be fixed for the purpose of the Contract and 
shall be as stated in the Preamble.  

 
If such rates of exchange are not stated in the Preamble the rates to be used shall 
be those quoted by the central bank of the country whose currency is to be sold 28 
days or the nearest day thereto prior to the latest date for submission of tenders for 
the Works.  

 
Provisional Sums 

 
36.1 Use of Provisional Sums  
 

A Provisional Sum shall only be used, in whole or in part in accordance with the 
Engineer's instructions.  

 
The total sum paid to the Contractor shall include only such amounts in respect of 
work, supplies or services to which such Provisional Sums relate as the Engineer  
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shall have instructed. 
 
36.2 Ordering Work against Provisional Sums  
 

In respect of every Provisional Sum the Engineer may after due consultation with 
the Employer and the Contractor order:  

 
(a)work to be executed, including goods, materials or services to be supplied by 
the Contractor. The value of such work executed, determined in accordance with 
Clause 31, shall be paid to the Contractor in accordance with Clause 33, and  

 
(b)goods and materials to be purchased by the Contractor, for which payment will 
be made in accordance with Sub-Clause 36.4.  

 
36.3 Invoices and Receipts  
 

The Contractor shall, when required by the Engineer, produce quotations, 
invoices, vouchers and accounts or receipts in connection with expenditure in 
respect of Provisional Sums.  

 
36.4 Payment against Provisional Sums  
 

For all work executed or goods, materials or services supplied or purchased by the 
Contractor under Sub-Clause 36.2(b), there shall be included in the sums paid to 
the Contractor:  

 
(a)the actual price paid or due to be paid by the Contractor, and  

 
(b)in respect of all other charges and profit, a percentage of the actual price paid 
or due to be paid. Such percentage shall be as stated in the Preamble.  

 
Risk and Responsibility 

 
37.1 Allocation of Risk and Responsibility  
 

The Risks of loss of or damage to physical property and of death and personal 
injury which arise in consequence of the performance of the Contract shall be 
allocated between the Employer and the Contractor as follows:  

 
(a) the Employer: the Employer’sRisksasspecified in Sub-Clause 37.2  

 
(b) the Contractor: the Contractor's Risks as specified in Sub-Clause 37.3.  

 
37.2 Employer's Risks  
 

The Employer's Risks are:   
(a) war and hostilities (whether war be declared or not), invasion, act of foreign 

enemies;  
 

(b) rebellion, revolution, insurrection, military or usurped power or civil war 
insofar as it relates to the country in which the Works are located or countries  
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through which plant must be transported; 
 

(c) ionising radiation or contamination by radio-activity from any nuclear fuel, or 
from any nuclear waste from the combustion of nuclear fuel, radio-active toxic 
explosives or other hazardous properties of any explosive nuclear assembly or 
nuclear components thereof;  

 
(d) pressure waves caused by aircraft travelling at sonic or supersonic speed;  

 
(e) riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors;  
 

(f) use or occupation of the Works or any part thereof by the Employer;  
 

(g) fault, error, defect or omission in the design of any part of the Works by the 
Engineer, Employer or those for whom the Employer is responsible;  

 
(h) the use or occupation of the Site by the Works or any part thereof, or for the 

purposes of the Contract; or interference, whether temporary or permanent 
with any right of way, light, air or water or with any easement, wayleaves or 
right of a similar nature which is the inevitable result of the construction of the 
Works in accordance with the Contract;  

 
(i) the right of the Employer to construct the Works or any part thereof on, over, 

under, in or through any land;  
 

(j) damage (other than that resulting from the Contractor's method of 
construction) which is the inevitable result of the construction of the Works in 
accordance with the Contract;  

 
(k) the act, neglect or omission or breach of contract or of statutory duty of the 

Engineer, the Employer or other contractors engaged by the Employer or of 
their respective employees or agents;  

 
and all risks which an experienced contractor could not have foreseen or, if 
foreseeable, against which measures to prevent loss, damage or injury from 
occurring could not reasonably have been taken by such contractor. 

 
37.3 Contractor's Risks  
 

The Contractor's Risks are all risks other than those identified as the Employer's 
Risks.  
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Care of the Works and Passing of Risk 
 
38.1 Contractor's Responsibility for the Care of the Works  
 

The Contractor shall be responsible for the care of the Works or any Section 
thereof from the Commencement until the Risk Transfer Date applicable thereto 
under Sub-Clause 38.2.  

 
The Contractor shall also be responsible for the care of any part of the Works 
upon which any outstanding work is being performed by the Contractor during the 
Defects Liability Period until completion of such outstanding work.  

 
38.2 Risk Transfer Date  
 

The Risk Transfer Date in relation to the Works or a Section thereof is the earliest 
of either:  

 
(a)the date of issue of the Taking-Over Certificate, or  

 
(b)the date when the Engineer is deemed to have issued the Taking Certificate or 
the Works are deemed to have been taken over in accordance with Clause 29, or  

 
(c)the date of expiry of the notice of termination when the Contract is terminated 
by the Employer or the Contractor in accordance with these Conditions. 

 
39.1 Passing of Risk of Loss of or Damage to the Works  
 

The risk of loss of or damage to the Works or any Section thereof shall pass from 
the Contractor to the Employer on the Risk Transfer Date applicable thereto.  

 
39.2 Loss or Damage Before Risk Transfer Date  
 

Loss of or damage to the Works or any Section thereof occurring before the Risk 
Transfer Date shall:  

 
(a)to the extent caused by any of the Contractor's Risks, be made good forthwith 
by the Contractor at his own cost, and  

 
(b)to the extent caused by any of the Employer's Risks, be made good by the 
Contractor at the Employer's expense if so required by the Engineer within 28 
days after the occurrence of the loss or damage. The price for making good such 
loss and damage shall be in all circumstances reasonable and shall be agreed by 
the Employer and the Contractor, or in the absence of agreement, shall be fixed by 
arbitration under Clause 50.  

 
39.3 Loss or Damage After Risk Transfer Date  
 

After the Risk Transfer Date, the Contractor's liability in respect of loss of or 
damage to any part of the Works shall, except in the case of Gross Misconduct, be 
limited:  
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(a)to the fulfillment of the Contractor's obligations under Clause 30 in respect 
of defects therein, and  
(b)to making good forthwith loss or damage caused by the Contractor during 
the Defects Liability Period. 

 
Damage to Property and Injury to Persons 

 
43.7 Contractor's Liability  
 

Except as provided under Sub-Clause 41.1, the Contractor shall be liable for and 
shall indemnify the Employer against all losses, expenses and claims in respect of 
any loss of or damage to physical property (other than the Works), death or 
personal injury occurring before the issue of the last Defects Liability Certificate 
to the extent caused by:  

 
(a)defective design, material or workmanship of the Contractor, or  

 
(b)negligence or breach of statutory duty of the Contractor, his Subcontractors or 
their respective employees and agents.  

 
43.8 Employer's Liability  
 

The Employer shall be liable for and shall indemnify the Contractor against all 
losses, expenses or claims in respect of loss of or damage to any physical property 
or of death or personal injury whenever occurring, to the extent caused by any of 
the Employer's Risks.  

 
41.1 Accidents  
 

The Contractor shall be liable for and shall indemnify the Employer against all 
losses, expenses or claims arising in connection with the death of or injury to any 
person employed by the Contractor or his Subcontractors for the purposes of the 
Works, unless caused by any acts or defaults of the Engineer, the Employer, or 
other contractors engaged by the Employer or by their respective employees or 
agents. In the latter cases the Employer shall be liable for and shall indemnify the 
Contractor against all losses, expenses and claims arising in connection therewith.  

 
Limitations of Liability 

 
42.1 Liability for Indirect or Consequential Damage  
 

Neither party shall be liable to the other for any loss of profit, loss of use, loss of 
production, loss of contracts or for any other indirect or consequential damage that 
may be suffered by the other, except:  

 
(a)as expressly provided in Clause 27, and  

 
 
 

(b)those provisions of these Conditions whereby the Contractor is expressly 
entitled to receive profit.  
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42.2 Maximum Liability  
 

The liability of the Contractor to the Employer under these Conditions shall in no 
case exceed the sum stated in the Preamble or, if no such sum is stated, the 
Contract Price.  

 
42.3 Liability after Expiration of Defects Liability Period  
 

The Contractor shall have no liability to the Employer for any loss of or damage 
to the Employer's physical property which occurs after the expiration of the 
Defects Liability Period unless caused by Gross Misconduct of the Contractor.  

 
42.4 Exclusive Remedies  
 

The Employer and the Contractor intend that their respective rights, obligations 
and liabilities as provided for in these Conditions shall alone govern their rights 
under the Contract and in relation to the Works.   
Accordingly, the remedies provided under the contract in respect of or in 
consequence of:   
(a)any breach of contract, or (b)any 
negligent act or omission, or 
(c)death or personal injury, or 
(d)loss or damage to any property  

 
are, save in the case of Gross Misconduct, to be to the exclusion of any other 
remedy that either may have against the other under the law governing the 
Contract or otherwise.  

 
42.5 Mitigation of Loss of Damage  
 

In all cases the party claiming a breach of Contract or a right to be indemnified in 
accordance with the Contract shall be obliged to take all reasonable measures to 
mitigate loss or damage which has occurred or may occur.  

 
42.6 Foreseen Damage  
 

Where either the Employer or the Contractor is liable in damages to the other 
these shall not exceed the damage which the party in default could reasonably 
have foreseen at the date of the Contract.  

 
Insurance 

 
43.1 The Works  
 

The Contractor shall insure the Works in the joint names of the Contractor and the 
Employer to their full replacement value with deductible limits not exceeding 
those stated in the Preamble.  

 
(a)from the Commencement Date until the Risk Transfer Date against any loss or 
damage caused by any of the Contractor's Risks and any other risks specified in  
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the Preamble, and 
 

(b)during the Defects Liability period against any loss or damage which is caused 
either: 

 
(i)by the Contractor in completing any outstanding work or complying with 
his obligations under Clause 30, or 

 
(ii)by any of the Contractor's Risks which occurred prior to the Risks 
Transfer Date. 

 
43.2 Contractor's Equipment  
 

The Contractor shall insure Contractor's Equipment for its full replacement value 
whilst in transit to the Site, from commencement of loading until completion of 
unloading at the Site and while on the Site against all loss or damage caused by 
any of the Contractor's Risks.  

 
43.3 Third Party Liability  
 

The Contractor shall insure against liability to third parties for any death or 
personal injury and loss of or damage to any physical property arising out of the 
performance of the Contract and occurring before the issue of the last Defects 
Liability Certificate.  

 
Such insurance shall be effected before the Contractor begins any work on the Site 
The insurance shall be for not less than the amount specified in the Preamble.  

 
43.4 Employees  
 

The Contractor shall insure and maintain insurance against his liability under Sub-
Clause 41.1.  

 
43.5 General Requirements of Insurance Policies  
 

The Contractor shall:  
 

(a)whenever required by the Employer produce the policies or certificates of any 
insurance which he is required to effect under the Contract together with receipts 
for the premiums,  

 
(b)effect all insurances for which he is responsible with an insurer and in terms 
approved by the Employer, and  

 
 
 
 

(c)make no material alterations to the terms of any insurance without the 
Employer's approval. If an insurer makes any material alteration to the terms the 
Contractor shall forthwith notify the Employer, and  
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(d)in all respect comply with any conditions stipulated in the insurance policies 
which he is required to place under the Contract. 

 
43.6 Permitted Exclusions from Insurance Policies  
 

The insurance cover effected by the Contractor may exclude any of the following:  
 

(a)the cost of making good any part of the Works which is defective or otherwise 
does not comply with the Contract provided that it does not exclude the cost of 
making good any loss or damage to any other part of the Works attributable to 
such defect or non-compliance,   
(b)indirect or consequential loss of damage including any reductions in the 
Contract Price for delay, 
(c)wear and tear, shortages and theft,  

(d)risks relating to vehicles for which third party or other insurance is required 
by law. 

 
43.7 Remedies on the Contractor's Failure to Insure  
 

If the Contractor fails to produce evidence of insurance cover as stated in Sub-
Clause 43.5 (a) then the Employer may effect and keep in force such insurance. 
Premiums paid by the Employer for this purpose shall be deducted from the 
Contract Price.  

 
43.8 Amounts not Recovered  
 

Any amounts not recovered from the insurers shall be borne by the Employer or 
Contractor in accordance with their responsibilities under Clause 37.  

 
 

Force Majeure 
 
44.1 Definition of Force Majeure  
 

Force Majeure means any circumstances beyond the control of the parties, 
including but not limited to:  

 
(a)war and other hostilities, (whether war be declared or not), invasion, act of 
foreign enemies, mobilisation, requisition or embargo;  

 
(b)ionising radiation or contamination by radio-activity from any nuclear fuel or 
from any nuclear waste from the combustion of nuclear fuel, radio-active toxic 
explosives, or other hazardous properties of any explosive nuclear assembly or 
nuclear components thereof;  

 
(c)rebellion, revolution, insurrection, military or usurped power and civil war;  

 
(d)riot, commotion or disorder, except where solely restricted to employees of the 
Contractor.  
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44.2 Effect of Force Majeure  
 

Neither party shall be considered to be in default or in breach of his obligations 
under the Contract to the extent that performance of such obligations is prevented 
by any circumstances of Force Majeure which arise after the date of the Letter of 
Acceptance or the date when the Contract becomes effective, whichever is the 
earlier.  

 
44.3 Notice of Occurrence  
 

If either party considers that any circumstances of Force Majeure have occurred 
which may affect performance of his obligations he shall promptly notify the 
other party and the Engineer thereof.  

 
44.4 Performance to Continue  
 

Upon the occurrence of any circumstances of Force Majeure the Contractor shall 
endeavour to continue to perform his obligations under the Contract so far as 
reasonably practicable. The Contractor shall notify the Engineer of the steps he 
proposes to take including any reasonable alternative means for performance 
which is not prevented by Force Majeure. The Contractor shall not take any such 
steps unless directed so to do by the Engineer.  

 
44.5 Additional Costs caused by Force Majeure  
 

If the Contractor incurs additional costs in complying with the Engineer's 
directions under Sub-Clause 44.4, the amount thereof shall be certified by the 
Engineer and added to the Contract Price.  

 
44.6 Damage Caused by Force Majeure  
 

If in consequence of Force Majeure the Works shall suffer loss or damage the 
Contractor shall be entitled to have the value of the work done, without regard to 
the loss or damage that has occurred, included in a Certificate of Payment.  

 
44.7 Termination in Consequence of Force Majeure  
 

If circumstances of Force Majeure have occurred and shall continue for a period 
of 182 days then, notwithstanding that the Contractor may by reason thereof have 
been granted an extension of Time for Completion of the Works, either party shall 
be entitled to serve upon the other 28 days' notice to terminate the Contract. If at 
the expiry of the period of 28 days Force Majeure shall still continue the Contract 
shall terminate.  

 
 
44.8 Payment on Termination for Force Majeure  
 

If the Contract is terminated under Sub-Clause 44.7 the Contractor shall be paid 
the value of the work done.  

 
The contractor shall also be entitled to receive:  
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(a)the amounts payable in respect of any preliminary items so far as the work or 
service comprised therein has been carried out and a proper proportion of any 
such item in which the work or service comprised has only been partially carried 
out, 

 
(b)the cost of materials or goods ordered for the Works or for use in connection 
with the Works which have been delivered to the Contractor or of which the 
Contractor is legally liable to accept delivery. Such materials or goods shall 
become the property of and be at the risk of the Employer when paid for by the 
Employer and the Contractor shall place the same at the Employer's disposal, 

 
(c)the amount of any other expenditure which in the circumstances was reasonably 
incurred by the Contractor in the expectation of completing the whole of the 
Works, 

 
(d)the reasonable cost of removal of Contractor's Equipment from the Site and the 
return thereof to the Contractor's works in his country or to any other destination 
at no greater cost, and 

 
(e)the reasonable cost of repatriation of the Contractor's staff and workmen 
employed wholly in connection with the Works at the date of such termination. 

 
44.9 Release from Performance  
 

If circumstances of Force Majeure occur and in consequence thereof under the 
law governing the Contract the parties are released from further performance of 
the Contract, the sum payable by the Employer to the Contractor shall be the same 
as that which would have been payable under Sub-Clause 44.8 if the Contract had 
been terminated under Sub-Clause 44.7.  

 
44.10 Force Majeure Affecting Engineer's Duties  
 

The provisions of Clause 44 shall also apply in circumstances where the Engineer 
is prevented from performing any of his duties under the Contract by reason of 
Force Majeure.  

 
Default 

 
45.1 Notice of Default  
 

If the Contractor is not executing the Works in accordance with the Contract or is 
neglecting to perform his obligations thereunder so as seriously to affect the 
carrying out of the Works, the Engineer may give notice to the Contractor 
requiring him to make good such failure or neglect.  

 
 
 
 
 
 
 
 
 

(122) 



45.2 Contractor's Default  
 

If the Contractor:  
 

(a) has failed to comply within a reasonable time with a notice under Sub-Clause 
45.1, or  

 
(b) assigns the Contract or subcontracts the whole of the Works without the 

Employer's written consent, or  
 

(c) becomes bankrupt or insolvent, has a receiving order made against him or 
compounds with his creditors, or carries on business under a receiver, trustee 
or manager for the benefit of his creditors or goes into liquidation,  

 
the Employer may, after having given 7 days notice to the Contractor, terminate 
the Contract and expel the Contractor from the Site. 

 
Any such expulsion and termination shall be without prejudice to any other rights 
or powers of the Employer, the Engineer or the Contractor under the Contract. 

 
The Employer may upon such termination complete the Works himself or by any 
other contractor. 

 
45.3 Valuation at Date of Termination  
 

The Engineer shall, as soon as possible after such termination, certify the value of 
the Works and all sums then due to the Contractor as at the date of termination in 
accordance with Clause 33.  

 
45.4 Payment after Termination  
 

The Employer shall not be liable to make any further payments to the Contractor 
until the Works have been completed. When the Works are so complete, the 
Employers shall be entitled to recover from the Contractor the extra costs, if any, 
of completing the Works after allowing for any sum due to the Contractor under 
Sub-Clause 45.3. If there is no such extra cost the Employer shall pay any balance 
due to the Contractor.  

 
45.5 Effect on Liability for Delay  
 

The Contractor's liability under Clause 27 shall immediately cease when the 
Employer expels him from the Site without prejudice to any liability thereunder 
that may have already occurred.  
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46.1 Employer's Default  
 

The Contractor may, by giving 14 days notice to the Employer and the Engineer, 
terminate the Contract if the Employer:  

 
(a)fails to pay the Contractor the amount due under any certificate of the Engineer 
within 28 days after the amount became payable, or  

 
(b)interferes with or obstructs the issue of any certificate of the Engineer, or  

 
(c)becomes bankrupt or insolvent, has a receiving order made against him, 
compounds with his creditors, or carries on business under a receiver, trustee or 
manager for the benefit of his creditors or goes into liquidation, or goes into 
liquidation, or  

 
(d)consistently fails to meet his contractual obligations, or  

 
(e)appoints, a person to act with or in replacement of the Engineer without the 
Contractor's consent.  

 
Any such termination shall be without prejudice to any other rights of the 
Contractor under the Contract.  

 
46.2 Removal of Contractor's Equipment  
 

On such termination, the Contractor shall be entitled to remove immediately all 
Contractor's Equipment which is on the Site.  

 
46.3 Payment on Termination for Employer's Default  
 

In the event of such termination the Employer shall pay the Contractor an amount 
calculated in accordance with Sub-Clause 44.8.  

 
The Employer shall pay in addition the amount of any loss or damage, including 
loss of profit which the Contractor may have suffered in consequence of 
termination. The additional amount shall, however, not exceed the limit specified 
in the Preamble.  

 
Change in Cost and Legislation 

 
47.1 Labour, Materials and Transport  
 

Where the Contract Price is to be adjusted for changes in the cost of labour, 
materials, transport or other costs of execution of the Works, the method for 
calculating such adjustment shall be specified in the Preamble.  

 
When calculating the adjustment no account shall be taken of any increased cost 
which results from the Contractor's default or negligence.  
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47.2 Statutory and Other Regulations  
 

The Contract Price shall be adjusted to take account of any increase or decrease in 
cost resulting from changes in legislation of the country where the Site is located 
or in its generally accepted interpretation.  

 
Legislation means any law, order, regulation or bye-law having the force of law, 
which affects the Contractor in the performance of his obligations under the 
Contract, made after the date 28 days prior to the latest date for submission of 
tenders for the Works.  

 
The Engineer shall certify the amount of the resulting increase or decrease in cost, 
which shall be added to or deducted from the Contract Price.  

 
Customs 

 
48.1 Customs and Import Duties  
 

Unless otherwise stated in Part II the Employer shall pay all customs, import 
duties and taxes in consequence of the importation of Plant. If the Contractor is 
required to pay such customs, import duties and taxes, the Employer shall 
reimburse the amount thereof.  

 
48.2 Clearance through Customs  
 

The Employer shall assist the Contractor in obtaining clearance through the 
customs of all Plant and Contractor's Equipment and in procuring any necessary 
government consent to the re-export of Contractor's Equipment when it is 
removed from the Site.  

 
Notices 

 
49.1 Notices to Contractor  
 

All certificates, notices or written orders to be given to the Contractor by the 
Employer or the Engineer under these Conditions shall be sent by airmail post, 
cable, telex or facsimile transmission to or left at the Contractor's principal place 
of business or such other address as the Contractor shall nominate for that 
purpose, or may be handed over to the Contractor's representative.  

 
49.2 Notice to Employer and Engineer  
 

Any notice to be given to the Employer or to the Engineer under these Conditions 
shall be sent by airmail post, cable, telex or facsimile transmission to or left at the 
respective addresses nominated for that purpose in the Preamble, or handed over 
to the Engineer's or the Employer's representative authorised to receive it.  
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49.3 Minutes of Meetings  
 

Instructions or notices to the Contractor and notices from the Contractor to the 
Engineer or the Employer recorded in a minute or protocol signed by the 
authorized representatives of the giver and recipient of such notice or instruction 
shall be valid notice or instruction for the purposes of the Contract.  

 
Disputes and Arbitration 

 
50.1 Disputes concerning Engineer's Decisions  
 

If either party is dissatisfied with a decision or instruction of the Engineer as 
confirmed, reversed or varied in accordance with Clause 2 he may refer the matter 
to arbitration pursuant to Sub-Clause 50.2.  

 
Unless the dissatisfied party has notified the other party and the Engineer within 
56 days of such decision or instruction of his intention to refer the matter to 
arbitration, he shall be deemed to have accepted the decision as final.  

 
Reference to arbitration shall not relieve the Contractor of his obligation to 
proceed with the Works in accordance with the Engineer's decision or instruction, 
nor relieve the Employer of any of his obligations under the Contract.  

 
The Contractor shall in any such arbitration be at liberty to rely on reasons 
additional to the reasons stated in the notice given under Sub-Clause 2.7.  

 
50.2 Arbitration  
 

If at any time any question, dispute or difference shall arise between the Employer 
and the Contractor in connection with or arising out of the Contract or the carrying 
out of the Works either party shall be entitled to refer the matter to be finally 
settled by arbitration in accordance with the Rules of Conciliation and Arbitration 
of the International Chamber of Commerce by one or more arbitrators appointed 
in accordance with those Rules, or by arbitration in accordance with such other 
rules as are specified in Part II.  

 
The Arbitrators(s) shall have full power to open up, review and revise:  

 
(a)any decision or instruction of the Engineer referred to arbitration pursuant to 
Sub-Clause 50.1, and  

 
(b)any certificate of the Engineer related to the dispute.  

 
 
50.3 Works to Continue  
 

Performance of the Contract shall continue during arbitration proceedings unless 
the Employer shall order suspension. If any such suspension is ordered the 
reasonable costs incurred by the Contractor and occasioned thereby shall be added 
to the Contract Price.  
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No payments due or payable by the Employer shall be withheld on account 
of pending reference to arbitration. 

 
50.4 Time Limit for Arbitration  
 

Formal notice of arbitration must be given to the other party, and where required 
to the appropriate arbitration body, no later than 84 days after the issue of the 
Final Certificate of Payment  

 
Law and Procedure 

 
51.1 Applicable Law  
 

The law which is to apply to the Contract and under which the Contract is to be 
construed is stated in the Preamble.  

 
51.2 Procedural Law  
 

The law governing the procedure and administration of any arbitration instituted 
pursuant to Clause 50 is stated in the Preamble.  

 
51.3 Language  
 

The language and place of the arbitration are stated in the Preamble.  
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INDEX   Clause Page 

Access, authority for   14.7   
Access, not exclusive   17.1   
Access, Right of Contractor  30.8   
Access to and possession of the Site  17.1   
Accident or injury to Contactor  employees    
Additional cost caused by Force Majeure 44.5   
Additional payment, claims procedure  34.1   
Address for Notice, Contractor  49.1   
Address for Notice, Employer  49.2   
Address for Notice, Engineer  49.2   
Ambiguities and Discrepancies  5.4   
Applicable Law   51.1   
Application for Certificates of Payment  33.2   
Application for Final Certificate of Payment 33.9   
Approved Contractor’s Drawings    6.3 
Arbitration, reference to   50.2   
Arbitration, performance of Contract to continue 50.3   
Arbitration, time limit for formal notice  50.4   
Assignment   3.1   
Assistance with local regulations  17.2   
Bankruptcy of Contractor   45.2 (c) 
Bankruptcy of Employer   46.1   
Care of the Works   38.1   
Certificate of Payment, application for final 33.9   
Certificate of Payment, corrections to  33.4   
Certificate of Payment, final, conclusive 33.11  
Certificate of Payment, issue of  33.3   
Certificate of Payment, method of application 33.2   
Certificate of Testing   20.5   
Certificate, Taking-Over   29.2   
Changes in cost, labour materials and transport 47.1   
Changes in statutory and other regulations 47.2   
Civil works on Site   17.3   
Claims for additional payment, assessment 34.2   
Claims for additional payment, procedure 34.1   
Claims in respect of Patent Rights  16.2   
Claims under Performance Security  10.3   
Clearance of Site, periodically and on Completion 14.5   
Confirmation in writing   2.6   
Communications, day to day  5.2   
Completion, clearance of Site on  14.5   
Completion, delay in   27.1   
Completion, delays by Subcontractors  26.2   
Completion, earlier   26.3   
Completion, extension of time for  26.1   
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Completion, prolonged delay  27.2 
Completion, time for  25.1 
Completion, facilities for Tests  28.4 
Completion, consequences of failure to pass Tests  28.7 
Compliance with laws  15.2 
Compliance with Statutes and Regulations  15.1 
Consents and Wayleaves  17.4 
Consequences of disapproval of Contractor’sDrawings 6.2 
Consequential Damage, liability for  42.1 
Contract Agreement 9.1 Contract documents, priority of  5.3 
Contractor, General Obligations  8.1 
Contractor’s,Default  45.2 
Contractor’sDrawings  6.1 
Contractor’sDrawings,additional copies  6.1 
Contractor’sDrawings,consequences of disapproval of  6.2 
Contractor’sDrawings,inspection of  6.4 
Contractor’sDrawings,nodeviation  6.3 
Contractor’semployees,objections to  13.2 
Contractor’sEquipment  14.1 
Contractor’sEquipment,exclusive use of  14.1 
Contractor’sEquipment,insurance of  43.2 
Contractor’sEquipment,removal of  46.2 
Contractor’sLiability  40.1 
Contractor’sopportunitiesfor other  14.6 
Contractor’srepresentative  13.1 
Contractor’sresponsibilityfor the Care of the Works  38.1 
Contractor’sRisks  37.3 
Contractor to proceed  31.4 
Contract Price, sufficiency of  11.2 
Contractor to search  30.10 
Contractor’suseofEmployer’sDrawings  6.8 
Corrections to Certificates of Payment  33.4 
Costs, overhead charges and profit  1.6 
Costs, records of 31.5 Covering up work  19.2 
Currency restrictions 35.2 Customs and import duties  48.1 
Customs, clearance through  48.2 
Damage after Risk Transfer Date  39.3 
Damage before Risk Transfer Date  39.2 
Damage caused by Force Majeure  44.6 
Damage, liability for indirect or consequential 42.1 Damage, foreseen 42.6 
Damage to property, Contractor’sLiability 40.1 
Damage to property, Employer’sLiability 40.2 
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Damage to the Works, passing of risk 39.1 
Data, Site  11.1 
Dates, for Inspection and Testing 20.3 
Day to Day communications 5.2 
Default of Contractor  45.2 
Default of Employer  46.1 
Defective work, removal of  30.6 
Defect failure to remedy  30.5 
Defects  in  Employer’sandEngineer’s Design   30.9 
Defects Liability Certificate  30.1 
Defects Liability Good  30.1 
Defects Liability Period, extension of 30.4 
Defects, making Period  30.2 
Defects, notice of  30.3 
Definitions  1.1 
Delayed payment  33.6 
Delayed Tests  28.3 
Delay in Completion  27.1 
Delay, prolonged  27.2 
Delays by Subcontractors  26.2 
Delivery of Plant, permission for 22.1 
Design of Plant  8.1 
Discrepancies and Ambiguities 5.4 
Disagreement as to results of Tests 28.6 
Disagreement on adjustment of the Contract Price 31.3 
Disapproval   ofContractor’sDrawings,consequence of 6.2 
Disputes  concerning Engineer’sDecisions 2.7/50.1 
Documents mutually explanatory 5.4 
Drawings, Contractor’s 6.1 
Earlier Completion  26.3 
Effect on liability for delay  45.5 
Electricity , Water and Gas  14.3 
Employer/Engineer, errors by 7.2 
Employer/Engineer, notices to 49.2 
Employer’sDefault  46.1 
Employer’sDefault,payment on termination for 46.3 
Employer’sEquipment  14.4 
Employer’srighttomaintain insurance cover 43.7 
Employer’sRisks  37.2 
Employer’use of DrawingsContractor      6.7 
Employer’sWarrantyfor Patent Rights 16.3 
Engagement of Labour  18.1 
Engineer/Employer, notice to 49.2 
Engineer Decisions and Instructions 2.5 
Engineer Decisions, disputes concerning 2.7/50.1 
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Engineer’sDuties   2.1  
Engineer’sPowertoDelegate  2.3  
Engineer, Replacement of   2.8  
Engineer’sRepresentative   2.2  
Engineer’sRighttoVary   31.1  
Engineer to act impartially   2.4  
Equipment,s Contractor’   14.1  
Equipment, Contractor’s removal    46.2     
Equipment,  Employer’s  14.4  
Erection Information to be provided by Contractor  6.5  
Errors by Employer/Engineer   7.2  
Errors in Contractor’s Drawing    
Exchange Rates    35.3  
Exclusive Remedies    30.12  
Execution, manner of    19.1  
Extension of Defects Liability Period  30.4  
Extension of Time for Completion  26.1  
Facilities for Testing    20.4  
Facilities for Tests on Completion  28.4  
Failure to certify, remedies on   33.7  
Failure to insure    43.7  
Failure to make payment, remedies  33.7  
Failure to pass Tests on Completion, consequences of  28.7  
Fencing, lighting and guarding   14.2  
Final Certificate of Payment, application for  33.9  
Final Certificate of Payment conclusive  33.11  
Final Certificate of Payment, issue of  33.10  
Force Majeure, additional costs caused by  44.5  
Force  Majeure  affecting  Engineer’sDuties  44.10  
Force Majeure, damage caused by  44.6  
Force Majeure, definition of   44.1  
Force Majeure, effect of   44.3  
Force Majeure, notice of occurrence  42.2  
Force Majeure, payment on termination for  44.8  
Force Majeure, performance to continue  44.4  
Force Majeure, release from performance  44.9  
Force Majeure, termination in consequence of  44.7  
Foreign currencies, payment in   35.1  
Foreseen damages    42.6  
Gas, Electricity and Water   14.3  
General Obligations of the Contractor  8.1  
Guarding, Fencing and Lighting   14.2  
Heading and Titles    1.2  
Hours of work    18.3  
Hours of work, restriction of   18.4  
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Import Duties and Customs   48.1 
Import Permits and Licences   17.5 
Independent Inspection    20.1 
Indirect or Consequential Damage, liability for  42.1 
Information for Import Permits and Licences  14.8 
Inspection and Testing, dates for   20.3 
Inspection and Testing during manufacture  20.2 
Inspection of Contractor’s Drawings 6.4 
Insurance, Contractor’s Equipment  43.2 

Insurance of Employees    43.4 
Insurance of Works    43.1 
Insurance Policies, general requirements  43.5 
Insurance Policies, permitted exclusions  43.6 
Insurance, Third Party Liability   43.3 
Interference with Tests on Completion   29.4 
Interpretation    1.3 
Invoices and Receipts - Provisional Sums  36.3 
Issue of Certificate of Payment   33.3 
Issue of Final Certificate of Payment   33.10 
Labour, changes in cost and legislation   47.1 
Labour, engagement of    18.1 
Labour, restriction of working hours   18.4 
Labour, returns of    18.2 
Labour, working hours    18.3 
Language, for arbitration    51.3 
Language, ruling    5.1 
Law, applicable    51.1 
Law, procedural    51.2 
Law, compliance with    15.2 
Liability after expiration of Defect Liability Period  42.3 
Liability for Damage to Property and Injury to Persons, the Contractor 40.1 
Liability for Damage to Property and Injury to Persons, the Employer 40.2 
Liability for Indirect or Consequential Damage  42.1 
Liability, maximum    42.2 
Liability, Third Party Insurance   43.3 
Licences and Import Permits   17.5 
Local Regulations, assistance with   17.2 
Loss or Damage after Risk Transfer Date  39.3 
Loss or Damage before Risk Transfer Date  39.2 
Loss or Damage, mitigation of   42.5 
Loss or Damage to the Works, passing of risk  39.1 
Maintenance and Operation Manual   6.6 
Making good Defects    30.2 
Manner of Execution    19.1 
Manufacturer, Inspection and Testing during  20.2 
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Manufacture of Plant   8.1 
Manufacturing Drawings   6.9 
Materials, Changes, in Cost and Legislation 47.1 
Employer’sLiability   42.2 
Measurement, payment by   33.8 
Method of application for Certificates of Payment 33.2 
Minutes of Meeting   49.3 
Mitigation of Loss or Damage  42.5 
Notice of Default   45.1 
Notice of Defects   30.3 
Notice of Occurrence, Force Majeure  44.3 
Notice of Tests   28.1 
Notices, Consents and Approvals  1.5 
Notices to Contractor   49.1 
Notices to Employer/Engineer  49.2 
Objection to Contractor’s Employ   13.2  
Obligations of the Contractor, General  8.1 
Obligations of the Contractor, Setting Out  8.2 
Operation and Maintenance Manuals  6.6 
Opportunities for Other Contractors  14.6 
Order to suspend work   23.1 
Ordering Work against Provisional Sums  36.2 
Overhead Charges   1.6 
Ownership of Plant   32.1 
Patent Rights, Claims in respect of  16.2 
Patent  Rights,  Employer’sWarrantyfor 16.3 
Patent Rights, Indemnification  16.1 
Payment   33.5 
Payment by Measurement   33.8 
Payment, Application for Final Certificate  33.9 
Payment Certificate, corrections to  33.4 
Payment Certificate, issue of   33.3 
Payment, delayed   33.6 
Payment, Final Certificate conclusive  33.11 
Payment, issue of Final Certificate  33.10 
Payment, method of application for  33.2 
Payment on Suspension   24.2 
Payment, remedies on failure to certify or make payment 33.7 
Payment, terms of   33.1 
Performance Security   10.1 
Performance Security, claims under  10.3 
Period of Validity, performance Security  10.2 
Permits to Work   17.5 
Physical Conditions   11.3 
Plant, permission to deliver   22.1 
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Plant, rejection    21.1  
Plant, ownership    32.2  
Possession of the Site, access to and   17.1  
Priority of Contract Documents   5.3  
Profit    1.6  
Programme, alterations to   12.2  
Programme, revisions of   12.3  
Programme to be furnished   12.1  
Prolonged delay    27.2  
Prolonged Suspension   24.3  
Provisional Sums, ordering work   36.2  
Provisional Sums, payment against   36.4  
Provisional Sums, use of   36.1  
Purchase of Materials   4.1  
Rates of Exchange   35.3  
Receipts and Invoices   36.3  
Regulations, assistance with Local   17.2  
Regulations, Statutes, compliance with  15.1  
Regulations, Statutory and Others   47.2  
Rejection of Plant   21.1  
Remedies on failure to insure   43.7  
Remedy  of  Contractor  or  Employer’sDefault 46.1  
Removal of Contractor’s Equipment      14.1    
Removal of Contractor’sofEmploye 46.2  
Restriction, currency   35.2  
Restriction of Working Hours   18.4  
Resumption of Work   24.4  
Retesting    28.5  
Returns of Labour   18.2  
Rights, Patent    16.1  
Rights, Patent, claims in respect of   16.2  
Rights,  Patent, Employer’sWarranty  16.3  
Risks and Responsibility, allocation of  37.1  
Risks of War and Other Hostilities   44.1  
Risk transfer date    38.2  
Safety, precautions on Site   14.2  
Samples and Models   6.1  
Setting Out    8.2  
Settlement of Disputes - Arbitration   50.2  
Singular and plural   1.3  
Site, Access to and possession of   17.1  
Site, Clearance of   14.5  
Site Data    11.1  
Statutes, Regulations, etc, compliance with  15.1  
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Statutory and Other Regulations, changes in  47.2 
Storage of Delayed Plant   23.1 
Subcontracting   4.1 
Subcontractors, responsibility of Contractor  4.1 
Sufficiency of Contract Price   11.2 
Supply of Water, Electricity and Gas  14.3 
Suspension of Works   23.1 
Suspension, Cost of   24.1 
Suspension, payment in event of  24.2 
Suspension, prolonged   24.3 
Suspension, resumption of work  24.4 
Taking Over   23.1 
Taking - Over Certificate   29.2 
Taking over, use before   29.3 
Termination dueDefault to Contractor  45.2 
Termination  due  to  Employer’sDefault  46.1 
Termination in consequence of Force Majeure  44.7 
Termination  on  Employer’sfailuretomake  payment 33.7 
Termination  on  Engineer’sfailuretocertify  33.7 
Terms of Payment   33.1 
Test Certificate   28.9 
Testing and Inspection dates for  20.3 
Testing and Inspection during manufacture  20.2 
Testing, Certificate of   20.5 
Testing, Facilities for   20.4 
Tests on completion, allowance for use  28.8 
Tests on Completion, consequences of failure to pass 28.7 
Tests on Completion, delayed  28.3 
Tests on Completion, facilities for  28.4 
Tests on Completion, further tests  30.7 
Tests on Completion, notice of  28.1 
Tests on Completion, time for  28.2 
Third Party Insurance   43.3 
Time for Completion   25.1 
Time for Completion - Extension of  26.1 
Uncovering works   19.3 
Use before taking over   29.3 
Valuation at Date of Termination  45.3 
Variation Order Procedure   31.2 
Vary,  Engineer’srightto  31.1 
War, etc., risk   44.1 
Warranty for Patent Rights, Employer’s 16.3 
Water, Gas and Electricity   14.3 
Wayleaves, Consents, etc.   17.4 
Working Hours   18.3 
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Working Hours, Restriction of 16.4 
Workmanship 19.1 
Work, resumption of 24.4 
Works, suspension of 23.1 
Works, care of the 38.1 
Works, damage after Risk Transfer Date 39.3 
Works, damage before Risk Transfer Date 39.2 
Works, insurance of 43.1 
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date 
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Page 33 
 
 
Page 35 
 
 
Index, page (i) 
 
 
 
Index, page (v) 

Contract Agreement 

Line 4 
 
Line 6 
 
 
Line 7 
 
Line 15 
 
 
Item 4, line 2 
 
 
Item 4, line 3 
 
 
Item 5, line 1 
 
 
Item 5, line 2 

EDITORIAL AMENDMENTS 
 

Following publication of the Third Edition of the Conditions of 
Contract for Electrical and Mechanical Works in 1987, a number of 
editorial amendments were agreed by FIDIC. The amendments have 
been incorporated during reprinting and the list below clarifies the 
differences between this copy and the original document. 

 
The following additional text has been inserted: 

 
Sub-Clause 1.1.1.(i)  
The date for commencement of the Works is ___________________ 

 
Sub-Clause 36.4(b) was previously Sub-Clause 36.4 
The word „Sums‟ following „ 

 
Sub-Clause   2.7.   The   missingnote.)   letter   „ 

 
 

Sub -Clause 44.8(b). Thenthelastwordlinewas „Contr previously Contract. 
 
 
 

Sub-Clause 49.3. The word „or‟ between „ was previously of. 
 
 

The words, Adverse physical conditions a have been deleted. 
 
 

The word adverse’has been deleted after, Physical conditions 
 

The word, Agreement‟   in   the . title   has   b 
 

Inverted commas have been inserted after ”Employer‟. 
 

Inverted commas have been inserted before the word the and deleted 
before the word Contractor 

 
The comma   following   the   word   „exec 

 
Inverted commas have been inserted befo deleted after the word ‘the’ 

 
 

The word “defects‟   was‘defect ’previously 
 

The words and statutes or constitutions word ‘laws‟. 
 
 

The words and statutes or constitutions word “laws” 
 
 
The words „by their duly authorizedafter the word „hereof‟. 
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Item 5 The remaining text of the original document has been deleted and is 

replaced by: 
Binding Signatures(s) on behalf of the Employer _______________, 
and, 
Binding Signatures(s) on behalf of the Contractor ______________, 
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PART-II: PARTICULAR CONDITIONS OF CONTRACT  
(Mandatory Provisions- not to be amended/substituted except where indicated by PEC) 
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PART-II: PARTICULAR CONDITIONS OF 
CONTRACT 
 

 Contents Page No. 
1.1 Definitions 147 
1.6 Cost, Overhead Charges and Profit 148 
2.1 Engineer’sDuties 148 
2.6 Confirmation in Writing 149  

2.7 Disputing  Engineer’sDecisions149  and  Instru   
2.8 Replacement of Engineer   149 
2.9 Engineer Not Liable   149 
4.2 No Contractual Relation between Sub contractor and the Employer 149 
5.3 Priority of Contract Documents   150 
5.4 Documents Mutually Explanatory   150 
6.2 Consequences of Dis-approval ofDrawing    Contract150 
6.6 Operation and Maintenance Manuals   150 
6.9 Manufacturing Drawings   151 
6.10 “As DrawingsBuilt”   151 
8.1 General Obligations   151 
10.1 Performance Security   152 
10.3 Claims under Performance Security   152 
10.4 Performance Security Binding on Variations and Changes 152 
12.1 Programme to be Furnished   152 
12.4 Monthly Progress Report   153 
12.5 Daily Job Record   153 
13.1 Contractor’s Representative153 
13.3 Language Ability of Superintending Staff of Contractor 154 
13.4 Employment of Local Personnel   154 
14.1 Contractor’s Equipment 154 
14.2 Safety Precautions   154 
14.3 Electricity, Water and Gas   154 
14.4 Employer’sEquipment   155 
14.8 Information for Import Permits and Licences  155 
15.2 Compliance with Laws   155 
16.4 Photographs of Works and Advertisement Prohibited 155 

16.5 Training  of Employer’sStaff  155 
17.4 Consents and Way Leaves   156 
17.5 Import Permits and Licences   156 

18.1 Engagement of Labour   156 
18.5 Employment of Persons in the Service of Others  156 
18.6 Alcoholic Liquor or Drugs   156 
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18.7 Arms and Ammunition 157 
18.8 Festivals and Religious Customs 157 
18.9 Disorderly Conduct 157 
18.10 Records of Safety and Health 157 
18.11 Reporting of Accidents 157 
18.12 Compliance by Sub-Contractors 157 
19.1 Manner of Execution 157 
19.3 Uncovering Work 157 
19.4 Use of Pakistani Materials 158 
24.1 Cost of Suspension 158 
24.4 Resumption of Work 158 
25.1 Time for Completion 158 
26.1 Extension of Time for Completion 158 
26.3 Earlier Completion 158 
26.4 Rate of Progress 159 
27.1 Delay in Completion 159 
28.7 Consequences of Failure to pass the Tests on Completion 160 
30.4 Extension of Defects Liability Period 160 
30.5 Failure to Remedy Defects 160 
30.13 Unfulfilled Obligations 160 
31.1 Engineer’sRighttoVary 160 
31.5 Record of Costs 160 
31.6 Daywork under Variation Order 160 
31.7 Value Engineering 161 
33.1 Terms of Payment 161 
33.1.1 Retention of Payment 161 
33.1.2 Payment Where Taking Over Certificate Issued  
 for Section or Portion of Works 161 
33.3 Method of Application 161 
33.5 Payment 161 
33.6 Delayed Payment 162 
33.8 Payment by Measurement 162 
33.12 Withholding of Payment 162 
35.1 Payment in Foreign Currencies 163 
35.2 Currency Restrictions 163 
35.3 Rates of Exchange 163 
36.4 Payment Against Provisional Sums 163 
37.2 Employer’sRisks 163 
39.2 Loss or Damage Before Risk Transfer Date 164 
39.4 Duty to Minimize Delay 164 
40.2 Employer’sLiability 164 
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42.2 Maximum Liability   165 
42.6 Foreseen Damage   165 
43.1 The Works (Insurance)   165 
43.2 Contractor’s Equipment  165 
43.3 Third Party Liability (Insurance)  165 

43.9 Remedieson theContractor’s        165 
43.9 Currency of Insurance   165 
43.10 Contractor to Notify   165 
43.11 Procurement of Insurance Policies  165 
44.6 Damage Caused by Force Majeure  166 
44.8 Payment on Termination for Force Majeure 166 
44.10 Force  Majeure  Affecting  Engineer’sDuties 166 
45.2 Contractor’s Default  166 
45.6 Integrity Pact   166 
46.1 Employer’sDefault   166 
46.3 Payment  on  Termination De fault for  Employer’s 167 
47.1 Labour, Materials and Transport  167 
48.1 Customs and Import Duties  167 
48.3 Port Charges and Port Congestion  167 
49.1 Notice to Contractor   167 
50. Disputes & Arbitration   167 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(145) 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(146) 



PART-II: PARTICULAR CONDITIONS OF CONTRACT 
 
1.1 Definitions 
 
The text of Sub-Clause 1.1.1 is deleted and substituted by the following: 
 

““CommencementDate”   meansthePreamblethetoConditionsdateofContractspeci. 
 
The text of Sub-Clause 1.1.2 is deleted and substituted by the following: 
 

“Conditions” means the Preamble to Condi Contract and 
Particular Conditions of Contract. 

 
Sub-Clause 1.1.3 
 

At the end of Sub-Clause the following is added:  
“Anysubsequent document mutually agreed and signed by the Employer and the 
Contractor, shall be the part of the Contract” 

 
The text of Sub-Clause 1.1.5 is deleted and substituted by the following: 
 

“Contract Price”means the sum stated in the Letter of Acceptance as payable to the 
Contractor for the execution and completion of the Works subject to such additions 
thereto or deductions therefrom as may be made under the provisions hereinafter 
contained and remedying of any defects therein in accordance with the provisions of the 
Contract..” 

 
Sub-Clause 1.1.11 
 

The Defects Liability Period is the period mentioned in the Preamble to Conditions of 
Contract. 

 
Sub-Clause 1.1.15 
 

The following is added at the end of Sub-Clause: 
 

“or any  other  competent  person  appointed 
 
Sub-Clause 1.1.23 
 

The following paragraph is added: 
 

Theword“Goods”is synonymous    
The text of Sub-Clause 1.1.27 is deleted and substituted by the following:  

 
“Schedule of   Prices”   means   the   completed 
Contractor with his Bid or revised  
and mutually agreed and forming a part of the Contract documents.  
 
Sub-Clause 1.1.33 
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The word   “Tender”   is   synonymous   with   th   D 

 
 

The following Sub-Clauses are added: 
 

“1.1.38 “Month” means calendar month. According 
1.1.39 “Operation and Maintenancescribed inManualsSubClause6.6.”  

 
1.1.40Warranty “ Certificate” means the mentioned in the Preamble to Conditions of 
Contract,to be issued by the Contractor thatthe goods/equipment supplied under the 
Contract are new, unused and incorporate all recent improvements in design and 
materials unless provided otherwise in theContract and that the Contractor will be 
responsible for making good or replacing any defective goods/equipment during the 
Warranty Period specified in the Preamble to Conditions of Contract which should 
commence after expiry of Defect Liability Period. 

 
Sub-Clause 1.1.41  

The word   “Part   II”   stated   in   FIDIC   Condi 
 
Sub-Clause 1.6 Cost, Overhead Charges and Profit   

The last sentence “Any profit 
 

substituted by the following:   
“Any   profit   entitlement   shall   be   added   t 

Sub-Clause 2.1 Engineer’sDuties   
The text of Sub-Clause 2.1 is deleted and substituted by the following:  

“The   Engineershall  carry  out  the  duties 
 

The Engineer may exercise the authority attributable to the Engineer as specified in or 
necessarily to be implied from the Contract. The Engineer is required to obtain the 
specific approval of the Employer before carrying out his duties in accordance with 
the following Clauses of General Conditions of Contract:  
(a) approval of Subcontractor under Sub-Clause 4.1,  
(b) certifying additional sums under Sub-Clause 5.4,  
(c) certifying additional costs under Sub-Clauses 11.3 & 12.3,  
(d) certifying any cost under Sub-Clause 14.6,   
(e) approval of extension of time under Clause 26,  
(f) issuing a Taking–Over Certificate under Sub-Clause 29,  
(g) issuing a Defects Liability Certificate under Sub-Clause 30.11,  
(h) issuing a Variation Order under Clause 31,  
(i) fixing rates or prices under Clauses 31 and 34,  
(j) certifying additional costs under Sub-Clause 44.5 and  
(k) certifying additional costs under Sub-Clause 47.2;   
Except for such variations pursuant to Sub-Clause 31.1 of the GCC which may be 
necessary in an emergency affecting safety of life, the works or of adjoining 
property.”  
Except as expressly stated in the Contract the Engineer shall have no authority to relieve 
the Contractor of any of his obligations under this Contract. 
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Sub-Clause 2.6 Confirmation in Writing 
 

(i) In line 3 after the words “undue delay” number of days mentioned in the Preamble to 
Conditions of Contract from the instruction or decision.”  

 
 

(ii) At the end of Sub-Clause 2.6, the following is added: "The Engineer shall confirm 
or otherwise within the period mentioned in the Preamble to Conditions of Contract 
from the receipt of requirement(s) from the Contractor  

Sub-Clause  2.7  DisputingEngineer’sDecisions 
 

The following text is deleted: 
“Ifeither  party  ……………. inaccordance with 

 
Sub-Clause 2.8 Replacement of Engineer 
 

The text of Sub-Clause 2.8 is deleted and substituted by the following: 
 

“If the Employer intends to replace the notice to the Contractor, of the name, address 
and relevant experience of the intended replacement Engineer. The Employer shall not 
replace the Engineer with a person against whom the Contractor raises reasonable 
objection by notice to the Employer, with supporting particulars.” 

 
Sub-Clause 2.9 Engineer Not Liable 
 

Sub-Clause 2.9 is added as follows: 
 

“Approval, reviews and inspection by the and liability for the supply of remaining 
materials and equipment for the Works and partsthereof and complete the remaining 
erection works and testing and commissioning in accordance with the Contract and 
neither the Engineer's authority to act nor any decision made by him in good faith as 
provided for under this Contract whether to exercise or not to exercise such authority 
shall give rise to any duty or responsibility of the Engineer to the Contractor, any 
Subcontractor, any of their representatives or employees or any other person 
performing any of the works. However the Contractor shall be compensated if 
anyloss/damageis  occurred   due to the decision of the Engineer”. 

 
Sub-Clause 4.2 No Contractual Relation between Subcontractor and the Employer 
 

Sub-Clause 4.2 is added as follows: 
 

Nothing contained in the Contract Documents shall create any contractual relation 
between any Subcontractor and the Employer. 

 
Sub-Clause 5.3 Priority of Contract Documents 
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Sub-Clause 5.3 is deleted and substituted by the following: 
 

“Unlessotherwise provided in the Contract the priority of the Contract Documents 
shall be as follows:  
1. The Contract Agreement (if completed)  
2. The Letter of Acceptance  
3. The completed Form of Bid  
4. Preamble to Conditions of Contract  
5. The Particular Conditions of Contract  
6. The General Conditions of Contract  
7. The priced Schedule of Prices  
8. The completed Schedules to Bid  
9. The Specifications  
10. The Drawings  
11. (Any other document)  
In case of discrepancies between drawings, those of larger scale shall govern unless 
they are superseded by drawing(s) of a later date regardless of scale. All drawings and 
specifications shall be interpreted in conformity with the Contract Agreement and 
these conditions.” 

 
Sub-Clause 5.4 Documents Mutually Explanatory 
 

The text  appearing  in  the  last  line  after 
 
Sub-Clause 6.2 Consequences of Disapproval of Contractor's Drawings 
 

Full stop is deleted and the following words are added at the end of Sub-Clause:“for 
the approval of the Engineer. However, the Contractor shall not be entitled for time 
extension on this account.” 

 
Sub-Clause 6.6. Operation and Maintenance Manuals 
 

Paras 2&3 are deleted and the following text is added at the end of Para 1 of Sub-
Clause: 

 
“The Operation and Maintenance Manuals shall include full instructions for the 
operation, servicing and maintenance of the Plant, not only during the period of the 
Contractor's liability but more particularly during its operating life. 

 
The directions shall be set out simply, clearly and systematically. This may be divided 
into two volumes if desirable, one for operation and the second for servicing and 
maintenance (in sub–volumes for major items of Plant). 

 
The operational data shall include a complete physical and functional description of 
the Plant (in sub–volumes for major items of Plant) and step–by–step procedures for 
inspection, checking and adjustments for proper operation of the Plant. 

 
The maintenance data shall include complete instructions for routine checks, servicing, 
maintenance and repair of all parts and for dismantling, handling and re–assembly of 
all equipment, sub–assemblies and all separate components. The 
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maintenance data shall also include where possible parts catalogues The lists shall 
provide all necessary information for identifying the parts and for re–ordering the 
parts including name of part, part number and catalogue references where applicable, 
name of manufacturer, size, capacity and other characteristics . 

 
General arrangements, single line diagrams and detailed drawings shall be provided 
for ready reference in the operation and maintenance instructions. 

 
The manuals shall be printed on ISO paper size A4 (210x297 mm) with offset or 
equivalent printing strongly bound in a durable stiff cover bearing the title in 
approved legend. Drawings shall be folded or reduced to 297 mm height. All volumes 
shall bear on the spine an approved shortened version of the title.The Contractor shall 
submit three draft copies for approval of the Engineer prior to producing finished 
volumes. 

 
The Contractor shall provide ten (10) copies of the approved Operation and 
Maintenance Manuals prior to Taking Over by the Employer. Supplementary Operation 
and Maintenance Manual shall be provided by the Contractor, if required, to 
incorporate changes resulting from experience during the operation and maintenance 
period. The work shall not be considered to be completed for the purpose of taking over 
untilsuch  manual and drawings have been supplied to the Employer. 

 
Sub-Clause 6.9 Manufacturing Drawings 
 

The words “Unless otherwise specified in part-II” are deleted and the following is 
added at the end of Sub-Clause: 

 
 

“However,theContractor is required to disclose to the Engineer or the Employer any 
confidential information necessary to justify the reliability, the efficiency and the 
operation and maintenance of the Plant supplied by him 

 
Sub-Clause–6Built”.10“AsDrawings 
 

The following new Sub-Clause is added: 
 

The Contractor shall furnish to the Engineer six (6) copies and one (1) reproducible of 
approved quality” ofall“As Built” drawing within the period mentioned in the 
preamble to conditions of Contract. 

 
Sub-Clause 8.1 General Obligations 
 

The text of Sub-Clause 8.1 is deleted and substituted by the following: 
 

(a)TheContractor shall commence the  work on the date specified in the Preamble  to 
conditions of Contract and shall proceed with the same with due expedition  and 
without delay.  
(b) The Contractor shall, in accordance with the Contract, with due care and 

diligence, complete the Works and test and commission the Plant and carry out 
the Works within the Time for Completion. The Contractor shall also provide 
all necessary Contractor's Equipment, superintendence, labour and except as 
stated hereinbelow, all necessary facilities therefore.  
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The Employer will permit use of the Erection, Testing Equipment and Maintenance 
Tools as stated in the Preamble to Conditions of Contract. 

 
The above facilities shall be provided at no cost to the Contractor but he shall procure 
at his cost all required consumable materials and any other items necessary for the 
proper execution of the Works. These shall be properly used and maintained by the 
Contractor and returned to the Employer upon handing over of the Works in good 
condition, fair wear and tear excepted. In case of any damage, loss or theft, the items 
shall be replaced by the Contractor at his own cost 

 
Sub-Clause 10.1 Performance Security 
 

Sub-Clause 10.1 is deleted and substituted by the following: 
 

“The Contractor shall provide a Performa be furnished by the Contractor within 28 
days after the receipt of Letter of Acceptance.The Performance Security shall be of an 
amount equal to 10percent of the Contract Price in the currency (ies) of the Contract at 
the option of the bidder, in the form of Bank Guarantee from any Scheduled Bank in 
Pakistan or from a bank located outside Pakistan duly counter-guaranteed by a 
Scheduled Bank in Pakistan or an insurancecompanyhaving   alteast AA rating  from   
PACRA/JCR. 

 
The cost of complying with the requirements of this Sub-Clause shall be borne by the 
Contractor.” 

 
Sub-Clause 10.3 Claims under Performance Security 
 

Sub-Clause 10.3 is deleted in its entirety. 
 

The following Sub Clause is added: 
 
Sub-Clause 10.4 Performance Security Binding on Variations and Changes 
 

“ThePerformance Security shall be binding irrespective of variations and changes in the 
quantities of the Works or extensions in completion time of the Works, which are 
granted or agreed upon under the provisions of the Contract 

 
Sub-Clause 12.1 Programme to be Furnished 
 

Sub-Clause 12.1(a) is deleted and substituted by the following: 
 

“(a)the order in which the Contractor p preliminaries, required material ordering, 
delivery to Site, erection and rectificationswork, testing, commissioning and taking–
over by the Employer). The programme shall also include the following: 
  

(i) Employment of local and expatriate labour of various categories,   
(ii) Local material procurement,   
(iii) Materialimports,ifany.” 
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In Sub-Clause   12.1(c)(iv)   the   words   “any   import licenses” are deleted 

 
 
Sub-Clause 12.4 Monthly Progress Report 
 

The following Sub-Clause 12.4 is added: 
 

“During the period of the Contract, the C Engineer not later 
than the 8th day of each month, including: 

 
(i) a construction schedule indicating the progress achieved during the preceding 

month;  
 

(ii) description of all work carried out since the last report;  
 

(iii) description of the work planned for the next forty two days sufficiently 
detailed to enable the Engineer to determine his programme of inspection and 
testing;  

 
(iv) summary of daily job record for the preceding month; and  

 
(v) colour photographs to illustrate progress.  

 
 
Sub-Clause 12.5 Daily Job Record 
 

The following Sub Clause 12.5 is added: 
 

“The period of the Contract, the Contractor shall keep a daily record of the work 
progress, which shall be made available to the Engineer as and when requested. 

 
The daily record shall include particulars of weather conditions, number of men 
working, in different categories, deliveries of materials, quantity, location and 
assignment of equipment.” 

 
Sub-Clause 13.1 Contractor's Representative 
 

At the end of the Sub-Clause the following is added: 
 

“The Contractor's Representative shall be the Engineer(whichapprovalmay at any time 
be withdrawn) and who shall bepresent on the Site during all working hours. He shall 
be fluent in the English language. He shall not be transferred from the Site without the 
consent of the Engineer. The Contractor's Representative shall be a 
Registered/Professional engineer as defined in the Pakistan Engineering Council. 

 
Sub-Clause 13.3 Language Ability of Superintending Staff of Contractor 
 

The following Sub-Clause 13.3 is added: 
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“Areasonable proportion of the Contractor's superintending staff shall have a working 
knowledge of the English language.” 

 
Sub-Clause 13.4 Employment of Local Personnel 
 

The following Sub-Clause 13.4 is added: 
 

“TheContractor shall, to the extent practicable and reasonable, employ staff and labour 
from sources within Pakistan.” 

 
Sub-Clause 14.1 Contractor's Equipment 
 

Replace the word “or” at the end of Sub-paragraph (a) by the work “and” and insert the 
following at the end of Sub-paragraph (b):  

 
“whichshall not be unreasonably withheld. 

 
Sub-Clause 14.2 Safety Precautions 
 

At the end of the Sub-Clause the following is added: 
 

“In order to provide for the safety, purposes of or in connection with the Contract shall 
be carried out in compliance withthe safety requirements of the Government of Pakistan 
with such modifications thereto as the Engineer may authorise or direct and the 
Contractor shall take or cause to be taken such further measures and comply with such 
further requirements as the Engineer may determine to be reasonably necessary for such 
purpose. 

 
The Contractor shall make, maintain, and submit reports to the Engineer concerning 
safety, health and welfare of persons and damage to property as the Engineer may 
from time to time prescribe.” 

 
Sub-Clause 14.3 Electricity Water and Gas 
 

The text of Sub-Clause 14.3 is deleted and substituted by the following: 
 

“TheContractor shall be responsible for making his own arrangements for the adequate 
supply of electricity, water and gas required for the effective performance of his 
obligations under the Contract. Subject to the aforesaid, the Contractor shall be entitled 
to use for the purposes of the Works such supplies and services as may be available on 
the Site. The Contractor shall, before the commencement of the work at Site, seek the 
approval of the Engineer as to his detailed requirements of electricity, water and gas for 
the entire Contract period. The Contractor shall pay the Employer at the rates/cost 
incurred by the Employer. The Contractor shall at his own cost provide any apparatus 
necessary for such use.” 

 
Sub-Clause  14.4Employer’sEquipment 
 

The text of Sub-Clause 14.4 is deleted and substituted by the following: 
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“TheEmployer shall, if the Contractor so requests for the execution of the works, 
operate any available equipment of which details are given in the Preamble to 
Conditions of Contract. The Contractor shall pay the Employer a mutually agreed 
price for such use. 

 
The Employer shall during such operation retain control of and be responsible for the 
safe working of the equipment. 

 
Sub-Clause 14.8 Information for Import Permits &Licenses 
 

The text of Sub-Clause 14.8 is deleted and substituted by the following: 
 

“TheContractor shall submit to the Employer in good time such details of all Plant and 
Contractor's Equipment as is to be imported into Pakistan and identify as to what 
assistance of the Employer is required for obtaining by the Contractor of all necessary 
import permits or licenses.” 

 
Sub-Clause 15.2 Compliance with Laws 
 

The Sub-Clause 15.2 is deleted and substituted by the following:  
“The Contractor shall comply with the Law of Pakistan where the Plant is to be erected”. 

 
 
Sub-Clause 16.4 Photographs of Works and Advertisement Prohibited 
 

Sub-Clause 16.4 is added: 
 

“Exceptwiththe prior written authorisation of the Employer the Contractor shall not 
exhibit or permit to be exhibited any photographs or advertisement on the Works. Any 
authorized exhibition shall be immediately removed if the Employer so requires 

 
 
Sub-Clause 16.5 Training of Employer's Staff 
 

Sub-Clause 16.5 is added: 
 

“TheContractor shall provide such facilities for the training of such numbers of Pakistani 
engineers, engineering students, apprentices and trade apprentices on such sections of 
the Works at the Site or on the Contractor’spremises or Contractor selected plant 
manufacturer's premises and factories, or wherever else work is in hand, as specified or 
directed by the Engineer. The Employer shall direct what sums by way of wages and 
allowances are to be paid by the Contractor to such persons and shall reimburse the 
Contractor for such sums as are so directed to be paid and are paid. The Contractor shall 
also provide medical expenses or medical insurance and travelling expenses for trainees 
if required by the Employer which shall be reimbursed by the Employer. 

 
 

Thelanguage of training at the above stated premises shall be English & Urdu”. 
 
Sub-Clause 17.4 Consents and Way Leaves 
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The Sub-Clause 17.4 is deleted and substituted by the following: 
 

The Employer shall issue permissions, letters, certificates and provide such other 
assistance to the Contractor for his obtaining permits-to-work, way leaves and 
approvals from any other department/authority and right of way from private owners, if 
required. The Contractor will bear the cost of logistics, fees, etc. for such activities. The 
Employer, will reimburse the Contractor only the payments made by him in respect of 
any land compensation for obtaining such way leaves, required for the Works. 

 
Sub-Clause 17.5 –Import Permits and Licenses 
 

The word “Employer” is deleted and substituted by the work “Contractor and the    
following is added at the end of Sub-Clause 17.5: 

 
 

“theEmployer  will provide assistance for this purpose. 
 
Sub-Clause 18.1 –Engagement of Labour 
 

At the end of the Clause the following is added: 
“inaccordance with the regulations,   orders and requirements of the Govt. of Pakistan”. 

 
Sub-Clauses 18.5 to 18.12 are added: 
 
“Sub-Clause 18.5 Employment of Persons in the Service of Others 

 
The Contractor shall not recruit or attempt to recruit staff and labour from amongst the 
persons in the service of the Employer or the Engineer and vice–versa, unless mutually 
agreed between the Employer/Engineer and the Contractor 

 
Sub-Clause 18.6 Alcoholic Liquor or Drugs 

 
The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances 
and Government Regulations or Orders for the time being in force, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any 
such importation, sale, gift, barter or disposal by his Subcontractors, agents, 
employees or labour. 
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Sub-Clause 18.7 Arms and Ammunition 
 

The Contractor shall not give, barter or otherwise dispose of to any person or persons, 
any arms or ammunition of any kind or permit or suffer the same as aforesaid. 

 
Sub-Clause 18.8 Festivals and Religious Customs 

 
The Contractor shall in all dealings with his staff and labour have due regard to all 
recognised festivals, days of rest and religious or other customs. 

 
Sub-Clause 18.9 Disorderly Conduct 

 
The Contractor shall at all times take all reasonable precautions to prevent any 
unlawful riotous or disorderly conduct by or amongst his staff and labour and for the 
preservation of peace and protection of persons and property in the neighbourhood of 
the Works. 

 
Sub-Clause 18.10 Records of Safety and Health 

 
The Contractor shall maintain such records and make such reports concerning safety, 
health and welfare of persons and damage to property as the Engineer may from time 
to time prescribe. 

 
Sub-Clause 18.11 Reporting of Accidents 

 
The Contractor shall report to the Engineer details of any accident as soon as possible 
after its occurrence. In the case of any fatality or serious accident, the Contractor 
shall, in addition to appropriate action required under the law, notify the Engineer 
immediately by the quickest available means. 

 
Sub-Clause 18.12 Compliance by Subcontractors 

 
The Contractor shall be responsible for compliance by his Subcontractors of the 
foregoing provisions.” 

 
Sub-Clause 19.1 Manner of Execution 
 

The following is added at the end of Sub-Clause: 
 

“TheContractor shall submit for approval of the Engineer, his detailed method 
statement(s) for the execution of such items of work as may be desired by the 
Engineer. Approval of such method statement(s) shall neither relieve the Contractor 
of his responsibilities under the Contract nor form any basis for claiming additional 
costs.” 

 
Sub-Clause 19.3 Uncovering Work 
 

The following is added at the end of second paragraph of Sub-Clause 19.3: 
 

“Inany other case, all costs shall be borne by the Contractor” 
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Sub-Clause 19.4 Use of Pakistani Materials 
 

The following Sub-Clause 19.4 is added: 
 

“The Contractor shall so far as may be consistent with the Contract make the maximum 
use of materials, supplies and equipment indigenous to or produced in Pakistan and 
services available in Pakistan or operated in Pakistan provided such materials, supplies, 
equipment and services shall be of required standard 

 
Sub-Clause 24.1 Cost of Suspension 
 

At the end of the second paragraph after the word “Contractor” the following is added: 
 

“orfor   the   proper   execution   or   for  necessity results from any act or default of the 
Engineer, or the Employer or in consequence of any of the Employer’s Risks under 
Sub-Clause 37.2.” 

 
Sub-Clause 24.4 Resumption of Work 
 

First paragraph of Sub-Clause 24.4 is deleted and substituted by the following: 
 

“Ifthe Contractor  choosesnot to treat termination under sub-Clause24.3,the Employer 
shall, upon the request of the Contractor, take over the responsibility for protection, 
storage, security and insurance of the suspended Works and of the Plant which has been 
delivered to the Site and which is affected by suspension and the risk oflossor damage 
thereto shall thereupon pass to the Employer”. 

 
Sub-Clause 25.1 Time for Completion 
 

The text of Sub-Clause 25.1 is deleted and substituted by the following: 
 

“TheWorks at the place of the project mentioned in the Preamble to Conditions of 
Contract shall be completed tested and commissioned within the period mentioned in 
the Preamble to Conditions of Contract.” 

 
Sub-Clause 26.1 Extension of Time for Completion 
 

Sub-Clause 26.1(h) is deleted. 
 
Sub-Clause 26.3 Earlier Completion 
 

(i) At the end of Sub-Clause 26.3(a) the following text is added and Clause is re-
designated as 26.3.  

 
 
 

“The extra sum to be paid to the Contract the dateof Completionestablished 
under Sub-Clause 25.1 shall be computed  
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on the basis  of the sums mentioned in the Preamble to Conditions  of 
Contract.” 

 
(ii) Sub-Clause 26.3 (b) is deleted.  

 
“Sub-Clause 26.4 Rate of Progress 
 
Sub-Clause 26.4 is added: 
 

“Ifforany reason, which does not entitle the Contractor to an extension of time, the rate 
of progress of the Works or any Section is at any time, in the opinion of the Engineer, 
too slow to comply with the Time for Completion, the Engineer shall so notify the 
Contractor who shall thereupon take such steps as are necessary, subject to the consent 
of the Engineer, to expedite progress so as to comply with the Time for Completion. 
The Contractor shall not be entitled to any additional payment for taking such steps. If, 
as a result of any notice given by the Engineer under this Clause, the Contractor 
considers that it is necessary to do any work at night or on locally recognised days of 
rest, he shall be entitled to seek the consent of the Engineer so to do. Provided that if 
any steps, taken by the Contractor in meeting his obligations under this Sub-Clause, 
involve the Employer in additional supervision costs, such costs shall, after due 
consultation with the Employer and the Contractor, be determined by the Engineer and 
shall be recoverable from the Contractor by the Employer, and may be deducted by the 
Employer from any moneys due or to become due to the Contractor and the Engineer 
shall notify the Contractor accordingly, with a copy to the Employer.” 

 
Sub-Clause 27.1 Delay in Completion 
 

Sub-Clause 27.1 is deleted and substituted by the following: 
 

“IftheContractor fails to deliver the Works, or any part thereof, within the time stated 
in Sub-Clause 25.1, or fails to complete the whole of the Work, or, if applicable, any 
Section within the relevant time prescribed by Sub-Clause 25.1, then the Contractor 
shall pay to the Employer the relevant sum stated hereinbelow as liquidated damages 
for such default (which sum shall be the only moneys due from the Contractor for 
such default) for every day or part of a day which shall elapse between the relevant 
time for Delivery or Time for Completion and the actual date of delivery at site or the 
date stated in a Taking–Over Certificate of the whole of the Works or the relevant 
Section, as the case may be, subject to the applicable limit stated hereinbelow. 

 
The Employer may deduct the amount of such damages from any monies due or to 
become due to the Contractor. The payment or deduction of such damages shall not 
relieve the Contractor from his obligation to complete the Works, or from any other of 
hisobligations  & liabilities under the Contract”. 

 
 
 

The liquidated damages for each day of delay and the maximum amount of liquidated 
damages shall be the amounts mentioned in the Preamble to Conditions of Contract. 
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Sub-Clause 28.7 Consequences of Failure to Pass Tests on Completion 
 

The words “by arbitration” appearingat the and of the Sub-Clause28.7(c)aredeleted and substituted 
by the words “by the Engineer. 

 
Sub-Clause 30.4 Extension of Defects Liability Period 
 

At the end of 4th paragraph of Sub-Clause the following is added: 
“ora mutually.” agreed period” 

 
Sub-Clause 30.5 Failure to Remedy Defects 
 

Infirst line after the words “reasonable “fixed by the Engineer”. 
 
 
Sub-Clause 30.13 Unfulfilled Obligations 
 

New Sub-Clause 30.13 is added as herein below: 
 

“AftertheDefects Liability Certificate has been issued, the Contractor and the 
Employer shall remain liable for the fulfillment of any obligation which remains 
unperformed at that time. For the purposes of determining the nature and extent of 
any such obligation, the Contract shall be deemed to remain in force 

 
Sub-Clause 31.1 Engineer's Right to Vary 
 

The following is added at the end of second paragraph: 
 

“Nosuch variation shall in any way vitiate or invalidate the Contract, but the effect, if 
any, of all such variations shall be valued in accordance with Clause 31. Provided that 
where the issue of an instruction to vary the Works is necessitated by some default of or 
breach of Contract by the Contractor or for which he is responsible, any additional cost 
attributable to such default shall be borne by the Contractor. 

 
Sub-Clause 31.5 Record of Costs 
 

The word “Engineer” in 4th line of Sub-Clauseisdeleted andsubstitutedby 
“Engineer/Employers”. 

 
 
Sub-Clause 31.6 Daywork under Variation Order 
 

New Sub-Clause 31.6 is added as given below: 
 

“A Variation Order may provide that work done pursuant thereto shall be executed as 
Daywork. In such case the Contractor shall be paid for such work under the conditions 
and the rates and prices set out in the Day Work Schedule.” 

 
Sub-Clause 31.7 Value Engineering 
 

New Sub-Clause 31.7 is added as given below: 
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The Contractor may, at any time, submit to the Engineer a written proposal which in the 
Contractor‟s opinion will reduce the cost of constructing, maintaining or operating the 
works, or improve the efficiency or value to the Employer of the completed Works or 
otherwise be of benefit to the Employer. Any such proposal shall be prepared at the cost 
of the Contractor. However Employer is not bound to accept such proposal. 

 
Sub-Clause 33.1 Terms of Payment 
 
 
(Employer may vary this Sub-Clause) 
 
The following Sub-Clauses are added: 
 
Sub-Clause 33.1.1 Retention of Payment 
 

If at any time any payment would fall due for Works or part of Works and, if there 
shall be any defect in part of such Works in respect of which such payment is 
proposed, the Employer may retain the whole or any part of such payment. Any sum 
retained by the Employer pursuant to the provisions of this Clause shall be paid to the 
Contractor after the said defect is removed. 

 
Sub-Clause 33.1.2 Payment Where Taking-Over Certificate 
Issued for Section or part of Works 
 

If any section or part of the Works shall be taken-over separately under Clause 29 
(Taking-Over) hereof, the payments herein provided for on or after Taking-Over shall 
be made in respect of the section or part taken-over and reference to the price shall 
mean such part of the price as shall, in the absence of agreement, be apportioned 
thereto by the Engineer. 

 
Sub-Clause 33.2 Method of Application 
 
(Employer may vary this Sub-Clause) 
 
 
Sub-Clause 33.5 Payment 
 

Sub-Clause 33.5 is deleted and substituted by the following: 
 

The amount due to the Contractor under any Interim Payment Certificate issued by 
the Engineer pursuant to this Clause, or to any other term of the Contract, shall, 
subject to Clause 27, be paid by the Employer to the Contractor within 30 days after 
such Interim Payment Certificate has been jointly verified by Employer and 
Contractor, or, in the case of the Final Certificate referred to in Sub-Clause 33.10 
within 60 days after such Final Payment Certificate has been jointly verified by 
Employer and Contractor; Provided that the Interim Payment shall be caused in 42 
days and Final Payment in 60 days in case of foreign funded project. 
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Deduction shall be made from the net amounts payable to the Contractor of 
any sum(s) in accordance with the prevalent Federal and/or Provincial laws, 
provided that no such deduction shall be made from those payments in respect 
of which the Contractor has obtained exemption under t 

 
Sub-Clause 33.6 Delayed Payment 
 

The text of Sub-Clause 33.6 is deleted and substituted by the following: 
 

“In eventtheofthe failure of the Employer to make payment within the times stated 
in Sub-Clause 33.5, the Employer shall pay to the Contractor compensation at the 
rate of KIBOR+2% for local currency and LIBOR+1% for foreign currency per 
annum, upon all local currency sums unpaid from the date by which the same 
should have been paid. The provisions of this Sub-Clause are without prejudice to 
Contractor's entitlement under Sub-Clause 46.1.” 

 
Sub-Clause 33.8 Payment by Measurement 
 

The work shall be measured for the units mentioned in the Schedule of Prices 
according to the Contract as determined by the Engineer from approved 
drawings, Specifications and Contract Documents. 

 
Sub-Clause 33.12 Withholding of Payment 
 

New Sub-Clause 33.12 is added as given below: 
 

If the Works or any part thereof are not being carried out to the Engineer's 
satisfaction and in order to protect the Employer from loss on account of: 

 
(a) defective work not rectified  
(b) guarantees not met  
(c) claims filed against the Contractor   
(d) failure of the Contractor to make payments due for Plant procured 

or labour employed by him.  
(e) damage to any other contractor employed by the Employer.  
(f) Contractor's non–compliance with the Contract   
(g) any Government dues recoverable from the Contractor if 

notified by the Government  
 

The Engineer may notify withholding of such payments or part thereof as 
may, in his opinion, be related to the aforesaid reasons/grounds. When the 
reasons/grounds for withholding the payment are removed by the Contractor, 
the Engineer shall upon being satisfied to that effect issue Certificate of 
Payment in respect of withheld amounts. 

 
 
 
 
Sub-Clause 35.1 Payment in Foreign Currencies 
 

(Employer may vary this Sub-Clause) 
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Sub-Clause 35.2 Currency Restrictions 
 

The text of Sub-Clause 35.2 is deleted and substituted by the following: 
 

“Anyrequired foreign currency transactions shall be met by the Employer/Contractor at 
his cost from his own resources” 

 
Sub-Clause 35.3 Rates of Exchange 
 

The words “as stated in the Preamble” appearing in 3rd line of Sub-Clauseare a deleted and 
substituted by the words“as published or authorized by State Bank of Pakistan. 

 
Pakistan. 

 
Sub-Clause 36.4 Payment against Provisional Sums 
 

Sub-Clause 36.4 is deleted and substituted by the following: 
 

“ProvisionalSumifanywill be expended on the direction of the Engineer through 
Variation Orders which would be valued in accordance with the provisions of Clause 31 
Conditions of Contract.” 

 
Sub-Clause 37.2 Employer's Risks 
 

The text of Sub-Clause 37.2 is deleted and substituted by the following: 
 

“TheEmployer's  Risks  are: 
 

(a) (Insofar as they relate to Pakistan) war and hostilities (whether war be 
declared or not), invasion, act of foreign enemies  

 
(b) (Insofar as they relate to Pakistan) rebellion, revolution, insurrection, 

military or usurped power or civil war  
 

(c) ionizing radiation or contamination by radioactivity from any nuclear 
fuel, radio-active toxic explosives or other hazardous properties of any 
explosive nuclear assembly or nuclear components thereof  

 
(d) pressure waves caused by aircraft travelling at sonic or supersonic 

speed  
 

(e) (Insofar as they relate to Pakistan) riot, commotion or disorder, unless 
solely restricted to the employees of the Contractor or of his 
Subcontractors  

 
(f) use or occupation of the Work or any part thereof by the Employer  

 
(g) fault, error, defect or omission in the design of any part of the Works 

by the Engineer, Employer or those for whom the Employer is  
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responsible for which the Contractor has disclaimed responsibility 
in writing within a reasonable time after the receipt of such design 

 
(h) the use or occupation of the Site by the Works or any part thereof, or 

for the purposes of the Contract: or interference, whether temporary or 
permanent with any right of way, light, air or water or with any 
easement, way leaves or right of a similar nature which is the 
inevitable result of the construction of the Works in accordance with 
the Contract  

 
(i) the right of the Employer to construct the Works or any part thereof 

on, over, under, in or through any land  
 

(j) damage (other than that resulting from the Contractor's method of 
construction) which is the inevitable result of the construction of the 
Works in accordance with the Contract  

 
(k) the act neglect or omission or breach of contract or of statutory duty of 

the Engineer, the Employer or other contractors engaged by the 
Employer or of their respective employees or agents  

 
Sub-Clause 39.2 Loss or Damage Before Risk Transfer Date 
 

The words “by arbitration under Clause 50” “by the” Engineer 
 
 
Sub-Clause 39.4 Duty to Minimize Delay 
 
New Sub-Clause 39.4 is added as given below: 
 

Each Party shall at all times use all reasonable endeavours to minimize any delay in 
the Performance of the Contract as a result of Risks. 

 
The Contractor shall give notice to the Employer and vice versa the Employer shall 
give notice to the Contractor in case of foreseeable delay by the Risks. 

 
Sub-Clause 40.2 Employer's Liability 
 

The text of Sub-Clause 40.2 from the words the “or of end of the Sub-Clause,is deletedand 
substituted by the following: 

 
“(other than the Works) orofdeath or personal injury to the extent caused by any of the 
Employer's Risks listed in paragraphs (f), (g), (h), (i), (j), and (k) of SubClause 37.2 but 
not otherwise.” 

 
 
Sub-Clause 42.2 Maximum Liability 
 

the words “the sum stated in the Preamble toconditions of contract or if no such sum is stated” 
appearing in 2nd line of Sub-Clause are deleted. 
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Sub-Clause 42.6 Foreseen Damage 
 

Sub-Clause 42.6 is deleted in its entirety. 
 
Sub-Clause 43.1 The Works (Insurance) 
 

(Employer may vary this Sub-Clause) 
 
Sub-Clause 43.2 Contractor's Equipment 
 

Sub-Clause 43.2 is deleted and substituted by the following: 
 

“TheContractor shall insure the Contractor's Equipment for its full replacement value 
while on the Site against all loss or damage caused by any of the Contractor's Risks 

 
Sub-Clause 43.3 Third Party Liability (Insurance) 
 

(Employer may vary this Sub-Clause) 
 
Sub-Clause 43.7 Remedies on theContractor’sFailureInsurance 
 

In Contractor shall insure the Contractor's Equipment for its full replacement value while 
on the Site against all loss or damage caused by any of the Contractor's Risks. 

 
Sub-Clause 43.9 Currency of Insurance 
 

New Sub-Clause 43.9 is added as given below: 
 

“Allpolicies of Insurance of the Plant shall provide for payment of indemnity to be made 
in such amounts as will allow making good of loss of or damage to the whole or any part 
of the Works.” 

 
Sub-Clause 43.10 Contractor to Notify 
 

New Sub-Clause 43.10 is added as given below: 
 

“It shalltheresponsibilitybeof the Contractor changes in nature and extent of the Works 
and to ensure the adequacy of the insurance coverage at all times in accordance with the 
provisions of the Contractor. 

 
Sub-Clause 43.11 Procurement of Insurance Policies 
 

New Sub-Clause 43.11 is added as given below:  
“The Contractor shall procure and submitwithin a period of 28 days from the date of 
receipt of Letter of Acceptance from theEmployer.” 

 
Sub-Clause 44.6 Damage Caused by Force Majeure 
 

At the end of the Sub-Clause 44.6 the following is added: 
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“Howeverthe Contractor shall put up his details and justification. 

 
 
Sub-Clause 44.8 Payment on Termination for Force Majeure 
 

Text in sub-para (c) is deleted and para (d) and (e) are re-numbered as (c) and (d). 
 
Sub-Clause  44. Force Majeure Affecting Engineer’sDuties 
 

Sub-Clause 44.10 is deleted in its entirety. 
 
Sub-Clause 45.2 Contractor's Default 
 

The following paragraph is added at the end of Sub-Clause 45.2. 
 

“TheEmployer or such other contractor may use for such completion any Contractor's 
Equipment which is upon the Site as he or they may think proper, and the Employer 
shall pay the Contractor a reasonable compensation for such use 

 
Sub-Clause 45.6 is added as follows: 
Sub-Clause 45.6 Integrity Pact 
 
If the Contractor, or any of his Subcontractors, agents or servants is found to have violated or 
involved in violation of the Integrity Pact signed by the Contractor as Schedule-H to his Bid, 
then the Employer shall be entitled to: 
 

(a) recover from the Contractor an amount equivalent to ten times the sum of any commission, 
gratification, bribe, finde any of his Subcontractors, agents or servants;  

 
(b) terminate the Contract; and   
(c) recover from the Contractor any loss or damage to the Employer as a result of 

such termination or of any other corrupt business practices of the Contractor or 
any of his Subcontractors, agents or servants.  

 
The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner 
prescribed under Sub-Clauses 45.2 to 45.5 and the payment under Sub-Clause 45.4 shall 
be made after having deducted the amounts due to the Employer under Sub-Para (a) and 
(c) of this Sub-Clause. 

 
 
Sub-Clause 46.1 Employer's Default 
 

The comma and the word “or” at the end of paragraph (d) of Sub-Clause46.1 are deleted and 
substituted by period (.) Paragraph (e) of Sub-Clause 46.1 is deleted. 

 
Sub-Clause 46.3 Payment on Termination for Employer's Default 
 

Thewords “including loss ofprofit Sub-Clause”46.3are   in   deleted. 
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Sub-Clause 47.1 Labour, Materials and Transport 
 
(Employer to modify this Sub-Clause as provided under Clause 70.1 of PCC of PEC Civil 
Documents and following PEC Procedure and Formula for Price Adjustment) 
 
Sub-Clause 48.1 Customs and Import Duties 
 
(Employer may vary this Sub-Clause) 
 
The Sub-Clause 48.3 is added: 
 
Sub-Clause 48.3 Port Charges and Port Congestion 
 

The Contractor shall be deemed to have obtained all the information regarding 
facilities and charges, in respect of port clearance, loading and unloading, storage, 
transportation, congestion and confirmed the requirements thereof at his own 
responsibility and all such costs and charges are deemed to be included in the rates 
and prices of the Schedule of Prices. 

 
Sub-Clause 49.1 Notice to Contractor 
 

The following is added at the end of Sub-Clause 49.1: 
 

“Forthepurposes of Sub-Clause 49.1 the Contractor shall, immediately after receipt of 
Letter of Acceptance, intimate in writing to the Employer and the Engineer by 
registered post, the address of his principal place of business or any change in such 
address during the period of the Contract” 

 
Sub-Clause 50 Disputes & Arbitration 
 

Clause 50 is deleted and in its place the following Sub-Clauses 50.1 to 50.5 are 
inserted: 

 
“50.If dispute of  any kind whatsoeverContractor in connection with, or arising  out 
of, the Contract or the execution of the Works, whether during the  execution of the 
Works or after their completion and whether before or after  repudiation or 
other termination of the Contract, including any dispute as to  any opinion, 
instruction, determination, certificate or valuation of the Engineer,  the matter in 
dispute shall, in the first place, be referred in writing to the  Engineer, with a copy to 
the other party. Such reference shall state that it is  made pursuant to this Clause. No 
later than the fifty sixth (56) day after the day  on which he received such 
reference, the Engineer shall give notice of his  decision to the Employer and the 
Contractor. Such decision shall state that it is  made pursuant to this Clause. 

 
Unless the Contract has already been repudiated or terminated, the Contractor 
shall, in every case, continue to proceed with the Work with all due diligence, 
and the Contractor and the Employer shall give effect forthwith to every such 
decision of the Engineer unless and until the same shall be revised, as 
hereinafter provided in an amicable settlement or in an arbitral award. 
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In any case where the Conditions of Contract provide that the decision of the 
Engineer is to be final and conclusive, such decision shall not be referable to 
arbitration under this Clause nor shall the same be questioned in any other 
form of proceedings whatsoever. 

 
50.2 If either the Employer or the Contractor be dissatisfied with a decision of the 

Engineer or if the Engineer fails to give notice of his decision on or before the 
fifty sixth (56) day after the day on which he received the reference, then 
either the Employer or the Contractor may, on or before the twenty eighth (28) 
day after the day on which the said period of fifty six (56) days expired, as the 
case may be, give notice to the other party to commence arbitration, as 
hereinafter provided, as to the matter in dispute. Such notice shall establish the 
entitlement of the party giving the same to commence arbitration, as 
hereinafter provided, as to such dispute and, subject to Sub-Clause 50.5, no 
arbitration in respect thereof may be commenced unless such notice is given.  

 
If the Engineer has given notice of his decision as to a matter in dispute to the 
Employer and the Contractor and no notification of intention to commence 
arbitration as to such dispute has been given by either the Employer or the 
Contractor on or before the twenty eighth (28) day after the day on which the 
parties received notice as to such decision from the Engineer the said decision 
shall become final and binding upon the Employer and the Contractor.  

 
50.3 Where notice of intention to commence arbitration as to a dispute has been 

given in accordance with Sub-Clause 50.2, arbitration of such dispute shall not 
be commenced unless an attempt has first been made by the parties to settle 
such dispute amicably through mutual negotiation within ninety (90) days 
from the date of notification of Engineer’sdecision  

 
50.4 Any dispute in respect of which:  
 

(a) the decision, if any, of the Engineer has not become final and binding 
pursuant to Sub-Clause 50.1 and  

 
(b) amicable settlement has not been started/reached within the period 

stated in Sub-Clause 50.3  
 

shall be finally settled, unless otherwise specified in the Contract, under the 
Pakistan Arbitration Act, 1940 (Act No. X of 1940) and Rules made 
thereunder as amended, by one or more arbitrators appointed under such 
Rules. 

 
The said arbitrator(s) shall have full power to open up, review and revise any 
decision, opinion, instruction, determination, certificate or valuation of the 
Engineer for the purpose of obtaining said decision pursuant to Sub-Clause 
50.1. No such decision shall disqualify the Engineer from being called as a 
witness and giving evidence before the arbitrator(s) on any matter whatsoever 
relevant to the dispute. 
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The venue of arbitration proceedings shall be the place in Pakistan 
as mentioned in the Preamble to Conditions of Contract. 

 
50.5 Where neither the Employer nor the Contractor has given notice of intention to 

commence arbitration of a dispute within the period stated in Sub-Clause 50.1 
or 50.2 and the related decision has become final and binding, either party 
may, if the other party fails to comply with such decision, and without 
prejudice to any other rights it may have, refer the failure to arbitration in 
accordance with Sub-Clause 50.4. The provisions of Sub-Clauses 50.1 to 50.2 
shall not apply to any such reference.  
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STANDARD FORMS 
 
 
 
 

  Page No. 
 

Standard Forms include the following:  
 

   
 

 
• Form of Bid Security  

  (Bank Guarantee) 174 
 

 • Form of Contract Agreement 176 
 

 
• Form of Performance Security 

  (Bank Guarantee) 178 

 • Form of Bank Guarantee/Bond for Advance Payment 180 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(Note: Standard Forms provided in this document for securities are to be issued by a bank. In 
case the bidder chooses to issue a bond for accompanying his bid or performance of contract 
or receipt of advance, the relevant format shall be tailored accordingly without changing the 
spirit of the Forms of securities). 
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FORM OF BID SECURITY 
(Bank Guarantee) 

 
Guarantee No._____________________ 

Executed on _____________________ 
Expiry date _____________________ 

 
[Letter by the Guarantor to the Employer] 
 
Name of Guarantor (Bank) with address:_______________________________________ 
Name of Principal (Bidder) with address:_____________________________________  
________________________________________________________________________ 
Penal Sum of Security (express in words and figures):_____________________________  
________________________________________________________________________  
Bid Reference No.___________________________ Date of Bid ______________ 
 
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at 
the request of the said Principal, we the Guarantor above-named are held and firmly bound 
unto the __________________________________  
the sum stated above, for the payment of which sum well and truly to be made, we bind 
ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by 
these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has 
submitted the accompanying Bid numbered and dated as above for  
________________________________________ (Particulars of Bid) to the said Employer; 
and 
 
WHEREAS, the Employer has required as a condition for considering the said Bid that the 
Principal furnishes a Bid Security in the above said sum to the Employer, conditioned as 
under: 
 
(1) that the Bid Security shall remain valid for a period 28 days beyond the period of 

validity of the Bid;  
 
(2) that in the event of;  
 

(a) the Principal withdraws his Bid during the period of validity of Bid, or  
 

(b) the Principal does not accept the correction of his Bid Price, pursuant to Sub-
Clause 24.2 of Instructions to Bidders, or   

(c) failure of the successful bidder to  
 
 

(i) furnish the required Performance Security, in accordance with Clause 
34 of Instructions to Bidders, or  

 
(ii) sign the proposed Contract Agreement, in accordance with Clause 35 

of Instructions to Bidders,  
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then the entire sum be paid immediately to the said Employer as liquidated 
damages and not as penalty for the successful bidder's failure to perform. 

 
NOW THEREFORE, if the successful bidder shall, within the period specified therefor, on 
the prescribed form presented to him for signature enter into a formal Contract with the said 
Employer in accordance with his Bid as accepted and furnish within twenty eight (28) days of 
his being requested to do so, a Performance Security with good and sufficient surety , as may 
be required, upon the form prescribed by the said Employer for the faithful performance and 
proper fulfilment of the said Contract or in the event of non-withdrawal of the said Bid within 
the time specified for its validity then this obligation shall be void and of no effect, but 
otherwise to remain in full force and effect. 
 
PROVIDED THAT the Guarantor shall forthwith pay to the Employer the said sum stated 
above upon first written demand of the Employer without cavil or argument and without 
requiring the Employer to prove or to show grounds or reasons for such demand notice of 
which shall be sent by the Employer by registered post duly addressed to the Guarantor at its 
address given above. 
 
PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding 
whether the Principal has duly performed his obligations to sign the Contract Agreement and 
to furnish the requisite Performance Security within the time stated above, or has defaulted in 
fulfilling said requirements and the Guarantor shall pay without objection the sum stated 
above upon first written demand from the Employer forthwith and without any reference to 
the Principal or any other person. 
 
IN WITNESS WHEREOF, the above bounden Guarantor has executed the instrument under 
its seal on the date indicated above, the name and seal of the Guarantor being hereto affixed 
and these presents duly signed by its undersigned representative pursuant to authority of its 
governing body. 
 
      Guarantor (Bank) 

Witness:  Signature  

1.   Name  

   Title 
 Corporate Secretary (Seal)      

2.       

      
 (Name, Title & Address)    Corporate Guarantor (Seal) 
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FORM OF CONTRACT AGREEMENT 
 
THIS CONTRACT AGREEMENT (hereinafter called the Agreement) made on the   day 
of _______________(month) 20_____ between      
         (hereafter called the 
“Employer”)of   the   one   part   and        (hereafter called the 
the“Contractor”)  of   the   other   part 
 
 
WHEREAS the Employer is desirous that certain Works, viz _______________ should be 
executed by the Contractor and has accepted a Bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein. 
 
 
NOW this Agreement witnessthe as follows: 
 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to.  
 
2. The following documents after incorporating addenda, if any except those parts 

relating to Instructions to Bidders shall be deemed to form and be read and construed 
as part of this Agreement, viz:  

 
(a) The Contract Agreement  

(b) The  Letter of Acceptance  
(c) The completed Form of Bid  

(d) The Preamble to Conditions of Contract  
(e) The Particular Conditions of Contract  

(f) The General Conditions of Contract  
(g) The priced Schedule of  Prices 

(h) The completed Schedules to Bid  
(i) The Specifications  

(j) The Drawings  
 
3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy defects therein in conformity and in all respects 
with the provisions of the Contract.  

 
4. The Employer hereby covenants to pay the Contractor, in consideration of the 

execution and completion of the Works as per provisions of the Contract, the Contract 
Price or such other sum as may become payable under the provisions of the Contract 
at the times and in the manner prescribed by the Contract.  

 
 
IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be 
executed on the day, month and year first before written in accordance with their respective 
laws. 

 
 
 
 
 
 
 
 
 
(176) 



 
Signature of the Contactor Signature of the Employer 
______________________ _____________________ 
(Seal) (Seal) 
 
 
 
 
Signed, Sealed and Delivered in the presence of: 
 
 
 
 
Witness: Witness: 
 
 
________________________ __________________________ 
 
 
(Name, Title and Address) (Name, Title and Address) 
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FORM OF PERFORMANCE SECURITY 
(Bank Guarantee) 

 
Guarantee No._____________________ 

Executed on _____________________ 
Expiry date _____________________ 

[Letter by the Guarantor to the Employer] 
 
Name of Guarantor (Bank) with address:__________________________________________ 
Name of Principal (Contractor) with address:_______________________________________ 
___________________________________________________________________________  
Penal Sum of Security (express in words and figures)________________________________ 
___________________________________________________________________________ 
Letter of Acceptance No. ________________________________Dated ______________ 
 
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding 
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at 
the request of the said Principal we, the Guarantor above named, are held and firmly bound 
unto the __________________________________________________ (hereinafter called the 
Employer) in the penal sum of the amount stated above for the payment of which sum well 
and truly to be made to the said Employer, we bind ourselves, our heirs, executors, 
administrators and successors, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has 
accepted the Employer's above said Letter of Acceptance for ________ 
__________________________________ (Name of Contract) for the _______________  
_______________________________ (Name of Project). 
 
 
NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all 
the undertakings, covenants, terms and conditions of the said Documents during the original 
terms of the said Documents and any extensions thereof that may be granted by the 
Employer, with or without notice to the Guarantor, which notice is, hereby, waived and shall 
also well and truly perform and fulfill all the undertakings, covenants terms and conditions of 
the Contract and of any and all modifications of said Documents that may hereafter be made, 
notice of which modifications to the Guarantor being hereby waived, then, this obligation to 
be void; otherwise to remain in full force and virtue till all requirements of Clause 30, 
Defects after Taking Over, of Conditions of Contract are fulfilled. 
 
 
Our total liability under this Guarantee is limited to the sum stated above and it is a condition 
of any liability attaching to us under this Guarantee that the claim for payment in writing shall 
be received by us within the validity period of this Guarantee, failing which we shall be 
discharged of our liability, if any, under this Guarantee. 
 
 
We, ____________________________________ (the Guarantor), waiving all objections and 
defences under the Contract, do hereby irrevocably and independently guarantee to pay to the 
Employer without delay upon the Employer's first written demand without cavil or arguments 
and without requiring the Employer to prove or to show grounds or reasons for such demand 
any sum or sums up to the amount stated above, against the Employer's written declaration 
that the Principal has refused or failed to perform the obligations under the Contract which 
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paymentwill  be  effected  by  the  GuarantorNumber. 
 
PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding 
whether the Principal (Contractor) has duly performed his obligations under the Contract or 
has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any 
sum or sums up to the amount stated above upon first written demand from the Employer 
forthwith and without any reference to the Principal or any other person. 
 
IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under 
its seal on the date indicated above, the name and corporate seal of the Guarantor being 
hereto affixed and these presents duly signed by its undersigned representative, pursuant to 
authority of its governing body. 
 

 _______________ 
 Guarantor (Bank) 
Witness:  

1. _______________________ Signature _______________ 

_______________________ Name __________________ 
Corporate Secretary (Seal)  

 Title ___________________ 

2. _______________________  

_______________________ _______________________ 
Name, Title & Address Corporate Guarantor (Seal) 
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FORM OF BANK GUARANTEE/BOND FOR ADVANCE PAYMENT 
 

Guarantee No.________________ 
Executed on________________ 
Expiry date ________________ 

[Letter by the Guarantor to the Employer] 
 
 
 
WHEREAS the _________________________________________________ (hereinafter 
called the Employer) has entered into a Contract for _____________________________ 
________________________________________________________________________  
_______________________________________________ (Particulars of  Contract), with 
___________________________________________________________________ 
________________________________ (hereinafter called the Contractor). 
 
 
 
AND WHEREAS the Employer has agreed to advance to the C request, an amount 
of Rupees_________________________________  
(Rs.___________________) which amount shall be advanced to the Contractor as per 
provisions of the Contract. 
 
AND WHEREAS the Employer has asked the Contractor to furnish Guarantee to secure 
advance payment for performance of his obligations under the said Contract. 
 
 
 
AND WHEREAS __________________________________________________ (Bank) 
(hereinafter called the Guarantor) at the request of the Contractor and in consideration of the 
Employer agreeing to make the above advance to the Contractor, has agreed to furnish the 
said Guarantee. 
 
NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the 
advance for the purpose of above mentioned Contract and if he fails, and commits default in 
fulfillment of any of his obligations for which the advance payment is made, the Guarantor 
shall be liable to the Employer for payment not exceeding the aforementioned amount. 
 
 
 
Notice in writing of any default, of which the Employer shall be the sole and final judge, as 
aforesaid, on the part of the Contractor, shall be given by the Employer to the Guarantor, and 
on such first written demand payment shall be made by the Guarantor of all sums then due 
under this Guarantee without any reference to the Contractor and without any objection. 
 
This guarantee shall come into force as soon as the advance payment has been credited to the 
account of the Contractor. 
 
 
This guarantee shall expire not later than ______________________________________  
by which date we must have received any claims by registered letter, telegram, telex or 
telefax. 
 
It is understood that you will return this Guarantee to us on expiry or after settlement of the 
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total amount to be claimed hereunder. 
 

_______________ 
Guarantor (Bank) 

 
Witness: 

1. _______________________ Signature _______________ 
 
 

Corporate Secretary (Seal) 
Title ___________________ 

 
2. _______________________ 

 
_______________________ _______________________ 
Name, Title & Address Corporate Guarantor (Seal) 
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SPECIFICATIONS 
 

SPECIAL PROVISIONS  
(To be prepared and incorporated by the Employer) 
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SPECIFICATIONS - SPECIAL PROVISIONS (Sample Clauses) 
 
SP-1  WORK BY CONTRACTOR 

SP-2  WORK BY OTHERS 

 
SP-3  FACILITIES PROVIDED BY THE EMPLOYER 
SP-4  DESCRIPTION OF THE PROJECT 
 
SP-5 ACCESS TO SITE 
SP-6 SITE CONDITIONS 
SP-7 STANDARDS AND DESIGN 
 
 
 
SP-8 DRAWINGS AND INFORMATION  
SP-9  INSTRUCTION MANUALS 
 
SP-10    CONTRACTOR TO COOPERATE WITH OTHERS 
 
SP-11 INSTRUCTIONS AND TRAINING OF EMPLOYER'S STAFF 
 
SP-12 ERECTION AND TESTING EQUIPMENT AND MAINTENANCE                    
                  	
  	
  TOOLS 
 
SP-13 SPARE PARTS 
 
SP-14 PACKING 
 
SP-15  ERECTION MARKS 

SP-16  PROGRAMME 

 
SP-17  PROGRESS REPORTS AND MEETINGS 

SP-18  PHOTOGRAPHS 

 
SP-19  SECTIONS OF THE WORKS 

SP-20  QUALITY ASSURANCE  

SP-21  SUBCONTRACTS 

 
SP-22  INSPECTION AND TESTING 

SP-23  TESTS ON COMPLETION 

 SP-24  TAKING OVER 
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 SP-25  TRANSPORTATION AND HANDLING OF PLANT 
SP-26  DEFECTS AFTER TAKING OVER 

SP-27 DIRECTED AND REQUIRED 

SP-28  PAYMENT FOR WORK REQUIRED BY SPECIAL PROVISIONS 
SP-29  SAFETY AND HEALTH 

SP-30 RATING PLATES, NAMEPLATES AND LABELS 
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SPECIFICATIONS 
 

TECHNICAL PROVISIONS 
(To be prepared and incorporated by the Employer) 

 
[Note for Preparing the Specifications 

 
A set of precise and clear specifications is a prerequisite for bidders to respond realistically 
and competitively to the requirements of the user without qualifying their Bids. The 
specifications must be drafted to permit the widest possible competition and, at the same 
time, present a clear statement of the required standards of workmanship, materials, 
performance of the works. Only if this is done objectives of economy, efficiency, and fairness 
in procurement will be realized and responsiveness of Bids can be ensured, and the 
subsequent task of bid evaluation can be facilitated. The specifications should require that 
materials to be incorporated in the works be new, unused, and of the most recent or current 
models, and incorporated all recent improvements in design and materials unless provided for 
otherwise in the contract. 
 
Samples of specifications from similar previous procurements are useful in this respect. The 
use of metric units is encouraged. Depending on the complexity of the works and the 
repetitiveness of the type of procurement, it may be advantageous to standardize the 
Technical Specifications that should cover all classes of workmanship, materials and 
equipment although not necessarily to be used in a particular procurement. 
 
Care must be taken in drafting specifications to ensure that they are not restrictive. In the 
specification of standards for equipment, materials, and workmanship, recognized 
international standards should be used as much as possible. The specifications shall consider 
all site conditions but not limited to seismic conditions, weather conditions and 
environmental impact. The specifications should state that equipment, materials, and 
workmanship that meet other authoritative standards, and which ensure at least a substantially 
equal quality than the standards mentioned, will also be acceptable. The following clause may 
be inserted in the Specifications. 
 
Sample Clause: Equivalency of Standards and Codes 
 
Wherever reference is made in the Specifications to specific standards and codes to be met 
by Works to be furnished and tested, the provisions of the latest current edition or revision of 
the relevant shall apply, unless otherwise expressly stated in the Contract. Other 
authoritative standards that ensure equivalence to the standards and codes specified will be 
acceptable.] 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(187) 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(188) 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

DRAWINGS  
(To be prepared and incorporated by the Employer) 
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 LIST OF PEC CONTRACT DOCUMENTS  
Sr.   
No. Name of the Document Status 

(1) Standard Form of Bidding Documents (Civil Works) Completed 
 (to be used for estimated  value of more than Rs. 25 Millions)  

(2) Standard Form of Bidding Documents for Procurement of Works (E&M) Completed 
 (to be used for estimated  value of more than Rs. 25 Millions)  

(3) Standard Form of Bidding Documents for Procurement of Works Completed 
 (For Smaller Contracts)  
 (to be used for all type of procurement for estimated value of not more  
 than Rs. 25 Millions)  

(4) Standard Form of Contract for Engineering Consultancy Services Completed 
 (For Large Projects) –Time Based Assignments  
 (to be used for consultancy fee over Rs. 2 Millions)  

(5) Standard Form of Contract for Engineering Consultancy Services Completed 
 (For Large Projects) –Lump Sum Assignments  
 (to be used for consultancy fee over Rs. 2 Millions)  

(6) Standard Form of Contract For Engineering Consultancy Services Completed 
 (For Smaller Projects)  
 (to be used for consultancy fee not more than Rs. 2 Millions)  

(7) Standard Procedure for Pre-qualifications of Constructors Completed 

(8) Standard Procedure for Evaluation of Bids for Procurement of Works Completed 

(9) Standard Procedure for Pre-qualifications of Consultants Completed 

(10) Standard Procedure for Evaluation of Proposals for Procurement of Completed 
 Engineering Services  

(11) Standard Procedure and Formula for Price Adjustment Completed 

(12) PEC Rules of Conciliation and Arbitration Completed 

(13) Standard Form of Bidding on BOT Basis Under 
  Completion 
(14) Standard Form of Bidding Documents for Operation and Maintenance Under 

 Works Completion 

(15) Standard Form of Joint Venture Agreements Under 
  Completion 
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