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PART II – CONDITIONS OF PARTICULAR APPLICATION 

 

 

1.1 Definitions  

 

(a) (i)  The Employer is Project Coordinator, Cadet College Khairpur, 

Bungalow No. 5, Azam Colony, near Mehran University, SZAB 

Campus, Khairpur Mir’s. Phone: 0243-9280373.  

 

(a) (iv) The Engineer is IDG (Pvt.) Limited, IDG House C-13, KDA Scheme 

No. 1, main Habib Rehmatullah Road, opp. PNS Karsaz, Karachi,  

Tel: 021-34311711-12, Fax: 021-34311713 or any other competent 

person appointed by the Employer, and notified to the Contractor to 

act in replacement of the Engineer. Provided always that except in 

cases of professional misconduct, the outgoing Engineers is to be 

formulate his certifications / recommendations in relation to all 

outstanding matters, disputes and claims relating to the execution of 

the Works during his tenure.  

 

Add the following paragraphs:  

 

(a) (vi) “Bidder or Tenderer” means any person or persons, company, 

corporation, firm or joint venture submitting a Bid or Tender.  

 

(b) (v)       Add the following at the end of the paragraph:  

 

The word "Tender" is synonymous with "Bid" and the words "Tender 

Documents" with "Bidding Documents"  

 

Add the following paragraph:  

 

(b) (ix)  "Programme" means the programme to be submitted by the Contractor 

in accordance with Sub-Clause 14.1, and any approved revisions 

thereto.  

 

(e) (i)  Delete the text and substitute:  

 

 "Contract Price" means the sum stated in the Letter of Acceptance as 

payable to the Contractor for the execution and completion of the 

Works subject to such additions thereto or deductions therefrom as may 

be made and remedying of any defects therein In accordance with the 

provisions of the Contract.  
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2.1 Engineer's Duties and Authority  

 

With reference to Sub-Clause 2.1(b) the following provision shall also apply;  

 

The Engineer shall obtain the specific approval of the Employer before 

carrying out his duties in accordance with the following Clauses:  

 

(i) Approving sub contracting of any part of the works under Clause-4.1  

(ii) Certifying additional cost under Clause 12.  

(iii) Determining an extension of time under Clause 44.  

(iv) Issuing   variation   orders   under   Clause   51.  

(v) Fixing rates or prices under Clause 52.  

(vi) Examining and certifying contractor's bills for interim / final payment 

under Clause 60.  
 

(vii) Approving samples of materials under Clause 36.  

(viii) Approving concrete design mix under Clause 36.  

(ix) Any action under Clause 10 “Performance Security” and Clauses 21, 

23, 24 & 25 “Insurance” of sorts.  
 

(x) Any action under Clause 40 “Suspension”.  

(xi) Any action under Clause 47 “Liquidated Damages for Delay” or 

Payment of Bonus for Early Completion of Works (PCC Sub-Clause 

47.3).  
 

(xii) Issuance of “Taking Over Certificate” under Clause 48.  

(xiii) Extra payment as a result of Contractor‟s claim under Clause 53.  

(xiv) Issuance of “Defect Liability Certificate” under Sub-Clause 62.1.  

(xv) Any change in the ratios of Contract currency proportions and 

payments thereof under Clause 72 “Currency and Rate of Exchange”.  

 

If in the opinion of the Engineer an emergency occurs affecting the safety of 

life or of the Works or of adjoining property, the Engineer may, without 

relieving the Contractor of any of his duties and responsibilities under the 

Contract, instruct the Contractor to execute all such work or to do all such 

things as may, in the opinion of the Engineer, be necessary to abate or 

reduce the risk. The Contractor shall forthwith comply with any such 

instruction of the Engineer. The Engineer shall determine an addition to the 

Contract Price, in respect of such instruction, in accordance with Clause 52 

and shall notify the Contractor accordingly, with a copy to the Employer. 
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2.2 Engineer's Representative  

 

Add the following paragraph:  

 

The Employer shall ensure that the Engineer's Representative is a professional 

engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976).  

 

Add the following Sub-Clauses:  

 

2.7      Engineer not Liable  

 

Approval, reviews and inspection by the Engineer of any part of the Works does 

not relieve the Contractor from his sole responsibility and liability for the supply of 

materials, plant and equipment for construction of the Works and their parts in 

accordance with the Contract and neither the Engineer's authority to act nor any 

decision made by him in good faith as provided for under the Contract whether to 

exercise or not to exercise such authority shall give rise to any duty or responsibility 

of the Engineer to the Contractor, any Subcontractor, any of their representatives or 

employees or any other person performing any portion of the works.  

 

2.8      Replacement of Engineer  

 

“If the Employer intends to replace the Engineer, the Employer shall, not less than 

14 days before the intended date of replacement, give notice to the Contractor, of 

the name, address and relevant experience of the intended replacement Engineer. 

The Employer shall not replace the Engineer with a person against whom the 

Contractor raises reasonable objection by notice to the Employer, with supporting 

particulars”.  

 

Add the following Sub-Clause:  

 

4.1  Sub-Contracting:  

 

Add “/sublet” after „sub-contract‟ in the first and second line of Sub-Clause 4.1 of 

General Conditions of Contract Part-1.  

 

Add “/sub-letting” after word „sub-contracting‟ occurring in first line of para (c), 

Sub-Clause 4.1 of General Conditions of Contract Part-1. 

 

5.1  Languages and Law  

 

(a) The Contract Documents shall be drawn up in the English language.  

(b) The Contract shall be subject to the Laws of Islamic Republic of Pakistan.  
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5.2 Priority of Contract Documents  

 

 Delete the documents listed at (1) to (6) of the Sub-Clause and substitute:  

 

(1) The Contract Agreement (if completed);  

(2) The Letter of Acceptance; 

(3) The complete Form of Bid;  

(4) Special Stipulations (Appendix-A to Bid);  

(5) The Particular Conditions of Contract – Part II  

(6) The General Conditions of Contract – Part I  

(7) The priced Bill of Quantities;  

(8) The complete Appendices / Schedules to bid;  

(9) The Drawings;  

(10) The specifications; and  

 

In case of discrepancies between drawings, those of larger scale shall govern unless 

they are superseded by a drawing of later date regardless of scale. All Drawings and 

Specifications shall be interpreted in conformity with the Contract and these 

Conditions. Addendum, if any, shall be deemed to have been incorporated at the 

appropriate places in the documents forming the Contract.  

 

Add the following Sub-Clauses:  

 

6.6 Shop Drawings  

 

The Contractor shall submit to the Engineer for review 3 copies of all shop and 

erection drawings applicable to this Contract as per provision of relevant Sub-

Clause of the Contract.  

 

Review and approval by the Engineer shall not be construed as a complete check 

but will indicate only that the general method of construction and detailing is 

satisfactory and that the Engineer's review or approval shall not relieve the 

Contractor of any of his responsibilities under the Contract.  

 

6.7 As Built Drawings  

 

At the completion of the Works under the Contract, the Contractor shall furnish to 

the Engineer 6 copies and one reproducible of all drawings amended to conform 

with the Works as built. The price of such Drawings shall be deemed to be included 

in the Contract Price.  

 

9.1 Contract Agreement  

 

Read “Contractor” in place of „Employer‟, occurring in 2
nd

 line of Sub-Clause 9.1 

of General Conditions of Contract Part-1.  
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10.1 Performance Security  

 

Delete the text and substitute:  

 

The Contractor shall provide Performance Security to the Employer in the 

prescribed form. The said Security shall be furnished or caused to be furnished by 

the Contractor within 28 days after the receipt of Letter of Acceptance. The 

Performance Security shall be of an amount equal to 10% of the Contract Price 

state in the Letter of Acceptance. Such Security shall be in the form of either (a) 

Bank Guarantee from any scheduled Bank of Pakistan or (b) Insurance Guarantee 

from Insurance Company having atleast AA rating from PACRA / JCR.  

 

The cost of complying with requirements of this Sub-Clause shall be borne by the 

Contractor.  

 

Add the following Sub-clauses:  

 

10.4  Performance Security Binding on Variations and Changes  

 

The Performance Security shall be binding Irrespective of changes in the quantities 

or variations in the Works or extensions in Time for Completion of the Works 

which are granted or agreed upon under the provisions of the Contract.  

 

Add the following Paragraph:  

 

14.1  Programme to be submitted  

 

The programme shall be submitted within 15 days from the date of receipt of Letter 

of Acceptance, which shall be in the form of:  

 

i) A Bar Chart identifying the critical activities.  

 

Add the following Paragraph:  

 

14.3  Cash Flow Estimate to be submitted  

 

The detailed Cash Flow Estimate shall be submitted within 14 days from the date of 

receipt of Letter of Acceptance.  
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Add the following Sub-Clause  
 

14.5 Detailed Programme and Monthly Progress Report  
 

(a) For purpose of Sub-Clause 14.1, the Contractor shall submit to the 

Engineer detailed programme for the following:  

(1) Execution of Works;  

(2) Labour Employment:  

(3) Local Material Procurement;  

(4) Material Imports, if any; and  

(5) Other details as required by the Engineer. 
 

(b) During the period of the Contract, the Contractor shall submit to the 

Engineer not later than the 8
th

 day of the following month, 10 copies each 

of Monthly Progress Reports covering.  
 

(1) A Construction Schedule indicating the monthly progress in 

percentage;  

(2) Description of all work carried out since the last report;  

(3) Description of the work planned for the next 56 days sufficiently 

detailed to enable the Engineer to determine his programme of 

inspection and testing;  

(4) Monthly summary of daily job record;  

(5) Photographs to illustrate progress; and  

(6) Information about problems and difficulties encountered, if any, and 

proposals to overcome the same.  
 

(c) During the period of the Contract, the Contractor shall keep a daily record 

of the work progress, which shall be made available to the Engineer as and 

when requested. The daily record shall include particulars of weather 

conditions, number of men working, deliveries of materials, quantity, 

location and assignment of Contractor's equipment.  
 

Add the following Sub-Clauses:  
 

15.2  Language Ability of Contractor's Representative  
 

The Contractor's authorized representative shall be fluent in the English language. 

Alternately an interpreter with ability of English language shall be provided by the 

Contractor on full time basis.  
 

15.3  Contractor's Representative  
 

The Contractor's authorized representative and his other professional engineers 

working at Site shall register themselves with the Pakistan Engineering Council.  
 

The Contractor's authorized representative at Site shall be authorized to exercise 

adequate administrative and financial powers on behalf of the Contractor so as to 

achieve completion of the Works as per the Contract.  
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Add the following Sub-Clauses:  

 

16.3  Language Ability of Superintending Staff of Contractor  

 

A reasonable proportion of the Contractor's superintending staff shall have a 

working knowledge of the English language. If the Contractor‟s superintending 

staff are not fluent in English language, the Contractor shall make competent 

interpreters available during all working hours in a number deemed sufficient by 

the Engineer.  

 

16.4  Employment of local Personnel  

 

The Contractor is encouraged, to the extent practicable and reasonable, to employ 

staff and labour from sources within Pakistan.  

 

Add the following Sub-Clauses:  

 

19.3  Safety Precautions  

 

 In order to provide for the safety, health and welfare of persons, and for prevention 

of damage of any kind, all operations for the purposes of or in connection with the 

Contract shall be carried out in compliance with the Safety Requirements of the 

Government of Pakistan with such modifications thereto as the Engineer may 

authorize or direct and the Contractor shall take or cause to be taken such further 

measures and comply with such further requirements as the Engineer may 

determine to be reasonably necessary for such purpose.  

 

The Contractor shall make, maintain and submit reports to the Engineer concerning 

safety, health and welfare of persons and damage to property, as the Engineer may 

from time to time prescribe.  

 

19.4  Lighting Works at Night  

 

In the event of work being carried out at night, the contractor shall at his own cost, 

provide and maintain such good and sufficient light as will enable the work to 

proceed satisfactorily and without danger. The approaches to the Site and the 

Works where the night-work is being carried out shall be sufficiently lighted. All 

arrangements adopted for such lighting shall be to the satisfaction of the Engineer's 

Representative.  
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20.4  Employer's Risks  

 

Delete the text and substitute:  

 

The Employer's Risks are:  

 

(a) Insofar as they directly affect the execution of the Works in Pakistan.  

 

(i) War and hostilities (whether war be declared or not), invasion, act of 

foreign enemies,  

(ii) Rebellion, revolution, insurrection, or military or usurped power, or 

civil war,  

(iii) Ionizing radiations, or contamination by radioactivity from any 

nuclear fuel, or from any nuclear waste from the combustion of 

nuclear fuel, radioactive toxic explosive or other hazardous 

properties of any explosive nuclear assembly or nuclear component 

thereof,  

(iv) Pressure waves caused by aircraft or other aerial devices traveling at 

sonic or supersonic speeds,  

(v) Riot, commotion or disorder, unless solely restricted to the 

employees of the Contractor or of his Subcontractors and arising 

from the conduct of the Works;   

 

(b) Loss or damage due to the use or occupation by the Employer of any 

Section or part of the Permanent Works, except as may be provided for in 

the Contract;  

 

(c) Loss or damage to the extent that it is due to the design of the Works, other 

than any part of the design provided by the Contractor or for which the 

Contractor is responsible; and  

 

(d) Any operation of the forces of nature (insofar as it occurs on the Site) which 

an experienced contractor:  

 

(i) Could not have responsibly foreseen, or  

(ii) Could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures;  

(A)  Prevent loss or damage to physical property from occurring 

by taking appropriate measures, or  

(B) Insure against. 
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Add the following paragraph:  

 

21.1  Insurance of Works and Contractor’s Equipment  

 

 (d) General Requirements  

 

The Contractor shall insure with any one of the insurance companies 

approved for this purpose by the Employer. The insurance policies shall be 

in the joint names of the Employer, and the Contractor against all loss ort 

damages as stated in the General Conditions of Contract Part-I and as stated 

herein. Notwithstanding the responsibilities of the Contractor for 

indemnities and insurances as described in Sub-Clauses 21 to 24 of General 

Conditions of Contract Part-I, the Contractor before commencing work on 

Site, must discuss fully with the Engineer and the Employer the insurance 

coverage provided under any general policies which are to be applied to this 

Contract to ensure that there are no contingencies left uncovered and to 

reduce, as far as practicable, duplication of coverage. Should any areas of 

omission be discovered that are not covered by definition of responsibilities 

set out in these conditions, the addition or reduction in premiums required to 

give such insurance coverage will be paid by the Contractor. Such policies 

shall be obtained by the Contractor with consent of the Employer.  

 

The Contractor shall be responsible for deductibles and losses / damages not 

covered by insurances other than the excepted risks.  

 

The insurance losses shall not affect the Employer‟s or the Contractor‟s 

rights and obligations under the contract.  

 

The Contractor shall be responsible for compliance by his sub-contractors 

of insurances specified in these Sub-Clauses. Before each sub-contractor 

start work, the Contractor shall provide the Employer proof that the sub-

contractor(s) are covered by insurances specified herein for the Contractor.  

 

All policies shall state that:  

 

i) The Employer shall receive at least 30 days written notice of 

intended Cancellation or change affecting coverage.  

 

ii) The Contractor is fully protected so as to provide full indemnity to 

Employer in respect of liability against losses or damages assumed 

by the Contractor under the Contract.  

 

iii) The inclusion of more than one insured shall not affect the rights of 

any other insured.  
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iv) If a loss occurs the Contractor and the Employer shall be paid in 

relation of their share of the loss.  

 

v) The Insurer has no subrogation rights against any person, 

corporation, or organization including directors, officers, employees, 

servants agents thereof which:  

 

- Is an insured under the policy or  

 

- Is controlled by, Owned by, or associated with an insured, or  

 

- Is a sub-contractor on the works, or has, before or a loss 

occurs, been released from liability by an insured.  

 

Hold harmless provisions: The Employer, the Engineer and the Contractor 

shall be indemnified against all losses.  

 

Employer use or occupancy: If the Employer uses or occupies all or part of 

the Works during the life of the insurance policy, the Contractor shall 

ensure that the policy continues in full force and the Employer shall pay any 

resulting extra cost of insurance.  

 

Loss Procedure: If a loss occurs the Contractor shall, on behalf of the 

Employer and himself negotiate the value of the loss with the insurer. 

Unless directed otherwise by the Engineer, when agreement is reached the 

Contractor shall repair all damages and the Employer shall pay him in 

accordance with the Engineer‟s Certificate for that part of the repairs which 

is the Employer‟s responsibility.  

 

If directed by the Engineer, instead of carrying out repairs, the Contractor 

shall pay to the party suffering the loss that part of the agreed value of the 

loss which is the Contractor‟s responsibility.  

 

The provisions of this Sub-Clause 21.1(d) shall be applicable to their 

insurance covered by Sub-Clause 22, 23 and 24 of General Conditions of 

Contract Part-I.  

 

(e) Automobile Liability Insurance:  

 

The Contractor shall also provide automobile liability insurance of all 

licensed vehicles owned, hired and operated by the Contractor and the risk 

insured shall be bodily injury, death or person and property damage or loss.  

 

Minimum Limit: As indicated in Appendix „A‟ to the Form of The Tender 

inclusive each occurrence or Rs. 0.50 million.  
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21.4  Exclusions 

 

Delete the text and substitute:  

 

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or 

damage caused by the risks listed under Sub-Clause 20-4 of (a) (i) to (iv).  

 

Add the following Sub-clause:  

 

25.5  Insurance Company 

 

The contractor shall be obliged to place all insurance relating to the Contract 

(including, but not limited to, the insurances referred to in Clause 21, 23 and 24) 

with either the following National Insurance Company of Pakistan or any other 

insurance company operating in Pakistan and acceptable to the Employer.  

 

Costs of such insurances shall be borne by the Contractor.  

 

Add the following Sub-Clause:  

 

31.3  Cooperation with other Contractors  

 

During the execution of the Works, the Contractor shall cooperate fully with other 

contractors working for the Employer at and in the vicinity of the Site and also shall 

provide adequate precautionary facilities not to make himself a nuisance to local 

residents and other Contractors.  

 

Add the following Sub-Clauses:  

 

34.2  Rates of Wages and Conditions of Labour  

 

The Contractor shall pay rates of wages and observe conditions of labour not less 

favourable than those established for the trade or industry where the work is carried 

out. In the absence of any rates of wages or conditions of labour so established, the 

Contractor shall pay rates of wages and observe conditions of labour which are not 

less favourable than the general level of wages and conditions observed by other 

employers whose general circumstances in the trade or industry in which the 

Contractor is engaged are similar.  

 

34.3  Employment of Persons in the Service of Others  

 

The Contractor shall not recruit his staff and labour from amongst the persons in the 

service of the Employer or the Engineer; except with the prior written consent of 

the Employer or the Engineer, as the case may be.  
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34.4  Housing for Labour  

 

Save insofar as the Contract otherwise provides, the Contractor shall provide and 

maintain such housing accommodation and amenities as he may consider necessary 

for all his supervisory staff and labour, employed for the purposes of or in 

connection with the Contract including all fencing, electricity supply, sanitation, 

cookhouses, fire prevention, water supply and other requirements in connection 

with such housing accommodation or amenities. On completion of the Contract, 

these facilities shall be handed over to the Employer or if the Employer so desires, 

the temporary camps or housing if any provided by the Contractor shall be removed 

and the Site reinstated to its original condition, all to the approval of the Engineer.  

 

34.5  Health and Safety  

 

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the 

safety of his staff and labour at all times throughout the period of the Contract. The 

Contractor shall further ensure that suitable arrangements are made for the 

prevention of epidemics and for all necessary welfare and hygiene requirements.  

 

34.6  Epidemics  

 

In the event of any outbreak of illness of an epidemic nature, the Contractor shall 

comply with and carry out such regulations, orders and requirements as may be 

made by the Government, or the local medical or sanitary authorities, for purpose of 

dealing with and overcoming the same.  

 

34.7  Supply of Water  

 

The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions, provide on the Site, to the satisfaction of the Engineer or his 

representative, adequate supply of drinking and other water for the use of his staff 

and labour.  

 

34.8  Arms and Ammunition  

 

The Contractor shall not give, or otherwise dispose of to any person or persons, any 

arms or ammunition of any kind or permit or suffer the same as aforesaid.  

 

34.9  Festivals and Religious Customs  

 

The Contractor shall in ail dealings with his staff and labour have due regard to all 

recognized festival, days of rest and religious and other customs.  
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34.10  Disorderly Conduct  

 

The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful riotous or disorderly conduct by or amongst his staff and labor and for the 

preservation of peace and protection of persons and property in the neighborhood of 

the Works against the same.  

 

34.11  Compliance by Subcontractors  

 

The Contractor shall be responsible for compliance by his Subcontractors of the 

provisions of this Clause.  

 

Add the following Sub-Clauses:  

 

35.2  Records of Safety and Health  

 

The Contractor shall maintain such records and make such reports concerning 

safety, health and welfare of persons and damage to property as the Engineer may 

from time to time prescribe.  

 

35.3  Reporting of Accidents  

 

The Contractor shall report to the Engineer details of any accident as soon as 

possible after its occurrence. In the case of any fatality or serious accident, the 

Contractor shall, in addition, notify the Engineer immediately by the quickest 

available means.  

 

Add the following Sub-Clause:  

 

36.6  Use of Pakistani Materials and Services  

 

The Contractor shall, so far as may be consistent with the Contract, make the 

maximum use of materials, supplies, plant and equipment indigenous to or 

produced or fabricated in Pakistan and services available in Pakistan provided such 

materials, supplies, plant, equipment and services shall be of required standard.  

 

41.1  Commencement of Works  

 

Delete the text and substitute:  

 

The Contractor shall commence the Works on Site within the period named in 

Appendix "A" to Form of Bid from the date of receipt by him from the Engineer of 

a written Notice to Commence. Thereafter, the Contractor shall proceed with the 

Works with due expedition and without delay.  
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Add the following sub-clause:  

 

48.2  Taking Over of Sections or Parts  

 

For the purposes of para (a) of this Sub-Clause, separate Time for Completion shall 

be provided in the Appendix-A to Bid “Special Stipulations”.  

 

Add the following sub-clause:  

 

49.5  Extension of Defects Liability Period 

 

The provisions of this Sub-Clause shall apply to all replacements or renewals o 

plant and equipment carried out by the Contractor to remedy defects and damage as 

if the replacement and renewals had been taken over on the date they were 

completed. The Defects Liability Period for the Works shall be extended by a 

period equal to the period during which the Works cannot be used by reason of a 

defect or damage. If only a part of the Works is affected the Defects Liability 

Period extend beyond two (02) years from the date of taking over.  

 

51.2  Instructions for Variations  

 

At the end of the first sentence, after the word "Engineer", add the words "in 

writing".  

 

52.1  Valuation of Variations  

 

In the eighth line, after the words "suitable rates or prices", add the following:  

 

using a markup of 25% to cover Contractor‟s overheads and profit including all 

taxes. 

 

In the tenth line, after the words "Engineer shall", add the following:  

 

within a period not exceeding one-eighth of the completion time subject to a 

minimum of 56 days from the date of disagreement whichever is later,  

 

Add the following paragraph  

 

The approval / finalization of rates of all variations shall not relieve the Contractor 

of his obligations under the Contract. The Contractor shall neither stop the work nor 

slow down progress of the works in awaiting the approval of rates of all variations.  
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53.4  Failure to Comply  

 

Delete this Sub-Clause in its entirety.  

 

54.5  Conditions of Hire of Contractor's Equipment  

 

 Add the following paragraph:  

 

The Contractor shall, upon request by the Engineer at any time in relation to any 

item of hired Contractor's Equipment, forthwith notify the Engineer in writing the 

name and address of the owner of the equipment and shall certify that the 

agreement for the hire thereof contains a provision in accordance with the 

requirements set forth above.  

 

Add the following sub clause:  

 

54.9  Vesting of Contractor’s Plant, Equipment, Temporary Works and Materials 

 

(a) Definitions  

 

For the purpose of Sub-Clause 54.  

 

i) The expression “Construction Plant” shall be deemed to exclude 

vehicles engaged in transporting any labour, equipment or materials 

to or from the Site.  

 

 

ii) The expression “Essential Hired Plant” shall mean all 

Constructional Plant, Equipment, Temporary Works and materials 

of Temporary Work the withdrawal of which in the event of 

termination under Sub-Clause 63 hereof might (having regard to the 

methods of construction employed prior to the termination) 

endanger the safety or stability of or result in serious disturbance to 

the execution of any part of the Works and which are held by the 

Contractor under any agreement for hire thereof.  

 

iii) The expression “Hired Plant” shall mean any Construction Plant, 

Equipment, temporary Works (other than essential hired plant) held 

by the Contractor under any agreement for hire thereof.  
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iv) The expression “Agreement for Hire” shall be deemed not to include 

an agreement for hire purchase with an option to purchase or for 

conditional sale either of which is herein referred to as an 

“agreement for the purchase”.  

 

v) The expression “hire Purchase Plant” shall mean any Constructional 

plant, Equipment, temporary Works held by the Contractor under an 

agreement for hire purchase thereof.  

 

vi) The expression “Owner” mean the owner of the plant and 

equipment of any Hire Purchase Plant.  

 

(b) Vesting of Certain Plant  

 

All Constructional Plant, Equipment, temporary Works and materials 

owned by the Contractor or by any company in which the Contractor has a 

controlling interest shall when brought on to the Site (or in the case of hire 

purchase plant upon becoming the property of the Contractor) shall be and 

shall be deemed to become the property of the Employer.  

 

(c) Conditions of Hire of Certain Plant  

 

With a view to securing in the event of termination Sub-Clause 63 hereof 

the continued availability for the purpose of executing the Works of any 

essential hired plant and equipment the Contractor shall not bring on to the 

Site any essential hired plant unless the agreement for hired thereof contains 

a provision that the owner will on request in writing made by the Employer 

within 7 days after the date on which any such termination has become 

effective and on the Employer understanding to pay all hire charges in 

respect thereof on the same terms in all respects as the same was hired to the 

contractor save that the Employer shall be entitled to permit the use thereof 

by any other contractor employed by it for the purposes of completing the 

works under the terms of Sub-Clause 63 hereof.  

(d) Costs for purpose of Sub-Clause 63  

 

In the event of the Employer entering into any agreement for hire of 

essential hired plant pursuant to the provisions of Sub-Clause 54.8(c) all 

sums properly paid by the Employer under the provisions of any such 

agreement and all expenses incurred by it (including stamp duties) in 

entering into such agreement shall be deemed for the purpose of Sub-Clause 

63 hereof to be part of the cost of completing the Works.  
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(e) Contractor‟s Certificate as to Hiring Provisions  

The Contractor shall upon request made by the Engineer at any time in 

relation to any item of essential hired plant forthwith notify to the Engineer 

in writing the name and address of the owner and shall certify that the 

agreement for the hire thereof contains a provision in accordance with the 

requirements of Sub-Clause 54.8(c) hereof. The Contractor shall also upon 

request as aforesaid give a like notification (but without certificate) in 

regard to any hire purchase plant.  

 

(f) Hire Purchase Payment by the Employer  

The Employer shall in order to avoid seizure by the owner of any hire 

purchase plant by entitled to pay to such owner the amount of any overdue 

installment or other sum payable optionally or otherwise under any 

agreement of hire purchase and in the event of his doing so any amount so 

paid by him shall be debt due from the Contractor to the Employer and may 

be deducted by the Employer from any money due or that may become due 

to the Contractor under the Contract or may be recovered by the Employer 

from the Contractor at law.  

 

(g) Irrevocability of Certain Plant etc.  

No Constructional Plant, Equipment, Temporary Works or materials or any 

part thereof shall be removed from the site without the written consent of 

the Engineer which consent shall not be unreasonably withheld where the 

same is no longer immediately required for the purpose of completion of 

Works but the Employer will permit the Contractor the exclusive use of all 

such Constructional Plant, Equipment, Temporary Works and materials in 

and for the completion of the Works until the occurrence of any event 

which gives the Employer the right to expel the Contractor from the site and 

proceed with the completion of the Works.  

 

(h) Re-vesting and Removal of Plant  

Upon the removal with the consent of the Engineer of any such 

Constructional Plant, Equipment, Temporary Works or materials as have 

been deemed to have become the property of the Employer under Sub-

Clause 54.8(b) the property therein shall be deemed to revest in the 

Contractor and, upon completion of the Works the property in the remainder 

of such Constructional Plant, Equipment, Temporary Works or materials as 

aforesaid shall subject to the provisions of Sub-Clause 63 be deemed to 

revest in the Contractor who shall remove the same together with any 

essential hire plant or hire purchase plant. If the Contractor shall fail to 

remove any Constructional Plant, Equipment, Temporary Works or 

materials as aforesaid or any essential hire plant or hire purchase plant 

within such reasonable time after completion of the Works as may be 

allowed by the Engineer then the Employer may.  
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i) Sell any such Constructional Plant, Equipment, Temporary Works 

or materials as aforesaid, and  

 

ii) Return at the Contractor‟s expenses to the person firm or company 

from whom any Essential Hired Plant or any Hire Purchase Plant 

was held by the Contractor such essential hired plant or hire 

purchase plant, and after deducting from any proceeds of sale, the 

costs, charges and expenses of and in connection with such sale and 

return as aforesaid shall pay the balance (if any) to the Contractor 

but to the extent that the proceeds of any sale are insufficient to meet 

all such cost, charges and expenses the excess shall be a debt due 

from the Contractor to the Employer and shall be deductable or 

recoverable by the Employer accordingly as aforesaid.  

 

(i) Liability for loss or injury to plant  

 

The Employer shall not at any time be liable for the loss of or injury to any 

of the Constructional Plant, Temporary Works or materials which have been 

deemed to become the property of the Employer under Sub-Clause 54.8(b) 

hereof save as mentioned in Sub-Clause 20 hereof.  

 

(j) Incorporation of Sub-Clause in Sub-Contracts  

 

The Contractor shall when entering into any sub-contract for the execution 

of any part of the Works incorporate in such sub-contract (by reference or 

otherwise) the provision of this Sub-Clause in relation to Constructional 

Plant, Temporary Works or materials. Essential Hired Plant and Hire 

Purchase Plant to be brought on the Site by the sub-contractor.  

 

(k) Approval of Materials etc. not implied  

 

The operation of sub Sub-Clause 54.8(b) hereof shall not be deemed to 

imply any approval by the Engineer of the materials or other matters 

referred to herein nor shall it prevent the rejection of any materials at any 

time by the Engineer.  

 

Add the following sub-clauses:  

 

59.4  Payments to Nominated Subcontractors  

 

The Contractor shall pay to the nominated Subcontractor the amounts which the 

Engineer certifies to be due in accordance with the subcontract. These amounts plus 

other charges shall be included in the Contract Price in accordance with Clause 58 

[Provisional Sums], except as stated in Sub-Clause 59.5 [Certificate of Payments].  
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59.5 Certification of Payments & Nominated Subcontractor  

 

Before issuing a Payment Certificate which includes an amount payable to a 

nominated Subcontractor, the Engineer may request the Contractor to supply 

reasonable evidence that the nominated Subcontractor has received all amounts due 

in accordance with previous Payment Certificates, less applicable deductions for 

retention or otherwise. Unless the Contractor:  

 

a) Submit reasonable evidence to the Engineer, or  

 

b) i) Satisfied the Engineer in writing that the Contractor is reasonably  

entitled to withhold or refuse to pay these amounts, and  

 

ii) Submits to the Engineer reasonable evidence that the nominated 

Subcontractor has been notified of the Contractor‟s entitlement.  

 

then the Employer may (at his sole discretion) pay direct to the nominated 

Subcontractor, part or all of such amounts previously certified (less applicable 

deductions) as are due to the nominated Subcontractor and for which the Contractor 

has failed to submit the evidence described in sub-paragraphs (a) or (b) above. The 

Contractor shall then repay, to the Employer, the amount which the nominated 

Subcontractor was directly paid by the Employer.  

 

60.1  Monthly Statements  

 

 In the first line, after the words "shall", add the following: 
 

“on the basis of the joint measurement of work done under Clause 56.1”  

 

In Para (c) the words "the Appendix to Tender" are deleted and substituted 

with the following: 

 

“Sub-Clause 60.11(a)(6) hereof” 

(in case Clause 60.11 is applicable)  

 

60.2  Monthly Payments  

 

 In the first line, "28" is substituted by “14”. 

 

 Add the following paragraph:   

 

(c) Thirdly to the deduction of Advance Income Tax in accordance with 

Income Tax Ordinance 2000 or amendments enacted by the Government of 

Pakistan from time to time.  
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(d) The Employer may suspend payment of the Interim Certificate in case it is 

directed by to do so, by Pakistan Custom, FIA and other competent 

government agencies till the matter is officially cleared by the Government.  

 

60.8  Final Payment Certificate 

 

 Add the following paragraph:   

 

(c) Before release of the final payment by the Employer, the Contractor shall 

furnish a certificate issued by the Excise and Taxation Department to the 

effect that the professional Tax as required by the law has been paid by him 

to the Government.  

 

60.10  Time for Payments  

 

Delete the text and substitute:  

 

The amount due to the Contractor under any Interim payment Certificate issued by 

the Engineer pursuant to this clause, or to any other terms of the Contract, shall, 

subject to Clause 47, be paid by the Employer to the Contractor within 28 days after 

such interim payment certificate has been jointly verified by Employer and 

Contractor, or, in the case of the Final Certificate referred to in Sub-Clause 60.8, 

within 60 days after such Final Payment Certificate has been jointly verified by 

Employer and Contractor.  

 

Add the following sub-clause: 
 

60.11  Secured Advance  

 

(a) The Contractor shall be entitled to receive from the Employer Secured 

Advance against an indemnity bond acceptable to the Employer of such sum 

as the Engineer may consider proper in respect of non-perishable materials 

brought at Site but not yet incorporated in the Permanent Works provided 

that:  

 

(1) The materials are in accordance with the Specifications for the 

Permanent Works;  

 

(2) Such materials have been delivered to the Site and are properly stored 

and protected against loss or damage or deterioration to the 

satisfaction of the Engineer but at the risk and cost of the Contractor;  

 

(3) The Contractor's records of the requirements, orders, receipts and use 

of materials are kept in a form approved by the Engineer, and such 

records shall be available for inspection by the Engineer;  
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(4) The Contractor shall submit with his monthly statement the estimated 

value of the materials on Site together with such documents as may 

be required by the Engineer for the purpose of valuation of materials 

and providing evidence of ownership and payment therefore.  

 

(5) Ownership of such materials shall be deemed to vest in the Employer 

and these materials shall not be removed from the Site or otherwise 

disposed of without written permission of the Employer and  

 

(6) The sum payable for such materials on Site shall not exceed 75% of 

the (i) landed cost of imported materials, or (ii) ex-factory / ex-

warehouse price of locally manufactured or produced materials, or 

(iii) market price of other materials.  

 

(b) The recovery of Secured Advance paid to the Contractor under the above 

provisions shall be affected from the monthly payments on actual 

consumption basis.  

 

Add the following Sub-Clauses: 

 

60.12  Financial Assistance to Contractor  

 

Financial assistance shall be made available to the Contractor by the Employer by 

adopting following method:  

 

Mobilization Advance:  

 

(a) An interest-free Mobilization Advance upto 10% of the Contract Price stated 

in the Letter of Acceptance shall be paid by the Employer to the Contractor in 

two equal parts upon submission by the Contractor of a Mobilization 

Advance Guarantee / Bond for the full amount of the Advance in the 

specified form. Such Security shall be in the form of either (a) Bank 

Guarantee from any scheduled Bank of Pakistan or (b) Insurance Guarantee 

from Insurance Company having atleast AA rating from PACRA / JCR 

acceptable to the Employer: 
 

(1) First part within 14 days after signing of the Agreement or date of 

receipt of Engineer‟s Notice to Commence, whichever is earlier: and 

(2) Second part within 42 days from the date of payment of the first part, 

subject to the satisfaction of the Engineer as to the state of 

Mobilization of the Contractor.  
 

(b) This Advance shall be recovered in equal installments; first installment at the 

expiry of third month after the date of payment of first part of Advance and 

the last installment two months before the date of completion of the Works as 

per Clause 43 hereof.  
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60.12  Not Responsibility of the Engineer 
 

Noting in the Contract shall place any responsibility on the Engineer for non-

payments of any money due to the Contractor for which the Engineer has fulfilled 

his obligation under the Contract.  

 

60.13  Withholding of Payment 
 

(a) The Employer may withhold the whole or part of any payment requested by 

the Contractor if it is necessary in the opinion of the Employer to protect 

himself against losses on account of the following reasons:  

 

i) Defective work not rectified.  

ii) Non-fulfillment of any due demand and guarantee.  

iii) Claims of third parties raised against the Employer caused through 

the fault of the Contractor in connection with the Works.  
 

iv) Damages caused by the Contractor or his personnel or any sub-

contractor, to the Employer, or to a third party on the site.  
 

v) Non-fulfillment of the Contract by the Contractor.  

 

(b) After the reasons for withholding of payments have been entitled, to the 

satisfaction of the Employer and the Engineer, payments to the Contractor 

will be undertaken by the Employer without delay.  

 

63.1 Default of Contractor  

 

Add the following paragraph:   

 

Provided further part in addition to the action taken by the Employer against the 

Contractor under this Clause, the Employer may also refer the case of default of the 

Contractor to Pakistan Engineering Council for punitive action under the 

Construction and Operation of Engineering Works Bye-Laws 1987, as amended 

from time to time.  

 

65.2  Special Risks  

 

Delete the text and substitute:  

 

 The Special Risks are the risks defined under Sub-Clause 20.4 paras (a)(i) to (a)(v).  

 

67.3  Arbitration  

 

In the sixth to eighth lines, delete the words “shall be finally settled 

............................ appointed under such Rules" and substitute the following:  
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shall be finally settled under the provisions of the Arbitration Act, 1940 as amended 

or any statutory modification or re-enactment thereof for the time being in force.  

 

 Also add the following paragraph:  

 

The venue of Arbitration shall be Karachi, Pakistan 

 

68.1  Notice to Contractor  

 

Add the following paragraph:  

 

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt 

of Letter of Acceptance, intimate in writing to the Employer and the Engineer by 

registered post, the address of his principal place of business or any change in such 

address during the period of the Contract.  

 

68.2 Notice to Employer and Engineer  

 

For the purposes of this Sub-Clause, the respective addresses are:  

 

(a) The Employer  

 

Project Director  

Cadet College Khairpur 

Bungalow No. 5, Azam Colony,  

near Mehran University, SZAB Campus,  

Khairpur Mir‟s.  

Phone: 0243-9280373 

 

(b) The Engineer:  

 

M/s. IDG (Pvt.) Limited 

IDG House C-13,  

KDA Scheme No. 1,  

Main Habib Rehmatullah Road,  

Opp. PNS Karsaz,  

Karachi, Pakistan. 

Tel: 021-34311711-12, fax: 021-34311713  

 

70.1  Increase or Decrease of Cost  

 

Delete this Sub-Clause in its entirety, and substituted with the following:  

 

The amount payable to the Contractor, pursuant to Sub-Clause 60.1, shall be 

adjusted in respect of the rise or fall in the cost of labor, materials, and other inputs 

to the Works, by applying to such amount the formula prescribed in this Sub-

Clause.  
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(a) Other Changes in Cost  

 

To the extent that full compensation for any rise or fall in costs to the 

Contractor is not covered by the provisions of this or other Clauses in the 

Contract, the unit rate and prices included in the Contract shall be deemed 

to include amounts to cover the contingency of such other rise or fall of 

costs.  

 

(b) Adjustment Formula  

 

The adjustment to the monthly statements in respect of changes in cost 

shall be determined from the following formula:-  

 

Pn = A + b Ln + c Mn + d En + e Fn ……….  

      Lo    Mo    Eo    Fo 

 

Where:  

 

Pn is a price adjustment factor to be applied to the amount for the payment 

of the work carried out in the subject month, determined in accordance 

with Paragraph 60.1(a), and with Paragraphs 60.1(b) and €, where any 

variations and day work are not otherwise subject to adjustment;  

 

A is a constant, specified in Appendix-C to Bid, representing the 

nonadjustable portion in contractual payments;  

 

b, c, d, and e etc. are weightages or coefficients representing the estimated 

portion of each cost element (labour, cement, reinforcing steel and high 

speed diesel etc.) in the works or Sections thereof, net of Provisional Sums 

and Prime Cost; the sum of A, b, c, d and e, etc. shall be one;  

 

Ln, Mn, En, Fn etc. are the current cost indices or reference prices of the 

cost elements for month “n”, determined pursuant to Sub-Clause 70.1(d), 

applicable to each cost element; and  

 

Lo, Mo, Eo, Fo etc. are the base cost indices or reference prices 

corresponding to the above cost elements at the date specified in Sub-

Clause 70.1(d).  

 

Except labour and POL, if any other adjustable item(s) is not used in a 

particular billing period then the ratio of current date price and base date 

price for that particular adjustable item(s) shall be considered as one. 

Similarly, no escalation for reinforcement will be admissible, if the 

quantity used is less than 5 tonnes in particular billing month.  
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(c) Sources of Indices and Weightages 

 

The sources of Indices shall be those listed in Appendix-C to bid, as 

approved by the Engineer. As the proposed basis for price adjustment, the 

Contractor shall have submitted with his bid the tabulation of Weightages 

and Source of Indices if different than those given in Appendix-C to bid, 

which shall be subject to approval by the Engineer.  

 

(d) Base, Current, and Provisional Indices 

 

The base cost indices or prices shall be those prevailing on the day 28 days 

prior to the latest date for submission of bids. Current indices or prices 

shall be those prevailing on the day 28 days prior to the last day of the 

period to which a particular monthly statement is related. If, at any time, 

the current indices are not available, provisional indices as determined by 

the Engineer will be used, subject to subsequent correction of the amounts 

paid to the Contractor when the current indices become available.  

 

(e) Adjustment after Completion  

 

If the Contractor fails to complete the Works within the Time for 

Completion prescribed under Clause 43, adjustment of prices thereafter 

until the date of completion of the Works shall be made using either the 

indices or prices relating to the prescribed time for completion, or the 

current indices or prices, whichever is more favorable to the Employer, 

provided that if an extension of time is granted pursuant to Clause 44, the 

above provision shall apply only to adjustments made after the expiry of 

such extension of time.  

 

(f) Weightages  

 

The weightages for each of the factors of cost given in Appendix-C to bid 

shall be adjusted if, in the opinion of the Engineer, they have been rendered 

unreasonable, or inapplicable as a result of varied or additional work 

executed or instructed under Clause 51. Such adjustment(s) shall have to be 

agreed in the variation order.  

Add the following Sub-Clauses:  

 

73.1  Payment of Income Tax etc.  

 

The Contractor, Subcontractors and their employees shall be responsible for 

payment of all their income tax, super tax and other taxes on income arising out of 

the Contract and the rates and prices stated in the Contract shall be deemed to cover 

all such taxes.  
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73.2 Cost inclusive of duties and taxes 

 

The rates and prices stated in the priced Bill of Quantities shall be deemed to 

include every element of duty or tax leviable on or in relation to the production, 

import, purchase, sale, delivery and transportation of materials and to the bringing 

thereof to the Site and no such duty or tax shall be separately reimbursable.  

 

74.1  Integrity Pact  

 

If the Contractor or any his Subcontractors, agents, servants is found to have 

violated or involved in violation of the Integrity Pact signed by the Contractor as 

Appendix-L to Bid, then the Employer shall be entitled to:  

 

(a) Recover from the Contractor an amount equivalent to ten times the sum of 

any commission, gratification, bribe, finder‟s fee or kickback given by the 

Contractor or any of his Subcontractors, agents or servants;  

 

(b) Terminate the Contract; and  

(c) Recover from the Contractor any loss or damage to the Employer as a result 

of such termination or of any other corrupt business practice of the 

Contractor or any of his Subcontractors, agents or servants;  

 

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner 

prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 

shall be made after having deducted the amounts due to the Employer under Sub-

Para (a) and (c) of this Sub-Clause.  

 

75.1  Termination of Contract for Employer's Convenience  

 

The Employer shall be entitled to terminate the Contract at any time for the 

Employer's convenience after giving 56 days prior notice to the Contractor, with a 

copy to the Engineer. In the event of such termination, the Contractor:  

 

(a) shall proceed as provided in sub clause 65.7 hereof; and  

 

(b) shall be paid by the Employer as provided in sub clause 65.8 hereof. 

 

76.1  Liability of Contractor  

 

The Contractor or his Subcontractors or assigns shall follow strictly, all relevant 

labour laws including the Workmen's Compensation Act and the Employer shall be 

fully indemnified for all claims, damages etc. arising out of any dispute between the 

Contractor, his Subcontractors or assigns and the labour employed by them.  
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77.1  Joint and Several Liability 

 

 If the Contractor is a joint venture of two or more persons, all such persons 

shall be jointly and severally bound to the Employer for the fulfillment of 

the terms of the Contract and shall designate one of such persons to act as 

leader with authority to bind the joint venture. The composition or the 

constitution of the joint venture shall not be altered without the prior 

consent of the Employer.  

 

78.1  Details to be Confidential  

 

The Contractor shall treat the details of the Contract as private and confidential, 

save in so far as may be necessary for the purposes thereof, and shall not publish or 

disclose the same or any particulars thereof in any trade or technical paper or 

elsewhere without the prior consent in writing of the Employer or the Engineer. If 

any dispute arises as to the necessity of any publication or disclosure for the 

purpose of the Contract, the same shall be referred to the decision of the Employer 

whose award shall be final.  

 

79.1 Precaution for Pollution 

 

Precautionary measures and facilities shall be provide by the Contractor at his own 

cost in carrying out the Works including dumping and disposal of spoils in sea, 

river and other areas, in the manner approved by the Engineer to prevent 

environmental pollution.  

 

80.1  Coordination of Work at Site 

 

The Contractor shall take cognizance that during the execution of the project. Other 

Contractor will be working concurrently on this site.  

 

All works of his responsibility shall be coordinated by the Contractor so as to give 

the necessary facilities to other Contractors or their workmen or any other 

employees, who execute or supervise any work on the Site.  

 

The Contractor shall ensure that the necessary safety precautions will be observed 

and interferences shall be avoided especially for the works executed side-by-side by 

different Contractors.  

 

Due consideration must be given to permit access to sections of the work as 

required by other Contractors for the execution of their works. With a view to 

coordinate the works, the Employer‟s Representative may from time to time direct 

the order of the work to be carried out.  

 

Allowances for coordination of work at site shall be made in his prices & 

programming.  
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81.1 Temporary Works and Facilities  
 

81.1.1 Temporary Works  
 

The Contractor shall submit drawings and full particulars of all temporary 

works to the Consultant before commencing the same. The Consultant 

may require modifications to be made if he considers them to be 

insufficient and the Contractor shall give effect such modifications but 

shall not be relieved of his responsibility for the sufficiency thereof.  
 

The Contractor shall provide and maintain all temporary roads, tracks, 

hardstandings, ramps, stagings and the like on the Site which may be 

necessary for the proper execution of the Works, clear away on 

completion and make good all works distributed to the satisfaction of the 

Consultant.  
 

The Contractor shall provide temporary fencing, hoardings, fans, guard 

rails and the like as may be necessary, alter and adapt as necessary, clear 

away when no longer required and make good all work distributed to the 

satisfaction of the Consultant.  

 

81.1.2 Site Sign Board 
 

The Contractor shall provide two site sign boards to the satisfaction and 

approval of the Consultant. The sign boards shall display the name and 

title of the project and the names of the Consultant, and to be maintained 

in clean and tidy state for the duration of the project.  

 

81.1.3 Site Office  
 

The Contractor shall at his own cost provide and locate at a place 

designated by the Consultant a weatherproof, watertight site office for his 

own use, and it shall include a separate space for the use of site 

representative and his staff, with suitable furniture and facilities for filling, 

drawings, specifications, correspondence etc., and other appurtenances 

necessary for the proper operation of the office and the same shall be 

removed after completion of the works / completion of maintenance 

period or as and when directed by the consultant. The site office shall also 

have toilet facilities, meeting room, sampling room with the approval of 

the site representative. The contractor shall provide at his own cost the 

following office accommodation constructed to adequate standards, and 

complete with air-conditioning and other services including Electricity, 

Water and drainage:  
 

a) Independent office for Client and Consultant (Staff Room, Meeting 

Room, Tea Room, & Toilets etc.) (Temporary roofing with  false 

ceiling) as per design by the Consultant.  
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b) The minimum furniture & office equipment for the Client and 

Consultant office, shall consist of the following:  

 

i) Office table of four feet length.    2 Nos.  

(01 for Client & 01 for Consultant)  
 

ii) Two office chair and eight visitor‟s chairs.  
 

iii) Steel Filling Cabinet.    2 Nos.  
 

iv) Tables & Chairs for staff & Visitor‟s  For Three Persons  
 

v) Conference Table with Chairs  For Eight Persons  
 

vi) Fax machine     1 No.  
 

vii) Computer (Core i3 4
th

 generation)  

with Internet facility, etc.   

(01 for Client & 01 for Consultant)  2 Nos.  
 

viii) Printer HP Laser Jet A3 size   1 No.  
 

ix) Multimedia Projector (Sony / BenQ) 

Min. 2000 Lumens – latest Model  1 No.  
 

x) Necessary Stationary for Site Office  
 

xi) New Toyota Corolla GLI Car or approved  

equivalent (for Client).  

Full Insurance is Mandatory    1 No. 
 

xii) New Motor Bike (Honda CG 125) 

or approved equivalent  

(for Consultant site Staff)   2 Nos.  

 

POL shall be supplied by the Contractor to the limit of 100 liters 

petrol, 200 kg CNG per month for each Car and 20 liters petrol per 

month for each Motor Bike.  

 

Contractor shall also be responsible for making adequate 

arrangements of maintenance of above mentioned equipment and 

vehicles etc.  

 

The watch & ward, maintenance and keeping the Site Office clean 

shall be the responsibility of the Contractor.  

 

c) Contractor shall at his own cost provide and maintain Furnished 

Residential Rooms with attached Baths and kitchen each for the 

Client and Consultant.  
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81.1.4 Other Facilities  

 

The Contractor shall provide and maintain adequate first aid facilities on 

the site to the approval of the Consultant including paying all costs in 

connection throughout the period of the Contract.  
 

The Contractor shall provide temporary latrines for the use of all workmen 

employed on the site in a position to be approved by the Consultant and 

maintained in a thoroughly clean and sanitary condition throughout the 

period of the Contract.  
 

The Contractor shall provide all necessary temporary scaffolding for the 

proper execution of the Works.  
 

The Contractor shall move, alter and adapt all temporary roads, hoardings, 

buildings, latrines and scaffolding as may be necessary during the 

execution of the Works.  

 

82.1 Site Laboratory Tests and Samples  
 

82.1.1 Site Laboratory 
 

The Contractor shall provide and maintain at his own cost field control 

Laboratory at Site of Works with the following sets of equipment and 

trained personnel to carry out day to day tests, at his own cost.  
 

a) Equipment necessary for testing of concrete cubes for compressive 

strength.  
 

b) Equipment necessary for testing samples of soil / earth for its 

classification / proctor test / compaction tests, etc.  
 

c) Six numbers approved cube molds in steel construction, with all 

accessories.  
 

d) Complete set of sieves for fine and coarse aggregates.  
 

e) Four slump cones of standard design with all accessories.  
 

f) Weighing scale with weights.  
 

g) Glass cylinders.  
 

f) Concrete testing Hammer for nondestructive testing of concrete.  

 

The Laboratory and all equipment herein shall always be kept by the 

Contractor in perfect working condition and nothing shall be removed 

from there during the progress of the works without the written consent of 

the Consultant. However, Laboratory equipment shall remain the property 

of the Contractor and shall be removed from the site when permitted in 

writing by the Consultant.  
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82.1.2 Tests  

 

Contractor shall always submit to the site representative of his schedule on 

prescribed format for pouring any concrete specially the structural 

concrete, and get the approval of site representative prior to placing of 

concrete; otherwise Consultant / site representative will not be responsible 

for such works & will not verify Contractor‟s bill.  

 

All concrete works must be mechanically mixed in concrete mixer of 

approved type. All concrete works, except lean concrete, must be 

mechanically vibrated. Stand by concrete mixer and vibrators shall always 

be available at site during all concrete works. For each major pour, 

concrete cubes shall be made. All new deliveries of sand and aggregate 

shall be tested to ensure it meets the standards established in the 

Specifications.  

 

For field tests other than those which can be carried out by the equipment 

listed above, the Contractor must make provisions to have the testes 

carried out, as ordered by the Consultant or the site representative, at 

laboratories approved by the Consultant, the costs of which shall be borne 

by the Contractor.  

 

Besides tests and investigations mentioned elsewhere, and in the 

Specifications, these shall include, but not necessarily be limited to the 

following: 

 

a) Cube strength at 7 and 28 days.  
 

b) Bricks / CC Block strength and analysis of its material, random 

testing.  
 

c) Physical and chemical testing of coarse and fine aggregate and 

earth brought for filling, random testing.  
 

d) Physical and chemical testing of ground water and water used for 

construction, ransom testing.  
 

e) Compaction tests and analysis of filled material.  

 

82.1.3 Samples  

 

The Contractor shall provide at his own cost, samples of all materials and 

finishes for the works. These shall include but not necessarily by limited 

to samples of fair faced finish concrete, plaster, terrazzo, and panels, and 

all other items and materials specified, and as per the Specifications.  

 


