

OFFICE OF THE  
**EXECUTIVE ENGINEER, EDUCATION WORKS**  
**DIVISION KAMBER-SHAHDADKOT @ D.C COMPLEX**  
**KAMBER-SHAHDADKOT**

PHONE NO 074-9411056 Email xeneduworks@gmail.com


NO. XEN/EDU:/(W)/-3034 KAMBER DATED 14 /11/2016

To,

The Director (Information)  
Advertisement  
Government of Sindh Karachi


SUBJECT: PUBLICATION OF NOTICE INVITING TENDERS (NIT).

Kindly find enclosed herewith Notice Inviting Tenders (NIT) along-  
with three extra copies with a request with to please get it published in Three  
(03) leading Newspapers i.e. Sindhi, Urdu, English for wide publicity as  
required under PPRA rule 2010.


 EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

Copy Forwarded to The Managing Director, Sindh Public Procurement  
Regulatory Authority (SPPRA) Planning & Development Department  
Government of Sindh, Block-B, 4-A Sindh Secretariat Karachi with a  
request kindly to advertise the Tender on SPPRA Website, please  
(Copy Attached)

Copy Forwarded to The Secretary (Focal Person) Information  
Technology Department, Government of Sindh, New Sindh Secretariat  
1<sup>st</sup> Floor Karachi, with a request kindly to float the tenders on website  
of Sindh Government, please (Copy Attached)

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

3133  
18-11-16

  
12/11



**OFFICE OF THE**  
**EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION KAMBER-SHAHDADKOT @ D.C**  
**COMPLEX KAMBER P.NO. 074-941105 email:- xeneduworks@gmail.com**

For NEN Edu: (W) - **3035**

Kamber Dated: 14 11 2016

**NOTICE INVITING TENDERS**

Sealed tenders are invited on Standard bidding documents from interested contractors / firms for the following works as per SPPRA Rules 2010

SPP No: Sl.No	Name of Scheme / Location	Estimated Cost (Rs. In Million)	Earnest Money (Rs. In Rupees)	Tender Fee (Rs. In Rupees)	Period of Completion
25	Rehabilitation of Elementary School in Taluka Shahdadkot (2015-16 Programme)				
	GBPS Mehran (Electric)				
	GBPS Kambrani (Electric)				
	GBPS Koor Datto (Electric)	0.700	14,000	1,500	24 Months
	GBPS Faiz Illhi (Electric)				
26	Rehabilitation of Elementary School in Taluka Qubo Saeed Khan (2015-16 Programme)				
	GBPS Haji Badal Brohi (Electric)				
	GBPS Mian Bux Khoso (Electric)	0.306	6,200	1,500	24 Months
	GBPS Shah Wasyo (Electric)				
27	Rehabilitation of Elementary School in Taluka Kamber (2015-16 Programme)				
	GBPS Bhawand Lakha (Electric)				
	GBPS Gopang (Electric)				
	GBPS Chajjra (Electric)	0.868	17,400	1,500	24 Months
	GBPS Noor Muhammad Shaikh (Electric)				
	GBPS Banghar Acha (Electric)				
28	Rehabilitation of Elementary School in Taluka Nasirabad (2015-16 Programme)				
	GBPS Bazari Kandhra (Electric)	0.703	14,100	1,500	24 Months
	GBPS Muradi (Electric)				
29	Rehabilitation of Elementary School in Taluka Mirokhan (2015-16 Programme)				
	GBPS Chutto Joyo (Electric)				
	GBPS Sadullah Chandio (Electric)	0.370	7,400	1,500	24 Months
	GBPS Tharo Wadho (Electric)				
30	Rehabilitation of Elementary School in Taluka Sijawal (2015-16 Programme)				
	GBPS Mahmood Abad (Electric)				
	GBPS Doulat-Ji-Wandh (Electric)	0.320	6,400	1,500	24 Months
	GBPS Mujahid Junejo (Electric)				
31	Rehabilitation of Elementary School in Taluka Warah (2015-16 Programme)				
	GBPS Thariri Hajran (Electric)				
	GBPS Gul Buriro (Electric)	0.746	15,000	1,500	24 Months
	GBPS Sher Khan Jatoi (Electric)				



ADP No. (Sl. No.)	Name of Scheme / Location	Estimated Cost (Rs. In Million)	Earnest Money (Rs. In Rupees)	Tender Fee (Rs. In Rupees)	Period of Completion
32.8	Rehabilitation of GBPS Muslim Khair Muhammad Kartio Taluka Kamber (2015-16 Programme)	0.100	2,000	500	24 Months
34	Construction of Office of the Assistant Engineer, Education Works Sub-Division Kamber (2015-16 Programme)				
9	A.E.N Office (Electric)	0.531	10,700	1,500	24 Months
18	Rehabilitation of Secondary / Higher Secondary School in Taluka Shahdadkot (2015-16 Programme)				
10	GBHS Shahdadkot (Electric)	0.685	13,700	1,500	24 Months
	GBHS Aitbar Khan Chandio (Electric)				
19	Rehabilitation of Secondary / Higher Secondary School in Taluka Qubo Saeed Khan (2015-16 Programme)				
17	GBHS Qubo Saeed Khan (Electric)	0.673	13,500	1,500	24 Months
	GBHS Kachi Pul (Electric)				
20	Rehabilitation of Secondary / Higher Secondary School in Taluka Kamber (2015-16 Programme)				
12	GGHS Kamber (Electric)	1.250	25,000	1,500	24 Months
	GBHS Bago Dero (Electric)				
	GBHS Chajira (Electric)				
	GGHS Gathar (Electric)				
21	Rehabilitation of Secondary / Higher Secondary School in Taluka Nasirabad (2015-16 Programme)				
13	GBHS Nasirabad (Electric)	0.759	15,200	1,500	24 Months
22	Rehabilitation of Secondary / Higher Secondary School in Taluka Mirokhan (2015-16 Programme)				
14	GBHS Bahram (Electric)	0.842	16,900	1,500	24 Months
	GBHS Khabar (Electric)				
	GBHS Karira (Electric)				
23	Rehabilitation of Secondary / Higher Secondary School in Taluka Sijawal (2015-16 Programme)				
15	GBHS Arzi Bhutto (Electric)	0.444	8,900	750	24 Months
	GBHS Saindad Leghari (Electric)				
24	Rehabilitation of Elementary School in Taluka Warah (2015-16 Programme)				
16	GBHS Waggan (Electric)	0.634	12,700	1,500	24 Months
	GBHS Lalu Raunk (Electric)				
	<b>NEW DISTRICT ADP SCHEMES 2016-17</b>				
1	Rehabilitation of Elementary / Secondary School in Taluka Shahdadkot (2016-17 Programme)				
17	GGPS Shahdadkot-II, GBPS Mastoi Muhalla & GBPS Sardar Muhammad Bux Khuhawar	6.380	127,600	3,000	24 Months



ADP Ser. Sr. No.	Name of Scheme / Location	Estimated Cost (Rs. In Million)	Earnest Money (Rs. In Rupees)	Tender Fee (Rs. In Rupees)	Period of Completion
2	Rehabilitation of Elementary / Secondary School in Taluka Qubo Saeed Khan (2016-17 Programme)				
13	GBPS Meer Ali Hassan Brohi, GGPS Meer Ali Hassan Brohi, GPS Meer Qaim Khan Brohi & GBPS Meer Hassan Magsi	8.020	160,400	3,000	24 Months
3	Rehabilitation of Elementary / Secondary School in Taluka Kamber				
19	GBPS Jhing, GBPS Sahib Khan Gorar, GGPS Choundia, GBPS Ghulam Muhammad Tunio, & GGPS Haliz Muhammad Memon	9.370	187,400	3,000	24 Months
4	Rehabilitation of Elementary / Secondary School in Taluka Sijawal				
5	GBPS Bakhar Mahessar, GBPS Sohanro Bhatti, & GBPS Ali Muhammad Soomro	5.458	109,200	3,000	24 Months
5	Rehabilitation of Elementary / Secondary School in Taluka Mirokhan				
1	GBPS Buthi, GGPS Mubarak Kalhor, GBPS Channa, GGPS Bhambho Khan Chandio & GGPS Hakim Shah	8.838	176,800	3,000	24 Months
6	Rehabilitation of Elementary / Secondary School in Taluka Warah				
	GBPS Faiz Muhammad Sodhar, GBPS Theth & GBPS Iqra Warah	7.697	154,000	3,000	24 Months
	Rehabilitation of Elementary / Secondary School in Taluka Nasirabad				
13	GGPS Saeed Khan Panhwar, GGPS Bilawal Solu & GGPS Choudero	5.991	119,900	3,000	24 Months
8	Provision of Lacking / Missing Facilities in Existing Elementary / Secondary / Higher Secondary School in District Kamber-Shahdadkot				
14	GBPS Allah Dino Tunio, GGPS Hani, GBPS Fokeer Ali Murad Chandio & GGPS Mastoi Munalla Taluka Kamber	2.794	55,900	3,000	24 Months
15	GGPS Yaro Dero, GGMS Junani, GGHS Lahu Raunk & GBPS Khair Muhammad Buriro Taluka Warah	4.333	86,800	3,000	24 Months
16	GBPS Noor Pur, GBPS Rasool Bux Gun & GGHS Nasirabad Taluka Nasirabad	3.249	65,000	3,000	24 Months
17	GBPS Allah Yar Mastoi, GBPS Buthi Hakra, GGPS Bhambho Khan Chandio & GBPS Rasool Bux Brohi Taluka Mirokhan	4.567	91,500	3,000	24 Months
133	Up-Gradation of Primary School to Middle School (2007-08 Programme)				
17	GGPS Pechuha (Balance Work)	1.387	27,800	1,500	12 Months
19	GGPS Gul Buriro (Hethion) (Balance Work)	0.946	19,000	1,500	12 Months
20	GGPS Ghulam Ali Magsi (Balance Work)	0.510	10,200	1,500	12 Months
21	GBPS Nourang (Balance Work)	1.422	28,500	1,500	12 Months
137	Construction Of Two Roomed Shelterless P.S Building in Sindh (2007-08 Programme)				
17	GGPS Anwar Abad (Balance Work)	0.183	36,700	500	12 Months





ADP No: Sr.No:	Name of Scheme / Location	Estimated Cost (Rs. In Million)	Earnest Money (Rs. In Rupees)	Tender Fee (Rs. In Rupees)	Period of Completion
33	GBPS Lal Bux Lahri (Balance Work)	1.102	22,100	1,500	12 Months
<b>252</b>	<b>Up-Gradation of Middle School to High School in Sindh (2008-09 Programme)</b>				
34	GGMS Qubo Saeed Khan (Balance Work)	8.576	171,600	3,000	24 Months
35	GGMS Gaji Khuhawar (Balance Work) Taluka Warah	4.282	85,700	3,000	24 Months
<b>455</b>	<b>Construction / Re-Construction of Existing of Offices for Field Officers of Education &amp; Literacy Department</b>				
36	DEO Kamber-Shahdaktot (Electric)	0.800	16,000	1,500	12 Months

2. Eligibility: Valid Registration with Income Tax, Sales Tax, Sindh Revenue Board and Pakistan Engineering council in category CE-10 for the year 2016
3. Method of Procurement (Single Stage Single Envelope)
4. Bidding / Tender Documents:-

- i. **Issuance:** Documents will be issued from date of Publication / Hosting i.e from 05.12.2016 To 06.12.2016
- ii. **Submission:** Last date will be 08.12.2016 To 1.00 P.M
- iii. **Opening:** will be opened on 09.12.2016 @ 2.00 P.M
- iv. **Un-Responded Tenders:** will be again issued / submitted / opened on following dates.

<u>Attempt</u>	<u>(a) Issue Date</u>	<u>(b) Submission &amp; Opening Date</u>
2 <sup>nd</sup>	22.12.2016	23.12.2016 @ 2.00 P.M


5. **Terms & Conditions:**

a) Under Following Conditions bid will be rejected.

- i) Conditional and telegraphic bids / tenders
- ii) Bids not accompanied by bid security and form
- iii) Bids received after specified date and time
- iv) Bids of Black Listed Firms
- v) Bids received without information of Technical Staff Working with Firm
- vi) Bids received without list of Machinery & Equipment available without documentary evidence of its ownership and certificate of Bank showing the credit worthiness along with Bank Statement.
- b) **Bid Validity Period 90 Days**
- c) Application should be accompanied with 5% earnest money of tender amount in the shape of Call Deposit. Without Call Deposit, the tender will not be issued
- d) The firms / contractors should have successfully completed at least Two Contracts of equivalent value and of same nature of work done during last three years specially related to structural works.




- e) If the undersigned or any member of the Procurement Committee remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
- f) In case of firm, list of partners / partnership deed, giving full particulars of Director / Proprietor or other connected along with power of attorney or being sole proprietor or other connected along with power of attorney or being sole proprietor such undertaking on affidavit is to be furnished.
- g) Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rule 2010
- h) Technical Profile regarding eligibility of firm is required to be submitted **07 Days** prior to opening of bids.

 **EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT**

**Copy F.W.C's to:-**

1. The Deputy Commissioner Kamber-Shahdadkot, for favour of his kind information
2. The Chief Engineer, Education Works Sukkur
3. The Superintending Engineer, Education Works Circle Larkana
4. The Director (Information) Advertisement Government of Sindh Karachi, along with 03 Extra copies for publication in the leading newspapers
5. The Director (C.B) SPPRA, Planning & Development Department GoS Karachi, for posting NIT on website.
6. The Secretary (Focal Person), Information Technology Department Govt. of Sindh, New Sindh Secretariat 1<sup>st</sup> floor Karachi, for floating tenders on website.
7. The Executive Engineer, Roads Division / Building Division, Kamber-Shahdadkot
8. The Assistant Engineer, Education Works Sub-Division Kamber, Warah, Shahdadkot, Electric Works Larkana Region, for vide publicity.
9. Copy to Divisional Accounts Officer / Draughtsman / Establishment Branch / Notice board (Local)

 **EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT**





GOVERNMENT OF SINDH  
EDUCATION & LITERACY DEPARTMENT  
Karachi, date the 28-04-2015

## NOTIFICATION

NO.SO(G) EDUE&A/PRO-EW/14-15: In pursuance of Rule – 7 of the Sindh Public Procurement Rules, 2010, a Departmental Procurement Committee comprising of following Officers for procurement of works for various Educational Institutes / Offices / Line Departments working under Administrative Control of Education & Literacy Department to be procured under ADP / Regular Budget / SNE of Education Department is constituted as under:-

- |    |  |          |
|----|--|----------|
| 1. | Executive Engineer (Education Works)<br>Concerned Education Works Division<br>Education & Literacy Department                    | Chairman |
| 2. | Assistant Engineer<br>Local Government Public Health Engineering Department  | Member   |
| 3. | Assistant Engineer (Education Works) of Headquarter<br>Concerned Education Works sub Division<br>Education & Literacy Department | Member   |

### ToRs

- Preparing bidding documents;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

- DR. FAZLULLAH PECHUHO -

NO.SO(G) EDUE&A/PRO-EW/14-15:

Karachi, date the 28<sup>th</sup> May, 2015

Copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S. to Senior Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
3. The P.S. to Secretary, Education & Literacy Department.
4. The P.S. to Secretary, Local Government Public Health Engineering Department.
5. Office Order File



EDUCATION & LITERACY DEPARTMENT



DEPUTY SECRETARY (CA) 28/04/15





GOVERNMENT OF SINDH  
EDUCATION & LITERACY DEPARTMENT  
Karachi, date the 28-04-2015

## NOTIFICATION

NO.SO(G) EDU/E&A/PRO-EW(CRC)14-15: In pursuance of Rule - 31 of the Sindh Public Procurement Rules, 2010 a Departmental Complaint Redressal Committee comprising of following Officers is constituted as under to resolve complaints of aggrieved bidders:-

- |  |          |
|--|----------|
| 1. Superintendent Engineer (Education Works)<br>of concerned Education Works Circle<br>Education & Literacy Department | Chairman |
| 2. Representative of District Account Officer /<br>Accountant General, Sindh   | Member   |
| Representative of Head of procuring Agency<br>(Professional from relevant field concerning)                            | Member   |

### To Do's

- To perform according to Rule - 31 of SPPRA, 2010;
- Perform any other function ancillary and incidental to the above.

SECRETARY EDUCATION  
TO GOVT. OF SINDH  
Karachi, date the 28<sup>th</sup> May, 2015

NO.SO(G) EDU/E&A/PRO-EW(CRC)14-15:

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S to Secretary, Education & Literacy Department.
3. Cx to Order File



SINDH EDUCATION &  
LITERACY DEPARTMENT



DEPUTY SECRETARY (GA)





ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17  
EDUCATION WORKS DIVISION KAMBER-SHAHDADKOT  
(EDUCATION & LITERACY DEPARTMENT)



**ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17**  
**DEPARTMENT:- EDUCATION WORKS DIVISION KAMBER-SHAHDADKOT (EDUCATION & LITERACY DEPARTMENT)**

ADP No: SR. No:	Description of Procurement	Estimated Cost Unit Cost (Rs. In Million)	Estimated Total Cost	Funds Release	Source of Funds (ADP/ Non-ADP)	Proposed Procurement Method	Timing of Procurement 2016-17			
							Q-1	Q-2	Q-3	Q-4
25	Rehabilitation of Elementary School in Taluka Shahdadt District Kamber-Shahdadt (2015-16 Programme)									
1	GBPS Mehran, GBPS Kambrani, GBPS Koor Dato, GBPS Faiz Illahi (Electric Work)	0.700	0.700	0.750	ADP	National Opening Competitive Bidding	Yes	-	-	-
26	Rehabilitation of Elementary School in Taluka Qubo Saeed Khan District Kamber-Shahdadt (2015-16 Programme)									
2	GBPS Haji Badal Brohi, GBPS Mian Bux Khoso, GBPS Shah Wasyo (Electric Work)	0.306	0.306	0.625	ADP	National Opening Competitive Bidding	Yes	-	-	-
27	Rehabilitation of Elementary School in Taluka Kamber District Kamber-Shahdadt (2015-16 Programme)									
3	GGPS Bhawand Lakha, GBPS Gopang, GBPS Chajira, GGPS Noor Muhammad Shaikh, GBPS Banghar Acha (Electric Work)	0.868	0.868	0.750	ADP	National Opening Competitive Bidding	Yes	-	-	-
28	Rehabilitation of Elementary School in Taluka Nasirabad District Kamber-Shahdadt (2015-16 Programme)									
4	GBPS Bazari Kandhra, GGPS Muradi (Electric Work)	0.703	0.703	0.750	ADP	National Opening Competitive Bidding	Yes	-	-	-
29	Rehabilitation of Elementary School in Taluka Mirokhan District Kamber-Shahdadt (2015-16 Programme)									
5	GBPS Chutto Jyo, GBPS Sadulan Chandio, GBPS Tharo Wadho (Electric Work)	0.370	0.370	0.750	ADP	National Opening Competitive Bidding	Yes	-	-	-
30	Rehabilitation of Elementary School in Taluka Sijawal District Kamber-Shahdadt (2015-16 Programme)									
6	GBPS Manmoo, Abad, GBPS Daulat-ul-Wand, GBPS Mujano Chuno (Electric Work)	0.320	0.320	0.750	ADP	National Opening Competitive Bidding	Yes	-	-	-



ADP No: SR. No:	Description of Procurement	Estimated Cost Unit Cost (Rs. in Million)	Estimated Total Cost	Funds Release	Source of Funds (ADP/ Non-ADP)	Proposed Procurement Method	Timing of Procurement 2016-17			
							Q-1	Q-2	Q-3	Q-4
31	Rehabilitation of Elementary School in Taluka Warah District Kamber-Shahdadt (2015-16 Programme)									
7	GGPS Thariri Hajran, GBPS Gul Burro, GBPS Sher Khan Jatoi (Electric Work)	0.746	0.746	0.750	ADP	National Opening Competitive Bidding	Yes	-	-	-
32 / 8	Rehabilitation of Government Boys Primary School @ Muslim Khair Muhammad Kartio Taluka Kamber (Electric Work)	0.100	0.100	0.253	ADP	National Opening Competitive Bidding	Yes	-	-	-
34	Construction of office of the Assistant Engineer, Education Works Sub-Division Kamber (2015-16 Programme)									
9	AEN Office	0.531	0.531	0.875	ADP	National Opening Competitive Bidding	Yes	-	-	-
18	Rehabilitation of Secondary / Higher Secondary School in Taluka Shahdadt District Kamber-Shahdadt (2015-16 Programme)									
10	GBHS Shahdadt, GBHS Aitbar Khan Chandi (Electric Work)	0.685	0.685	0.750	ADP	National Opening Competitive Bidding	Yes	-	-	-
19	Rehabilitation of Secondary / Higher Secondary School in Taluka Qubo Saeed Khan District Kamber-Shahdadt (2015-16 Programme)									
11	GBHSS Qubo Saeed Khan, GBHS Kachi Pul (Electric Work)	0.673	0.673	0.625	ADP	National Opening Competitive Bidding	Yes	-	-	-
20	Rehabilitation of Secondary / Higher Secondary School in Taluka Kamber District Kamber-Shahdadt (2015-16 Programme)									
12	GGHS Kamber, GBHS Bago Dero, GBHS Chajra, GGHS Gathar (Electric Work)	1.250	1.250	2.438	ADP	National Opening Competitive Bidding	Yes	-	-	-
21	Rehabilitation of Secondary / Higher Secondary School in Taluka Nasirabad District Kamber-Shahdadt (2015-16 Programme)									
13	GBHS Nasirabad (Electric Work)	0.759	0.759	0.812	ADP	National Opening Competitive Bidding	Yes	-	-	-



ADP No: SR. No:	Description of Procurement	Estimated Cost Unit Cost (Rs. In Million)	Estimated Total Cost	Funds Release	Source of Funds (ADP/ Non-ADP)	Proposed Procurement Method	Timing of Procurement 2016-17			
							Q-1	Q-2	Q-3	Q-4
22	Rehabilitation of Secondary / Higher Secondary School in Taluka Mirokhan District Kamber-Shahdadkot (2015-16 Programme)									
14	GBHS Bahram, GBHS Khabar, GBHS Karira (Elecgric Work)	0.842	0.842	0.813	ADP	National Opening Competitive Bidding	Yes	-	-	-
23	Rehabilitation of Secondary / Higher Secondary School in Taluka Sijawal District Kamber-Shahdadkot (2015-16 Programme)									
15	GBHS Arzi Bhutto, GBHS Saindad Leghari (Elecgric Work)	0.444	0.444	0.809	ADP	National Opening Competitive Bidding	Yes	-	-	-
24	Rehabilitation of Secondary / Higher Secondary School in Taluka Warah District Kamber-Shahdadkot (2015-16 Programme)									
16	GBHS Waggan, GBHS Lalu Raunk (Elecgric Work)	0.634	0.634	0.750	ADP	National Opening Competitive Bidding	Yes	-	-	-
	<b>NEW DISTRICT ADP 2016-17</b>									
1	Rehabilitation of Elementary / Secondary School in Taluka Shahdadkot (2016-17 Programme)									
17	GGPS Shahdadkot-II, GBPS Mastoi Muhalla, GBPS Sardar Muhammad Bux Khuhawar	6.380	6.380	1.750	ADP	National Opening Competitive Bidding	Yes	-	-	-
2	Rehabilitation of Elementary / Secondary School in Taluka Qubo Saeed Khan (2016-17 Programme)									
18	GBPS Meer Ali Hassan Brohi, GGPS Meer Ali Hassan Brohi, GBPS Meer Qaim Khan Brohi, GBPS Meer Hassan A' Magsi	8.020	8.020	1.750	ADP	National Opening Competitive Bidding	Yes	-	-	-
3	Rehabilitation of Elementary / Secondary School in Taluka Kamber (2016-17 Programme)									
19	GBPS Jhing, GBPS Sanib Khan Gorar, GGPS Chounda, GBPS Ghulam Muhammad Tunio, GGPS Hafiz Muhammad Vemon	9.370	9.370	1.750	ADP	National Opening Competitive Bidding	Yes	-	-	-

ADP No: SR. No:	Description of Procurement	Estimated Cost Unit Cost (Rs. In Million)	Estimated Total Cost	Funds Release	Source of Funds (ADP/ Non-ADP)	Proposed Procurement Method	Timing of Procurement 2016-17			
							Q-1	Q-2	Q-3	Q-4
4	Rehabilitation of Elementary / Secondary School in Taluka Sijawal (2016-17 Programme)									
20	GBP Bakhar Mahessar, GBPS Sonharo Bhatti, GBPS Ali Muhammad Soomro	5.458	5.458	1.750	ADP	National Opening Competitive Bidding	Yes	-	-	-
5	Rehabilitation of Elementary / Secondary School in Taluka Mirokhan (2016-17 Programme)									
21	GBPS Buthi, GBPS Mubarak Kalhor, GBPS Channa, GGPS Bhambho Khan Chandio, GGPS Hakim Shah	8.838	8.838	1.750	ADP	National Opening Competitive Bidding	Yes	-	-	-
6	Rehabilitation of Elementary / Secondary School in Taluka Warah (2016-17 Programme)									
22	GBLSS Faiz Muhammad Sodhar, GBPS Theth, GBPS Iqra Warah	7.697	7.697	1.750	ADP	National Opening Competitive Bidding	Yes	-	-	-
7	Rehabilitation of Elementary / Secondary School in Taluka Nasirabad (2016-17 Programme)									
23	GGPS Saeed Khan Panhwar, GGPS Bilawal Sohu, GGPS Choudero	5.991	5.991	1.750	ADP	National Opening Competitive Bidding	Yes	-	-	-
8	Provision of Lacking / Missing Facilities in Existing Elementary / Secondary / Higher Secondary School in District Kamber-Shahdadkot (2016-17 Programme)									
24	GBPS Allah Dino Tunio, GGPS Hani, GBPS Fakeer Ali Murad Chandio, GGPS Mastoi Muhalla Taluka Kamber	2.794	2.794	3.750	ADP	National Opening Competitive Bidding	Yes	-	-	-
25	GGPS Yaro Dero, GGMS Juran, GGHS Lahu Raunk, GBPS Khar Muhammad Burro Taluka Warah	4.333	4.333	3.750	ADP	National Opening Competitive Bidding	Yes	-	-	-
26	GBPS Noor Pur, GBPS Rasool Bux Guri, GGHS Nasirabad Taluka Nasirabad	3.249	3.249	3.750	ADP	National Opening Competitive Bidding	Yes	-	-	-
28	GBPS Ali Yaqin Mastoi, GBPS Buthi Hakra, GGPS Bhambho Khan Chandio & GBPS Rasool Bux Brohi Taluka Mirokhan	4.567	4.567	3.750	ADP	National Opening Competitive Bidding	Yes	-	-	-





ADP No: SR. No:	Description of Procurement	Estimated Cost Unit Cost (Rs. In Million)	Estimated Total Cost	Funds Release	Source of Funds (ADP/ Non-ADP)	Proposed Procurement Method	Timing of Procurement 2016-17			
							Q-1	Q-2	Q-3	Q-4
146	Up-Gradation of Primary School to Middle School (2007-08 Programme)			2.000						
29	GGPS Pechuha (Balance Work)	1.387	1.387		ADP	National Opening Competitive Bidding	Yes	-	-	-
30	GGPS Gul Buriro (Hethion) (Balance Work)	0.946	0.946		ADP	National Opening Competitive Bidding	Yes	-	-	-
31	GGPS Ghulam Ali Magsi (Balance Work)	0.510	0.510		ADP	National Opening Competitive Bidding	Yes	-	-	-
32	GBPS Nourang (Balance Work)	1.422	1.422		ADP	National Opening Competitive Bidding	Yes	-	-	-
147	Construction Of Two Roomed Shelterless P.S Building in Sindh (2007-08 Programme)			1.000						
33	GGPS Anwar Abad (Balance Work)	0.183	0.183		ADP	National Opening Competitive Bidding	Yes	-	-	-
34	GBPS Lal Bux Lahri (Balance Work)	1.102	1.102		ADP	National Opening Competitive Bidding	Yes	-	-	-
252	Up-Gradation of Middle School to High School in Sindh (2008-09 Programme)			3.000						
35	GGMS Qubo Saeed Khan (Balance Work)	8.576	8.576		ADP	National Opening Competitive Bidding	Yes	-	-	-
36	GGMS Gaji Khuhawar (Balance Work) Tauka Waran	4.282	4.282		ADP	National Opening Competitive Bidding	Yes	-	-	-
455	Construction / Re-Construction of Existing of Offices for Field Officers of Education & Literacy Department			8.269						
37	DEO Kamber-Shahdadkot (Electric)	0.800	0.800		ADP	National Opening Competitive Bidding	Yes	-	-	-

EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT



OFFICE OF THE  
**EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION**  
**KAMBER-SHAHDADKOT @ D.C COMPLEX**  
**KAMBER-SHAHDADKOT**

PHONE NO 074-9411056 Email [xeneduworks@gmail.com](mailto:xeneduworks@gmail.com)

NO. XEN/EDU:/(W)/- **3036** KAMBER DATED 14 / 11 /2016


To,

The Managing Director,  
Sindh Public Procurement Regulatory Authority  
Planning & Development Department  
Government of Sindh  
Karachi

SUBJECT: **HOSTING OF BIDDING DOCUMENTS & SCHEDULE-B.**

Refenc: This office NIT No: XEN/Edu:/(W)/- **3035** Dated: 14 / 11 /2016

With reference to this office NIT No: mentioned above, the Bidding Documents & Schedule-B of the said NIT is sent herewith with a request to please hoist it on SPPRA website for wide publicity as required under PPRA Rule 2010.

 EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KAMBER-SHAHDADKOT

