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The Cordrzat

STOVISIioNS

In the Conditions of Contract ("these Conditions”), which include Particular Conditions,
Parts A and B, and these General Conditions, the following words and expressions
shall have the meanings stated. Words indicating persons or parties include
corporations and other legal entities, except where the context requires otherwise.

1.1.1.1 "Contract” means the Contract Agreement, the Letter of Acceptance, the
Letter of Tender, these Conditions, the Specification, the Drawings, the
Schedules, and the further documents (if any) which are listed in the

Contract Agreement or in the Letter of Acceptance.

1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub-
Clause 1.6 [ Contract Agreement ].

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by

the Employer, of the Letter of Tender, including any annexed memoranda
comprising agreements between and signed by both Parties. If there is no
such letler of acceptance, the expression “Letter of Acceptance” means the
Contract Agreement and the date of issuing or receiving the Letter of
Acceptance means the date of signing the Contract Agreement.

1.1.1.4 "Letter of Tender” means the document entitled letter of tender or letter of
bid. which was completed by the Contractor and includes the signed offer to the
Employer for the Works.

1.1.1.5 “Specification” means the document entitled specification, as included in
the Contract, and any additions and modifications to the specification in accordance
with the Contract, Such document specifies the Works.

1.1.1.6 "Drawings” means the drawings of the Works, as included in the Contract,
and any additional and modified drawings issued by (or on behalf of) the Employer in
accordance with the Contract.

1.1.1.7 "Schedules” means the document(s) entitled schedules, completed by the
Contractor and submitted with the Letter of Tender, as included in the Contract. Such
document may include the Bill of Quantities, data, lists, and schedules of rates and/or
nrices.

1.1.1.8 “Tender" means the Letter of Tender and all other documents which the
Contractor submitted with the Letter of Tender, as included in the Contract.

1.1.1.9 "Bill of Quantities”, “Daywork Schedule” and “Schedule of Payment
Currencies” mean the documents so named (if any) which are comprised in the

Schedules.

1.1.1.10 “Contract Data” means the pages completed by the Employer entitled
contract data which constitute Part A of the Particular Conditions.
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Parties and Persons  1.1.2.1 “Party” means the Employer or the Contractor, as the context requires.

1.1.2.2 "Employer” means the person named as employer in the Contract Data
and the legal successors in title to this person.

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of
Tender accepted by the Employer and the legal successors in title to this
person(s).

1.1.2.4 “Engineer” means the person appointed by the Employer to act as the
Engineer for the purposes of the Contract and named in the Contract Data, or
other person appointed from time to time by the Employer and notified to the
Contractor under Sub-Clause 3.4 [ Replacement of the Engineer ].

1.1.2.5 "Contractor's Representative” means the person named by the
Contractor in the Contract or appointed from time to time by the Contractor under
Sub-Clause 4.3 [ Contractor's Representative ], who acts on behalf of the
Contractor.

1.1.2.6 “Employer’s Personnel” means the Engineer, the assistants referred to in
Sub-Clause 3.2 [ Delegation by the Engineer ] and all other staff, labour and other
employees of the Engineer and of the Employer; and any other personnel
notified to the Contractor, by the Employer or the Engineer, as Employer's
Personnel.

1.1.2.7 "Contractor's Personnel” means the Contractor's Representative and all
personnel whom the Contractor utilises on Site, who may include the staff,

1 tabour and other employees of the Contractor and of each Subcontractor; and
any other personnel assisting the Contractor in the execution of the Works.

1.1.2.8 “Subcontractor” means any person named in the Contract as a
subcontractor, or any person appointed as a subcontractor, for a part of the
Works; and the legal successors in title to each of these persons.

1.1.2.9 “DB" means the person or three persons appointed under Sub-Clause 20.2
[ Appointment of the Dispute Board ] or Sub-Clause 20.3 [ Failure to Agree on
the Composition of the Dispute Board ].

1.1.2.10 "FIDIC" means the Fédération Internationale des Ingénieurs-Conseils, the
international federation of consulting engineers.

1.1.2.11 "Bank” means the financing institution (if any) named in the Contract Data.

1.1.2.12 “Borrower" means the person (if any) named as the borrower in the
Contract Data.

Dizoss, oss bonods
aricd Cornprialinn 1.1.3.1 “Base Date" means the date 28 days prior to the latest date for submission
and completion of the Tender.

1.1.3.2 "Commencement Date” means the date notified under Sub-Clause 8.1
[ Commencement of Works ].

1.1.3.3 "Time for Completion" means the time for completing the Works or a Section
(as the case may be) under Sub-Clause 8.2 [ Time for Completion ], as stated in the Contract




Data (with any extension under Sub-Clause 8.4 [ Extension of Time for Completion ),
t calculated from the Commencement Date.

1.1.3.4 "Tests on Completion” means the tests which are specified in the Contract
or agreed by both Parties or instructed as a Variation, and which are carried out
under Clause 9 [ Tests on Completion ] before the Works or a Section (as the case
may be) are taken over by the Employer.

1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10
[ Employer’s Taking Over . ‘

1.1.3.6 "Tests after Completion” means the tests (if any) which are specified in the
Contract and which are carried out in accordance with the Specification after
the Works or a Section (as the case may be) are taken over by the Employer.

1.1.3.7 "Defects Notification Period” means the period for notifying defects in the
Works or a Section (as the case may be) under Sub-Clause 11.1
{ Completion of Outstanding Work and Remedying Defects ], which extends
over twelve months except if otherwise stated in the Contract Data (with any
extension under Sub-Clause 11.3 [Extension of Defects Notification
Period ]), calculated from the date on which the Works or Section is
completed as certified under Sub-Clause 10.1 [ Taking Over of the Works
and Sections |.

1.1.3.8 “Performance Certificate” means the certificate issued under Sub-Clause
11.9 [ Performance Certificate ).

s 1.1.3.9 “day’ means a calendar day and “year” means 365 days.
AR
Vicooeycad Paviments  1.1.4.1 "Accepted Contract Amount” means the amount accepted in the Letter of
Acceptance for the execution and completion of the Works and the
remedying of any defects.

1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1[The
Contract Price ], and includes adjustments in accordance with the Contract.

1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred) by the
Contractor, whether on or off the Site, including overhead and similar
charges, but does not include profit. '

1.1.4.4 “Final Payment Certificate” means the payment certificate issued under
Sub-Clause 14.13 [ Issue of Final Payment Certificate ).

1.1.4.5 "Final Statement” means the statement defined in Sub-Clause 14.11
[ Application for Final Payment Certificate ].

1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the Contract
Price is payable, but not the Local Currency.

1.1.4.7 *Interim Payment Certificate” means a payment certificate issued under
Clause 14 [ Contract Price and Payment ], other than the Final Payment
Certificate.

1.1.4.8 *Local Currency” means the currency of the Country.

1.1.4.9 *Payment Certificate” means a payment certificate issued under Clause 14
[ Contract Price and Payment].
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1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the Contract as

’ a provisional sum, for the execution of any part of the Works or for the
supply of Plant, Materials or services under Sub-Clause 13.5 [ Provisional
Sums .

1.1.4.11 “Retention Money” means the accumulated retention moneys which the
Employer retains under Sub-Clause 14.3 [ Application for Interim Payment
Certificates ] and pays under Sub-Clause

14.9 [ Payment of Retention Money ].

1.1.4.12 “Statement” means a statement submitted by the Contractor as part of an
application, under Clause 14 [ Contract Price and Payment ], for a payment
certificate.
105
VWorks @t Soncs 1.1.51 "Contractor's Equipment” means all apparatus, machinery, vehicles and
other things required for the execution and completion of the Works and the
remedying of any defects. However, Contractor's Equipment excludes
Temporary Works, Employer's Equipment (if any), Plant, Materials and any
other things intended to form or forming part of the Permanent Works.

1.1.52 “Goods” means Contractor's Equipment, Materials, Plant and Temporary
Works, or any of them as appropriate.

1.1.5.3 “"Materials” means things of all kinds (other than Plant) intended to form or
forming part of the Permanent Works, including the supply-only materials (if
any) to be supplied by the Contractor under the Contract.

1.1.5.4 “Permanent Works” means the permanent works to be executed by the
Contractor under the Contract.

1.1.5.5 "Plant” means the apparatus, machinery and vehicles intended to form or
forming part of the Permanent Works, including vehicles purchased for the
Employer and relating to the construction or operation of the Works.

1.1.6.6 "Section" means a part of the Works specified in the Contract Data as a
Section (if any).

1.1.5.7 "Temporary Works" means all temporary works of every kind (other than
Contractor's Equipment) required on Site for the execution and completion
of the Permanent Works and the remedying of any defects.

1.1.5.8 “Works" mean the Permanent Works and the Temporary Works, or either of
them as appropriate.

1.1.6

Other Definitions 1.1.6.1 “Contractor's Documents” means the calculations,
computer programs ‘

and other software, drawings, manuals, models and other documents of a
technical nature (if any) supplied by the Contractor under the Contract.

1.1.6,2 "Country” means the country in which the Site (or most of it) is located,
where the Permanent Works are to be executed.

1.1.6.3 "Employer's Equipment” means the apparatus, machinery and vehicles (if
any) made available by the Employer for the use of the Contractor in the
execution of the Works, as stated in the Specification; but does not include

Plant which has not been taken over by the Employer.
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1.1.6.4 "Force Majeure” is defined in Clause 19 [ Force Majeure ].

1.1.6.5 “Laws" means all national (or state) legislation, statutes, ordinances and other
laws, and regulations and by-laws of any legally constituted public authority.

1.1.6.6 “Performance Security” means the security (or securities, if any) under
Sub-Clause 4.2 [ Performance Security 1.

1.1.6.7 "Site”" means the places where the Permanent Works are to be executed,
including storage and working areas, and to which Plant and Materials are to be
delivered, and any other places as may be specified in the Contract as forming
part of the Site.,

1.1.6.8 "Unforeseeable” means not reasonably foreseeable by an experienced
contractor by the Base Date.

1.1.6.9 "Variation” means any change to the Works, which is instructed or
approved as a variation under Clause 13 [ Variations and Adjustments ].

In the Contract, except where the context requires otherwise:

(a) words indicating one gender include all genders;

{b) words indicating the singular also include the plural and words indicating the
plural also include the singular;

(c) provisions including the word “agree”, “agreed” or “agreement” require the
agreement to be record in writing;

(d) "written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record; and

(e) the word “tender” is synonymous with “bid", and “tenderer” with “bidder” and

the words “tender documents” with “bidding documents”.

The marginal words and other headings shall not be taken into consideration in
the interpretation of these Conditions.

In these Conditions, provisions including the expression “Cost plus profit" require
this

profit to be ane-twentieth (5%) of this Cost unless otherwise indicated in the
Contract

Data,

Wherever these Conditions provide for the giving or issuing of approvals, certificates,
consents, determinations, notices, requests and discharges, these
communications

shall be:

(a) in writing and delivered by hand (against receipt), sent by mail or courier, or
transmitted using any of the agreed systems of electronic transmission as

stated in the Contract Data; and

{h) delivered, sent or transmitted to the address for the recipient’s communications
as stated in the Contract Data. However:

(N if the recipient gives notice of another address, communications shall
thereafter be delivered accordingly; and
i) if the recipient has not stated otherwise when requesting an approval or

consent, it may be sent to the address from which the request was
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issued.

Approvals, certificates, consents and determinations shall not be unreasonably
withheld or delayed. When a certificate is issued to a Party, the certifier shall send a copy
to the other Party. When a notice is issued to a Party, by the other Party or the
Engineer, a copy shall be sent to the Engineer or the other Party, as the case may be.
1.4
Lav and Langusge

The Contract shall be governed by the law of the country or other jurisdiction
stated in the Contract Data.

The ruling language of the Contract shall be that stated in the Contract Data.

The language for communications shall be that stated in the Contract Data. If no
language is stated there, the language for communications shall be the ruling
language of the Contract.
15
Prcaty = Documents
The documents forming the Contract are to be taken as mutually explanatory of
one another. For the purposes of interpretation, the priority of the documents
shall be in accordance with the following sequence:

a the Contract Agreement (if any),

(a)

(b) the Letter of Acceptance,

(c) the Tender,

(d) the Particular Conditions - Part A,
(e) the Particular Conditions - Part B,
{f these General Conditions,

() the Specification,

(h) the Drawings, and

i

i the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any
necessary clarification or instruction.
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PART II - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT

i1 frefinitions
1114 “Form of Bid” is synonymous with “Letter of Tender”.
1115 “Bid” is synonymous with “Tender”.

1.1.1.10 “Bidding” is synonymous with “contract”.
The following paragraph is added:

[ 1.1.1I¥Programme™ means the programme to be submitted by the contractor in accordance with
Sub-Clause 8.3 and any approved revisions thereto.

112,20 “Employer™is synonymous with “Procuring Agency”

v 1.1.2.9-DB™ is synonymous with “Committee”.

%)

I Replace 28 days by 7 days in LCB and 15 days in ICB..
1.1.3.7 “Defects notification Period” is synonymous with “Defects liability Period”.
115 [nspections and Audit by the Bank
Deleted
Procuring Agency can retain this clause with or without changes, in case of contracts
under Project, Bank and donor’s programme.
3.1 Engineer’s Duties and Authority.

The following paragraph is added after duties:

Procuring agency shall ensure that the Engineer’s Representative/Staff is a professional
envineer as defined in the Pakistan Engineering Council Act 19735 (V 0 1976)

4.3 Contractor’s iepresentative
The following text is to be added after last line:

The contractor’s authorised representative and his other professional engineers working at site
shall reaister themselves with the Pakistan Engineering Council.

0.10  Records of Coutractor’s Personnel and Equipment

The follovwing paragraph is added:
The Contractor shall, upon request by the Engineer at any time in relation to any item
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of hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and address
of the Owner of the equipment and shall certify that the agreement for the hire thereof contains
a provision in accordance with the requirements set forth above.

The following sub-clause 7.9 is added in (GCC):

~3
-

Use of Palkistani Materials and Services

The contractor shall, so far as may be consistent with the contract, make the maximum use of
materials, supplies, plant and equipment indigenous to or produced or fabricated in Pakistan
and services, available in Pakistan provided such materials, supplies, plant, equipment and
services shall be of required standard.

8.1 Commcncement of Works
The last para is deleted and substituted with the following:

The contractor shall commence the works on site within the period named in Appendix-A to
Bid from the date of receipt by him from the Engineer of a written Notice to Commence.
Therealfler, the contractor shall proceed with the works with due expedition and without delay:.

§.11 Prolonged Suspension
Replace 84 days by 120 days.

8.3  Programne
The following (ext is 10 be added after [Commencement of Works]
The programme shall be submitted in the either form of:

a) Bar Chart identifying the critical activities.
b) Critical Path Method (CPM) identifying the critical path/activities.
c) Program Evaluation and Review Techniques (PERT).

(Procuring Agency to select appropriate one)

13.¢  Right to vary
in the last line of Para, after the word “Variation", the word “in writing” is added.

13.5  Variation procedure
In the tenth line. after the words “as soon as practicable” following is added:
~and within a period not exceeding one-eighth of the completion time”

13.8 Adjustnient for chnges in cost
This clause will be applicable for Foreign funded Project/ Schemes or ICB
Contracts (locally & foreign funded) only.

The following provision is added for Local funded Project/ Schemes/National Competitive
Bidding Contracts:

The amounts payable to the Contractor, pursuant to Sub-Clause 14.6, shall be adjusted in

respect of the rise or fall in the cost of materials only, and will be paid to the contractor
on those items mentioned in the Appendix —C (B).
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14.1

14.2

Similarly reduction in the cost of these materials will also be recovered from the
contractor accordingly

The Contract Price
Sub-para (d) is deleted.
Advance Payment
The Text is deleted and replaced with following:
Advance Payment/Mobilization Advance shall be made available to the Contractor by
the procuring agency on following conditions:

Mobilization Advance/Advance Payment

14.5

(M

() Mobilization advance up to 10 % of the Contract Price may be paid by the procuring
ageney (o the Contractor on the works costing Rs2.5 million or above on following
conditions:

a. on submission by the Contractor of a mobilization advance guarantee for the
full amount of the advance in the specified form, from a Scheduled Bank in
Pakistan, acceptable to the procuring agency;

b. contractor shall pay interest on the mobilization advance at the rate of 10% per
annum on the advance; and

(i) This Advance including the interest shall be recovered in 5 equal installments
from the S R.A bills and in case the number of bills is less than 5 then 1/5 of
the advance inclusive of the interest thereon shall be recovered from each bill
and the balance together with interest be recovered from the final bill. It may
be insured that there is sufficient amount in the final bill to enable recovery of
the Mobilization Advance.

Plants and Materials intended for Works
Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non — perishable
materials and sub-clauses (a), (b) and (c) will be applicable for plants only :-

The Contractor shall be entitled to receive from the procuring agency Secured Advance against
an INDENTURE BOND in Public Works Account Form No.31 (Fin. R. Form No. 2)
acceptable to the procuring agency of such sum as the Engineer may consider proper in respect
of non-perishable materials brought at the site but not yet incorporated in the Permanent Works
provided that;

(i) The materials are in accordance with the specifications for the permanent works;

(1) Such materials have been delivered to the site and are properly stored and protected
against loss or damage or deterioration to the satisfaction and verification of the
Enginecr/Assistant Engineer but at the risk and cost of the Contractor;

(iti)  The Contractor’s records of the requirements, orders, receipts and use of materials arc
kept in a form approved by the Engineer, and such records shall be available for
inspection by the Engineer;

(iv)  The Contractor shall submit with his monthly statement the estimated value of the
materials on site together with such documents as may be required by the Engineer for
the purpose of valuation of materials and providing evidence of ownership and
payment therefore;
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V)

(vi)

(vi)

(viti)

(ix)

Ovwnership of such materials shall be deemed to vest in the procuring agency and thesc
materials shall not be removed from the site or otherwise disposed of without written
permission of the procuring agency;

The sum payable for such materials on site shall not exceed 75 % of the (i) landed cost
of imported materials, or (ii) ex-factory / ex-warehouse price of locally manufactured or
produced materials, or (iii) market price of stands other materials;

Secured Advance shall not be allowed unless and until the previous advance, if any, is
fully recovered;

Detailed account of advances must be kept in part II of running account bill or a
separate stalement; and

Secured Advance may be permitted only against materials/quantities anticipated to be
consumed / utilized on the work within a period of 3 months from the date of issue of
secured advance and in no case for full quantities of materials for the entire
work/contract. '

Recovery of Sccured Advance:

Secured Advance paid on non-perishable materials to the Contractor under the above
provisions shall be effected from the monthly payments on actual consumption basis,
but not later than period specified in the rules not more than three months (even if
unutitized);

Delayed Payarent

Second Para is replaced with follovwing text:

In the event of the failure of the Procuring Agency to make the payment within the time
stated. the procuring agency shall pay to the contractor in case of ICB contracts only,
the compensation at rate of KIBOR+2% per annum in local currency and Libor+1% for
foreign currency, upon all sums to be paid from the date of which the same would have
been paid.

Termination by Employer
The following Para is added at the end of the sub-clause:

Provided further, that in addition to the action taken by the procuring agency
against the Contractor under this Clause, the procuring agency may also refer the case
of default of the Contractor to Pakistan Engineering Council for punitive action under
the Construction and Operation of Engineering Works Bye-Laws 1987, as amended
from time to time.

Corrupt and fraudulent Practices.
The follovwing text is to be added as 3 paragraph:

Successful Contractor has to provide Integrity Pact (for contracts worth
Rs. 10.0 million and above).
[ the Contractor or any of his Subcontractors, agents or servants is found to have
violated or involved in violation of the Integrity Pact signed by the Contractor as

Appendix-L to his Bid, then the procuring agency shall be entitled to:
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17.3

18.1

19.6

20.6

() recover {rom the Contractor an amount equivalent to ten times the sum of any
commission, gratification, bribe, finder’s fee or kickback given by the Contractor or
any of his Subcontractors, agents or servants;

(b) terminate the Contract; and

(¢c) recover from the Contractor any loss or damage to the procuring agency as a result of
such termination or of any other corrupt business practices of the Contractor or any of
his Subcontractors, agents or servants.

The termination under sub-para (b) of this Sub-Clause shall proceed in the manner prescribed
under sub-clauses 15.2 & 15.5 and the payment under Sub-Clause 15.4 shall be made after

having deducted the amounts due to the procuring agency under Sub-Para (a) and (c) of this
Sub-Clause.

Payment on Termination
Sub-paragraph (c) is deleted.

Employer’s/ Procuring Agency’s Risks

Sub-Clause 17.3 (h) is deleted.
The following text is added in Clause 18.1 (GCC):
General Requirenments for Insurance
The contractor shall be obliged to place all insurances relating to the contract (including, but
not limited to, the insurances referred to in Clauses 18.1,18.2,18.3,18.4) with Insurance
Company having at least AA rating from PACRA/JCR in favour of the Employer//Procuring
Agency vahd for a period 28 days after beyond the Bid Validity date.

Costs ol such insurances shall be borne by the contractor.

Opticnal Termination, Payment and release by the Employer
Sub-clauses (¢), (d) and (e) are deleted.

Arbitration
Text will be replaced as under;
Any dispute in respect of which:

(a) the decision, of the Dispute Board has not become final and binding pursuant to sub-
clause 20.2, and

(h) amicable settlement has not been reached within the period stated in sub-clause 20.5,
shall be finally settled, under the provisions of the Arbitration Act, 1940 as amended or any
statutory modilication/Rules of Conciliation And Arbitration PEC Jslamabad or re-enactment
thereol for the time being in force.

The place oFarbitration shall be ...l , in Sindh Province.

Procuring Agency can retain this clause without changes, in case of contracts under Project,
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Bank and donor’s programme except the place of arbitration shall be ....................., in Sindh
. Provinee.

Annex PROCEDURAL RULES
Procuring Agency can retain these rules with or without changes, in case of contracts under
Project, Bank and donor’s programme.
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Guidelines. Regulations For Procurement of Works

{Annexure A-l)

FRCCUREMENT PLAN (Developmnt / Capital)

Annesure A-1

Cost of ongoing Funds Cost of New Anticipated / | Anticipated / Anticipated /
Serial : ADP _ . Allocated warks ezrmarked ) Funds for Nature of fMethod of Actual Date
Neme of sccheme & Estimate Cost . . Works Actual Date of |Actual Date of
No. No. Funds (Expenditure for ongoing warks (c-e) | Procurement | Procurement ] of
R {components) Advertisement Start X
already incurred) works Completion
a b c d e f g h i j k i
LINING OF JAMAL SHAH National .
DISTRY, MANHORO MINOR competative | 019I€ Stage
01 1087 REHAB‘L]TATION OF ’ 97.00 Nil Nil 97.00 97.00 bigding one envelop 18.11.2016 28.12.2016 | 27.12.2017
|
rrocedur
CHANESSAR ESCAPE procedure | FrOCCCUE
National Single stage
1103 gﬁm?\xggg'w OF KHAIR 1 58 00 Nl Nl 28.00 28.00 Cog’igz:ﬁ“ve one envelop| 18.11.2016 | 28.12.2016 | 27.12.2017
9 procedure
procedure

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

Guidelines. Regulations For Procurement of Works

N




OFFICE OF THE CHIETF ENGINEER SUKKUR BARRAGE LEFT BANK REGION

2735

Phone No. 071-9310192 - No. WB-11/PC/DAD/2016/4-W/
FAX No. 071-5805163 Sukkur, dated N2 /07/2010
NOTIFICATION

- A Committee consisting upon following Officers is hereby constituted for
opening of Tenders for the works of “A.D.P, RRIDS Works/ Non-Devclopment Works
(O&M) for the year 2016-2017 in Dad Division Shaheed Bcenazirabad of Rohri Canal
Circle Hyderabad :-

. | Superintending  Engincer Rohri Canal Circle Chairman
Hyderabad o

2. | Executive  Enginecr Dad Divisiosn  Shaheed Member
Benazirabad _ )

3. | Executive Engineer Nasrat Division Shaheed Member
Benazirabad.

4. | Executive Engineer Public Hecalth Engineering Member
Division Shaheed Benazirabad. o

5. | Divisional Accounts Officer Dad Division Shaheced Member
Benazirabad.

ﬁ/’/"

WALI MUITAMMAD NAICH
CHIEF ENGINEER
A copy of above order forwarded to :-
1. The Secretary to Government of Sindh Irrigation Department Karachi for
favour of kind information.
2. The Superintending Engineer Rohri Canal Circle Hyderabad with reference

to his letter No. AC/G-551790 dated 20-07-2016.

3.\/ The Executive Engineer Dad Division Shaheed Benazirabad..

4. The Executive Engineer Nasrat Division Shaheed Benazirabad.

3. The Executive Engineer Public Health Engincering Division Shaheed
Benazirabad.

0. The Divisional Accounts Officer Dad Division Shahced Benazirabad..

for information and nccessary action.

% (WALTMUHAMMAD NAICIH)

/ CHIEF ENGINEER




GOVERNMENT OF SINDII
[RRIGATION DEPARTMENT |

]

NOTIFICATION

22150 WA e approval of car

s cunetated b terms of Bl 307

matenl authorty, & Complain: Redressal
sl Pobyie Protararne et Bule 2010
creerc Ho SN vk ;)(zrtan'hmg to

No SO(RESIE-T1
Somimities s e
tameanoed 2470

Vioreqarching ADP PSOP, Revargars 00
Sukkur Barrage Left Bank Region win toe feiow g onpos iohe

i Dircctor General AR
Rionito me & Fealos!
SN HE st SR L IERERE
.‘,'.'r‘ ! [

vhiar Horragae [0
u‘:‘;g;a.[cn Derantiment,

e L
3. Sne Sikaly' r|.( e ITEIRRS

Ty
= Gt
Ve (K3 \ i
- - oz S
» = - - s
o ! . Y [ LRSI
! 5t ! ' i ri TURR A
NI SRR ! oo | EA N Pt S Bl 4
NS MR ) e S PR e Wing [
e AAMERER FYDE i
ST Ty T ,\:;‘,' A
. SN e § < cL . M o B PR
INo S0 1D el N i IR ERERE R NS I
,f\ Uy Py i g [ i ' Ty i Ji
Thye ACcotnr il . ! b the NGO 2E Y oul
: ¢ B N RPN ot e N
reproescentaive Tor e Gy aim dane odiess .
- Thoo ! ! AN EE P AR : hoz f. ol I
& -
(ISR VoA aracn
- - S A S A B SNSRI PRI we 1) . e e - Ty b
Thow J0 00 S omeiy i g SO R ey oy Moaraohi
[ ) ] cn - .
4 Crie o e i Lol ek Suadur W
- h [ 1 - U T
fe e e o j GO p [ ' sl G
g Ty Db . u : s L N
. Ll Aording g ot oo Laviian o,
rd oy N o T e B
i ,“'i.: 2 «-‘H“v‘-—l, Sukk b arrzoc Lo mans (RYSE Rl Subiton
-+ ~ -~
oo o omndh, Karaohi.

Aary drrigation L,)u.:;,:;u.:xn:l

<0
N

SECTION OFFICER ‘
For georotary to Governuncat of Sindh




	Page 1
	Page 2
	Page 3
	Page 4
	Page 5
	Page 6
	Page 7
	Page 8
	Page 9
	Page 10
	Page 11
	Page 12
	Page 13
	Page 14
	Page 15
	Page 16
	Page 17
	Page 18
	Page 19
	Page 20
	Page 21
	Page 22
	Page 23
	Page 24
	Page 25
	Page 26

