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OFFICE OF THE EXECUTIVE ENGINEER

HIGHWAYS DIVISION

@ GOVERNMENT BOYS DEGREE COLLEGE MATIARI

No: XEN(H)/TC(2016)/ 1516 Jof 2016 Matiari Dated: 21 /12/2016

To,
The Director (CB).
Sindh Public Procurement, Regulatory Authority,
Karachi.
Subject: SUBMISSION OF STANDARD BIDDING DOCUMENTS, N.LT

NO. TC/G-55/1505, DATED: 19-12-2016.

Please find enclosed herewith bidding documents for the above N.LT, are
submitted along with C.D & original cheque No.&5 34 215 dated: 22:12-2016 amounting
to Rs. 2.000/- for favour of further necessary action please.

D.A/as Above

EXECUTIVE ENGINEER
GHWAYS DIVISION

MATIARI

Copy forwarded with compliments for favour of information to:-

1. The Chief Engineer, Highways Department, Government of Sindh

Hyderabad.
2, The Superintending Engineer, Works & Services Department Matiari.
3. The Planning Officer, Planning Monitoring & Evolution Cell, Works &

Services Department, Government of Sindh Karachi.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MATIARI



Office Telephone No. 022-2760048

“

.F OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION
No. XEN(H)/TC/G-55/ 1505  /of 2016 Matiari, Dated: 19-12-2016
NOTICE INVITING TENDERS
Procuring Agency invites sealed bids on bidding documents in Single envelope method
from all the interested bidders under SPPRA rules 2010 for the following works.

’ " Call Time Costof
et Name of Work fsmated | Deposit | altowed for | bidding
: b Amount completion | documents

Annual Development Programme-2016-17
01 Construction of C.C Block Different Villages of U.C Sher 0.800 40000 | 12 Months 1,000/
Mohammad Thora
Construction of link road from Fazlani Chowk Road to
02 Village Jan Mohammad Kaheri Road (approach to Village | 17.500 875.000 | 12 Months [ 3,000/-
Jaftar Chutto) Mile 0/0-1/3
Construction of link road from Chandan Escape Road to
03 | Kot Mir Mohammad Khushik Road Mile 0/3-0/6+400' ON00 | 00 | 12Mauths | 3,000/
Construction of link road from Village Darya Khan Talpur ;
9% | Village Road to Bhitshah Road Mile 0/0-1/3 17500 | ‘85000 | E2Mostn | 3,000/
Construction of Pavers Block / C.C. Block Works and
05 Improvement / Rehabilitation of Drainage System in Hala | 20.000 1000,000 | 12 Months | 3,000/-
City (New)
Recondition of link road from Village Awal Chachar Road |
06 to Zairpir Road Mile 0/0-2/2 20.000 1000,000 | 12 Months 3,000/-
07 Construction of C.C Block at Village Sandhan 2.000 100,000 | 12 Months 1,000/~
08 Construction of C.C Block at Village Landhi 2.500 125,000 | 12 Months | 2,000/
09 Construction of C.C Block at Village Borana 2.000 100.000 | 12 Months 1,000/~

2

The intending participants can submit their applications in the office of the undersigned from the date of
Hoisting / publication of the tenders along with the below listed documents/requirements for the purpose of
issuance of bidding documents of each work separately during office hours upto 09-01-2017 No bidding
document will be provided without the payment of cost of bidding document which shall be in the shape of
pay order or in the shape of deposit receipt against each work.

The bids will be received back on 09-01-2017 up to 12.00 p.m. and will be opened on the same day @ 1.00
p.m. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be
present on the occasion. If the order remain un-responded or are not accepted then the same will be issued
and open on the following dates:-

Schedule of Un-Responded Bids.

Date of Issue
2M=26-01-2017

Date of Opening

2% = 26-01-2017 received upto 12:00 P.M and
Opened on same day @ 1:00 P.M




vi.

vii.
viii.

Xi.
Xii.
xiil.

Xiv.

XV,
Xvi)

3. Eligibility / Conditions:-
l-oeumentary evidence of work of equivalent cost or above executed in last 3 years and Certificate of satisfactory
:ompletion showing date of start and completion from employer.
Bio data of Engineers and technical staff working with the firm.
List of works in progress indicating cost of each work and copy of letter of award of work.
All the contractors / firms having produced Pakistan Engineering Council Certificate for the current year may be
allowed participate in the tenders after submitting solvency certificate and other required documents as per PPRA
rules.
The successful bidder / firm will have to provide 5% performance guarantee within 14 days after receiving of offer
letter.
Registration with Pakistan Engineering Council / Registration with Income Tax Department (NTN copy) and Sindh
Revenue Board. (Sales Tax Registration) and copy of CNIC,
The application Shall accompany of tender fee as shown against each for purchase of bidding documents.
The 5% Earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of
submission of bidding document in favor of undersigned.
Certificate of bank showing credit worthiness along with current bank statement.
Aftidavit to the effect that firm has not been black listed previously by any executing agency.
Affidavils to the effect that all documents / particulars / information furnished are true and correct.
Conditional Tenders will not be entertained.
The proceeding agency may reject all are any bids subject to relevant provision of SPP rules-2010 / amendment of
2013.
In case of firm, list of partners / partnership deed, given full particulars of Directors / Proprietors are others connected
alongwith power ol attorney. In case of being sole proprietors such under taking on affidavit be furnished.
Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental rifi, abandoned or
unnecessary delay in completion of any work in the Government and as well as in private organizations.

xvii) In Case Government announce any public holiday on scheduled dates / it any member of Procurement Committee
not present any reason, the tenders will be submitted / opened on next working day, as per usual scheduled in accordance
with rule-41 (3) of SPPRA rule-2010.

(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER

HIGHWAYS DIVISION
MATIARI
Copy forwarded with complements to the:
I The Director Information (Advertisement) department Karachi, (Four Copies) for publication the same at

least (03) National Leading Newspapers (English, Sindh, Urdu) in one insertion.

(5]

publicity on Government website.
The Chief Engineer, Highways Department Hyderabad, for favour of kind information.
The Deputy Commissioner Matiari, for favour of kind information.

The Managing Director (A&F) SPPRA Block No: 8 Sindh Secretariat No: 4-A Court Road Karachi.

R

information & wide publicity.
The Assistant Engineers, Matiari/Hala for information & wide publicity.
Copy to Head Clerk/Drawing Branch/Notice Board (Local) for information & wide publicity.
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GHWAYS DIVISION
ATIARI

The Secretary Information & Technology Government of Sindh Karachi alongwith soft copy for wide

The Superintending Engineer, Works & Services Department Matiari, for favour of kind information.

The Executive Engineers (all) under Superintending Engineer Works & Services Department Matiari for



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the 19" December, 2016

CORRINGENDUM

No. E&A(W&S)3-9/91-13: In partial modification of this department’s Notification dated:
05-01-2015. Complaint Redressal Committee with the following composition, in terms of
Rule-31 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby re-constituted in
the office of Executive Engineer, (Highways / Buildings) Division, Matiari :-

1. Superintending Engineer (W&S), Matiari. Chairman
2. District Accounts Officer , Matiari Member
3. Atif Nazar Consultant Engineers Private Limited . Member
2, The Functions & Responsibilities of the Committee will be same as specified in

Rule-31(4) and (5) of Sindh Public Procurement Rule-2010.

AIJAZ AHMED MEMON
SECRETARY TO GOVERNMENT OF SINDH

No. E&A(W&S)3-9/91-13 Karachi, dated the 19" December, 2016.
A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.

2. The Chairman / Members of the Committee.
\Véﬁhief Engineer (Highways Buildings), Hyderabad.

. The Executive Engineer, (Highways/ Buildings) Division, Matiari.

5. The Deputy Director (Monitoring) PM&E Cell, W&SD, Karachi.
6. P.S to Minister, Works & Services Sindh, Karachi.
-
8

. P.S to Secretary, Works &Services Department, Karachi.
. Notification file.

ey
(ABDUL GHAFOOR GOPANG)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH




5"15 i
el

Karachi, dated the d%‘ﬂ(‘ January, 2015.

CORRIGENDUM

4 No. E&A(W&S)3-9/91/2014:  This Department’'s Notifications dated 09-11-2013 regarding
constitution of Procurement Committees of Highways Division, Buildings Division and Education Works

Division, Matiari is amended to the extent that now Mr. Ali Muhammad Jat, Executive Engineer, Augaf

Department, Govemment of Sindh will be the Member of the Procurement Committees as a

replacement of Mr. Suhail Ahmed Memon, Executive Engineer, Public Health Engineering Division,

Matiari, who has expressed his inability to continug as a Member of the Procurement Committee as

conveyed by Superintending Engmeer (Works & Services), Matiari vide his letter No.AB/G-148/1302
| dated 03-12-2014,

2. . - Other functions and responsibilities of the Committees shall remain the same.

" QAZI SHAHID PERVEZ
- SECRETARY TO GOVT: OF SINDH

o, E&A(W&S)S 91912014 - ' Karachidatedthe = January, 2015.
A copy is forwarded fori lnformahon to- = - - ’ IR R

P.A to Addl. Secretary (Tech.), W&SD.
P.A to Dy. Secretary (Tech.), W&SD. -
. The Chairman / Members of the Committee.

10. Notification ﬁlg.__ _ ] 3 - :

1. The Accountant General, Sindh, Karachi. .

2. The Secretary to Govt. of Sindh, Auqaf Department, Karachi. -

3. The Managing Director, SPPRA, Karachi.

4. The Chief Engineer Building / Highways, Hyderabad. xﬁ‘

5. The Superintending Engineer, Works & Services Department, Mattarl W ¥
- 6. The Deputy Director, PM&E Cell, W&SD. . - w

7. | '

8.

SECTION OFFICER (GE
- FOR SECRETARY-TO-GOVT:OF SINDH

TS S B tRE TS | ERC XS O S} WRA g2 J e -;-\-" Far a4 et 'r' b

o hewbe e '.' <4




-~ GOVERNMENT OF SINDH
WORKS & SERVICES BEPARTMENT

e
Karachi dated the7,$ November, 2013.

NOTIFICATION

/ No. E&A(W&S)3-9/91/2013(Vol-VIIl):  With the approval of competent authority, a Procurement
Committee with the following composition, in terms of Rule-7 of Sindh Public Procurement Rules-2010, is
hereby constituted for procurement of “Goods & Works" in the office of Executive Engineer, Highways ..~

Division, Matiaerrocurement involving foreign exchange with the following composition:-

i) Executive Engineer, . Chairman /
Highways Division,
Matiari.

ii) Execuhve Englneer Member
Public Health Engineering Division,
Matiari.

; i) Divisional Accounts Officer, Member
%ﬁd (Representative A.G. Sind),

| il Highways Division, Matiari.

2 The Functions & Responsibilities of the Committee. in term of Rule-7 of SPPRA-
2010 shall be as under:

a) Preparing of bidding documents.

b) Carrying out Technical as well as Financial Evaluation of the bids.
c)  Prepanng Evaluation report as provided in Rule-45;
d) Making recommendation for the award of contract to the competent
authority; and
e) Perform any other function ancillary and incidental to the above.
QAZI SHAHID PERVEZ
SECRETARY 1‘_7)0 GOVT. OF SINDH
No. E&A(W&S)3-9/91-2013(Vol-VIII) Karachi dated the z November, 2013.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
The Secretary to Govt. of Sindh, Public Health Engg. Department, Karachi.
The Managing Director, SPPRA, Karachi.
The Chief Engineer (Buildings/Highways), Hyderabad.
~ The Chairman / Members of the Committee.
PS to Minister Works &Services Department.
PS to Secretary Works &Services Department.
PA to Additional Secretary (Tech), Works &Services Department.
The Deputy Secretary (Tech) Works &Services Department.
10. The Deputy Secretary (Admn), W&SD.
11. The Deputy Secretary Staff to Chief Secretary Sindh,
12. The Deputy Director, PM&E Cell, W&SD.

13. Notification file. o
Yol

(MUHAMMAD ZAKIR)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH
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OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAYS DIVISION MATIARI

REVISED ANNUAL PROCUREMENT PLANT-2016-17
DISTRICT MATIARIY
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REVISED ANNUAL PROCUREMENT PLAN

(WORKS, GOODS & SERVICES)

(FINANCIAL YEAR-2016-17)

OFrrice OF THE ExECUTIVE ENGINEER, HIGHWAYS D1VISION MATIARI

Estimate Timing of procurements
Quantity d unit Source of Proposed
S. ADP G o (where cost Estimated Fund funds nd
No. | No. e applicab | (where | Total Cost | Allocated | (ADP/Non | Procurement | jugoe | 2 Wiy | @ | Romae
; method Qtr
le) applicabl ADP)
e
1 2 3 4 5 6 7 8 9 10 11 12 13 14
Widening and Recondition of road ?oi National Subject to be
5t | sugy |EEEWEyteMan YL Ese Bgao it} - 23.429 23429 | Prov: ADP | competitive released of
Dargah Hazrat Ahmed Shah Lakyari Road biddin hiid Sands
. P g metho un
Mile 2/4-3/4
Construction of link road from
Chandan Escape Road to Village =
92 1 9| Roshan Shah Ji Wasi Road Mile 0/0- B0 | A4R | Hewol¥ % do
1/0
Construction of link road from Masoo
03 02 Ghulam Hyder Joya Road to Dargah - - 1.500 0.375 New ADP --do-- --do--
Areesar Road Mile 0/0-0/0+550°
Construction of link road from Chandan
04 03 Escape Road to Kot Mir Mohammad - - 8.100 2.025 New ADP --do-- --do--
Khushik Road Mile 0/3-0/7+495"
Construction of link rod from Village
05 04 Rehan Mari Road to Village Otho Mari - - 17.100 4.475 New ADP --do-- --do--
Road Mile 0/0-1/2
Construction of link road from Tajpur
06 05 Shakh Road to Kot Fagir Rasool Bux Khoso -- - 3.600 2.000 New ADP --do-- --do--
Road Mile 0/6-1/0
07 06 nonm:.._._nzo: of C.C Block at Village Moula N _ 2.000 0.500 New ADP i il
Bux Siyal
Recondition of link road from Masoo
08 07 Jiandal Kot Road to Kot Syed Imdad Ali - - 3.000 0.750 New ADP --do-- --do--
Shah Road Mile 0/0-0/3
Improvement of link road from Naka Stop
09 08 to Sama Muhalla Shahpur Village Road -- - 1.742 0.436 New ADP --do-- --do--
Mile 0/0-0/2
Construction of Paver Block & Drainage
10 09 Nali from High School to Urdu Primary -- - 11.000 11.000 New ADP --do— --do--
School Hala




§%]

Rasheed Khyber and Construction of C.C

2016-17

: - : 7 CDpP-
B 01 MMMMH_M%M of C.C Block at Village Ali _ _ 1.000 1.000 2016-17 A —do--
- (NA-218)
" Construction of C.C Block at Bheel Colony CUp
12 02 Oderolal Station -- == 1.000 1.000 2016-17 --do-- --do--
(NA-218)
Construction of C.C Block at Village CDp-
13 03 Choudhry Ghulam Ali & Village Haji -- - 1.000 1.000 2016-17 --do-- --do--
Yousif Khaskheli (NA-218)
Construction of C.C Block at Village Gahi CDpbe
14 04 Khan Chhajro -- -- 1.000 1.000 2016-17 --do-- --do--
(NA-218)
15 05 Construction of C.C Block at Village Hayat . -- 1.000 1.000 Mﬁou_mw._u_..w e -
Dahri & Village Faqgir Nooh Hothiani (NA-218)
16 06 Construction of C.C Block at Village _ _ 1.000 1.000 qm_mwm.q il —do—
Shahpur & Village Mitho Khaskheli (NA-218)
Construction of C.C Block at Village COP:
17 07 Soomar Chand - - 1.000 1.000 2016-17 --do-- --do--
(NA-218)
Construction of C.C Block at Village Syed LDp
18 | 08 | Haider Shah Muhalla Kamil Shah - - 1,000 1000 | 2016-17 o= . o
(NA-218)
Construction of C.C Block at Village Tahir CDP-
Hingoro and Construction of C.C Block at f5-
12 0 <=_mmm Tajpur Muhalla Fagir Nawab Wali - - 1.000 1000 %w%.m__Mv =dg== 8~
Mohammad
Recondition of link road from N.H.Way to CDP-
20 10 Village Sahita Road Mile 0/0-0/1+440" (700 -- - 1.000 1.000 2016-17 --do-- --do--
Rft) (NA-218)
Construction of C.C Block at Different CLY
21 11 Streets of Hala zné. -- - 5.000 5.000 2016-17 --do-- --do--
(NA-218)
2 12 Construction of C.C Block at Different . N 5.000 5.000 NM_HMW_J. o —do--
Streets of Village Saeed Khan Laghari (NA-218)
Construction of C.C Block at Village Juma G
23 01 Shahok : -- -- 1.000 1.000 2016-17 --do-- --do--
(P.S5-44)
24 02 Construction of Paver Block at Village n _ 1.000 1.000 CDP- i --do--




1l

Block at Village Ameer Bux Barecho (P.S-44)
Construction of C.C Block at Village Sh COp-
75 03 :wﬁmw%_wﬂsm. DR NUSER e - - 1.000 1.000 2016-17 --do-- --do--
(P.S-44)
Construction of C.C Block at Village Otho CLEs
26 04 Méiri Natho Miihalla - - 1.000 1.000 nm_w _mmw_h.w --do-- -~clo--
Construction of C.C Block at Molvi Yousif R
27 | 05 |/ Oaburistan & Wahab Shah Station - - 1.000 1.000 2016-17 =t R
(P.S-44)
Construction of C.C Block Various Street of CDP-
28 06 - : y - - 1.000 1.000 2016-17 --do-- --do--
v Ghul hM
illage Ghulam Shah Mari (P.S-44)
c tion of C.C Block at Village Allah COp-
29 | 07 ,%mqu”ﬂmn:w o CRER Yo - - 1.000 1.000 2016-17 --do-- --do--
o (P.S-44)
Constructi f C.C Block at Uni LD
30 08 o“mwg_ﬂ%_ e R & e = - 1.000 1.000 2016-17 ~-do-- ~-do--
d (P.S-44)
Construction of C.C Block at Different CDP-
3 09 | Villsges'of U.C: Bau Khan Pathan = . 1.000 1.000 ww _w.u_ rw ~-do-- -do--
Construction of C.C Block at Village CDP-
32 10 | Ayoub Barecho & Village Khuda Bux - - 1.000 1.000 2016-17 --do-- --do--
Barecho (P.S-44)
Construction of C.C Block at Village Pinyal CDP-
Soho Mubhalla Qurban Khaskheli & Village - e
33 I Mohammad Uris Brohi and Construction of - - 1.000 1.000 m_w _mm_a.w ~do do
C.C Block at Village Loung Jaskani (Ri344)
. . CDP-
| [ o e ROk TReER - 1,000 1.000 | 2016-17 ~do-- ~do--
illages of U.C Palijani (P.S-44)
Construction of C.C Block at Village P
35 13 . 42 : = -- 1.000 1.000 2016-17 --do-- --do--
Punhoon Burdi & Village Nim Khoso (P.S-44)
Construction of C.C Block at Village Wali CDP-
36 14 Mohammad Sanjrani & Village Sharif = = 1.000 1.000 2016-17 —-do-- --do--
Kalro (P.S-44)
C : R CDP-
37 15 onstruction of C.C Block Different N _ 1.000 1.000 2016-17 —do-- s

Villages of U.C Oderolal Station

(P.S-44)
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Construction of C.C Block at Village Nabi

CDP-

Near Village Sher Mohammad Thora

(P.S-44)

-- -- 1.000 1.000 2016-17 --do-- --do--
Bux Chutto (P.S-44)
, Construction of C.C Block at Masjid Street
Village Sachoo Khaskheli & Construction CDP-
39 17 of C.C Block at Mugeem Shah Graveyard - -- 1.000 1.000 2016-17 --do-- —-do--
Khyber and Construction of Paver Block at (P.S-44)
Village Tahir Hingoro
Construction of C.C Block at Village Tahir LI
40 18 Hi ' = -- -- 1.000 1.000 2016-17 --do-- --do--
ingoro
(P.S-44)
Construction of Paver Block from Taluka CDP-
41 19 Hospital Road to Government Girls High -- - 1.000 1.000 2016-17 --do-- --do--
School Matiari Road (P.S-44)
Construction of Paver Block from CDP-
42 20 Government Girls High School Road to -- - 1.000 1.000 2016-17 --do-- --do--
Gosht Market Road (P.S-44)
43 21 Construction of Paver Block at Government _ _ 1.000 1.000 Mmm_u_.u il FE
Girls College Matiari Road (P.S-44)
Construction of Paver Block at Government CDP-
44 22 Girls College Matiari Road to Bus Stop - - 1.000 1.000 2016-17 --do-- --do--
Road and Different Street of Matiari (P.S-44)
Construction of C.C Block at Village Yar CDP-
45 23 Mohammad Khushik & Sono Khan -- - 1.000 1.000 2016-17 --do-- --do--
Khushik (P.S-44)
Construction of C.C Block Different Street LDP-
46 24 6f Mitiati Town : -- -- 1.000 1.000 2016-17 --do-- --do--
(P.S-44)
. CDP-
47 25 ﬁo:m:‘:ﬂ_o: of C.C w_onw. at Sand Mubhalla . _ 1.000 1.000 2016-17 e —do--
and Various Streets of Matiari Town
(P.S-44)
Construction of C.C Block Different CIoR.
48 26 . - -- - 1.000 1.000 2016-17 --do-- --do--
Villages of U.C Jiandal Kot (P.S-44)
Construction of C.C Block Different oLy
¥ 1 27 | Villages ofU.C Oderolal Village - - 1.000 1.000 2016-17 ~-do-- ~do--
(P.S-44)
Construction of C.C Block at Village Giddu o
50 | 28 . 8 - - 1.000 1.000 2016-17 ~do-- —-do--




wn

: : : CDP-
5 29 Q.u_:m::n:o: ) of C.C Block Different _ ~ 1 000 1.000 2016-17 it il
Village of U.C Baudero
(P.S-44)
3 CDP-
Construction of C.C Block Different Streets
o) . . o idFee
52 30 of Village Arif Kheyian 1.000 1.000 2016-17 do do
(P.5-44)
Construction of C.C Block Various Street of D
53 31 U.C Arif Khatian at Shahpur - - 1.000 1.000 2016-17 0= L
(P.S-44)
CDP-
54 32 Construction of C.C Block at Village Tajpur -- -- 1.000 1.000 2016-17 --do-- --do--
(P.S-44)
Construction of C.C Block at Village CHIE
55 33 xﬂ%& . & - - 1.000 1.000 2016-17 ~-do-- ~-do--
(P.S-44)
Construction of Paver Block at Dahri CDP-
S0 3% | Muhallant Village Dost Mohammad Dabhri - - 1.000 1.000 2016-17 e =i
(P.S-44)
Construction of Paver Block at Bagri L
37 35" | Muhallaat Village Dost Mohammad Dabhri - - 1.009 1.000 201617 =l e
(P.S-44)
Construction of C.C Block Different Street Chp-
58 36 of Bhitshah Town - - 1.000 1.000 2016-17 --do-- --do--
(P.S-44)
Construction of C.C Block at Village Pi GO
59 | 37 S e N0 age. T - - 1.000 1.000 2016-17 ~-do-- --do--
Mohammad Baloch
(P.S-44)
Constructi f P Block at Sakhi e
60 | 3§ [ JPNEen o caves Dok ¢ _ - o 1.000 1.000 2016-17 safpes --do--
Murad Shah Road
(P.S-44)
CDP-
Construction of Paver Block at Sakhi
61 39 Murad Shah Road Sand Muhalla Hala . - 1.000 1.000 2016-17 =i =do--
(P.S-44)
CDP-
Construction of C.C Block at Wahan
62 40 Muhalla & Chuhan Muhalla Khyber - - 1.000 1.000 2016-17 =do- =t
(P.S-44)
Construction of Paving Bricks Different CDP-
63 41 Streets of Hala Town (3500 Rft) including - -- 20.000 20.000 2016-17 --do-- --do--

Drain Nala & Drain Cross Nala

(P.S-43)




Recondition of link road from Bakhar CDhp-

64 42 Jamali Road to Village Bhale Dino Kaka -- - 6.193 6.193 2016-17 --do-- --do--

g Road Mile 0/2+80°-1/0+80° (P.S-43)
Construction of link road from Village CDP- T
Bego Kaka Agro Rahu Road to Village ERPIG-00

65 | 4 [ Village Allah Warayo A - — 13.807 13.807 2016-17 ~-do-- released of
Road Mile 0/0-1/0 (P.S-43( e
M&R of Link Road from Matiari Bye Pass M&R

66 01 Road to Ex-N.H.Way Matiari i.e Tharo - - 0.650 0.3265 --do-- --do--
Shah Road Mile 0/0-0/1+330° (In Portions) 2016-17
M&R of link Road from Village Bhale Dino
Kaka upto Bego Kaka Road to Agro Rahu : M&R

67 2' | Road via Village Pir Bix Kaka xwa_ Mile ” - i = 2016-17 e o=
0/0-1/3 (In Portions)
M&R of Link Road from Palijani Station M&R

ol 03 | Road to Oderolal Station Road Mile 2/0-3/4 - - Ll 3-325 2016-17 ~do- ~do
Recondition of road from Khando Stop Sugar

69 01 Road to Village Mitho Khoso Road Mile -- - 14.843 14.843 Cane Cess --do-- --do--
1/5+528'-3/1+528" 2016-17
Widening and Recondition of link road Sugar

70 02 from Matiari Allah Dino Sand Road to Jam -- -- 9.157 9.157 Cane Cess --do-- --do--
Distry Road Mile 0/0-0/5+170' 2016-17
Construction of link road from Dargah ADP-

71 01 Oderolal Road to Kot Syed Mazhar Shah - -- 2.405 1.087 --do-- --do--
Road Mile 0/1+330°-0/3 2016-17
Construction of link road from Nasarpur
Oderolal Station Road to Village Shuja ADP-

= 92 | Chutto and Azam Jamali Road Mile - - 3835 L0 2016-17 e ~do--
0/2+231°-0/4+440°
Recondition of road from Shafi Mohammad ADP-

73 03 Dahri Road at Mile 1/0 to Makhdoom - -- 3.252 3.252 2016-17 --do-- --do--
Ageel-u-Zaman Landhi Road Mile 0/3-0/6
Recondition of road from Hala New-Hala ADP-

74 04 Old Road to Village Shafi Mohammad -- - 7.035 7.035 --do-- --do--
Dahri Road Mile 0/6-1/4 2016-17
Recondition of road from Tando Adam ADP-

75 05 Road to Karam Khan Kaka Road Mile 0/4- - -- 2.230 1.500 --do-- --do--
0/6 2016-17
Construction of link road from Sekhat Deh ADP-

76 06 Dari Road to Kot Mumtaz Junejo Road -- -- 4.400 1.000 2016-17 --do-- --do--
Mile 0/2+330°-0/5 with approaches

77 07 C.C block at Ghulam Hussain Laghari -- -- 2.5225 1.970 ADP- --do-- --do--

2016-17




Construction of C.C Block i/c Drain of

Bux Siyal

2016-17

78 08 Bhanoth Road to Village Khuda Abad -- - 6.400 6.400 qo>_~w_u_..m --do-- --do--
(- Chandia Road and Sandhan Village =0

B Construction of C.C Block at Makhdoom ADP-
79 09 M. Amin Fahim Primary School to Shahi -- -- 1.240 1.240 2016-17 --do-- --do--

Bazar Hala City B

Construction of link road from Village Koro ADP-
80 10 Dahri Road to Village Allah Warayo Jamali -- - 4272 1.100 2016-17 --do-- --do--

Road Mile 0/2+330°-0/5 = ——

Recondition of link road from Oderolal ADP- il
81 11 Village Road to Village Bachal Waryah - - 5.000 2.500 2016-17 --do--

Road Mile 0/0-0/4+330° =

Construction of link road from Masoo ADP- —dow-
82 12 Ghulam Hyder Joya Road to Dargah - -- 1.400 1.400 - --do--

Areesar Road Mile 0/0-0/0-550 2016-1

Construcion of link road from Tajpur Shakh ADP- -
83 13 Road to Kot Faqir Rasool Bux Khoso upto - -- 3.600 3.600 --do--

Nawab Farm Road Mile 0/6-1/0 2016-17

Construction of Paver Block & Drainage ADP- s
84 14 Nali from High School to Urdu Primary -- -- 10.000 10.000 2016-17 --do--

School Hala

Recondition of link road from Hala Road to ADP- --do--
851 15 | Bhanoth Road Mile 0/2-12 = - 9.000 2230 2016-17 2=

Construction of link road from Chandan ADP- —do
86 16 Escape Road to Village Roshan Shah Ji - -- 9.000 2.250 2016-17 --do--

Wasi Road Mile 0/0-0/5

Construction of C.C Block Different ADP- --do--
b 17 Villages of U.C Sher Mohammad Thora - - 0.800 0:800 2016-17 ~do-

Construction of link road from Fazlani

Chowk Road to Village Jan Mohammad ADP- --do--
56 18 | Kaheri Road (approach to Village Jaffar - - 1300 43 2016-17 wRs

Chutto) Mile 0/0-1/3

Recondition of link road from Tajpur to

Soomra Mori Road (i/c Extension of Bridge ADP- --do--
89 19| on Rohri Canal) with approaches Mile 0/0- - - 10000 2.300 2016-17 ~do--

0/6+330"

Construction / Recondition of link road ADP- e
90 20 from Village Rehan Mari Road to Village - -- 16.000 4.000 2016-17 --do--

Otho Mari Road Mile 0/0-1/2

Construction of link road from Village ADP- il
91 21 Darya Khan Talpur Village Road to - - 17.500 8.750 2016-17 --do--

Bhitshah Road Mile 0/0-1/3 -
9 2 Construction of C.C Block at Village Moula B 3 1,500 1,500 ADP- - --do--




Recondition of link road from Masoo ADP d
93 23 Jiandal Kot Road to Kot Syed Imdad Ali - - 3.400 3.400 2016 : --do-- —do-
. Shah Road Mile 0/0-0/3+320' 201617
‘ Construction of link road from Chandan ADP W
94 | 24 |Escape Road to Kot Mir Mohammad - - 6.000 1.500 261617 —do-- o
Khushik Road Mile 0/3-0/6+400' -
Construction of C.C Block at Village ADP- --do--
2 55 -~ ) —-do--
95 | 25 | Manoo Machhi =000 030 | 201617 o
Construction of C.C Block at Village 3 ADP- --do--
96 26 Hakim Roonjhani - - 2.000 0.500 2016-17 --do--
7 . - ADP- --do--
97 27 Construction of C.C Block at Village Viee - -- 2.500 0.625 2016-17 -~do--
98 28 Construction of C.C Block at Village B = 2.000 0.500 ADP- - --do--
Borana 2016-17
Construction of Pavers Block / C.C. Block ADP- .
99 29 Works and Improvement / Rehabilitation of - -- 20.000 5.000 2016-17 --do--
Drainage System in Hala City (New) T
Construction of C.C Block at Village ADP- --do--
100 30 Y sl -- - 2.500 0.625 2016-17 --do--
Construction of C.C Block at Village ADP- --do--
101 | 31 | Gukhio Miriat Bhianoth . - 1009 L0 2016-17 s
Construction of link road from Hala ADP- i
102 32 Shahdadpur Road to Village Umar Mangrio -- -- 6.000 1.500 2016-17 --do--
Road Mile 0/3+220'-0/6+440' 5
Construction of link road from Bhitshah ADP- el
103 33 Tando Adam Road to Village Karam Khan - - 5.000 1.250 2016-17 --do--
Kaka Road Mile 0/6-1/0+440"' 5
Construction of C.C Block at Village ADP- --do--
104 | 34 [ - - 2.000 0.500 vy --do--
Construction of link road from Village ADP- i
105 35 Lakho Rahu Road to National Highway - -- 3.600 2.575 2016-17 --do--
Road Mile 0/0-0/2 :
Recondition of link road from Village Awal ADP- --do--
106 | 36 | Chachar Road to Zairpir Road Mile 0/0-2/2 - - A%:000 2000 2016-17 ==
Construction of C.C Block & Drainanage in ADP- --do--
187 37 | Different Village of Taluka Saeedabad - - e 80 2016-17 B
EXECU R
HIGHWAYS DIVISION
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