
OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAY DIVISION, 
SHAHEED BENAZIRABAD. 

NO. TC/G-55/ 135 S.B.A Dated: 31 / 01 /2017  
Address: Situated at Near Kazi Ahmed road. Phone No. 0244-9370133 Fax No. 0244-366648 

AC I IVA FE RoAl)S AN •SERVICE ID PEOPLE 
AND 10 OPEN UP 	 .f I 111* MANUAL IM ACCESS- 

NOTICE IN  \ NG TENDERS.  
Sealed Standard Bidding documents Forins r.sucki to the eligible Bidders registered with Pakistan Engineering 

, Council (PEC) in relevant Category CE 01 & CE 06, having experience of similar nature of Works for the following mentioned work 

as per Sindh Public Procurement Regularity Authority (SPPRA) Rules 2010. 

Sr N Name of Work Estimated 
Cost 

In (Million) 

Earnest 
Money 5% 

Tender 
Fee 

Time 
Allowed 

LIST ATTACHED SEPARATELY 

CONDITIONS.  

11w blank Bid Ruins will be available at the office of the undersigned Situated at near Kazi Ahmed road Nawabshah during 

e hours on payment of the tender fee, in Cash (Non refundable) specified against each work on.:any working day from 

the date of .  Publication vipto 22-02-2017 @ 1.00 p.m. 

2. I he Tenders will be received back on 23-02-2017 upto 1.00 p.m er opened on same date @ 1.45 p.m in the presence of 

interesting 	OF their authorized representative on same date. 
I ender documents ss ill be opened in the presence of Procurement Committee approsed by the Secretary Works & Sers ice Karachi 

Sindh. 
-1. a) In case undersigned is out of Flead Quarter same will be received and opened on next working day on same timing. 

b) In case the tenders are un responded the nest dates for issue & opening of tenders will he as under:- 

1110 tenders will be issued opt° 13-03-2017 1.00 p.m and tenders will be received back on 14-03-2017 1.00 pm opened on 

same date at 1.45 P.M. in the presence of interesting Bidders or their authorized representative on same date. 

5,To participate in lepd_e_ling details for eligibility are as under- 
:0101 name pet manem address. mobile No. Fax No. I.-Mail Address & the organizational: structure. 

Itio I Mt:a of technical \I:1111m tplo)ces & to be made as ailable for working on the project. 

et 	Of !WON & appro imate Cosl Or s% OrkS 
rill:111th! stability certificate issued In Scheduled Bank. 

et A fridas with be undertaking that the information particulars provided by him is true & correct. 
Registration Income I as Depattment olong \\ 	N IN. 

g i he intendine Agelley I inns 	It' 11:1‘ e Regisier ' Appros est ss oh Sindh Revell lie Board. 
lit I he intending Agenc) Huns ha‘e to submit the Atlida) it to the Oleo that his Firm Agency is not :nvolved in any litigation & lell 

abandoned the u ink in ;in) ( in) eminent I 	 & not black listed 
II I 1%I 	 & equipments as ailablc ss ith documentary es 'deuce of its ins nership. 

hicumentary es idence ill works esectited. ss orks in progress & certificate sit satislactu y completions of work by the Employers. 
k Registration with Pakistan I sigincering Council in the reles ant lield 	speciimiatio of stork CE 01 & CE 06 to the Extent of the 

lender amount ()reach nork hit Ihe ear 2016. 
6. Hie earnest money specified would be pledged in the name of Lsecutivc Engineer. 1 lighua) Division. Shaheed Benazir Abaci in the 
shape 01( all Deposit from an) Scheduled Bank & must he attached %%all Bid Document,: otheru Ise it will not he entertained. 
7  II 1 am Partner ins oh ed 	partnership deed. such details & [sower of attorney ss lv submitted on allidas it by the proprietor. 
X. Contlinonal & telegraphic lender will not be entertained. 
9. I he procuring \gols. 	Ivied all or any Bids or proposals at :my time prior to the acceptance of a Bid or proposal. subject to the 
tele s ant prin ision of PPR. \ Rules. 

I he I ender can be seen on Sl'I'RA ebsite us\ pprarialh.gos .pk  

1)..V.‘S .1 BOVE EXEC1/1.1 -: ENGIN! I R 
HIGHWAY DIVIlt 

SIIAIIEED BENA/IR ARAD 

 

Capr Provarded with complimenIA  
I I he Secretary to ( ins FisfSindli Vs'orks and Services Department Karachi for kis our of his kind intOrmation 
2 I he secreeux rov 	Sindh Information technology Secretariat No b Kai:K. 11i but favour of placing the same on ueb side of Sindh 
(Iv% ernmeni 

1/1-  I hc Director (A&I ) of Sindh Sindli Public Procurement Regularity Authority Block 8 Sindli Secretariat No.4 Court Road Karachi. 
4 I he Deput) Commissioner shaheed liena/irabad for las our of kind Intiumat 
5 I he Director Public Relation lamination Department. Govt. of Sindh. Block 	Sind!) Secretariat (Ads. Section) Karachi. 
alongssith (71 scs en Copies fill single insertion in 3 leadine Newspapers l'he I )ass 	I nglish (Jung) (Wu. (Kass ish1Sindhi. 
6 I he Superintending Engineer Officer Works & Services Shaheedllenazir Abad. tot In our of information and necessar) approval may 
Limits be acetirded. 
7 I he Assistant I iOneer I liglissay Sub-Dis 	N'Shah Sakrand/Daulatpur at Kaii Ahmed. 
X Not ICC 	( 	1)Iiipi‘ I: Accounts Officer. 
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LIST OF WORKS 

Sr 

Wu 

' 	• 	 Name of Scheme. Estimated 

in (M) 

Earnest 

Money 

5% 

Tender Fee Time 

Allowed 

(NON A.D.P) DEVELOPMENT PROGRAM 2016 -17. 

1 	..,Re-Constt: o/ rood /rom Buchen road to Railway Over Head Bridge along 

.Sakrand Railway mile 0/0-0/7 (1.40 km). (Non A.D.P) 

41.373 2,068,650 3000/ 12 Months 

Constt: of Road from To( Colony Near Railway Track road to Connect 

Stly(11.  Mill Road mile 0/0-0/5 (1.0 km). (Non A.D.P) 

10.639 531,950 3000/ 12 Months 

t Constt: of road limn Mohbut Colony rood to Street Mums Shoham House 

mile 0/0-0/1.440 (0.30 km). (Non A.D.PJ 

3.919 195,950 2000/ 12 Months 

4 Constt: of road from Nom.  Mustalis Maspil Street to Rainzan Arain House 

mile 0/0-0/1«440 (0.30 kin). (Non A.D.P) 

3.272 163,600 3000/ 12 Months 

Reconstruction til road from Nawobshah Songhar road @ 60th Mile Nuku 

to Galrahwah road via Afazal Shah Town road mile 0/0-0/6 (1.20 km) 

(Wide 14). (Non A. 0.11) 

7.635 381,750 3000/ 12 Months 

i, Constc of mud from Desert Area road 0 Mile 11/3 to New Village 

Monzoor Ahmed Arum mile 0/0-0/5 (1.00 kin). (Non A.D.P) 

10.608 530,400 3000/ 12 Months 

' Reconstruction o/ road from Old lam Sahib Road to Dhobi Ghat to Connect 

.4-I Town Kekepota Colony I/C 2 Nos Street road mile 0/0-0/6 (1.2(1 kin). 

(Non Al).!'). 

9.3/9 465,950 3000/ 12 Months 

COMMUNITY DEVELOPMENT PROGRAM FOR 

SUSTAINAIILE DEVELOPMENT GOASL 2016-17. 

et Oinstt: 01 road /nun Village Noolya Dahri to village Ali Akber Otho, Bachal 

Otho & Village Lute( Otho road mile 0/0.0/3+310 (0.69 K.M) Toluka Nazi 

Ahmed District Shaheed Benazir Abaci. 

7.500 375,000 3000/ 12 Months 

) Gansu: of wad from Ghulain Muhammad Arum High School Near Village 

Chanda Snigh to Village Warvam Dahesirai Road mile 0/0-0/3.265 (0.69 

K.M) 'Wilk(' Kazi Ahmed Distirct Shaheed Benazir Ahad. 

7.500 375,000 3000/ 12 Months 

10 Recondq• / Repair of road front Old National Highway to village Khar road 

mile 0/0-0/3(0.60 KM) Taluka Kazi Ahmed District Shaheed Benaztr 

A bad. 

4.000 200,000 3000/ 12 Months 

M/R PROGRAM 2016-17. 

11 

---, 

M/1? of VIP Road (rum Sukrund rood apt° Varr road mile 0/0-0/5 I/C 1 No 

Street Sodom, Shah Colony 400/1. 

5.400 270,000 3000/ 06 Months 

12 M/R Nawabsholi Nazi Ahmed road Sheen Park / Zia Ill Hassan Lomat.  

Streets 2 Nos. VC Passport Office to Connect Grid Station Road Via Altai, 

Ahmed Memos; House and Shakeel House Street Mile 0/0-0/1 •.330. (Iii 

Reaches). 

2.500 125,000 3000/ 06 Months 

1.? M/R to Blumgwar Colony Fuzz Petrol Pump wad Nawabshoh Varr Rood 

Via Airport Colony 0/0.1/2 (In Reaches) VC Street of Changazi House 

Nem- 1.5.101147e 160 ft. 

3.000 150.000 3000/ 06 Months 

14 M/R of road Ironi 01(1 lam Sahib Road to Street lintiaz Ahmed Wagon road 

mile 0/0-0/ I •4.10 

0.500 25,000 1000/ 06 Months 

►  





sr 

No 

Name of Scheme. 

Repair of

. 

 Bridge Son Nola Near Village Whorl Deh 15 Nusrat (IC Soomur 

Estimated 

in (M) 

Earnest 

Money 

5% 

Tender Fee Time 

Allowed 

:5 

. 
Khan 'moult. 

2.000 100.000 2000/ 06 Months 

! 6 Repair o/ Culverts Various Roads o/ Taluka Dour. 1.600 80,000 2000/ 06 Months 

: 7" Al/r Bye Pass mad to Ghariabod Via Moro Chowk Gorchani House & 

In/rout Bunglow Via RHC (In Reaches). 

4.500 225,000 3000/ 06 Months 

18 M/I? road Irma Nawahshah 60th Mile rood @ Mile 7/0 to village Syed 

Now Ahmed Shah Mile 0/0-1/2 (In Reaches). 

2.000 100,000 2000/ 06 Months 

19 11/1? road Irmo Nawahshah him Saint) road to Village New Gul Mug Mari 

mile 0/0-0/5 (In Reaches) 1/C Cf: Topping Jam Sahib Gupchum rood to 

Village Mir7o Nam' thug mile 0/0-0/1.330 (In Reaches). 

2.000 100,000 2000/ 06 Months 

20 M/R road Irma Nawahshah Kozo Ahmed road to village Channesar Zardari 

klismi Zardari, & Mashooque Zardari mile 0/0-0/5.330 (In Reaches). 

2.000 100,000 2000/ 06 Months 

21 M/R road from Nowabshoh 60th Mile road to Village Saeed Khan Mari 

mile 0/0-0/3 (In Reaches). 

0.700 35,000 1000/ 06 Months 

22 M/I3 rood (rum 60t1? Mile Desert Area road to village Dost Ali 1?mi1 mile 

0/0•1/4 (In Reaches). 

1.800 90,000 2000/ 06 Months 

23 M/I? road Irmo Shohzado Dahri to Khududad Brohi Via Pervaizahad mile 

0/0-5/0 (In Reaches). 

1.1100 90,000 2000/ 06 Months 

24 M/R road from Shahzado Dahri to Daigah Aeto Shah road mile 0/0-0/6 

(in Rem lies). 

1.000 50,000 1000/ 06 Months 

25 M/I? Chapel.  Khoso to lam, Keerio & Village Usitain larmili row! mile 0/0- 

I/O (in Reaches). 

4.500 225,000 30(10/ 06 Months 

26 M/R IV Shah It Mori to Commando Center mile 0/0-3/0 (In Reaches). 
1 

2.000 100,000 2000/ 06 Months 

27 M/R Mashakh Misr, rood to Village Colo IMO mile 0/0-1/0 (In Reaches). 2.500 125,000 3000/ 06 Months 

2R mil//31hgh School Mehar Ali laniali to Immo MAO 2000 It. 2.500 125,000 3000/ 06 Months 

29 Repair o/ Various Culverts Taluka Nawabshah & Sakrand. 0.900 45,000 1000/ 06 Months 

30 M/R Ohl National Highway to Khar rood mile 0/0-2/4 (In Reaches). 3.000 150,000 3000/ 06 Months 

.11 M/I? Kiwi Ahmed Sawai Manihoto road mile 2/0.2/5 (In Portion) 4.000 200.000 3000/ 06 Months 

12 

_ 

AIM Shohptir hihunto to )lap Umer Sethar mile 0/3-2/1 (In Portion) (I/C 2 

Nos 10 /t Bridge). 

3.000 150,000 3000/ 06 Months 

13 M/R Nawahshuli Kazi Ahmed Road along Rama Shakh Canal Shakh to 

village Chou& Shah mile (In Reaches) Taluka Sakrand. 

2.000 100,000 2000/ 06 Months 

34 M/R to Vorums Streets in Nawahshah City. 1.300 65,000 2000/ 06 Months 



I 



Sr 

No 

Name of Scheme. Estimates! 

in (M) 

Earnest 

Money 

Tender Fee Time 

Allowed 

. 	. 5% 

.---- 
?5 M/R Link road to National Highway to Khair Muhammad Leghuri Via Mir 2.000 100,000 2000/ 06 Months 

Khan Leghari mile 0/0-0/5 (In Reaches). 

4, M/R Allah Ralihm Moods to village Jamul Din Ininali Oeh Hakim,lhar mile 

0/0.0/3 (In Reaches). 

0.,00 25,000 1000/ 06 Months 

..- 
?7 M/I? Nawahshoh • Sarhari road to Ilashim Reerm mile 0/0-0/5. 1.000 50,000 1000/ 06 Months 

- 0? M/R of Nawabshah-Kati Ahmed road to village Misri Chandio mile 0/0- 1,000 50,000 1000/ 06 Months 

0/5 (quo village Hussain (lunar (In Reaches). 

:0 Old National I fightvoy Kinn-  to Maio Dalin road (3 R/t Calvert). 0.200 10,000 500/ 06 Months 

EXECUTI\ ENGINEER 

HIGHWAY DIVISION 

HEED BENAZIR ABAD 





Ph: 0244-9370133 
Fax: 0244-366648 

01 I JCL OF THE 

EXECUTIVE ENGINEER  
HIGHWAY DIVISION, SHAHEED BENAZIRABAD. 

No: TC/G-55/ ) 	S.B.A Dated. 11 / 	/2017 

To, 

The Director (AM:), 
Sind!, Public Procurenient Regulatory Authority, 
Block S Shull: Secretariat No.4 Court Road, 
KARACHI.  

Subject: - ANNUAL PROCUREMENT PLAN (DEVELOPMENT) FOR THE YEAR OF 
2016-17.  

The Annual Procurement Plan for the Year 2016-17 is enclosed. which may kindly he placed at 

SPPRA website. 

D.A/as above 
Annual Procurement Plan 
(Development) 

ks' 
EXECti I IVE ENGINEER 

SHAHEED 
DIVISION 

SHAHEED BENAZIR ABAD 

11) drive Zri,lian All IIIIIIef 

Page S6 
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Guidelines Regulations for Procurement of Works. 
	 (Annexure A-I) 

(Annexure A-I) 

PROCUREMENT' PLAN (Development / Capital) for the Year 2016-17 

• S 
No 

0  l 

Name of Scheme & Estimated Cost 	1 Allocated 
Funds 

Cost of ongoing 
works 

(Expenditure 
already 

incurred) 

Funds 
earmarked 
for ongoing 

works 

Cost of New 
Works 

(components 
) 

Funds 	Nature of 	Method of 	Anticipated I 
for 	Procureme 	Procurement 	/Actual 	I 

Works 	nt 	 Date of 
(c-e) 	 Advertisem 

eat 

Anticipated 	I 
/Actual Date 

of Start 

Anticipat 
ed 

/Actual 
Date of 

Completi 
on. 

8 c d e f 9 	 h i 	 j k I 

Re-Consa: of road Rucher road to Railway Over Head Bridge 
(thing Sakrand Railway mile 0/0-0/7 (1.40 km). 

41.373 ., - - 20.6855 National 
Competitive 

Bidding 

February 
2017 

Match 2017 12 
Months 

0: 

03 

Constt: of Road from To) Colony Near Railway Track road to 
i onnett Sugar Mill Road mile 0/0-0/5 (1.0 kin). 

10.639 ,. = 5.3195 National 
Competitive 

Ridding 

February 
2017 

March 2017 12 
Months 

constt of road from Mohbat Colony road to Street Wagas I 
Shahan, House mile 0/0.0/1+440 (0.30 km). 

3.919 = = 1 9595 	National 
Competitive 

Ridding 

1  February 
2017 

March 1017 12 
Months 

(14 Constt. of road from Noor Mustafa Masjid Street to Ramzan 
Again House mile 0/0-0/1+440 (0.30 kin). 

i,-- 

3.272 r = 1.636 National 
Competitive 

Bidding 

February 
2017 

..____  

March 2017 12 
Months 

0'; 

• 

07  

Reconstruction of road from Nawalishah Songhai.  and (o) 60th 
Mile Naka to Gajrahwah road via /Mao! Shah Town road mile 
0/0.0/6 (1.20 kin) (Wide 14) 

7.635 - - 3.8175 National 
Competitive 

Bidding 

February 
2017 

March 2017 12 
Months 

Constt.-  of rood from Desert Area road @ Mile 11/3 to New 

Village Manzoor Ahmed Aram mile 0/0-0/S (1.00 kin). 
10.608 5.304 National 

Competitive 
Ridding 

= February 
2017 

March 1017 12 
Months 

Reconstruction of road from Old Jam Sahib Road to Dhobi 
Chat to Connect A-I Town Kekepoto Colony VC 2 Nos Street 
road mile 0/0-0/6 (1.20 kin). 

9.319 = = 46595 National 
Competitive 

Bidding 

= February 
2017 

March 2017 12 
Months 

08 Constt: of road from Noohja Dahri to village Ali Akher Otho, 
nacho! Otho & Village haul.  Otho road mile 0/0-0/3+310 
(0 69 K.M) Taluka Kazi Ahmed District Shaheed Benazir Abad. 

7.500 = 

Bidding  

- 7.500 National 
Competitive 

= February 
2017 

March 2017 12 
Months 

(19 Constt. of road from Ghulam Muhammad Aram High School 
Near Village Chanda Singh to Village Wagon] Dahesirai Road 
mile 0/0-0/3+265 (0.69 K.M) Taluka Kazt Ahmed Distirct 
Shaheed Benazir Abad. 

7.500 7.500 National 
Competitive 

Bidding 

February 
2017 

March 1017 12 
Months 

10 Recondg: / Repair of road from Old National Highway to 
village Khar road mile 0/0-0/3 (0.60 K.M) Taluka Kazt Ahmed 
District Shaheed Benazir Abad. 

4.000 = r = 4.000 National 
Competitive 

!lidding 

- February 
2017 

March 12 
Months 





M/R of VIP Road from Sakrand road upto Vorr rood mile 0/0- 
. 	, 0/5 I/C 1 No Street Sarfaraz Shah Colony 400 ft. 

.5.400 = = 5.400 	National 
r ompetitive 

Bifida? ,  

February 
2017 

March 2017 Of, 
Months 

12 	M/R Nawabshah Kazi Ahnied road Sheen Pork / Zia Ul 
Hassan LaMar Streets 2 Nos. I/C Passport Office to Connect 

• Grid Station Road Via Aftab Ahmed Memon House and 
Shakeel House Street Mile 0/0-0/1+330. (In Reaches). 

2.500 = = 2.500 National 
Competitive 

Bidding 

February 
2017 

March 2017 06 
Months 

14 

M/R to Bhangwar Colony Faiz Petrol Pump road Nawabshah 
Varr Road Via Airport Colony 0/0-1/2 (In Reaches) I/C Street 
of Changazi House Near LSI Office 160 ft. 

3.000 , ., - 	3.000 	National 
Competitive 

1 	Bidding 

= 

February 
2017 

February 
2017 

March 2017 06 
Months 

M/R of road from Old lam Sahib Road to Street !mtiaz Ahmed 
Wagon road mile 0/0.0/1+44a 

0.500 = = = 	0.500 	Notional 
Competitive 

Biddi , 

March 2017 06 
Months 

15 	Repair of Bridge Sim Nala Near Village Kalhori Deh 15 Nusrot 
UC Soomar Khan Oman. 

2.000 = = = 	2.000 National 
Competitive 

Biddi r 

= February 
2017 

March 2017 06 
Months 

l e 

17 

Repair of Culverts Various Roads of Toluka Dour. .5.400 = = = 5.400 

2.500 

National 
Competitive 

Biddin ,  

February 
2017 

March 2017 06 
Months 

M/r Bye Pass road to Ghoriabad Via Moro Chowk Gorchani 
House & Infront Bunglow Via RHC (In Reaches). 

2.500 ., = National 
Competitive 

Bidding 

February 
2017 

March 2017 06 
Months 

18 M/R road from Nawabshah 60th Mile road @ Mile 7/0 to 
village Syed Noor Ahmed Shah Mile 0/0-1/2 (In Reaches). 

1.600 _- - = 	1.600 National 
Competitive 

Bidding 

- - February 
2017 

March 2017 06 
Months 	I 

1 9 	M/R road from Nawabshah Jam Sahib road to Village New 
Gul Baig Mari mile 0/0-0/5 (In Reaches) I/C CC Topping lam 
Sahib Gupchani road to Village Mirza Najaf Baig mile 0/0- 
0/1+330 (In Reaches). 

4.500 4.500 Notional 
Competitive 

Bidding 

= February 
2017 

March 2017 06 
Months 

20 M/R road from Nawabshah Kazi Ahmed road to village 
Channesar Zardari Ehson Zardari, & Mashooque Zardari mile 
0/0-0/5+330 (In Reaches). 

2.000 = 	I 	2.000 National 
Competitive 

Bidding 

= February 
2017 

March 2017 06 
Months 

1 

21 M/R rood from Nawabshah 60th Mile road to Village Screed 
Khan Mari mile 0/0-0/3 (In Reaches). 

2.000 = 2.000 

2.000 

National 
Competitive 

Bidding 

= February 
2017 

March 2017 06 
Months 

22 M/R road from 60th Mile Desert Area road to village Dost Ali 
Rind mile 0/0.1/4 (In Reaches). 

2.000 _- = = National 
Competitive 

Biddin ,  

= February 
2017 

March 2017 06 
Months 

23 M/R road from Shahzado Dahri to Khudadod Brohi Via 
Pervaizabad mile 0/0.5/0 (In Reaches). 

0.700 = 0.700 National 
Competitive 

Bidding 

= February 
2017 

March 2017 06 
Months 

24 M/R road from Shahzado Dahri to Dorgah Aeto Shah road 
mile 0/0-0/6 (In Reaches). 

1.800 = = =1 	1 .800 National 
Competitive 

Biddin ,  

February 
2017 

March 2017 06 
Months 

25 M/R Chaper Khoso to Fowl Keerio & Village Usman lamali 
road mile 0/0-1/0 (In Reaches). 

1.800 = = = I 	1.800 National 
Competitive 

Bidding 

= February 
2017 

March 2017 06 
Months 





26 
. 

M/R Pir Shah Ji Mori to Commando Center mile 0/0-3/0 (In 
Reaches). 

1.000 = 	1.000 National 
Competitive 

Bidding 

= February 
2017 

March 2017 06 
Months  

27 M/R Mashakh Nasri road to Village Golo Dahri mile 0/0-1/0 
(In Reaches). 

4.500 = = 	4.500 National 
Competitive 

..._1Bidding 

r February 
2017 

March 2017 06 
Months 

28 	M/R High School Mehar Ali Jamb to Jamia Masjid 2000 ft. 2.000 = - = 	2.000 	National 
Competitive 

Bidding 

= February 
2017 

March 2017 06 
Months 

29 	Repair of Various Culverts Taluka Nawabshah & Sakrand 2.500 .. . = 	2.500 National 
Competitive 

Bidding 

r. February 
2017 

March 2017 06 
Months 

30 	M/R Old National Highway to Khar road mile 0/0.2/4 (In 
Reaches). 

2.500 :. . = 	2.500 	r 	National 
Competitive 

Bidding 

= February 
2017 

March 2017 06 
Months 

31 	M/R Kati Ahmed Sawai Manjhoto road mile 2/0-2/5 (In 
Portion). 

0.900 = = = 	0.900 National 
Competitive 

Bidding 

r February 
2017 

March 2017 06 
Months 

32 	M/R Shahpur Jahania to Haji Umer Sethar mile 0/3-2/1 (In 
Portion) (VC 2 Nos 10 ft Bridge). 

____ 

3.000 = = :- 	3,000 National 
Competitive 

Bidding 

:- February 
2017 

March 2017 06 
Months 

33 M/R Nawabshah Kazi Ahmed Road along Raini Shakh Canal 
Shakh to village Chuttal Shah mile (In Reaches) Taluka 
Sakrand. 

4.000 r = . 	4.000 	I National 
Competitive 

Bidding 

= February 
2017 

March 2017 06 
Months 

34 M/R to Various Streets in Nawabshah City. 3.000 = ,. 	3,000 National 
Competitive 

Bidding 

= February 
2017 

March 2017 06 
Months 

35 	M/R Link road to National Highway to Khair Muhammad 
Leghari Via Mir Khan Leghari mile 0/0-0/5 (In Reaches). 

2.000 = = 	2.000 National 
Competitive 

Bidding 

= February 
2017 

March 2017 06 
Months 

36 M/R Allah Rakhio Jamali to village Jamal Din Jamali Deh 
Halawalhar mile 0/0.0/3 (In Reaches). 

1.300 = 	1.300 National 
Competitive 

Bidding 

:- February 
2017 

March 2017 06 
Months 

37 M/R Nawabshah - Sarhari road to Hashim Keerio mile 0/0- 
0/5. 

2.000 = = = 	2.000 National 
Competitive 

Bidding 

= February 
2017 

March 2017 06 
Months 

38 M/R of Nawobshoh-Kazi Ahmed road to village Misri Chandio 
mile 0/0-0/5 upto village Hussain Unnar (In Reaches). 

0.500 = = = 	0.500 National 
Competitive 

Bidding 

= February 
2017 

March 2017 06 
Months 

39 Old National Highway Khar to Budo Daltri road (3 Rft 
Culvert) 

1.000 = = = 	1 	1.000 National 
Competitive 

Bidding 

= February 
2017 

March 2017 06 
Months 

\I f 

DIVISION 

CECU e ENGINEER 

HAHEED BENAZIR ABAD 
H IGHWAY  
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K5C84;:SERVICE Mint 

araChi;.dated 

_ 

. • * Mai 2013. 

• -ExetutiVe.Ergineet, 
..Highways Division, 	.. 
:Shatieed•Benazitabad. • . • 

. %Divisional Accounts. *Officer, • 
• • Conceme6 	 . . • . 	• 	• 

Assistant Engineer. "(Senior Most). 
• • Buildings*Division, . • : 	• 	• • • • 
• _ Shaheed Behazirabad. 

.• 
• •:No::E&A(VV&S).3;,976:f12:611F...... 	 :.torripetent. authciiitY„_•a•..PrOctireiti.ent• 
::.Committee, ith:'the follisv~ir g: 	 itr:::terMS...ibf.:Rille;;7:: ••••S ind h': P U 	̀Procurementbiic-. 	• 
• Rules-2010,...is-tiereby:6.OriglittikTforlkaa.iirditieht'jof '.066dt i8,7WOrkS". in:.the office: of- Executive 
Engineer, 	 :Sheheed•.:Bena,?abstf;*•.eXeluditig.prodtiterrient inv6Iving foreign 

• • exchange:- • 

• Chairman. . 

. • Member 
• • 

• Member 

.. 	. 	. . 
:2. 	• 	The Functions 8,. ResPonsibilities•of:the Committee, in term 'of Rule-8. of 8PPR- 
2010, shall.6e as-under: 	 ••• • 	

.• 

• • 	.. 	• 
-: • 

•a). 	Preparing Of bidding doCuments.: 
. b) . . : Carrying out Technical as. well *as Financial Evaluation of the bids. 

• : c) •.• Preparing Evaluation repoft as providedin kule-45; 	. 	. 
. • d). ' —Making recommendation for the award of contract to the competent 

• authority; and. 	. 	 . 
• :e) . :Perform any other furictionpncillary and incidental to the above. 

• . 

i • • • .--n 
• -• OA2I.SHAHID PERVEZ • . • 

• SECRETARXJ0 GOVT. OF SINDH • 

o. E&A(W&S)3-9/91-2013 	 Karabhi dated the' "2"/ .May, 2013. 

A.Coriy is forWarded. fOr.information 	• 

, 	1. The AcCountant 6eneral,•$indh,.Katadhi: 
• 2.. The Managing Director, SPPRA Karachi. 

3. The Chief:Engineer (Buildings/Highways), Hydoi-4).Aci: 	. 
.4. The Syperintending.Ehgineer; Works & Services, Shaheed Benazirabad; 

Tie5. 	Deputy Director; PM&E"Cell, W&SD. 
he Chairman I Merhbers of ;he Committee. 	 •rt., • 

• . 1,.:..Notification file: 	• 	• 

. . 	...(14UHAMMAD Z.AKIR), 	• . 
:SECTION OFFICER (GENERAL) 

• 'FOR SECRETARY TO GOVT. OF SINDH • • 
• 





• 

nom I I- 	th. 

DISTRICT GOVERNMENT SHAHEED BENAZIR ABAD 
OFFICE OF THE DISTRICT COORDINATION OFFICER, SHAHEED BENAZIR ABAD.  
No: PS/DCO/SBA/ 	 /2010, SDA, dated 	 7 - 	2010. .. 

NOT IFICATION.  

In pursuance to Rule No. 31 of Sindh Public Procurement Rules 2010, the following Complaint 

Redressal Committee is hereby constituted to address the Complaints of Bidders in the Group of offices of 

Works & Services Shaheed Benazir Abad. 

Executive District Officer, 
Works & Services 
Shaheed Benazir Abad 

ii). 	District Accounts Officer 
Shaheed Benazir Abad 

Chairman 

Member 

iii). 	An Independent professional from the 	Member 
Relevant held concerning the Procurement 
process in question to be nominated by the 
head of (relevant) Procuring agency. 

(JAMAL MU TAFA SYED) 
DISTRICT COORDINATION OFFICER 

SHAI tEED BENAZIR ABAD. 

r (1-5rnation & necessary action lo: - 

he Secretary to Govt: of Sindh Works & Service Department Karachi. 

The Chief En 	er Buildings / Highways Department Sindh Hyderabad. 

The 	aging Director, Sindh Public Procurement Regulatory Authority SPPRA Karachi. 

he Executive District Officer, Works & Services Shaheed Benazir Abad. 

The District Officer, Roads/Buildings/Education Works Sliztheed Benazir Abad. 

The District Accounts Officer, Shaheed Benazir Abad. 

DISTRICT COOR 
SHAHEED B 

.14 OFFICER 
R ABAD 
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