OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION KAMBER-SHAHDADKOT @ D.C

COMPLEX KAMBER P.ND. 074-341105 email:- xeneduworks@gmail.com

No: XEN/Edu:/(W)-319 8

Kamber Dated: ¢4/ ©2 /2017

NOTICE INVITING TENDERS

Sealed tenders are invited on Standard bidding documents from interested

contractors / forms for the following works as per SPPRA Rules 2010

ADP No: Estimated Earnest .
Sr.No: Name of Scheme / Location Cost Money gse?dg Fee CPeru:;d of
(Rs. In Million) | (Rs. In Rupess) | (RS- 10 Rupees) | Completion
M&R PROGRAMME 2016-17

1 GBPS Abri Taluka Kamber

i) Civil Work 3.144 157,200 3,000 June 2017

i) Electric Work 0.190 9,500 500 June 2017
2 GBPS Nau Goath Taluka Kamber

i) Civil Work 2.690 134,500 3,000 June 2017

i) Electric Work 0.100 5,000 500 June 2017
3 GBPS Kot Ghulam Shah Taluka Kamber

i) Civil Work 2.341 117,100 3,000 June 2017

i) Electric Work 0.100 5,000 500 June 2017
4 GBPS Gathar Taluka Kamber

i) Civil Work 3.876 193,800 3,000 June 2017

i) Electric Work 0.250 12,500 750 June 2017
5 GBPS Buthi Lashkar Khan Taluka Kamber

i) Civil Work 0.652 32,600 1,500 June 2017

ii) Electric Work 0.050 2,500 500 June 2017
6 GBPS Azam Abad Taluka Sijawal

i) Civil Work 2.490 124,500 3,000 June 2017

ii) Electric Work 0.105 5,300 500 June 2017
7 GGPS Buxio Sario Taluka Sijawal

i) Civil Work 2.490 124,500 3,000 June 2017

i) Electric Work 0.105 5,300 500 June 2017
8 GGPS Thoof Chowsool Taluka Sijawal

i) Civil Work 2.490 124,500 3,000 June 2017

i) Electric Work 0.100 5,000 500 June 2017
9 GBPS Arzi Bhutto Taluka Sijawal

i) Civil Work 5.376 268,800 3,000 June 2017

i) Electric Work 0.379 19,000 750 June 2017
10 GBPS Siddique Madrasa Taluka Shahdadkot

i) Civil Work 2.850 142,500 3,000 June 2017

i) Electric Work 0.200 10,000 750 June 2017
11 GGPS Karira Taluka Mirokhan

i) Civil Work 2.490 124,500 3,000 June 2017

i) Electric Work 0.100 5,000 500 June 2017
12 GGPS Khawand Dino Kalhoro Taluka Mirokhan

i) Civil Work 2.490 124,500 3,000 June 2017

ii) Electric Work 0.100 5,000 500 June 2017




ADP No: Estimated Earnest
Sr.No: Name of Scheme / Location Cost Money (};l; e':::{u;:::s) C':::;‘:‘?Jn
(Rs. In Million) | (Rs. In Rupees) )
13 GBPS Shahi Taluka Mirokhan
i) Civil Work 2.490 124,500 3,000 June 2017
ii) Electric Work 0.100 5,000 500 June 2017
14 GGPS Sofi Muhammad Bux Khoso Taluka Qubo
i) Civil Work 1.952 97,600 3,000 June 2017
ii) Electric Work 0.100 5,000 500 June 2017
15 GGPS Pechuha Taluka Warah
i) Civil Work 3.298 165,000 3,000 June 2017
ii) Electric Work 0.152 7,600 500 June 2017
16 GBPS Allah Rakhio Cholyani Taluka Warah
i) Civil Work 1.650 82,500 3,000 June 2017
ii) Electric Work 0.150 7,500 500 June 2017
17 GBPS Yaro Dero Taluka Warah
i) Civil Work 3.132 156,600 3,000 June 2017
i) Electric Work 0.265 13,300 750 June 2017
18 GBPS Muhammad Usman Chandio Taluka Warah
i) Civil Work 1.392 69,600 1,500 June 2017
i) Electric Work 0.158 7,900 500 June 2017
19 GGMS Bago Dero Taluka Kamber
i) Civil Work 4.333 216,700 3,000 June 2017
i) Electric Work 0.300 15,000 1,500 June 2017
20 GBMS Ghabi Dero Taluka Kamber
i) Civil Work 4,333 216,700 3,000 June 2017
ii) Electric Work 0.300 15,000 1,500 June 2017
21 GGMS Chowdero Taluka Nasirabad
i) Civil Work 4.433 221,700 3,000 June 2017
ii) Electric Work 0.300 15,000 1,500 June 2017
22 GBMS Mahboob-Jo-Banglow Taluka Sijawal
i) Civil Work 5.698 285,000 3,000 June 2017
ii) Electric Work 0.300 15,000 1,500 June 2017
23 GGMS Bahram Taluka Mirokhan
i) Civil Work 4.700 235,000 3,000 June 2017
ii) Electric Work 0.300 15,000 1,500 June 2017
24 GBHS Kamber Taluka Kamber
i) Civil Work 10.240 512,000 3,000 June 2017
ii) Electric Work 0.560 28,000 1,500 June 2017
25 GGHS Chajjra Taluka Kamber
i) Civil Work 1.705 85,500 3,000\ June 2017
ii) Electric Work 0.185 9,300 500 June 2017
26 GBHS Shahdadkot Taluka Shahdadkot (North &
W“Ef’me W 7.385 370,000 3,000 June 2017
i) Electric Work 0.615 30,800 1,500 June 2017
27 GGHS Shahdadkot Taluka Shahdadkot (Back Side
P""'i‘)’") — 5272 263,600 3,000 June 2017
if) Electric Work 0.728 36,400 1,500 June 2017
28 GBHS Thoof Chowsool Taluka Sijawal
i) Civil Work 7.400 370,000 3,000 June 2017
ii) Electric Work 0.600 30,000 1,500 June 2017




ADP No: Estimated Earnest ;
Sr.No: Name of Scheme / Location Cost Money l;rﬂ;di{ Fee Penold of
(Rs. In Millions) | (Rs. In Rupees) (Bs InRupess) | Completion
29 GBHS Nasirabad Taluka Nasirabad (West Wing)
i) Civil Work 6.050 302,500 3,000 June 2017
ii) Electric Work 0.950 47,500 1,500 June 2017
30 GGHS Lalu Raunk Taluka Warah
i) Civil Work 5.700 285,000 3,000 June 2017
i) Electric Work 0.300 15,000 750 June 2017
31 GBHS Gaji Khuhawar Taluka Warah
i) Civil Work 2.200 110,000 3,000 June 2017
ii) Electric Work 0.110 5,500 500 June 2017
32 GBHSS Waggan Taluka Warah
i) Civil Work 3.859 193,000 3,000 June 2017
ii) Electric Work 1.140 57,000 1,500 June 2017
33 GBHSS Warah Taluka Warah
i) Civil Work 4.410 220,500 3,000 June 2017
ii) Electric Work 0.590 29,500 1,500 June 2017

2 Eligibility: Valid Registration with Income Tax, Sales Tax, Sindh Revenue
Board.

Pakistan Engineering council in category CE-10 for the year 2017 for the work
exceeding Rs: 4.000 Million

(%]

4, In case of Electric work the bidders should have possessed Electric License to be
issued from Electrical Inspector.
3 Method of Procurement (Single Stage Single Envelope)
6. Bidding / Tender Documents
7. Last 3 years Income Tax Return may be furnished
8. i). Issuance: Documents will be issued from date of Publication / Hosting i.e. in
the news paper / web site Up to 27.02.2017
ii). Submission: Last dated will be 28.02.2017 Up to 1.00 P.M
iii). Opening:- will be opened on 28.02.2017 @ 2.0 P.M (on the same day of
submission)
iv). Un-responded Tenders:- will be again issued / submitted / opened on
Following dated.
Attempt Issue Date Submission Date Opening Date
e 01.03.2017 15.03.2017 1.0 P.M | 16.03.2017 on the same
day @ 2.0 P.M
9. Under Following Conditions bid will be rejected.
i) Conditional and telegraphic bids / tenders
i1) Bids received after specified date and time
iii) Bids of Black Listed Firms (Affidavit should be furnished)
10.  Bids received without information of Technical Staff Working with Firm
11.  Bids received without list of Machinery & Equipment available without

documentary evidence of its ownership and certificate of Bank showing the credit
worthiness along with Bank Statement.
12.  Bid Validity Period 90 Days




13,

14.

16.

B

Application should be accompanied with 5% earnest money of tender amount in
the shape of Call Deposit.

The firms / contractors should have successfully completed at least Two Contracts
of equivalent value and of same nature of work done during last three years
specially related to structural works.

If the undersigned or any member of the Procurement Committee remains out of
head quarter on date of opening of tenders, the same will be opened on the next
working day at the same time as mentioned above.

In case of firm, list of partners / partnership deed, giving full particulars of
Director / Proprietor or other connected along with power of attorney or being
sole proprietor or other connected along with power of attorney or being sole
proprietor such undertaking on affidavit is to be furnished.

Procuring Agency reserves the right to reject all or any bids subject to the relevant
provisions of Sindh Public Procurement Rule 2010

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
(:?flmmeR-SHAHDADKOT

Copy F.W.C’s to:-

The Deputy Commissioner Kamber-Shahdadkot, for favour of his kind
information

The Chief Engineer, Education Works Sukkur

The Superintending Engineer, Education Works Circle Larkana

The Director (Information) Advertisement Government of Sindh Karachi, along
with 03 Extra copies for publication in the leading newspapers

The Director (C.B) SPPRA, Planning & Development Department GoS Karachi,
for posting NIT on website.

The Secretary (Focal Person), Information Technology Department Govt. of
Sindh, New Sindh Secretariat 1** floor Karachi, for floating tenders on website.
The Executive Engineer, Roads Division / Building Division, Kamber-
Shahdadkot

The Assistant Engineer, Education Works Sub-Division Kamber, Warah,
Shahdadkot, Electric Works Larkana Region, for vide publicity.

Copy to Divisional Accounts Officer / Draughtsman / Establishment Branch /
Notice board (Local)

A

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT




"
’ GOVERNMLENT OF SIND!
EDUCATION & LITERACY DEPARTMLNT
Karachi, data the 28-04-2015
. (V) - — - .
NOTIFICATION
NO.SO(Q) EDU/ESA/PRO-EW/14-135: In pursuance of Rule = 7 of the Sindh Public Procurement Rules,
2010, a Departiaental Procuremen! Committee comprising of followiny Officers for procurament of
works for various Jducational Institutes / Offices / Linc Departments workiog under Admnisistrative
Contiel of Cducat j| & Literacy Department o be procurcd wider ADP / Reguler Budget / SNE of
ation Depaniment is constituted as under:-
! Executive Engineer (Education Works) Chainmun
Concerned Education Works Division
‘ducation & Literacy Depurtment
Ed & Literacy Depuart
v B Assistant Engincer Mcmber
Local Government Public Health Enginecring Department
= Assistant Engineer (Education Works) of Headquarter Member
Concerned Education Works sub Division :
5 ) . Education & Literacy Department
—— ey ToRs
- . Preparing bidding documets,
» Currying out techuical as well as financial cveluation of the bids;
. Peepering evaluation report us provided in Rule 45 of SPPRA 201C;
. ..ngrccoanncuduLm::Rw{h:uunrdchonUadtothcconmcw::auﬁmnuy;mui
s Perform any other function ancillay and incidental to the ubove,
- DR, FAZLULLAH PECHULO -
O SO(0) EDUE&APRO-LEYW/14-15: Karachi, date the 289 Mayv, 2015 : '
Lo 2 <0y i forwarded for information & necessary action to:-
% All Members of the Committee,
Mt | a2 The P.S. o Senior Minister, Education & Literacy Department, Govt, of Sindh, Xarachi,

The P.S 1o Secrciary, Educotion & Literacy Departmient.
The P.S 0 Secretary, Local Government Public Health Engince
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) GOVERNLINT OF SINDH
) EDUCATION L LITERACY LEPAI
Karachl, date the 28-04-2015

NOTIFICATION

"
MENT

TN T 1 12, 1 eabamir-al Dl . 4 A T I T (L Y
(a1) Bl Aldesidl 1Lo- u-\'k .\.L»,- i ll' bae W PUSSEHICC ol Kuic —‘Jl Ul L:.L sndh g UG FIoCuIeineat
2 Departmental Complaint Redressal Commilice compnsing of followmng Officers is

1

alu;.' 49 '.:::-Jr.‘r to resolve complaint’s of aggrieved bidders:-

rineer (Education Works) Chairma

1 I-. A ELr ~ .. 1 .I
l. Jupgniplendent L
s

S | o~
- il wlee 3% -
wd iledl

of concerned Educaiizm 3

Bducation & Literacy Dej

Representative  of  Distiiet  Account  Officer / Member

&d

Accountant Ueneral, Sindh

' Representative of Head nr'p:'.x.-.;ring Agency Member

y r 1.4 . A
(Professional from relevant ficld concerning)

) [0 perform according to Rule - 31 of SPPRA, 2010;
idental to the above.

PO £ 2 ' mviil &
. I riorm .L..- oller funcion L.\;.ud anad mneigen

SECRETARY EDUCATION
TO GOVT, QF SINDH
i4-15: Karachi, date the 28" May, 2015

(G} EDIY/E&A/PRO-EW(CRCY

A copy is forwarded for infonmution & neces ary action 10:-
: " :

Il Members of the Committee.

1 ry, Lducation & Literucy Deparunent,
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i ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17
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ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17
DEPARTMENT:- EDUCATION WORKS DIVISION KAMBER-SHAHDADKOT (EDUCATION & LITERACY DEPARTMENT)

\

- ADP No: ul Description of Procurement Estimated Cost | Estimated Funds | Source of Funds Proposed Procurement Method Timing of Procurement
SR. No: Unit Cost Total Cost | Release | (ADP/ Non-ADP) 2016-17
' (Rs. In Million)
a1 [ @2 [a3]q4
1 |M& R Programme 2016-17 135.000
= | Taluka Kamber (3) Civil Work & (b) Electric
1 ESV?;S Abri Taluka Kamber (3) ®) 3334 3334 M&R National Opening Competitive Bidding Yes
th Taluka Kamber (a) Civil Work & (b
— (Esszic l:l:ruokGoa © 2790 2790 M&R  [National Opening Competitive Bidding Yes
[~ |GBF hulam Shah Taluka Kamber (a) Civil Work &
3 ﬁ;giﬂ g ” 2441 2441 MBR  [National Opening Competitive Biddng | Yes
Taluka Kamber (a) Civil Work & (b) Electric
) VGV?:kS Gathar Talu (a) () 4126 4126 MBR  [National Opening Competitive Bidding Yes
PS Buthi Lashkar Khan Taluka Kamber (a) Civil Work _
5 E?D}SEE; A 0.700 0.700 MER  National Opening Competitive Bidding | Yes
; Abad Taluka Sijawal (a) Civil Work & (b
E it sl ®) 2505 2595 ME&R  [National Opening Compeitve Bidding | Yes
io Sario Taluka Sijawal (a) Civil Work & (b
i - gs;gc%:o': jawal (a) O 2505 25 MER  |National Opening Competitive Bidding Yes | -
Thoof Chowsool Taluka Sijawal (a) Civil Work & (b) :
A 8 ES::‘C e I ( 2.590 2.590 M&R National Opening Competitive Bidding Yes
7i Bhutto Taluka Sijawal (a) Civil Work & (b
9 Eﬂzﬁcﬁ; ’ T & 5.755 5.755 M&R National Opening Competitive Bidding Yes
: PS Siddique Madrasa Taluka Shahdadkot (a) Civi
10 E:E g e Wk (@ 3.050 3.050 M&R National Opening Competitive Bidding Yes
P ira Taluka Mirokhan (a) Civil Work & (b) Electric
1 ff Oks i @ ©) 2590 2590 MSR [National Opening Competitive Bidding Yes
(GPS Khawand Dino Kalhoro Taluka Mirokhan (a) Civil
7 lwork & {b)a;ecmc Wik 5 25% 2590 MER  [National Opening Competitive Bidding Yes
~._ " |GBPS Shahi Taluka Mirokhan (a) Civil Work & (b) Electric
13 Wrok e ) 2580 2,500 M&R National Opening Competitive Bidding Yes
GGPS Sofi Muhammad Bux Khoso Taluka Qubo (a) Civil
" Iworka (b}IE!ectric Wrok " 2052 2052 M&R National Opening Competitive Bidding Yes
= GGPS Pechuha Taluka Warah (a) Civil Work & (b) Electric
T ) (®) 3450 3450 M&R  |National Opening Competiive Bidding Yes
GBPS Allah Rakhio Cholyani Taluka Warah (a) Civil Work
LI (b) Electric Wrok 2 @ 1.800 1.800 M&R National Opening Competitive Bidding Yes
GBPS Yaro Dero Taluka Warah (a) Civil Work & (b '
7 letectric Wrok ; ® 3.397 3.397 M&R National Opening Competitive Bidding Yes
18 GBPS Muhammad Usman Chandio Taluka Warah (a) ) ]
. Civil Work & (b) Electric Wrok 1.550 1.550 M&R National Opening Competitive Bidding Yes

_\
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ADP No: Description of Procurement Estimated Cost | Estimated Funds Source of Funds Fro‘hosed Procurement Method Timing of Procurement
. SR. No: Unit Cost Total Cost | Release | (ADP/ Non-ADP) 201617
(Rs. In Million) o1 1 a2 [aala4
’ GGMS Bago Dero Taluka Kamber (a) Civil Work & (b) 4 ; i T
19 Electric Wrok 4,633 633 M&R National Opening Competitive Bidding Yes
(oGl Dero Tk Eanber () S Mk & B)]  a59 4633 M&R [National Opening Competitive Bidding Yes .
Electric Wrok
21 ggﬁ”fc S\mdem TakiaiNasrnd G CMIWI G0 404 4733 MBR |National Opening Compeitive Bidding Yes .
GBMS Mahboob-Jo-Banglow Taluka Sijawal (a) Civil Work ; : T
2 8 (b) Eleciric Wik 5.998 5.998 M&R National Opening Competitive Bidding Yes
GGMS Bahram Taluka Mirokhan (a) Civil Work & (b) y : Wy
23 Electric Wrok 5.000 5.000 M&R National Opening Competitive Bidding Yes
GBHS Kamber Taluka Kamber (a) Civil Work & (b) ; G
24 Electric Wrok 10.800 10.800 ME&R National Opening Competitive Bidding Yes
VGV?;S ChafiaTruga Kamoer (6] CM Wk Ry Elesbl 4500 1890 M&R National Opening Competitive Bidding Yes
GBHS Shahdadkot Taluka Shahdadkot (a) Civil Work & ; i =
ME&R e
(b) Electric Wrok 8.000 8.000 & National Opening Competitive Bidding Yes
GGHS Shahdadkot Taluka Shahdadkot (a) Civil Work & : . " ,
! J M N
27 (b) Electric Wrok 6.000 6.000 &R ational Opening Competlitive Bidding Yes
GAHS Thaof Chowsoo Taluka Stawel (8) CMIMIKB.0O) 35009 8.000 M&R [National Opening Compeitive Bidding Yes
. Electric Wrok
GBHS Nasirabad Taluka Nasirabad (a) Civil Work & (b) ; . Ip—— i
Electric Wrok 7.000 7.000 M&R National Opening Competitive Bidding Yes
GGHS Lalu Raunk Taluka Warah (a) Civil Work & (b) i } N S
Electric Wrok 6.000 6.000 ME&R National Opening Competitive Bidding Yes
3 GBHE? Gaji Khuhawar Taluka Warah (a) Civil Work & (b) 2310 2310 M&R National Opening Competitive Bidding Yes
Electric Wrok
& gﬁ:ﬁfwt?ga" Fabiks Warah () CoR Work & O) 009 4999 MS&R  |National Opening Competitive Bidding Yes
3 3?0'155 Waesh Talka Wacth [8) G Work 8 (b) Blocklel ¢ 5,000 MBR |National Opening Competitive Bidding Yes
@:N-—"" - _:S—_‘
- e —
EXECUTIVE ENGINEER
UCATION WORKS DIVISION
KAMBER-SHAHDADKOT
‘ .
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