PH No: 0233-9290293

. § OFFICE OF THE
o EXECUTIVE ENGINEER HIGHWAYS DIVISION MIRPURKHAS
' NO.EE/TC/G-=55/ 215 of2017,Dated 13 / 02 /2017

NOTICE INVITING TENDERS

Sealed Tenders are hereby invited from all the Contractors / Firms/ Persons for execution of the following works as per
SPPRA Rules 2010.

# Name of Scheme Amount Bid Tender Time
in (M) S?a‘:"f Fee(®s) | Allowed
1 2 3 4 5 6
COMMUNITY DEVELOPMENT PROGRAMME FOR
7
1SD OF D M1

1 | Construction of road from Hoat Charwan road to Link road of 3.500 | 175000 3000 | 06 Months
G.M.S Hoat Charwan Mile:- 0/0-0/2+330" fi Taluka Digri
2 | Construction of CC Block at Ghulam Muhammad Hot Village 0.500 | 25000 1500 | 06 Months
o Union Council Gunero Length 400 Rft Taluka Jhudo
3 | Recondg. Of Main Kot Ghulam Mohammad City Entrance road 5.000 | 250000 3000 | 06 Months
Mile 0/0-0/5 (1.00 Kms) Taluka Kot Ghulam Mohammad
4 | Construction of road from Samaro Jhudo road to Haji Saced Khan 4.000 | 200000 3000 | 06 Months
Laghari road Mile:- 0/0-0/2+330' (0.50 Kms) Taluka Jhudo
5 Construction of road from Dajero Mori to Mir Ghulam Nabi 8.262 | 413100 3000 | 06 Months
Parralell to Jamrao Mile:- 0/0-0/5 (1.00 Kms) Taluka Digri
6 | Construction of Brick Pavement at Various Villages of Taluka 1.215 61000 1500 | 06 Months
Digri Length 1000 Rft
7 | Construction of road from Tando Jan Mohammad Rabo road to 5.924 | 296000 3000 | 06 Months
Khan Shah Colony Mile:- 0/0-0/2+330' (0.50 Kms) Taluka Jhudo
8 | Construction of Open Surface Drain Town Committee Digri 6.559 | 328000 3000 [ 06 Months
Masjid Khizra Ward No: 07 Sarfaraz Wah Length 3500 Rft
9 Construction of Digri Jhudo road to Muhammad Latif baloch 1.671 84000 1500 | 06 Months
Union Council Mir Khuda Bux -II Taluka Jhudo Mile:- 0/0-0/1
(0.20 Kms)
10 | Construction of road from Sunji Mori to Double Mori Mile:- 0/0- 9.000 | 450000 3000 | 06 Months
0/5+400" ft Approach to Village Union Council Gunero Taluka
Jhudo
11 | Construction of CC Block at Various Villages of Union Council 3.250 | 163000 3000 | 06 Months
Mir Allah Dad Taluka Kot Ghulam Mohammad Length 2150 Rft
12 | Construction of CC Block at Various Villages of Union Council 2.250 | 113000 3000 | 06 Months
Kachello Taluka Kot Ghulam Mohammad Length 1500 Rft
13 | Construction of CC Block at Various Villages of Union Council 1.500 75000 1500 | 06 Months
Union Council Dengan & Hashim Bhurgari Taluka Kot Ghulam
Mohammad Length 1000 Rft
14 | Construction of CC Block at Various Villages of Union Council 2100 [ 105000 3000 | 06 Months
Khudadad Union Council Hadi Bux & Union Council Lal Shah
Taluka Kot Ghulam Mohammad Length 1400 Rft
15 | Construction of road at Vilalge Shabbir Ahmed Bhurgari Taluka 5.000 | 250000 3000 | 06 Months
Kot Ghulam Mohammad Mile:- 0/0-0/3+495 Rft
16 | Construction of road from Zain Bhurgari form to Otaque 3.200 | 160000 3000 | 06 Months
Muhammad Hashim Bhurgari Union Council Bhurgari Taluka Kot
Ghulam Mohammad Length 1250 Rft
17 | Reconditioning of Black Top road (Goods Street) Gharibabad 3.200 | 160000 3000 | 06 Months
Union Council No: 04 Mirpurkhas City Length: 1020’ Rft
18 | Reconditining of Black Top road Waseem Street Dholanabad 2.000 | 100000 3000 | 06 Months
Union Council No. 04 Mirpurkhas City Length 780" Rft
NG W
19 | Construction of Road Kathri to Qazi More, Taluka Sindhri 9.227 | 461000 3000 12 Months
(Remaining Work)
20 | Construction of Village Bachal Khaskheli Mile:- 0/0-0/6 (1.20 | 7.5060 | 375000 3000 | 12 Months
Kms) Taluka Kot Ghulam Mohammad (Remaining Work)
21 | Construction cf road from Rasool Bux Mari road to Village | 7.1240 | 356000 3000 | 12 Months
Suleman Bhurgari UC Dengan Bhurgari Mile:- 0/0-0/5(1.00 Kms)
(Remaining Work)
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# Name of Scheme Amount Bid Tender Time

in (M) 3‘;‘;;‘;" Fee®s) | Allowed

1 - 2 3 4 5 6

“22* | Construction of road from 24th Mile Mori to Village Budha Goth | 2.0000 | 100000 3000 | 12 Months
Unon Council Khudadad Taluka KGM Mile:- 0/0-0/5 (1.00 Kms)
{(Remaining Work)

23 | Construction of Road from Pathan Kot to Village Chaudhary | 6.3460 | 317000 3000 | 12 Months
Javed Deh: 268-Ataluka Kot Ghulam Mohammad. Length 1.6KM
(Remaining Work)

24 | Construction of C.C Road in various villages of District [ 14.000 | 700000 | 3000 | 12 Months
Mirpurkhas. (Remaining Work)
25 | Construction of C.C Road in Various Villages of Taluka Shujabad 7.586 | 379000 3000 12 Months
District Mirpurkhas (Remaining Work)

The blank tender will be issued from the date of hoisting of SPPRA website upto__09-03-2017 till 1.00 P.M and
will be received back on 10-03-2017 upto 2.00 P.M and will be opened on same day @ 3.00 P.M under chairmanship of
Superintending Engineer (Works & Services) Department Mirpurkhas, other committee members and intending contractors or
their authorized representatives.

Incase the tenders remained un-responded the same will be again issued upto _27-03-2017 till 1:00 P.M and will be
received back upto 28-03-2017 @ 2.00 P.M and will be opened on same day at 3.00 P.M on same tenders and conditions.

TERMS AND CONDITIONS

. Conditional Tenders without accompanying of the bid price @ 5% as mentioned against each works shall not be considered.

B In case of undesirable circumstances on submission / opening date & time or if Government declares Holiday the tender shall be
submitted / opened on the next working day at the same time & venue,

. Bid validity will be for 90 days from the date of opening.

. “The procuring commitiee may reject all or any bid or proposal at any time prior to the acceptance of a bid or proposal, subject to
the relevant provision of SPP Rules 2010"..

. The interested persons / firms / Contractors are required to submit the following documents with the tenders.

(a) Power of Attorney incase of nominated person by the firm,

(b) Partner ship deed incase of firm is running on partnership basis.

(c) Registration with FBR (NTN).

(d) Bank Statement for last 3 years.

(e) Copy of Registration Certificate of Pakistan Engineering Council for current year 2016 in CEOl Road and Pavements Drainage &
Retaining Structure Signcraft Installation upto Rs: 4.00 (M). The Contractor must provide the PEC 2016, otherwise they are not
entitle to participate in the tenders,

3] Undertaking on Stamp Paper that firm is not involved in any kind of litigation, department rift, abandoned or unnecessary delay in
completion of any work in the Government and as well as in private organizations”

(2) “Registration with the Sindh Revenue Board”.

-_— "!(C"? F - —E-;; =
EXECUTIVE ENGINEER
IGHWAYS DIVISION
MIRPURKHAS
1. Copy F.w.cs to the Director of information (adv:) Public Relation department, Govt. of Sindh, Karachi, Block No:
96 along with 07 Copies for Publication in three News Papers, viz: English/ Sindhi and Urdu, with the request that
there should be minimum 15 Days period available from the date of publication to the 1® attempt for bidding.
2 Copy f.w.cs to the Managing Director, Sindh Public Procurement Regulatory Authority Planning and Development
Department Government of Sindh Karachi Barrack No: 08 Sindh Secretariat No: 4-A Fere Road Saddar, Karachi for
placement, the same on authority website (www.pprasindh.gov.pk)..

3. Copy f.w.cs to the Secretary, Information Technology (1.T) Department Sindh Secretariat No: 06 Karachi for

placement of NIT on Government of Sindh Website.
4. The Chairman, Chief Minister Inspection, Enquiries & Implementation Team Karachi.
% Commissioner Mirpurkhas Division Mirpurkhas,
6. The Deputy Commissioner Mirpurkhas Division Mirpurkhas.
7 The Superintending Engineer (Works & Services) Department M’khas,
8. The Executive Engineer, (Building) Division (W&S) Distt: M'khas.
9. The Assistant Engineer Highway Sub Division (All).
10. Copy for Notice Board,

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MIRPURKHAS
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GOVEENMENT OF SINDH |
WOBKS & SERVICES DEPART Hq:l'

Karachi dated 14* June, 2016.

NOTIFICATION

No.E&A(W&S)3-9/91-2013 (Mirpurkhas): In supersession of this Depaml:nenl's
Notification of even number dated 03-07-2013, with the approval of Competent
Authority, Procurement Commiittee, in terms of Rule-7 of Sindh Public Procurement
Rules-2010 (Amended 2013), is hereby constituted for procurement of * quds /
Works” in the Offices of Executive Engineer, Highways Division, Mirpurkhas
excluding, procurement involving foreign exchange, with the following
composition:- ]

) Exccutive Engineer, Highways Division, Chairman / {
Mirpurkhas \_~~ . l '
Tt

-u] " Assistant Engincer, Public Health Member
Lngineering Sub-Division, Mirpurkhas i
'm}' “Assistant Engineer, Highways Sub-Division, Member !
1 Kot Chulam Muhammad J i

2. The Fuactions & Responsibilitics of the Commiltee will be same as

specified in Rules-7 & 8 of Sindh Public Procurement Rules-2010.

SECRETARY TO GOVERNMENT OF $INDH

No.E&A(W&S)3-9/91-2013 (Mirpurkhas) Karachi, dated the 14 June, fﬂlﬁ-
A copy is forwarded for information to:-

2. The Managing Director, SPPRA, Karachi.
L‘.:)'he Chief Engineer (Highways), Hyderabad

4 The Chairman / Members of the Committee. :
5. The Deputy Director (Monitoring), PM&E Cell, W&SD. |
P.S to Minister, Works & Services Sindh. f
PS to Secretary, W&S Department.
Notification file.

|
1. The Accountant General, Sindh, Karachi. :
[

N

SECTION OFFIKCER (GF.NERAL)
FOR SECRETARY TO GOVT. OF SINDH
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*

NOTIFICATIQN

witli ihe approval of competent authority a complaint redressal committee in terms of

Je-31 of Siadh uvlic Procurement Rule 2010 is hereby constituted as under:-

Sunerintending Engineer (Chairman)
Works & Sesvices

Di.loct Masposiidias

Dizirict Acvounts Officer (Member)

Exventive Engineer (Member)

Higliways Division
Mirauskhas

The Liaslion angd responsibiities of the comuittee i terms of Rule-31 ofSindEa Public

ﬁl'.'-.un..»._ 2 Hules 2610 /
SUPERINTENDING ENGINEER

WORKS & SERVICES DISTRICT
MIRPURKHAS

Copy £veus -

(=]

O A A

itz Duoecler (A&F) Sindh Public Procurement Regulatory  Authority Block-8, Sindh
Secretanat -A Court Road Karachi.

Tiv: Chiel lagineer, Highways Deparunent Government of Sindh, Hyderabad for favour of his
Kindd inforr.dion.

1he Deputy Conunissioner Mirpuckbas for favour of kind information,
hr Uxeculve Enginger Highways Division Mirpurkbas for information.
T Distric: Accounts Gfficer Mirpurkhas for infonmation.

{2y 16 Nz Board / Drawing Branch / H.C /Account Branch.

SUPERIN'T DJGLNGINE};-LR
WSEES & SERVICES DISTRICT
MIRPURKHAS

i e B




EXECUTIVE ENGINEER HIGHWAYS DIVISION MIRPURKHAS

ANNUAL PROCUREMENT PLAN (WORKS & SERVICES) FOR THE YEAR 2016-2017
‘ SNO Description of Procurement Quantity  |Estimated Unitf  Funds | Source of funds| Proposed Procurement Timing of Procurements Remarks
(Where Cost (Where | allocated | (ADPs Non Method 3
" applicable) | applicable | in Million ADPs) L 2nE0n | 90 e | O O
Million)
1 2 3 4
COMMUNITY DEVELOPMENT PROGRAMME FOR
SUSTAINABLE GOALS FOR THE YEAR 2016-2017 JURISDICTION OF
L DISTRICT MIRPURKHAS
I |Construction of road from Hoat Charwan road to Link road of G M.S Hoat]  Rosd Work 3 500 350000 CDP Scheme Smgle Stage
Charwan Mile - 0/0-0/2+4330" ft Taluka Digri One Envolep Procurement
2 |Construction of CC Block at Ghulam Muhammad Hot Village Umion| Road Work 0500 050001  CDP Scheme Single Stage
Council Gunero Length 400 Rft Taluka Jhudo One Envolep Procurement
3 |Recondg Of Main Kot Ghulam Mohammad City Entrance road Mile (/0  Road Work 5 000 50000  CDP Scheme Sigle Stage
0/5 (1 00 Kms) Taluka Kot Ghulam Mohammad One Envolep Procurement
4 |Construction of road from Samaro Jhudo road to Haji Saced Khan Laghari|  Road Work 4.000 40000 CDP Scheme Single Stage
road Mile:- 0/0-0/2+330' (0. 50 Kms) Taluka Jhudo One Envolep Procurement
5 |Construction of road from Dajero Mori to Mir Ghulam Nabi Parralell tof Road Work 8262 826200 CDP Scheme Smgle Stage
Jamrao Mile - 0/0-0/5 (1.00 Kms) Taluka Dign One Envolep Procurement
6 |Construction of Brick Pavement at Various Villages of Taluka Digri| Road Work 1215 121501 CDP Scheme Smyle Stage
Length 1000 Rt One Envolep Procurement
7 |Construction of road from Tando Jan Mohammad Rabo road to Khan Shah|  Roosd Work 5924 592400  CDP Scheie Swgle Staye
Colony Mile - 0/0-0/2+330° (0 50 Kms) Taluka Jhudo One Envolep Procurement
8 |Construction of Open Surface Drain Town Committee Dign Masjid| Road Work 6 559 655001 CDP Scheme Single Stage
Khizra Ward No: 07 Sarfaruz Wah Length 3500 Rft One Envolep Procurement
9 |Construction of Digri Jhudo road to Muhammad Lauf baloch Umon| Road Work 1 671 L6710y CDP Scheme Single Stage
Council Mir Khuda Bux -11 Taluka Jhudo Mile - 0/0-0/1 (0 20 Kms) One Emvolep Procurement
10 |Construction of road from Sunji Mori to Double Mon Mile - 0/0-0/5+400°]  Road Work 9 000 900000 CDP Scheme Single Stage
ft Approach to Village Union Council Gunero Taluka Jhudo One Envolep Procurement
. 11 |Construction of CC Block at Various Villages of Union Council Mir| Road Work 3250 325000 CDP Scheme Single Stage
Allah Dad Taluka Kot Ghulam Mohammaod Length 2150 Rft One Envolep Procurement
12 |Construction of CC Block at Vanous Villages of Umon Council Kachello| Road Work 2 250/ 12 COP Scheme Single Stage
Taluka Kot Ghulam Mohammad Length 1500 Rt One Envolep Procurcment
3 |Construction of CC Block at Vanous Villages of Union Council Union|  Road Work 1 50 150004 CDP Scheme Simgle Stage
Council Dengan & Hashim Bhurgan Taluka Kot Ghulam Mohammad One Envolep Procirement
Length 1000 Rft
14 |Construction of CC Block at Various Villages of Union Council] Road Work 2100 210000  CDP Scheme Single Stage
Khudadad Union Council Hadi Bux & Union Council |.al Shah Taluk One Envolep Procutement
15 |Construction of road at Vilalge Shabbir Ahmed Bhurgan Taluka Kot] Road Work § 000 500000  CODP Scheme Stngle Stage
Ghulam Mohammad Mile:- 0/0-0/3+495 Rft Ome Envolep Procurement
16 |Construction of road from Zain Bhurgani form to Otaque Muhammad| Road Work 3 200 320000  CDP Scheme Single Stage
Hashim Bhureari Lnion Council Rhureari Taluka Kot Ghulam One Envolep Procurement
17 |Reconditioning of Black Top road (Goods Street) Ghanbabad Union| Rosd Work 3 200 320000  CDP Scheme Single Stage
Council No: 04 Mirpurkhas City Length: 1020° Rft One Envolep Procurement
1% [Reconditining of Black Top road Waseem Street Dholanabad Union] Road Work 2 000 200000  COP Scheme Single Stage
Council No. 04 Mirpurkhas City Length 780" Rit One Envolep Procurement
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S NO Description of Procurement Quantity  |Estimated Unit] Funds | Source of funds Proposed Procurement Timing of Procurements Remarks
(Where Cost (Where | allocated | (ADPs Non Method
IstQur | 2nd Qtr | 3rd 4th
applicable) applicable | in Million ADPs) Qu Qu
Million)
1 2 3 4
ADP S(TIIES!ES lRlI\!.\ININﬁ “‘SZBE}

19 |Construction of Road Kathn to Qaz More, Taluka Sindhn (Remaining| Road Work 922 9227 Dstt: ADP Smgle Stage

WDI'kJ One Envolep Procurement
20 |Construction of Village Bachal Khaskheli Mile- 0/0-0/6 (120 Kms) Road Work 7.506 7.506) Disut ADP Simngle Stage

Taluka Kot Ghulam Mohammad (Remaining Work) One Emvolep Procurement
21 |Construction of road from Rasool Bux Man road to Village Suleman| Road Work 7124 7.124] Disu. ADP _Single Stage

Bhurgari UC Dengan Bhurgan Mile - 0/0-0/5(1.00 Kms) (Remainin One Envolep Procurement

Work) FI
22 |Construction of road from 24th Mile Mori 1o Village Budha Goth lh\nj Road Work 200 2000 Distt ADP _ Single Stage

Council Khudadad Taluka KGM Mile« 0/0-0/5 (1 00 Kms) (Remainin O Eavoleg Procemaiont

Work)
23 |Construction of Road from Pathan Kot to Village Chaudhary Javed Deh| Road Work 6346 6346 Distt ADP  Smile Stage

268-Ataluka Kot Ghulam Mohammad |ength | 6KM (Remaining Work) Ore Envolep Frocuremént
24 |Construction of C.C Road in vanous villages of District Mirpurkhas| Road Work 14.000 140004  Dustt ADP Single Stage

(Re st Work) One Envolep Procurement
25 |Construction of C C Road in Vanous Villages of Taluka Shujabad District] Road Work 7586 7.5861 Distt ADP Smgle Stage

erpwkh:ﬁ [eraining Work) One Envolep Procurement

Total:- 100.334]  100.334
" —
PR =

EXECUTIVE ENGINEER

;’IIGH\\ AYS DIVISION

MIRPURKHAS
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