KARACHI WATER AND SEWERAGE BOARD
NOTICE FOR INVITING TENDER

THROUGH WEB SITE (ON ITEM RATE BASIS).
Sealed Tender Is Invited Signal Stage One Envelope System As Per SPPRA Rules-2010 For The Work Mentioned Below:-
	S.NO
	DETAIL

	1
	Name Of Work


	PROVIDING C.C BLOCK MASONRY CHAMBERS SIZE OF 4’X4’X4’ INCLUDING C.I SLUICE VALVES REPAIR OF LEAKAGES OF DIFFERENT LOCATIONS OF SHAH FAISAL TOWN. ESTIMATED COST(RS:9,14,076/-)

	2
	Name, Address & phone no of  D.D.O.
	EXECUTIVE ENGINEER (W) SHAH FAISAL  TOWN KW&SB SHAH FAISAL TOWN OFFICE  BUILDING NEAR SUPERIOR COLLAGE KARACHI CELL NO: 
0300-8224464

	3
	Eligibility of Firm/Bidder
	1. NTN certificate.

2. Valid professional tax.

3. S.R.B Certificate.

4. Relevant Experience work in specialization field.

5. Minimum turnover last three years at least Rs:8,00,000/-

	4
	Tender can be purchased
	In charge revenue accounts section finance department KW&SB head Office annexy building of KBCA at civic centre Karachi from 9:00AM to 01:00P.M in any working day except the date opening of the tender.

	5
	Bid Security
	2% quoted amount in shape of pay order /Bank draft from any schedule bank of Pakistan in the favor of KW&SB must be accompanied with the tender otherwise the tenders shall be treated as invalid & rejected

	6
	Tender Fee 
	RS:1000/- in shape of Pay Order in the name of KW&SB. (non Refundable)

	7
	 Start Date of issuance of Tenders / last date of issuance of tenders.
	w.e.f date 29-3-2017 to  date 18-4-2017 of opening tender.

	8
	Date of opening & submission of tenders.
	Tender will be submitted on 19-4-2017,at 2:00Pm and will be opened on the same date at 2:30 Pm.

	9
	Un-responced Tender will be again issued/submitted/opened on (2nd attempt).
	2nd attempt tender will be issue from date  19-4-2017 to 9-5-2017


	
	
	Submissison on 10-5-2017at 2:00PM and will be opened at 2:30PM.

	10
	Submission / Opening Venue:
	Tenders will be opened by the Procurement Committee-I,at the office of the Director Design KW&SB situated at block-17,Gulshan-e-eIqbal ,COD filter plant,Karachi.

	11
	Scope of work
	For Improvement of water supply System.

	12
	Estimated Cost
	Rs:9,14,076/-

	13
	Source of funding
	Own funds of KW&SB


Note:

· Tender and biding documents can be seen & download from SPPRA website www.spprasindh.gov.pk
· The participants must quote the rates both in words & figures along with telephone numbers, mobile numbers, postal address fax number must be mentioned in bids.

· If any inconvenient situation created in the city, or Govt will announce any holiday on opening date of tender, tender shall be submitted / opened on next working day at same time & venue.

· The procuring Agency may reject any bid subjected to relevant provision of SPP Rules,2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of SPPRA -2010.

· Conditional tender or tenders from debarred contractor shall not be accepted and shall be treated as rejected and invalid then &  there..

· Offers should be received in seal cover .

· Bid must be in sealed cover and experience certification for 03year of similar nature of job turnover of at least last there years must be attached with the bid along with electric lincence of GOS.

· In case of any required information regarding work to the concerned officer as per item No:01 may be contacted or his office may be visited.
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            KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER

SHAH FAISAL TOWN

WATER DISTRIBUTION WING

SHAH FAISAL TOWN OFFICE  BUILDING NEAR SUPERIOR COLLAGE KARACHI CELL NO: 0300-8224464
	


 NO: E.E (W)/S.F.T/KW&SB/2017/
                                                         DATE: _______2017

THE DIRECTOR (C.B)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

KARACHI,

SUBJECT: PROVIDING C.C BLOCK MASONRY CHAMBERS SIZE OF 4’X4’X4’ INCLUDING

                    C.I SLUICE VALVES REPAIR OF LEAKAGES OF DIFFERENT LOCATIONS OF

                    SHAH FAISAL TOWN. ESTIMATED COST(RS:9,14,076/-)

Enclosed please find herewith a pay order for amounting to Rs: 2000/-(Two thousand Rupees only)pay order no: 01922123 Silk Bank University Road Karachi Branch Karachi, in favour of SPPRA for hoisting notice inviting tender for uploading on website of SPPRA. Further one set Bidding document and NIT is also forwarded for hoisting on your website.The estimate cost Below 1.00Million.

                                                                                                           Serial No. _________
Encl:
(1) Pay Order of Rs. 2000/=.(1No)


(2) N.I.T(1 page).                                                                                   

             (3)  PHOTO COPY OF NOTE SHEET OF MD, KW&SB APPROVAL .(1 PAGE)


(4) Procurement Committee-I Letter       

(5) CRC Letter






(5) Bidding Documents (  9pges ).


(7) Procurement Plan F.Y. 2016-17 ( 01 page)


(8) Evaluation Criteria.(1 page).

                   TOTAL ENCLOSURE:- 18Pages_NOS.
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COPY TO:-

1. The Director Design & Estimate KW&SB.convenor/chairman.

2. The Superintending Engineer, L/K, District Korangi, KW&SB.

3. Representative of D.G (TS) KMC / Member.

4. Representative of Finance Advisor (KMC) / Member.

5. The Accounts Officer, (D/K), KW&SB / Member / Secretary

6. The Accounts Officer (Revenue), KW&SB.

7. Office Copy.                           

SUBJECT: PROVIDING C.C BLOCK MASONRY CHAMBERS SIZE OF 4’X4’X4’ INCLUDING

                    C.I SLUICE VALVES REPAIR OF LEAKAGES OF DIFFERENT LOCATIONS OF

                    SHAH FAISAL TOWN. 
· Description and rate of items based on market (offered rates)
	S.NO
	DESCRIPTION
	QUANTITY
	RATE
	PER
	AMOUNT

	1
	C.I sluice Valve heavy pattern (Test pressure 21.0Kg/Sq. com.or 300Lbs/sq. inch)(imported). 

                                                                              18”Dia
                                                                              12”Dia
                                                                              10”Dia

	2 Nos
3 Nos
3 Nos
	
	Each
Each
Each
	

	2
	Fixing of sluice valves with 2-cast iron tailpieces, one end flanged and other woith socket including the cost of nuts bolts and rubber paking labour etc complete.  

                                                                             18”Dia 
                                                                             12”Dia
                                                                             10”Dia
	2 Nos
3 Nos
3 Nos
	
	Each
   Each
   Each

	

	3
	Construction of C.CB/M chamber of size, as required dimension with 24”x24” C.I conver from weight 65Kg fixed in RCC 1:2;:4 slab with steel ½” tor bar@ 6” c/c with bent up both way ¼” dia 8” c/c distribution bars  C.C 1:3:6 B/M wall set 1:6 6” c/c 1:4:8 in foundation 2” thick C.C 1:2:4 flooring ½” thick cement plaster 1:3 inside wall surface 1”-0” deep up to roof slab i/c M.S footrest 5/8” dia bar at every 2” deep i/c curing dewatering excavation refilling and disposal of surplus earth etc complete.                                         
                                                                              4x4x4

	12 Nos
	
	Each
	

	
	Total
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I we hereby quoted bid amount of Rs ________________/-

Rupees________________________________________

_____________________________________________) 

Signature of Contractor _________________________

Address______________________________________
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KARACHI WATER AND SEWERAGE BOARD
NAME OF WORKS
	PROVIDING C.C BLOCK MASONRY CHAMBERS SIZE OF 4’X4’X4’ INCLUDING C.I SLUICE VALVES REPAIR OF LEAKAGES OF DIFFERENT LOCATIONS OF SHAH FAISAL TOWN. 




SHAH FAISAL TOWN (W)
BIDDING DATA

	1
	Name of procuring agency:
	EXECUTIVE ENGINEER (SEW) SHAH FAISALTOWN KW&SB. 

	2
	Brief description of work:
	PROVIDING C.C BLOCK MASONRY CHAMBERS SIZE OF 4’X4’X4’ INCLUDING C.I SLUICE VALVES REPAIR OF LEAKAGES OF DIFFERENT LOCATIONS OF SHAH FAISAL TOWN. 

	3
	Procuring Agency Address:
	EXECUTIVE ENGINEER (W) SHAH FAISAL  TOWN KW&SB SHAH FAISAL TOWN OFFICE  BUILDING NEAR SUPERIOR COLLAGE KARACHI CELL NO: 
0300-8224464

	4
	Estimate Cost:
	On item rate Basis.

	5
	Amount of Bid Security:
	2% of Bid Amount.

	6
	Period of bid validity:
	90 Days

	7
	Security Deposit

(Including Bid Security)
	10%.

	8
	Venue, Time and date of Bid Opening:
	· Tenders will be opened by the Procurement Committee-I,at the office of the Director Design KW&SB situated at block-17,Gulshan-e-eIqbal ,COD filter plant,Karachi.

· Tender will be submitted on 19-4-2017,at 2:00Pm and will be opened on the same date at 2:30 Pm.

	9
	Deadline for submission of Bid along with time.
	Tender will be submitted on 19-4-2017,at 2:00Pm and will be opened on the same date

	10
	Time for completion from written order commence:
	100 Days



	11
	Liquidity Damage:
	0.5% of bid cost per day of delay.

	12
	Bid issued to firm
	

	13
	Deposit Receipjt No & Dak Amount
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             AUTHORITY ISSUING BIDDING DOCUMENTS



PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard  Bidding Document  is  intended  as  a model  for  admeasurements

(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract.

The main text refers to admeasurements contracts.

INSTRUCTIONS TO BIDDERS/ PROCURING AGENCIES.

General Rules and Directions for the Guidance of Contractors. 

This  section  of  the  bidding  documents  should  provide  the  information  necessary  forbidders to prepare responsive bids, in accordance with the requirements of the ProcuringAgency. It should also give information on bid submission, opening and evaluation, andon the award of contract.

Matters governing  the  performance  of  the Contract or payments under  the Contract, ormatters  affecting  the  risks,  rights,  and obligations of  the parties  under  the Contract  areincluded as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effectonce the contract is signed.

1.  All work proposed to be executed by contract shall be notified in a form of Notice

Inviting  Tender  (NIT)/Invitation  for  Bid  (IFB)  hoisted  on  website  of  Authority  andProcuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,opening  of  bids,  completion  time,  cost  of  bidding  document  and  bid  security  either  inlump  sum  or  percentage  of Estimated Cost/Bid Cost. The  interested  bidder must  havevalid NTN also.

2.  Content  of  Bidding  Documents  must  include  but  not  limited  to:  Conditions  ofcontract,  Contract  Data,  specifications  or  its  reference,  Bill  of  Quantities  containingdescription  of  items  with  scheduled/item  rates  with  premium  to  be  Jfilled  in  form  ofpercentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3.   Fixed  Price Contracts:  The  Bid  prices  and  rates  are  fixed  during  currency  ofcontract  and  under  no  circumstance  shall  any  contractor  be  entitled  to  claim  enhancedrates for any item in this contract.

4.  The Procuring Agency shall have right of rejecting all or any of the tenders as perprovisions of SPP Rules 2010.

5.  Conditional  Offer:  Any  person  who  submits  a  tender  shall  fill  up  the  usualprinted  form stating at what percentage above or below on  the  rates specified  in Bill ofQuantities  for  items of work  to be  carried out: he  is willing  to undertake  the work  andalso  quote  the  rates  for  those  items which  are  based  on market  rates. Only  one  rate  ofsuch percentage, on all the Scheduled Rates shall be framed. Tenders, which propose anyalternative  in  the works  specified  in  the  said  form of  invitation  to  tender or  in  the  time .
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allowed for carrying out the work, or which contain any other conditions, will be 
liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish  to  tender for  two or more works,  they shall submit a separate  tender for each.  

The  envelope  containing  the  tender documents  shall  refer  the  name  and number of  the work. 

6.  Measurement: All works shall be measured by standard instruments according to the rules. 

7.   Evidence of Eligibility: Bidders  shall  provide  evidence  of  their  eligibility  as  and when  requested  by  the Procuring Agency. 

8.  Late submission of bids: Any   bid    received    by   the   Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder. 

9.Eligibility Criteria: Prior  to  the  detailed  evaluation  of  bids,  the  Procuring  Agency  will  determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable),  turnover  statement,  experience  statement,  and  any  other  condition mentioned  in  the NIT and bidding document.  If  the bidder does not  fulfill any of these conditions, it shall not be evaluated further. 

10.  Bid Secuirty:Bid without bid security of required amount and prescribed form shall be rejected. 

11.   Arithmetical errors: Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis; 

(A)  In  case  of  schedule  rates,  the  amount  of  percentage  quoted  above  or  below will be  checked  and  added or  subtracted  from  amount of bill of quantities  to arrive the final bid cost. 

(B)   In case of item rates,  .If  there  is a discrepancy between  the unit rate and  the 

total cost that is obtained by multiplying the unit rate and quantity, the unit rate 

shall  prevail  and  the  total  cost will  be  corrected  unless  in  the  opinion  of  the 

Agency there is an obvious misplacement of the decimal point in the unit rate, 

in which case the total cost as quoted will govern and the unit rate corrected. If 

there is a discrepancy between the total bid amount and the sum of total costs, 

the  sum  of  the  total  costs  shall  prevail  and  the  total  bid  amount  shall  be 

corrected. 
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(C)  Where there is a discrepancy between the amounts in figures and in words, the 

amount in words will govern. 

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents). 

(a). Name of Procuring Agency__________________________________________
(b). Brief Description of Works __________________________________________
(c).Procuring Agency’s address:-_________________________________________
(d). Estimated Cost:-___________________________________________________ 

(e). Amount of Bid Security:- __________________________(Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%) 

(f).Period of Bid Validity (days):- _____________ (Not more than sixty days). 

(g).SecurityDeposit :-(includingbidsecurity):-______________________________ 

 (in % age of bid amount /estimated cost equal to 10%) 

(h). Percentage, if any, to be deducted from bills :-__________________________
(i). Deadline for Submission of Bids along with time :-_______________________
(j). Venue, Time, and Date of Bid Opening:- _______________________________
(k). Time for Completion from written order of commence: - _________________ 

(L).Liquidity  damages:-  ____________________(0.05  of  Estimated  Cost  or  Bid  cost per day of delay, but total not exceeding 10%).  

(m). Deposit Receipt No:            Date:                      Amount :(in words and figures) 

                                       (Executive Engineer/Authority issuing bidding document) 
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CONDITIONS OF CONTRACT
Clause  –  1:Commencement & Completion Dates  of work.  The  contractor  shall  not enter  upon  or  commence  any  portion  or  work  except  with  the  written  authority  and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work. 

The contractor shall proceed with  the works with due expedition and without delay  and complete the works in  the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during  the  execution  of  the  wok,  contractor  shall  be  bound,  in  all  in  which  the  time 

allowed  for  completion  of  any  work  exceeds  one  month,  to  achieve  progress  on  the prorate basis. 

Clause  –  2:Liquidated Damages.  The  contractor  shall  pay  liquidated  damages  to  the Agency at the rate per day stated in the bidding data for each day that the completion date is  later  than  the Intended completion date;  the amount of  liquidated damage paid by  the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due  to  the  contractor. Payment of liquidated damages does not affect the contractor's liabilities. 

Clause – 3: Termination of the Contract. 

(A) Procuring Agency/Executive Engineer may  terminate  the contract  if either of  
the following conditions exits:- 

(i)   Contractor causes a breach of any clause of the Contract; 

(ii)   the  progress  of  any  particular  portion  of  the  work  is  unsatisfactory  and 

       notice of 10 days has expired; 

(iii)   in the case of abandonment of the work owing to the serious illness or death 

       of the contractor or any other cause. 

(iv)  contractor can also request for termination of contract if a payment certified 

        by  the Engineer  is not paid  to  the contractor within 60 days of  the date of the   

        submission of the bill; 

(B)  The  Executive  Engineer/Procuring  Agency  has  power  to  adopt  any  of  the 

     following courses as may deem fit:- 
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(i)  to  forfeit  the  security  deposit  available  except  conditions mentioned  at A 

(iii) and (iv) above;
(ii)  to finalize the work by measuring the work done by the contractor. 

(C)   In  the  event  of  any  of  the  above  courses  being  adopted  by  the  Executive 

Engineer/Procuring Agency, the contractor shall have:- 
(i) no  claim  to  compensation  for  any  loss  sustained by  him by  reason of his having  purchased  or  procured  any  materials,  or  entered  into  any  engagements, or made any advances on account of, or with a view  to  the  execution of the work or the performance of the contract, 

(ii)    however, the contractor can claim for the work done at site duly certified by 

the executive engineer  in writing  regarding  the performance of  such work 

and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4:  Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of  the site  to  the contractor. If possession of site  is not given by  the date  stated  in  the contract data, no compensation  shall be allowed  for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or  in according sanction  to estimates.  In such case, either date  of  commencement  will  be  changed  or  period  of  completion  is  to  be  extended accordingly. 

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own  initiatives before  the date of completion or on desire of  the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or  a  variation  order  is  issued which makes  it  impossible  to  complete  the work  by  the intended  completion  date  for  such  period  as  he  may  think  necessary  or  proper.  The decision  of  the  Executive  Engineer  in  this matter  shall  be  final;  
where  time  has  been extended under this or any other clause of this agreement, the date for completion of the work shall be  the date  fixed by  the order giving  the extension or by  the aggregate of all such orders, made under this agreement. When  time  has  been  extended  as  aforesaid,  it  shall  continue  to  be  the  essence  of  the contract and all clauses of the contract shall continue to be operative during the extended period. 

Clause –6: Specifications. The contractor shall execute  the whole and every part of  the work  in  the most  substantial  and work-man-like manner  and  both  as  regards materials and all other matters  in  strict accordance with  the  specifications  lodged  in  the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. 
5

The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such 

office  or  on  the  site  of work  for  the  purpose  of  inspection  during  office  hours  and  the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of  the specifications, and of all such designs, drawings, and  instructions as aforesaid. Draft Bidding Document for Works up to 2.5 M 

Clause – 7: Payments. 

(A)   Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any 

previous  bill  at  least  once  in  a month  and  the  Engineer-in-charge  shall  take  or 

cause  to be  taken  the  requisite measurements for  the purpose of having  the same 

verified and the claim, as for as admissible, adjusted, if possible before the expiry 

of  ten days  from  the presentation of  the bill, at any  time depute a subordinate  to 

measure up the said work in the presence of the contractor or his authorized agent, 

whose countersignature  to  the measurement  list will be  sufficient  to warrant and 

the Engineer-in-charge may prepare a bill from such list which shall be binding on 

the contractor in all respects. 

The Engineer  /Procuring Agency  shall  pass/certify  the  amount  to  be  paid  to  the 

contractor,  which  he  considers  due  and  payable  in  respect  thereof,  subject  to 

deduction of security deposit, advance payment if any made to him and taxes. 

All such  intermediate payment shall be regarded as payments by way of advance 

against  the  final  payment  only  and  not  as  payments  for work  actually  done  and 

completed,  and  shall  not  preclude  the  Engineer-in-charge  from  recoveries  from 

final bill and rectification of defects and unsatisfactory items of works pointed out 

to him during defect liability period. 

(B)   The Final Bill. A bill shall be submitted by the contractor within one month of the date  fixed  for  the  completion  of  the  work  otherwise  Engineer-in-charge’s 

certificate of the measurements and of the total amount payable for the works shall 

be final and binding on all parties. 

Clause  –  8: Reduced Rates.  In  cases where  the  items  of work  are  not  accepted  as  so completed, the Engineer-in-charge may make payment on account of such items at such reduced  rates  as  he may  consider  reasonable  in  the  preparation  of  final  or  on  running account bills with reasons recorded in wriGting. 

Clause – 9: Issuance of Variation and Repeat Orders.  

(A)   Agency may  issue a Variation Order for procurement of works, physical services from  the  original  contractor  to  cover  any  increase  or  decrease  in  quantities, including  the  introduction  of  new  work  items  that  are  either  due  to  change  of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.  
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(B)   Contractor shall not perform a variation until the Procuring Agency has authorized the variation  in writing  subject  to  the  limit not exceeding  the contract cost by of 15% on  the same conditions  in all respects on which he agreed  to do  them  in  the Draft Bidding Document for Works up to 2.5 M 

work, and at the same rates, as are specified in the tender for the main work. The 

contractor  has  no  right  to  claim  for  compensation  by  reason  of  alterations  or 

curtailment of the work. 

(C)  In case  the nature of  the work  in  the variation does not correspond with  items  in the Bill of Quantities,  the quotation by  the contractor  is  to be  in  the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and 

then only he shall allow him that rate after approval from higher authority. 

(D)   The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.  

(E)   In case of quantities of work executed result the Initial Contract Price to be xceeded by  more  than  15%,  and  then  Engineer  can  adjust  the  rates  for  those  quantities causing  excess  the  cost  of  contract  beyond  15%  after  approval  of Superintending Engineer.  

(F)  Repeat  Order:  Any  cumulative  variation,  beyond  the  15%  of  initial  contract amount,  shall  be  subject  of  another  contract  to  be  tendered  out  if  the  works  are separable from the original contract. 

Clause-10: Quality Control.  

(A)   Identifying Defects:  If at any  time before  the security deposit  is  refunded  to  the contractor/during  defect  liability  period mentioned  in  bid  data,  the  Engineer-in-charge  or  his  subordinate-in-charge  of  the  work  may  instruct  the  contractor  to uncover and test any part of the works which he considers may have a defect due 

to use of unsound materials or unskillful workmanship  and  the  contractor has  to 

carry out a test at his own cost irrespective of work already approved or paid. 

(B)  Correction  of  Defects:  The  contractor  shall  be  bound  forthwith  to  rectify  or remove and reconstruct the work so specified in whole or in part, as the case may 

require.  The  contractor  shall  correct  the  notified  defect  within  the  Defects Correction Period mentioned in notice. 

(C)  UncorrectBed Defects:  

(i) In  the  case  of  any  such  failure,  the  Engineer-in-charge  shall  give  the contractor  at  least  14  days  notice  of  his  intention  to  use  a  third  party  to correct  a  defect.  He may  rectify  or  remove,  and  re-execute  the  work  or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.   
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 (ii)  If  the  Engineer  considers  that  rectification/correction  of  a  defect  is  not 

essential  and  it  may  be  accepted  or  made  use  of;  it  shall  be  within  his 

discretion to accept the same at such reduced rates as he may fix therefore.   

Clause – 11:  (A)   Inspection  of  Operations.  The  Engineer  and  his  subordinates,  shall  at  all reasonable  times have  access  to  the  site  for  supervision and  inspection of works under  or  in  course  of  execution  in  pursuance  of  the  contract  and  the  contractor shall  afford  every  facility  for  and  every  assistance  in obtaining  the  right  to  such access. 
(B)   Dates  for  Inspection  and  Testing.  The  Engineer  shall  give  the  contractor 

reasonable notice of  the  intention of  the Engineer-in-charge or his subordinate  to 

visit  the work  shall have been given  to  the  contractor,  then he  either himself be 

present  to  receive  orders  and  instructions,  or  have  a  responsible  agent  duly 

accredited in writing present for that purpose, orders given to the contractor’s duly 

authorized agent shall be considered to have the same force an effect as if they had 

been given to the contractor himself. 

Clause – 12: Examination of work before covering up. 

(A)  No  part  of  the works  shall  be  covered  up  or  put  out  of  view/beyond  the  reach without giving notice of not less than five days to the Engineer whenever any such part  of  the  works  or  foundations  is  or  are  ready  or  about  to  be  ready  for 

examination  and  the  Engineer  shall,  without  delay,  unless  he  considers  it unnecessary  and  advises  the  contractor  accordingly,  attend  for  the  purpose  of examining  and  measuring  such  part  of  the  works  or  of  examining  such foundations;  

(B)   If  any work  is  covered  up  or  placed  beyond  the  reach  of measurement without such  notice  having  been  given,  the  same  shall  be  uncovered  at  the  contractor’s expense, and  in default  thereof no payment or allowance  shall be made  for  such work, or for the materials with which the same was executed. 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which  arise  during  and  in  consequence of  its performance of  the  contract.  if any  damage  is  caused while  the work  is  in  progress  or  become  apparent within  three months  of  the  grant  of  the  certificate  of  completion,  final  or  otherwise,  the  contractor shall make good  the same at his own expense, or  in default  the Engineer may cause  the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.  

Clause-14:  Measures  for  prevention  of  fire  and  safety  measures.  The  contractor shall  not  set  fire  to  any  standing  jungle,  trees,  bush-wood  or  grass  without  a  written permit  from  the Executive Engineer.   When  such permit  is given,  and  also  in  all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall  take  necessary measures  to  prevent  such  fire  spreading  to  or  otherwise  damaging surrounding  property.  The  contractor  is  responsible  for  the  safety  of  all  its  activities 
8
including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor’s labour shall be paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where  otherwise  provided  by  the  contract.  The  contractor  shall  not  subcontract any part of the works without the prior consent of the Engineer.  Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be  responsible  for  the  acts,  defaults  and  neglects  of  any  subcontractor,  his  agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents’  servants  or  workmen.  The  provisions  of  this  contract  shall  apply  to  such subcontractor or his employees as if he or it were employees of the contractor. 

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which  cannot  be  amicably  settled  between  the  parties,  ,  the  decision  of  the 

Superintending  Engineer  of  the  circle/officer/one  grade  higher  to  awarding  authority  shall  be  final,  conclusive  and  binding  on  all  parties  to  the  contract  upon  all  questions relating  to  the  meaning  of  the  specifications,  designs  drawings,  and  instructions, 

hereinbefore mentioned and as  to  the quality of workmanship, or materials used on  the work or as  to any other questions, claim,  right, matter, or  thing whatsoever  in any way arising  out  of,  or  relating  to  the  contract  design,  drawings,  specifications,  estimates, instructions,  orders  or  these  conditions  or  otherwise  concerning  the  works,  or  the execution,  of  failure  to  execute  the  same,  whether  arising,  during  the  progress  of  the work, or after  the completion or abandonment thereof. 

Clause  –17:  Site  Clearance.  On  completion  of  the  work,  the  contractor  shall  be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be  considered  to  be  complete  until  the  contractor  shall  have  removed  all  temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose  of  the  same  as  he  thinks  fit  and  shall  deduct  the  amount  of  all  expenses  so incurred  from  the  contractor’s  retention money.  The  contractor  shall  have  no  claim  in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.  

Clause –18: Financial Assistance /Advance Payment. 

(A)  Mobilization advance is not allowed.  
(i)   Secured Advance against materials brought at site. Secured  Advance  may  be  permitted  only  against  imperishable materials/quantities anticipated to be consumed/utilized on the work within a  period  of  three months  from  the  date  of  issue  of  secured  advance  and definitely  not  for  full  quantities  of materials  for  the  entire work/contract. 

The  sum  payable  for  such materials  on  site  shall  not  exceed  75%  of  the 

market price of materials; 
9

(ii)   Recovery  of  Secured  Advance  paid  to  the  contractor  under  the  above provisions  shall  be  affected  from  the  monthly  payments  on  actual consumption basis, but not later than period more than three months (even if unutilized). 
Clause –19: Recovery as arrears of Land Revenue. Any sum due  to  the Government by the contractor shall be liable for recovery as arrears of Land Revenue. 
Clause  –20:  Refund  of  Security  Deposit/Retention  Money.  On  completion  of  the whole of  the works (a work should be considered as complete for  the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of  recording  the  final measurements),  the defects notice period has  also passed  and  the Engineer  has  certified  that  all  defects  notified  to  the  contractor  before  the  end  of  this period  have  been  corrected,  the  security  deposit  lodged  by  a  contractor  (in  cash  or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed. 
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: " No: KWaSB/HRD&ADMS 044 i Dated: 30.10.2015
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! CORRIGENDUM
f
g . In pursuance of office order issued vide No.KWE&SB/DMD//HRD&A/S19 dated
22.10.2015 regarding of rules-31 of SPPR, A complaint redressal committee (CRC) is
Constituted, requires appropriate correction as under:

Sr.No.04  May Be Read as - Sr. Director (HRM) KMC.

Instead of < Director Admiyistration KMC.

' (S SHAKEEL AHMED )
DY. MANAGING DIRECTOR
= KwW&sB
(«w' Distribution
1. Dy. Managing Director (TS) KW&SB.
2: Dy. Managing Director (Finarice) KW&SB'/ Convener Commiltee.
3. Dy. Managing Director (Planning) KW&SB.
4. The Chief Engineer Korangi KW&SB / Member Secretary Ceinmitiee.
5. The Chief Engineer Central KMC / Member of the Committee.
8. - The Senior Director HR-ll KMC / Member of the Committee:
7: The Divisional Accdunt Officer (South), KW&SB,
8. The Director (IT), KW&SB.

O

. The Director Administration, KW&SB.

10. The Asstt. Director (LFA), KW&SB.

11. The Accounts Officer (Estt), KW&SB.

12. Office Copy. .

13. Master File. : j e

C.C. to Managing Director, KW&SB.
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No. KW&SB/D.M.D/HRD&A/1259 Dated: 23™ November, 2016
CORRIGENDUM

In nursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated
22-10-2015 regarding constitution of Complaint Redressal Committee (CRC)
for compliance of Rule-31 of SPPRA, and Corrigendum No.
KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed |ftikhar-ul-Hassan,
D.A.Q., A.G. Sindh may be read as Member instead of Sr. Director (HRM),
KMC as Member.

This issues with the approval of Managing Director, KW&SB.

Dy. Ma%ﬂ%ﬁ?&}é

KW&SB

DISTRIBUTION ”

1. Dy. Managing Director (TS) KW&SB

2. Dy. Managing Director (Planning) KW&SB

3. Sr. Director (Finance), KW&SB / Convener Committee.

4. Chief Engineer, Korangi, KW&SB / Member/Secretary.

5. Chief Engineer, Central, KMC / Member.

6. Syed lftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member.

7 Divisional Accounts Officer (South), KW&SB / Member

8. Sr. Director (HRM), KMC.

9. S.E. East, KW&SB

10. Director (IT) KW&SB

11. Director Administration, KW&SB

12. Executive Engineer, (Sew-ll), Jamshed Town, KW&SB
13.AD (LFA) KW&SB

14.A0 (ESTT) KW&SB

15. Office Copy.

16. Master File.

c.c. to Managing Director, KW&SB
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No. KW&SB/DAM.D/HRD&A/919 Dated: 22-10-201_5
» OFFICE ORDER

With immediate effect, for compliance bf Rule-31 of SPPR, A Gomplaint
Redressal Committee (CRC) is constituted comprising of the following:

1 Dy. Managing Director (Finance), KW&sB Convener

2 Chief Engineer (Korangi), KWasg 3 Member/Secretary
3 Chief Engineer (Central), KMC ; Member

4. Director Administration, KMC Member-

5,

Divisional Accounts Officer (South), KW&SB Member

This issues on the recommendation” of Dy, Managing Director (TS)
KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of
Managing Director, KW&SB.

ed Shakeel Ahmed)
Dy. anaging Director (HRD&A)
KW&SB .
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5 Chief Engineer, Central, KMC/Member of the Committee. -
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T Divisional Accounts Officer (South) kwass -
8. Director (IT) Kwa s :
9. " Director Personnel, KWe&sB
10. * Director Administration, KW&SB
M aD (LFA) KW&SB
12. . AO.(ESTT) KW&SB
13. . Office Copy.
14. - Master File.
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SUBJECT:PROVIDING C.C BLOCK MASONRY CHAMBERS SIZE OF 4’X4’X4’ INCLUDING C.I SLUICE VALVES REPAIR OF LEAKAGES OF DIFFERENT LOCATIONS OF SHAH FAISAL TOWN. ESTIMATED COST(RS:9,14,076/-)
           EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION
1. Contractor having NTN and copy must be available with tender in case of supply item the GST registration must be available with tender.
2. The pay order of bid security as mentioned in nit and must be available with tender.
3. 3 years Experience certificate of similar nature of job must be available with the tender.

4. Turn-over of at least Rs:8,00,000/- of last three years.
5. Similar nature of binding document from up to 2.5 million of SPPRA with filling binding data & contractor data must be available with BOQ otherwise the tender cannot be accepted.
6. Rate must be quoted in figure s words by contractor.
7. Bid shall be properly signed by contractor with stamped, adders and contact no.#
8. If the estimate are based on sch: 2012 and premium can be allowed within allowable limit.
9. If the estimate are preparing on M.R and 10% profit is included in R.A & excess quoted cost cannot be conceder.
10. Conditional bid cannot be accepted.
11. Bid must be submitted in sealed cover.
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