



OFFICE OF THE EXECUTIVE ENGINEER

HIGHWAYS DIVISION

@ GOVERNMENT BOYS DEGREE COLLEGE MATIARI

No: XEN(H)/TC(2017)/ 338 /of 2017 Matiari Dated: 07/04/2017

To,


The Director (CB),
Sindh Public Procurement, Regulatory Authority,
Karachi.

Subject:

**SUBMISSION OF STANDARD BIDDING DOCUMENTS, N.I.T
NO. TC/G-55/280, DATED: 27-03-2017.**


Please find enclosed herewith bidding documents for the above N.I.T, are submitted along with C.D & original cheque No. 2534375, dated: 26-12-2016 amounting to Rs. 2,000/- for favour of further necessary action please.

D.A/as Above


(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MATIARI

Copy forwarded with compliments for favour of information to:-

1. The Chief Engineer, Highways Department, Government of Sindh Hyderabad.
2. The Superintending Engineer, Works & Services Department Matiari.
3. The Planning Officer, Planning Monitoring & Evolution Cell, Works & Services Department, Government of Sindh Karachi.


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MATIARI

NO: 3045
DATED: 07-4-17

Office Telephone No. 022-2760048

**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION
WORKS & SERVICES DEPARTMENT MATIARI**

No. XEN(H)/TC/G-55/ 280 /of 2017 Matiari,

Dated: 27-03-2017

NOTICE INVITING TENDERS

Procuring Agency invites sealed bids on bidding documents in Single envelope method from all the interested bidders under SPPRA rules 2010 for the following works.

| Sr. # | Name of Work | Estimated Cost | Call Deposit Amount | Time allowed for completion | Cost of bidding documents |
|-------|--|----------------|---------------------|-----------------------------|---------------------------|
| 01 | Construction of C.C Block at Village Dattoo Junejo | 1.500 | 75,000/- | 12 Months | 1,000/- |
| 02 | Construction of C.C Block at Village Parchoo Jahejo | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 03 | Construction of C.C Block at Kachhi Muhalla Matiari & Different Street of Matiari City | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 04 | Construction of link road to Village Mian Chutto Kaka & Graveyard Road Mile 0/0-0/2+264' | 4.500 | 2,25,000/- | 12 Months | 3,000/- |
| 05 | Construction of Paver Block work for remaining at Hospital Road and Girls College Road Matiari | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 06 | Construction of Paver Block at Eid Gah Khyber | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 07 | Recondition of link road from Ex.N.H.Way Allah Wala Chowk to Dargah Makhdoom Nooh Server (Dual Carriage) i/c Street Faqeer Hussain Ali Road Mile 0/0-1/4 | 89.023 | 44,51,150 | 18 Months | 3,000/- |
| 08 | Recondition of link road from N.H.Way Panjmore Road to Village Bago Rind Road Mile 0/4-0/7+528' | 4.300 | 2,15,000/- | 12 Months | 3,000/- |
| 09 | Construction of Paver Block at Khosa Muhalla Khyber | 1.000 | 50,000/- | 12 Months | 1,000/- |
| 10 | Construction of Paver Block at N.H.Way to High School Khyber | 3.000 | 1,50,000/- | 12 Months | 2,000/- |
| 11 | Recondition / Construction of link road from Sikanderabad Kadhar Road to Village Bago Jamali Road Mile 0/0-0/6+445' | 10.000 | 5,00,000/- | 12 Months | 3,000/- |
| 12 | Recondition of Village Darhoon Hajano Road Mile 0/0-0/1+70' | 1.200 | 60,000/- | 12 Months | 1,000/- |
| 13 | Construction of C.C Block work for remaining streets at Village Faqir Nooh Hothiani | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 14 | Construction of C.C Block at Village Soomar Chand and Village Mevo Machhi | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 15 | Construction of C.C Block at Village Sher Khan Kalhoro | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 16 | Widening / Recondition of road from N.H.Way Shahdadpur Road to Village Sandhan Road via Taluka Hospital Hala Road Mile 0/0-1/4 | 29.124 | 14,56,200 | 12 Months | 3,000/- |
| 17 | Construction of Paver Block at Village Nobat Mari | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 18 | Construction of C.C Block work for remaining Different Villages of U.C Palijani | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 19 | Construction of C.C Block work for remaining streets at Village Sher Mohammad Thora | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 20 | Recondition of link road from Old Hala Road to Khanoth Khando Road Mile 0/0-4/0 | 54.776 | 27,38,800 | 12 Months | 3,000/- |
| 21 | Recondition of link road from Soomra Mori Road to Village Bilawal Nizamani Road Mile 0/0-0/6 | 6.540 | 3,27,000/- | 12 Months | 3,000/- |

| Sr. # | Name of Work | Estimated Cost | Call Deposit Amount | Time allowed for completion | Cost of bidding documents |
|-------|---|----------------|---------------------|-----------------------------|---------------------------|
| 22 | Recondition of link road from Hala Bheel Mori Road to Khando Road Mile 0/0-5/0 | 68.392 | 34,19,600 | 12 Months | 3,000/- |
| 23 | Recondition / Construction of road from Shahpur Road to Kot Allah Bachayo Shaikh Road and approach to Kot Niaz Shaikh Road Mile 0/0-0/6 | 7.412 | 3,70,000/- | 12 Months | 3,000/- |
| 24 | Recondition / Construction of road from Nasarpur Oderolal Station Road to Village Karam Khan Khoso Road Mile 0/0-0/5+330' | 9.269 | 4,63,450/- | 12 Months | 3,000/- |
| 25 | Construction of road from Kot Mumtaz Junejo Road to Dargah Eeso Shah Road Mile 0/0-0/3 | 5.264 | 2,63,200/- | 12 Months | 3,000/- |
| 26 | Recondition of road from N.H.Way to Village Agham Wasan Road Mile 0/0-0/5 | 5.590 | 2,79,500/- | 12 Months | 3,000/- |
| 27 | Construction of C.C Block & Drainage at Village Pir Bilawali to Muhalla Anwar Bijoro | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 28 | Construction of C.C Block at Village Khando Road via Sangrasi Village | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 29 | Construction of C.C Block at Village Saeed Khan Laghari | 3.000 | 1,50,000/- | 12 Months | 2,000/- |
| 30 | Construction of C.C Block Different Street at Village Bhanoth | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 31 | Construction of link road from National Highway to Village Deedar Khaskheli via Kot Nindioani and Panhwar Village Road Mile 0/0-3/1 | 46.446 | 23,22,300 | 12 Months | 3,000/- |
| 32 | Construction of C.C Block at Village Malook Dahri | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 33 | Construction of C.C Block at Village Major Chandia | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 34 | Construction of C.C Block work for remaining streets at Village Viee | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 35 | Construction of C.C Block work for remaining streets at Village Landhi | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 36 | Construction of link road from Village Sahar Hajano Road to Village Syed Mitho Shah Road Mile 0/0-1/4 | 28.772 | 14,38,600 | 12 Months | 3,000/- |
| 37 | Construction of C.C Block at Village Miranpur | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 38 | Construction of C.C Block at Village Gul Mohammad Gambheer | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 39 | Construction of C.C Block at Village Sultan Farash | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 40 | Construction of C.C Block at Village Barocho Bagh Lakha Muhalla | 1.500 | 75,000/- | 12 Months | 1,000/- |
| 41 | Construction of C.C Block at Village Sarang Machhi Mansoorah | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 42 | Construction of C.C Block at Village Murad Gahoti & Village Jado Gahoti | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 43 | Construction of C.C Block work for remaining streets at Village Wadal Dahri | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 44 | Construction of link road from N.H.Way to Girls Primary School Village Sandhan Road Mile 0/0-0/4 | 7.200 | 3,60,000/- | 12 Months | 3,000/- |

| Sr. # | Name of Work | Estimated Cost | Call Deposit Amount | Time allowed for completion | Cost of bidding documents |
|-------|---|----------------|---------------------|-----------------------------|---------------------------|
| 45 | Construction of link road from Village Bakhar Jamali Road to Village Bhale Dino Kaka Hospital Road via Village Khan Mohammad Kaka (0/0-1/0 Taken up length 0/0-0/5+330') | 10.000 | 5,00,000/- | 12 Months | 3,000/- |
| 46 | Construction of Paver Block work for remaining Different Street of Hala City | 10.000 | 5,00,000/- | 12 Months | 3,000/- |
| 47 | Construction of link road from Hala Shahdadpur Road to Village Umar Mangrio Road Mile 0/6+440'-1/2+440' | 7.200 | 3,60,000/- | 12 Months | 3,000/- |
| 48 | Recondition of link road from Bhanoth Village to Luqman Koreja Village Road (In portions) (Remaining Work) Mile 1/3+220'-3/4+220' | 9.720 | 4,86,000/- | 12 Months | 3,000/- |
| 49 | Repair of Bridge Athar Mori 54 Rft over Hala Branch RD-14 | 1.690 | 84,500/- | 12 Months | 1,000/- |
| 50 | Construction of link road from N.H.Way to Village Jaffar Hajano Road Mile 0/0-1/1+191' Shifted from Construction of link road from Makhdoom M. Amin Fahim Farm to Kot Makhdoom Aqeel-u-Zaman Road Mile 0/0-1/1+191' | 17.800 | 8,90,000/- | 12 Months | 3,000/- |
| 51 | Construction of Paver Block at Wali Dino Memon Street at Village Shahmeer Ji Wasi | 1.000 | 5,000/- | 12 Months | 1,000/- |
| 52 | Construction of Paver Block at Village Mole Dino Sahito | 2.000 | 1,00,000/- | 12 Months | 1,000/- |
| 53 | Construction of link road from Village Menhoon Machhi Road to Village Mitho Khoso Road Mile 0/0-1/0 | 14.577 | 7,28,850/- | 12 Months | 3,000/- |
| 54 | Recondition of link road from Hala Shahdadpur Road to Village Lal Bux Chand Road Mile 0/0-1/7 | 16.400 | 8,25,000/- | 12 Months | 3,000/- |
| 55 | Recondition of link road from Zairpir Road to Village Tayab Dahri Unar Muhalla Road Mile 0/0-0/1+165' | 1.538 | 76,900/- | 12 Months | 1,000/- |
| 56 | Construction of Drain & Paver Block at Village Tayab Dahri Unar Muhalla | 3.000 | 1,50,000/- | 12 Months | 2,000/- |

- The intending participants can submit their applications in the office of the undersigned from the date of Hoisting / publication of the tenders along with the below listed documents/requirements for the purpose of issuance of bidding documents of each work separately during office hours upto **24-04-2017** No bidding document will be provided without the payment of cost of bidding document which shall be in the shape of pay order or in the shape of deposit receipt against each work.
- The bids will be received back on **24-04-2017** up to 12.00 p.m. and will be opened on the same day @ 1.00 p.m. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the order remain un-responded or are not accepted then the same will be issued and open on the following dates:-

Schedule of Un-Responded Bids.

Date of Issue
2nd = **10-05-2017**

Date of Opening
2nd = **10-05-2017** received upto 12:00 P.M and
Opened on same day @ 1:00 P.M

3. Eligibility / Conditions:-

- i. Documentary evidence of work of equivalent cost or above executed in last 3 years and Certificate of satisfactory completion showing date of start and completion from employer.
- ii. Bio data of Engineers and technical staff working with the firm.
- iii. List of works in progress indicating cost of each work and copy of letter of award of work.
- iv. All the contractors / firms having produced Pakistan Engineering Council Certificate for the current year may be allowed participate in the tenders after submitting solvency certificate and other required documents as per PPRA rules.
- v. The successful bidder / firm will have to provide 5% performance guarantee within 14 days after receiving of offer letter.
- vi. Registration with Pakistan Engineering Council / Registration with Income Tax Department (NTN copy) and Sindh Revenue Board, (Sales Tax Registration) and copy of CNIC.
- vii. The application Shall accompany of tender fee as shown against each for purchase of bidding documents.
- viii. The 5% Earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favor of undersigned.
- ix. Certificate of bank showing credit worthiness along with current bank statement.
- x. Affidavit to the effect that firm has not been black listed previously by any executing agency.
- xi. Affidavits to the effect that all documents / particulars / information furnished are true and correct.
- xii. Conditional Tenders will not be entertained.
- xiii. The proceeding agency may reject all are any bids subject to relevant provision of SPP rules-2010 / amendment of 2013.
- xiv. In case of firm, list of partners / partnership deed, given full particulars of Directors / Proprietors are others connected alongwith power of attorney. In case of being sole proprietors such under taking on affidavit be furnished.
- xv. Advertisement can be seen on Sindh Government web site (www.Sindh.gov.pk) and SPPRA web site.
- xvi. Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.
- xvii) In Case Government announce any public holiday on scheduled dates / if any member of Procurement Committee not present any reason, the tenders will be submitted / opened on next working day, as per usual scheduled in accordance with rule-41 (3) of SPPRA rule-2010.

(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MATIARI

Copy forwarded with complements to the:

1. The Director Information (Advertisement) department Karachi, (Four Copies) for publication the same at least (03) National Leading Newspapers (English, Sindh, Urdu) in one insertion.
2. The Secretary Information & Technology Government of Sindh Karachi alongwith soft copy for wide publicity on Government website.
3. The Chief Engineer, Highways Department Hyderabad, for favour of kind information.
4. The Deputy Commissioner Matiari, for favour of kind information.
5. The Superintending Engineer, Works & Services Department Matiari, for favour of kind information.
6. The Managing Director (A&F) SPPRA Block No: 8 Sindh Secretariat No: 4-A Court Road Karachi.
7. The Executive Engineers (all) under Superintending Engineer Works & Services Department Matiari for information & wide publicity.
8. The Assistant Engineers, Matiari/Hala for information & wide publicity.
9. Copy to Head Clerk/Drawing Branch/Notice Board (Local) for information & wide publicity.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MATIARI



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the 19th December, 2016

CORRINGENDUM

No. E&A(W&S)3-9/91-13: In partial modification of this department's Notification dated: 05-01-2015. Complaint Redressal Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby re-constituted in the office of Executive Engineer, (Highways / Buildings) Division, Matiari :-

- | | |
|--|----------|
| 1. Superintending Engineer (W&S), Matiari. | Chairman |
| 2. District Accounts Officer , Matiari | Member |
| 3. Atif Nazar Consultant Engineers Private Limited . | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rule-31(4) and (5) of Sindh Public Procurement Rule-2010.


AIJAZ AHMED MEMON
SECRETARY TO GOVERNMENT OF SINDH

No. E&A(W&S)3-9/91-13

Karachi, dated the 19th December, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Chairman / Members of the Committee.
3. The Chief Engineer (Highways Buildings), Hyderabad.
- ✓ 4. The Executive Engineer, (Highways/ Buildings) Division, Matiari.
5. The Deputy Director (Monitoring) PM&E Cell, W&SD, Karachi.
6. P.S to Minister, Works & Services Sindh, Karachi.
7. P.S to Secretary, Works & Services Department, Karachi.
8. Notification file.


(ABDUL GHAFUOR GOPANG)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi, dated: 5/1/2015.

NOTIFICATION

No.E&A(W&S)3-9/91-2013 (Matlari): With the approval of Competent Authority, a Complaint Redressal Committees with the following composition, In terms of Rule-31 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted in the Offices of Executive Engineer, (Highways / Buildings) Division, Matlari for the purpose of redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders.

- | | |
|---|----------|
| 1. Superintending Engineer (W&S), Matlari. | Chairman |
| 2. Executive Engineer, Provincial Highways Division, Hyderabad. | Member |
| 3. District Accountant Officer, Matlari. | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31 (4) and (5) of Sindh Public Procurement Rules-2010.

SECRETARY TO GOVERNMENT OF SINDH

No.E&A(W&S)3-9/91-2015:

Karachi, dated the 5/1/2015.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways / Buildings), Hyderabad.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Minister, Works & Services Sindh.
7. P.S to Secretary, W&S Department.
8. Notification file.


SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the 7th January, 2015.

CORRIGENDUM

No. E&A(W&S)3-9/91/2014: This Department's Notifications dated 09-11-2013 regarding constitution of Procurement Committees of Highways Division, Buildings Division and Education Works Division, Matiari is amended to the extent that now Mr. Ali Muhammad Jat, Executive Engineer, Auqaf Department, Government of Sindh will be the Member of the Procurement Committees as a replacement of Mr. Suhail Ahmed Memon, Executive Engineer, Public Health Engineering Division, Matiari, who has expressed his inability to continue as a Member of the Procurement Committee as conveyed by Superintending Engineer (Works & Services), Matiari vide his letter No.AB/G-148/1302 dated 03-12-2014.

2. Other functions and responsibilities of the Committees shall remain the same.

QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91-2014

Karachi dated the January, 2015.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Auqaf Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer Building / Highways, Hyderabad.
5. The Superintending Engineer, Works & Services Department, Matiari.
6. The Deputy Director, PM&E Cell, W&SD.
7. P.A to Addl. Secretary (Tech.), W&SD.
8. P.A to Dy. Secretary (Tech.), W&SD.
- ✓ 9. The Chairman / Members of the Committee.
10. Notification file.


07/01/2015
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

T.C
P.L. check
Adl
8/1



**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi dated the 9th November, 2013.

NOTIFICATION

No. E&A(W&S)3-9/91/2013(Vol-VIII): With the approval of competent authority, a Procurement Committee with the following composition, in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods & Works" in the office of Executive Engineer, Highways Division, Matiari, excluding procurement involving foreign exchange with the following composition:-

- | | | |
|------|--|------------|
| i) | Executive Engineer, Highways Division, Matiari. | Chairman ✓ |
| ii) | Executive Engineer, Public Health Engineering Division, Matiari. | Member |
| iii) | Divisional Accounts Officer, (Representative A.G. Sind), Highways Division, Matiari. | Member |

2. The Functions & Responsibilities of the Committee, in term of Rule-7 of SPPRA-2010, shall be as under:

- Preparing of bidding documents.
- Carrying out Technical as well as Financial Evaluation of the bids.
- Preparing Evaluation report as provided in Rule-45;
- Making recommendation for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

**QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH**

No. E&A(W&S)3-9/91-2013(Vol-VIII)

Karachi dated the 9th November, 2013.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Public Health Engg. Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer (Buildings/Highways), Hyderabad.
- ✓ 5. The Chairman / Members of the Committee.
6. PS to Minister Works & Services Department.
7. PS to Secretary Works & Services Department.
8. PA to Additional Secretary (Tech), Works & Services Department.
9. The Deputy Secretary (Tech) Works & Services Department.
10. The Deputy Secretary (Admn), W&SD.
11. The Deputy Secretary Staff to Chief Secretary Sindh,
12. The Deputy Director, PM&E Cell, W&SD.
13. Notification file.

Muhammad Zakir

(MUHAMMAD ZAKIR)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

T.C
MR
11/12/13
11/12