GOVERNMENT OF SINDH

[image: image1.png]Executive Engineer
Public Health Engg:Division
Dadu.




[image: image2.png]EXECUTIVE ENGINEER
Public Health Engineering Dvision
DADU

CONTRACTOR




STANDARD BIDDING DOCUMENTS

PROCUREMENT OF WORKS (SPPRA BIDDING DOCUMENTS)

(For Contracts Costing up to Rs. 4.00 Million).

Name of Work:

Water Supply Scheme Rasool Bux Jamali Taluka
                                  Johi District Dadu   
N.I.T NO: & DATE:
NO: TC  /   834    /   dated;- 15.05.2017 

DATE OF ISSUE:             05.06.2017
DATE OF OPENING:       06.06.2017

TENDER ISSUED TO:      .
     






.
D.R.NO: & DATE:            .
     






.
STANDARD BIDDING DOCUMENT IS INTENDED AS MODEL FOR ADMEASUREMENTS (PERCENTAGE RATE FOR UNIT PRICE FOR UNIT RATES  IN A BILL OF QUANTITIES) 
TYPES OF CONTRACT THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTOS.
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BIDDING DATA

(This section  should be filled in by the office of the Executive Engineer, 
Public Engineering Division Dadu, before issuance of the bidding documents).
	(a)
	Name of Procuring Agency:-
	THE EXECUTIVE ENGINEER PUBLIC HEALTH ENGINEERING DIVISION DADU.


	(b)
	Brief Description of works:-
	Water Supply Scheme Rasool Bux Jamali Taluka Johi District Dadu 

	©
	Procuring Agency Address:-
	The Executive Engineer Public Health Engineering Division Dadu. Near Gharibabad Muhalla Dadu.



	(d)
	Estimated Cost:-
	Rs:  1.500   Million

	(e)
	Amount of Bid Security:-
	Rs:  75000/-

	(f)
	Period of Bid Validity (Days):-
	(90 days)

	(g)
	Security Deposit (i/c Bid Security):-
	(10%)

	(h)
	Percentage, if any, to be deducted from bills:-


	(7.50% Income Tax) & (8% Security Deposit).

	(i)
	Deadline for submission of Bids along with time:-


	   06-06-2017    @ 1.00 PM 

	(j)
	Venue, time & date of Bid Opening:-
	   06-06-2017    @  2.00 PM 

	(k)
	Time for completion from written order of commence:-


	(12 Months)

	(l)
	Liquidity Damages:-
	(1% on estimated cost per day subject to 

minimum of 10%) 



	(m)
	Deposit receipt No: date & Amount 

(in words and figure):-


	C.D No:_____________ dated:-______________

Amount Rs:_____________Bank_____________.

._______________________________________.

M/S____________________________________.
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Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.
This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract. 

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and Contract Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract is signed. 

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also. 

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. 

The envelope containing the tender documents shall refer the name and number of the work. 

6. All works shall be measured by standard instruments according to the rules. 

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency. 

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder. 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further. 

10. Bid without bid security of required amount and prescribed form shall be rejected. 

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost. 

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected. 

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern. 
Conditions of Contract 
Clause – 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work. 

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis. 

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities. 

Clause – 3: Termination of the Contract. 
(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract; 

(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired; 

(iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause. 

(iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill; 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:- 

(i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above; 

(ii) to finalize the work by measuring the work done by the contractor. 
(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:- 

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly. 

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. 

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period. 

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid. 

Clause – 7: Payments. 
(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties. 

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing. 

Clause – 9: Issuance of Variation and Repeat Orders. 
(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract. 

Clause-10: Quality Control. 
(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice. 

(C) Uncorrected Defects: 
(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. 
(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore. 

Clause – 11: 
(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor’s duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself. 

Clause – 12: Examination of work before covering up. 
(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor’s expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed. 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.
Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor’s labour shall be paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor. 

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof. 

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor’s retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof. 
Clause –18: Financial Assistance /Advance Payment. 
(A) Mobilization advance is not allowed. 

(B) Secured Advance against materials brought at site. 
(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized). 

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue. 

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed. 

CONTRACOR  
EXECUTIVE ENGINEER 
                                                  PUBLIC HEALTH ENGG; DIVISION

            DADU. 
	
	BOQ / SCHEDULE 'B'

	Name of work:- (1)
	WATER SUPPLY SCHEME RASOOL BUX JAMALI TALUKA JOHI

	S.No:
	Item
	Qty:
	 
	Rate
	 
	Unit
	Amount
	 

	
	TUBE WELL
	
	
	
	
	
	
	

	1
	Boring of Tube Well in all water bearring soil from ground
	
	
	

	
	level up to 100 ft or 30.5 m depth i/c sinking and with drawing
	
	
	

	
	and casing pipes (P.H.I.S No 1, P/ 41)
	
	
	
	
	

	
	12" Dia
	100.00
	Rft
	 @Rs
	743.00
	P-Rft
	Rs
	74300

	
	
	
	
	
	
	
	
	

	2
	Boring of Tube Well in all water bearring soil from ground
	
	
	

	
	level from 100 to 200 ft dapth i/c sinking and with drawing
	
	
	

	
	and casing pipes (P.H.I.S No 2 P/ 42)
	
	
	
	
	

	
	12" Dia
	100.00
	Rft
	 @Rs
	849.00
	P-Rft
	Rs
	84900

	
	
	
	
	
	
	
	
	

	3
	Boring of Tube Well in all water bearring soil from ground
	
	
	

	
	level from 200 to 300 ft dapth i/c sinking and with drawing
	
	
	

	
	and casing pipes (P.H.I.S No 3 P/ 42)
	
	
	
	
	

	
	12" Dia
	100.00
	Rft
	 @Rs
	989.00
	P-Rft
	Rs
	98900

	
	
	
	
	
	
	
	
	

	4
	Boring of Tube Well in all water bearring soil from ground
	
	
	

	
	level from 300 to 400 ft depth i/c sinking and with drawing
	
	
	

	
	and casing pipes (P.H.I.S No 4 P/ 42)
	
	
	
	
	

	
	12" Dia
	50
	Rft
	 @Rs
	1073.00
	P-Rft
	Rs
	53650

	
	
	
	
	
	
	
	
	

	5
	Providing strong substantily built wooden locked with compartment 
	
	

	
	for preserving 2 lbs (1K.g) samples startes (P.H.S.I No 5 P/ 36)
	
	
	

	
	
	1
	Nos
	 @Rs
	3530.00
	Each
	Rs
	3530

	
	
	
	
	
	
	
	
	

	6
	Taking & Preserving inbox 2 lbs (1 K.g) sample of strata  from boar holes
	
	

	
	 etc (P.H.S.I No. 6 P/ 36)
	
	
	
	
	
	

	
	
	4
	Nos
	 @Rs
	101.00
	Each
	Rs
	404

	
	
	
	
	
	
	
	
	

	7
	Taking samples of water from bore holes and place in two separate
	
	

	
	bottles (P.H.S.I.No 7 P/ 37)
	
	
	
	
	
	

	
	
	4
	Nos
	 @Rs
	131.00
	Each
	Rs
	524

	
	
	
	
	
	
	
	
	

	8
	Supplying & Instaling PVC strainer   Pipe "B" class of approved designed
	
	

	
	quality i/c necessary socket etc Complete (P.H.S.(M)I-9, P-43)  
	
	
	

	
	8" dia
	130
	Rft
	 @Rs
	554.05
	P-Rft
	Rs
	72027

	
	
	
	
	
	
	
	
	

	9
	Supplying & Instaling PVC blind  Pipe "B" class of approved designed quality
	
	

	
	and make i/c necessary socket etc complete (P.H.S.(M)I-12, P-44)
	
	

	
	8" dia
	220
	Rft
	 @Rs
	516.80
	P-Rft
	Rs
	113696

	
	
	
	
	
	
	
	
	

	10
	M.S bail plugged of approved quality 5’ long (P.H.S. (M) I No. 38 P/ 26)
	
	

	
	8" dia
	1
	No:
	 @Rs
	2607.00
	Each
	Rs
	2607

	
	
	
	
	
	
	
	
	

	11
	Shrounding with Graded bajri (3/8" to 1/8") or 9 to 3mm 
	
	
	

	
	bitumen bore an plind pipe    (P.H.S.I No 13 P/ 38)
	
	
	
	

	
	8" dia
	350
	Rft
	 @Rs
	105
	P-Rft
	Rs
	36750

	
	
	
	
	
	
	
	
	

	12
	Development charges of Tube well(PHSI- 8, P-43)
	
	
	
	

	
	8" dia
	350
	Rft
	 @Rs
	200
	P-Rft
	Rs
	70000

	
	
	
	
	
	
	
	Rs:
	611288

	
	
	
	
	
	
	
	
	

	
	
	1
	x
	611288
	=
	Rs:
	611288

	
	
	
	
	
	
	
	
	

	
	PUMP HOUSE
	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridges and other structures.
	
	
	

	
	I/c dag belling dressing refilling around the structures with excavated
	
	

	
	Earth watering ramming lead up to one chain and lift up to 5’ (G.S.I. No. 18 P/ 04)
	

	
	
	147.50
	Cft.
	 @Rs:
	3176.25
	P%0 Cft
	Rs:
	468

	
	
	
	
	
	
	
	
	

	2
	Cement concrete brick or stone ballast 1 ½” to 2” gauge.  
	
	
	

	
	(Ratio 1:4:8) (G.S.I No. 4 P/ 14)
	
	
	
	
	
	

	
	
	63.62
	Cft.
	 @Rs:
	9416.28
	P%Cft
	Rs:
	5991

	
	
	
	
	
	
	
	
	

	3
	Pacca brick work in ground floor in cement sand mortor (1:6)
	
	
	

	
	(G.S.I.No 5 P/ 21)
	
	
	
	
	
	
	

	
	
	197.75
	Cft.
	 @Rs:
	12674.36
	P%Cft
	Rs:
	25064

	
	
	
	
	
	
	
	
	

	4
	Damp proof course with cement sand and shingle concrete (1:2:4) 
	
	

	
	i/c 2 coats of asphaltic mixture (3" thick). (G.S.I-28, P-19).
	
	
	

	
	
	39.55
	Sft.
	 @Rs:
	4982.18
	P%Sft
	Rs
	1970

	
	
	
	
	
	
	
	
	

	5
	Filling Watering and ramming earth in floor with new earth excavated from
	
	

	
	out side lead upto 1 chain and lift upto 5' (G.S.I No 22 P- 4)
	
	
	

	
	
	192.00
	Cft
	 @Rs:
	3630
	P%0Cft
	Rs:
	697

	
	
	
	
	
	
	
	
	

	6
	Pacca brick work in ground floor cement, sand, mortar (1:6)
	
	
	

	
	(G.S.I. No 5 P/ 20)
	
	
	
	
	
	
	

	
	
	255.75
	Cft
	 @Rs:
	12674.36
	P%Cft
	Rs:
	32415

	
	
	
	
	
	
	
	
	

	7
	R.C.C work i/c all labour and material except the cost of steel
	
	
	

	
	reinforcement and its labour for b/b which will be paid separately.
	
	
	

	
	This rate also i/c all kinds of forms moulds lifting, shutting, curing,
	
	
	

	
	rendering and finishing the exposed surface (i/c s/w of shingle) (a) R.C work in
	
	

	
	roof slab beams columns rafts lintels and other structural members laid in 
	
	

	
	situ or prrecast laid in position complete in all respect. (I) Ratio 2:2:4 Lbs 
	
	

	
	cement2 Cft, sand 4 cft shingle1/8” to ¼” gauge. (G.S.I No. 6 P/ 16).
	
	

	
	
	68.81
	Cft
	 @Rs:
	337
	P/Cft
	Rs:
	23190

	8
	Fabrication of mild steel reinforcement  for C.C i/c cutting,  bending, 
	
	

	
	laying in position making joints and fastening i/c cost of binding wire
	
	

	
	(also i/c removal of rust from bars).(G.S.I No 8 P/ 16)
	
	
	

	
	
	2.76
	Cwt
	 @Rs:
	5001.7
	P/Cwt
	Rs:
	13829

	9
	Providing and laying 3” thick to toping Cement Concrete (1:2:4) I/c surface, 
	
	

	
	finishing and dividing in to panel (GSI No. 16 P/41)
	
	
	
	

	
	
	64.00
	Sft
	 @Rs:
	4411.82
	P%Sft
	Rs:
	2824

	
	
	
	
	
	
	
	
	

	10
	Cement, Plaster (1:6) up to 12’ height ½” thick (G.S.I. No.13 P/51) 
	
	

	
	
	285.25
	Sft
	 @Rs:
	2206.6
	P%Sft
	Rs:
	6294

	
	
	
	
	
	
	
	
	

	11
	Cement, Plaster (1:4) up to 12’ height 3/8” thick (G.S.I. No.11 P/51) 
	
	

	
	
	285.25
	Sft
	 @Rs:
	2197.52
	P%Sft
	Rs:
	6268

	
	
	
	
	
	
	
	
	

	12
	Cement, Pointing struck joint on walls  (1:3) (G.S.I. No.19 P/52)
	
	
	

	
	
	345.25
	Sft
	 @Rs:
	1213.58
	P%Sft
	Rs:
	4190

	13
	Fabrication of heavy steel work with angles tees, flat iron round iron and sheet iron 
	

	
	for making trsses girders, tanks etc: i/c cutting tanks etc: i/c cutting drilling riveting 
	

	
	handling assembling and fixing but excluding erection in positiion. (CSI- 2, P-91)
	

	
	
	2.95
	Cwt
	 @Rs:
	4928.49
	P/Cwt
	Rs:
	14539

	14
	Erection and fitting in position of iron trusses staging of water tanks etc:
	
	

	
	(C.S.I.No. 3 P/ 91)
	
	
	
	
	
	
	

	
	
	2.95
	Cwt
	 @Rs:
	271.04
	P/Cwt
	Rs
	800

	
	
	
	
	
	
	
	
	

	15
	Supplying and fixing in position iron steel grill of  ¾” x ¼” size flat iron of 
	
	

	
	approved design i/c painting  03 coats etc complete (weight not to be less 
	
	

	
	than 3 Lbs/sq:  foot of finished grill) (G.S.I. NO.26 P/92)
	
	
	

	
	
	12.00
	Sft
	 @Rs:
	180.5
	P/Sft
	Rs:
	2166

	16
	PAINTING NEW SURFACE 
	
	
	
	
	
	

	
	Preparing surface and painting of door and window any type i/c 
	
	
	

	
	Edges 3 coats  (G.S.I. No.5 P/69)
	
	
	
	
	
	

	
	
	69.50
	Sft
	 @Rs:
	2116.41
	P%Sft
	Rs:
	1471

	
	
	
	
	
	
	
	
	

	17
	White washing of three coats (G.S.I. No.26 P/53)
	
	
	
	

	
	
	139.00
	Sft
	 @Rs:
	829.95
	P%Sft
	Rs:
	1154

	
	
	
	
	
	
	
	
	

	18
	Primary coat of chalk distemper (G.S.I.No:23, P/53).
	
	
	

	
	
	403.50
	Sft
	 @Rs:
	442.75
	P%Sft
	Rs:
	1786

	
	
	
	
	
	
	
	
	

	19
	Distempering (b) 2 coats (G.S.I.No:23, P/53).
	
	
	
	

	
	
	403.50
	Sft
	 @Rs:
	1043.90
	P%Sft
	Rs:
	4212

	
	
	
	
	
	
	
	
	

	20
	Supplying R.S.J channel section 8"x4" Girders.
	
	
	
	

	
	(Sch: of Sant: I-141, P-80)
	
	
	
	
	
	

	
	
	0.848
	Cwt.
	 @Rs:
	3575.00
	P/Cwt.
	Rs:
	3032

	
	
	
	
	
	
	
	Rs:
	152360

	
	
	
	
	
	
	
	
	

	
	
	1
	x
	152360
	=
	Rs:
	152360

	
	
	
	
	
	
	
	
	

	
	PVC PIPE LINE
	
	
	
	
	
	
	

	1
	Excavation for pipe line entrenches and pits in soft soils i/c 
	
	
	

	
	trimming and dressing sides to true alignment and shape leveling 
	
	
	

	
	of beds of trenches to correct level and grade cutting joint hoes 
	
	
	

	
	and disposal of surplus earth within a one chain as directed by 
	
	
	

	
	engineer in charge providing fence guards light fags and temporary 
	
	

	
	crossing for non vehicular traffic where ever required lift up 5 ft lead u
	
	

	
	(1.52 m) and lead up to one chain (30.5 m) (P.H.S.I- 3 P- 46)
	
	
	

	
	
	21500.00
	Cft
	 @Rs
	3600.00
	P%0Cft
	Rs
	77400

	
	
	
	
	
	
	
	
	

	2
	Providing laying uPVC pressure pipes of class B (equivalent make) 
	
	

	
	fixing in trenches i/c cutting fitting andjointing with Z joint with one 
	
	
	

	
	rubber ring i/c testing with water to a head 61 meter or 200 ft. 
	
	
	

	
	(P.H.S.I-1, P-22)
	
	
	
	
	
	
	

	
	3" dia
	3000.0
	Rft.
	 @Rs
	90.00
	P-Rft
	Rs
	270000

	
	6" dia
	500.0
	Rft.
	 @Rs
	262.00
	P-Rft
	Rs
	131000

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	3
	PVC Z joint fitting. (P.H,.S.(M).I- 18, P-26)
	
	
	
	

	
	Tee with flange
	
	
	
	
	
	
	

	
	3" dia
	2
	Nos:
	 @Rs
	1160.00
	Each
	Rs
	2320

	
	Bend with flange
	
	
	
	
	
	
	

	
	3" dia
	2
	Nos:
	 @Rs
	850.00
	Each
	Rs
	1700

	
	6" dia
	2
	Nos:
	 @Rs
	2400.00
	Each
	Rs
	4800

	
	Tail Piece
	
	
	
	
	
	
	

	
	3" dia
	10
	Nos:
	 @Rs
	375.00
	Each
	Rs
	3750

	
	6" dia
	4
	Nos:
	 @Rs
	618.75
	Each
	Rs
	2475

	
	Bgibault Joint
	
	
	
	
	
	
	

	
	3" dia
	4
	Nos:
	 @Rs
	568.75
	Each
	Rs
	2275

	
	6" dia
	12
	Nos:
	 @Rs
	1062.50
	Each
	Rs
	12750

	
	PVC Socket
	
	
	
	
	
	
	

	
	3" dia
	4
	Nos:
	 @Rs
	568.75
	Each
	Rs
	2275

	
	6" dia
	12
	Nos:
	 @Rs
	1062.50
	Each
	Rs
	12750

	
	
	
	
	
	
	
	
	

	4
	Sluice valve heavy pattern test pressure 21 Kg / sq: cm or 
	
	
	

	
	300 lbs/sq: inch. (P.H,.S.(M).I- 12, P-2)
	
	
	
	
	

	
	3" dia
	1
	Nos:
	 @Rs
	4290.00
	Each
	Rs
	4290

	
	6" dia
	1
	Nos:
	 @Rs
	9360.00
	Each
	Rs
	9360

	
	
	
	
	
	
	
	
	

	5
	Supplying Air valve double acting 3"x1" (P.H,.S.(M).I- 8, P-11)
	
	
	

	
	
	2
	Nos:
	 @Rs
	4000.00
	Each
	Rs
	8000

	
	
	
	
	
	
	
	
	

	6
	Making joint to PVC specials fitting (i/c laying of specials and 
	
	
	

	
	cost of solvent cement) of required diameter and testing the 
	
	
	

	
	joints along with PVC pipe line B, C & D class to the specified 
	
	
	

	
	pressure andmaking good to all leaky joints etc: complete 
	
	
	

	
	(P.H.S.I-1, P-41)
	
	
	
	
	
	
	

	
	3" dia
	4
	Nos:
	 @Rs
	59.00
	Each
	Rs
	236

	
	6" dia
	12
	Nos:
	 @Rs
	96.00
	Each
	Rs
	1152

	
	
	
	
	
	
	
	
	

	7
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	3" dia
	14
	Joints.
	 @Rs
	499.00
	P-Joint
	Rs
	6986

	
	6" dia
	16
	Joints.
	 @Rs
	938.00
	P-Joint
	Rs
	15008

	
	
	
	
	
	
	
	
	

	8
	Providing chamber 3'x2' (915x615 mm)  inside dimension 4-1/2’ 
	
	
	

	
	(1372 mm) deep as per approved design for sluice value 3” to12” dia with 18” 
	

	
	(457 mm) dia inside cost iron cover and frame (wt= 1 cwt qr) fixed in R.C.C 1:2:4 
	

	
	(102 mm) thick   (with 5 lbs steel per cft) 9” (299 mm) thick brick masonry 
	
	

	
	wall set in 1:6 cement mortar 6” (1152 mm) thick cement concrete 1:3:6 
	
	

	
	in foundation 1” (25 mm) thick cement concrete 1:2:4 flooring ½” 12.5 mm) thick 
	

	
	cement  plaster 1:3 to all inside wall surface and to top i/c providing and fixing 
	
	

	
	M.S foot rest at every one foot beyond 21/2 ft depth curing excavation back 
	
	

	
	filling and disposal of surplus earth etc complete    (P.H.S- I-1  P-49 )
	
	

	
	
	2
	Nos:
	 @Rs
	18820.00
	Each
	Rs
	37640

	
	
	
	
	
	
	
	
	

	9
	Refilling the excavated stuff in trenches 6” thick Layer i/c watering 
	
	
	

	
	ramming to full compaction etc complete (P.H.S- I-24 P-77)
	
	
	

	
	
	19350
	Cft
	 @Rs
	2760.00
	P%0Cft
	Rs
	53406

	
	
	
	
	
	
	
	Rs
	659573

	
	
	
	
	
	
	
	
	

	
	
	ABSTRACT
	
	
	
	
	

	 
	Name of Componant
	 
	 
	 
	Sch: Item
	N-S.Item
	Total

	
	
	
	
	
	
	
	
	

	1
	TUBE WELL
	
	
	
	611288
	0
	Rs:
	611288

	2
	PUMP HOUSE
	
	
	
	152360
	0
	Rs:
	152360

	3
	PVC PIPE LINE
	
	
	
	659573
	0
	Rs:
	659573

	
	
	
	
	
	1423220
	0
	Rs:
	1423220

	
	
	
	
	
	
	
	
	

	
	Total Amount of Composite schedule
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	 
	%above / below on the rates of CSR
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Amount to be added / deducted on the basis of premium
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Total Amount of Non Schedule items
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	TOTAL AMOUNT
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONDITIONS
	
	
	
	
	
	
	

	1
	The contractor will have to remove the surplus excavated stuff from the 
	
	

	
	side of work to out of town at his cost .
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	2
	The Contractor arrange the materail for construction of work from the approved 
	
	

	
	quary as shown in the estimate 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	3
	No premum should be allowed on approved/Market rate.
	
	
	

	
	
	
	
	
	
	
	
	

	4
	Any Error or omission in the rats, description, Units shall be refferd to particular 
	
	

	
	schedule of rates.
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	5
	No Cartage shall be paid seprately 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONTRACTOR.
	
	
	

	
	
	
	
	

	
	
	
	
	


	
	
	
	
	
	
	
	
	


(B) Description and rate of items based on Market (Offered rates)
	Item No
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


Total (B) in words & Figures:

Contractor




EXECUTIVE ENGINEER 
PUBLIC HEALTH ENGG; DIVISION

DADU. 

	
	SUMMARY OF BILL QUANTITY
	

	
	
	

	
	
	
	
	
	
	
	
	
	

	
	ABSTRACT
	

	
	
	
	
	
	
	
	
	
	

	
	COST OF BID
	
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (A)
	Cost based on Composite schedule of rates
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (B )
	Amount of Item based on Non Schedule Items
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	TOTAL COST OF BID
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	


GOVERNMENT OF SINDH



STANDARD BIDDING DOCUMENTS

PROCUREMENT OF WORKS (SPPRA BIDDING DOCUMENTS)

(For Contracts Costing up to Rs. 4.00 Million).

Name of Work:

(2) Providing Laying Jointing and Testing P.E Pipe
                                       Line Delivery Main and Distribution System at
                                       Water Supply Scheme Andrain Taga Taluka 
                                       K.N Shah District Dadu
N.I.T NO: & DATE:
NO: TC  /  834     /   dated;- 15.05.2017 

DATE OF ISSUE:             05.06.2017
DATE OF OPENING:       06.06.2017

TENDER ISSUED TO:      .
     






.
D.R.NO: & DATE:            .
     






.
STANDARD BIDDING DOCUMENT IS INTENDED AS MODEL FOR ADMEASUREMENTS (PERCENTAGE RATE FOR UNIT PRICE FOR UNIT RATES  IN A BILL OF QUANTITIES) 

TYPES OF CONTRACT THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTOS.


BIDDING DATA

(This section  should be filled in by the office of the Executive Engineer, 
Public Engineering Division Dadu, before issuance of the bidding documents).
	(a)
	Name of Procuring Agency:-
	THE EXECUTIVE ENGINEER PUBLIC HEALTH ENGINEERING DIVISION DADU.


	(b)
	Brief Description of works:-
	(2) Providing Laying Jointing and Testing P.E Pipe Line Delivery Main and Distribution System at Water Supply Scheme & Andrain Taga Taluka     K.N Shah District Dadu
 

	©
	Procuring Agency Address:-
	The Executive Engineer Public Health Engineering Division Dadu. Near Gharibabad Muhalla Dadu.



	(d)
	Estimated Cost:-
	Rs:   2.850  Million

	(e)
	Amount of Bid Security:-
	Rs: 142500/-

	(f)
	Period of Bid Validity (Days):-
	(90 days)

	(g)
	Security Deposit (i/c Bid Security):-
	(10%)

	(h)
	Percentage, if any, to be deducted from bills:-


	(7.50% Income Tax) & (8% Security Deposit).

	(i)
	Deadline for submission of Bids along with time:-


	   06-06-2017    @ 1.00 PM 

	(j)
	Venue, time & date of Bid Opening:-
	   06-06-2017    @  2.00 PM 

	(k)
	Time for completion from written order of commence:-


	(12 Months)

	(l)
	Liquidity Damages:-
	(1% on estimated cost per day subject to 

minimum of 10%) 



	(m)
	Deposit receipt No: date & Amount 

(in words and figure):-


	C.D No:_____________ dated:-______________

Amount Rs:_____________Bank_____________.

._______________________________________.

M/S____________________________________.


                                    
Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.
This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract. 

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and Contract Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract is signed. 

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also. 

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. 

The envelope containing the tender documents shall refer the name and number of the work. 

6. All works shall be measured by standard instruments according to the rules. 

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency. 

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder. 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further. 

10. Bid without bid security of required amount and prescribed form shall be rejected. 

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost. 

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected. 

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern. 

Conditions of Contract 
Clause – 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work. 

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis. 

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities. 

Clause – 3: Termination of the Contract. 
(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract; 

(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired; 

(iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause. 

(iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill; 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:- 

(i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above; 

(ii) to finalize the work by measuring the work done by the contractor. 

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:- 

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly. 

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. 

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period. 

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid. 


Clause – 7: Payments. 
(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties. 

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing. 

Clause – 9: Issuance of Variation and Repeat Orders. 
(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract. 

Clause-10: Quality Control. 
(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice. 

(C) Uncorrected Defects: 
(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. 

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore. 

Clause – 11: 
(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor’s duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself. 

Clause – 12: Examination of work before covering up. 
(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor’s expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed. 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor’s labour shall be paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor. 

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof. 

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor’s retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

Clause –18: Financial Assistance /Advance Payment. 
(A) Mobilization advance is not allowed. 

(B) Secured Advance against materials brought at site. 
(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized). 

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue. 

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed. 

CONTRACOR  

EXECUTIVE ENGINEER 

                                                     PUBLIC HEALTH ENGG; DIVISION

            DADU. 
	
	BOQ / SCHEDULE 'B'

	Name of work:- (2)
	PROVIDING LAYING JOINTING AND TESTING P.E PIPE LINE DELIVERY MAIN AND DISTRIBUTION SYSTEM AT WATER SUPPLY SCHEME ANDRAIN TAGA TALUKA K.N.SHAH

	S.No:
	Item
	Qty:
	 
	Rate
	 
	Unit
	Amount
	 

	
	
	
	
	
	
	
	
	

	
	P.E PIPE DELIVERY MAIN / DISTRIBUTION
	
	
	

	1
	Excavation for pipe line entrenches and pits in soft soils i/c 
	
	
	

	
	trimming and dressing sides to true alignment and shape leveling 
	
	
	

	
	of beds of trenches to correct level and grade cutting joint hoes 
	
	
	

	
	and disposal of surplus earth within a one chain as directed by 
	
	
	

	
	engineer in charge providing fence guards light fags and temporary 
	
	

	
	crossing for non vehicular traffic where ever required lift up 5 ft lead u
	
	

	
	(1.52 m) and lead up to one chain (30.5 m) (P.H.S.I- 3 P- 46)
	
	
	

	
	
	41700.00
	Cft.
	 @Rs
	3600.00
	P%0Cft
	Rs
	150120

	
	
	
	
	
	
	
	
	

	2
	Providing Laying Jointing & testing High Density Polyethylene pipe (HDPE-100) 
	

	
	for W/S conforming to ISO-4427, DIN 8074, 8075 & PS 3580, 
	
	
	

	
	1980 PS 3580 & PSI 3051 i/c earth work in ordinary soil etc: complete.
	
	

	
	(P.H.S.I-1, P-25).
	
	
	
	
	
	
	

	
	3" dia (90mm)
	4450.0
	Rft.
	 @Rs
	148.00
	P-Rft
	Rs
	658600

	
	4" dia (110mm)
	2500.0
	Rft.
	 @Rs
	224.00
	P-Rft
	Rs
	560000

	
	
	
	
	
	
	
	
	

	3
	High density polyethylene fittings (PE-100)(Per Each) Equivalent make
	
	

	
	(P.H.S.(M).I-A, P-112)
	
	
	
	
	
	

	
	ELBOW 45 degree
	
	
	
	
	
	
	

	
	3" dia (90mm)
	6
	Nos:
	 @Rs
	894.00
	Each
	Rs
	5364

	
	4" dia (110mm)
	4
	Nos:
	 @Rs
	1324.00
	Each
	Rs
	5296

	
	ELBOW 90 degree
	
	
	
	
	
	
	

	
	3" dia (90mm)
	4
	Nos:
	 @Rs
	1118.00
	Each
	Rs
	4472

	
	4" dia (110mm)
	2
	Nos:
	 @Rs
	1655.00
	Each
	Rs
	3310

	
	TEE (EQUAL)
	
	
	
	
	
	
	

	
	3" dia (90mm)
	4
	Nos:
	 @Rs
	1341.00
	Each
	Rs
	5364

	
	4" dia (110mm)
	4
	Nos:
	 @Rs
	1986.00
	Each
	Rs
	7944

	
	STAB END PLACE
	
	
	
	
	
	
	

	
	4" dia (110mm)
	2
	Nos:
	 @Rs
	1616.00
	Each
	Rs
	3232

	
	BUTT FUSION JOINT
	
	
	
	
	
	

	
	3" dia (90mm)
	20
	Nos:
	 @Rs
	600.00
	Each
	Rs
	12000

	
	4" dia (110mm)
	20
	Nos:
	 @Rs
	1000.00
	Each
	Rs
	20000

	
	Fire Hydrent Tee
	
	
	
	
	
	
	

	
	4" dia (110mm)
	1
	Nos:
	 @Rs
	1112.50
	Each
	Rs
	1113

	
	
	
	
	
	
	
	
	

	
	Tail Piece
	
	
	
	
	
	
	

	
	3" dia (90mm)
	2
	Nos:
	 @Rs
	568.00
	Each
	Rs
	1136

	
	4" dia (110mm)
	6
	Nos:
	 @Rs
	612.00
	Each
	Rs
	3672

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	4
	C.I Sluice valve heavy pattern test pressure 21 kg/sq:cm or 300 lbs/sq:inch.
	
	

	
	(P.H.S.(M).I-1, P-105)
	
	
	
	
	
	

	
	3" dia (90mm)
	1
	Nos:
	 @Rs
	4290.00
	Each
	Rs
	4290

	
	4" dia (110mm)
	2
	Nos:
	 @Rs
	5460.00
	Each
	Rs:
	10920

	
	
	
	
	
	
	
	
	

	5
	Supplying Air valve double acting 3"x1" (P.H.S.(M).I-8, P-106)
	
	
	

	
	
	1
	Nos:
	 @Rs
	4000.00
	Each
	Rs
	4000

	
	
	
	
	
	
	
	
	

	6
	Providing G.I Pipe and special etc: i/c fixing cutting and fitting 
	
	
	

	
	complete with and i/c the cost of cutting trench upto 2-1/2" deep 
	
	
	

	
	refilling watering ramming and disposal of surplus earth within one 
	
	
	

	
	chain and painting 2 coats of bitumen paint to pipes and specials fater 
	
	

	
	cleaning and hassain cloth soacked in mazphalt composition wrapped 
	
	

	
	tightly round pipes and testing to a pressure head of 200 ft and handling. 
	
	

	
	(Sant: Sch: I-1, P-14).
	
	
	
	
	
	
	

	
	3" dia
	20
	Rft
	 @Rs
	355.27
	P/Rft
	Rs
	7105

	
	4" dia
	60
	Rft
	 @Rs
	887.24
	P/Rft
	Rs
	53234

	
	
	
	
	
	
	
	
	

	7
	Painting 2 coats of bitumen iron paint and warpping bessain cloth 
	
	
	

	
	socked in maxphaltic composition to pipes for external works.
	
	
	

	
	(Sant: Sch: I-1, P-14).
	
	
	
	
	
	
	

	
	3" dia
	20
	Rft
	 @Rs
	8.40
	P/Rft
	Rs
	168

	
	4" dia
	60
	Rft
	 @Rs
	9.60
	P/Rft
	Rs
	576

	
	
	
	
	
	
	
	
	

	8
	Providing and fixing M.S flange made of M.S plate having a thickness and total 
	

	
	weight as mentioned against each item. It includes the cost of making holes, facing 
	

	
	welding nuts bolts rubber packing white lead fitter cartage etc: complete.
	
	

	
	(P.H.S- I-8  P-88 )
	
	
	
	
	
	
	

	
	3" dia
	2
	Nos:
	 @Rs
	945.00
	Each
	Rs
	1890

	
	4" dia
	12
	Nos:
	 @Rs
	1148.00
	Each
	Rs
	13776

	
	
	
	
	
	
	
	
	

	9
	Supplying Flange Adaptor ( Non sch: item)
	
	
	
	
	

	
	3" dia (90mm)
	20
	Nos:
	 @Rs
	675.00
	Each
	Rs
	13500

	
	4" dia (110mm)
	20
	Nos:
	 @Rs
	1215.00
	Each
	Rs
	24300

	
	
	
	
	
	
	
	
	

	10
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	3" dia (90mm)
	20
	Joints.
	 @Rs
	499.00
	P-Joint
	Rs
	9980

	
	4" dia (110mm)
	20
	Joints.
	 @Rs
	513.00
	P-Joint
	Rs
	10260

	
	
	
	
	
	
	
	
	

	11
	Providing chamber 3'x2' (915x615 mm)  inside dimension 4-1/2’ 
	
	
	

	
	(1372 mm) deep as per approved design for sluice value 3” to12” dia with 18” 
	

	
	(457 mm) dia inside cost iron cover and frame (wt= 1 cwt qr) fixed in R.C.C 1:2:4 
	

	
	(102 mm) thick   (with 5 lbs steel per cft) 9” (299 mm) thick brick masonry 
	
	

	
	wall set in 1:6 cement mortar 6” (1152 mm) thick cement concrete 1:3:6 
	
	

	
	in foundation 1” (25 mm) thick cement concrete 1:2:4 flooring ½” 12.5 mm) thick 
	

	
	cement  plaster 1:3 to all inside wall surface and to top i/c providing and fixing 
	
	

	
	M.S foot rest at every one foot beyond 21/2 ft depth curing excavation back 
	
	

	
	filling and disposal of surplus earth etc complete    (P.H.S- I-1  P-49 )
	
	

	
	
	4
	Nos:
	 @Rs
	18820.00
	Each
	Rs
	75280

	
	
	
	
	
	
	
	
	

	12
	Refilling the excavated stuff in trenches 6” thick Layer i/c watering 
	
	
	

	
	ramming to full compaction etc complete (P.H.S- I-24 P-77)
	
	
	

	
	
	37530
	Cft.
	 @Rs
	2760.00
	P%0Cft
	Rs
	103583

	
	
	
	
	
	
	
	Rs
	1774485

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	LOW SERVIE RESERVIOR
	
	
	
	

	1
	Excavation in foundation of building bridges and other structures
	
	
	

	
	i/c dig billing dressing refilling around the structures with excavated
	
	
	

	
	Earth watering ramming up to 5ft (b) in ordinary soil (G.S.I-18/ P/4)
	
	

	
	
	168.45
	Cft.
	 @Rs
	3176.25
	P%0Cft
	Rs
	535

	
	
	
	
	
	
	
	
	

	2
	Cement concrete plain i/c placing compacting finishing
	
	
	

	
	and curing complete i/c screening and washing of stone
	
	
	

	
	aggregate without shuttering  (Ratio 1:4:8).(G.S.I-5 P/17
	
	
	

	
	(1:4:8).
	116.76
	Cft.
	 @Rs
	11288.75
	P%Cft
	Rs
	13181

	
	
	
	
	
	
	
	
	

	3
	Cement concrete plain i/c placing compacting finishing
	
	
	

	
	and curing complete i/c screening and washing of stone
	
	
	

	
	aggregate without shuttering  (Ratio 1:2:4).(G.S.I-5 P/15)
	
	
	

	
	(1:2:4).
	54.00
	Cft.
	 @Rs
	14429.25
	P%Cft
	Rs
	7791

	
	
	
	
	
	
	
	
	

	4
	Pacca brick work in foundation and plinth in cement 
	
	
	

	
	sand mortar(1:6)(G.S.I No. 4 P/ 20)
	
	
	
	
	
	

	
	
	170.83
	Cft.
	 @Rs
	11948.36
	P%Cft
	Rs
	20411

	
	
	
	
	
	
	
	
	

	5
	Filling watering ramming earth under floor with surplus excavated 
	
	
	

	
	earth from out side lead upto one chain and lift upto 5ft (G.S.I-21, P-4).
	
	

	
	
	91.40
	Cft
	 @Rs
	1512.50
	P%0Cft
	Rs
	138

	
	
	
	
	
	
	
	
	

	6
	Cement plaster (1:4) up to 12’height ½”thick (G.S.I-11/ P/51)
	
	
	

	
	
	254.21
	Sft.
	 @Rs
	2283.93
	P%Sft
	Rs
	5806

	
	
	
	
	
	
	
	
	

	7
	R.C.C work i/c all labour and material except the cost of steel
	
	
	

	
	reinforcement and its labour for bending and binding which will
	
	
	

	
	be paid separately. This rate also includes all kinds of forms moulds
	
	

	
	lifting shuttering curing rendering and finishing the exposed surface
	
	
	

	
	i/c screening and washing of shingle (a) R.C work in roof slab members
	
	

	
	laid in situ or prrecast laid in position complete in a respect. (i)
	
	
	

	
	Ratio 1;2;4 90 lbs cement 2 cft sand 4 cft shingle 1/8” to ¼” gauge.
	
	

	
	(G.S.I-6 P/16)
	
	
	
	
	
	
	

	
	
	248.12
	Cft.
	 @Rs
	337.00
	P/Cft
	Rs
	83616

	
	
	
	
	
	
	
	
	

	8
	Fabrication of mild steel reinforcement for cement concrete i/c
	
	
	

	
	cutting bending laying in position making joints and fastening i/c
	
	
	

	
	cost of binding wire also includes removal of rust from bars.
	
	
	

	
	(G.S.I-8 (ii) (a) P/16)
	
	
	
	
	
	
	

	
	
	11.08
	Cwt.
	 @Rs
	5001.70
	P/Cwt.
	Rs
	55403

	
	
	
	
	
	
	
	
	

	9
	Providing Construction joints in concrete work of 9” (225mm)
	
	
	

	
	made corrugated P.V.C water stop (with bulb) i/c soldering, cost
	
	
	

	
	of material and labour ( P.H.S.I -2 P/ 56) 
	
	
	
	
	

	
	
	54.95
	Rft
	 @Rs
	86.00
	P/Rft
	Rs
	4726

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	10
	Cement plaster (1:4) up to 12’height 3/4”thick (G.S.I-11/ P/51)
	
	
	

	
	
	200.96
	Sft.
	 @Rs
	3015.76
	P%Sft
	Rs
	6060

	
	
	
	
	
	
	
	
	

	11
	Supply of Dampo (sch: of Mat: I- 46, P-4).
	
	
	
	
	

	
	
	3.83
	Kg
	 @Rs
	125.00
	P/Kg
	Rs
	478

	
	
	
	
	
	
	
	
	

	12
	Providing G.I standard approved quality to tested with pressure head 200 ft
	
	

	
	(Based on sch: item)
	
	
	
	
	
	
	

	
	3/4" dia
	6.00
	Rft.
	 @Rs:
	62.38
	P/Rft.
	Rs:
	374

	
	3" dia
	23.00
	Rft.
	 @Rs:
	304.02
	P/Rft.
	Rs:
	6992

	
	
	
	
	
	
	
	
	

	13
	Providing and fixing M.S flanged made out of M.S steel 3/8" thick
	
	
	

	
	(Based on sch: rate)
	
	
	
	
	
	
	

	
	3" dia
	8.00
	Nos:
	 @Rs:
	500.89
	Each
	Rs:
	4007

	
	
	
	
	
	
	
	
	

	14
	Supplying and fixing in position brass bib cock  3/4" dia standared pattern
	
	

	
	(Sant: Sch: I-13, P-18).
	
	
	
	
	
	

	
	3/4"dia.
	4.00
	Nos:
	 @Rs
	348.00
	Each.
	Rs
	1392

	
	
	
	
	
	
	
	
	

	15
	C.I Bend with flanged ends with holes i/c turning facing 
	
	
	

	
	flanged for all size (P.H.S.(M).I-8, P-11).
	
	
	
	
	

	
	
	0.58
	Cwt.
	 @Rs
	6096.00
	P/Cwt.
	Rs
	3536

	
	
	
	
	
	
	
	
	

	16
	Cost iron specials for A.C/PVC pressure pipes of class B ACIL (PHS(M)I-VII, P-15).

	
	Short Piece.3"dia.
	1.00
	Nos:
	 @Rs
	375.00
	Each.
	Rs
	375

	
	
	
	
	
	
	
	
	

	17
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	3" dia
	6.00
	Joints.
	 @Rs:
	499.00
	P-Joint
	Rs:
	2994

	
	
	
	
	
	
	
	
	

	18
	Providing C.I Main hole cover & frame i/c cost of material etc:
	
	
	

	
	(PHSI-J(i), P-35) Size 2'x2'
	
	
	
	
	
	

	
	
	0.50
	Cwt
	 @Rs:
	6985.00
	P/Cwt
	Rs:
	3493

	
	
	
	
	
	
	
	
	

	19
	C.I Sluice valve heavy patter test pressure 21 Kg/sq: cm or 300 lbs/sq: inch. 
	
	

	
	(P.H.S.(M).I-2, P-11).
	
	
	
	
	
	

	
	3"dia.
	1
	No:
	 @Rs
	4290.00
	Each.
	Rs
	4290

	
	
	
	
	
	
	
	
	

	20
	P/F C.I Ventilator weight not to be less than 90 lbs once in roof tank 
	
	

	
	of approved design rain with water right joints i/c painting etc: complete. 
	
	

	
	(P.H.S.I-4, P-55).
	
	
	
	
	
	
	

	
	
	1
	No:
	 @Rs
	4870.00
	Each.
	Rs
	4870

	
	
	
	
	
	
	
	
	230469

	
	
	
	
	
	
	
	
	

	
	
	4
	x
	230469
	=
	Rs:
	921877

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	ABSTRACT
	
	
	
	
	

	 
	Name of Componant
	 
	 
	 
	Sch: Item
	N-S.Item
	Total

	
	
	
	
	
	
	
	
	

	
	P.E PIPE DELIVERY MAIN / DISTRIBUTION
	1736685
	37800
	Rs:
	1774485

	
	LOW SERVIE RESERVIOR
	
	
	921877
	0
	Rs:
	921877

	
	
	
	
	
	2658562
	37800
	Rs:
	2696362

	
	
	
	
	
	
	
	
	

	
	Total Amount of Composite schedule
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	 
	%above / below on the rates of CSR
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Amount to be added / deducted on the basis of premium
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Total Amount of Non Schedule items
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	TOTAL AMOUNT
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONDITIONS
	
	
	
	
	
	
	

	1
	The contractor will have to remove the surplus excavated stuff from the 
	
	

	
	side of work to out of town at his cost .
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	2
	The Contractor arrange the materail for construction of work from the approved 
	
	

	
	quary as shown in the estimate 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	3
	No premum should be allowed on approved/Market rate.
	
	
	

	
	
	
	
	
	
	
	
	

	4
	Any Error or omission in the rats, description, Units shall be refferd to particular 
	
	

	
	schedule of rates.
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	5
	No Cartage shall be paid seprately 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONTRACTOR.
	
	
	

	
	
	
	
	

	
	
	
	
	


(B) Description and rate of items based on Market (Offered rates)

	Item No
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


Total (B) in words & Figures:

Contractor




EXECUTIVE ENGINEER 
PUBLIC HEALTH ENGG; DIVISION

DADU. 

	
	SUMMARY OF BILL QUANTITY
	

	
	
	

	
	
	
	
	
	
	
	
	
	

	
	ABSTRACT
	

	
	
	
	
	
	
	
	
	
	

	
	COST OF BID
	
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (A)
	Cost based on Composite schedule of rates
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (B )
	Amount of Item based on Non Schedule Items
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	TOTAL COST OF BID
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	


GOVERNMENT OF SINDH



STANDARD BIDDING DOCUMENTS

PROCUREMENT OF WORKS (SPPRA BIDDING DOCUMENTS)

(For Contracts Costing up to Rs. 4.00 Million).

Name of Work:

(3) Providing Laying Jointing and Testing P.E Pipe
                                  Line Delivery Main and Distribution System at
                                  Water Supply Scheme & Upper Rahoja Taluka
                                  K.N Shah District Dadu
. 

N.I.T NO: & DATE:
NO: TC  /  834     /   dated;- 15.05.2017 

DATE OF ISSUE:             05.06.2017
DATE OF OPENING:       06.06.2017

TENDER ISSUED TO:      .
     






.
D.R.NO: & DATE:            .
     






.
STANDARD BIDDING DOCUMENT IS INTENDED AS MODEL FOR ADMEASUREMENTS (PERCENTAGE RATE FOR UNIT PRICE FOR UNIT RATES  IN A BILL OF QUANTITIES) 

TYPES OF CONTRACT THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTOS.


BIDDING DATA

(This section  should be filled in by the office of the Executive Engineer, 
Public Engineering Division Dadu, before issuance of the bidding documents).
	(a)
	Name of Procuring Agency:-
	THE EXECUTIVE ENGINEER PUBLIC HEALTH ENGINEERING DIVISION DADU.


	(b)
	Brief Description of works:-
	(3) Providing Laying Jointing and Testing P.E Pipe Line Delivery Main and Distribution System at Water Supply Scheme & Upper Rahoja Taluka     K.N Shah District Dadu
 

	©
	Procuring Agency Address:-
	The Executive Engineer Public Health Engineering Division Dadu. Near Gharibabad Muhalla Dadu.



	(d)
	Estimated Cost:-
	Rs:  2.530   Million

	(e)
	Amount of Bid Security:-
	Rs: 126500/-

	(f)
	Period of Bid Validity (Days):-
	(90 days)

	(g)
	Security Deposit (i/c Bid Security):-
	(10%)

	(h)
	Percentage, if any, to be deducted from bills:-


	(7.50% Income Tax) & (8% Security Deposit).

	(i)
	Deadline for submission of Bids along with time:-


	   06-06-2017    @ 1.00 PM 

	(j)
	Venue, time & date of Bid Opening:-
	   06-06-2017    @  2.00 PM 

	(k)
	Time for completion from written order of commence:-


	(12 Months)

	(l)
	Liquidity Damages:-
	(1% on estimated cost per day subject to 

minimum of 10%) 



	(m)
	Deposit receipt No: date & Amount 

(in words and figure):-


	C.D No:_____________ dated:-______________

Amount Rs:_____________Bank_____________.

._______________________________________.

M/S____________________________________.


                                    
Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.
This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract. 

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and Contract Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract is signed. 

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also. 

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. 

The envelope containing the tender documents shall refer the name and number of the work. 

6. All works shall be measured by standard instruments according to the rules. 

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency. 

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder. 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further. 

10. Bid without bid security of required amount and prescribed form shall be rejected. 

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost. 

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected. 

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern. 

Conditions of Contract 
Clause – 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work. 

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis. 

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities. 

Clause – 3: Termination of the Contract. 
(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract; 

(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired; 

(iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause. 

(iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill; 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:- 

(i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above; 

(ii) to finalize the work by measuring the work done by the contractor. 

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:- 

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly. 

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. 

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period. 

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid. 


Clause – 7: Payments. 
(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties. 

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing. 

Clause – 9: Issuance of Variation and Repeat Orders. 
(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract. 

Clause-10: Quality Control. 
(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice. 

(C) Uncorrected Defects: 
(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. 

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore. 

Clause – 11: 
(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor’s duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself. 

Clause – 12: Examination of work before covering up. 
(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor’s expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed. 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor’s labour shall be paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor. 

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof. 

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor’s retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

Clause –18: Financial Assistance /Advance Payment. 
(A) Mobilization advance is not allowed. 

(B) Secured Advance against materials brought at site. 
(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized). 

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue. 

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed. 

CONTRACOR  

EXECUTIVE ENGINEER 

                                                     PUBLIC HEALTH ENGG; DIVISION

            DADU. 
	
	BOQ / SCHEDULE 'B'

	Name of work:- (3)
	PROVIDING LAYING JOINTING AND TESTING P.E PIPE LINE DELIVERY MAIN AND DISTRIBUTION SYSTEM AT WATER SUPPLY SCHEME UPPER RAHOOJA TALUKA K.N.SHAH

	S.No:
	Item
	Qty:
	 
	Rate
	 
	Unit
	Amount
	 

	
	
	
	
	
	
	
	
	

	
	P.E PIPE DELIVERY MAIN / DISTRIBUTION
	
	
	

	1
	Excavation for pipe line entrenches and pits in soft soils i/c 
	
	
	

	
	trimming and dressing sides to true alignment and shape leveling 
	
	
	

	
	of beds of trenches to correct level and grade cutting joint hoes 
	
	
	

	
	and disposal of surplus earth within a one chain as directed by 
	
	
	

	
	engineer in charge providing fence guards light fags and temporary 
	
	

	
	crossing for non vehicular traffic where ever required lift up 5 ft lead u
	
	

	
	(1.52 m) and lead up to one chain (30.5 m) (P.H.S.I- 3 P- 46)
	
	
	

	
	
	39000.00
	Cft.
	 @Rs
	3600.00
	P%0Cft
	Rs
	140400

	
	
	
	
	
	
	
	
	

	2
	Providing Laying Jointing & testing High Density Polyethylene pipe (HDPE-100) 
	

	
	for W/S conforming to ISO-4427, DIN 8074, 8075 & PS 3580, 
	
	
	

	
	1980 PS 3580 & PSI 3051 i/c earth work in ordinary soil etc: complete.
	
	

	
	(P.H.S.I-1, P-25).
	
	
	
	
	
	
	

	
	3" dia (90mm)
	500.0
	Rft.
	 @Rs
	148.00
	P-Rft
	Rs
	74000

	
	4" dia (110mm)
	6000.0
	Rft.
	 @Rs
	224.00
	P-Rft
	Rs
	1344000

	
	
	
	
	
	
	
	
	

	3
	High density polyethylene fittings (PE-100)(Per Each) Equivalent make
	
	

	
	(P.H.S.(M).I-A, P-112)
	
	
	
	
	
	

	
	ELBOW 45 degree
	
	
	
	
	
	
	

	
	3" dia (90mm)
	2
	Nos:
	 @Rs
	894.00
	Each
	Rs
	1788

	
	4" dia (110mm)
	4
	Nos:
	 @Rs
	1324.00
	Each
	Rs
	5296

	
	ELBOW 90 degree
	
	
	
	
	
	
	

	
	3" dia (90mm)
	2
	Nos:
	 @Rs
	1118.00
	Each
	Rs
	2236

	
	4" dia (110mm)
	4
	Nos:
	 @Rs
	1655.00
	Each
	Rs
	6620

	
	TEE (EQUAL)
	
	
	
	
	
	
	

	
	3" dia (90mm)
	2
	Nos:
	 @Rs
	1341.00
	Each
	Rs
	2682

	
	4" dia (110mm)
	2
	Nos:
	 @Rs
	1986.00
	Each
	Rs
	3972

	
	STAB END PLACE
	
	
	
	
	
	
	

	
	4" dia (110mm)
	2
	Nos:
	 @Rs
	1616.00
	Each
	Rs
	3232

	
	BUTT FUSION JOINT
	
	
	
	
	
	

	
	3" dia (90mm)
	10
	Nos:
	 @Rs
	600.00
	Each
	Rs
	6000

	
	4" dia (110mm)
	18
	Nos:
	 @Rs
	1000.00
	Each
	Rs
	18000

	
	Fire Hydrent Tee
	
	
	
	
	
	
	

	
	4" dia (110mm)
	2
	Nos:
	 @Rs
	1112.50
	Each
	Rs
	2225

	
	Tail Piece
	
	
	
	
	
	
	

	
	3" dia (90mm)
	2
	Nos:
	 @Rs
	568.00
	Each
	Rs
	1136

	
	4" dia (110mm)
	6
	Nos:
	 @Rs
	612.00
	Each
	Rs
	3672

	
	
	
	
	
	
	
	
	

	4
	C.I Sluice valve heavy pattern test pressure 21 kg/sq:cm or 300 lbs/sq:inch.
	
	

	
	(P.H.S.(M).I-1, P-105)
	
	
	
	
	
	

	
	3" dia (90mm)
	1
	Nos:
	 @Rs
	4290.00
	Each
	Rs
	4290

	
	4" dia (110mm)
	2
	Nos:
	 @Rs
	5460.00
	Each
	Rs:
	10920

	
	
	
	
	
	
	
	
	

	5
	Supplying Air valve double acting 3"x1" (P.H.S.(M).I-8, P-106)
	
	
	

	
	
	2
	Nos:
	 @Rs
	4000.00
	Each
	Rs
	8000

	
	
	
	
	
	
	
	
	

	7
	Providing G.I Pipe and special etc: i/c fixing cutting and fitting 
	
	
	

	
	complete with and i/c the cost of cutting trench upto 2-1/2" deep 
	
	
	

	
	refilling watering ramming and disposal of surplus earth within one 
	
	
	

	
	chain and painting 2 coats of bitumen paint to pipes and specials fater 
	
	

	
	cleaning and hassain cloth soacked in mazphalt composition wrapped 
	
	

	
	tightly round pipes and testing to a pressure head of 200 ft and handling. 
	
	

	
	(Sant: Sch: I-1, P-14).
	
	
	
	
	
	
	

	
	3" dia
	20
	Rft
	 @Rs
	355.27
	P/Rft
	Rs
	7105

	
	4" dia
	80
	Rft
	 @Rs
	887.24
	P/Rft
	Rs
	70979

	
	
	
	
	
	
	
	
	

	7
	Painting 2 coats of bitumen iron paint and warpping bessain cloth 
	
	
	

	
	socked in maxphaltic composition to pipes for external works.
	
	
	

	
	(Sant: Sch: I-1, P-14).
	
	
	
	
	
	
	

	
	3" dia
	20
	Rft
	 @Rs
	8.40
	P/Rft
	Rs
	168

	
	4" dia
	80
	Rft
	 @Rs
	9.60
	P/Rft
	Rs
	768

	
	
	
	
	
	
	
	
	

	7
	Providing and fixing M.S flange made of M.S plate having a thickness and total 
	

	
	weight as mentioned against each item. It includes the cost of making holes, facing 
	

	
	welding nuts bolts rubber packing white lead fitter cartage etc: complete.
	
	

	
	(P.H.S- I-8  P-88 )
	
	
	
	
	
	
	

	
	3" dia
	2
	Nos:
	 @Rs
	945.00
	Each
	Rs
	1890

	
	4" dia
	16
	Nos:
	 @Rs
	1148.00
	Each
	Rs
	18368

	
	
	
	
	
	
	
	
	

	8
	Supplying Flange Adaptor ( Non sch: item)
	
	
	
	
	

	
	3" dia (90mm)
	10
	Nos:
	 @Rs
	675.00
	Each
	Rs
	6750

	
	4" dia (110mm)
	18
	Nos:
	 @Rs
	1215.00
	Each
	Rs
	21870

	
	
	
	
	
	
	
	
	

	9
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	3" dia (90mm)
	10
	Joints.
	 @Rs
	499.00
	P-Joint
	Rs
	4990

	
	4" dia (110mm)
	18
	Joints.
	 @Rs
	513.00
	P-Joint
	Rs
	9234

	
	
	
	
	
	
	
	
	

	10
	Providing chamber 3'x2' (915x615 mm)  inside dimension 4-1/2’ 
	
	
	

	
	(1372 mm) deep as per approved design for sluice value 3” to12” dia with 18” 
	

	
	(457 mm) dia inside cost iron cover and frame (wt= 1 cwt qr) fixed in R.C.C 1:2:4 
	

	
	(102 mm) thick   (with 5 lbs steel per cft) 9” (299 mm) thick brick masonry 
	
	

	
	wall set in 1:6 cement mortar 6” (1152 mm) thick cement concrete 1:3:6 
	
	

	
	in foundation 1” (25 mm) thick cement concrete 1:2:4 flooring ½” 12.5 mm) thick 
	

	
	cement  plaster 1:3 to all inside wall surface and to top i/c providing and fixing 
	
	

	
	M.S foot rest at every one foot beyond 21/2 ft depth curing excavation back 
	
	

	
	filling and disposal of surplus earth etc complete    (P.H.S- I-1  P-49 )
	
	

	
	
	5
	Nos:
	 @Rs
	18820.00
	Each
	Rs
	94100

	
	
	
	
	
	
	
	
	

	11
	Refilling the excavated stuff in trenches 6” thick Layer i/c watering 
	
	
	

	
	ramming to full compaction etc complete (P.H.S- I-24 P-77)
	
	
	

	
	
	35100
	Cft.
	 @Rs
	2760.00
	P%0Cft
	Rs
	96876

	
	
	
	
	
	
	
	Rs
	1971568

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	LOW SERVIE RESERVIOR
	
	
	
	

	1
	Excavation in foundation of building bridges and other structures
	
	
	

	
	i/c dig billing dressing refilling around the structures with excavated
	
	
	

	
	Earth watering ramming up to 5ft (b) in ordinary soil (G.S.I-18/ P/4)
	
	

	
	
	168.45
	Cft.
	 @Rs
	3176.25
	P%0Cft
	Rs
	535

	
	
	
	
	
	
	
	
	

	2
	Cement concrete plain i/c placing compacting finishing
	
	
	

	
	and curing complete i/c screening and washing of stone
	
	
	

	
	aggregate without shuttering  (Ratio 1:4:8).(G.S.I-5 P/17
	
	
	

	
	(1:4:8).
	116.76
	Cft.
	 @Rs
	11288.75
	P%Cft
	Rs
	13181

	
	
	
	
	
	
	
	
	

	3
	Cement concrete plain i/c placing compacting finishing
	
	
	

	
	and curing complete i/c screening and washing of stone
	
	
	

	
	aggregate without shuttering  (Ratio 1:2:4).(G.S.I-5 P/15)
	
	
	

	
	(1:2:4).
	54.00
	Cft.
	 @Rs
	14429.25
	P%Cft
	Rs
	7792

	
	
	
	
	
	
	
	
	

	4
	Pacca brick work in foundation and plinth in cement 
	
	
	

	
	sand mortar(1:6)(G.S.I No. 4 P/ 20)
	
	
	
	
	
	

	
	
	170.83
	Cft.
	 @Rs
	11948.36
	P%Cft
	Rs
	20411

	
	
	
	
	
	
	
	
	

	5
	Filling watering ramming earth under floor with surplus excavated 
	
	
	

	
	earth from out side lead upto one chain and lift upto 5ft (G.S.I-21, P-4).
	
	

	
	
	91.40
	Cft
	 @Rs
	1512.50
	P%0Cft
	Rs
	138

	
	
	
	
	
	
	
	
	

	6
	Cement plaster (1:4) up to 12’height ½”thick (G.S.I-11/ P/51)
	
	
	

	
	
	254.21
	Sft.
	 @Rs
	2283.93
	P%Sft
	Rs
	5806

	
	
	
	
	
	
	
	
	

	7
	R.C.C work i/c all labour and material except the cost of steel
	
	
	

	
	reinforcement and its labour for bending and binding which will
	
	
	

	
	be paid separately. This rate also includes all kinds of forms moulds
	
	

	
	lifting shuttering curing rendering and finishing the exposed surface
	
	
	

	
	i/c screening and washing of shingle (a) R.C work in roof slab members
	
	

	
	laid in situ or prrecast laid in position complete in a respect. (i)
	
	
	

	
	Ratio 1;2;4 90 lbs cement 2 cft sand 4 cft shingle 1/8” to ¼” gauge.
	
	

	
	(G.S.I-6 P/16)
	
	
	
	
	
	
	

	
	
	248.12
	Cft.
	 @Rs
	337.00
	P/Cft
	Rs
	83616

	
	
	
	
	
	
	
	
	

	8
	Fabrication of mild steel reinforcement for cement concrete i/c
	
	
	

	
	cutting bending laying in position making joints and fastening i/c
	
	
	

	
	cost of binding wire also includes removal of rust from bars.
	
	
	

	
	(G.S.I-8 (ii) (a) P/16)
	
	
	
	
	
	
	

	
	
	11.08
	Cwt.
	 @Rs
	5001.70
	P/Cwt.
	Rs
	55419

	
	
	
	
	
	
	
	
	

	9
	Providing Construction joints in concrete work of 9” (225mm)
	
	
	

	
	made corrugated P.V.C water stop (with bulb) i/c soldering, cost
	
	
	

	
	of material and labour ( P.H.S.I -2 P/ 56) 
	
	
	
	
	

	
	
	54.95
	Rft
	 @Rs
	86.00
	P/Rft
	Rs
	4726

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	10
	Cement plaster (1:4) up to 12’height 3/4”thick (G.S.I-11/ P/51)
	
	
	

	
	
	200.96
	Sft.
	 @Rs
	3015.76
	P%Sft
	Rs
	6060

	
	
	
	
	
	
	
	
	

	11
	Supply of Dampo (sch: of Mat: I- 46, P-4).
	
	
	
	
	

	
	
	3.83
	Kg
	 @Rs
	125.00
	P/Kg
	Rs
	479

	
	
	
	
	
	
	
	
	

	12
	Providing G.I standard approved quality to tested with pressure head 200 ft
	
	

	
	(Based on sch: item)
	
	
	
	
	
	
	

	
	3/4" dia
	6.00
	Rft.
	 @Rs:
	62.38
	P/Rft.
	Rs:
	374

	
	3" dia
	23.00
	Rft.
	 @Rs:
	304.02
	P/Rft.
	Rs:
	6992

	
	
	
	
	
	
	
	
	

	13
	Providing and fixing M.S flanged made out of M.S steel 3/8" thick
	
	
	

	
	(Based on sch: rate)
	
	
	
	
	
	
	

	
	3" dia
	8.00
	Nos:
	 @Rs:
	500.89
	Each
	Rs:
	4007

	
	
	
	
	
	
	
	
	

	14
	Supplying and fixing in position brass bib cock  3/4" dia standared pattern
	
	

	
	(Sant: Sch: I-13, P-18).
	
	
	
	
	
	

	
	3/4"dia.
	4.00
	Nos:
	 @Rs
	348.00
	Each.
	Rs
	1392

	
	
	
	
	
	
	
	
	

	15
	C.I Bend with flanged ends with holes i/c turning facing 
	
	
	

	
	flanged for all size (P.H.S.(M).I-8, P-11).
	
	
	
	
	

	
	
	0.58
	Cwt.
	 @Rs
	6096.00
	P/Cwt.
	Rs
	3536

	
	
	
	
	
	
	
	
	

	16
	Cost iron specials for A.C/PVC pressure pipes of class B ACIL (PHS(M)I-VII, P-15).

	
	Short Piece.3"dia.
	1.00
	Nos:
	 @Rs
	375.00
	Each.
	Rs
	375

	
	
	
	
	
	
	
	
	

	17
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	3" dia
	6.00
	Joints.
	 @Rs:
	499.00
	P-Joint
	Rs:
	2994

	
	
	
	
	
	
	
	
	

	18
	Providing C.I Main hole cover & frame i/c cost of material etc:
	
	
	

	
	(PHSI-J(i), P-35) Size 2'x2'
	
	
	
	
	
	

	
	
	0.50
	Cwt
	 @Rs:
	6985.00
	P/Cwt
	Rs:
	3493

	
	
	
	
	
	
	
	
	

	19
	C.I Sluice valve heavy patter test pressure 21 Kg/sq: cm or 300 lbs/sq: inch. 
	
	

	
	(P.H.S.(M).I-2, P-11).
	
	
	
	
	
	

	
	3"dia.
	1
	No:
	 @Rs
	4290.00
	Each.
	Rs
	4290

	
	
	
	
	
	
	
	
	

	20
	P/F C.I Ventilator weight not to be less than 90 lbs once in roof tank 
	
	

	
	of approved design rain with water right joints i/c painting etc: complete. 
	
	

	
	(P.H.S.I-4, P-55).
	
	
	
	
	
	
	

	
	
	1
	No:
	 @Rs
	4870.00
	Each.
	Rs
	4870

	
	
	
	
	
	
	
	
	230486

	
	
	
	
	
	
	
	
	

	
	
	2
	x
	230486
	=
	Rs:
	460973

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	ABSTRACT
	
	
	
	
	

	 
	Name of Componant
	 
	 
	 
	Sch: Item
	N-S.Item
	Total

	
	
	
	
	
	
	
	
	

	
	P.E PIPE DELIVERY MAIN / DISTRIBUTION
	1942948
	28620
	Rs:
	1971568

	
	LOW SERVIE RESERVIOR
	
	
	460973
	0
	Rs:
	460973

	
	
	
	
	
	2403920
	28620
	Rs:
	2432540

	
	
	
	
	
	
	
	
	

	
	Total Amount of Composite schedule
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	 
	%above / below on the rates of CSR
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Amount to be added / deducted on the basis of premium
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Total Amount of Non Schedule items
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	TOTAL AMOUNT
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONDITIONS
	
	
	
	
	
	
	

	1
	The contractor will have to remove the surplus excavated stuff from the 
	
	

	
	side of work to out of town at his cost .
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	2
	The Contractor arrange the materail for construction of work from the approved 
	
	

	
	quary as shown in the estimate 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	3
	No premum should be allowed on approved/Market rate.
	
	
	

	
	
	
	
	
	
	
	
	

	4
	Any Error or omission in the rats, description, Units shall be refferd to particular 
	
	

	
	schedule of rates.
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	5
	No Cartage shall be paid seprately 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONTRACTOR.
	
	
	

	
	
	
	
	

	
	
	
	
	


(B) Description and rate of items based on Market (Offered rates)

	Item No
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


Total (B) in words & Figures:

Contractor




EXECUTIVE ENGINEER 
PUBLIC HEALTH ENGG; DIVISION

DADU. 

	
	SUMMARY OF BILL QUANTITY
	

	
	
	

	
	
	
	
	
	
	
	
	
	

	
	ABSTRACT
	

	
	
	
	
	
	
	
	
	
	

	
	COST OF BID
	
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (A)
	Cost based on Composite schedule of rates
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (B )
	Amount of Item based on Non Schedule Items
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	TOTAL COST OF BID
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	


GOVERNMENT OF SINDH



STANDARD BIDDING DOCUMENTS

PROCUREMENT OF WORKS (SPPRA BIDDING DOCUMENTS)

(For Contracts Costing up to Rs. 4.00 Million).

Name of Work:

(4) Water Supply Scheme Fatulani Chandia Taluka
                                       K.N Shah District Dadu.
N.I.T NO: & DATE:
NO: TC  /  834     /   dated;- 15.05.2017 

DATE OF ISSUE:             05.06.2017
DATE OF OPENING:       06.06.2017

TENDER ISSUED TO:      .
     






.
D.R.NO: & DATE:            .
     






.
STANDARD BIDDING DOCUMENT IS INTENDED AS MODEL FOR ADMEASUREMENTS (PERCENTAGE RATE FOR UNIT PRICE FOR UNIT RATES  IN A BILL OF QUANTITIES) 

TYPES OF CONTRACT THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTOS.


BIDDING DATA

(This section  should be filled in by the office of the Executive Engineer, 
Public Engineering Division Dadu, before issuance of the bidding documents).
	(a)
	Name of Procuring Agency:-
	THE EXECUTIVE ENGINEER PUBLIC HEALTH ENGINEERING DIVISION DADU.


	(b)
	Brief Description of works:-
	(4) Water Supply Scheme Fatulani Chandia Taluka K.N Shah District Dadu
 

	©
	Procuring Agency Address:-
	The Executive Engineer Public Health Engineering Division Dadu. Near Gharibabad Muhalla Dadu.



	(d)
	Estimated Cost:-
	Rs:  1.120    Million

	(e)
	Amount of Bid Security:-
	Rs: 56000 /-

	(f)
	Period of Bid Validity (Days):-
	(90 days)

	(g)
	Security Deposit (i/c Bid Security):-
	(10%)

	(h)
	Percentage, if any, to be deducted from bills:-


	(7.50% Income Tax) & (8% Security Deposit).

	(i)
	Deadline for submission of Bids along with time:-


	   06-06-2017    @ 1.00 PM 

	(j)
	Venue, time & date of Bid Opening:-
	   06-06-2017    @  2.00 PM 

	(k)
	Time for completion from written order of commence:-


	(12  Months)

	(l)
	Liquidity Damages:-
	(1% on estimated cost per day subject to 

minimum of 10%) 



	(m)
	Deposit receipt No: date & Amount 

(in words and figure):-


	C.D No:_____________ dated:-______________

Amount Rs:_____________Bank_____________.

._______________________________________.

M/S____________________________________.


                                    
Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.
This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract. 

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and Contract Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract is signed. 

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also. 

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. 

The envelope containing the tender documents shall refer the name and number of the work. 

6. All works shall be measured by standard instruments according to the rules. 

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency. 

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder. 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further. 

10. Bid without bid security of required amount and prescribed form shall be rejected. 

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost. 

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected. 

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern. 

Conditions of Contract 
Clause – 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written a and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work. 

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis. 

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities. 

Clause – 3: Termination of the Contract. 
(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract; 

(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired; 

(iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause. 

(iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill; 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:- 

(i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above; 

(ii) to finalize the work by measuring the work done by the contractor. 

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:- 

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly. 

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. 

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period. 

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid. 


Clause – 7: Payments. 
(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties. 

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing. 

Clause – 9: Issuance of Variation and Repeat Orders. 
(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract. 

Clause-10: Quality Control. 
(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice. 

(C) Uncorrected Defects: 
(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. 

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore. 

Clause – 11: 
(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor’s duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself. 

Clause – 12: Examination of work before covering up. 
(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor’s expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed. 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor’s labour shall be paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor. 

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof. 

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor’s retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

Clause –18: Financial Assistance /Advance Payment. 
(A) Mobilization advance is not allowed. 

(B) Secured Advance against materials brought at site. 
(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized). 

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue. 

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed. 

CONTRACOR  

EXECUTIVE ENGINEER 

                                                     PUBLIC HEALTH ENGG; DIVISION

            DADU. 
	
	BOQ / SCHEDULE 'B'

	Name of work:- (4)
	WATER SUPPLY SCHEME FATULANI CHANDIA TALUKA K.N.SHAH

	S.No:
	Item
	Qty:
	 
	Rate
	 
	Unit
	Amount
	 

	
	
	
	
	
	
	
	
	

	
	P.E PIPE DELIVERY MAIN / DISTRIBUTION
	
	
	

	1
	Excavation for pipe line entrenches and pits in soft soils i/c 
	
	
	

	
	trimming and dressing sides to true alignment and shape leveling 
	
	
	

	
	of beds of trenches to correct level and grade cutting joint hoes 
	
	
	

	
	and disposal of surplus earth within a one chain as directed by 
	
	
	

	
	engineer in charge providing fence guards light fags and temporary 
	
	

	
	crossing for non vehicular traffic where ever required lift up 5 ft lead u
	
	

	
	(1.52 m) and lead up to one chain (30.5 m) (P.H.S.I- 3 P- 46)
	
	
	

	
	
	11000.00
	Cft.
	 @Rs
	3600.00
	P%0Cft
	Rs
	39600

	
	
	
	
	
	
	
	
	

	2
	Providing Laying Jointing & testing High Density Polyethylene pipe (HDPE-100) 
	

	
	for W/S conforming to ISO-4427, DIN 8074, 8075 & PS 3580, 
	
	
	

	
	1980 PS 3580 & PSI 3051 i/c earth work in ordinary soil etc: complete.
	
	

	
	(P.H.S.I-1, P-25).
	
	
	
	
	
	
	

	
	3" dia (90mm)
	1500.0
	Rft.
	 @Rs
	148.00
	P-Rft
	Rs
	222000

	
	4" dia (110mm)
	100.0
	Rft.
	 @Rs
	224.00
	P-Rft
	Rs
	22400

	
	6" dia (160mm)
	200.0
	Rft.
	 @Rs
	440.00
	P-Rft
	Rs
	88000

	
	
	
	
	
	
	
	
	

	3
	High density polyethylene fittings (PE-100)(Per Each) Equivalent make
	
	

	
	(P.H.S.(M).I-A, P-112)
	
	
	
	
	
	

	
	ELBOW 45 degree
	
	
	
	
	
	
	

	
	3" dia (90mm)
	2
	Nos:
	 @Rs
	894.00
	Each
	Rs
	1788

	
	ELBOW 90 degree
	
	
	
	
	
	
	

	
	3" dia (90mm)
	2
	Nos:
	 @Rs
	1118.00
	Each
	Rs
	2236

	
	TEE (EQUAL)
	
	
	
	
	
	
	

	
	3" dia (90mm)
	1
	Nos:
	 @Rs
	1341.00
	Each
	Rs
	1341

	
	BUTT FUSION JOINT
	
	
	
	
	
	

	
	3" dia (90mm)
	8
	Nos:
	 @Rs
	600.00
	Each
	Rs
	4800

	
	Fire Hydrent Tee
	
	
	
	
	
	
	

	
	3" dia (90mm)
	1
	Nos:
	 @Rs
	1810.00
	Each
	Rs
	1810

	
	Tail Piece
	
	
	
	
	
	
	

	
	3" dia (90mm)
	2
	Nos:
	 @Rs
	568.00
	Each
	Rs
	1136

	
	
	
	
	
	
	
	
	

	4
	C.I Sluice valve heavy pattern test pressure 21 kg/sq:cm or 300 lbs/sq:inch.
	
	

	
	(P.H.S.(M).I-1, P-105)
	
	
	
	
	
	

	
	6" dia (160mm)
	1
	Nos:
	 @Rs
	9360.00
	Each
	Rs:
	9360

	
	
	
	
	
	
	
	
	

	5
	Providing G.I Pipe and special etc: i/c fixing cutting and fitting 
	
	
	

	
	complete with and i/c the cost of cutting trench upto 2-1/2" deep 
	
	
	

	
	refilling watering ramming and disposal of surplus earth within one 
	
	
	

	
	chain and painting 2 coats of bitumen paint to pipes and specials fater 
	
	

	
	cleaning and hassain cloth soacked in mazphalt composition wrapped 
	
	

	
	tightly round pipes and testing to a pressure head of 200 ft and handling. 
	
	

	
	(Sant: Sch: I-1, P-14).
	
	
	
	
	
	
	

	
	3" dia
	20
	Rft
	 @Rs
	355.27
	P/Rft
	Rs
	7105

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	6
	Painting 2 coats of bitumen iron paint and warpping bessain cloth 
	
	
	

	
	socked in maxphaltic composition to pipes for external works.
	
	
	

	
	(Sant: Sch: I-1, P-14).
	
	
	
	
	
	
	

	
	3" dia
	20
	Rft
	 @Rs
	8.40
	P/Rft
	Rs
	168

	
	
	
	
	
	
	
	
	

	7
	Providing and fixing M.S flange made of M.S plate having a thickness and total 
	

	
	weight as mentioned against each item. It includes the cost of making holes, facing 
	

	
	welding nuts bolts rubber packing white lead fitter cartage etc: complete.
	
	

	
	(P.H.S- I-8  P-88 )
	
	
	
	
	
	
	

	
	3" dia
	2
	Nos:
	 @Rs
	945.00
	Each
	Rs
	1890

	
	
	
	
	
	
	
	
	

	8
	Supplying Flange Adaptor ( Non sch: item)
	
	
	
	
	

	
	3" dia (90mm)
	8
	Nos:
	 @Rs
	675.00
	Each
	Rs
	5400

	
	
	
	
	
	
	
	
	

	9
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	3" dia (90mm)
	8
	Joints.
	 @Rs
	499.00
	P-Joint
	Rs
	3992

	
	
	
	
	
	
	
	
	

	10
	Providing chamber 3'x2' (915x615 mm)  inside dimension 4-1/2’ 
	
	
	

	
	(1372 mm) deep as per approved design for sluice value 3” to12” dia with 18” 
	

	
	(457 mm) dia inside cost iron cover and frame (wt= 1 cwt qr) fixed in R.C.C 1:2:4 
	

	
	(102 mm) thick   (with 5 lbs steel per cft) 9” (299 mm) thick brick masonry 
	
	

	
	wall set in 1:6 cement mortar 6” (1152 mm) thick cement concrete 1:3:6 
	
	

	
	in foundation 1” (25 mm) thick cement concrete 1:2:4 flooring ½” 12.5 mm) thick 
	

	
	cement  plaster 1:3 to all inside wall surface and to top i/c providing and fixing 
	
	

	
	M.S foot rest at every one foot beyond 21/2 ft depth curing excavation back 
	
	

	
	filling and disposal of surplus earth etc complete    (P.H.S- I-1  P-49 )
	
	

	
	
	1
	Nos:
	 @Rs
	18820.00
	Each
	Rs
	18820

	
	
	
	
	
	
	
	
	

	11
	Refilling the excavated stuff in trenches 6” thick Layer i/c watering 
	
	
	

	
	ramming to full compaction etc complete (P.H.S- I-24 P-77)
	
	
	

	
	
	9900
	Cft.
	 @Rs
	2760.00
	P%0Cft
	Rs
	27324

	
	
	
	
	
	
	
	Rs
	459170

	
	
	
	
	
	
	
	
	

	
	LOW SERVIE RESERVIOR
	
	
	
	

	1
	Excavation in foundation of building bridges and other structures
	
	
	

	
	i/c dig billing dressing refilling around the structures with excavated
	
	
	

	
	Earth watering ramming up to 5ft (b) in ordinary soil (G.S.I-18/ P/4)
	
	

	
	
	168.45
	Cft.
	 @Rs
	3176.25
	P%0Cft
	Rs
	535

	
	
	
	
	
	
	
	
	

	2
	Cement concrete plain i/c placing compacting finishing
	
	
	

	
	and curing complete i/c screening and washing of stone
	
	
	

	
	aggregate without shuttering  (Ratio 1:4:8).(G.S.I-5 P/17
	
	
	

	
	(1:4:8).
	116.76
	Cft.
	 @Rs
	11288.75
	P%Cft
	Rs
	13181

	
	
	
	
	
	
	
	
	

	3
	Cement concrete plain i/c placing compacting finishing
	
	
	

	
	and curing complete i/c screening and washing of stone
	
	
	

	
	aggregate without shuttering  (Ratio 1:2:4).(G.S.I-5 P/15)
	
	
	

	
	(1:2:4).
	54.00
	Cft.
	 @Rs
	14429.25
	P%Cft
	Rs
	7792

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	4
	Pacca brick work in foundation and plinth in cement 
	
	
	

	
	sand mortar(1:6)(G.S.I No. 4 P/ 20)
	
	
	
	
	
	

	
	
	170.83
	Cft.
	 @Rs
	11948.36
	P%Cft
	Rs
	20411

	
	
	
	
	
	
	
	
	

	5
	Filling watering ramming earth under floor with surplus excavated 
	
	
	

	
	earth from out side lead upto one chain and lift upto 5ft (G.S.I-21, P-4).
	
	

	
	
	91.40
	Cft
	 @Rs
	1512.50
	P%0Cft
	Rs
	138

	
	
	
	
	
	
	
	
	

	6
	Cement plaster (1:4) up to 12’height ½”thick (G.S.I-11/ P/51)
	
	
	

	
	
	254.21
	Sft.
	 @Rs
	2283.93
	P%Sft
	Rs
	5806

	
	
	
	
	
	
	
	
	

	7
	R.C.C work i/c all labour and material except the cost of steel
	
	
	

	
	reinforcement and its labour for bending and binding which will
	
	
	

	
	be paid separately. This rate also includes all kinds of forms moulds
	
	

	
	lifting shuttering curing rendering and finishing the exposed surface
	
	
	

	
	i/c screening and washing of shingle (a) R.C work in roof slab members
	
	

	
	laid in situ or prrecast laid in position complete in a respect. (i)
	
	
	

	
	Ratio 1;2;4 90 lbs cement 2 cft sand 4 cft shingle 1/8” to ¼” gauge.
	
	

	
	(G.S.I-6 P/16)
	
	
	
	
	
	
	

	
	
	248.12
	Cft.
	 @Rs
	337.00
	P/Cft
	Rs
	83616

	
	
	
	
	
	
	
	
	

	8
	Fabrication of mild steel reinforcement for cement concrete i/c
	
	
	

	
	cutting bending laying in position making joints and fastening i/c
	
	
	

	
	cost of binding wire also includes removal of rust from bars.
	
	
	

	
	(G.S.I-8 (ii) (a) P/16)
	
	
	
	
	
	
	

	
	
	11.08
	Cwt.
	 @Rs
	5001.70
	P/Cwt.
	Rs
	55419

	
	
	
	
	
	
	
	
	

	9
	Providing Construction joints in concrete work of 9” (225mm)
	
	
	

	
	made corrugated P.V.C water stop (with bulb) i/c soldering, cost
	
	
	

	
	of material and labour ( P.H.S.I -2 P/ 56) 
	
	
	
	
	

	
	
	54.95
	Rft
	 @Rs
	86.00
	P/Rft
	Rs
	4726

	
	
	
	
	
	
	
	
	

	10
	Cement plaster (1:4) up to 12’height 3/4”thick (G.S.I-11/ P/51)
	
	
	

	
	
	200.96
	Sft.
	 @Rs
	3015.76
	P%Sft
	Rs
	6060

	
	
	
	
	
	
	
	
	

	11
	Supply of Dampo (sch: of Mat: I- 46, P-4).
	
	
	
	
	

	
	
	3.83
	Kg
	 @Rs
	125.00
	P/Kg
	Rs
	479

	
	
	
	
	
	
	
	
	

	12
	Providing G.I standard approved quality to tested with pressure head 200 ft
	
	

	
	(Based on sch: item)
	
	
	
	
	
	
	

	
	3/4" dia
	6.00
	Rft.
	 @Rs:
	62.38
	P/Rft.
	Rs:
	374

	
	3" dia
	23.00
	Rft.
	 @Rs:
	304.02
	P/Rft.
	Rs:
	6992

	
	
	
	
	
	
	
	
	

	13
	Providing and fixing M.S flanged made out of M.S steel 3/8" thick
	
	
	

	
	(Based on sch: rate)
	
	
	
	
	
	
	

	
	3" dia
	8.00
	Nos:
	 @Rs:
	500.89
	Each
	Rs:
	4007

	
	
	
	
	
	
	
	
	

	14
	Supplying and fixing in position brass bib cock  3/4" dia standared pattern
	
	

	
	(Sant: Sch: I-13, P-18).
	
	
	
	
	
	

	
	3/4"dia.
	4.00
	Nos:
	 @Rs
	348.00
	Each.
	Rs
	1392

	
	
	
	
	
	
	
	
	

	15
	C.I Bend with flanged ends with holes i/c turning facing 
	
	
	

	
	flanged for all size (P.H.S.(M).I-8, P-11).
	
	
	
	
	

	
	
	0.58
	Cwt.
	 @Rs
	6096.00
	P/Cwt.
	Rs
	3536

	
	
	
	
	
	
	
	
	

	16
	Cost iron specials for A.C/PVC pressure pipes of class B ACIL (PHS(M)I-VII, P-15).

	
	Short Piece.3"dia.
	1.00
	Nos:
	 @Rs
	375.00
	Each.
	Rs
	375

	
	
	
	
	
	
	
	
	

	17
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	3" dia
	6.00
	Joints.
	 @Rs:
	499.00
	P-Joint
	Rs:
	2994

	
	
	
	
	
	
	
	
	

	18
	Providing C.I Main hole cover & frame i/c cost of material etc:
	
	
	

	
	(PHSI-J(i), P-35) Size 2'x2'
	
	
	
	
	
	

	
	
	0.50
	Cwt
	 @Rs:
	6985.00
	P/Cwt
	Rs:
	3493

	
	
	
	
	
	
	
	
	

	19
	C.I Sluice valve heavy patter test pressure 21 Kg/sq: cm or 300 lbs/sq: inch. 
	
	

	
	(P.H.S.(M).I-2, P-11).
	
	
	
	
	
	

	
	3"dia.
	1
	No:
	 @Rs
	4290.00
	Each.
	Rs
	4290

	
	
	
	
	
	
	
	
	

	20
	P/F C.I Ventilator weight not to be less than 90 lbs once in roof tank 
	
	

	
	of approved design rain with water right joints i/c painting etc: complete. 
	
	

	
	(P.H.S.I-4, P-55).
	
	
	
	
	
	
	

	
	
	1
	No:
	 @Rs
	4870.00
	Each.
	Rs
	4870

	
	
	
	
	
	
	
	
	230486

	
	
	
	
	
	
	
	
	

	
	
	2
	x
	230486
	=
	Rs:
	460973

	
	
	
	
	
	
	
	
	

	
	REPAIR OF POWER CONNECTION
	
	
	

	1
	Providing and laying (MAIN or SUBMAIN) PVC insulated 
	
	
	

	
	& PVC sheeted with 4 core copper conductor 600 / 1000 volts 
	
	
	

	
	size 16mm2 (Electric Sch: I-102, P-12).
	
	
	
	
	

	
	
	95.00
	Metters
	 @Rs
	1300.00
	P/Meter
	Rs
	123500

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	Rs:
	123500

	
	
	
	
	
	
	
	
	

	
	
	1
	x
	123500
	=
	Rs:
	123500

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	ABSTRACT
	
	
	
	
	

	 
	Name of Componant
	 
	 
	 
	Sch: Item
	N-S.Item
	Total

	
	
	
	
	
	
	
	
	

	
	P.E PIPE DELIVERY MAIN / DISTRIBUTION
	453770
	5400
	Rs:
	459170

	
	LOW SERVIE RESERVIOR
	
	
	460973
	0
	Rs:
	460973

	
	REPAIR OF POWER CONNECTION
	
	
	123500
	0
	Rs:
	123500

	
	
	
	
	
	1038243
	5400
	Rs:
	1043643

	
	
	
	
	
	
	
	
	

	
	Total Amount of Composite schedule
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	 
	%above / below on the rates of CSR
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Amount to be added / deducted on the basis of premium
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Total Amount of Non Schedule items
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	TOTAL AMOUNT
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONDITIONS
	
	
	
	
	
	
	

	1
	The contractor will have to remove the surplus excavated stuff from the 
	
	

	
	side of work to out of town at his cost .
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	2
	The Contractor arrange the materail for construction of work from the approved 
	
	

	
	quary as shown in the estimate 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	3
	No premum should be allowed on approved/Market rate.
	
	
	

	
	
	
	
	
	
	
	
	

	4
	Any Error or omission in the rats, description, Units shall be refferd to particular 
	
	

	
	schedule of rates.
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	5
	No Cartage shall be paid seprately 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONTRACTOR.
	
	
	

	
	
	
	
	

	
	
	
	
	


(B) Description and rate of items based on Market (Offered rates)

	Item No
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


Total (B) in words & Figures:

Contractor




EXECUTIVE ENGINEER 
PUBLIC HEALTH ENGG; DIVISION

DADU. 

	
	SUMMARY OF BILL QUANTITY
	

	
	
	

	
	
	
	
	
	
	
	
	
	

	
	ABSTRACT
	

	
	
	
	
	
	
	
	
	
	

	
	COST OF BID
	
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (A)
	Cost based on Composite schedule of rates
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (B )
	Amount of Item based on Non Schedule Items
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	TOTAL COST OF BID
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	


GOVERNMENT OF SINDH



STANDARD BIDDING DOCUMENTS

PROCUREMENT OF WORKS (SPPRA BIDDING DOCUMENTS)

(For Contracts Costing up to Rs. 4.00 Million).

Name of Work:

(5) Water Supply Scheme Loung Rahoja 
                                      Taluka K.N Shah District Dadu.
N.I.T NO: & DATE:
NO: TC  /  834     /   dated;- 15.05.2017 

DATE OF ISSUE:             05.06.2017
DATE OF OPENING:       06.06.2017

TENDER ISSUED TO:      .
     






.
D.R.NO: & DATE:            .
     






.
STANDARD BIDDING DOCUMENT IS INTENDED AS MODEL FOR ADMEASUREMENTS (PERCENTAGE RATE FOR UNIT PRICE FOR UNIT RATES  IN A BILL OF QUANTITIES) 

TYPES OF CONTRACT THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTOS.


BIDDING DATA

(This section  should be filled in by the office of the Executive Engineer, 
Public Engineering Division Dadu, before issuance of the bidding documents).
	(a)
	Name of Procuring Agency:-
	THE EXECUTIVE ENGINEER PUBLIC HEALTH ENGINEERING DIVISION DADU.


	(b)
	Brief Description of works:-
	(5) Water Supply Scheme Loung Rahoja Taluka K.N Shah District Dadu
 

	©
	Procuring Agency Address:-
	The Executive Engineer Public Health Engineering Division Dadu. Near Gharibabad Muhalla Dadu.



	(d)
	Estimated Cost:-
	Rs:  1.135  Million

	(e)
	Amount of Bid Security:-
	Rs: 56750/-

	(f)
	Period of Bid Validity (Days):-
	(90 days)

	(g)
	Security Deposit (i/c Bid Security):-
	(10%)

	(h)
	Percentage, if any, to be deducted from bills:-


	(7.50% Income Tax) & (8% Security Deposit).

	(i)
	Deadline for submission of Bids along with time:-


	   06-06-2017    @ 1.00 PM 

	(j)
	Venue, time & date of Bid Opening:-
	   06-06-2017    @  2.00 PM 

	(k)
	Time for completion from written order of commence:-


	(12 Months)

	(l)
	Liquidity Damages:-
	(1% on estimated cost per day subject to 

minimum of 10%) 



	(m)
	Deposit receipt No: date & Amount 

(in words and figure):-


	C.D No:_____________ dated:-______________

Amount Rs:_____________Bank_____________.

._______________________________________.

M/S____________________________________.


                                    
Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.
This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract. 

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and Contract Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract is signed. 

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also. 

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. 

The envelope containing the tender documents shall refer the name and number of the work. 

6. All works shall be measured by standard instruments according to the rules. 

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency. 

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder. 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further. 

10. Bid without bid security of required amount and prescribed form shall be rejected. 

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost. 

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected. 

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern. 

Conditions of Contract 
Clause – 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written a and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work. 

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis. 

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities. 

Clause – 3: Termination of the Contract. 
(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract; 

(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired; 

(iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause. 

(iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill; 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:- 

(i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above; 

(ii) to finalize the work by measuring the work done by the contractor. 

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:- 

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly. 

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. 

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period. 

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid. 


Clause – 7: Payments. 
(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties. 

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing. 

Clause – 9: Issuance of Variation and Repeat Orders. 
(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract. 

Clause-10: Quality Control. 
(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice. 

(C) Uncorrected Defects: 
(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. 

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore. 

Clause – 11: 
(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor’s duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself. 

Clause – 12: Examination of work before covering up. 
(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor’s expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed. 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor’s labour shall be paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor. 

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof. 

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor’s retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

Clause –18: Financial Assistance /Advance Payment. 
(A) Mobilization advance is not allowed. 

(B) Secured Advance against materials brought at site. 
(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized). 

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue. 

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed. 

CONTRACOR  

EXECUTIVE ENGINEER 

                                                     

PUBLIC HEALTH ENGG; DIVISION

                          DADU. 
	
	BOQ / SCHEDULE 'B'

	Name of work:-
	WATER SUPPLY SCHEME LOUNG RAHOOJA TALUKA K.N.SHAH

	S.No:
	Item
	Qty:
	 
	Rate
	 
	Unit
	Amount
	 

	
	TUBE WELL
	
	
	
	
	
	
	

	1
	Boring of Tube Well in all water bearring soil from ground
	
	
	

	
	level up to 100 ft or 30.5 m depth i/c sinking and with drawing
	
	
	

	
	and casing pipes (P.H.I.S No 1, P/ 41)
	
	
	
	
	

	
	12" Dia
	80.00
	Rft
	 @Rs
	743.00
	P-Rft
	Rs
	59440

	
	
	
	
	
	
	
	
	

	2
	Providing strong substantily built wooden locked with compartment 
	
	

	
	for preserving 2 lbs (1K.g) samples startes (P.H.S.I No 5 P/ 36)
	
	
	

	
	
	4
	Nos
	 @Rs
	3530.00
	Each
	Rs
	14120

	
	
	
	
	
	
	
	
	

	3
	Taking & Preserving inbox 2 lbs (1 K.g) sample of strata  from boar holes
	
	

	
	 etc (P.H.S.I No. 6 P/ 36)
	
	
	
	
	
	

	
	
	4
	Nos
	 @Rs
	101.00
	Each
	Rs
	404

	
	
	
	
	
	
	
	
	

	4
	Taking samples of water from bore holes and place in two separate
	
	

	
	bottles (P.H.S.I.No 7 P/ 37)
	
	
	
	
	
	

	
	
	4
	Nos
	 @Rs
	131.00
	Each
	Rs
	524

	
	
	
	
	
	
	
	
	

	5
	Supplying & Instaling PVC strainer   Pipe "B" class of approved designed
	
	

	
	quality i/c necessary socket etc Complete (P.H.S.(M)I-9, P-43)  
	
	
	

	
	8" dia
	50
	Rft
	 @Rs
	554.05
	P-Rft
	Rs
	27703

	
	
	
	
	
	
	
	
	

	6
	Supplying & Instaling PVC blind  Pipe "B" class of approved designed quality
	
	

	
	and make i/c necessary socket etc complete (P.H.S.(M)I-12, P-44)
	
	

	
	8" dia
	30
	Rft
	 @Rs
	516.80
	P-Rft
	Rs
	15504

	
	
	
	
	
	
	
	
	

	7
	M.S bail plugged of approved quality 5’ long (P.H.S. (M) I No. 38 P/ 26)
	
	

	
	8" dia
	1
	No:
	 @Rs
	2607.00
	Each
	Rs
	2607

	
	
	
	
	
	
	
	
	

	8
	Shrounding with Graded bajri (3/8" to 1/8") or 9 to 3mm 
	
	
	

	
	bitumen bore an plind pipe    (P.H.S.I No 13 P/ 38)
	
	
	
	

	
	8" dia
	80
	Rft
	 @Rs
	105
	P-Rft
	Rs
	8400

	
	
	
	
	
	
	
	
	

	9
	PVC End Plugg (Sch: of Mat:)
	
	
	
	
	
	

	
	8" dia
	1
	No:
	 @Rs
	1000
	Each
	Rs
	1000

	
	
	
	
	
	
	
	
	

	10
	Development charges of Tube well(PHSI- 8, P-43)
	
	
	
	

	
	8" dia
	80
	Rft
	 @Rs
	200
	P-Rft
	Rs
	16000

	
	
	
	
	
	
	
	
	

	11
	Conducting of resistivity survey of Geo elevetrical sounding 
	
	
	

	
	VES evaluation interpretation and compilation of resistivity 
	
	
	

	
	and hydrogeological survey test i/c mobilization and 
	
	
	
	

	
	de-modilization of geologist and equipment i/c lodging and 
	
	
	

	
	boarding charges. (Non schedule item).
	
	
	
	
	

	
	
	1
	Job
	 @Rs
	25000
	P/Job
	Rs
	25000

	
	
	
	
	
	
	
	Rs:
	170702

	
	
	
	
	
	
	
	
	

	
	
	1
	x
	170702
	=
	Rs:
	170702

	
	PUMP HOUSE
	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridges and other structures.
	
	
	

	
	I/c dag belling dressing refilling around the structures with excavated
	
	

	
	Earth watering ramming lead up to one chain and lift up to 5’ (G.S.I. No. 18 P/ 04)
	

	
	
	147.50
	Cft.
	 @Rs:
	3176.25
	P%0 Cft
	Rs:
	468

	2
	Cement concrete brick or stone ballast 1 ½” to 2” gauge.  
	
	
	

	
	(Ratio 1:4:8) (G.S.I No. 4 P/ 14)
	
	
	
	
	
	

	
	
	63.62
	Cft.
	 @Rs:
	9416.28
	P%Cft
	Rs:
	5991

	3
	Pacca brick work in ground floor in cement sand mortor (1:6)
	
	
	

	
	(G.S.I.No 5 P/ 20)
	
	
	
	
	
	
	

	
	
	197.75
	Cft.
	 @Rs:
	12674.36
	P%Cft
	Rs:
	25064

	4
	Damp proof course with cement sand and shingle concrete (1:2:4) 
	
	

	
	i/c 2 coats of asphaltic mixture (3" thick). (G.S.I-28, P-19).
	
	
	

	
	
	39.55
	Sft.
	 @Rs:
	4982.18
	P%Sft
	Rs
	1970

	
	
	
	
	
	
	
	
	

	5
	Filling Watering and ramming earth in floor with new earth excavated from
	
	

	
	out side lead upto 1 chain and lift upto 5' (G.S.I No 22 P- 4)
	
	
	

	
	
	192.00
	Cft
	 @Rs:
	3630
	P%0Cft
	Rs:
	697

	6
	Pacca brick work in ground floor cement, sand, mortar (1:6)
	
	
	

	
	(G.S.I. No 5 P/ 20)
	
	
	
	
	
	
	

	
	
	255.75
	Cft
	 @Rs:
	12674.36
	P%Cft
	Rs:
	32415

	
	
	
	
	
	
	
	
	

	7
	R.C.C work i/c all labour and material except the cost of steel
	
	
	

	
	reinforcement and its labour for b/b which will be paid separately.
	
	
	

	
	This rate also i/c all kinds of forms moulds lifting, shutting, curing,
	
	
	

	
	rendering and finishing the exposed surface (i/c s/w of shingle) (a) R.C work in
	
	

	
	roof slab beams columns rafts lintels and other structural members laid in 
	
	

	
	situ or prrecast laid in position complete in all respect. (I) Ratio 2:2:4 Lbs 
	
	

	
	cement2 Cft, sand 4 cft shingle1/8” to ¼” gauge. (G.S.I No. 6 P/ 16).
	
	

	
	
	68.81
	Cft
	 @Rs:
	337
	P/Cft
	Rs:
	23189

	
	
	
	
	
	
	
	
	

	8
	Fabrication of mild steel reinforcement  for C.C i/c cutting,  bending, 
	
	

	
	laying in position making joints and fastening i/c cost of binding wire
	
	

	
	(also i/c removal of rust from bars).(G.S.I No 8 P/ 16)
	
	
	

	
	
	2.76
	Cwt
	 @Rs:
	5001.7
	P/Cwt
	Rs:
	13805

	
	
	
	
	
	
	
	
	

	9
	Providing and laying 3” thick to toping Cement Concrete (1:2:4) I/c surface, 
	
	

	
	finishing and dividing in to panel (GSI No. 16 P/41)
	
	
	
	

	
	
	64.00
	Sft
	 @Rs:
	4411.82
	P%Sft
	Rs:
	2824

	
	
	
	
	
	
	
	
	

	10
	Cement, Plaster (1:6) up to 12’ height ½” thick (G.S.I. No.13 P/51) 
	
	

	
	
	285.25
	Sft
	 @Rs:
	2206.6
	P%Sft
	Rs:
	6294

	
	
	
	
	
	
	
	
	

	11
	Cement, Plaster (1:4) up to 12’ height 3/8” thick (G.S.I. No.11 P/51) 
	
	

	
	
	285.25
	Sft
	 @Rs:
	2197.52
	P%Sft
	Rs:
	6268

	
	
	
	
	
	
	
	
	

	12
	Cement, Pointing struck joint on walls  (1:3) (G.S.I. No.19 P/52)
	
	
	

	
	
	345.25
	Sft
	 @Rs:
	1213.58
	P%Sft
	Rs:
	4190

	
	
	
	
	
	
	
	
	

	13
	Fabrication of heavy steel work with angles tees, flat iron round iron and sheet iron 
	

	
	for making trsses girders, tanks etc: i/c cutting tanks etc: i/c cutting drilling riveting 
	

	
	handling assembling and fixing but excluding erection in positiion. (CSI- 2, P-91)
	

	
	
	2.95
	Cwt
	 @Rs:
	4928.49
	P/Cwt
	Rs:
	14539

	
	.
	
	
	
	
	
	
	

	14
	Erection and fitting in position of iron trusses staging of water tanks etc:
	
	

	
	(C.S.I.No. 3 P/ 91)
	
	
	
	
	
	
	

	
	
	2.95
	Cwt
	 @Rs:
	271.04
	P/Cwt
	Rs
	800

	
	
	
	
	
	
	
	
	

	15
	Supplying and fixing in position iron steel grill of  ¾” x ¼” size flat iron of 
	
	

	
	approved design i/c painting  03 coats etc complete (weight not to be less 
	
	

	
	than 3 Lbs/sq:  foot of finished grill) (G.S.I. NO.26 P/92)
	
	
	

	
	
	12.00
	Sft
	 @Rs:
	180.5
	P/Sft
	Rs:
	2166

	16
	PAINTING NEW SURFACE 
	
	
	
	
	
	

	
	Preparing surface and painting of door and window any type i/c 
	
	
	

	
	Edges 3 coats  (G.S.I. No.5 P/69)
	
	
	
	
	
	

	
	
	69.50
	Sft
	 @Rs:
	2116.41
	P%Sft
	Rs:
	1471

	17
	White washing of three coats (G.S.I. No.26 P/53)
	
	
	
	

	
	
	139.00
	Sft
	 @Rs:
	829.95
	P%Sft
	Rs:
	1154

	18
	Primary coat of chalk distemper (G.S.I.No:23, P/53).
	
	
	

	
	
	403.50
	Sft
	 @Rs:
	442.75
	P%Sft
	Rs:
	1786

	
	
	
	
	
	
	
	
	

	19
	Distempering (b) 2 coats (G.S.I.No:23, P/53).
	
	
	
	

	
	
	403.50
	Sft
	 @Rs:
	1043.90
	P%Sft
	Rs:
	4212

	
	
	
	
	
	
	
	
	

	20
	Supplying R.S.J channel section 8"x4" Girders.
	
	
	
	

	
	(Sch: of Sant: I-141, P-80)
	
	
	
	
	
	

	
	
	0.848
	Cwt.
	 @Rs:
	3575.00
	P/Cwt.
	Rs:
	3032

	
	
	
	
	
	
	
	Rs:
	152334

	
	
	
	
	
	
	
	
	

	
	
	2
	x
	152334
	=
	Rs:
	304668

	
	
	
	
	
	
	
	
	

	
	P.E PIPE DELIVERY MAIN / DISTRIBUTION
	
	
	

	1
	Excavation for pipe line entrenches and pits in soft soils i/c 
	
	
	

	
	trimming and dressing sides to true alignment and shape leveling 
	
	
	

	
	of beds of trenches to correct level and grade cutting joint hoes 
	
	
	

	
	and disposal of surplus earth within a one chain as directed by 
	
	
	

	
	engineer in charge providing fence guards light fags and temporary 
	
	

	
	crossing for non vehicular traffic where ever required lift up 5 ft lead u
	
	

	
	(1.52 m) and lead up to one chain (30.5 m) (P.H.S.I- 3 P- 46)
	
	
	

	
	
	1400.00
	Cft.
	 @Rs
	3600.00
	P%0Cft
	Rs
	5040

	
	
	
	
	
	
	
	
	

	2
	Providing Laying Jointing & testing High Density Polyethylene pipe (HDPE-100) 
	

	
	for W/S conforming to ISO-4427, DIN 8074, 8075 & PS 3580, 
	
	
	

	
	1980 PS 3580 & PSI 3051 i/c earth work in ordinary soil etc: complete.
	
	

	
	(P.H.S.I-1, P-25).
	
	
	
	
	
	
	

	
	6" dia (160mm)
	200.0
	Rft.
	 @Rs
	440.00
	P-Rft
	Rs
	88000

	
	
	
	
	
	
	
	
	

	3
	High density polyethylene fittings (PE-100)(Per Each) Equivalent make
	
	

	
	(P.H.S.(M).I-A, P-112)
	
	
	
	
	
	

	
	ELBOW 45 degree
	
	
	
	
	
	
	

	
	6" dia (160mm)
	1
	Nos:
	 @Rs
	2784.00
	Each
	Rs
	2784

	
	ELBOW 90 degree
	
	
	
	
	
	
	

	
	6" dia (160mm)
	1
	Nos:
	 @Rs
	3480.00
	Each
	Rs
	3480

	
	TEE (EQUAL)
	
	
	
	
	
	
	

	
	6" dia (160mm)
	1
	Nos:
	 @Rs
	4175.00
	Each
	Rs
	4175

	
	BUTT FUSION JOINT
	
	
	
	
	
	

	
	6" dia (160mm)
	4
	Nos:
	 @Rs
	1000.00
	Each
	Rs
	4000

	
	
	
	
	
	
	
	
	

	8
	Supplying Flange Adaptor ( Non sch: item)
	
	
	
	
	

	
	6" dia (160mm)
	4
	Nos:
	 @Rs
	2025.00
	Each
	Rs
	8100

	9
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	6" dia (160mm)
	4
	Joints.
	 @Rs
	938.00
	P-Joint
	Rs
	3752

	11
	Refilling the excavated stuff in trenches 6” thick Layer i/c watering 
	
	
	

	
	ramming to full compaction etc complete (P.H.S- I-24 P-77)
	
	
	

	
	
	1260
	Cft.
	 @Rs
	2760.00
	P%0Cft
	Rs
	3478

	
	
	
	
	
	
	
	Rs
	122809

	
	
	
	
	
	
	
	
	

	
	LOW SERVIE RESERVIOR
	
	
	
	

	1
	Excavation in foundation of building bridges and other structures
	
	
	

	
	i/c dig billing dressing refilling around the structures with excavated
	
	
	

	
	Earth watering ramming up to 5ft (b) in ordinary soil (G.S.I-18/ P/4)
	
	

	
	
	168.45
	Cft.
	 @Rs
	3176.25
	P%0Cft
	Rs
	535

	
	
	
	
	
	
	
	
	

	2
	Cement concrete plain i/c placing compacting finishing
	
	
	

	
	and curing complete i/c screening and washing of stone
	
	
	

	
	aggregate without shuttering  (Ratio 1:4:8).(G.S.I-5 P/17
	
	
	

	
	(1:4:8).
	116.76
	Cft.
	 @Rs
	11288.75
	P%Cft
	Rs
	13181

	3
	Cement concrete plain i/c placing compacting finishing
	
	
	

	
	and curing complete i/c screening and washing of stone
	
	
	

	
	aggregate without shuttering  (Ratio 1:2:4).(G.S.I-5 P/15)
	
	
	

	
	(1:2:4).
	54.00
	Cft.
	 @Rs
	14429.25
	P%Cft
	Rs
	7792

	
	
	
	
	
	
	
	
	

	4
	Pacca brick work in foundation and plinth in cement 
	
	
	

	
	sand mortar(1:6)(G.S.I No. 4 P/ 20)
	
	
	
	
	
	

	
	
	170.83
	Cft.
	 @Rs
	11948.36
	P%Cft
	Rs
	20411

	
	
	
	
	
	
	
	
	

	5
	Filling watering ramming earth under floor with surplus excavated 
	
	
	

	
	earth from out side lead upto one chain and lift upto 5ft (G.S.I-21, P-4).
	
	

	
	
	91.40
	Cft
	 @Rs
	1512.50
	P%0Cft
	Rs
	138

	
	
	
	
	
	
	
	
	

	6
	Cement plaster (1:4) up to 12’height ½”thick (G.S.I-11/ P/51)
	
	
	

	
	
	254.21
	Sft.
	 @Rs
	2283.93
	P%Sft
	Rs
	5806

	
	
	
	
	
	
	
	
	

	7
	R.C.C work i/c all labour and material except the cost of steel
	
	
	

	
	reinforcement and its labour for bending and binding which will
	
	
	

	
	be paid separately. This rate also includes all kinds of forms moulds
	
	

	
	lifting shuttering curing rendering and finishing the exposed surface
	
	
	

	
	i/c screening and washing of shingle (a) R.C work in roof slab members
	
	

	
	laid in situ or prrecast laid in position complete in a respect. (i)
	
	
	

	
	Ratio 1;2;4 90 lbs cement 2 cft sand 4 cft shingle 1/8” to ¼” gauge.
	
	

	
	(G.S.I-6 P/16)
	
	
	
	
	
	
	

	
	
	248.12
	Cft.
	 @Rs
	337.00
	P/Cft
	Rs
	83616

	
	
	
	
	
	
	
	
	

	8
	Fabrication of mild steel reinforcement for cement concrete i/c
	
	
	

	
	cutting bending laying in position making joints and fastening i/c
	
	
	

	
	cost of binding wire also includes removal of rust from bars.
	
	
	

	
	(G.S.I-8 (ii) (a) P/16)
	
	
	
	
	
	
	

	
	
	11.08
	Cwt.
	 @Rs
	5001.70
	P/Cwt.
	Rs
	55419

	
	
	
	
	
	
	
	
	

	9
	Providing Construction joints in concrete work of 9” (225mm)
	
	
	

	
	made corrugated P.V.C water stop (with bulb) i/c soldering, cost
	
	
	

	
	of material and labour ( P.H.S.I -2 P/ 56) 
	
	
	
	
	

	
	
	54.95
	Rft
	 @Rs
	86.00
	P/Rft
	Rs
	4726

	
	
	
	
	
	
	
	
	

	10
	Cement plaster (1:4) up to 12’height 3/4”thick (G.S.I-11/ P/51)
	
	
	

	
	
	200.96
	Sft.
	 @Rs
	3015.76
	P%Sft
	Rs
	6060

	
	
	
	
	
	
	
	
	

	11
	Supply of Dampo (sch: of Mat: I- 46, P-4).
	
	
	
	
	

	
	
	3.83
	Kg
	 @Rs
	125.00
	P/Kg
	Rs
	479

	
	
	
	
	
	
	
	
	

	12
	Providing G.I standard approved quality to tested with pressure head 200 ft
	
	

	
	(Based on sch: item)
	
	
	
	
	
	
	

	
	3/4" dia
	6.00
	Rft.
	 @Rs:
	62.38
	P/Rft.
	Rs:
	374

	
	3" dia
	23.00
	Rft.
	 @Rs:
	304.02
	P/Rft.
	Rs:
	6992

	
	
	
	
	
	
	
	
	

	13
	Providing and fixing M.S flanged made out of M.S steel 3/8" thick
	
	
	

	
	(Based on sch: rate)
	
	
	
	
	
	
	

	
	3" dia
	8.00
	Nos:
	 @Rs:
	500.89
	Each
	Rs:
	4007

	
	
	
	
	
	
	
	
	

	14
	Supplying and fixing in position brass bib cock  3/4" dia standared pattern
	
	

	
	(Sant: Sch: I-13, P-18).
	
	
	
	
	
	

	
	3/4"dia.
	4.00
	Nos:
	 @Rs
	348.00
	Each.
	Rs
	1392

	
	
	
	
	
	
	
	
	

	15
	C.I Bend with flanged ends with holes i/c turning facing 
	
	
	

	
	flanged for all size (P.H.S.(M).I-8, P-11).
	
	
	
	
	

	
	
	0.58
	Cwt.
	 @Rs
	6096.00
	P/Cwt.
	Rs
	3536

	
	
	
	
	
	
	
	
	

	16
	Cost iron specials for A.C/PVC pressure pipes 
	
	
	
	

	
	of class B ACIL (PHS(M)I-VII, P-15).
	
	
	
	
	

	
	Short Piece.3"dia.
	1.00
	Nos:
	 @Rs
	375.00
	Each.
	Rs
	375

	
	
	
	
	
	
	
	
	

	17
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	3" dia
	6.00
	Joints.
	 @Rs:
	499.00
	P-Joint
	Rs:
	2994

	
	
	
	
	
	
	
	
	

	18
	Providing C.I Main hole cover & frame i/c cost of material etc:
	
	
	

	
	(PHSI-J(i), P-35) Size 2'x2'
	
	
	
	
	
	

	
	
	0.50
	Cwt
	 @Rs:
	6985.00
	P/Cwt
	Rs:
	3493

	
	
	
	
	
	
	
	
	

	19
	C.I Sluice valve heavy patter test pressure 21 Kg/sq: cm or 300 lbs/sq: inch. 
	
	

	
	(P.H.S.(M).I-2, P-11).
	
	
	
	
	
	

	
	3"dia.
	1
	No:
	 @Rs
	4290.00
	Each.
	Rs
	4290

	
	
	
	
	
	
	
	
	

	20
	P/F C.I Ventilator weight not to be less than 90 lbs once in roof tank 
	
	

	
	of approved design rain with water right joints i/c painting etc: complete. 
	
	

	
	(P.H.S.I-4, P-55).
	
	
	
	
	
	
	

	
	
	1
	No:
	 @Rs
	4870.00
	Each.
	Rs
	4870

	
	
	
	
	
	
	
	
	230486

	
	
	
	
	
	
	
	
	

	
	
	9
	x
	230486
	=
	Rs:
	2074378

	
	
	
	
	
	
	
	
	

	
	PUMPING MACHINARY
	
	
	
	
	
	

	1
	Providing  Installing and testing in poition i/c tranportation to site of work 
	
	

	
	Electric Pumping Set consisting Golden SAER Submersible pump NR-151-C/10 
	

	
	type 6" (2-1/2") with 7.50 BHP 3 phase electric motor original SAER italy for 
	
	

	
	discharge 50 GPM at 150 ft head with local made accessories for 30 ft 
	
	

	
	setting as under electric Drop cable 10 mm-3 corex 80 ft water roof joint G.I 
	
	

	
	pipe 2-1/2" IIL-M Grade x 50 ft G.I Bend 2-1/2"x1 G.I delivery pipe 2-1/2" 
	
	

	
	IIL-M= grade x 5 ft M.S foundation plate with T-Bolts M.S holding clamp 
	
	

	
	2-1/2"x1 sockets 2-1/2"x5" M.S bore cover plate x 1 wire rope with clamps 
	
	

	
	x 100 ft i/c providing and fixing automatic MCU (Motor control unit) consist 
	
	

	
	oil starter (MEECO Pakistan) MCCB breaker 10-A to 50-A (Shihlin Taiwan) 
	

	
	cutout 60-A (China) Amp: meter (60-A) (SELCO China) volt meter (500 V) 
	
	

	
	(SELCO China) phase indication light chana include transformer oil 2 litters 
	
	

	
	pannel ard 18"x26" and internal wring etc: complete and providing and fixing 
	
	

	
	earthing arrangement and testing of the pumping set against 72 hours.
	
	

	
	(Non Schedule Item)
	
	
	
	
	
	
	

	
	
	1.00
	Set
	 @Rs:
	601565
	P/Set.
	Rs:
	601565

	
	
	
	
	
	
	
	
	

	2
	Providing Laying Jointing & testing High Density Polyethylene pipe (HDPE-100) 
	

	
	for W/S conforming to ISO-4427, DIN 8074, 8075 & PS 3580, 
	
	
	

	
	1980 PS 3580 & PSI 3051 i/c earth work in ordinary soil etc: complete.
	
	

	
	(P.H.S.I-1, P-25).
	
	
	
	
	
	
	

	
	Delivery line 3"dia. 
	20.00
	Rft.
	 @Rs:
	178.00
	P/Rft.
	Rs:
	3560

	
	
	
	
	
	
	
	
	

	3
	Providing and fixing M.S flange made of M.S plate having a thickness and total 
	

	
	weight as mentioned against each item. It includes the cost of making holes, facing 
	

	
	welding nuts bolts rubber packing white lead fitter cartage etc: complete.
	
	

	
	(P.H.S- I-8  P-88 )
	
	
	
	
	
	
	

	
	Delivery line 3"dia. 
	6
	Nos:
	 @Rs
	500.89
	Each
	Rs
	3005

	
	
	
	
	
	
	
	
	

	4
	C.I Bend with flanged end with holes i/c turning and facing of flanges for all size
	
	

	
	(P.H.S (M) I. No 4 P/ 12)
	
	
	
	
	
	

	
	Delivery line 3"dia. 
	0.39
	Cwt.
	 @Rs:
	6096
	P/Cwt.
	Rs:
	2377

	
	
	
	
	
	
	
	
	

	5
	C.I tappered flat bottomed or central tappered flanged end 
	
	
	

	
	with holes i/c turning and facing of flanges for all size.
	
	
	

	
	(P.H.S (M) I. No 4 P/ 12)
	
	
	
	
	
	

	
	Delivery line 3"dia. 
	0.26
	Cwt.
	 @Rs:
	6096
	P/Cwt.
	Rs:
	1585

	
	
	
	
	
	
	
	
	

	6
	Reflex valve heavy pattern test pressure 21 kg /sq, cm or 300 lbs /sq inch
	
	

	
	(P.H.S (M) I No C P/ 11)
	
	
	
	
	
	

	
	3" dia
	1
	Nos:
	 @Rs:
	1543.75
	Each.
	Rs:
	1544

	
	
	
	
	
	
	
	
	

	7
	C.I Sluice valve heavy pattern test pressure 21 kg/sq:cm or 300 lbs/sq:inch.
	
	

	
	(P.H.S.(M).I-1, P-105)
	
	
	
	
	
	

	
	3" dia
	1
	Nos:
	 @Rs:
	4290
	Each.
	Rs:
	4290

	8
	Butt fusion joint
	
	
	
	
	
	
	

	
	(P.H.S.(M).I-1, P-105)
	
	
	
	
	
	

	
	3" dia
	6
	Nos:
	 @Rs:
	600
	Each.
	Rs:
	3600

	
	
	
	
	
	
	
	
	

	9
	Flange Adopter
	
	
	
	
	
	
	

	
	(Non Schedule Item)
	
	
	
	
	
	
	

	
	3" dia
	6
	Nos:
	 @Rs:
	675
	Each.
	Rs:
	4050

	
	
	
	
	
	
	
	
	

	10
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	3" dia
	8
	Joints.
	 @Rs
	499.00
	P-Joint
	Rs
	3992

	
	
	
	
	
	
	
	Rs:
	629568

	
	
	
	
	
	
	
	
	

	
	
	1
	x
	629568
	=
	Rs:
	629568

	
	
	
	
	
	
	
	
	

	
	
	ABSTRACT
	
	
	
	
	

	 
	Name of Componant
	 
	 
	 
	Sch: Item
	N-S.Item
	Total

	
	
	
	
	
	
	
	
	

	
	TUBE WELL
	
	
	
	145702
	25000
	Rs:
	170702

	
	PUMP HOUSE
	
	
	
	304668
	0
	Rs:
	304668

	
	P.E PIPE DELIVERY MAIN / DISTRIBUTION
	114709
	8100
	Rs:
	122809

	
	LOW SERVIE RESERVIOR
	
	
	2074378
	0
	Rs:
	2074378

	
	PUMPING MACHINARY
	
	
	
	23953
	605615
	Rs:
	629568

	
	
	
	
	
	2663409
	638715
	Rs:
	3302124

	
	
	
	
	
	
	
	
	

	
	Total Amount of Composite schedule
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	 
	%above / below on the rates of CSR
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Amount to be added / deducted on the basis of premium
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Total Amount of Non Schedule items
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	TOTAL AMOUNT
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONDITIONS
	
	
	
	
	
	
	

	1
	The contractor will have to remove the surplus excavated stuff from the 
	
	

	
	side of work to out of town at his cost .
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	2
	The Contractor arrange the materail for construction of work from the approved 
	
	

	
	quary as shown in the estimate 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	3
	No premum should be allowed on approved/Market rate.
	
	
	

	
	
	
	
	
	
	
	
	

	4
	Any Error or omission in the rats, description, Units shall be refferd to particular 
	
	

	
	schedule of rates.
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	5
	No Cartage shall be paid seprately 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONTRACTOR.
	
	
	

	
	
	
	
	

	
	
	
	
	


(B) Description and rate of items based on Market (Offered rates)

	Item No
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


Total (B) in words & Figures:

Contractor




EXECUTIVE ENGINEER 
PUBLIC HEALTH ENGG; DIVISION

DADU. 

	
	SUMMARY OF BILL QUANTITY
	

	
	
	

	
	
	
	
	
	
	
	
	
	

	
	ABSTRACT
	

	
	
	
	
	
	
	
	
	
	

	
	COST OF BID
	
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (A)
	Cost based on Composite schedule of rates
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (B )
	Amount of Item based on Non Schedule Items
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	TOTAL COST OF BID
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	


GOVERNMENT OF SINDH



STANDARD BIDDING DOCUMENTS
PROCUREMENT OF WORKS (SPPRA BIDDING DOCUMENTS)

For Contracts (Small) amounting between Rs. 4.0 (M) to Rs. 50.00  (M).

Name of Work:
(06) CONSTRUCTION OF DRAINS AND C.C BLOCK AT HASUAL KHOSO U.C GAHI MAHASER TALUKA MEHAR DISTRICT DADU.
N.I.T NO: & DATE:

NO: TC/  834   /   dated;-15-05-2016  



DATE OF ISSUE:                 05-06-2017
DATE OF OPENING:           06-06-2017

TENDER ISSUED TO:      .
     






.
D.R.NO: & DATE:            .
     






.
STANDARD BIDDING DOCUMENT IS INTENDED AS MODEL FORADMEASUREMENTS (PERCENTAGE RATE FOR UNIT RATES IN A BILL OF QUANTITIES TYPES OF CONTRACT THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTOS.

                                    
BIDDING DATA

(This section  should be filled in by the office of the Executive Engineer, 
Public Engineering Division Dadu, before issuance of the bidding documents).
	(a)
	Name of Procuring Agency:-
	The Executive Engineer Public Health Engineering Division Dadu.



	(b)
	Brief Description of works:-
	 (06) CONSTRUCTION OF DRAINS AND C.C BLOCK AT HASUAL KHOSO U.C GAHI MAHASER TALUKA MEHAR DISTRICT DADU. 

	©
	Procuring Agency Address:-
	The Executive Engineer Public Health Engineering Division Dadu. Near Gharibabad Muhalla Dadu.



	(d)
	Estimated Cost:-
	Rs: 6.050 Million

	(e)
	Amount of Bid Security:-
	Rs: 3,02,500/-

	(f)
	Period of Bid Validity (Days):-
	(90 days)

	(g)
	Security Deposit (i/c Bid Security):-
	(10%)

	(h)
	Percentage, if any, to be deducted from bills:-


	(7.50% Income Tax) & (8% Security Deposit).

	(i)
	Deadline for submission of Bids along with time:-


	  06-06-2017    @ 1.00 PM 

	(j)
	Venue, time & date of Bid Opening:-
	  06-06-2017    @  2.00 PM 

	(k)
	Time for completion from written order of commence:-


	(12 Months)

	(l)
	Liquidity Damages:-
	(1% on estimated cost per day subject to 

minimum of 10%) 



	(m)
	Deposit receipt No: date & Amount 

(in words and figure):-


	C.D No:_____________ dated:-______________

Amount Rs:_____________Bank_____________.

._______________________________________.

M/S____________________________________.


                                    
INSTRUCTIONS TO BIDDERS

(Note: (These Instructions to Bidders (IB) along with Bidding Data will not be part of

Contract and will cease to have effect once the Contract is signed).

A. GENERAL

IB.1 Scope of Bid & Source of Funds

1.1 Scope of Bid

The Procuring Agency as defined in the Bidding Data (hereinafter called ―the Procuring Agency‖) wishes to receive Bids for the Works summarized in the Bidding Data (hereinafter referred to as ―the Works‖).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of work will be rejected as non-responsive.

1.2 Source of Funds

The Procuring Agency has arranged funds from its own sources or Federal/ Provincial /Donor agency or any other source, which may be indicated accordingly in bidding data towards the cost of the project/scheme.

IB.2 Eligible Bidders

2.1 Bidding is open to all firms and persons meeting the following requirements:

a) Duly licensed by the Pakistan Engineering Council (PEC) in the appropriate category for value of works.

Provided that the works costing Rs. 4.00 million or less shall not require any registration with PEC .
b) Duly pre-qualified with the Procuring Agency. (Where required).

In the event that prequalification of potential bidders has been undertaken, only bids from prequalified bidders will be considered for award of Contract.
c) If prequalification has not undertaken, the procuring agency may ask information and documents not limited to following:-
(i) Company profile;

(ii) Works of similar nature and size for each performed in last 3/5 years;

(iii) Construction equipments;

(iv) Qualification and experience of technical personnel and key site management; Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk 7

(v) Financial statement of last 3 years;

(vi) Information regarding litigations and abandoned works if any.

IB.3 Cost of Bidding

3.1 The bidder shall bear all costs associated with the preparation and submission of its bid

and the Procuring Agency will in no case be responsible or liable for those costs,

Regardless of the conduct or outcome of the bidding process (SPP Rules 24 & 25).

Executive Engineer

               

PHE Division Dadu
CONDITIONS OF CONTRACT

1. GENERAL PROVISIONS

Definitions

In the Contract as defined below, the words and expressions defined shall have the following meanings assigned to them, except where the context requires otherwise:

The Contract

1.1.1 ―Contract‖ means the Contract Agreement and the other documents listed in the Contract Data.

1.1.2 ―Specifications‖ means the document as listed in the Contract Data, including Procuring Agency‘s requirements in respect of design to be carried out by the Contractor (if any), and any Variation to such document.

1.1.3 ―Drawings‖ means the Procuring Agency‘s drawings of the Works as listed in the Contract Data, and any Variation to such drawings.

Persons

1.1.4 ―Procuring Agency‖ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee.

1.1.5 ―Contractor‖ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee.

1.1.6 ―Party‖ means either the Procuring Agency or the Contractor. 

Dates, Times and Periods

1.1.7 ―Commencement Date‖ means the date fourteen (14) days after the date the Contract comes into effect or any other date named in the Contract Data.

1.1.8 ―Day‖ means a calendar day

1.1.9 ―Time for Completion‖ means the time for completing the Works as stated in the Contract Data (or as extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments

1.1.10 ―Cost‖ means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off the Site, including overheads and similar charges but does not include any allowance for profit.

Other Definitions

1.1.11 ―Contractor‘s Equipment‖ means all machinery, apparatus and other things required for the execution of the Works but does not include Materials or Plant intended to form part of the Works.

1.1.12 ―Country‖ means the Islamic Republic of Pakistan.

1.1.13 ―Procuring Agency‘s Risks‖ means those matters listed in Sub-Clause 6.1.

1.1.14 ―Force Majeure‖ means an event or circumstance which makes performance of a Party‘s obligations illegal or impracticable and which is beyond that Party‘s reasonable control.

1.1.15 ‗Materials‖ means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the Contractor.

1.1.16 ―Plant‖ means the machinery and apparatus intended to form or forming part of the Works.

1.1.17 ―Site‖ means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site.

1.1.18 ―Variation‖ means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 10.1.

1.1.19 ‗Works‖ means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be performed by the Contractor including temporary works and any variation thereof.

1.1.20 ―Engineer‖ means the person notified by the Procuring Agency to act as Engineer

for the purpose of the Contract and named as such in Contract Data.

1.1 Interpretation

Words importing persons or parties shall include firms and organizations. Words importing singular or one gender shall include plural or the other gender where the context requires.

1.2 Priority of Documents.

The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance with the order as listed in the Contract Data.
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1.4 Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.

1.5 Communications

All Communications related to the Contract shall be in English language.

1.6 Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay all fees and other charges in respect of the Works.

2. THE PROCURING AGENCY

2.1 Provision of Site

The Procuring Agency shall provide the Site and right of access thereto at the times stated in the Contract Data. Site Investigation Reports are those that were included in the bidding documents

and are factual and interpretative reports about the surface and subsurface conditions at the Site. 

2.2 Permits etc.

The Procuring Agency shall, if requested by the Contractor, assist him in applying for permits, licenses or approvals which are required for the Works.

2.3 Engineer’s/Procuring Agency’s Instructions

The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works.

2.4 Approvals

No approval or consent or absence of comment by the Engineer/Procuring Agency shall affect the Contractor‘s obligations.

3. ENGINEER’S/PROCURING AGENCY’S REPRESENTATIVES

3.1 Authorized Person

The Procuring Agency shall appoint a duly authorized person to act for him and on his behalf for the purposes of this Contract. Such authorized person shall be duly identified in the Contract Data or otherwise notified in writing to the Contractor as soon as he is so appointed. In either case the Procuring Agency shall notify the Contractor, in writing, the precise scope of the authority of such authorized person at the time of his appointment.

3.2 Engineer’s/Procuring Agency’s Representative

The name and address of Engineer‘s/Procuring Agency‘s Representative is given in Contract Data. However the Contractor shall be notified by the Engineer/Procuring Agency, the delegated duties and authority before the Commencement of works.

4. THE CONTRACTOR

4.1 General Obligations

The Contractor shall carry out the works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor‘s Equipment which may be required

4.2 Contractor’s Representative

The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only after obtaining the consent of the Procuring Agency for such appointment which consent shall not be withheld without plausible reason(s) by the Procuring Agency. Such authorized representative may be substituted/ replaced by the Contractor at any time during the Contract Period but only after obtaining the consent of the Procuring Agency as aforesaid.

4.3 Subcontracting

The Contractor shall not subcontract the whole of the works. The Contractor shall not subcontract any part of the works without the consent of the Procuring Agency.

4.4 Performance Security

The Contractor shall furnish to the Procuring Agency within fourteen (14) days after receipt of Letter of Acceptance a Performance Security at the option of the bidder, in the form of Payee‘s order /Bank Draft or Bank Guarantee from scheduled bank for the amount and validity specified in Contract Data.

5. DESIGN BY CONTRACTOR

5.1 Contractor’s Design

The Contractor shall carry out design to the extent specified, as referred to in the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring Agency all designs prepared by him, within fourteen (14) days of receipt the Engineer/Procuring Agency shall notify any comments or, if the design submitted is not in accordance with the Contract, shall reject it stating the reasons. Contractor shall not construct any element of the works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Procuring Agency or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary.

5.2 Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Engineer/Procuring Agency shall be responsible for the Specifications and Drawings.

6. PROCURING AGENCY’S RISKS

6.1 The Procuring Agency’s Risks

The Procuring Agency‘s Risks are:-

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country;

b) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country;

c) riot, commotion or disorder by persons other than the Contractor‘s personnel and other employees including the personnel and employees of Sub- Contractors, affecting the Site and/or the Works;

d) ionizing radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material;

e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;

f) Use or occupation by the Procuring Agency of any part of the Works, except as may be specified in the Contract;

g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Procuring Agency‘s personnel or by others for whom the Procuring Agency is responsible;

h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor‘s failure; and

i) physical obstructions or physical conditions other than climatic conditions, encountered on the Site during the performance of the Works, for which the Contractor immediately notified to the Procuring Agency and accepted by the Procuring Agency.

7. TIME FOR COMPLETION

7.1 Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 7.3 below, within the Time for Completion.

7.2 Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data.

7.3 Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Procuring Agency/Engineer of any event(s) falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring Agency/Engineer for a reasonable extension in the time for the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency/Engineer for the same; and the Procuring Agency may extend the time for completion as determined.

7.4 Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Contractor‘s only liability to the Procuring Agency for such failure shall be to pay the amount as liquidity damages stated in the Contract Data for each day for which he fails to complete the Works.

8. TAKING-OVER

8.1 Completion

The Contractor may notify the Engineer/Procuring Agency when he considers that the Works are complete.

8.2 Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the Contractor the Procuring Agency/Engineer shall either takeover the completed works and issue a Certificate of Completion to that effect or shall notify the Contractor his reasons for not taking-over the works. While issuing the Certificate of Completion as aforesaid, the Procuring Agency/Engineer may identify any outstanding items of work which the Contractor shall undertake during the

Maintenances Period.

9. REMEDYING DEFECTS

9.1 Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of the Certificate of Completion carry out, at no cost to the Procuring Agency, repair and rectification work which is necessitated by the earlier execution of poor quality of work or use of below specifications material in the execution of Works and which is so identified by the Procuring Agency/Engineer in writing within the said period. Upon expiry of the said period, and subject to the Contractor‘s faithfully performing his aforesaid obligations, the Procuring Agency/Engineer

shall issue a Maintenance Certificate whereupon all obligations of the Contractor under this Contract shall come to an end. Failure to remedy any such defects or complete outstanding work within a reasonable time shall entitle the Procuring Agency to carry out all necessary works at the Contractor‘s cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation.

9.2 Uncovering and Testing

The Engineer/Procuring Agency may give instruction as to the uncovering and / or testing of any work. Unless as a result of an uncovering and/or testing it is established that the Contractor‘s design, materials, plant or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2.

10. VARIATIONS AND CLAIMS

10.1 Right to Vary

The Procuring Agency/Engineer may issue Variation Order(s) in writing. Where for any reason it has not been possible for the Procuring Agency/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the Procuring Agency/Engineer in writing and if the same are not refuted/denied by the Procuring Agency/Engineer within ten (10) days of the receipt of such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause.

10.2 Valuation of Variations

Variations shall be valued as follows:

a) At a lump sum price agreed between the Parties, or

b) Where appropriate, at rates in the Contract, or

c) In the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which

d) At appropriate new rates, as may be agreed or which the Engineer/Procuring Agency considers appropriate, or

e) If the Engineer/Procuring Agency so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor‘s Equipment, and of Materials, used.

10.3 Changes in the Quantities.
a) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Procuring Agency/Engineer shall adjust the rate to allow for the change and will be valued as per sub clause 10.2.

b) The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency.

c) If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.

10.4 Early Warning

The Contractor shall notify the Engineer/Procuring Agency in writing as soon as he is aware of any circumstance which may delay or disrupt the Works, or which may give rise to a claim for additional payment. To the extent of the Contractor‘s failure to notify, which results to the Engineer/Procuring Agency being unable to keep all relevant records or not taking steps to minimize any delay, disruption, or Cost, or the value of any Variation, the Contractor‘s entitlement to extension of the Time for Completion or additional payment shall be reduced/rejected.

10.5 Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Agency‘s Risks, the Contractor shall be entitled to the amount of such Cost. If as a result of any Procuring Agency‘s Risk, it is necessary to change the Works, this shall be dealt with as a Variation subject to Contractor‘s notification for intention of claim to the Engineer/Procuring Agency within fourteen (14) days of the occurrence of cause.

10.6 Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Agency an itemized detailed breakdown of the value of variations and claims within twenty eight (28) days of the instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and if possible agree the value. In the absence of agreement, the Procuring Agency shall determine the value.

11. CONTRACT PRICE AND PAYMENT

11.1 (a) Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject to Clause 11.3, be paid by the Procuring Agency to the Contractor within 30 days after such Interim Payment Certificate has been jointly verified by Procuring Agency and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 11.5, within 60days after such Final Payment Certificate has been jointly verified by Procuring Agency and Contractor; Provided that the Interim Payment shall be caused in thirty (30) days and Final Payment in 60 days in case of foreign funded project. In the event of the failure of the Procuring Agency to make payment within 90 days then Procuring Agency shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per annum in local currency and LIBOR+1% for foreign currency, upon all sums unpaid from the date by which the same should have been paid.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject to Clause 10.

11.2 Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

a) The value of the Works executed less to the cumulative amount paid previously; and

b) Value of secured advance on the materials and valuation of variations (if any).

The Contractor shall submit each month to the Engineer/Procuring Agency a statement showing the amounts to which he considers himself entitled.
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11.3 Interim Payments

Within a period not exceeding seven (07) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30/60) days from the said date of submission by the Contractor, the Procuring Agency shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.

11.4 Retention

Retention money shall be paid by the Procuring Agency to the Contractor within fourteen (14) days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later.

11.5 Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Engineer to verify and the Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Procuring Agency together with any documentation reasonably required to enable the Procuring Agency to ascertain the final contract value. Within sixty (60) days from the date of receipt of the verified final account from the Engineer, the Procuring Agency shall pay to the Contractor any amount due to the Contractor. While making such payment the Procuring Agency may, for

Reasons to be given to the Contractor in writing, withhold any part or parts of the verified amount.

11.6 Currency

Payment shall be in the currency stated in the Contract Data.

12. DEFAULT

12.1 Defaults by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Procuring Agency‘s notice, the Procuring Agency may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor‘s Equipment which the Procuring Agency instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor.

12.2 Defaults by Procuring Agency

If the Procuring Agency fails to pay in accordance with the Contract, or is, despite a written complaint, in breach of the Contract, the Contractor may give notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days after the Procuring Agency‘s receipt of this notice, the Contractor may suspend the execution of all or parts of the Works. 

If the default is not remedied within twenty eight (28) days after the Procuring Agency‘s receipt of the Contractor‘s notice, the Contractor may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site.

12.3 Insolvency

If a Party is declared insolvent under any applicable law, the other Party may by notice terminate the Contract immediately. The Contractor shall then demobilize from the site leaving behind, in the case of the Contractor‘s insolvency, any Contractor‘s Equipment which the Procuring Agency instructs in the notice is to be used for the completion of the Works.

12.4 Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the works executed and of the Materials and Plant reasonably delivered to the site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) any sums to which the Procuring Agency is entitled,

c) if the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, the Procuring Agency shall be entitled to a sum equivalent to twenty percent (20%) of the value of parts of the Works not executed at the date of the termination, and

d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the cost of his demobilization together with a sum equivalent to ten percent (10%) of the value of parts of the works not executed at the date of termination. The net balance due shall be paid or repaid within twenty eight (28) days of the notice of termination.

13. RISKS AND RESPONSIBILITIES

13.1 Contractor’s Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care of the Works from the Commencement Date until the date of the Procuring Agency‘s/Engineer‘s issuance of Certificate of Completion under Sub-Clause 8.2. Responsibility shall then pass to the Procuring Agency. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract. Unless the loss or damage happens as a result of any of the Procuring Agency‘s Risks, the Contractor shall indemnify the Procuring Agency, or his agents against all claims loss, damage and expense arising out of the Works.

13.2 Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Agency immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent agreed with the Procuring Agency demobilize the Contractor‘s Equipment. If the event continues for a period of eighty four (84) days, either Party may then give notice of termination which shall take effect twenty eight (28) days after the giving of the notice. After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) the cost of his demobilization, and

c) less any sums to which the Procuring Agency is entitled. The net balance due shall be paid or repaid within thirty five (35) days of the notice of termination.

14. INSURANCE

14.1 Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the types, in the amounts and naming as insured the persons stipulated in the Contract Data except for items (a) to (e) and (i) of the Procuring Agency‘s Risks under Sub- Clause 6.1. The policies shall be issued by insurers and in terms approved by the Procuring Agency. The Contractor shall provide the Engineer/Procuring Agency with evidence that any required policy is in force and that the premiums have been paid.

14.2 Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Procuring Agency may, without prejudice to any other right or remedy, effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data from any other amounts due to the Contractor.

15. RESOLUTION OF DISPUTES

15.1 Engineer’s Decision

If a dispute of any kind whatsoever arises between the Procuring Agency and the Contractor in connection with the works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Procuring Agency (Engineer)and the Contractor. Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to proceed with the work with all due diligence, and the Contractor and the Procuring Agency ( Engineer) shall give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award.

15.2 Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer of consultant or if no decision is given within the time set out in Sub-Clause 15.1 here above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the Engineer is revised by an arbitrator. If a contractor is dissatisfied with the decision of the Engineer of the department or decision is not given in time then he can approach (Engineer) within 14 days, in case of dissatisfaction with decision of ( Engineer) or not decided within 28 days, then arbitration process would be adopted as per clause 15.3.

15.3 Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made there under and any statutory modifications thereto. Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.

Contractor

Executive Engineer

PHE Division Dadu

	
	
	
	
	
	
	
	
	


	
	
	
	
	
	
	
	
	


	
	BOQ / SCHEDULE 'B'

	Name of work:-
	CONSTRUCTION OF SURFACE DRAINS AND C.C BLOCK AT HASUL KHOSO U.C GAHI MEHASER  TALUKA MEHAR

	S.No:
	Item
	Qty:
	Rate
	Unit
	Amount

	
	CONSTRUCTION OF SURFACE DRAINS
	
	
	
	

	1
	Excavation in foundation of building bridges and other structures.
	
	
	

	
	I/c dag belling dressing refilling around the structures with excavated
	
	

	
	Earth watering ramming lead up to one chain and lift up to 5’ 
	
	
	

	
	(G.S.I. No. 18 P/ 04)
	
	
	
	
	
	
	

	
	
	10550.00
	Cft
	 @Rs:
	3176.25
	P%0 Cft
	Rs:
	33509

	2
	Cement concrete plain i/c placing compacting finishing
	
	
	

	
	and curing complete i/c screening and washing of stone
	
	
	

	
	aggregate without shuttering  (Ratio 1:4:8).(G.S.I-5 P/17
	
	
	

	
	(1:4:8).
	2262.50
	Cft
	 @Rs
	11288.75
	P%Cft
	Rs
	255408

	3
	Construction of standared open type drains connuttee 
	
	
	

	
	block of C.C 1:2:4 cost of situ to the design profiles i/c 
	
	
	

	
	cost of mould as per drawing i/c supplying 
	
	
	
	
	

	
	floating cost of cement 1/32" thick to exposes 
	
	
	
	

	
	surface faces finished smooth curing complete 
	
	
	
	

	
	as per drawing design. (P.H.S.I-D, P-58)
	
	
	
	
	

	
	TYPE A
	2500.00
	Rft
	 @Rs
	94.00
	P/Rft
	Rs
	235000

	
	TYPE B
	1000.00
	Rft
	 @Rs
	174.00
	P/Rft
	Rs
	174000

	4
	Pacca brick work in foundation and plinth in 
	
	
	
	

	
	cement sand mortor (1:6)(G.S.I No. 4 P/ 20)
	
	
	
	

	
	
	6375.00
	Cft
	 @Rs:
	11948.36
	P%Cft
	Rs:
	761708

	5
	Cement, Plaster (1:6) up to 12’ height ½” thick (G.S.I. No.13 P/51) 
	
	

	
	
	10600
	Sft
	 @Rs
	2283.93
	P%Sft
	Rs:
	242097

	6
	R.C.C work i/c all labour and material except the cost of steel
	
	
	

	
	reinforcement and its labour for b/b which will be paid separately.
	
	
	

	
	This rate also i/c all kinds of forms moulds lifting, shutting, curing,
	
	
	

	
	rendering and finishing the exposed surface (i/c s/w of shingle) (a) R.C work in
	
	

	
	roof slab beams columns rafts lintels and other structural members laid in 
	
	

	
	situ or prrecast laid in position complete in all respect. (I) Ratio 2:2:4 Lbs 
	
	

	
	cement2 Cft, sand 4 cft shingle1/8” to ¼” gauge. (G.S.I No. 6 P/ 16).
	
	

	
	
	105.00
	Cft
	 @Rs:
	337
	P/Cft
	Rs:
	35385

	7
	Fabrication of mild steel reinforcement  for C.C i/c cutting,  bending, 
	
	

	
	laying in position making joints and fastening i/c cost of binding wire
	
	

	
	(also i/c removal of rust from bars).(G.S.I No 8 P/ 16) (Using Tor Bars).
	
	

	
	
	3.75
	Cwt
	 @Rs:
	5001.7
	P/Cwt
	Rs:
	18756

	8
	Cement concrete plain i/c placing compacting finishing
	
	
	

	
	and curing complete i/c screening and washing of stone
	
	
	

	
	aggregate without shuttering  (Ratio 1:2:4).(G.S.I-5 P/17
	
	
	

	
	
	105.00
	Cft
	 @Rs
	14429.25
	P%Cft
	Rs
	15151

	
	
	
	
	
	
	
	Rs:
	1771014

	
	CONSTRUCTION OF C.C BLOCK
	
	
	
	
	

	1
	Barrow pit excaation undressed elead upto 100 ft ordinery soil
	
	
	

	
	(G.S.I. No. 3 P/ 1)
	
	
	
	
	
	
	

	
	
	17410.00
	Cft
	 @Rs:
	2117.50
	P%0 Cft
	Rs:
	36866

	2
	Extra for every 50 ft additional lead or there 
	
	
	
	

	
	of for earth work soft ordinery hard and very hard.
	
	
	
	

	
	(G.S.I. No. 3 P/ 1)
	
	
	
	
	
	
	

	
	
	17410.00
	Cft
	 @Rs:
	5039.00
	P%0 Cft
	Rs:
	87729

	
	
	
	
	
	
	
	
	

	3
	Earth work compaction soft ordinery or hard 
	
	
	
	

	
	soil  laying earth in 6" layers levelling dressing 
	
	
	
	

	
	and watering for comaction etc: complete. 
	
	
	
	
	

	
	(G.S.I. No. 3 P/ 3)
	
	
	
	
	
	
	

	
	
	27960.00
	Cft
	 @Rs:
	354.00
	P%0 Cft
	Rs:
	9898

	4
	Cement concrete brick or stone ballast 1 ½” to 2” gauge.  
	
	
	

	
	(Ratio 1:4:8) (G.S.I No. 4 P/ 14)
	
	
	
	
	
	

	
	
	9227.00
	Cft
	 @Rs:
	9416.28
	P%Cft
	Rs:
	868840

	5
	Cement concrete plain i/c placing compacting finishing and
	
	
	

	
	curing complete i/c screening and washing of stone aggregate
	
	
	

	
	without shuttering (Ratio 1:2:4) (G.S.I.No 5 P/ 15)
	
	
	
	

	
	
	6990.00
	Cft
	 @Rs:
	14429.3
	P%Cft
	Rs:
	1008605

	6
	Erection and removal of centering for R.C.C or plain C.C Work
	
	
	

	
	of Partal Wood 1st class(vertical). (G.S.I.No. 19 P/ 17)
	
	
	

	
	
	699.00
	Sft
	 @Rs:
	3127.41
	P%Sft
	Rs
	21861

	
	
	
	
	
	
	
	Rs:
	2033798


	
	
	ABSTRACT
	
	
	
	
	
	

	 
	Name of Componant
	Sch: Item
	N-S.Item
	Total

	
	
	
	
	
	
	
	
	

	1
	CONSTRUCTION OF SURFACE DRAINS
	1771014
	0
	Rs:
	1771014

	2
	CONSTRUCTION OF C.C BLOCK
	
	2033798
	0
	Rs:
	2033798

	
	
	
	
	
	3804812
	0
	Rs:
	3804812

	
	
	
	
	
	
	
	
	

	
	Total Amount of Composite schedule
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	 
	%above / below on the rates of CSR
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Amount to be added / deducted on the basis of premium
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Total Amount of Non Schedule items
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	TOTAL AMOUNT
	Rs:
	 

	
	CONDITIONS
	
	
	
	
	
	
	

	1
	The contractor will have to remove the surplus excavated stuff from the 
	
	

	
	side of work to out of town at his cost .
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	2
	The Contractor arrange the materail for construction of work from the approved 
	
	

	
	quary as shown in the estimate 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	3
	No premum should be allowed on approved/Market rate.
	
	
	

	
	
	
	
	
	
	
	
	

	4
	Any Error or omission in the rats, description, Units shall be refferd to particular 
	
	

	
	schedule of rates.
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	5
	No Cartage shall be paid seprately 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONTRACTOR.
	
	
	

	
	
	
	
	

	
	
	
	
	


(B) Description and rate of items based on Market (Offered rates)

	Item No
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


Total (B) in words & Figures:

Contractor




EXECUTIVE ENGINEER 
PUBLIC HEALTH ENGG; DIVISION

DADU. 

	
	SUMMARY OF BILL QUANTITY
	

	
	
	

	
	
	
	
	
	
	
	
	
	

	
	ABSTRACT
	

	
	
	
	
	
	
	
	
	
	

	
	COST OF BID
	
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (A)
	Cost based on Composite schedule of rates
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (B )
	Amount of Item based on Non Schedule Items
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	TOTAL COST OF BID
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	


GOVERNMENT OF SINDH



STANDARD BIDDING DOCUMENTS

PROCUREMENT OF WORKS (SPPRA BIDDING DOCUMENTS)

(For Contracts Costing up to Rs. 4.00 Million).

Name of Work:

(7) WATER SUPPLY SCHEME PARYO JAMALI 

TALUKA   JOHI DISTRICT DADU
N.I.T NO: & DATE:
NO: TC  /  834     /   dated;- 15.05.2017 

DATE OF ISSUE:             05.06.2017
DATE OF OPENING:       06.06.2017

TENDER ISSUED TO:      .
     






.
D.R.NO: & DATE:            .
     






.
STANDARD BIDDING DOCUMENT IS INTENDED AS MODEL FOR ADMEASUREMENTS (PERCENTAGE RATE FOR UNIT PRICE FOR UNIT RATES  IN A BILL OF QUANTITIES) 

TYPES OF CONTRACT THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTOS.


BIDDING DATA

(This section  should be filled in by the office of the Executive Engineer, 
Public Engineering Division Dadu, before issuance of the bidding documents).
	(a)
	Name of Procuring Agency:-
	THE EXECUTIVE ENGINEER PUBLIC HEALTH ENGINEERING DIVISION DADU.


	(b)
	Brief Description of works:-
	(7) WATER SUPPLY SCHEME PARYO JAMALI TALUKA    JOHI DISTRICT DADU
 

	©
	Procuring Agency Address:-
	The Executive Engineer Public Health Engineering Division Dadu. Near Gharibabad Muhalla Dadu.



	(d)
	Estimated Cost:-
	Rs:  2.675  Million

	(e)
	Amount of Bid Security:-
	Rs: 1,33,750 /-

	(f)
	Period of Bid Validity (Days):-
	(90 days)

	(g)
	Security Deposit (i/c Bid Security):-
	(10%)

	(h)
	Percentage, if any, to be deducted from bills:-


	(7.50% Income Tax) & (8% Security Deposit).

	(i)
	Deadline for submission of Bids along with time:-


	   06-06-2017    @ 1.00 PM 

	(j)
	Venue, time & date of Bid Opening:-
	   06-06-2017    @  2.00 PM 

	(k)
	Time for completion from written order of commence:-


	(12 Months)

	(l)
	Liquidity Damages:-
	(1% on estimated cost per day subject to 

minimum of 10%) 



	(m)
	Deposit receipt No: date & Amount 

(in words and figure):-


	C.D No:_____________ dated:-______________

Amount Rs:_____________Bank_____________.

._______________________________________.

M/S____________________________________.


                                    
Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.
This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract. 

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and Contract Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract is signed. 

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also. 

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. 

The envelope containing the tender documents shall refer the name and number of the work. 

6. All works shall be measured by standard instruments according to the rules. 

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency. 

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder. 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further. 

10. Bid without bid security of required amount and prescribed form shall be rejected. 

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost. 

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected. 

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern. 

Conditions of Contract 
Clause – 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written a and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work. 

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis. 

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities. 

Clause – 3: Termination of the Contract. 
(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract; 

(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired; 

(iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause. 

(iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill; 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:- 

(i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above; 

(ii) to finalize the work by measuring the work done by the contractor. 

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:- 

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly. 

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. 

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period. 

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid. 


Clause – 7: Payments. 
(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties. 

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing. 

Clause – 9: Issuance of Variation and Repeat Orders. 
(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract. 

Clause-10: Quality Control. 
(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice. 

(C) Uncorrected Defects: 
(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. 

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore. 

Clause – 11: 
(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor’s duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself. 

Clause – 12: Examination of work before covering up. 
(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor’s expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed. 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor’s labour shall be paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor. 

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof. 

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor’s retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

Clause –18: Financial Assistance /Advance Payment. 
(A) Mobilization advance is not allowed. 

(B) Secured Advance against materials brought at site. 
(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized). 

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue. 

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed. 

CONTRACOR  

EXECUTIVE ENGINEER 

                                                     PUBLIC HEALTH ENGG; DIVISION

            DADU. 
	
	BOQ / SCHEDULE 'B'

	Name of work:- (7)
	WATER SUPPLY SCHEME PARYO JAMALI TALUKA JOHI

	S.No:
	Item
	Qty:
	 
	Rate
	 
	Unit
	Amount
	 

	
	PUMP HOUSE
	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridges and other structures.
	
	
	

	
	I/c dag belling dressing refilling around the structures with excavated
	
	

	
	Earth watering ramming lead up to one chain and lift up to 5’ (G.S.I. No. 18 P/ 04)
	

	
	
	147.50
	Cft.
	 @Rs:
	3176.25
	P%0 Cft
	Rs:
	468

	
	
	
	
	
	
	
	
	

	2
	Cement concrete brick or stone ballast 1 ½” to 2” gauge.  
	
	
	

	
	(Ratio 1:4:8) (G.S.I No. 4 P/ 14)
	
	
	
	
	
	

	
	
	63.62
	Cft.
	 @Rs:
	9416.28
	P%Cft
	Rs:
	5991

	
	
	
	
	
	
	
	
	

	3
	Pacca brick work in ground floor in cement sand mortor (1:6)
	
	
	

	
	(G.S.I.No 5 P/ 21)
	
	
	
	
	
	
	

	
	
	197.75
	Cft.
	 @Rs:
	12674.36
	P%Cft
	Rs:
	25064

	
	
	
	
	
	
	
	
	

	4
	Damp proof course with cement sand and shingle concrete (1:2:4) 
	
	

	
	i/c 2 coats of asphaltic mixture (3" thick). (G.S.I-28, P-19).
	
	
	

	
	
	39.55
	Sft.
	 @Rs:
	4982.18
	P%Sft
	Rs
	1970

	
	
	
	
	
	
	
	
	

	5
	Filling Watering and ramming earth in floor with new earth excavated from
	
	

	
	out side lead upto 1 chain and lift upto 5' (G.S.I No 22 P- 4)
	
	
	

	
	
	192.00
	Cft
	 @Rs:
	3630
	P%0Cft
	Rs:
	697

	
	
	
	
	
	
	
	
	

	6
	Pacca brick work in ground floor cement, sand, mortar (1:6)
	
	
	

	
	(G.S.I. No 5 P/ 20)
	
	
	
	
	
	
	

	
	
	255.75
	Cft
	 @Rs:
	12674.36
	P%Cft
	Rs:
	32415

	
	
	
	
	
	
	
	
	

	7
	R.C.C work i/c all labour and material except the cost of steel
	
	
	

	
	reinforcement and its labour for b/b which will be paid separately.
	
	
	

	
	This rate also i/c all kinds of forms moulds lifting, shutting, curing,
	
	
	

	
	rendering and finishing the exposed surface (i/c s/w of shingle) (a) R.C work in
	
	

	
	roof slab beams columns rafts lintels and other structural members laid in 
	
	

	
	situ or prrecast laid in position complete in all respect. (I) Ratio 2:2:4 Lbs 
	
	

	
	cement2 Cft, sand 4 cft shingle1/8” to ¼” gauge. (G.S.I No. 6 P/ 16).
	
	

	
	
	68.81
	Cft
	 @Rs:
	337
	P/Cft
	Rs:
	23190

	
	
	
	
	
	
	
	
	

	8
	Fabrication of mild steel reinforcement  for C.C i/c cutting,  bending, 
	
	

	
	laying in position making joints and fastening i/c cost of binding wire
	
	

	
	(also i/c removal of rust from bars).(G.S.I No 8 P/ 16)
	
	
	

	
	
	2.76
	Cwt
	 @Rs:
	5001.7
	P/Cwt
	Rs:
	13829

	
	
	
	
	
	
	
	
	

	9
	Providing and laying 3” thick to toping Cement Concrete (1:2:4) I/c surface, 
	
	

	
	finishing and dividing in to panel (GSI No. 16 P/41)
	
	
	
	

	
	
	64.00
	Sft
	 @Rs:
	4411.82
	P%Sft
	Rs:
	2824

	
	
	
	
	
	
	
	
	

	10
	Cement, Plaster (1:6) up to 12’ height ½” thick (G.S.I. No.13 P/51) 
	
	

	
	
	285.25
	Sft
	 @Rs:
	2206.6
	P%Sft
	Rs:
	6294

	
	
	
	
	
	
	
	
	

	11
	Cement, Plaster (1:4) up to 12’ height 3/8” thick (G.S.I. No.11 P/51) 
	
	

	
	
	285.25
	Sft
	 @Rs:
	2197.52
	P%Sft
	Rs:
	6268

	
	
	
	
	
	
	
	
	

	12
	Cement, Pointing struck joint on walls  (1:3) (G.S.I. No.19 P/52)
	
	
	

	
	
	345.25
	Sft
	 @Rs:
	1213.58
	P%Sft
	Rs:
	4190

	
	
	
	
	
	
	
	
	

	13
	Fabrication of heavy steel work with angles tees, flat iron round iron and sheet iron 
	

	
	for making trsses girders, tanks etc: i/c cutting tanks etc: i/c cutting drilling riveting 
	

	
	handling assembling and fixing but excluding erection in positiion. (CSI- 2, P-91)
	

	
	
	2.95
	Cwt
	 @Rs:
	4928.49
	P/Cwt
	Rs:
	14539

	
	.
	
	
	
	
	
	
	

	14
	Erection and fitting in position of iron trusses staging of water tanks etc:
	
	

	
	(C.S.I.No. 3 P/ 91)
	
	
	
	
	
	
	

	
	
	2.95
	Cwt
	 @Rs:
	271.04
	P/Cwt
	Rs
	800

	
	
	
	
	
	
	
	
	

	15
	Supplying and fixing in position iron steel grill of  ¾” x ¼” size flat iron of 
	
	

	
	approved design i/c painting  03 coats etc complete (weight not to be less 
	
	

	
	than 3 Lbs/sq:  foot of finished grill) (G.S.I. NO.26 P/92)
	
	
	

	
	
	12.00
	Sft
	 @Rs:
	180.5
	P/Sft
	Rs:
	2166

	16
	PAINTING NEW SURFACE 
	
	
	
	
	
	

	
	Preparing surface and painting of door and window any type i/c 
	
	
	

	
	Edges 3 coats  (G.S.I. No.5 P/69)
	
	
	
	
	
	

	
	
	69.50
	Sft
	 @Rs:
	2116.41
	P%Sft
	Rs:
	1471

	17
	White washing of three coats (G.S.I. No.26 P/53)
	
	
	
	

	
	
	139.00
	Sft
	 @Rs:
	829.95
	P%Sft
	Rs:
	1154

	18
	Primary coat of chalk distemper (G.S.I.No:23, P/53).
	
	
	

	
	
	403.50
	Sft
	 @Rs:
	442.75
	P%Sft
	Rs:
	1786

	
	
	
	
	
	
	
	
	

	19
	Distempering (b) 2 coats (G.S.I.No:23, P/53).
	
	
	
	

	
	
	403.50
	Sft
	 @Rs:
	1043.90
	P%Sft
	Rs:
	4212

	20
	Supplying R.S.J channel section 8"x4" Girders.
	
	
	
	

	
	(Sch: of Sant: I-141, P-80)
	
	
	
	
	
	

	
	
	0.848
	Cwt.
	 @Rs:
	3575.00
	P/Cwt.
	Rs:
	3032

	
	
	
	
	
	
	
	Rs:
	152360

	
	
	
	
	
	
	
	
	

	
	
	1
	x
	152360
	=
	Rs:
	152360

	
	
	
	
	
	
	
	
	

	
	REPAIR OF PUMP HOUSE
	
	
	
	
	
	

	1
	Pacca brick work in ground floor in cement sand mortor (1:6)
	
	
	

	
	(G.S.I.No 5 P/ 21)
	
	
	
	
	
	
	

	
	
	37.50
	Cft.
	 @Rs:
	12674.36
	P%Cft
	Rs:
	4753

	
	
	
	
	
	
	
	
	

	2
	Providing and laying 3” thick to toping Cement Concrete (1:2:4) I/c surface, 
	
	

	
	finishing and dividing in to panel (GSI No. 16 P/41)
	
	
	
	

	
	
	64.00
	Sft
	 @Rs:
	4411.82
	P%Sft
	Rs:
	2824

	
	
	
	
	
	
	
	
	

	3
	Cement, Plaster (1:4) up to 12’ height ½” thick (G.S.I. No.13 P/51) 
	
	

	
	
	283.50
	Sft
	 @Rs:
	2283.93
	P%Sft
	Rs:
	6475

	
	
	
	
	
	
	
	
	

	4
	Cement, Pointing struck joint on walls  (1:3) (G.S.I. No.19 P/52)
	
	
	

	
	
	343.50
	Sft
	 @Rs:
	1213.58
	P%Sft
	Rs:
	4169

	
	
	
	
	
	
	
	
	

	5
	PAINTING NEW SURFACE 
	
	
	
	
	
	

	
	Preparing surface and painting of door and window any type i/c 
	
	
	

	
	Edges 3 coats  (G.S.I. No.5 P/69)
	
	
	
	
	
	

	
	
	73.00
	Sft
	 @Rs:
	2116.41
	P%Sft
	Rs:
	1545

	
	
	
	
	
	
	
	
	

	6
	Primary coat of chalk distemper (G.S.I.No:23, P/53).
	
	
	

	
	
	533.50
	Sft
	 @Rs:
	442.75
	P%Sft
	Rs:
	2362

	
	
	
	
	
	
	
	
	

	7
	Distempering (b) 2 coats (G.S.I.No:23, P/53).
	
	
	
	

	
	
	533.50
	Sft
	 @Rs:
	1043.90
	P%Sft
	Rs:
	5569

	
	
	
	
	
	
	
	
	

	8
	Supplying R.S.J channel section 8"x4" Girders.
	
	
	
	

	
	(Sch: of Sant: I-141, P-80)
	
	
	
	
	
	

	
	
	1.696
	Cwt.
	 @Rs:
	3575.00
	P/Cwt.
	Rs:
	6063

	
	
	
	
	
	
	
	Rs:
	33759

	
	
	
	
	
	
	
	
	

	
	
	2
	x
	33759
	=
	Rs:
	67519

	
	
	
	
	
	
	
	
	

	
	PVC PIPE LINE
	
	
	
	
	
	
	

	1
	Excavation for pipe line entrenches and pits in soft soils i/c 
	
	
	

	
	trimming and dressing sides to true alignment and shape leveling 
	
	
	

	
	of beds of trenches to correct level and grade cutting joint hoes 
	
	
	

	
	and disposal of surplus earth within a one chain as directed by 
	
	
	

	
	engineer in charge providing fence guards light fags and temporary 
	
	

	
	crossing for non vehicular traffic where ever required lift up 5 ft lead u
	
	

	
	(1.52 m) and lead up to one chain (30.5 m) (P.H.S.I- 3 P- 46)
	
	
	

	
	
	3800.00
	Cft
	 @Rs
	3600.00
	P%0Cft
	Rs
	13680

	
	
	
	
	
	
	
	
	

	2
	Providing laying uPVC pressure pipes of class B (equivalent make) 
	
	

	
	fixing in trenches i/c cutting fitting andjointing with Z joint with one 
	
	
	

	
	rubber ring i/c testing with water to a head 61 meter or 200 ft. 
	
	
	

	
	(P.H.S.I-1, P-22)
	
	
	
	
	
	
	

	
	3" dia
	300.0
	Rft.
	 @Rs
	90.00
	P-Rft
	Rs
	27000

	
	4" dia
	100.0
	Rft.
	 @Rs
	137.00
	P-Rft
	Rs
	13700

	
	6" dia
	200.0
	Rft.
	 @Rs
	262.00
	P-Rft
	Rs
	52400

	3
	PVC Z joint fitting. (P.H,.S.(M).I- 18, P-26)
	
	
	
	

	
	Bgibault Joint
	
	
	
	
	
	
	

	
	3" dia
	4
	Nos:
	 @Rs
	568.75
	Each
	Rs
	2275

	
	4" dia
	4
	Nos:
	 @Rs
	731.25
	Each
	Rs
	2925

	
	6" dia
	12
	Nos:
	 @Rs
	1062.50
	Each
	Rs
	12750

	
	PVC Socket
	
	
	
	
	
	
	

	
	3" dia
	4
	Nos:
	 @Rs
	568.75
	Each
	Rs
	2275

	
	4" dia
	4
	Nos:
	 @Rs
	731.25
	Each
	Rs
	2925

	
	6" dia
	12
	Nos:
	 @Rs
	1062.50
	Each
	Rs
	12750

	4
	Sluice valve heavy pattern test pressure 21 Kg / sq: cm or 
	
	
	

	
	300 lbs/sq: inch. (P.H,.S.(M).I- 12, P-2)
	
	
	
	
	

	
	3" dia
	4
	Nos:
	 @Rs
	4290.00
	Each
	Rs
	17160

	
	4" dia
	2
	Nos:
	 @Rs
	5460.00
	Each
	Rs
	10920

	
	6" dia
	2
	Nos:
	 @Rs
	9360.00
	Each
	Rs
	18720

	
	
	
	
	
	
	
	
	

	5
	Making joint to PVC specials fitting (i/c laying of specials and 
	
	
	

	
	cost of solvent cement) of required diameter and testing the 
	
	
	

	
	joints along with PVC pipe line B, C & D class to the specified 
	
	
	

	
	pressure andmaking good to all leaky joints etc: complete 
	
	
	

	
	(P.H.S.I-1, P-41)
	
	
	
	
	
	
	

	
	3" dia
	4
	Nos:
	 @Rs
	59.00
	Each
	Rs
	236

	
	4" dia
	4
	Nos:
	 @Rs
	70.00
	Each
	Rs
	280

	
	6" dia
	12
	Nos:
	 @Rs
	96.00
	Each
	Rs
	1152

	
	
	
	
	
	
	
	
	

	6
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	3" dia
	4
	Joints.
	 @Rs
	499.00
	P-Joint
	Rs
	1996

	
	4" dia
	4
	Joints.
	 @Rs
	513.00
	P-Joint
	Rs
	2052

	
	6" dia
	12
	Joints.
	 @Rs
	938.00
	P-Joint
	Rs
	11256

	
	
	
	
	
	
	
	
	

	7
	Refilling the excavated stuff in trenches 6” thick Layer i/c watering 
	
	
	

	
	ramming to full compaction etc complete (P.H.S- I-24 P-77)
	
	
	

	
	
	3420
	Cft
	 @Rs
	2760.00
	P%0Cft
	Rs
	9439

	
	
	
	
	
	
	
	Rs
	215891

	
	PUMPING MACHINARY
	
	
	
	
	
	

	1
	Providing  Installing in position i/c tranportation at site of work 
	
	
	

	
	Golden-SAER Submersible pump NR-151 D/15 Type 6"(2-1/2") with 
	
	

	
	15 BHP 3 phase Electric Motor Origin: SAER-Italy for Discharge 90 GPM 
	
	

	
	at 325 ft head with local made accessories for 250 ft setting as under:-
	
	

	
	Electric drop cable 16mm2 - 3 core x 275 feet water proof joint G.I pipe 
	
	

	
	2-1/2"IIL - M grade x 2500 feet G.I bend 2-1/2"x1 G.I delivery pipe 2-1/2"
	
	

	
	IIL - M grade x 5 feet M.S foundation plate with T-Bolts M.S holding clamp 
	
	

	
	2-1/2"x1 sockets 2-1/2"x 40 M.S bore cover plate x 1 wire rope with clamps 
	
	

	
	x 520 feet i/c providing and fixing automatic MCU (Motor control unit) 
	
	

	
	consists oil start (MEECO Pakistan) MCCB Breaker 10-A to 50-A 
	
	

	
	(Shihlin taiwan) Cutout 60-A china Amp: meter (60-A (SELCO China) 
	
	

	
	volt meter 500 - V) (SELCO China) Phase indication light (China) include 
	
	

	
	transformer oil (2-litter) Panel board 18"x26" and internal wiring ETC 
	
	

	
	complete and poviding fixing earthing arrangements and testing of the  
	
	

	
	pumping set against 72 hours. (Non Sch: Item)
	
	
	
	

	
	
	1.00
	Set
	 @Rs:
	1050858
	P/Set.
	Rs:
	1050858

	
	
	
	
	
	
	
	
	

	2
	Providing Laying Jointing & testing High Density Polyethylene pipe (HDPE-100) 
	

	
	for W/S conforming to ISO-4427, DIN 8074, 8075 & PS 3580, 
	
	
	

	
	1980 PS 3580 & PSI 3051 i/c earth work in ordinary soil etc: complete.
	
	

	
	(P.H.S.I-1, P-25).
	
	
	
	
	
	
	

	
	Delivery line 3"dia. 
	16.00
	Rft.
	 @Rs:
	178.00
	P/Rft.
	Rs:
	2848

	
	
	
	
	
	
	
	
	

	3
	Providing and fixing M.S flange made of M.S plate having a thickness and total 
	

	
	weight as mentioned against each item. It includes the cost of making holes, facing 
	

	
	welding nuts bolts rubber packing white lead fitter cartage etc: complete.
	
	

	
	(P.H.S- I-8  P-88 )
	
	
	
	
	
	
	

	
	Delivery line 3"dia. 
	10
	Nos:
	 @Rs
	500.89
	Each
	Rs
	5009

	
	
	
	
	
	
	
	
	

	4
	C.I Bend with flanged end with holes i/c turning and facing of flanges for all size
	
	

	
	(P.H.S (M) I. No 4 P/ 12)
	
	
	
	
	
	

	
	Delivery line 3"dia. 
	0.40
	Cwt.
	 @Rs:
	6096
	P/Cwt.
	Rs:
	2438

	5
	C.I tappered flat bottomed or central tappered flanged end 
	
	
	

	
	with holes i/c turning and facing of flanges for all size.
	
	
	

	
	(P.H.S (M) I. No 4 P/ 12)
	
	
	
	
	
	

	
	Delivery line 3"dia. 
	0.13
	Cwt.
	 @Rs:
	6096
	P/Cwt.
	Rs:
	792

	
	
	
	
	
	
	
	
	

	6
	Reflex valve heavy pattern test pressure 21 kg /sq, cm or 300 lbs /sq inch
	
	

	
	(P.H.S (M) I No C P/ 11)
	
	
	
	
	
	

	
	3" dia
	1
	Nos:
	 @Rs:
	1543.75
	Each.
	Rs:
	1544

	
	
	
	
	
	
	
	
	

	7
	C.I Sluice valve heavy pattern test pressure 21 kg/sq:cm or 300 lbs/sq:inch.
	
	

	
	(P.H.S.(M).I-1, P-105)
	
	
	
	
	
	

	
	3" dia
	1
	Nos:
	 @Rs:
	4290
	Each.
	Rs:
	4290

	
	
	
	
	
	
	
	
	

	8
	Butt fusion joint
	
	
	
	
	
	
	

	
	(P.H.S.(M).I-1, P-105)
	
	
	
	
	
	

	
	3" dia
	8
	Nos:
	 @Rs:
	600
	Each.
	Rs:
	4800

	
	
	
	
	
	
	
	
	

	9
	Flange Adopter
	
	
	
	
	
	
	

	
	(Non Schedule Item)
	
	
	
	
	
	
	

	
	3" dia
	8
	Nos:
	 @Rs:
	675
	Each.
	Rs:
	5400

	
	
	
	
	
	
	
	
	

	10
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	3" dia
	12
	Joints.
	 @Rs
	499.00
	P-Joint
	Rs
	5988

	
	
	
	
	
	
	
	Rs:
	1083968

	
	
	
	
	
	
	
	
	

	
	
	2
	x
	1083968
	=
	Rs:
	2167935

	
	
	
	
	
	
	
	
	

	
	REPAIR OF MACHINARY 
	
	
	
	
	
	

	1
	Rewinding of Electric motor 3 phase, 400/ 440 volts 50 cycles with best quality 
	

	
	insolated copper wire of required gauge i/c testing on load with satisfactory result upto 

	
	one week's time opening and refitting and replacing the bolts in necessary excluding 
	

	
	the cost of worn out material (2 poles 2800). (G.S.I-97, P-109).
	
	
	

	
	15 BHP
	1.00
	Set
	 @Rs:
	14500
	P/Set.
	Rs:
	14500

	
	
	
	
	
	
	
	
	

	2
	Dismantling and taking out Turbine Pump for Repaie & Re-Installing 
	
	

	
	the same position i/c cartage at site of work.
	
	
	
	
	

	
	(Approved rate). 
	
	
	
	
	
	
	

	
	
	1.00
	No:
	 @Rs:
	12000.00
	Each.
	Rs:
	12000

	
	
	
	
	
	
	
	
	

	3
	Reflex valve heavy pattern test pressure 21 Kg/sq: cm or 
	
	
	

	
	300 lbs/ sq: inch (Imported) (PHS(M)I-5, P-11).
	
	
	
	

	
	3"dia
	1.00
	No:
	 @Rs:
	1543.75
	Each.
	Rs:
	1544

	
	
	
	
	
	
	
	
	

	4
	C.I Sluice valve heavy pattern test pressure 21 kg/sq: cm or 
	
	
	

	
	300 lbs/sq: inch. (PHS(M)I-6, P-10).
	
	
	
	
	

	
	3"dia
	1.00
	No:
	 @Rs:
	4290.00
	Each.
	Rs:
	4290

	
	
	
	
	
	
	
	
	

	5
	Repair of  pump i/c replacement of M.S shaft, ball bearing, body, 
	
	
	

	
	neck, gland, bush, stud nuts and bolts, C.I Impeller etc: complete i/c 
	
	

	
	labour charges and transportation charges. (Approved rate)
	
	
	

	
	
	1.00
	Nos:
	 @Rs:
	10000
	Each
	Rs:
	10000

	
	
	
	
	
	
	
	
	

	6
	Providing Laying  G.I Pipe and clamps etc: i/c fixing cutting and fitting 
	
	

	
	complete i/c the cost of breaking through walls and making good etc: 
	
	

	
	painting 3 coats after cleaning the pipe with zink paint with pigment to  
	
	

	
	match the pressure head of 200 ft and handling   (Sant: Sch: I-1, P-12)
	
	

	
	3" dia
	15.00
	Rft
	 @Rs
	360.40
	P/Rft
	Rs
	5406

	
	
	
	
	
	
	Total
	Rs:
	47740

	
	
	
	
	
	
	
	
	

	
	
	ABSTRACT
	
	
	
	
	

	 
	Name of Componant
	 
	 
	 
	Sch: Item
	N-S.Item
	Total

	
	
	
	
	
	
	
	
	

	
	PUMP HOUSE
	
	
	
	152360
	0
	Rs:
	152360

	
	REPAIR OF PUMP HOUSE
	
	
	67519
	0
	Rs:
	67519

	
	PVC PIPE LINE
	
	
	
	215891
	0
	Rs:
	215891

	
	PUMPING MACHINARY
	
	
	55419
	2112516
	Rs:
	2167935

	
	REPAIR OF MACHINARY 
	
	
	35740
	12000
	Rs:
	47740

	
	
	
	
	
	526929
	2124516
	Rs:
	2651445

	
	
	
	
	
	
	
	
	

	
	Total Amount of Composite schedule
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	 
	%above / below on the rates of CSR
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Amount to be added / deducted on the basis of premium
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Total Amount of Non Schedule items
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	TOTAL AMOUNT
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONDITIONS
	
	
	
	
	
	
	

	1
	The contractor will have to remove the surplus excavated stuff from the 
	
	

	
	side of work to out of town at his cost .
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	2
	The Contractor arrange the materail for construction of work from the approved 
	
	

	
	quary as shown in the estimate 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	3
	No premum should be allowed on approved/Market rate.
	
	
	

	
	
	
	
	
	
	
	
	

	4
	Any Error or omission in the rats, description, Units shall be refferd to particular 
	
	

	
	schedule of rates.
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	5
	No Cartage shall be paid seprately 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONTRACTOR.
	
	

	
	
	
	
	

	
	
	
	
	
	
	
	
	


(B) Description and rate of items based on Market (Offered rates)

	Item No
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


Total (B) in words & Figures:

Contractor




EXECUTIVE ENGINEER 
PUBLIC HEALTH ENGG; DIVISION

DADU. 

	
	SUMMARY OF BILL QUANTITY
	

	
	
	

	
	
	
	
	
	
	
	
	
	

	
	ABSTRACT
	

	
	
	
	
	
	
	
	
	
	

	
	COST OF BID
	
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (A)
	Cost based on Composite schedule of rates
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (B )
	Amount of Item based on Non Schedule Items
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	TOTAL COST OF BID
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	


GOVERNMENT OF SINDH



STANDARD BIDDING DOCUMENTS

PROCUREMENT OF WORKS (SPPRA BIDDING DOCUMENTS)

(For Contracts Costing up to Rs. 4.00 Million).

Name of Work:

(8) WATER SUPPLY SCHEME FAZUL JAMALI 
TALUKA    JOHI DISTRICT DADU
N.I.T NO: & DATE:
NO: TC  /  834     /   dated;- 15.05.2017 

DATE OF ISSUE:             05.06.2017
DATE OF OPENING:       06.06.2017

TENDER ISSUED TO:      .
     






.
D.R.NO: & DATE:            .
     






.
STANDARD BIDDING DOCUMENT IS INTENDED AS MODEL FOR ADMEASUREMENTS (PERCENTAGE RATE FOR UNIT PRICE FOR UNIT RATES  IN A BILL OF QUANTITIES) 

TYPES OF CONTRACT THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTOS.


BIDDING DATA

(This section  should be filled in by the office of the Executive Engineer, 
Public Engineering Division Dadu, before issuance of the bidding documents).
	(a)
	Name of Procuring Agency:-
	THE EXECUTIVE ENGINEER PUBLIC HEALTH ENGINEERING DIVISION DADU.


	(b)
	Brief Description of works:-
	(8) WATER SUPPLY SCHEME FAZUL JAMALI TALUKA    JOHI DISTRICT DADU
 

	©
	Procuring Agency Address:-
	The Executive Engineer Public Health Engineering Division Dadu. Near Gharibabad Muhalla Dadu.



	(d)
	Estimated Cost:-
	Rs:  2.370  Million

	(e)
	Amount of Bid Security:-
	Rs: 1,18,500 /-

	(f)
	Period of Bid Validity (Days):-
	(90 days)

	(g)
	Security Deposit (i/c Bid Security):-
	(10%)

	(h)
	Percentage, if any, to be deducted from bills:-


	(7.50% Income Tax) & (8% Security Deposit).

	(i)
	Deadline for submission of Bids along with time:-


	   06-06-2017    @ 1.00 PM 

	(j)
	Venue, time & date of Bid Opening:-
	   06-06-2017    @  2.00 PM 

	(k)
	Time for completion from written order of commence:-


	(12 Months)

	(l)
	Liquidity Damages:-
	(1% on estimated cost per day subject to 

minimum of 10%) 



	(m)
	Deposit receipt No: date & Amount 

(in words and figure):-


	C.D No:_____________ dated:-______________

Amount Rs:_____________Bank_____________.

._______________________________________.

M/S____________________________________.


                                    
Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.
This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract. 

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and Contract Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract is signed. 

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also. 

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. 

The envelope containing the tender documents shall refer the name and number of the work. 

6. All works shall be measured by standard instruments according to the rules. 

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency. 

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder. 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further. 

10. Bid without bid security of required amount and prescribed form shall be rejected. 

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost. 

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected. 

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern. 

Conditions of Contract 
Clause – 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written a and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work. 

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis. 

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities. 

Clause – 3: Termination of the Contract. 
(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract; 

(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired; 

(iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause. 

(iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill; 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:- 

(i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above; 

(ii) to finalize the work by measuring the work done by the contractor. 

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:- 

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly. 

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. 

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period. 

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid. 


Clause – 7: Payments. 
(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties. 

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing. 

Clause – 9: Issuance of Variation and Repeat Orders. 
(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract. 

Clause-10: Quality Control. 
(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice. 

(C) Uncorrected Defects: 
(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. 

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore. 

Clause – 11: 
(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor’s duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself. 

Clause – 12: Examination of work before covering up. 
(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor’s expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed. 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor’s labour shall be paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor. 

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof. 

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor’s retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

Clause –18: Financial Assistance /Advance Payment. 
(A) Mobilization advance is not allowed. 

(B) Secured Advance against materials brought at site. 
(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized). 

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue. 

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed. 

CONTRACOR  

EXECUTIVE ENGINEER 

                                                     PUBLIC HEALTH ENGG; DIVISION

            DADU. 
	
	BOQ / SCHEDULE 'B'

	Name of work:- (8)
	WATER SUPPLY SCHEME FAZUL JAMALI TALUKA JOHI

	S.No:
	Item
	Qty:
	 
	Rate
	 
	Unit
	Amount
	 

	
	TUBE WELL
	
	
	
	
	
	
	

	1
	Boring of Tube Well in all water bearring soil from ground
	
	
	

	
	level up to 100 ft or 30.5 m depth i/c sinking and with drawing
	
	
	

	
	and casing pipes (P.H.I.S No 1, P/ 41)
	
	
	
	
	

	
	12" Dia
	100.00
	Rft
	 @Rs
	743.00
	P-Rft
	Rs
	74300

	
	
	
	
	
	
	
	
	

	2
	Boring of Tube Well in all water bearring soil from ground
	
	
	

	
	level from 100 to 200 ft dapth i/c sinking and with drawing
	
	
	

	
	and casing pipes (P.H.I.S No 2 P/ 42)
	
	
	
	
	

	
	12" Dia
	100.00
	Rft
	 @Rs
	849.00
	P-Rft
	Rs
	84900

	
	
	
	
	
	
	
	
	

	3
	Boring of Tube Well in all water bearring soil from ground
	
	
	

	
	level from 200 to 300 ft dapth i/c sinking and with drawing
	
	
	

	
	and casing pipes (P.H.I.S No 3 P/ 42)
	
	
	
	
	

	
	12" Dia
	100.00
	Rft
	 @Rs
	989.00
	P-Rft
	Rs
	98900

	
	
	
	
	
	
	
	
	

	4
	Boring of Tube Well in all water bearring soil from ground
	
	
	

	
	level from 300 to 400 ft depth i/c sinking and with drawing
	
	
	

	
	and casing pipes (P.H.I.S No 4 P/ 42)
	
	
	
	
	

	
	12" Dia
	50
	Rft
	 @Rs
	1073.00
	P-Rft
	Rs
	53650

	
	
	
	
	
	
	
	
	

	5
	Providing strong substantily built wooden locked with compartment 
	
	

	
	for preserving 2 lbs (1K.g) samples startes (P.H.S.I No 5 P/ 36)
	
	
	

	
	
	1
	Nos
	 @Rs
	3530.00
	Each
	Rs
	3530

	
	
	
	
	
	
	
	
	

	6
	Taking & Preserving inbox 2 lbs (1 K.g) sample of strata  from boar holes
	
	

	
	 etc (P.H.S.I No. 6 P/ 36)
	
	
	
	
	
	

	
	
	4
	Nos
	 @Rs
	101.00
	Each
	Rs
	404

	
	
	
	
	
	
	
	
	

	7
	Taking samples of water from bore holes and place in two separate
	
	

	
	bottles (P.H.S.I.No 7 P/ 37)
	
	
	
	
	
	

	
	
	4
	Nos
	 @Rs
	131.00
	Each
	Rs
	524

	
	
	
	
	
	
	
	
	

	8
	Supplying & Instaling PVC strainer   Pipe "B" class of approved designed
	
	

	
	quality i/c necessary socket etc Complete (P.H.S.(M)I-9, P-43)  
	
	
	

	
	8" dia
	130
	Rft
	 @Rs
	554.05
	P-Rft
	Rs
	72027

	
	
	
	
	
	
	
	
	

	9
	Supplying & Instaling PVC blind  Pipe "B" class of approved designed quality
	
	

	
	and make i/c necessary socket etc complete (P.H.S.(M)I-12, P-44)
	
	

	
	8" dia
	220
	Rft
	 @Rs
	516.80
	P-Rft
	Rs
	113696

	
	
	
	
	
	
	
	
	

	10
	M.S bail plugged of approved quality 5’ long (P.H.S. (M) I No. 38 P/ 26)
	
	

	
	8" dia
	1
	No:
	 @Rs
	2607.00
	Each
	Rs
	2607

	
	
	
	
	
	
	
	
	

	11
	Shrounding with Graded bajri (3/8" to 1/8") or 9 to 3mm 
	
	
	

	
	bitumen bore an plind pipe    (P.H.S.I No 13 P/ 38)
	
	
	
	

	
	8" dia
	350
	Rft
	 @Rs
	105
	P-Rft
	Rs
	36750

	
	
	
	
	
	
	
	
	

	12
	Development charges of Tube well(PHSI- 8, P-43)
	
	
	
	

	
	8" dia
	350
	Rft
	 @Rs
	200
	P-Rft
	Rs
	70000

	
	
	
	
	
	
	
	Rs:
	611288

	
	
	
	
	
	
	
	
	

	
	
	2
	x
	611288
	=
	Rs:
	1222575

	
	
	
	
	
	
	
	
	

	
	PUMP HOUSE
	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridges and other structures.
	
	
	

	
	I/c dag belling dressing refilling around the structures with excavated
	
	

	
	Earth watering ramming lead up to one chain and lift up to 5’ (G.S.I. No. 18 P/ 04)
	

	
	
	147.50
	Cft.
	 @Rs:
	3176.25
	P%0 Cft
	Rs:
	468

	
	
	
	
	
	
	
	
	

	2
	Cement concrete brick or stone ballast 1 ½” to 2” gauge.  
	
	
	

	
	(Ratio 1:4:8) (G.S.I No. 4 P/ 14)
	
	
	
	
	
	

	
	
	63.62
	Cft.
	 @Rs:
	9416.28
	P%Cft
	Rs:
	5991

	
	
	
	
	
	
	
	
	

	3
	Pacca brick work in ground floor in cement sand mortor (1:6)
	
	
	

	
	(G.S.I.No 5 P/ 21)
	
	
	
	
	
	
	

	
	
	197.75
	Cft.
	 @Rs:
	12674.36
	P%Cft
	Rs:
	25064

	
	
	
	
	
	
	
	
	

	4
	Damp proof course with cement sand and shingle concrete (1:2:4) 
	
	

	
	i/c 2 coats of asphaltic mixture (3" thick). (G.S.I-28, P-19).
	
	
	

	
	
	39.55
	Sft.
	 @Rs:
	4982.18
	P%Sft
	Rs
	1970

	
	
	
	
	
	
	
	
	

	5
	Filling Watering and ramming earth in floor with new earth excavated from
	
	

	
	out side lead upto 1 chain and lift upto 5' (G.S.I No 22 P- 4)
	
	
	

	
	
	192.00
	Cft
	 @Rs:
	3630
	P%0Cft
	Rs:
	697

	
	
	
	
	
	
	
	
	

	6
	Pacca brick work in ground floor cement, sand, mortar (1:6)
	
	
	

	
	(G.S.I. No 5 P/ 20)
	
	
	
	
	
	
	

	
	
	255.75
	Cft
	 @Rs:
	12674.36
	P%Cft
	Rs:
	32415

	
	
	
	
	
	
	
	
	

	7
	R.C.C work i/c all labour and material except the cost of steel
	
	
	

	
	reinforcement and its labour for b/b which will be paid separately.
	
	
	

	
	This rate also i/c all kinds of forms moulds lifting, shutting, curing,
	
	
	

	
	rendering and finishing the exposed surface (i/c s/w of shingle) (a) R.C work in
	
	

	
	roof slab beams columns rafts lintels and other structural members laid in 
	
	

	
	situ or prrecast laid in position complete in all respect. (I) Ratio 2:2:4 Lbs 
	
	

	
	cement2 Cft, sand 4 cft shingle1/8” to ¼” gauge. (G.S.I No. 6 P/ 16).
	
	

	
	
	68.81
	Cft
	 @Rs:
	337
	P/Cft
	Rs:
	23190

	8
	Fabrication of mild steel reinforcement  for C.C i/c cutting,  bending, 
	
	

	
	laying in position making joints and fastening i/c cost of binding wire
	
	

	
	(also i/c removal of rust from bars).(G.S.I No 8 P/ 16)
	
	
	

	
	
	2.76
	Cwt
	 @Rs:
	5001.7
	P/Cwt
	Rs:
	13829

	9
	Providing and laying 3” thick to toping Cement Concrete (1:2:4) I/c surface, 
	
	

	
	finishing and dividing in to panel (GSI No. 16 P/41)
	
	
	
	

	
	
	64.00
	Sft
	 @Rs:
	4411.82
	P%Sft
	Rs:
	2824

	
	
	
	
	
	
	
	
	

	10
	Cement, Plaster (1:6) up to 12’ height ½” thick (G.S.I. No.13 P/51) 
	
	

	
	
	285.25
	Sft
	 @Rs:
	2206.6
	P%Sft
	Rs:
	6294

	
	
	
	
	
	
	
	
	

	11
	Cement, Plaster (1:4) up to 12’ height 3/8” thick (G.S.I. No.11 P/51) 
	
	

	
	
	285.25
	Sft
	 @Rs:
	2197.52
	P%Sft
	Rs:
	6268

	
	
	
	
	
	
	
	
	

	12
	Cement, Pointing struck joint on walls  (1:3) (G.S.I. No.19 P/52)
	
	
	

	
	
	345.25
	Sft
	 @Rs:
	1213.58
	P%Sft
	Rs:
	4190

	13
	Fabrication of heavy steel work with angles tees, flat iron round iron and sheet iron 
	

	
	for making trsses girders, tanks etc: i/c cutting tanks etc: i/c cutting drilling riveting 
	

	
	handling assembling and fixing but excluding erection in positiion. (CSI- 2, P-91)
	

	
	
	2.95
	Cwt
	 @Rs:
	4928.49
	P/Cwt
	Rs:
	14539

	14
	Erection and fitting in position of iron trusses staging of water tanks etc:
	
	

	
	(C.S.I.No. 3 P/ 91)
	
	
	
	
	
	
	

	
	
	2.95
	Cwt
	 @Rs:
	271.04
	P/Cwt
	Rs
	800

	
	
	
	
	
	
	
	
	

	15
	Supplying and fixing in position iron steel grill of  ¾” x ¼” size flat iron of 
	
	

	
	approved design i/c painting  03 coats etc complete (weight not to be less 
	
	

	
	than 3 Lbs/sq:  foot of finished grill) (G.S.I. NO.26 P/92)
	
	
	

	
	
	12.00
	Sft
	 @Rs:
	180.5
	P/Sft
	Rs:
	2166

	16
	PAINTING NEW SURFACE 
	
	
	
	
	
	

	
	Preparing surface and painting of door and window any type i/c 
	
	
	

	
	Edges 3 coats  (G.S.I. No.5 P/69)
	
	
	
	
	
	

	
	
	69.50
	Sft
	 @Rs:
	2116.41
	P%Sft
	Rs:
	1471

	
	
	
	
	
	
	
	
	

	17
	White washing of three coats (G.S.I. No.26 P/53)
	
	
	
	

	
	
	139.00
	Sft
	 @Rs:
	829.95
	P%Sft
	Rs:
	1154

	
	
	
	
	
	
	
	
	

	18
	Primary coat of chalk distemper (G.S.I.No:23, P/53).
	
	
	

	
	
	403.50
	Sft
	 @Rs:
	442.75
	P%Sft
	Rs:
	1786

	
	
	
	
	
	
	
	
	

	19
	Distempering (b) 2 coats (G.S.I.No:23, P/53).
	
	
	
	

	
	
	403.50
	Sft
	 @Rs:
	1043.90
	P%Sft
	Rs:
	4212

	
	
	
	
	
	
	
	
	

	20
	Supplying R.S.J channel section 8"x4" Girders.
	
	
	
	

	
	(Sch: of Sant: I-141, P-80)
	
	
	
	
	
	

	
	
	0.848
	Cwt.
	 @Rs:
	3575.00
	P/Cwt.
	Rs:
	3032

	
	
	
	
	
	
	
	Rs:
	152360

	
	
	
	
	
	
	
	
	

	
	
	2
	x
	152360
	=
	Rs:
	304719

	
	
	
	
	
	
	
	
	

	
	PVC PIPE LINE
	
	
	
	
	
	
	

	1
	Excavation for pipe line entrenches and pits in soft soils i/c 
	
	
	

	
	trimming and dressing sides to true alignment and shape leveling 
	
	
	

	
	of beds of trenches to correct level and grade cutting joint hoes 
	
	
	

	
	and disposal of surplus earth within a one chain as directed by 
	
	
	

	
	engineer in charge providing fence guards light fags and temporary 
	
	

	
	crossing for non vehicular traffic where ever required lift up 5 ft lead u
	
	

	
	(1.52 m) and lead up to one chain (30.5 m) (P.H.S.I- 3 P- 46)
	
	
	

	
	
	13550.00
	Cft
	 @Rs
	3600.00
	P%0Cft
	Rs
	48780

	
	
	
	
	
	
	
	
	

	2
	Providing laying uPVC pressure pipes of class B (equivalent make) 
	
	

	
	fixing in trenches i/c cutting fitting andjointing with Z joint with one 
	
	
	

	
	rubber ring i/c testing with water to a head 61 meter or 200 ft. 
	
	
	

	
	(P.H.S.I-1, P-22)
	
	
	
	
	
	
	

	
	3" dia
	200.0
	Rft.
	 @Rs
	90.00
	P-Rft
	Rs
	18000

	
	4" dia
	100.0
	Rft.
	 @Rs
	137.00
	P-Rft
	Rs
	13700

	
	6" dia
	250.0
	Rft.
	 @Rs
	262.00
	P-Rft
	Rs
	65500

	
	8" dia
	1000.0
	Rft.
	 @Rs
	402.00
	P-Rft
	Rs
	402000

	
	
	
	
	
	
	
	
	

	3
	PVC Z joint fitting. (P.H,.S.(M).I- 18, P-26)
	
	
	
	

	
	Tee with flange
	
	
	
	
	
	
	

	
	3" dia
	1
	Nos:
	 @Rs
	1160.00
	Each
	Rs
	1160

	
	Bend with flange
	
	
	
	
	
	
	

	
	3" dia
	1
	Nos:
	 @Rs
	850.00
	Each
	Rs
	850

	
	6" dia
	2
	Nos:
	 @Rs
	2400.00
	Each
	Rs
	4800

	
	Tail Piece
	
	
	
	
	
	
	

	
	3" dia
	5
	Nos:
	 @Rs
	375.00
	Each
	Rs
	1875

	
	6" dia
	4
	Nos:
	 @Rs
	618.75
	Each
	Rs
	2475

	
	Bgibault Joint
	
	
	
	
	
	
	

	
	3" dia
	4
	Nos:
	 @Rs
	568.75
	Each
	Rs
	2275

	
	4" dia
	4
	Nos:
	 @Rs
	731.25
	Each
	Rs
	2925

	
	6" dia
	12
	Nos:
	 @Rs
	1062.50
	Each
	Rs
	12750

	
	8" dia
	8
	Nos:
	 @Rs
	1381.25
	Each
	Rs
	11050

	
	PVC Socket
	
	
	
	
	
	
	

	
	3" dia
	4
	Nos:
	 @Rs
	568.75
	Each
	Rs
	2275

	
	4" dia
	4
	Nos:
	 @Rs
	731.25
	Each
	Rs
	2925

	
	6" dia
	12
	Nos:
	 @Rs
	1062.50
	Each
	Rs
	12750

	
	8" dia
	8
	Nos:
	 @Rs
	1381.25
	Each
	Rs
	11050

	
	
	
	
	
	
	
	
	

	4
	Supplying Air valve double acting 3"x1" (P.H,.S.(M).I- 8, P-11)
	
	
	

	
	
	1
	Nos:
	 @Rs
	4000.00
	Each
	Rs
	4000

	
	
	
	
	
	
	
	
	

	5
	Making joint to PVC specials fitting (i/c laying of specials and 
	
	
	

	
	cost of solvent cement) of required diameter and testing the 
	
	
	

	
	joints along with PVC pipe line B, C & D class to the specified 
	
	
	

	
	pressure andmaking good to all leaky joints etc: complete 
	
	
	

	
	(P.H.S.I-1, P-41)
	
	
	
	
	
	
	

	
	3" dia
	4
	Nos:
	 @Rs
	59.00
	Each
	Rs
	236

	
	4" dia
	4
	Nos:
	 @Rs
	70.00
	Each
	Rs
	280

	
	6" dia
	12
	Nos:
	 @Rs
	96.00
	Each
	Rs
	1152

	
	8" dia
	8
	Nos:
	 @Rs
	110.00
	Each
	Rs
	880

	
	
	
	
	
	
	
	
	

	6
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	3" dia
	9
	Joints.
	 @Rs
	499.00
	P-Joint
	Rs
	4491

	
	4" dia
	4
	Joints.
	 @Rs
	513.00
	P-Joint
	Rs
	2052

	
	6" dia
	16
	Joints.
	 @Rs
	938.00
	P-Joint
	Rs
	15008

	
	8" dia
	8
	Joints.
	 @Rs
	940.00
	P-Joint
	Rs
	7520

	
	
	
	
	
	
	
	
	

	7
	Refilling the excavated stuff in trenches 6” thick Layer i/c watering 
	
	
	

	
	ramming to full compaction etc complete (P.H.S- I-24 P-77)
	
	
	

	
	
	12195
	Cft
	 @Rs
	2760.00
	P%0Cft
	Rs
	33658

	
	
	
	
	
	
	
	Rs
	686417

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	ABSTRACT
	
	
	
	
	

	 
	Name of Componant
	 
	 
	 
	Sch: Item
	N-S.Item
	Total

	
	
	
	
	
	
	
	
	

	1
	TUBE WELL
	
	
	
	1222575
	0
	Rs:
	1222575

	2
	PUMP HOUSE
	
	
	
	304719
	0
	Rs:
	304719

	3
	PVC PIPE LINE
	
	
	
	686417
	0
	Rs:
	686417

	
	
	
	
	
	2213711
	0
	Rs:
	2213711

	
	
	
	
	
	
	
	
	

	
	Total Amount of Composite schedule
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	 
	%above / below on the rates of CSR
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Amount to be added / deducted on the basis of premium
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Total Amount of Non Schedule items
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	TOTAL AMOUNT
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONDITIONS
	
	
	
	
	
	
	

	1
	The contractor will have to remove the surplus excavated stuff from the 
	
	

	
	side of work to out of town at his cost .
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	2
	The Contractor arrange the materail for construction of work from the approved 
	
	

	
	quary as shown in the estimate 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	3
	No premum should be allowed on approved/Market rate.
	
	
	

	
	
	
	
	
	
	
	
	

	4
	Any Error or omission in the rats, description, Units shall be refferd to particular 
	
	

	
	schedule of rates.
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	5
	No Cartage shall be paid seprately 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONTRACTOR.
	
	
	

	
	
	
	
	

	
	
	
	
	


(B) Description and rate of items based on Market (Offered rates)

	Item No
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


Total (B) in words & Figures:

Contractor




EXECUTIVE ENGINEER 
PUBLIC HEALTH ENGG; DIVISION

DADU. 

	
	SUMMARY OF BILL QUANTITY
	

	
	
	

	
	
	
	
	
	
	
	
	
	

	
	ABSTRACT
	

	
	
	
	
	
	
	
	
	
	

	
	COST OF BID
	
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (A)
	Cost based on Composite schedule of rates
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (B )
	Amount of Item based on Non Schedule Items
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	TOTAL COST OF BID
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	


GOVERNMENT OF SINDH



STANDARD BIDDING DOCUMENTS

PROCUREMENT OF WORKS (SPPRA BIDDING DOCUMENTS)

(For Contracts Costing up to Rs. 4.00 Million).

Name of Work:

(9) Water Supply Scheme Umer Khan Bozdar  Taluka
                                       Johi Shah District Dadu .
N.I.T NO: & DATE:
NO: TC  /  834     /   dated;- 15.05.2017 

DATE OF ISSUE:             05.06.2017
DATE OF OPENING:       06.06.2017

TENDER ISSUED TO:      .
     






.
D.R.NO: & DATE:            .
     






.
STANDARD BIDDING DOCUMENT IS INTENDED AS MODEL FOR ADMEASUREMENTS (PERCENTAGE RATE FOR UNIT PRICE FOR UNIT RATES  IN A BILL OF QUANTITIES) 

TYPES OF CONTRACT THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTOS.


BIDDING DATA

(This section  should be filled in by the office of the Executive Engineer, 
Public Engineering Division Dadu, before issuance of the bidding documents).
	(a)
	Name of Procuring Agency:-
	THE EXECUTIVE ENGINEER PUBLIC HEALTH ENGINEERING DIVISION DADU.


	(b)
	Brief Description of works:-
	(9) Water Supply Scheme Umer Khan Bozdar  Taluka    Johi Shah District Dadu .
 

	©
	Procuring Agency Address:-
	The Executive Engineer Public Health Engineering Division Dadu. Near Gharibabad Muhalla Dadu.



	(d)
	Estimated Cost:-
	Rs:  7.000  Million

	(e)
	Amount of Bid Security:-
	Rs: 350000 /-

	(f)
	Period of Bid Validity (Days):-
	(90 days)

	(g)
	Security Deposit (i/c Bid Security):-
	(10%)

	(h)
	Percentage, if any, to be deducted from bills:-


	(7.50% Income Tax) & (8% Security Deposit).

	(i)
	Deadline for submission of Bids along with time:-


	   06-06-2017    @ 1.00 PM 

	(j)
	Venue, time & date of Bid Opening:-
	   06-06-2017    @  2.00 PM 

	(k)
	Time for completion from written order of commence:-


	(12  Months)

	(l)
	Liquidity Damages:-
	(1% on estimated cost per day subject to 

minimum of 10%) 



	(m)
	Deposit receipt No: date & Amount 

(in words and figure):-


	C.D No:_____________ dated:-______________

Amount Rs:_____________Bank_____________.

._______________________________________.

M/S____________________________________.


                                    
CONDITIONS OF CONTRACT

7. GENERAL PROVISIONS

Definitions

In the Contract as defined below, the words and expressions defined shall have the following meanings assigned to them, except where the context requires otherwise:

The Contract

1.1.1 ―Contract‖ means the Contract Agreement and the other documents listed in the Contract Data.

1.1.2 ―Specifications‖ means the document as listed in the Contract Data, including Procuring Agency‘s requirements in respect of design to be carried out by the Contractor (if any), and any Variation to such document.

1.1.3 ―Drawings‖ means the Procuring Agency‘s drawings of the Works as listed in the Contract Data, and any Variation to such drawings.

Persons

1.1.4 ―Procuring Agency‖ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee.

1.1.5 ―Contractor‖ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee.

1.1.6 ―Party‖ means either the Procuring Agency or the Contractor. 

Dates, Times and Periods

1.1.7 ―Commencement Date‖ means the date fourteen (14) days after the date the Contract comes into effect or any other date named in the Contract Data.

1.1.8 ―Day‖ means a calendar day

1.1.9 ―Time for Completion‖ means the time for completing the Works as stated in the Contract Data (or as extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments

1.1.10 ―Cost‖ means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off the Site, including overheads and similar charges but does not include any allowance for profit.

Other Definitions

1.1.11 ―Contractor‘s Equipment‖ means all machinery, apparatus and other things required for the execution of the Works but does not include Materials or Plant intended to form part of the Works.

1.1.12 ―Country‖ means the Islamic Republic of Pakistan.

1.1.13 ―Procuring Agency‘s Risks‖ means those matters listed in Sub-Clause 6.1.

1.1.14 ―Force Majeure‖ means an event or circumstance which makes performance of a Party‘s obligations illegal or impracticable and which is beyond that Party‘s reasonable control.

1.1.15 ‗Materials‖ means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the Contractor.

1.1.16 ―Plant‖ means the machinery and apparatus intended to form or forming part of the Works.

1.1.17 ―Site‖ means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site.

1.1.18 ―Variation‖ means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 10.1.

1.1.19 ‗Works‖ means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be performed by the Contractor including temporary works and any variation thereof.

1.1.20 ―Engineer‖ means the person notified by the Procuring Agency to act as Engineer

for the purpose of the Contract and named as such in Contract Data.

7.1 Interpretation

Words importing persons or parties shall include firms and organizations. Words importing singular or one gender shall include plural or the other gender where the context requires.

7.2 Priority of Documents.

The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance with the order as listed in the Contract Data.
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1.4 Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.

1.5 Communications

All Communications related to the Contract shall be in English language.

1.6 Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay all fees and other charges in respect of the Works.

8. THE PROCURING AGENCY

2.1 Provision of Site

The Procuring Agency shall provide the Site and right of access thereto at the times stated in the Contract Data. Site Investigation Reports are those that were included in the bidding documents

and are factual and interpretative reports about the surface and subsurface conditions at the Site. 

2.2 Permits etc.

The Procuring Agency shall, if requested by the Contractor, assist him in applying for permits, licenses or approvals which are required for the Works.

2.3 Engineer’s/Procuring Agency’s Instructions

The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works.

2.4 Approvals

No approval or consent or absence of comment by the Engineer/Procuring Agency shall affect the Contractor‘s obligations.

9. ENGINEER’S/PROCURING AGENCY’S REPRESENTATIVES

3.1 Authorized Person

The Procuring Agency shall appoint a duly authorized person to act for him and on his behalf for the purposes of this Contract. Such authorized person shall be duly identified in the Contract Data or otherwise notified in writing to the Contractor as soon as he is so appointed. In either case the Procuring Agency shall notify the Contractor, in writing, the precise scope of the authority of such authorized person at the time of his appointment.

3.2 Engineer’s/Procuring Agency’s Representative

The name and address of Engineer‘s/Procuring Agency‘s Representative is given in Contract Data. However the Contractor shall be notified by the Engineer/Procuring Agency, the delegated duties and authority before the Commencement of works.

10. THE CONTRACTOR

4.1 General Obligations

The Contractor shall carry out the works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor‘s Equipment which may be required

4.2 Contractor’s Representative

The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only after obtaining the consent of the Procuring Agency for such appointment which consent shall not be withheld without plausible reason(s) by the Procuring Agency. Such authorized representative may be substituted/ replaced by the Contractor at any time during the Contract Period but only after obtaining the consent of the Procuring Agency as aforesaid.

4.3 Subcontracting

The Contractor shall not subcontract the whole of the works. The Contractor shall not subcontract any part of the works without the consent of the Procuring Agency.

4.4 Performance Security

The Contractor shall furnish to the Procuring Agency within fourteen (14) days after receipt of Letter of Acceptance a Performance Security at the option of the bidder, in the form of Payee‘s order /Bank Draft or Bank Guarantee from scheduled bank for the amount and validity specified in Contract Data.

11. DESIGN BY CONTRACTOR

5.1 Contractor’s Design

The Contractor shall carry out design to the extent specified, as referred to in the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring Agency all designs prepared by him, within fourteen (14) days of receipt the Engineer/Procuring Agency shall notify any comments or, if the design submitted is not in accordance with the Contract, shall reject it stating the reasons. Contractor shall not construct any element of the works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Procuring Agency or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary.

5.2 Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Engineer/Procuring Agency shall be responsible for the Specifications and Drawings.

12. PROCURING AGENCY’S RISKS

6.1 The Procuring Agency’s Risks

The Procuring Agency‘s Risks are:-

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country;

b) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country;

c) riot, commotion or disorder by persons other than the Contractor‘s personnel and other employees including the personnel and employees of Sub- Contractors, affecting the Site and/or the Works;

d) ionizing radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material;

e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;

f) Use or occupation by the Procuring Agency of any part of the Works, except as may be specified in the Contract;

g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Procuring Agency‘s personnel or by others for whom the Procuring Agency is responsible;

h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor‘s failure; and

i) physical obstructions or physical conditions other than climatic conditions, encountered on the Site during the performance of the Works, for which the Contractor immediately notified to the Procuring Agency and accepted by the Procuring Agency.

7. TIME FOR COMPLETION

7.1 Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 7.3 below, within the Time for Completion.

7.2 Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data.

7.3 Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Procuring Agency/Engineer of any event(s) falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring Agency/Engineer for a reasonable extension in the time for the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency/Engineer for the same; and the Procuring Agency may extend the time for completion as determined.

7.4 Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Contractor‘s only liability to the Procuring Agency for such failure shall be to pay the amount as liquidity damages stated in the Contract Data for each day for which he fails to complete the Works.

8. TAKING-OVER

8.1 Completion

The Contractor may notify the Engineer/Procuring Agency when he considers that the Works are complete.

8.2 Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the Contractor the Procuring Agency/Engineer shall either takeover the completed works and issue a Certificate of Completion to that effect or shall notify the Contractor his reasons for not taking-over the works. While issuing the Certificate of Completion as aforesaid, the Procuring Agency/Engineer may identify any outstanding items of work which the Contractor shall undertake during the

Maintenances Period.

9. REMEDYING DEFECTS

9.1 Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of the Certificate of Completion carry out, at no cost to the Procuring Agency, repair and rectification work which is necessitated by the earlier execution of poor quality of work or use of below specifications material in the execution of Works and which is so identified by the Procuring Agency/Engineer in writing within the said period. Upon expiry of the said period, and subject to the Contractor‘s faithfully performing his aforesaid obligations, the Procuring Agency/Engineer

shall issue a Maintenance Certificate whereupon all obligations of the Contractor under this Contract shall come to an end. Failure to remedy any such defects or complete outstanding work within a reasonable time shall entitle the Procuring Agency to carry out all necessary works at the Contractor‘s cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation.

9.2 Uncovering and Testing

The Engineer/Procuring Agency may give instruction as to the uncovering and / or testing of any work. Unless as a result of an uncovering and/or testing it is established that the Contractor‘s design, materials, plant or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2.

10. VARIATIONS AND CLAIMS

10.1 Right to Vary

The Procuring Agency/Engineer may issue Variation Order(s) in writing. Where for any reason it has not been possible for the Procuring Agency/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the Procuring Agency/Engineer in writing and if the same are not refuted/denied by the Procuring Agency/Engineer within ten (10) days of the receipt of such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause.

10.2 Valuation of Variations

Variations shall be valued as follows:

a) At a lump sum price agreed between the Parties, or

b) Where appropriate, at rates in the Contract, or

c) In the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which

d) At appropriate new rates, as may be agreed or which the Engineer/Procuring Agency considers appropriate, or

e) If the Engineer/Procuring Agency so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor‘s Equipment, and of Materials, used.

10.3 Changes in the Quantities.
a) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Procuring Agency/Engineer shall adjust the rate to allow for the change and will be valued as per sub clause 10.2.

b) The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency.

c) If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.

10.4 Early Warning

The Contractor shall notify the Engineer/Procuring Agency in writing as soon as he is aware of any circumstance which may delay or disrupt the Works, or which may give rise to a claim for additional payment. To the extent of the Contractor‘s failure to notify, which results to the Engineer/Procuring Agency being unable to keep all relevant records or not taking steps to minimize any delay, disruption, or Cost, or the value of any Variation, the Contractor‘s entitlement to extension of the Time for Completion or additional payment shall be reduced/rejected.

10.5 Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Agency‘s Risks, the Contractor shall be entitled to the amount of such Cost. If as a result of any Procuring Agency‘s Risk, it is necessary to change the Works, this shall be dealt with as a Variation subject to Contractor‘s notification for intention of claim to the Engineer/Procuring Agency within fourteen (14) days of the occurrence of cause.

10.6 Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Agency an itemized detailed breakdown of the value of variations and claims within twenty eight (28) days of the instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and if possible agree the value. In the absence of agreement, the Procuring Agency shall determine the value.

11. CONTRACT PRICE AND PAYMENT

11.1 (a) Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject to Clause 11.3, be paid by the Procuring Agency to the Contractor within 30 days after such Interim Payment Certificate has been jointly verified by Procuring Agency and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 11.5, within 60days after such Final Payment Certificate has been jointly verified by Procuring Agency and Contractor; Provided that the Interim Payment shall be caused in thirty (30) days and Final Payment in 60 days in case of foreign funded project. In the event of the failure of the Procuring Agency to make payment within 90 days then Procuring Agency shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per annum in local currency and LIBOR+1% for foreign currency, upon all sums unpaid from the date by which the same should have been paid.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject to Clause 10.

11.2 Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

a) The value of the Works executed less to the cumulative amount paid previously; and

b) Value of secured advance on the materials and valuation of variations (if any).

The Contractor shall submit each month to the Engineer/Procuring Agency a statement showing the amounts to which he considers himself entitled.
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11.3 Interim Payments

Within a period not exceeding seven (07) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30/60) days from the said date of submission by the Contractor, the Procuring Agency shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.

11.4 Retention

Retention money shall be paid by the Procuring Agency to the Contractor within fourteen (14) days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later.

11.5 Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Engineer to verify and the Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Procuring Agency together with any documentation reasonably required to enable the Procuring Agency to ascertain the final contract value. Within sixty (60) days from the date of receipt of the verified final account from the Engineer, the Procuring Agency shall pay to the Contractor any amount due to the Contractor. While making such payment the Procuring Agency may, for

Reasons to be given to the Contractor in writing, withhold any part or parts of the verified amount.

11.6 Currency

Payment shall be in the currency stated in the Contract Data.

12. DEFAULT

12.1 Defaults by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Procuring Agency‘s notice, the Procuring Agency may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor‘s Equipment which the Procuring Agency instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor.

12.2 Defaults by Procuring Agency

If the Procuring Agency fails to pay in accordance with the Contract, or is, despite a written complaint, in breach of the Contract, the Contractor may give notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days after the Procuring Agency‘s receipt of this notice, the Contractor may suspend the execution of all or parts of the Works. 

If the default is not remedied within twenty eight (28) days after the Procuring Agency‘s receipt of the Contractor‘s notice, the Contractor may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site.

12.3 Insolvency

If a Party is declared insolvent under any applicable law, the other Party may by notice terminate the Contract immediately. The Contractor shall then demobilize from the site leaving behind, in the case of the Contractor‘s insolvency, any Contractor‘s Equipment which the Procuring Agency instructs in the notice is to be used for the completion of the Works.

12.4 Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the works executed and of the Materials and Plant reasonably delivered to the site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) any sums to which the Procuring Agency is entitled,

c) if the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, the Procuring Agency shall be entitled to a sum equivalent to twenty percent (20%) of the value of parts of the Works not executed at the date of the termination, and

d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the cost of his demobilization together with a sum equivalent to ten percent (10%) of the value of parts of the works not executed at the date of termination. The net balance due shall be paid or repaid within twenty eight (28) days of the notice of termination.

13. RISKS AND RESPONSIBILITIES

13.1 Contractor’s Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care of the Works from the Commencement Date until the date of the Procuring Agency‘s/Engineer‘s issuance of Certificate of Completion under Sub-Clause 8.2. Responsibility shall then pass to the Procuring Agency. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract. Unless the loss or damage happens as a result of any of the Procuring Agency‘s Risks, the Contractor shall indemnify the Procuring Agency, or his agents against all claims loss, damage and expense arising out of the Works.

13.2 Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Agency immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent agreed with the Procuring Agency demobilize the Contractor‘s Equipment. If the event continues for a period of eighty four (84) days, either Party may then give notice of termination which shall take effect twenty eight (28) days after the giving of the notice. After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) the cost of his demobilization, and

c) less any sums to which the Procuring Agency is entitled. The net balance due shall be paid or repaid within thirty five (35) days of the notice of termination.

14. INSURANCE

14.1 Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the types, in the amounts and naming as insured the persons stipulated in the Contract Data except for items (a) to (e) and (i) of the Procuring Agency‘s Risks under Sub- Clause 6.1. The policies shall be issued by insurers and in terms approved by the Procuring Agency. The Contractor shall provide the Engineer/Procuring Agency with evidence that any required policy is in force and that the premiums have been paid.

14.2 Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Procuring Agency may, without prejudice to any other right or remedy, effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data from any other amounts due to the Contractor.

15. RESOLUTION OF DISPUTES

15.1 Engineer’s Decision

If a dispute of any kind whatsoever arises between the Procuring Agency and the Contractor in connection with the works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Procuring Agency (Engineer)and the Contractor. Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to proceed with the work with all due diligence, and the Contractor and the Procuring Agency ( Engineer) shall give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award.

15.2 Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer of consultant or if no decision is given within the time set out in Sub-Clause 15.1 here above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the Engineer is revised by an arbitrator. If a contractor is dissatisfied with the decision of the Engineer of the department or decision is not given in time then he can approach (Engineer) within 14 days, in case of dissatisfaction with decision of ( Engineer) or not decided within 28 days, then arbitration process would be adopted as per clause 15.3.

15.3 Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made there under and any statutory modifications thereto. Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.

Contractor

Executive Engineer

PHE Division Dadu

	
	BOQ / SCHEDULE 'B'

	Name of work:- (9)
	WATER SUPPLY SCHEME UMER KHAN BOZDAR TALUKA JOHI

	S.No:
	Item
	Qty:
	 
	Rate
	 
	Unit
	Amount
	 

	
	REPAIR / REPLACEMENT OF PIPE LINE
	
	
	
	

	1
	Excavation for pipe line entrenches and pits in soft soils i/c 
	
	
	

	
	trimming and dressing sides to true alignment and shape leveling 
	
	
	

	
	of beds of trenches to correct level and grade cutting joint hoes 
	
	
	

	
	and disposal of surplus earth within a one chain as directed by 
	
	
	

	
	engineer in charge providing fence guards light fags and temporary 
	
	

	
	crossing for non vehicular traffic where ever required lift up 5 ft lead u
	
	

	
	(1.52 m) and lead up to one chain (30.5 m) (P.H.S.I- 3 P- 46)
	
	
	

	
	
	7900.00
	Cft.
	 @Rs
	3600.00
	P%0Cft
	Rs
	28440

	2
	Providing Laying Jointing & testing High Density Polyethylene pipe (HDPE-100) 
	

	
	for W/S conforming to ISO-4427, DIN 8074, 8075 & PS 3580, 
	
	
	

	
	1980 PS 3580 & PSI 3051 i/c earth work in ordinary soil etc: complete.
	
	

	
	(P.H.S.I-1, P-25).
	
	
	
	
	
	
	

	
	3" dia (90mm)
	300.0
	Rft.
	 @Rs
	148.00
	P-Rft
	Rs
	44400

	
	4" dia (110mm)
	200.0
	Rft.
	 @Rs
	224.00
	P-Rft
	Rs
	44800

	
	6" dia (160mm)
	700.0
	Rft.
	 @Rs
	440.00
	P-Rft
	Rs
	308000

	
	
	
	
	
	
	
	
	

	3
	High density polyethylene fittings (PE-100)(Per Each) Equivalent make
	
	

	
	(P.H.S.(M).I-A, P-112)
	
	
	
	
	
	

	
	ELBOW 45 degree
	
	
	
	
	
	
	

	
	3" dia (90mm)
	1
	Nos:
	 @Rs
	894.00
	Each
	Rs
	894

	
	4" dia (110mm)
	1
	Nos:
	 @Rs
	1324.00
	Each
	Rs
	1324

	
	6" dia (160mm)
	1
	Nos:
	 @Rs
	2784.00
	Each
	Rs
	2784

	
	ELBOW 90 degree
	
	
	
	
	
	
	

	
	3" dia (90mm)
	1
	Nos:
	 @Rs
	1118.00
	Each
	Rs
	1118

	
	4" dia (110mm)
	1
	Nos:
	 @Rs
	1655.00
	Each
	Rs
	1655

	
	6" dia (160mm)
	1
	Nos:
	 @Rs
	3480.00
	Each
	Rs
	3480

	
	TEE (EQUAL)
	
	
	
	
	
	
	

	
	3" dia (90mm)
	1
	Nos:
	 @Rs
	1341.00
	Each
	Rs
	1341

	
	4" dia (110mm)
	1
	Nos:
	 @Rs
	1986.00
	Each
	Rs
	1986

	
	BUTT FUSION JOINT
	
	
	
	
	
	

	
	3" dia (90mm)
	4
	Nos:
	 @Rs
	600.00
	Each
	Rs
	2400

	
	4" dia (110mm)
	4
	Nos:
	 @Rs
	1000.00
	Each
	Rs
	4000

	
	6" dia (160mm)
	2
	Nos:
	 @Rs
	1000.00
	Each
	Rs
	2000

	
	Gibault Joint
	
	
	
	
	
	
	

	
	3" dia (90mm)
	10
	Nos:
	 @Rs
	568.75
	Each
	Rs
	5688

	
	4" dia (110mm)
	8
	Nos:
	 @Rs
	731.25
	Each
	Rs
	5850

	
	6" dia (160mm)
	10
	Nos:
	 @Rs
	1062.00
	Each
	Rs
	10620

	
	PVC Socket
	
	
	
	
	
	
	

	
	3" dia (90mm)
	10
	Nos:
	 @Rs
	405.00
	Each
	Rs
	4050

	
	4" dia (110mm)
	6
	Nos:
	 @Rs
	1125.00
	Each
	Rs
	6750

	
	6" dia (160mm)
	12
	Nos:
	 @Rs
	1575.00
	Each
	Rs
	18900

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	7
	Providing G.I Pipe and special etc: i/c fixing cutting and fitting 
	
	
	

	
	complete with and i/c the cost of cutting trench upto 2-1/2" deep 
	
	
	

	
	refilling watering ramming and disposal of surplus earth within one 
	
	
	

	
	chain and painting 2 coats of bitumen paint to pipes and specials fater 
	
	

	
	cleaning and hassain cloth soacked in mazphalt composition wrapped 
	
	

	
	tightly round pipes and testing to a pressure head of 200 ft and handling. 
	
	

	
	(Sant: Sch: I-1, P-14).
	
	
	
	
	
	
	

	
	3" dia
	20
	Rft
	 @Rs
	355.27
	P/Rft
	Rs
	7105

	
	4" dia
	20
	Rft
	 @Rs
	887.24
	P/Rft
	Rs
	17745

	
	6" dia 
	20
	Rft
	 @Rs
	835.39
	P/Rft
	Rs
	16708

	
	
	
	
	
	
	
	
	

	7
	Painting 2 coats of bitumen iron paint and warpping bessain cloth 
	
	
	

	
	socked in maxphaltic composition to pipes for external works.
	
	
	

	
	(Sant: Sch: I-1, P-14).
	
	
	
	
	
	
	

	
	3" dia
	20
	Rft
	 @Rs
	8.40
	P/Rft
	Rs
	168

	
	4" dia
	20
	Rft
	 @Rs
	9.60
	P/Rft
	Rs
	192

	
	6" dia 
	20
	Rft
	 @Rs
	13.00
	P/Rft
	Rs
	260

	
	
	
	
	
	
	
	
	

	7
	Providing and fixing M.S flange made of M.S plate having a thickness and total 
	

	
	weight as mentioned against each item. It includes the cost of making holes, facing 
	

	
	welding nuts bolts rubber packing white lead fitter cartage etc: complete.
	
	

	
	(P.H.S- I-8  P-88 )
	
	
	
	
	
	
	

	
	3" dia
	2
	Nos:
	 @Rs
	945.00
	Each
	Rs
	1890

	
	4" dia
	4
	Nos:
	 @Rs
	1148.00
	Each
	Rs
	4592

	
	6" dia 
	2
	Nos:
	 @Rs
	1520.00
	Each
	Rs
	3040

	8
	Supplying Flange Adaptor ( Non sch: item)
	
	
	
	
	

	
	3" dia (90mm)
	4
	Nos:
	 @Rs
	675.00
	Each
	Rs
	2700

	
	4" dia (110mm)
	4
	Nos:
	 @Rs
	1215.00
	Each
	Rs
	4860

	
	6" dia (160mm)
	2
	Nos:
	 @Rs
	2025.00
	Each
	Rs
	4050

	
	
	
	
	
	
	
	
	

	9
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	3" dia (90mm)
	4
	Joints.
	 @Rs
	499.00
	P-Joint
	Rs
	1996

	
	4" dia (110mm)
	4
	Joints.
	 @Rs
	513.00
	P-Joint
	Rs
	2052

	
	6" dia (160mm)
	2
	Joints.
	 @Rs
	938.00
	P-Joint
	Rs
	1876

	
	
	
	
	
	
	
	
	

	11
	Refilling the excavated stuff in trenches 6” thick Layer i/c watering 
	
	
	

	
	ramming to full compaction etc complete (P.H.S- I-24 P-77)
	
	
	

	
	
	7110
	Cft.
	 @Rs
	2760.00
	P%0Cft
	Rs
	19624

	
	
	
	
	
	
	
	Rs
	589337

	
	
	
	
	
	
	
	
	

	
	REPAIR OF L.S.R
	
	
	
	
	
	

	1
	Excavation in foundation of building bridges and other structures
	
	
	

	
	i/c dig billing dressing refilling around the structures with excavated
	
	
	

	
	Earth watering ramming up to 5ft (b) in ordinary soil (G.S.I-18/ P/4)
	
	

	
	
	52.25
	Cft.
	 @Rs
	3176.25
	P%0Cft
	Rs
	166

	
	
	
	
	
	
	
	
	

	2
	Cement concrete plain i/c placing compacting finishing
	
	
	

	
	and curing complete i/c screening and washing of stone
	
	
	

	
	aggregate without shuttering  (Ratio 1:4:8).(G.S.I-5 P/17
	
	
	

	
	(1:4:8).
	48.50
	Cft.
	 @Rs
	11288.75
	P%Cft
	Rs
	5475

	
	
	
	
	
	
	
	
	

	3
	Cement concrete plain i/c placing compacting finishing
	
	
	

	
	and curing complete i/c screening and washing of stone
	
	
	

	
	aggregate without shuttering  (Ratio 1:2:4).(G.S.I-5 P/15)
	
	
	

	
	(1:2:4).
	86.87
	Cft.
	 @Rs
	14429.25
	P%Cft
	Rs
	12535

	
	
	
	
	
	
	
	
	

	4
	Pacca brick work in foundation and plinth in cement 
	
	
	

	
	sand mortar(1:6)(G.S.I No. 4 P/ 20)
	
	
	
	
	
	

	
	
	20.48
	Cft.
	 @Rs
	11948.36
	P%Cft
	Rs
	2447

	
	
	
	
	
	
	
	
	

	5
	Cement plaster (1:4) up to 12’height ½”thick (G.S.I-11/ P/51)
	
	
	

	
	
	108.33
	Sft.
	 @Rs
	2283.93
	P%Sft
	Rs
	2474

	
	
	
	
	
	
	
	
	

	6
	R.C.C work i/c all labour and material except the cost of steel
	
	
	

	
	reinforcement and its labour for bending and binding which will
	
	
	

	
	be paid separately. This rate also includes all kinds of forms moulds
	
	

	
	lifting shuttering curing rendering and finishing the exposed surface
	
	
	

	
	i/c screening and washing of shingle (a) R.C work in roof slab members
	
	

	
	laid in situ or prrecast laid in position complete in a respect. (i)
	
	
	

	
	Ratio 1;2;4 90 lbs cement 2 cft sand 4 cft shingle 1/8” to ¼” gauge.
	
	

	
	(G.S.I-6 P/16)
	
	
	
	
	
	
	

	
	
	1.32
	Cft.
	 @Rs
	337.00
	P/Cft
	Rs
	445

	
	
	
	
	
	
	
	
	

	7
	Fabrication of mild steel reinforcement for cement concrete i/c
	
	
	

	
	cutting bending laying in position making joints and fastening i/c
	
	
	

	
	cost of binding wire also includes removal of rust from bars.
	
	
	

	
	(G.S.I-8 (ii) (a) P/16)
	
	
	
	
	
	
	

	
	
	0.06
	Cwt.
	 @Rs
	5001.70
	P/Cwt.
	Rs
	300

	
	
	
	
	
	
	
	
	

	8
	Cement plaster (1:4) up to 12’height ½”thick (G.S.I-11/ P/51)
	
	
	

	
	
	238.64
	Sft.
	 @Rs
	2283.93
	P%Sft
	Rs
	5450

	
	
	
	
	
	
	
	
	

	9
	Providing G.I Pipe and special etc: i/c fixing cutting and fitting 
	
	
	

	
	complete with and i/c the cost of cutting trench upto 2-1/2" deep 
	
	
	

	
	refilling watering ramming and disposal of surplus earth within one 
	
	
	

	
	chain and painting 2 coats of bitumen paint to pipes and specials fater 
	
	

	
	cleaning and hassain cloth soacked in mazphalt composition wrapped 
	
	

	
	tightly round pipes and testing to a pressure head of 200 ft and handling. 
	
	

	
	(Sant: Sch: I-1, P-14).
	
	
	
	
	
	
	

	
	3" dia
	12
	Rft
	 @Rs
	360.40
	P/Rft
	Rs
	4325

	
	
	
	
	
	
	
	
	

	10
	Providing and fixing M.S flange made of M.S plate having a thickness and total 
	

	
	weight as mentioned against each item. It includes the cost of making holes, facing 
	

	
	welding nuts bolts rubber packing white lead fitter cartage etc: complete.
	
	

	
	(P.H.S- I-8  P-88 )
	
	
	
	
	
	
	

	
	3" dia
	6
	Nos:
	 @Rs
	500.89
	Each
	Rs
	3005

	
	
	
	
	
	
	
	
	

	11
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	3" dia (90mm)
	4
	Joints.
	 @Rs
	499.00
	P-Joint
	Rs
	1996

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	12
	C.I Sluice valve heavy patter test pressure 21 Kg/sq: cm or 300 lbs/sq: inch. 
	
	

	
	(P.H.S.(M).I-2, P-11).
	
	
	
	
	
	

	
	3"dia.
	1
	No:
	 @Rs
	4290.00
	Each.
	Rs
	4290

	
	
	
	
	
	
	
	
	42908

	
	
	
	
	
	
	
	
	

	
	
	5
	x
	42908
	=
	Rs:
	214542

	
	REPAIR OF MACHINARY 
	
	
	
	
	
	

	1
	Rewinding of Electric motor 3 phase, 400/ 440 volts 50 cycles with best quality 
	

	
	insolated copper wire of required gauge i/c testing on load with satisfactory result upto 

	
	one week's time opening and refitting and replacing the bolts in necessary excluding 
	

	
	the cost of worn out material (2 poles 2800). (G.S.I-97, P-109).
	
	
	

	
	7.5 BHP
	2.00
	Set
	 @Rs:
	8396
	P/Set.
	Rs:
	16792

	
	15 BHP
	1.00
	Set
	 @Rs:
	14500
	P/Set.
	Rs:
	14500

	
	
	
	
	
	
	
	
	

	2
	Dismantling and taking out Turbine Pump for Repaie & Re-Installing 
	
	

	
	the same position i/c cartage at site of work.
	
	
	
	
	

	
	(Approved rate). 
	
	
	
	
	
	
	

	
	
	2.00
	No:
	 @Rs:
	12000.00
	Each.
	Rs:
	24000

	
	
	
	
	
	
	
	
	

	3
	Supplying Mechinical seal for HMA pumps. (Approved rate).
	
	
	

	
	
	2
	Nos:
	 @Rs:
	7500
	Each
	Rs:
	15000

	
	
	
	
	
	
	
	
	

	3
	Providing and fixing automatic MCU motor conrtol unit consists 
	
	
	

	
	oil start MEECO Pakistan MCCB Breaker 10-A to 50-A shihlin
	
	
	

	
	 taiwan cutout 60-A china Amp: meter 60-A SELCO china 
	
	
	

	
	volt meter 500 V SELCO china phase indicationlight china 
	
	
	

	
	include transformer oil 2 litter pannel board 18"x26" and 
	
	
	

	
	internal wiring etc complete.
	
	
	
	
	
	

	
	
	1
	No
	 @Rs:
	31900
	Each
	Rs:
	31900

	
	
	
	
	
	
	
	
	

	5
	Providing and laying (MAIN or SUB MAIN) PVC insulated 
	
	
	

	
	with size 4-7/.044 (6mm2) copper conductor in 1" dia 
	
	
	

	
	PVC conduit on surface
	
	
	
	
	
	

	
	(Electric Sch: I-33 (E), P-5).
	
	
	
	
	
	

	
	
	20
	Metters
	 @Rs:
	566.00
	P/Metter
	Rs
	11320

	
	
	
	
	
	
	Total
	Rs:
	113512

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	SOLAR ENERGY SYSTEM (15 KW 1 SET & 7.50 KW 2 SETS).
	

	1
	Solar Pannel (PV) 325 W high efficiency cell 20 years warranty cell 
	
	

	
	poly crustal line providing installing testing connection and commissioning 
	
	

	
	solar PV modules cell type polyer stalling PV module efficiency 16-17% 
	
	

	
	to design 15 KW solar (to run 15 BHP motor) PV arrat modules cells 
	
	

	
	must be protected with IP 65 compliance and must confirm to the latest 
	
	

	
	addition of Q sele (made in Germany) and international standared with all
	
	

	
	accessories as required Solar mounted MS pipe framming square 
	
	
	

	
	providing installing connecting testing 15 BHP PV arrays. The structure
	
	

	
	design shall be designed to sustain worst weather condition Solar cable 
	
	

	
	DC flexible 16 mm pure copper for whole system supply connection and 
	
	

	
	termination of DC cable from PV modules of inverter to motor W.r.t 
	
	

	
	system ratings volts / ampers copper gird to be laid in PVC conduit across
	
	

	
	 the route with the all accessories and material required from completion
	
	

	
	of job. Solar convator VFD providing installing testing and commissioning
	
	

	
	of (Sun induction made in Germany) or (INVT company) converter VFD
	
	

	
	 for 20 KW array, 3 phase AC out put voltage 440 V, 50 HZ efficeincy 
	
	

	
	97% or higher completer with reverse current protuction, DC over 
	
	

	
	voltage protection, power control module, gird monitering and AC / DC 
	
	

	
	connectors for input / output voltage complete with all accessaries  
	
	

	
	Breakers and breaker box, Junction Box (Terasaki made in Germany). 
	
	

	
	PVC Cable protection pipe bend for cable (16 mm DC Wdire) and Lux, 
	
	

	
	Ties, Nut & Bolts Tranportation of goods loading and unloading at site
	
	

	
	 Installation, testing and commissioning of the system at site i/c fixing
	
	

	
	 in C.C foundation. upto satisfaction of the Engineer incharge. 
	
	
	

	
	
	1.00
	Set
	 @Rs:
	2630000
	P/Set.
	Rs:
	2630000

	
	
	
	
	
	
	
	
	

	2
	Solar Pannel (PV) 325 W high efficiency cell 20 years warranty cell 
	
	

	
	poly crustal line providing installing testing connection and commissioning 
	
	

	
	solar PV modules cell type polyer stalling PV module efficiency 16-17% 
	
	

	
	to design 7.5 KW solar (to run 7.5 BHP motor) PV arrat modules cells 
	
	

	
	must be protected with IP 65 compliance and must confirm to the latest 
	
	

	
	addition of Q sele (made in Germany) and international standared with all
	
	

	
	accessories as required Solar mounted MS pipe framming square 
	
	
	

	
	providing installing connecting testing 7.5 BHP PV arrays. The structure
	
	

	
	design shall be designed to sustain worst weather condition Solar cable 
	
	

	
	DC flexible 10 mm pure copper for whole system supply connection and 
	
	

	
	termination of DC cable from PV modules of inverter to motor W.r.t 
	
	

	
	system ratings volts / ampers copper gird to be laid in PVC conduit across
	
	

	
	 the route with the all accessories and material required from completion
	
	

	
	of job. Solar convator VFD providing installing testing and commissioning
	
	

	
	of (Sun induction made in Germany) or (INVT company) converter VFD
	
	

	
	 for 10 KW array, 3 phase AC out put voltage 440 V, 50 HZ efficeincy 
	
	

	
	97% or higher completer with reverse current protuction, DC over 
	
	

	
	voltage protection, power control module, gird monitering and AC / DC 
	
	

	
	connectors for input / output voltage complete with all accessaries  
	
	

	
	Breakers and breaker box, Junction Box (Terasaki made in Germany). 
	
	

	
	PVC Cable protection pipe bend for cable (16 mm DC Wdire) and Lux, 
	
	

	
	Ties, Nut & Bolts Tranportation of goods loading and unloading at site
	
	

	
	 Installation, testing and commissioning of the system at site i/c fixing
	
	

	
	 in C.C foundation. upto satisfaction of the Engineer incharge. 
	
	
	

	
	
	2.00
	Set
	 @Rs:
	1710000
	P/Set.
	Rs:
	3420000

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	Rs:
	6050000

	
	
	
	
	
	
	
	
	

	
	
	ABSTRACT
	
	
	
	
	

	 
	Name of Componant
	 
	 
	 
	Sch: Item
	N-S.Item
	Total

	
	
	
	
	
	
	
	
	

	
	REPAIR / REPLACEMENT OF PIPE LINE
	577727
	11610
	Rs:
	589337

	
	REPAIR OF L.S.R
	
	
	
	214542
	0
	Rs:
	214542

	
	REPAIR OF MACHINARY 
	
	
	42612
	70900
	Rs:
	113512

	
	SOLAR ENERGY SYSTEM (15 KW 1 SET & 7.50 KW 2 SETS).
	0
	6050000
	Rs:
	6050000

	
	
	
	
	
	834881
	6132510
	Rs:
	6967391

	
	
	
	
	
	
	
	
	

	
	Total Amount of Composite schedule
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	 
	%above / below on the rates of CSR
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Amount to be added / deducted on the basis of premium
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Total Amount of Non Schedule items
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	TOTAL AMOUNT
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONDITIONS
	
	
	
	
	
	
	

	1
	The contractor will have to remove the surplus excavated stuff from the 
	
	

	
	side of work to out of town at his cost .
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	2
	The Contractor arrange the materail for construction of work from the approved 
	
	

	
	quary as shown in the estimate 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	3
	No premum should be allowed on approved/Market rate.
	
	
	

	
	
	
	
	
	
	
	
	

	4
	Any Error or omission in the rats, description, Units shall be refferd to particular 
	
	

	
	schedule of rates.
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	5
	No Cartage shall be paid seprately 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONTRACTOR.
	
	

	
	
	
	
	

	
	
	
	
	
	
	
	
	


(B) Description and rate of items based on Market (Offered rates)

	Item No
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


Total (B) in words & Figures:

Contractor




EXECUTIVE ENGINEER 
PUBLIC HEALTH ENGG; DIVISION

DADU. 

	
	SUMMARY OF BILL QUANTITY
	

	
	
	

	
	
	
	
	
	
	
	
	
	

	
	ABSTRACT
	

	
	
	
	
	
	
	
	
	
	

	
	COST OF BID
	
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (A)
	Cost based on Composite schedule of rates
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (B )
	Amount of Item based on Non Schedule Items
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	TOTAL COST OF BID
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	


GOVERNMENT OF SINDH



STANDARD BIDDING DOCUMENTS
PROCUREMENT OF WORKS (SPPRA BIDDING DOCUMENTS)

For Contracts (Small) amounting between Rs. 4.0 (M) to Rs. 50.00  (M).

Name of Work:
(10) WATER SUPPLY SCHEME HASSAN ABAD & VILLAGE GANHWERABAD TALUKA MEHAR DISTRICTY DADU.
N.I.T NO: & DATE:

NO: TC/  834   /   dated;-15-05-2017  



DATE OF ISSUE:                05-06-2017
DATE OF OPENING:           06-06-2017

TENDER ISSUED TO:      .
     






.
D.R.NO: & DATE:            .
     






.
STANDARD BIDDING DOCUMENT IS INTENDED AS MODEL FORADMEASUREMENTS (PERCENTAGE RATE FOR UNIT RATES IN A BILL OF QUANTITIES TYPES OF CONTRACT THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTOS.

                                    
BIDDING DATA

(This section  should be filled in by the office of the Executive Engineer, 
Public Engineering Division Dadu, before issuance of the bidding documents).
	(a)
	Name of Procuring Agency:-
	The Executive Engineer Public Health Engineering Division Dadu.



	(b)
	Brief Description of works:-
	 (10) WATER SUPPLY SCHEME HASSAN ABAD & VILLAGE GANHWERABAD TALUKA MEHAR DISTRICTY DADU

	©
	Procuring Agency Address:-
	The Executive Engineer Public Health Engineering Division Dadu. Near Gharibabad Muhalla Dadu.



	(d)
	Estimated Cost:-
	Rs: 13.000 Million

	(e)
	Amount of Bid Security:-
	Rs: 6,50,000/-

	(f)
	Period of Bid Validity (Days):-
	(90 days)

	(g)
	Security Deposit (i/c Bid Security):-
	(10%)

	(h)
	Percentage, if any, to be deducted from bills:-


	(7.50% Income Tax) & (8% Security Deposit).

	(i)
	Deadline for submission of Bids along with time:-


	  06-06-2017    @ 1.00 PM 

	(j)
	Venue, time & date of Bid Opening:-
	  06-06-2017    @  2.00 PM 

	(k)
	Time for completion from written order of commence:-


	(12 Months)

	(l)
	Liquidity Damages:-
	(1% on estimated cost per day subject to 

minimum of 10%) 



	(m)
	Deposit receipt No: date & Amount 

(in words and figure):-


	C.D No:_____________ dated:-______________

Amount Rs:_____________Bank_____________.

._______________________________________.

M/S____________________________________.



INSTRUCTIONS TO BIDDERS

(Note: (These Instructions to Bidders (IB) along with Bidding Data will not be part of

Contract and will cease to have effect once the Contract is signed).

A. GENERAL

IB.1 Scope of Bid & Source of Funds

1.3 Scope of Bid

The Procuring Agency as defined in the Bidding Data (hereinafter called ―the Procuring Agency‖) wishes to receive Bids for the Works summarized in the Bidding Data (hereinafter referred to as ―the Works‖).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of work will be rejected as non-responsive.

1.4 Source of Funds

The Procuring Agency has arranged funds from its own sources or Federal/ Provincial /Donor agency or any other source, which may be indicated accordingly in bidding data towards the cost of the project/scheme.

IB.2 Eligible Bidders

2.1 Bidding is open to all firms and persons meeting the following requirements:

a) Duly licensed by the Pakistan Engineering Council (PEC) in the appropriate category for value of works.

Provided that the works costing Rs. 4.00 million or less shall not require any registration with PEC .
b) Duly pre-qualified with the Procuring Agency. (Where required).

In the event that prequalification of potential bidders has been undertaken, only bids from prequalified bidders will be considered for award of Contract.
c) If prequalification has not undertaken, the procuring agency may ask information and documents not limited to following:-
(i) Company profile;

(ii) Works of similar nature and size for each performed in last 3/5 years;

(iii) Construction equipments;

(iv) Qualification and experience of technical personnel and key site management; Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk 7

(v) Financial statement of last 3 years;

(vi) Information regarding litigations and abandoned works if any.

IB.3 Cost of Bidding

3.1 The bidder shall bear all costs associated with the preparation and submission of its bid

and the Procuring Agency will in no case be responsible or liable for those costs,

Regardless of the conduct or outcome of the bidding process (SPP Rules 24 & 25).

Executive Engineer

               

PHE Division Dadu
CONDITIONS OF CONTRACT

13. GENERAL PROVISIONS

Definitions

In the Contract as defined below, the words and expressions defined shall have the following meanings assigned to them, except where the context requires otherwise:

The Contract

1.1.1 ―Contract‖ means the Contract Agreement and the other documents listed in the Contract Data.

1.1.2 ―Specifications‖ means the document as listed in the Contract Data, including Procuring Agency‘s requirements in respect of design to be carried out by the Contractor (if any), and any Variation to such document.

1.1.3 ―Drawings‖ means the Procuring Agency‘s drawings of the Works as listed in the Contract Data, and any Variation to such drawings.

Persons

1.1.4 ―Procuring Agency‖ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee.

1.1.5 ―Contractor‖ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee.

1.1.6 ―Party‖ means either the Procuring Agency or the Contractor. 

Dates, Times and Periods

1.1.7 ―Commencement Date‖ means the date fourteen (14) days after the date the Contract comes into effect or any other date named in the Contract Data.

1.1.8 ―Day‖ means a calendar day

1.1.9 ―Time for Completion‖ means the time for completing the Works as stated in the Contract Data (or as extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments

1.1.10 ―Cost‖ means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off the Site, including overheads and similar charges but does not include any allowance for profit.

Other Definitions

1.1.11 ―Contractor‘s Equipment‖ means all machinery, apparatus and other things required for the execution of the Works but does not include Materials or Plant intended to form part of the Works.

1.1.12 ―Country‖ means the Islamic Republic of Pakistan.

1.1.13 ―Procuring Agency‘s Risks‖ means those matters listed in Sub-Clause 6.1.

1.1.14 ―Force Majeure‖ means an event or circumstance which makes performance of a Party‘s obligations illegal or impracticable and which is beyond that Party‘s reasonable control.

1.1.15 ‗Materials‖ means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the Contractor.

1.1.16 ―Plant‖ means the machinery and apparatus intended to form or forming part of the Works.

1.1.17 ―Site‖ means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site.

1.1.18 ―Variation‖ means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 10.1.

1.1.19 ‗Works‖ means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be performed by the Contractor including temporary works and any variation thereof.

1.1.20 ―Engineer‖ means the person notified by the Procuring Agency to act as Engineer

for the purpose of the Contract and named as such in Contract Data.

13.1 Interpretation

Words importing persons or parties shall include firms and organizations. Words importing singular or one gender shall include plural or the other gender where the context requires.

13.2 Priority of Documents.

The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance with the order as listed in the Contract Data.
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1.4 Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.

1.5 Communications

All Communications related to the Contract shall be in English language.

1.6 Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay all fees and other charges in respect of the Works.

14. THE PROCURING AGENCY

2.1 Provision of Site

The Procuring Agency shall provide the Site and right of access thereto at the times stated in the Contract Data. Site Investigation Reports are those that were included in the bidding documents

and are factual and interpretative reports about the surface and subsurface conditions at the Site. 

2.2 Permits etc.

The Procuring Agency shall, if requested by the Contractor, assist him in applying for permits, licenses or approvals which are required for the Works.

2.3 Engineer’s/Procuring Agency’s Instructions

The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works.

2.4 Approvals

No approval or consent or absence of comment by the Engineer/Procuring Agency shall affect the Contractor‘s obligations.

15. ENGINEER’S/PROCURING AGENCY’S REPRESENTATIVES

3.1 Authorized Person

The Procuring Agency shall appoint a duly authorized person to act for him and on his behalf for the purposes of this Contract. Such authorized person shall be duly identified in the Contract Data or otherwise notified in writing to the Contractor as soon as he is so appointed. In either case the Procuring Agency shall notify the Contractor, in writing, the precise scope of the authority of such authorized person at the time of his appointment.

3.2 Engineer’s/Procuring Agency’s Representative

The name and address of Engineer‘s/Procuring Agency‘s Representative is given in Contract Data. However the Contractor shall be notified by the Engineer/Procuring Agency, the delegated duties and authority before the Commencement of works.

16. THE CONTRACTOR

4.1 General Obligations

The Contractor shall carry out the works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor‘s Equipment which may be required

4.2 Contractor’s Representative

The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only after obtaining the consent of the Procuring Agency for such appointment which consent shall not be withheld without plausible reason(s) by the Procuring Agency. Such authorized representative may be substituted/ replaced by the Contractor at any time during the Contract Period but only after obtaining the consent of the Procuring Agency as aforesaid.

4.3 Subcontracting

The Contractor shall not subcontract the whole of the works. The Contractor shall not subcontract any part of the works without the consent of the Procuring Agency.

4.4 Performance Security

The Contractor shall furnish to the Procuring Agency within fourteen (14) days after receipt of Letter of Acceptance a Performance Security at the option of the bidder, in the form of Payee‘s order /Bank Draft or Bank Guarantee from scheduled bank for the amount and validity specified in Contract Data.

17. DESIGN BY CONTRACTOR

5.1 Contractor’s Design

The Contractor shall carry out design to the extent specified, as referred to in the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring Agency all designs prepared by him, within fourteen (14) days of receipt the Engineer/Procuring Agency shall notify any comments or, if the design submitted is not in accordance with the Contract, shall reject it stating the reasons. Contractor shall not construct any element of the works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Procuring Agency or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary.

5.2 Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Engineer/Procuring Agency shall be responsible for the Specifications and Drawings.

18. PROCURING AGENCY’S RISKS

6.1 The Procuring Agency’s Risks

The Procuring Agency‘s Risks are:-

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country;

b) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country;

c) riot, commotion or disorder by persons other than the Contractor‘s personnel and other employees including the personnel and employees of Sub- Contractors, affecting the Site and/or the Works;

d) ionizing radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material;

e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;

f) Use or occupation by the Procuring Agency of any part of the Works, except as may be specified in the Contract;

g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Procuring Agency‘s personnel or by others for whom the Procuring Agency is responsible;

h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor‘s failure; and

i) physical obstructions or physical conditions other than climatic conditions, encountered on the Site during the performance of the Works, for which the Contractor immediately notified to the Procuring Agency and accepted by the Procuring Agency.

7. TIME FOR COMPLETION

7.1 Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 7.3 below, within the Time for Completion.

7.2 Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data.

7.3 Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Procuring Agency/Engineer of any event(s) falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring Agency/Engineer for a reasonable extension in the time for the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency/Engineer for the same; and the Procuring Agency may extend the time for completion as determined.

7.4 Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Contractor‘s only liability to the Procuring Agency for such failure shall be to pay the amount as liquidity damages stated in the Contract Data for each day for which he fails to complete the Works.

8. TAKING-OVER

8.1 Completion

The Contractor may notify the Engineer/Procuring Agency when he considers that the Works are complete.

8.2 Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the Contractor the Procuring Agency/Engineer shall either takeover the completed works and issue a Certificate of Completion to that effect or shall notify the Contractor his reasons for not taking-over the works. While issuing the Certificate of Completion as aforesaid, the Procuring Agency/Engineer may identify any outstanding items of work which the Contractor shall undertake during the

Maintenances Period.

9. REMEDYING DEFECTS

9.1 Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of the Certificate of Completion carry out, at no cost to the Procuring Agency, repair and rectification work which is necessitated by the earlier execution of poor quality of work or use of below specifications material in the execution of Works and which is so identified by the Procuring Agency/Engineer in writing within the said period. Upon expiry of the said period, and subject to the Contractor‘s faithfully performing his aforesaid obligations, the Procuring Agency/Engineer

shall issue a Maintenance Certificate whereupon all obligations of the Contractor under this Contract shall come to an end. Failure to remedy any such defects or complete outstanding work within a reasonable time shall entitle the Procuring Agency to carry out all necessary works at the Contractor‘s cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation.

9.2 Uncovering and Testing

The Engineer/Procuring Agency may give instruction as to the uncovering and / or testing of any work. Unless as a result of an uncovering and/or testing it is established that the Contractor‘s design, materials, plant or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2.

10. VARIATIONS AND CLAIMS

10.1 Right to Vary

The Procuring Agency/Engineer may issue Variation Order(s) in writing. Where for any reason it has not been possible for the Procuring Agency/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the Procuring Agency/Engineer in writing and if the same are not refuted/denied by the Procuring Agency/Engineer within ten (10) days of the receipt of such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause.

10.2 Valuation of Variations

Variations shall be valued as follows:

a) At a lump sum price agreed between the Parties, or

b) Where appropriate, at rates in the Contract, or

c) In the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which

d) At appropriate new rates, as may be agreed or which the Engineer/Procuring Agency considers appropriate, or

e) If the Engineer/Procuring Agency so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor‘s Equipment, and of Materials, used.

10.3 Changes in the Quantities.
a) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Procuring Agency/Engineer shall adjust the rate to allow for the change and will be valued as per sub clause 10.2.

b) The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency.

c) If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.

10.4 Early Warning

The Contractor shall notify the Engineer/Procuring Agency in writing as soon as he is aware of any circumstance which may delay or disrupt the Works, or which may give rise to a claim for additional payment. To the extent of the Contractor‘s failure to notify, which results to the Engineer/Procuring Agency being unable to keep all relevant records or not taking steps to minimize any delay, disruption, or Cost, or the value of any Variation, the Contractor‘s entitlement to extension of the Time for Completion or additional payment shall be reduced/rejected.

10.5 Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Agency‘s Risks, the Contractor shall be entitled to the amount of such Cost. If as a result of any Procuring Agency‘s Risk, it is necessary to change the Works, this shall be dealt with as a Variation subject to Contractor‘s notification for intention of claim to the Engineer/Procuring Agency within fourteen (14) days of the occurrence of cause.

10.6 Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Agency an itemized detailed breakdown of the value of variations and claims within twenty eight (28) days of the instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and if possible agree the value. In the absence of agreement, the Procuring Agency shall determine the value.

11. CONTRACT PRICE AND PAYMENT

11.1 (a) Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject to Clause 11.3, be paid by the Procuring Agency to the Contractor within 30 days after such Interim Payment Certificate has been jointly verified by Procuring Agency and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 11.5, within 60days after such Final Payment Certificate has been jointly verified by Procuring Agency and Contractor; Provided that the Interim Payment shall be caused in thirty (30) days and Final Payment in 60 days in case of foreign funded project. In the event of the failure of the Procuring Agency to make payment within 90 days then Procuring Agency shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per annum in local currency and LIBOR+1% for foreign currency, upon all sums unpaid from the date by which the same should have been paid.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject to Clause 10.

11.2 Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

a) The value of the Works executed less to the cumulative amount paid previously; and

b) Value of secured advance on the materials and valuation of variations (if any).

The Contractor shall submit each month to the Engineer/Procuring Agency a statement showing the amounts to which he considers himself entitled.
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11.3 Interim Payments

Within a period not exceeding seven (07) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30/60) days from the said date of submission by the Contractor, the Procuring Agency shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.

11.4 Retention

Retention money shall be paid by the Procuring Agency to the Contractor within fourteen (14) days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later.

11.5 Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Engineer to verify and the Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Procuring Agency together with any documentation reasonably required to enable the Procuring Agency to ascertain the final contract value. Within sixty (60) days from the date of receipt of the verified final account from the Engineer, the Procuring Agency shall pay to the Contractor any amount due to the Contractor. While making such payment the Procuring Agency may, for

Reasons to be given to the Contractor in writing, withhold any part or parts of the verified amount.

11.6 Currency

Payment shall be in the currency stated in the Contract Data.

12. DEFAULT

12.1 Defaults by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Procuring Agency‘s notice, the Procuring Agency may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor‘s Equipment which the Procuring Agency instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor.

12.2 Defaults by Procuring Agency

If the Procuring Agency fails to pay in accordance with the Contract, or is, despite a written complaint, in breach of the Contract, the Contractor may give notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days after the Procuring Agency‘s receipt of this notice, the Contractor may suspend the execution of all or parts of the Works. 

If the default is not remedied within twenty eight (28) days after the Procuring Agency‘s receipt of the Contractor‘s notice, the Contractor may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site.

12.3 Insolvency

If a Party is declared insolvent under any applicable law, the other Party may by notice terminate the Contract immediately. The Contractor shall then demobilize from the site leaving behind, in the case of the Contractor‘s insolvency, any Contractor‘s Equipment which the Procuring Agency instructs in the notice is to be used for the completion of the Works.

12.4 Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the works executed and of the Materials and Plant reasonably delivered to the site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) any sums to which the Procuring Agency is entitled,

c) if the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, the Procuring Agency shall be entitled to a sum equivalent to twenty percent (20%) of the value of parts of the Works not executed at the date of the termination, and

d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the cost of his demobilization together with a sum equivalent to ten percent (10%) of the value of parts of the works not executed at the date of termination. The net balance due shall be paid or repaid within twenty eight (28) days of the notice of termination.

13. RISKS AND RESPONSIBILITIES

13.1 Contractor’s Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care of the Works from the Commencement Date until the date of the Procuring Agency‘s/Engineer‘s issuance of Certificate of Completion under Sub-Clause 8.2. Responsibility shall then pass to the Procuring Agency. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract. Unless the loss or damage happens as a result of any of the Procuring Agency‘s Risks, the Contractor shall indemnify the Procuring Agency, or his agents against all claims loss, damage and expense arising out of the Works.

13.2 Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Agency immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent agreed with the Procuring Agency demobilize the Contractor‘s Equipment. If the event continues for a period of eighty four (84) days, either Party may then give notice of termination which shall take effect twenty eight (28) days after the giving of the notice. After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) the cost of his demobilization, and

c) less any sums to which the Procuring Agency is entitled. The net balance due shall be paid or repaid within thirty five (35) days of the notice of termination.

14. INSURANCE

14.1 Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the types, in the amounts and naming as insured the persons stipulated in the Contract Data except for items (a) to (e) and (i) of the Procuring Agency‘s Risks under Sub- Clause 6.1. The policies shall be issued by insurers and in terms approved by the Procuring Agency. The Contractor shall provide the Engineer/Procuring Agency with evidence that any required policy is in force and that the premiums have been paid.

14.2 Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Procuring Agency may, without prejudice to any other right or remedy, effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data from any other amounts due to the Contractor.

15. RESOLUTION OF DISPUTES

15.1 Engineer’s Decision

If a dispute of any kind whatsoever arises between the Procuring Agency and the Contractor in connection with the works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Procuring Agency (Engineer)and the Contractor. Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to proceed with the work with all due diligence, and the Contractor and the Procuring Agency ( Engineer) shall give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award.

15.2 Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer of consultant or if no decision is given within the time set out in Sub-Clause 15.1 here above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the Engineer is revised by an arbitrator. If a contractor is dissatisfied with the decision of the Engineer of the department or decision is not given in time then he can approach (Engineer) within 14 days, in case of dissatisfaction with decision of ( Engineer) or not decided within 28 days, then arbitration process would be adopted as per clause 15.3.

15.3 Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made there under and any statutory modifications thereto. Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.

Contractor

Executive Engineer
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	BOQ / SCHEDULE 'B'

	Name of work:- (10)
	WATER SUPPLY SCHEME HASSANABAD & VILLAGE GANHWARABAD TALUKA MEHAR

	S.No:
	Item
	Qty:
	Rate
	Unit
	Amount

	
	TUBE WELL
	
	
	
	
	
	
	

	1
	Boring of Tube Well in all water bearring soil from ground
	
	
	

	
	level up to 100 ft or 30.5 m depth i/c sinking and with drawing
	
	
	

	
	and casing pipes (P.H.I.S No 1, P/ 41)
	
	
	
	
	

	
	12" Dia
	160.00
	Rft
	 @Rs
	743.00
	P-Rft
	Rs
	118880

	
	
	
	
	
	
	
	
	

	2
	Providing strong substantily built wooden locked with compartment 
	
	

	
	for preserving 2 lbs (1K.g) samples startes (P.H.S.I No 5 P/ 36)
	
	
	

	
	
	2
	Nos
	 @Rs
	3530.00
	Each
	Rs
	7060

	
	
	
	
	
	
	
	
	

	3
	Taking & Preserving inbox 2 lbs (1 K.g) sample of strata  from boar holes
	
	

	
	 etc (P.H.S.I No. 6 P/ 36)
	
	
	
	
	
	

	
	
	8
	Nos
	 @Rs
	101.00
	Each
	Rs
	808

	
	
	
	
	
	
	
	
	

	4
	Taking samples of water from bore holes and place in two separate
	
	

	
	bottles (P.H.S.I.No 7 P/ 37)
	
	
	
	
	
	

	
	
	8
	Nos
	 @Rs
	131.00
	Each
	Rs
	1048

	
	
	
	
	
	
	
	
	

	5
	Supplying & Instaling PVC strainer   Pipe "B" class of approved designed
	
	

	
	quality i/c necessary socket etc Complete (P.H.S.(M)I-9, P-43)  
	
	
	

	
	8" dia
	70
	Rft
	 @Rs
	554.05
	P-Rft
	Rs
	38784

	
	
	
	
	
	
	
	
	

	6
	Supplying & Instaling PVC blind  Pipe "B" class of approved designed quality
	
	

	
	and make i/c necessary socket etc complete (P.H.S.(M)I-12, P-44)
	
	

	
	8" dia
	90
	Rft
	 @Rs
	516.80
	P-Rft
	Rs
	46512

	
	
	
	
	
	
	
	
	

	7
	M.S bail plugged of approved quality 5’ long (P.H.S. (M) I No. 38 P/ 26)
	
	

	
	8" dia
	2
	No:
	 @Rs
	2607.00
	Each
	Rs
	5214

	
	
	
	
	
	
	
	
	

	8
	Shrounding with Graded bajri (3/8" to 1/8") or 9 to 3mm 
	
	
	

	
	bitumen bore an plind pipe    (P.H.S.I No 13 P/ 38)
	
	
	
	

	
	8" dia
	160
	Rft
	 @Rs
	105
	P-Rft
	Rs
	16800

	
	
	
	
	
	
	
	
	

	9
	PVC End Plugg (Sch: of Mat:)
	
	
	
	
	
	

	
	8" dia
	2
	No:
	 @Rs
	1360
	Each
	Rs
	2720

	
	
	
	
	
	
	
	
	

	10
	Development charges of Tube well(PHSI- 8, P-43)
	
	
	
	

	
	8" dia
	160
	Rft
	 @Rs
	200
	P-Rft
	Rs
	32000

	
	
	
	
	
	
	
	
	

	11
	Conducting of resistivity survey of Geo elevetrical sounding 
	
	
	

	
	VES evaluation interpretation and compilation of resistivity 
	
	
	

	
	and hydrogeological survey test i/c mobilization and 
	
	
	
	

	
	de-modilization of geologist and equipment i/c lodging and 
	
	
	

	
	boarding charges. (Non schedule item).
	
	
	
	
	

	
	
	1
	Job
	 @Rs
	25000
	P/Job
	Rs
	25000

	
	
	
	
	
	
	
	Rs:
	294826

	
	
	
	
	
	
	
	
	

	
	
	1
	x
	294826
	=
	Rs:
	294826

	
	
	
	
	
	
	
	
	

	
	PUMP HOUSE
	
	
	
	
	
	
	

	1
	Excavation in foundation of building bridges and other structures.
	
	
	

	
	I/c dag belling dressing refilling around the structures with excavated
	
	

	
	Earth watering ramming lead up to one chain and lift up to 5’ (G.S.I. No. 18 P/ 04)
	

	
	
	147.50
	Cft.
	 @Rs:
	3176.25
	P%0 Cft
	Rs:
	468

	
	
	
	
	
	
	
	
	

	2
	Cement concrete brick or stone ballast 1 ½” to 2” gauge.  
	
	
	

	
	(Ratio 1:4:8) (G.S.I No. 4 P/ 14)
	
	
	
	
	
	

	
	
	63.62
	Cft.
	 @Rs:
	9416.28
	P%Cft
	Rs:
	5991

	
	
	
	
	
	
	
	
	

	3
	Pacca brick work in ground floor in cement sand mortor (1:6)
	
	
	

	
	(G.S.I.No 5 P/ 20)
	
	
	
	
	
	
	

	
	
	197.75
	Cft.
	 @Rs:
	12674.36
	P%Cft
	Rs:
	25064

	
	
	
	
	
	
	
	
	

	4
	Damp proof course with cement sand and shingle concrete (1:2:4) 
	
	

	
	i/c 2 coats of asphaltic mixture (3" thick). (G.S.I-28, P-19).
	
	
	

	
	
	39.55
	Sft.
	 @Rs:
	4982.18
	P%Sft
	Rs
	1970

	
	
	
	
	
	
	
	
	

	5
	Filling Watering and ramming earth in floor with new earth excavated from
	
	

	
	out side lead upto 1 chain and lift upto 5' (G.S.I No 22 P- 4)
	
	
	

	
	
	192.00
	Cft
	 @Rs:
	3630
	P%0Cft
	Rs:
	697

	
	
	
	
	
	
	
	
	

	6
	Pacca brick work in ground floor cement, sand, mortar (1:6)
	
	
	

	
	(G.S.I. No 5 P/ 20)
	
	
	
	
	
	
	

	
	
	255.75
	Cft
	 @Rs:
	12674.36
	P%Cft
	Rs:
	32415

	
	
	
	
	
	
	
	
	

	7
	R.C.C work i/c all labour and material except the cost of steel
	
	
	

	
	reinforcement and its labour for b/b which will be paid separately.
	
	
	

	
	This rate also i/c all kinds of forms moulds lifting, shutting, curing,
	
	
	

	
	rendering and finishing the exposed surface (i/c s/w of shingle) (a) R.C work in
	
	

	
	roof slab beams columns rafts lintels and other structural members laid in 
	
	

	
	situ or prrecast laid in position complete in all respect. (I) Ratio 2:2:4 Lbs 
	
	

	
	cement2 Cft, sand 4 cft shingle1/8” to ¼” gauge. (G.S.I No. 6 P/ 16).
	
	

	
	
	68.81
	Cft
	 @Rs:
	337
	P/Cft
	Rs:
	23189

	
	
	
	
	
	
	
	
	

	8
	Fabrication of mild steel reinforcement  for C.C i/c cutting,  bending, 
	
	

	
	laying in position making joints and fastening i/c cost of binding wire
	
	

	
	(also i/c removal of rust from bars).(G.S.I No 8 P/ 16)
	
	
	

	
	
	2.76
	Cwt
	 @Rs:
	5001.7
	P/Cwt
	Rs:
	13805

	
	
	
	
	
	
	
	
	

	9
	Providing and laying 3” thick to toping Cement Concrete (1:2:4) I/c surface, 
	
	

	
	finishing and dividing in to panel (GSI No. 16 P/41)
	
	
	
	

	
	
	64.00
	Sft
	 @Rs:
	4411.82
	P%Sft
	Rs:
	2824

	
	
	
	
	
	
	
	
	

	10
	Cement, Plaster (1:6) up to 12’ height ½” thick (G.S.I. No.13 P/51) 
	
	

	
	
	285.25
	Sft
	 @Rs:
	2206.6
	P%Sft
	Rs:
	6294

	
	
	
	
	
	
	
	
	

	11
	Cement, Plaster (1:4) up to 12’ height 3/8” thick (G.S.I. No.11 P/51) 
	
	

	
	
	285.25
	Sft
	 @Rs:
	2197.52
	P%Sft
	Rs:
	6268

	
	
	
	
	
	
	
	
	

	12
	Cement, Pointing struck joint on walls  (1:3) (G.S.I. No.19 P/52)
	
	
	

	
	
	345.25
	Sft
	 @Rs:
	1213.58
	P%Sft
	Rs:
	4190

	
	
	
	
	
	
	
	
	

	13
	Fabrication of heavy steel work with angles tees, flat iron round iron and sheet iron 
	

	
	for making trsses girders, tanks etc: i/c cutting tanks etc: i/c cutting drilling riveting 
	

	
	handling assembling and fixing but excluding erection in positiion. (CSI- 2, P-91)
	

	
	
	2.95
	Cwt
	 @Rs:
	4928.49
	P/Cwt
	Rs:
	14539

	
	.
	
	
	
	
	
	
	

	14
	Erection and fitting in position of iron trusses staging of water tanks etc:
	
	

	
	(C.S.I.No. 3 P/ 91)
	
	
	
	
	
	
	

	
	
	2.95
	Cwt
	 @Rs:
	271.04
	P/Cwt
	Rs
	800

	
	
	
	
	
	
	
	
	

	15
	Supplying and fixing in position iron steel grill of  ¾” x ¼” size flat iron of 
	
	

	
	approved design i/c painting  03 coats etc complete (weight not to be less 
	
	

	
	than 3 Lbs/sq:  foot of finished grill) (G.S.I. NO.26 P/92)
	
	
	

	
	
	12.00
	Sft
	 @Rs:
	180.5
	P/Sft
	Rs:
	2166

	
	
	
	
	
	
	
	
	

	16
	PAINTING NEW SURFACE 
	
	
	
	
	
	

	
	Preparing surface and painting of door and window any type i/c 
	
	
	

	
	Edges 3 coats  (G.S.I. No.5 P/69)
	
	
	
	
	
	

	
	
	69.50
	Sft
	 @Rs:
	2116.41
	P%Sft
	Rs:
	1471

	
	
	
	
	
	
	
	
	

	17
	White washing of three coats (G.S.I. No.26 P/53)
	
	
	
	

	
	
	139.00
	Sft
	 @Rs:
	829.95
	P%Sft
	Rs:
	1154

	
	
	
	
	
	
	
	
	

	18
	Primary coat of chalk distemper (G.S.I.No:23, P/53).
	
	
	

	
	
	403.50
	Sft
	 @Rs:
	442.75
	P%Sft
	Rs:
	1786

	
	
	
	
	
	
	
	
	

	19
	Distempering (b) 2 coats (G.S.I.No:23, P/53).
	
	
	
	

	
	
	403.50
	Sft
	 @Rs:
	1043.90
	P%Sft
	Rs:
	4212

	
	
	
	
	
	
	
	
	

	20
	Supplying R.S.J channel section 8"x4" Girders.
	
	
	
	

	
	(Sch: of Sant: I-141, P-80)
	
	
	
	
	
	

	
	
	0.848
	Cwt.
	 @Rs:
	3575.00
	P/Cwt.
	Rs:
	3032

	
	
	
	
	
	
	
	Rs:
	152334

	
	
	
	
	
	
	
	
	

	
	
	2
	x
	152334
	=
	Rs:
	304668

	
	
	
	
	
	
	
	
	

	
	P.E PIPE DELIVERY MAIN / DISTRIBUTION
	
	
	

	1
	Excavation for pipe line entrenches and pits in soft soils i/c 
	
	
	

	
	trimming and dressing sides to true alignment and shape leveling 
	
	
	

	
	of beds of trenches to correct level and grade cutting joint hoes 
	
	
	

	
	and disposal of surplus earth within a one chain as directed by 
	
	
	

	
	engineer in charge providing fence guards light fags and temporary 
	
	

	
	crossing for non vehicular traffic where ever required lift up 5 ft lead u
	
	

	
	(1.52 m) and lead up to one chain (30.5 m) (P.H.S.I- 3 P- 46)
	
	
	

	
	
	224000.00
	Cft.
	 @Rs
	3600.00
	P%0Cft
	Rs
	806400

	
	
	
	
	
	
	
	
	

	2
	Providing Laying Jointing & testing High Density Polyethylene pipe (HDPE-100) 
	

	
	for W/S conforming to ISO-4427, DIN 8074, 8075 & PS 3580, 
	
	
	

	
	1980 PS 3580 & PSI 3051 i/c earth work in ordinary soil etc: complete.
	
	

	
	(P.H.S.I-1, P-25).
	
	
	
	
	
	
	

	
	3" dia (90mm)
	6000.0
	Rft.
	 @Rs
	148.00
	P-Rft
	Rs
	888000

	
	4" dia (110mm)
	15000.0
	Rft.
	 @Rs
	224.00
	P-Rft
	Rs
	3360000

	
	6" dia (160mm)
	14000.0
	Rft.
	 @Rs
	440.00
	P-Rft
	Rs
	6160000

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	3
	High density polyethylene fittings (PE-100)(Per Each) Equivalent make
	
	

	
	(P.H.S.(M).I-A, P-112)
	
	
	
	
	
	

	
	ELBOW 45 degree
	
	
	
	
	
	
	

	
	3" dia (90mm)
	4
	Nos:
	 @Rs
	894.00
	Each
	Rs
	3576

	
	4" dia (110mm)
	6
	Nos:
	 @Rs
	1324.00
	Each
	Rs
	7944

	
	6" dia (160mm)
	6
	Nos:
	 @Rs
	2784.00
	Each
	Rs
	16704

	
	ELBOW 90 degree
	
	
	
	
	
	
	

	
	3" dia (90mm)
	4
	Nos:
	 @Rs
	1118.00
	Each
	Rs
	4472

	
	4" dia (110mm)
	6
	Nos:
	 @Rs
	1655.00
	Each
	Rs
	9930

	
	6" dia (160mm)
	6
	Nos:
	 @Rs
	3480.00
	Each
	Rs
	20880

	
	TEE (EQUAL)
	
	
	
	
	
	
	

	
	3" dia (90mm)
	12
	Nos:
	 @Rs
	1341.00
	Each
	Rs
	16092

	
	4" dia (110mm)
	4
	Nos:
	 @Rs
	1986.00
	Each
	Rs
	7944

	
	6" dia (160mm)
	3
	Nos:
	 @Rs
	4175.00
	Each
	Rs
	12525

	
	BUTT FUSION JOINT
	
	
	
	
	
	

	
	3" dia (90mm)
	32
	Nos:
	 @Rs
	600.00
	Each
	Rs
	19200

	
	4" dia (110mm)
	20
	Nos:
	 @Rs
	1000.00
	Each
	Rs
	20000

	
	6" dia (160mm)
	18
	Nos:
	 @Rs
	1000.00
	Each
	Rs
	18000

	
	P.E Reducer (Non Sch: Item)
	
	
	
	
	
	

	
	4"x3" dia
	3
	Nos:
	 @Rs
	1810.00
	Each
	Rs
	5430

	
	6"x3" dia
	4
	Nos:
	 @Rs
	3250.00
	Each
	Rs
	13000

	
	6"x4"dia
	4
	Nos:
	 @Rs
	3270.00
	Each
	Rs
	13080

	
	
	
	
	
	
	
	
	

	4
	C.I Sluice valve heavy pattern test pressure 21 kg/sq:cm or 300 lbs/sq:inch.
	
	

	
	(P.H.S.(M).I-1, P-105)
	
	
	
	
	
	

	
	3" dia (90mm)
	1
	Nos:
	 @Rs
	4290.00
	Each
	Rs
	4290

	
	4" dia (110mm)
	1
	Nos:
	 @Rs
	5460.00
	Each
	Rs:
	5460

	
	6" dia (160mm)
	1
	Nos:
	 @Rs
	9360.00
	Each
	Rs:
	9360

	
	
	
	
	
	
	
	
	

	5
	Supplying Air valve double acting 3"x1" (P.H.S.(M).I-8, P-106)
	
	
	

	
	
	2
	Nos:
	 @Rs
	4000.00
	Each
	Rs
	8000

	
	
	
	
	
	
	
	
	

	6
	Providing and fixing M.S flange made of M.S plate having a thickness and total 
	

	
	weight as mentioned against each item. It includes the cost of making holes, facing 
	

	
	welding nuts bolts rubber packing white lead fitter cartage etc: complete.
	
	

	
	(P.H.S- I-8  P-88 )
	
	
	
	
	
	
	

	
	3" dia
	2
	Nos:
	 @Rs
	945.00
	Each
	Rs
	1890

	
	4" dia
	2
	Nos:
	 @Rs
	1148.00
	Each
	Rs
	2296

	
	6" dia 
	2
	Nos:
	 @Rs
	1520.00
	Each
	Rs
	3040

	
	
	
	
	
	
	
	
	

	7
	Supplying Flange Adaptor ( Non sch: item)
	
	
	
	
	

	
	3" dia (90mm)
	2
	Nos:
	 @Rs
	675.00
	Each
	Rs
	1350

	
	4" dia (110mm)
	2
	Nos:
	 @Rs
	1215.00
	Each
	Rs
	2430

	
	6" dia (160mm)
	2
	Nos:
	 @Rs
	2025.00
	Each
	Rs
	4050

	
	
	
	
	
	
	
	
	

	8
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	3" dia (90mm)
	2
	Joints.
	 @Rs
	499.00
	P-Joint
	Rs
	998

	
	4" dia (110mm)
	2
	Joints.
	 @Rs
	513.00
	P-Joint
	Rs
	1026

	
	6" dia (160mm)
	2
	Joints.
	 @Rs
	938.00
	P-Joint
	Rs
	1876

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	9
	Providing chamber 3'x2' (915x615 mm)  inside dimension 4-1/2’ 
	
	
	

	
	(1372 mm) deep as per approved design for sluice value 3” to12” dia with 18” 
	

	
	(457 mm) dia inside cost iron cover and frame (wt= 1 cwt qr) fixed in R.C.C 1:2:4 
	

	
	(102 mm) thick   (with 5 lbs steel per cft) 9” (299 mm) thick brick masonry 
	
	

	
	wall set in 1:6 cement mortar 6” (1152 mm) thick cement concrete 1:3:6 
	
	

	
	in foundation 1” (25 mm) thick cement concrete 1:2:4 flooring ½” 12.5 mm) thick 
	

	
	cement  plaster 1:3 to all inside wall surface and to top i/c providing and fixing 
	
	

	
	M.S foot rest at every one foot beyond 21/2 ft depth curing excavation back 
	
	

	
	filling and disposal of surplus earth etc complete    (P.H.S- I-1  P-49 )
	
	

	
	
	5
	Nos:
	 @Rs
	18820.00
	Each
	Rs
	94100

	
	
	
	
	
	
	
	
	

	10
	Refilling the excavated stuff in trenches 6” thick Layer i/c watering 
	
	
	

	
	ramming to full compaction etc complete (P.H.S- I-24 P-77)
	
	
	

	
	
	201600
	Cft.
	 @Rs
	2760.00
	P%0Cft
	Rs
	556416

	
	
	
	
	
	
	
	Rs
	12099759

	
	
	
	
	
	
	
	
	

	
	
	ABSTRACT
	
	
	
	
	

	 
	Name of Componant
	 
	 
	 
	Sch: Item
	N-S.Item
	Total

	
	
	
	
	
	
	
	
	

	
	TUBE WELL
	
	
	
	269826
	25000
	Rs:
	294826

	
	PUMP HOUSE
	
	
	
	304668
	0
	Rs:
	304668

	
	P.E PIPE DELIVERY MAIN / DISTRIBUTION
	12091929
	7830
	Rs:
	12099759

	
	
	
	
	
	12666423
	32830
	Rs:
	12699253

	
	
	
	
	
	
	
	
	

	
	Total Amount of Composite schedule
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	 
	%above / below on the rates of CSR
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Amount to be added / deducted on the basis of premium
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Total Amount of Non Schedule items
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	TOTAL AMOUNT
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	CONDITIONS
	
	
	
	
	
	
	

	1
	The contractor will have to remove the surplus excavated stuff from the 
	
	

	
	side of work to out of town at his cost .
	
	
	
	
	

	2
	The Contractor arrange the materail for construction of work from the approved 
	
	

	
	quary as shown in the estimate 
	
	
	
	
	
	

	3
	No premum should be allowed on approved/Market rate.
	
	
	

	4
	Any Error or omission in the rats, description, Units shall be refferd to particular 
	
	

	
	schedule of rates.
	
	
	
	
	
	
	

	5
	No Cartage shall be paid seprately 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONTRACTOR.
	
	

	
	
	
	
	

	
	
	
	
	
	
	
	
	


(B) Description and rate of items based on Market (Offered rates)

	Item No
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


Total (B) in words & Figures:

Contractor




EXECUTIVE ENGINEER 
PUBLIC HEALTH ENGG; DIVISION

DADU. 

	
	SUMMARY OF BILL QUANTITY
	

	
	
	

	
	
	
	
	
	
	
	
	
	

	
	ABSTRACT
	

	
	
	
	
	
	
	
	
	
	

	
	COST OF BID
	
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (A)
	Cost based on Composite schedule of rates
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (B )
	Amount of Item based on Non Schedule Items
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	TOTAL COST OF BID
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	


GOVERNMENT OF SINDH



STANDARD BIDDING DOCUMENTS

PROCUREMENT OF WORKS (SPPRA BIDDING DOCUMENTS)

(For Contracts Costing up to Rs. 4.00 Million).

Name of Work:

(11) CONSTRUCTION OF SURFACE DRAINS AND C.C. BLOCK 
FOR VARIOUS MUHALLAS IMPROVEMENT & 

EXTENSION DRAINAGE SCHEME DADU CITY
N.I.T NO: & DATE:
NO: TC  /  834     /   dated;- 15.05.2017 

DATE OF ISSUE:             05.06.2017
DATE OF OPENING:       06.06.2017

TENDER ISSUED TO:      .
     






.
D.R.NO: & DATE:            .
     






.
STANDARD BIDDING DOCUMENT IS INTENDED AS MODEL FOR ADMEASUREMENTS (PERCENTAGE RATE FOR UNIT PRICE FOR UNIT RATES  IN A BILL OF QUANTITIES) 

TYPES OF CONTRACT THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTOS.


BIDDING DATA

(This section  should be filled in by the office of the Executive Engineer, 
Public Engineering Division Dadu, before issuance of the bidding documents).
	(a)
	Name of Procuring Agency:-
	THE EXECUTIVE ENGINEER PUBLIC HEALTH ENGINEERING DIVISION DADU.


	(b)
	Brief Description of works:-
	(11) CONSTRUCTION OF SURFACE DRAINS AND C.C. BLOCK FOR VARIOUS MUHALLAS IMPROVEMENT & EXTENSION DRAINAGE SCHEME DADU CITY
 

	©
	Procuring Agency Address:-
	The Executive Engineer Public Health Engineering Division Dadu. Near Gharibabad Muhalla Dadu.



	(d)
	Estimated Cost:-
	Rs:  10.30  Million

	(e)
	Amount of Bid Security:-
	Rs: 5,15,000 /-

	(f)
	Period of Bid Validity (Days):-
	(90 days)

	(g)
	Security Deposit (i/c Bid Security):-
	(10%)

	(h)
	Percentage, if any, to be deducted from bills:-


	(7.50% Income Tax) & (8% Security Deposit).

	(i)
	Deadline for submission of Bids along with time:-


	   06-06-2017    @ 1.00 PM 

	(j)
	Venue, time & date of Bid Opening:-
	   06-06-2017    @  2.00 PM 

	(k)
	Time for completion from written order of commence:-


	(12 Months)

	(l)
	Liquidity Damages:-
	(1% on estimated cost per day subject to 

minimum of 10%) 



	(m)
	Deposit receipt No: date & Amount 

(in words and figure):-


	C.D No:_____________ dated:-______________

Amount Rs:_____________Bank_____________.

._______________________________________.

M/S____________________________________.


                                    
CONDITIONS OF CONTRACT

19. GENERAL PROVISIONS

Definitions

In the Contract as defined below, the words and expressions defined shall have the following meanings assigned to them, except where the context requires otherwise:

The Contract

1.1.1 ―Contract‖ means the Contract Agreement and the other documents listed in the Contract Data.

1.1.2 ―Specifications‖ means the document as listed in the Contract Data, including Procuring Agency‘s requirements in respect of design to be carried out by the Contractor (if any), and any Variation to such document.

1.1.3 ―Drawings‖ means the Procuring Agency‘s drawings of the Works as listed in the Contract Data, and any Variation to such drawings.

Persons

1.1.4 ―Procuring Agency‖ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee.

1.1.5 ―Contractor‖ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee.

1.1.6 ―Party‖ means either the Procuring Agency or the Contractor. 

Dates, Times and Periods

1.1.7 ―Commencement Date‖ means the date fourteen (14) days after the date the Contract comes into effect or any other date named in the Contract Data.

1.1.8 ―Day‖ means a calendar day

1.1.9 ―Time for Completion‖ means the time for completing the Works as stated in the Contract Data (or as extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments

1.1.10 ―Cost‖ means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off the Site, including overheads and similar charges but does not include any allowance for profit.

Other Definitions

1.1.11 ―Contractor‘s Equipment‖ means all machinery, apparatus and other things required for the execution of the Works but does not include Materials or Plant intended to form part of the Works.

1.1.12 ―Country‖ means the Islamic Republic of Pakistan.

1.1.13 ―Procuring Agency‘s Risks‖ means those matters listed in Sub-Clause 6.1.

1.1.14 ―Force Majeure‖ means an event or circumstance which makes performance of a Party‘s obligations illegal or impracticable and which is beyond that Party‘s reasonable control.

1.1.15 ‗Materials‖ means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the Contractor.

1.1.16 ―Plant‖ means the machinery and apparatus intended to form or forming part of the Works.

1.1.17 ―Site‖ means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site.

1.1.18 ―Variation‖ means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 10.1.

1.1.19 ‗Works‖ means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be performed by the Contractor including temporary works and any variation thereof.

1.1.20 ―Engineer‖ means the person notified by the Procuring Agency to act as Engineer

for the purpose of the Contract and named as such in Contract Data.

19.1 Interpretation

Words importing persons or parties shall include firms and organizations. Words importing singular or one gender shall include plural or the other gender where the context requires.

19.2 Priority of Documents.

The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance with the order as listed in the Contract Data.

37

1.4 Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.

1.5 Communications

All Communications related to the Contract shall be in English language.

1.6 Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay all fees and other charges in respect of the Works.

20. THE PROCURING AGENCY

2.1 Provision of Site

The Procuring Agency shall provide the Site and right of access thereto at the times stated in the Contract Data. Site Investigation Reports are those that were included in the bidding documents

and are factual and interpretative reports about the surface and subsurface conditions at the Site. 

2.2 Permits etc.

The Procuring Agency shall, if requested by the Contractor, assist him in applying for permits, licenses or approvals which are required for the Works.

2.3 Engineer’s/Procuring Agency’s Instructions

The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works.

2.4 Approvals

No approval or consent or absence of comment by the Engineer/Procuring Agency shall affect the Contractor‘s obligations.

21. ENGINEER’S/PROCURING AGENCY’S REPRESENTATIVES

3.1 Authorized Person

The Procuring Agency shall appoint a duly authorized person to act for him and on his behalf for the purposes of this Contract. Such authorized person shall be duly identified in the Contract Data or otherwise notified in writing to the Contractor as soon as he is so appointed. In either case the Procuring Agency shall notify the Contractor, in writing, the precise scope of the authority of such authorized person at the time of his appointment.

3.2 Engineer’s/Procuring Agency’s Representative

The name and address of Engineer‘s/Procuring Agency‘s Representative is given in Contract Data. However the Contractor shall be notified by the Engineer/Procuring Agency, the delegated duties and authority before the Commencement of works.

22. THE CONTRACTOR

4.1 General Obligations

The Contractor shall carry out the works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor‘s Equipment which may be required

4.2 Contractor’s Representative

The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only after obtaining the consent of the Procuring Agency for such appointment which consent shall not be withheld without plausible reason(s) by the Procuring Agency. Such authorized representative may be substituted/ replaced by the Contractor at any time during the Contract Period but only after obtaining the consent of the Procuring Agency as aforesaid.

4.3 Subcontracting

The Contractor shall not subcontract the whole of the works. The Contractor shall not subcontract any part of the works without the consent of the Procuring Agency.

4.4 Performance Security

The Contractor shall furnish to the Procuring Agency within fourteen (14) days after receipt of Letter of Acceptance a Performance Security at the option of the bidder, in the form of Payee‘s order /Bank Draft or Bank Guarantee from scheduled bank for the amount and validity specified in Contract Data.

23. DESIGN BY CONTRACTOR

5.1 Contractor’s Design

The Contractor shall carry out design to the extent specified, as referred to in the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring Agency all designs prepared by him, within fourteen (14) days of receipt the Engineer/Procuring Agency shall notify any comments or, if the design submitted is not in accordance with the Contract, shall reject it stating the reasons. Contractor shall not construct any element of the works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Procuring Agency or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary.

5.2 Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Engineer/Procuring Agency shall be responsible for the Specifications and Drawings.

24. PROCURING AGENCY’S RISKS

6.1 The Procuring Agency’s Risks

The Procuring Agency‘s Risks are:-

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country;

b) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country;

c) riot, commotion or disorder by persons other than the Contractor‘s personnel and other employees including the personnel and employees of Sub- Contractors, affecting the Site and/or the Works;

d) ionizing radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material;

e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;

f) Use or occupation by the Procuring Agency of any part of the Works, except as may be specified in the Contract;

g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Procuring Agency‘s personnel or by others for whom the Procuring Agency is responsible;

h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor‘s failure; and

i) physical obstructions or physical conditions other than climatic conditions, encountered on the Site during the performance of the Works, for which the Contractor immediately notified to the Procuring Agency and accepted by the Procuring Agency.

7. TIME FOR COMPLETION

7.1 Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 7.3 below, within the Time for Completion.

7.2 Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data.

7.3 Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Procuring Agency/Engineer of any event(s) falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring Agency/Engineer for a reasonable extension in the time for the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency/Engineer for the same; and the Procuring Agency may extend the time for completion as determined.

7.4 Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Contractor‘s only liability to the Procuring Agency for such failure shall be to pay the amount as liquidity damages stated in the Contract Data for each day for which he fails to complete the Works.

8. TAKING-OVER

8.1 Completion

The Contractor may notify the Engineer/Procuring Agency when he considers that the Works are complete.

8.2 Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the Contractor the Procuring Agency/Engineer shall either takeover the completed works and issue a Certificate of Completion to that effect or shall notify the Contractor his reasons for not taking-over the works. While issuing the Certificate of Completion as aforesaid, the Procuring Agency/Engineer may identify any outstanding items of work which the Contractor shall undertake during the

Maintenances Period.

9. REMEDYING DEFECTS

9.1 Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of the Certificate of Completion carry out, at no cost to the Procuring Agency, repair and rectification work which is necessitated by the earlier execution of poor quality of work or use of below specifications material in the execution of Works and which is so identified by the Procuring Agency/Engineer in writing within the said period. Upon expiry of the said period, and subject to the Contractor‘s faithfully performing his aforesaid obligations, the Procuring Agency/Engineer

shall issue a Maintenance Certificate whereupon all obligations of the Contractor under this Contract shall come to an end. Failure to remedy any such defects or complete outstanding work within a reasonable time shall entitle the Procuring Agency to carry out all necessary works at the Contractor‘s cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation.

9.2 Uncovering and Testing

The Engineer/Procuring Agency may give instruction as to the uncovering and / or testing of any work. Unless as a result of an uncovering and/or testing it is established that the Contractor‘s design, materials, plant or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2.

10. VARIATIONS AND CLAIMS

10.1 Right to Vary

The Procuring Agency/Engineer may issue Variation Order(s) in writing. Where for any reason it has not been possible for the Procuring Agency/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the Procuring Agency/Engineer in writing and if the same are not refuted/denied by the Procuring Agency/Engineer within ten (10) days of the receipt of such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause.

10.2 Valuation of Variations

Variations shall be valued as follows:

a) At a lump sum price agreed between the Parties, or

b) Where appropriate, at rates in the Contract, or

c) In the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which

d) At appropriate new rates, as may be agreed or which the Engineer/Procuring Agency considers appropriate, or

e) If the Engineer/Procuring Agency so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor‘s Equipment, and of Materials, used.

10.3 Changes in the Quantities.
a) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Procuring Agency/Engineer shall adjust the rate to allow for the change and will be valued as per sub clause 10.2.

b) The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency.

c) If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.

10.4 Early Warning

The Contractor shall notify the Engineer/Procuring Agency in writing as soon as he is aware of any circumstance which may delay or disrupt the Works, or which may give rise to a claim for additional payment. To the extent of the Contractor‘s failure to notify, which results to the Engineer/Procuring Agency being unable to keep all relevant records or not taking steps to minimize any delay, disruption, or Cost, or the value of any Variation, the Contractor‘s entitlement to extension of the Time for Completion or additional payment shall be reduced/rejected.

10.5 Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Agency‘s Risks, the Contractor shall be entitled to the amount of such Cost. If as a result of any Procuring Agency‘s Risk, it is necessary to change the Works, this shall be dealt with as a Variation subject to Contractor‘s notification for intention of claim to the Engineer/Procuring Agency within fourteen (14) days of the occurrence of cause.

10.6 Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Agency an itemized detailed breakdown of the value of variations and claims within twenty eight (28) days of the instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and if possible agree the value. In the absence of agreement, the Procuring Agency shall determine the value.

11. CONTRACT PRICE AND PAYMENT

11.1 (a) Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject to Clause 11.3, be paid by the Procuring Agency to the Contractor within 30 days after such Interim Payment Certificate has been jointly verified by Procuring Agency and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 11.5, within 60days after such Final Payment Certificate has been jointly verified by Procuring Agency and Contractor; Provided that the Interim Payment shall be caused in thirty (30) days and Final Payment in 60 days in case of foreign funded project. In the event of the failure of the Procuring Agency to make payment within 90 days then Procuring Agency shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per annum in local currency and LIBOR+1% for foreign currency, upon all sums unpaid from the date by which the same should have been paid.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject to Clause 10.

11.2 Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

a) The value of the Works executed less to the cumulative amount paid previously; and

b) Value of secured advance on the materials and valuation of variations (if any).

The Contractor shall submit each month to the Engineer/Procuring Agency a statement showing the amounts to which he considers himself entitled.
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11.3 Interim Payments

Within a period not exceeding seven (07) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30/60) days from the said date of submission by the Contractor, the Procuring Agency shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.

11.4 Retention

Retention money shall be paid by the Procuring Agency to the Contractor within fourteen (14) days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later.

11.5 Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Engineer to verify and the Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Procuring Agency together with any documentation reasonably required to enable the Procuring Agency to ascertain the final contract value. Within sixty (60) days from the date of receipt of the verified final account from the Engineer, the Procuring Agency shall pay to the Contractor any amount due to the Contractor. While making such payment the Procuring Agency may, for

Reasons to be given to the Contractor in writing, withhold any part or parts of the verified amount.

11.6 Currency

Payment shall be in the currency stated in the Contract Data.

12. DEFAULT

12.1 Defaults by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Procuring Agency‘s notice, the Procuring Agency may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor‘s Equipment which the Procuring Agency instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor.

12.2 Defaults by Procuring Agency

If the Procuring Agency fails to pay in accordance with the Contract, or is, despite a written complaint, in breach of the Contract, the Contractor may give notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days after the Procuring Agency‘s receipt of this notice, the Contractor may suspend the execution of all or parts of the Works. 

If the default is not remedied within twenty eight (28) days after the Procuring Agency‘s receipt of the Contractor‘s notice, the Contractor may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site.

12.3 Insolvency

If a Party is declared insolvent under any applicable law, the other Party may by notice terminate the Contract immediately. The Contractor shall then demobilize from the site leaving behind, in the case of the Contractor‘s insolvency, any Contractor‘s Equipment which the Procuring Agency instructs in the notice is to be used for the completion of the Works.

12.4 Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the works executed and of the Materials and Plant reasonably delivered to the site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) any sums to which the Procuring Agency is entitled,

c) if the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, the Procuring Agency shall be entitled to a sum equivalent to twenty percent (20%) of the value of parts of the Works not executed at the date of the termination, and

d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the cost of his demobilization together with a sum equivalent to ten percent (10%) of the value of parts of the works not executed at the date of termination. The net balance due shall be paid or repaid within twenty eight (28) days of the notice of termination.

13. RISKS AND RESPONSIBILITIES

13.1 Contractor’s Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care of the Works from the Commencement Date until the date of the Procuring Agency‘s/Engineer‘s issuance of Certificate of Completion under Sub-Clause 8.2. Responsibility shall then pass to the Procuring Agency. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract. Unless the loss or damage happens as a result of any of the Procuring Agency‘s Risks, the Contractor shall indemnify the Procuring Agency, or his agents against all claims loss, damage and expense arising out of the Works.

13.2 Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Agency immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent agreed with the Procuring Agency demobilize the Contractor‘s Equipment. If the event continues for a period of eighty four (84) days, either Party may then give notice of termination which shall take effect twenty eight (28) days after the giving of the notice. After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) the cost of his demobilization, and

c) less any sums to which the Procuring Agency is entitled. The net balance due shall be paid or repaid within thirty five (35) days of the notice of termination.

14. INSURANCE

14.1 Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the types, in the amounts and naming as insured the persons stipulated in the Contract Data except for items (a) to (e) and (i) of the Procuring Agency‘s Risks under Sub- Clause 6.1. The policies shall be issued by insurers and in terms approved by the Procuring Agency. The Contractor shall provide the Engineer/Procuring Agency with evidence that any required policy is in force and that the premiums have been paid.

14.2 Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Procuring Agency may, without prejudice to any other right or remedy, effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data from any other amounts due to the Contractor.

15. RESOLUTION OF DISPUTES

15.1 Engineer’s Decision

If a dispute of any kind whatsoever arises between the Procuring Agency and the Contractor in connection with the works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Procuring Agency (Engineer)and the Contractor. Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to proceed with the work with all due diligence, and the Contractor and the Procuring Agency ( Engineer) shall give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award.

15.2 Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer of consultant or if no decision is given within the time set out in Sub-Clause 15.1 here above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the Engineer is revised by an arbitrator. If a contractor is dissatisfied with the decision of the Engineer of the department or decision is not given in time then he can approach (Engineer) within 14 days, in case of dissatisfaction with decision of ( Engineer) or not decided within 28 days, then arbitration process would be adopted as per clause 15.3.

15.3 Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made there under and any statutory modifications thereto. Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.

Contractor

Executive Engineer

PHE Division Dadu

	
	BOQ / SCHEDULE 'B'

	Name of work:- (11)
	CONSTRUCTION OF SURFACE DRAINS AND C.C BLOCK FOR VARIOUS MUHALLAS IMPROVEMENT / EXTENSION  DRAINAGE SCHEME DADU CITY TALUKA DADU DISTRICT DADU

	S.No:
	Item
	Qty:
	Rate
	Unit
	Amount

	
	CONSTRUCTION OF SURFACE DRAINS
	
	
	
	

	1
	Dismantling and removing Road Metalling 
	
	
	
	
	

	
	(G.S.I-51,  P/13)
	
	
	
	
	
	
	

	
	
	250.00
	Cft
	 @Rs
	605.00
	P%Cft
	Rs
	1513

	
	
	
	
	
	
	
	
	

	2
	Dismantling of Brick work in lime or cement mortor
	
	
	
	

	
	(G.S.I-13,  P/10)
	
	
	
	
	
	
	

	
	
	75.00
	Cft
	 @Rs
	1285.63
	P%Cft
	Rs
	964

	
	
	
	
	
	
	
	
	

	3
	Dismantling of cement concrete plain (1:2:4)
	
	
	
	

	
	(G.S.I-19,  P/10)
	
	
	
	
	
	
	

	
	
	37.50
	Cft
	 @Rs
	3327.50
	P%Cft
	Rs
	1248

	
	
	
	
	
	
	
	
	

	4
	Dismantling of cement concrete reinforced separting 
	
	
	

	
	reinforcement from concrete cleaning and straighting the same 
	
	
	

	
	(G.S.I-209,  P/10)
	
	
	
	
	
	
	

	
	
	75.00
	Cft
	 @Rs
	5445.00
	P%Cft
	Rs
	4084

	
	
	
	
	
	
	
	
	

	5
	add extra 50' additional lead or part thereof 
	
	
	
	

	
	 Horizental lead (G.S.I. No. 8 P/ 2)
	
	
	
	
	
	

	
	
	437.50
	Cft
	 @Rs:
	1814.04
	P%0 Cft
	Rs:
	794

	
	
	
	
	
	
	
	
	

	6
	Excavation in foundation of building bridges and other structures.
	
	
	

	
	I/c dag belling dressing refilling around the structures with excavated
	
	

	
	Earth watering ramming lead up to one chain and lift up to 5’ 
	
	
	

	
	(G.S.I. No. 18 P/ 04)
	
	
	
	
	
	
	

	
	
	21100.00
	Cft
	 @Rs:
	3176.25
	P%0 Cft
	Rs:
	67019

	
	
	
	
	
	
	
	
	

	7
	Cement concrete plain i/c placing compacting finishing
	
	
	

	
	and curing complete i/c screening and washing of stone
	
	
	

	
	aggregate without shuttering  (Ratio 1:4:8).(G.S.I-5 P/17
	
	
	

	
	(1:4:8).
	4525.00
	Cft
	 @Rs
	11288.75
	P%Cft
	Rs
	510816

	
	
	
	
	
	
	
	
	

	8
	Construction of standared open type drains connuttee 
	
	
	

	
	block of C.C 1:2:4 cost of situ to the design profiles i/c 
	
	
	

	
	cost of mould as per drawing i/c supplying 
	
	
	
	
	

	
	floating cost of cement 1/32" thick to exposes 
	
	
	
	

	
	surface faces finished smooth curing complete 
	
	
	
	

	
	as per drawing design. (P.H.S.I-D, P-58)
	
	
	
	
	

	
	TYPE A
	5000.00
	Rft
	 @Rs
	94.00
	P/Rft
	Rs
	470000

	
	TYPE B
	2000.00
	Rft
	 @Rs
	174.00
	P/Rft
	Rs
	348000

	
	TYPE C
	
	Rft
	 @Rs
	309.00
	P/Rft
	Rs
	0

	
	
	
	
	
	
	
	
	

	9
	Pacca brick work in foundation and plinth in 
	
	
	
	

	
	cement sand mortor (1:6)(G.S.I No. 4 P/ 20)
	
	
	
	

	
	
	12750.00
	Cft
	 @Rs:
	11948.36
	P%Cft
	Rs:
	1523416

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	10
	Cement, Plaster (1:6) up to 12’ height ½” thick (G.S.I. No.13 P/51) 
	
	

	
	
	21200
	Sft
	 @Rs
	2283.93
	P%Sft
	Rs:
	484193

	
	
	
	
	
	
	
	
	

	11
	R.C.C work i/c all labour and material except the cost of steel
	
	
	

	
	reinforcement and its labour for b/b which will be paid separately.
	
	
	

	
	This rate also i/c all kinds of forms moulds lifting, shutting, curing,
	
	
	

	
	rendering and finishing the exposed surface (i/c s/w of shingle) (a) R.C work in
	
	

	
	roof slab beams columns rafts lintels and other structural members laid in 
	
	

	
	situ or prrecast laid in position complete in all respect. (I) Ratio 2:2:4 Lbs 
	
	

	
	cement2 Cft, sand 4 cft shingle1/8” to ¼” gauge. (G.S.I No. 6 P/ 16).
	
	

	
	
	1653.60
	Cft
	 @Rs:
	337
	P/Cft
	Rs:
	557263

	
	
	
	
	
	
	
	
	

	12
	Fabrication of mild steel reinforcement  for C.C i/c cutting,  bending, 
	
	

	
	laying in position making joints and fastening i/c cost of binding wire
	
	

	
	(also i/c removal of rust from bars).(G.S.I No 8 P/ 16) (Using Tor Bars).
	
	

	
	
	59.06
	Cwt
	 @Rs:
	5001.7
	P/Cwt
	Rs:
	295400

	
	
	
	
	
	
	
	
	

	13
	Cement concrete plain i/c placing compacting finishing
	
	
	

	
	and curing complete i/c screening and washing of stone
	
	
	

	
	aggregate without shuttering  (Ratio 1:2:4).(G.S.I-5 P/17
	
	
	

	
	
	159.72
	Cft
	 @Rs
	14429.25
	P%Cft
	Rs
	23046

	
	
	
	
	
	
	
	Rs:
	4287756

	
	
	
	
	
	
	
	
	

	
	CONSTRUCTION OF C.C BLOCK
	
	
	
	
	

	1
	Barrow pit excaation undressed elead upto 100 ft ordinery soil
	
	
	

	
	(G.S.I. No. 3 P/ 1)
	
	
	
	
	
	
	

	
	
	26900.00
	Cft
	 @Rs:
	2117.50
	P%0 Cft
	Rs:
	56961

	
	
	
	
	
	
	
	
	

	2
	Extra for every 50 ft additional lead or there 
	
	
	
	

	
	of for earth work soft ordinery hard and very hard.
	
	
	
	

	
	(G.S.I. No. 3 P/ 1)
	
	
	
	
	
	
	

	
	
	26900.00
	Cft
	 @Rs:
	4837.44
	P%0 Cft
	Rs:
	130127

	
	
	
	
	
	
	
	
	

	3
	Earth work compaction soft ordinery or hard 
	
	
	
	

	
	soil  laying earth in 6" layers levelling dressing 
	
	
	
	

	
	and watering for comaction etc: complete. 
	
	
	
	
	

	
	(G.S.I. No. 3 P/ 3)
	
	
	
	
	
	
	

	
	
	48000.00
	Cft
	 @Rs:
	354.00
	P%0 Cft
	Rs:
	16992

	
	
	
	
	
	
	
	
	

	4
	Cement concrete brick or stone ballast 1 ½” to 2” gauge.  
	
	
	

	
	(Ratio 1:4:8) (G.S.I No. 4 P/ 14)
	
	
	
	
	
	

	
	
	15840.00
	Cft
	 @Rs:
	9416.28
	P%Cft
	Rs:
	1491539

	
	
	
	
	
	
	
	
	

	5
	Cement concrete plain i/c placing compacting finishing and
	
	
	

	
	curing complete i/c screening and washing of stone aggregate
	
	
	

	
	without shuttering (Ratio 1:2:4) (G.S.I.No 5 P/ 15)
	
	
	
	

	
	
	12000.00
	Cft
	 @Rs:
	14429.3
	P%Cft
	Rs:
	1731510

	
	
	
	
	
	
	
	
	

	6
	Erection and removal of centering for R.C.C or plain C.C Work
	
	
	

	
	of Partal Wood 1st class(vertical). (G.S.I.No. 19 P/ 17)
	
	
	

	
	
	2700.00
	Sft
	 @Rs:
	3127.41
	P%Sft
	Rs
	84440

	
	
	
	
	
	
	
	Rs:
	3511569

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	ABSTRACT
	
	
	
	
	
	

	 
	Name of Componant
	Sch: Item
	N-S.Item
	Total

	
	
	
	
	
	
	
	
	

	1
	CONSTRUCTION OF SURFACE DRAINS
	4287756
	0
	Rs:
	4287756

	2
	CONSTRUCTION OF C.C BLOCK
	
	3511569
	0
	Rs:
	3511569

	
	
	
	
	
	7799325
	0
	Rs:
	7799325

	
	
	
	
	
	
	
	
	

	
	Total Amount of Composite schedule
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	 
	%above / below on the rates of CSR
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Amount to be added / deducted on the basis of premium
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Total Amount of Non Schedule items
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	TOTAL AMOUNT
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	CONDITIONS
	
	
	
	
	
	
	

	1
	The contractor will have to remove the surplus excavated stuff from the 
	
	

	
	side of work to out of town at his cost .
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	2
	The Contractor arrange the materail for construction of work from the approved 
	
	

	
	quary as shown in the estimate 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	3
	No premum should be allowed on approved/Market rate.
	
	
	

	
	
	
	
	
	
	
	
	

	4
	Any Error or omission in the rats, description, Units shall be refferd to particular 
	
	

	
	schedule of rates.
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	5
	No Cartage shall be paid seprately 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONTRACTOR.
	
	
	

	
	
	
	
	

	
	
	
	
	


(B) Description and rate of items based on Market (Offered rates)

	Item No
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


Total (B) in words & Figures:

Contractor




EXECUTIVE ENGINEER 
PUBLIC HEALTH ENGG; DIVISION

DADU. 

	
	SUMMARY OF BILL QUANTITY
	

	
	
	

	
	
	
	
	
	
	
	
	
	

	
	ABSTRACT
	

	
	
	
	
	
	
	
	
	
	

	
	COST OF BID
	
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (A)
	Cost based on Composite schedule of rates
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (B )
	Amount of Item based on Non Schedule Items
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	TOTAL COST OF BID
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	


GOVERNMENT OF SINDH



STANDARD BIDDING DOCUMENTS

PROCUREMENT OF WORKS (SPPRA BIDDING DOCUMENTS)

(For Contracts Costing up to Rs. 4.00 Million).

Name of Work:

(12) SUPPLYING INSTALLING SOLAR ENERGY SYSTEM 
                                          (7.50 KW 1 SET)  AT WATER SUPPLY SCHEME HUSSAIN 
                                          BUX ARAIN TALUKA K.N SHAH DISTRICT DADU
N.I.T NO: & DATE:
NO: TC  /  834     /   dated;- 15.05.2017 

DATE OF ISSUE:             05.06.2017
DATE OF OPENING:       06.06.2017

TENDER ISSUED TO:      .
     






.
D.R.NO: & DATE:            .
     






.
STANDARD BIDDING DOCUMENT IS INTENDED AS MODEL FOR ADMEASUREMENTS (PERCENTAGE RATE FOR UNIT PRICE FOR UNIT RATES  IN A BILL OF QUANTITIES) 

TYPES OF CONTRACT THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTOS.


BIDDING DATA

(This section  should be filled in by the office of the Executive Engineer, 
Public Engineering Division Dadu, before issuance of the bidding documents).
	(a)
	Name of Procuring Agency:-
	THE EXECUTIVE ENGINEER PUBLIC HEALTH ENGINEERING DIVISION DADU.


	(b)
	Brief Description of works:-
	(12) SUPPLYING INSTALLING SOLAR ENERGY SYSTEM (7.50 KW 1 SET)  AT WATER SUPPLY SCHEME HUSSAIN                                           BUX ARAIN TALUKA K.N SHAH DISTRICT DADU
 

	©
	Procuring Agency Address:-
	The Executive Engineer Public Health Engineering Division Dadu. Near Gharibabad Muhalla Dadu.



	(d)
	Estimated Cost:-
	Rs:  1.700  Million

	(e)
	Amount of Bid Security:-
	Rs: 85,000 /-

	(f)
	Period of Bid Validity (Days):-
	(90 days)

	(g)
	Security Deposit (i/c Bid Security):-
	(10%)

	(h)
	Percentage, if any, to be deducted from bills:-


	(7.50% Income Tax) & (8% Security Deposit).

	(i)
	Deadline for submission of Bids along with time:-


	   06-06-2017    @ 1.00 PM 

	(j)
	Venue, time & date of Bid Opening:-
	   06-06-2017    @  2.00 PM 

	(k)
	Time for completion from written order of commence:-


	(02 Months)

	(l)
	Liquidity Damages:-
	(1% on estimated cost per day subject to 

minimum of 10%) 



	(m)
	Deposit receipt No: date & Amount 

(in words and figure):-


	C.D No:_____________ dated:-______________

Amount Rs:_____________Bank_____________.

._______________________________________.

M/S____________________________________.


                                    
Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.
This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract. 

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and Contract Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract is signed. 

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also. 

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. 

The envelope containing the tender documents shall refer the name and number of the work. 

6. All works shall be measured by standard instruments according to the rules. 

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency. 

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder. 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further. 

10. Bid without bid security of required amount and prescribed form shall be rejected. 

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost. 

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected. 

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern. 

Conditions of Contract 
Clause – 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written a and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work. 

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis. 

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities. 

Clause – 3: Termination of the Contract. 
(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract; 

(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired; 

(iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause. 

(iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill; 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:- 

(i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above; 

(ii) to finalize the work by measuring the work done by the contractor. 

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:- 

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly. 

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. 

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period. 

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid. 


Clause – 7: Payments. 
(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties. 

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing. 

Clause – 9: Issuance of Variation and Repeat Orders. 
(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract. 

Clause-10: Quality Control. 
(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice. 

(C) Uncorrected Defects: 
(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. 

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore. 

Clause – 11: 
(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor’s duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself. 

Clause – 12: Examination of work before covering up. 
(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor’s expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed. 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor’s labour shall be paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor. 

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof. 

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor’s retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

Clause –18: Financial Assistance /Advance Payment. 
(A) Mobilization advance is not allowed. 

(B) Secured Advance against materials brought at site. 
(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized). 

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue. 

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed. 

CONTRACOR  

EXECUTIVE ENGINEER 

                                                     PUBLIC HEALTH ENGG; DIVISION

            DADU. 
	
	BOQ / SCHEDULE 'B'

	Name of work:- (12)
	SUPPLYING INSTALLING SOLAR ENERGY SYSTEM AT  WATER SUPPLY SCHEME HUSSAIN BUX ARAIN & ADJOINING VILLAGES  TALUKA K.N.SHAH

	S.No:
	Item
	Qty:
	 
	Rate
	 
	Unit
	Amount
	 

	1
	Solar Pannel (PV) 325 W high efficiency cell 20 years warranty cell 
	
	

	
	poly crustal line providing installing testing connection and commissioning 
	
	

	
	solar PV modules cell type polyer stalling PV module efficiency 16-17% 
	
	

	
	to design 7.5 KW solar (to run 7.5 BHP motor) PV arrat modules cells 
	
	

	
	must be protected with IP 65 compliance and must confirm to the latest 
	
	

	
	addition of Q sele (made in Germany) and international standared with all
	
	

	
	accessories as required Solar mounted MS pipe framming square 
	
	
	

	
	providing installing connecting testing 7.5 BHP PV arrays. The structure
	
	

	
	design shall be designed to sustain worst weather condition Solar cable 
	
	

	
	DC flexible 10 mm pure copper for whole system supply connection and 
	
	

	
	termination of DC cable from PV modules of inverter to motor W.r.t 
	
	

	
	system ratings volts / ampers copper gird to be laid in PVC conduit across
	
	

	
	 the route with the all accessories and material required from completion
	
	

	
	of job. Solar convator VFD providing installing testing and commissioning
	
	

	
	of (Sun induction made in Germany) or (INVT company) converter VFD
	
	

	
	 for 10 KW array, 3 phase AC out put voltage 440 V, 50 HZ efficeincy 
	
	

	
	97% or higher completer with reverse current protuction, DC over 
	
	

	
	voltage protection, power control module, gird monitering and AC / DC 
	
	

	
	connectors for input / output voltage complete with all accessaries  
	
	

	
	Breakers and breaker box, Junction Box (Terasaki made in Germany). 
	
	

	
	PVC Cable protection pipe bend for cable (16 mm DC Wdire) and Lux, 
	
	

	
	Ties, Nut & Bolts Tranportation of goods loading and unloading at site
	
	

	
	 Installation, testing and commissioning of the system at site i/c fixing
	
	

	
	 in C.C foundation. upto satisfaction of the Engineer incharge. 
	
	
	

	
	
	1.00
	Set
	 @Rs:
	
	P/Set.
	Rs:
	

	
	
	
	
	
	
	
	Rs:
	

	
	Total Amount of Composite schedule
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	 
	%above / below on the rates of CSR
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Amount to be added / deducted on the basis of premium
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Total Amount of Non Schedule items
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	TOTAL AMOUNT
	Rs:
	 

	
	CONDITIONS
	
	
	
	
	
	
	

	1
	The contractor will have to remove the surplus excavated stuff from the 
	
	

	
	side of work to out of town at his cost .
	
	
	
	
	

	2
	The Contractor arrange the materail for construction of work from the approved 
	
	

	
	quary as shown in the estimate 
	
	
	
	
	
	

	3
	No premum should be allowed on approved/Market rate.
	
	
	

	4
	Any Error or omission in the rats, description, Units shall be refferd to particular 
	
	

	
	schedule of rates.
	
	
	
	
	
	
	

	5
	No Cartage shall be paid seprately 
	
	
	
	
	
	

	
	CONTRACTOR.
	
	
	

	
	
	
	
	

	
	
	
	
	


(B) Description and rate of items based on Market (Offered rates)

	Item No
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


Total (B) in words & Figures:

Contractor




EXECUTIVE ENGINEER 
PUBLIC HEALTH ENGG; DIVISION

DADU. 

	
	SUMMARY OF BILL QUANTITY
	

	
	
	

	
	
	
	
	
	
	
	
	
	

	
	ABSTRACT
	

	
	
	
	
	
	
	
	
	
	

	
	COST OF BID
	
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (A)
	Cost based on Composite schedule of rates
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (B )
	Amount of Item based on Non Schedule Items
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	TOTAL COST OF BID
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	


GOVERNMENT OF SINDH



STANDARD BIDDING DOCUMENTS

PROCUREMENT OF WORKS (SPPRA BIDDING DOCUMENTS)

(For Contracts Costing up to Rs. 4.00 Million).

Name of Work:

(13) SUPPLYING INSTALLING SOLAR ENERGY SYSTEM
 (10 KW 2 SETS)  AT CHHUTTA ADJOINING VILLAGES 
TALUKA K.N SHAH DISTRICT DADU. 

N.I.T NO: & DATE:
NO: TC  /  834     /   dated;- 15.05.2017 

DATE OF ISSUE:             05.06.2017
DATE OF OPENING:       06.06.2017

TENDER ISSUED TO:      .
     






.
D.R.NO: & DATE:            .
     






.
STANDARD BIDDING DOCUMENT IS INTENDED AS MODEL FOR ADMEASUREMENTS (PERCENTAGE RATE FOR UNIT PRICE FOR UNIT RATES  IN A BILL OF QUANTITIES) 

TYPES OF CONTRACT THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTOS.


BIDDING DATA

(This section  should be filled in by the office of the Executive Engineer, 
Public Engineering Division Dadu, before issuance of the bidding documents).
	(a)
	Name of Procuring Agency:-
	THE EXECUTIVE ENGINEER PUBLIC HEALTH ENGINEERING DIVISION DADU.


	(b)
	Brief Description of works:-
	(13) SUPPLYING INSTALLING SOLAR ENERGY SYSTEM (10 KW 2 SETS)  AT CHHUTTA ADJOINING VILLAGES TALUKA K.N SHAH DISTRICT DADU. 

 

	©
	Procuring Agency Address:-
	The Executive Engineer Public Health Engineering Division Dadu. Near Gharibabad Muhalla Dadu.



	(d)
	Estimated Cost:-
	Rs:  1.700  Million

	(e)
	Amount of Bid Security:-
	Rs: 85,000 /-

	(f)
	Period of Bid Validity (Days):-
	(90 days)

	(g)
	Security Deposit (i/c Bid Security):-
	(10%)

	(h)
	Percentage, if any, to be deducted from bills:-


	(7.50% Income Tax) & (8% Security Deposit).

	(i)
	Deadline for submission of Bids along with time:-


	   06-06-2017    @ 1.00 PM 

	(j)
	Venue, time & date of Bid Opening:-
	   06-06-2017    @  2.00 PM 

	(k)
	Time for completion from written order of commence:-


	(02 Months)

	(l)
	Liquidity Damages:-
	(1% on estimated cost per day subject to 

minimum of 10%) 



	(m)
	Deposit receipt No: date & Amount 

(in words and figure):-


	C.D No:_____________ dated:-______________

Amount Rs:_____________Bank_____________.

._______________________________________.

M/S____________________________________.


                                    
Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.
This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract. 

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and Contract Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract is signed. 

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also. 

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. 

The envelope containing the tender documents shall refer the name and number of the work. 

6. All works shall be measured by standard instruments according to the rules. 

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency. 

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder. 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further. 

10. Bid without bid security of required amount and prescribed form shall be rejected. 

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost. 

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected. 

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern. 

Conditions of Contract 
Clause – 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written a and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work. 

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis. 

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities. 

Clause – 3: Termination of the Contract. 
(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract; 

(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired; 

(iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause. 

(iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill; 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:- 

(i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above; 

(ii) to finalize the work by measuring the work done by the contractor. 

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:- 

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly. 

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. 

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period. 

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid. 


Clause – 7: Payments. 
(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties. 

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing. 

Clause – 9: Issuance of Variation and Repeat Orders. 
(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract. 

Clause-10: Quality Control. 
(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice. 

(C) Uncorrected Defects: 
(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. 

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore. 

Clause – 11: 
(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor’s duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself. 

Clause – 12: Examination of work before covering up. 
(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor’s expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed. 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor’s labour shall be paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor. 

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof. 

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor’s retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

Clause –18: Financial Assistance /Advance Payment. 
(A) Mobilization advance is not allowed. 

(B) Secured Advance against materials brought at site. 
(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized). 

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue. 

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed. 

CONTRACOR  

EXECUTIVE ENGINEER 

                                                     PUBLIC HEALTH ENGG; DIVISION

            DADU. 
	
	BOQ / SCHEDULE 'B'

	Name of work:- (13)
	SUPPLYING INSTALLING SOLAR ENERGY SYSTEM AT  WATER SUPPLY SCHEME CHHUTTA & ADJOINING VILLAGES  TALUKA K.N.SHAH

	S.No:
	Item
	Qty:
	 
	Rate
	 
	Unit
	Amount
	 

	1
	Solar Pannel (PV) 325 W high efficiency cell 20 years warranty cell 
	
	

	
	poly crustal line providing installing testing connection and commissioning 
	
	

	
	solar PV modules cell type polyer stalling PV module efficiency 16-17% 
	
	

	
	to design 10 KW solar (to run 10 BHP motor) PV arrat modules cells 
	
	

	
	must be protected with IP 65 compliance and must confirm to the latest 
	
	

	
	addition of Q sele (made in Germany) and international standared with all
	
	

	
	accessories as required Solar mounted MS pipe framming square 
	
	
	

	
	providing installing connecting testing 10 BHP PV arrays. The structure
	
	

	
	design shall be designed to sustain worst weather condition Solar cable 
	
	

	
	DC flexible 10 mm pure copper for whole system supply connection and 
	
	

	
	termination of DC cable from PV modules of inverter to motor W.r.t 
	
	

	
	system ratings volts / ampers copper gird to be laid in PVC conduit across
	
	

	
	 the route with the all accessories and material required from completion
	
	

	
	of job. Solar convator VFD providing installing testing and commissioning
	
	

	
	of (Sun induction made in Germany) or (INVT company) converter VFD
	
	

	
	 for 15 KW array, 3 phase AC out put voltage 440 V, 50 HZ efficeincy 
	
	

	
	97% or higher completer with reverse current protuction, DC over 
	
	

	
	voltage protection, power control module, gird monitering and AC / DC 
	
	

	
	connectors for input / output voltage complete with all accessaries  
	
	

	
	Breakers and breaker box, Junction Box (Terasaki made in Germany). 
	
	

	
	PVC Cable protection pipe bend for cable (16 mm DC Wdire) and Lux, 
	
	

	
	Ties, Nut & Bolts Tranportation of goods loading and unloading at site
	
	

	
	 Installation, testing and commissioning of the system at site i/c fixing
	
	

	
	 in C.C foundation. upto satisfaction of the Engineer incharge. 
	
	
	

	
	
	2.00
	Set
	 @Rs:
	
	P/Set.
	Rs:
	

	
	
	
	
	
	
	
	Rs:
	

	
	
	
	
	
	
	
	
	

	
	Total Amount of Composite schedule
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	 
	%above / below on the rates of CSR
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Amount to be added / deducted on the basis of premium
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	Total Amount of Non Schedule items
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	TOTAL AMOUNT
	Rs:
	 

	
	CONDITIONS
	
	
	
	
	
	
	

	1
	The contractor will have to remove the surplus excavated stuff from the 
	
	

	
	side of work to out of town at his cost .
	
	
	
	
	

	2
	The Contractor arrange the materail for construction of work from the approved 
	
	

	
	quary as shown in the estimate 
	
	
	
	
	
	

	3
	No premum should be allowed on approved/Market rate.
	
	
	

	4
	Any Error or omission in the rats, description, Units shall be refferd to particular 
	
	

	
	schedule of rates.
	
	
	
	
	
	
	

	5
	No Cartage shall be paid seprately 
	
	
	
	
	
	

	
	CONTRACTOR.
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	


(B) Description and rate of items based on Market (Offered rates)

	Item No
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


Total (B) in words & Figures:

Contractor




EXECUTIVE ENGINEER 
PUBLIC HEALTH ENGG; DIVISION

DADU. 

	
	SUMMARY OF BILL QUANTITY
	

	
	
	

	
	
	
	
	
	
	
	
	
	

	
	ABSTRACT
	

	
	
	
	
	
	
	
	
	
	

	
	COST OF BID
	
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (A)
	Cost based on Composite schedule of rates
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (B )
	Amount of Item based on Non Schedule Items
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	TOTAL COST OF BID
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	


GOVERNMENT OF SINDH



STANDARD BIDDING DOCUMENTS
PROCUREMENT OF WORKS (SPPRA BIDDING DOCUMENTS)

For Contracts (Small) amounting between Rs. 4.0 (M) to Rs. 50.00  (M).

Name of Work:
(14) SUPPLYING INSTALLING PUMPING MACHINERY 40 BHP AT CLEAR WATER TANK AND 4 BHP AT TUBE WELLS FOR WATER SUPPLY SCHEME KHANPUR TALUKA K.N SHAH DISTRICT DADU   
N.I.T NO: & DATE:

NO: TC/  834   /   dated;-15-05-2017  



DATE OF ISSUE:                 05-06-2017
DATE OF OPENING:           06-06-2017

TENDER ISSUED TO:      .
     






.
D.R.NO: & DATE:            .
     






.
STANDARD BIDDING DOCUMENT IS INTENDED AS MODEL FORADMEASUREMENTS (PERCENTAGE RATE FOR UNIT RATES IN A BILL OF QUANTITIES TYPES OF CONTRACT THE MAIN TEXT REFERS TO ADMEASUREMENTS CONTRACTOS.

                                    
BIDDING DATA

(This section  should be filled in by the office of the Executive Engineer, 
Public Engineering Division Dadu, before issuance of the bidding documents).
	(a)
	Name of Procuring Agency:-
	The Executive Engineer Public Health Engineering Division Dadu.



	(b)
	Brief Description of works:-
	 (14) SUPPLYING INSTALLING PUMPING MACHINERY 40 BHP AT CLEAR WATER TANK AND 4 BHP AT TUBE WELLS FOR WATER SUPPLY SCHEME KHANPUR TALUKA K.N SHAH DISTRICT DADU   


	©
	Procuring Agency Address:-
	The Executive Engineer Public Health Engineering Division Dadu. Near Gharibabad Muhalla Dadu.



	(d)
	Estimated Cost:-
	Rs: 6.288  Million

	(e)
	Amount of Bid Security:-
	Rs: 3,14,400/-

	(f)
	Period of Bid Validity (Days):-
	(90 days)

	(g)
	Security Deposit (i/c Bid Security):-
	(10%)

	(h)
	Percentage, if any, to be deducted from bills:-


	(7.50% Income Tax) & (8% Security Deposit).

	(i)
	Deadline for submission of Bids along with time:-


	  06-06-2017    @ 1.00 PM 

	(j)
	Venue, time & date of Bid Opening:-
	  06-06-2017    @  2.00 PM 

	(k)
	Time for completion from written order of commence:-


	(12 Months)

	(l)
	Liquidity Damages:-
	(1% on estimated cost per day subject to 

minimum of 10%) 



	(m)
	Deposit receipt No: date & Amount 

(in words and figure):-


	C.D No:_____________ dated:-______________

Amount Rs:_____________Bank_____________.

._______________________________________.

M/S____________________________________.



INSTRUCTIONS TO BIDDERS

(Note: (These Instructions to Bidders (IB) along with Bidding Data will not be part of

Contract and will cease to have effect once the Contract is signed).

A. GENERAL

IB.1 Scope of Bid & Source of Funds

1.5 Scope of Bid

The Procuring Agency as defined in the Bidding Data (hereinafter called ―the Procuring Agency‖) wishes to receive Bids for the Works summarized in the Bidding Data (hereinafter referred to as ―the Works‖).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of work will be rejected as non-responsive.

1.6 Source of Funds

The Procuring Agency has arranged funds from its own sources or Federal/ Provincial /Donor agency or any other source, which may be indicated accordingly in bidding data towards the cost of the project/scheme.

IB.2 Eligible Bidders

2.1 Bidding is open to all firms and persons meeting the following requirements:

a) Duly licensed by the Pakistan Engineering Council (PEC) in the appropriate category for value of works.

Provided that the works costing Rs. 4.00 million or less shall not require any registration with PEC .
b) Duly pre-qualified with the Procuring Agency. (Where required).

In the event that prequalification of potential bidders has been undertaken, only bids from prequalified bidders will be considered for award of Contract.
c) If prequalification has not undertaken, the procuring agency may ask information and documents not limited to following:-
(i) Company profile;

(ii) Works of similar nature and size for each performed in last 3/5 years;

(iii) Construction equipments;

(iv) Qualification and experience of technical personnel and key site management; Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk 7

(v) Financial statement of last 3 years;

(vi) Information regarding litigations and abandoned works if any.

IB.3 Cost of Bidding

3.1 The bidder shall bear all costs associated with the preparation and submission of its bid

and the Procuring Agency will in no case be responsible or liable for those costs,

Regardless of the conduct or outcome of the bidding process (SPP Rules 24 & 25).

Executive Engineer

               

PHE Division Dadu
CONDITIONS OF CONTRACT

25. GENERAL PROVISIONS

Definitions

In the Contract as defined below, the words and expressions defined shall have the following meanings assigned to them, except where the context requires otherwise:

The Contract

1.1.1 ―Contract‖ means the Contract Agreement and the other documents listed in the Contract Data.

1.1.2 ―Specifications‖ means the document as listed in the Contract Data, including Procuring Agency‘s requirements in respect of design to be carried out by the Contractor (if any), and any Variation to such document.

1.1.3 ―Drawings‖ means the Procuring Agency‘s drawings of the Works as listed in the Contract Data, and any Variation to such drawings.

Persons

1.1.4 ―Procuring Agency‖ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee.

1.1.5 ―Contractor‖ means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee.

1.1.6 ―Party‖ means either the Procuring Agency or the Contractor. 

Dates, Times and Periods

1.1.7 ―Commencement Date‖ means the date fourteen (14) days after the date the Contract comes into effect or any other date named in the Contract Data.

1.1.8 ―Day‖ means a calendar day

1.1.9 ―Time for Completion‖ means the time for completing the Works as stated in the Contract Data (or as extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments

1.1.10 ―Cost‖ means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off the Site, including overheads and similar charges but does not include any allowance for profit.

Other Definitions

1.1.11 ―Contractor‘s Equipment‖ means all machinery, apparatus and other things required for the execution of the Works but does not include Materials or Plant intended to form part of the Works.

1.1.12 ―Country‖ means the Islamic Republic of Pakistan.

1.1.13 ―Procuring Agency‘s Risks‖ means those matters listed in Sub-Clause 6.1.

1.1.14 ―Force Majeure‖ means an event or circumstance which makes performance of a Party‘s obligations illegal or impracticable and which is beyond that Party‘s reasonable control.

1.1.15 ‗Materials‖ means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the Contractor.

1.1.16 ―Plant‖ means the machinery and apparatus intended to form or forming part of the Works.

1.1.17 ―Site‖ means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site.

1.1.18 ―Variation‖ means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 10.1.

1.1.19 ‗Works‖ means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be performed by the Contractor including temporary works and any variation thereof.

1.1.20 ―Engineer‖ means the person notified by the Procuring Agency to act as Engineer

for the purpose of the Contract and named as such in Contract Data.

25.1 Interpretation

Words importing persons or parties shall include firms and organizations. Words importing singular or one gender shall include plural or the other gender where the context requires.

25.2 Priority of Documents.

The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance with the order as listed in the Contract Data.

37

1.4 Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.

1.5 Communications

All Communications related to the Contract shall be in English language.

1.6 Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay all fees and other charges in respect of the Works.

26. THE PROCURING AGENCY

2.1 Provision of Site

The Procuring Agency shall provide the Site and right of access thereto at the times stated in the Contract Data. Site Investigation Reports are those that were included in the bidding documents

and are factual and interpretative reports about the surface and subsurface conditions at the Site. 

2.2 Permits etc.

The Procuring Agency shall, if requested by the Contractor, assist him in applying for permits, licenses or approvals which are required for the Works.

2.3 Engineer’s/Procuring Agency’s Instructions

The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works.

2.4 Approvals

No approval or consent or absence of comment by the Engineer/Procuring Agency shall affect the Contractor‘s obligations.

27. ENGINEER’S/PROCURING AGENCY’S REPRESENTATIVES

3.1 Authorized Person

The Procuring Agency shall appoint a duly authorized person to act for him and on his behalf for the purposes of this Contract. Such authorized person shall be duly identified in the Contract Data or otherwise notified in writing to the Contractor as soon as he is so appointed. In either case the Procuring Agency shall notify the Contractor, in writing, the precise scope of the authority of such authorized person at the time of his appointment.

3.2 Engineer’s/Procuring Agency’s Representative

The name and address of Engineer‘s/Procuring Agency‘s Representative is given in Contract Data. However the Contractor shall be notified by the Engineer/Procuring Agency, the delegated duties and authority before the Commencement of works.

28. THE CONTRACTOR

4.1 General Obligations

The Contractor shall carry out the works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor‘s Equipment which may be required

4.2 Contractor’s Representative

The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only after obtaining the consent of the Procuring Agency for such appointment which consent shall not be withheld without plausible reason(s) by the Procuring Agency. Such authorized representative may be substituted/ replaced by the Contractor at any time during the Contract Period but only after obtaining the consent of the Procuring Agency as aforesaid.

4.3 Subcontracting

The Contractor shall not subcontract the whole of the works. The Contractor shall not subcontract any part of the works without the consent of the Procuring Agency.

4.4 Performance Security

The Contractor shall furnish to the Procuring Agency within fourteen (14) days after receipt of Letter of Acceptance a Performance Security at the option of the bidder, in the form of Payee‘s order /Bank Draft or Bank Guarantee from scheduled bank for the amount and validity specified in Contract Data.

29. DESIGN BY CONTRACTOR

5.1 Contractor’s Design

The Contractor shall carry out design to the extent specified, as referred to in the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring Agency all designs prepared by him, within fourteen (14) days of receipt the Engineer/Procuring Agency shall notify any comments or, if the design submitted is not in accordance with the Contract, shall reject it stating the reasons. Contractor shall not construct any element of the works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Procuring Agency or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary.

5.2 Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Engineer/Procuring Agency shall be responsible for the Specifications and Drawings.

30. PROCURING AGENCY’S RISKS

6.1 The Procuring Agency’s Risks

The Procuring Agency‘s Risks are:-

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country;

b) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country;

c) riot, commotion or disorder by persons other than the Contractor‘s personnel and other employees including the personnel and employees of Sub- Contractors, affecting the Site and/or the Works;

d) ionizing radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material;

e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;

f) Use or occupation by the Procuring Agency of any part of the Works, except as may be specified in the Contract;

g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Procuring Agency‘s personnel or by others for whom the Procuring Agency is responsible;

h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor‘s failure; and

i) physical obstructions or physical conditions other than climatic conditions, encountered on the Site during the performance of the Works, for which the Contractor immediately notified to the Procuring Agency and accepted by the Procuring Agency.

7. TIME FOR COMPLETION

7.1 Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 7.3 below, within the Time for Completion.

7.2 Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data.

7.3 Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Procuring Agency/Engineer of any event(s) falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring Agency/Engineer for a reasonable extension in the time for the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency/Engineer for the same; and the Procuring Agency may extend the time for completion as determined.

7.4 Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Contractor‘s only liability to the Procuring Agency for such failure shall be to pay the amount as liquidity damages stated in the Contract Data for each day for which he fails to complete the Works.

8. TAKING-OVER

8.1 Completion

The Contractor may notify the Engineer/Procuring Agency when he considers that the Works are complete.

8.2 Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the Contractor the Procuring Agency/Engineer shall either takeover the completed works and issue a Certificate of Completion to that effect or shall notify the Contractor his reasons for not taking-over the works. While issuing the Certificate of Completion as aforesaid, the Procuring Agency/Engineer may identify any outstanding items of work which the Contractor shall undertake during the

Maintenances Period.

9. REMEDYING DEFECTS

9.1 Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of the Certificate of Completion carry out, at no cost to the Procuring Agency, repair and rectification work which is necessitated by the earlier execution of poor quality of work or use of below specifications material in the execution of Works and which is so identified by the Procuring Agency/Engineer in writing within the said period. Upon expiry of the said period, and subject to the Contractor‘s faithfully performing his aforesaid obligations, the Procuring Agency/Engineer

shall issue a Maintenance Certificate whereupon all obligations of the Contractor under this Contract shall come to an end. Failure to remedy any such defects or complete outstanding work within a reasonable time shall entitle the Procuring Agency to carry out all necessary works at the Contractor‘s cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation.

9.2 Uncovering and Testing

The Engineer/Procuring Agency may give instruction as to the uncovering and / or testing of any work. Unless as a result of an uncovering and/or testing it is established that the Contractor‘s design, materials, plant or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2.

10. VARIATIONS AND CLAIMS

10.1 Right to Vary

The Procuring Agency/Engineer may issue Variation Order(s) in writing. Where for any reason it has not been possible for the Procuring Agency/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the Procuring Agency/Engineer in writing and if the same are not refuted/denied by the Procuring Agency/Engineer within ten (10) days of the receipt of such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause.

10.2 Valuation of Variations

Variations shall be valued as follows:

a) At a lump sum price agreed between the Parties, or

b) Where appropriate, at rates in the Contract, or

c) In the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which

d) At appropriate new rates, as may be agreed or which the Engineer/Procuring Agency considers appropriate, or

e) If the Engineer/Procuring Agency so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor‘s Equipment, and of Materials, used.

10.3 Changes in the Quantities.
a) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Procuring Agency/Engineer shall adjust the rate to allow for the change and will be valued as per sub clause 10.2.

b) The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency.

c) If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.

10.4 Early Warning

The Contractor shall notify the Engineer/Procuring Agency in writing as soon as he is aware of any circumstance which may delay or disrupt the Works, or which may give rise to a claim for additional payment. To the extent of the Contractor‘s failure to notify, which results to the Engineer/Procuring Agency being unable to keep all relevant records or not taking steps to minimize any delay, disruption, or Cost, or the value of any Variation, the Contractor‘s entitlement to extension of the Time for Completion or additional payment shall be reduced/rejected.

10.5 Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Agency‘s Risks, the Contractor shall be entitled to the amount of such Cost. If as a result of any Procuring Agency‘s Risk, it is necessary to change the Works, this shall be dealt with as a Variation subject to Contractor‘s notification for intention of claim to the Engineer/Procuring Agency within fourteen (14) days of the occurrence of cause.

10.6 Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Agency an itemized detailed breakdown of the value of variations and claims within twenty eight (28) days of the instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and if possible agree the value. In the absence of agreement, the Procuring Agency shall determine the value.

11. CONTRACT PRICE AND PAYMENT

11.1 (a) Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject to Clause 11.3, be paid by the Procuring Agency to the Contractor within 30 days after such Interim Payment Certificate has been jointly verified by Procuring Agency and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 11.5, within 60days after such Final Payment Certificate has been jointly verified by Procuring Agency and Contractor; Provided that the Interim Payment shall be caused in thirty (30) days and Final Payment in 60 days in case of foreign funded project. In the event of the failure of the Procuring Agency to make payment within 90 days then Procuring Agency shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per annum in local currency and LIBOR+1% for foreign currency, upon all sums unpaid from the date by which the same should have been paid.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject to Clause 10.

11.2 Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

a) The value of the Works executed less to the cumulative amount paid previously; and

b) Value of secured advance on the materials and valuation of variations (if any).

The Contractor shall submit each month to the Engineer/Procuring Agency a statement showing the amounts to which he considers himself entitled.
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11.3 Interim Payments

Within a period not exceeding seven (07) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30/60) days from the said date of submission by the Contractor, the Procuring Agency shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.

11.4 Retention

Retention money shall be paid by the Procuring Agency to the Contractor within fourteen (14) days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later.

11.5 Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Engineer to verify and the Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Procuring Agency together with any documentation reasonably required to enable the Procuring Agency to ascertain the final contract value. Within sixty (60) days from the date of receipt of the verified final account from the Engineer, the Procuring Agency shall pay to the Contractor any amount due to the Contractor. While making such payment the Procuring Agency may, for

Reasons to be given to the Contractor in writing, withhold any part or parts of the verified amount.

11.6 Currency

Payment shall be in the currency stated in the Contract Data.

12. DEFAULT

12.1 Defaults by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Procuring Agency‘s notice, the Procuring Agency may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor‘s Equipment which the Procuring Agency instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor.

12.2 Defaults by Procuring Agency

If the Procuring Agency fails to pay in accordance with the Contract, or is, despite a written complaint, in breach of the Contract, the Contractor may give notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days after the Procuring Agency‘s receipt of this notice, the Contractor may suspend the execution of all or parts of the Works. 

If the default is not remedied within twenty eight (28) days after the Procuring Agency‘s receipt of the Contractor‘s notice, the Contractor may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site.

12.3 Insolvency

If a Party is declared insolvent under any applicable law, the other Party may by notice terminate the Contract immediately. The Contractor shall then demobilize from the site leaving behind, in the case of the Contractor‘s insolvency, any Contractor‘s Equipment which the Procuring Agency instructs in the notice is to be used for the completion of the Works.

12.4 Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the works executed and of the Materials and Plant reasonably delivered to the site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) any sums to which the Procuring Agency is entitled,

c) if the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, the Procuring Agency shall be entitled to a sum equivalent to twenty percent (20%) of the value of parts of the Works not executed at the date of the termination, and

d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the cost of his demobilization together with a sum equivalent to ten percent (10%) of the value of parts of the works not executed at the date of termination. The net balance due shall be paid or repaid within twenty eight (28) days of the notice of termination.

13. RISKS AND RESPONSIBILITIES

13.1 Contractor’s Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care of the Works from the Commencement Date until the date of the Procuring Agency‘s/Engineer‘s issuance of Certificate of Completion under Sub-Clause 8.2. Responsibility shall then pass to the Procuring Agency. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract. Unless the loss or damage happens as a result of any of the Procuring Agency‘s Risks, the Contractor shall indemnify the Procuring Agency, or his agents against all claims loss, damage and expense arising out of the Works.

13.2 Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Agency immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent agreed with the Procuring Agency demobilize the Contractor‘s Equipment. If the event continues for a period of eighty four (84) days, either Party may then give notice of termination which shall take effect twenty eight (28) days after the giving of the notice. After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) the cost of his demobilization, and

c) less any sums to which the Procuring Agency is entitled. The net balance due shall be paid or repaid within thirty five (35) days of the notice of termination.

14. INSURANCE

14.1 Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the types, in the amounts and naming as insured the persons stipulated in the Contract Data except for items (a) to (e) and (i) of the Procuring Agency‘s Risks under Sub- Clause 6.1. The policies shall be issued by insurers and in terms approved by the Procuring Agency. The Contractor shall provide the Engineer/Procuring Agency with evidence that any required policy is in force and that the premiums have been paid.

14.2 Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Procuring Agency may, without prejudice to any other right or remedy, effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data from any other amounts due to the Contractor.

15. RESOLUTION OF DISPUTES

15.1 Engineer’s Decision

If a dispute of any kind whatsoever arises between the Procuring Agency and the Contractor in connection with the works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Procuring Agency (Engineer)and the Contractor. Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to proceed with the work with all due diligence, and the Contractor and the Procuring Agency ( Engineer) shall give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award.

15.2 Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer of consultant or if no decision is given within the time set out in Sub-Clause 15.1 here above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the Engineer is revised by an arbitrator. If a contractor is dissatisfied with the decision of the Engineer of the department or decision is not given in time then he can approach (Engineer) within 14 days, in case of dissatisfaction with decision of ( Engineer) or not decided within 28 days, then arbitration process would be adopted as per clause 15.3.

15.3 Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made there under and any statutory modifications thereto. Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.

Contractor
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PHE Division Dadu

	
	BOQ / SCHEDULE 'B'

	Name of work:- (14)
	SUPPLYING INSTALLING PUMPING MACHINERY 40 BHP AT CLEAR WATER TANK AND 4 BHP AT TUBE WELLS  FOR WATER SUPPLY SCHEME KHAN PUR TALUKA K.N.SHAH DISTRICT DADU.

	S.No:
	Item
	Qty:
	 
	Rate
	 
	Unit
	Amount
	 

	
	PUMPING MACHINARY FOR CLEAR WATER TANK
	

	1
	Providing  Installing and testing in poition i/c tranportation KSB solid soft vertical 
	

	
	Electric motor i/c turbine pump  type DWT B10B/6  +  40 BHP siemens motor 
	

	
	(3x400 V, 50 HZ, 1450 RPM) with suction discharge top set 5" dia x 01 No: 
	
	

	
	pump head 5" outlet with mechanical seal, bowl assembly, suction pipe 1.6m 5" dia, 
	

	
	column pipe assembly 5" dia x 1 Nos: capable given discharge 397 GPM against 
	

	
	the head of 170 ft and pump setting depth 10 ft i/c C.C foundation, earthing Attached)

	
	set with 0.6mx0.6mx3.6mm (2"x2"x1/4") G.I plate burried in the ground at 
	
	

	
	the depth of 3.7m or 12 ft as per PWD specification and providing 
	
	

	
	fixing motor control unit consisting metallic box, circuit breaker,  
	
	
	

	
	amper meter, volt meter, magnatic contractor, on/off switch, electronic 
	
	

	
	over current relay and indications lamps i/c providing internal electric 
	
	

	
	wiring for main and testing the pumping set against 72 hours etc: complete 
	
	

	
	(Approvede R.A)
	
	
	
	
	
	
	

	
	
	2.00
	Set
	 @Rs:
	
	P/Set.
	Rs:
	

	
	
	
	
	
	
	
	
	

	2
	Providing laying and fixing in trenches i/c fitting jointing and testing 
	
	
	

	
	etc: complete in all respect the high density polythylene PE pipe 
	
	
	

	
	(HDPE-100) for W/S confirming ISO confirming ISO 4427/DIN 
	
	
	

	
	8074/8075 B.S 3580 & PSI 3051. (G.S.I-1, P-25).
	
	
	

	
	PN 10. 
	
	
	
	
	
	
	

	
	Delivery line 6"dia. 
	40.00
	Rft.
	 @Rs:
	
	P/Rft.
	Rs:
	

	
	
	
	
	
	
	
	
	

	3
	C.I Bend with flanged end with holes i/c turning and facing of flanges for all size
	
	

	
	(P.H.S (M) I. No 4 P/ 12)
	
	
	
	
	
	

	
	
	0.53
	Cwt.
	 @Rs:
	
	P/Cwt.
	Rs:
	

	
	
	
	
	
	
	
	
	

	4
	C.I sluice valve heavy pattern test pressure 21 kg /sq, cm or 300 lbs /sq inch
	
	

	
	(P.H.S (M) I No 16 P/ 11)
	
	
	
	
	
	

	
	6" dia
	2
	Nos:
	 @Rs:
	
	Each.
	Rs:
	

	
	
	
	
	
	
	
	
	

	5
	Reflex valve heavy pattern test pressure 21 kg /sq, cm or 300 lbs /sq inch
	
	

	
	(P.H.S (M) I No C P/ 11)
	
	
	
	
	
	

	
	6" dia
	2
	Nos:
	 @Rs:
	
	Each.
	Rs:
	

	
	
	
	
	
	
	
	
	

	6
	Providing and fixing M.S flange made of M.S plate having a thickness and total 
	

	
	weight as mentioned against each item. It includes the cost of making holes, facing 
	

	
	welding nuts bolts rubber packing white lead fitter cartage etc: complete.
	
	

	
	(Based on sch: item)
	
	
	
	
	
	
	

	
	6" dia
	16
	Nos:
	 @Rs
	
	Each
	Rs:
	

	
	
	
	
	
	
	
	
	

	7
	BUTTFUSION JOINT
	
	
	
	
	
	
	

	
	6" dia
	16.00
	Nos:
	 @Rs:
	
	Each
	Rs:
	

	
	
	
	
	
	
	
	
	

	8
	Supplying flange adaptor ( Non sch: item)
	
	
	
	
	

	
	6" dia
	16
	Nos:
	 @Rs
	
	Each
	Rs:
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	9
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	6" dia
	8
	Joints.
	 @Rs
	
	P-Joint
	Rs:
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	Rs:
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	PUMPING MACHINARY AT TUBE WELL
	

	1
	Providing  Installing and testing in poition i/c tranportation to site of work 
	
	

	
	Electric Pumping Set consisting Golden SAER Submersible pump NR-151 D/4
	

	
	type 6" (2-1/2") with 4 BHP 3 phase electric motor original SAER italy for 
	
	

	
	discharge 110 GPM at 60 ft head with local made accessories for 40 ft 
	
	

	
	setting as under electric Drop cable 10 mm-3 core x 60 ft water roof joint G.I 
	
	

	
	pipe 2-1/2" IIL-M Grade x 40 ft G.I Bend 2-1/2"x1" G.I delivery pipe 2-1/2" 
	

	
	IIL-M= grade x 5 ft M.S foundation plate with T-Bolts M.S holding clamp 
	
	

	
	2-1/2"x1" sockets 2-1/2"x 4 M.S bore cover plate x 1 wire rope with clamps 
	

	
	x 100 ft i/c providing and fixing automatic MCU (Motor control unit) consist 
	
	

	
	oil starter (MEECO Pakistan) MCCB breaker 10-A to 50-A (Shihlin Taiwan) 
	

	
	cutout 60-A (China) Amp: meter (60-A) (SELCO China) volt meter (500 V) 
	
	

	
	(SELCO China) phase indication light chana include transformer oil 2 litters 
	
	

	
	pannel ard 18"x26" and internal wring etc: complete and providing and fixing 
	
	

	
	earthing arrangement and testing of the pumping set against 72 hours.
	
	

	
	
	4.00
	Set
	 @Rs:
	
	P/Set.
	Rs:
	

	
	
	
	
	
	
	
	
	

	2
	Providing Laying G.I pipe approved quality to be tested 
	
	
	

	
	with pressure head of 200 ft (Medium)
	
	
	
	
	

	
	(P.H.S.(M).I- 1, P-5).
	
	
	
	
	
	
	

	
	Delivery line 3"dia. 
	80.00
	Rft.
	 @Rs:
	
	P/Rft.
	Rs:
	

	
	
	
	
	
	
	
	
	

	3
	Providing and fixing M.S flange made of M.S plate having a thickness and total 
	

	
	weight as mentioned against each item. It includes the cost of making holes, facing 
	

	
	welding nuts bolts rubber packing white lead fitter cartage etc: complete.
	
	

	
	(P.H.S- I-8  P-88 )
	
	
	
	
	
	
	

	
	
	24
	Nos:
	 @Rs
	
	Each
	Rs
	

	
	
	
	
	
	
	
	
	

	4
	Reflex valve heavy pattern test pressure 21 kg /sq, cm or 300 lbs /sq inch
	
	

	
	(P.H.S (M) I No C P/ 11)
	
	
	
	
	
	

	
	3" dia
	4
	Nos:
	 @Rs:
	
	Each.
	Rs:
	

	
	
	
	
	
	
	
	
	

	5
	C.I Bend with flanged end with holes i/c turning and facing of flanges for all size
	
	

	
	(P.H.S (M) I. No 4 P/ 12)
	
	
	
	
	
	

	
	
	1.05
	Cwt.
	 @Rs:
	
	P/Cwt.
	Rs:
	

	
	
	
	
	
	
	
	
	

	6
	C.I Sluice valve heavy pattern test pressure 21 kg/sq:cm or 300 lbs/sq:inch.
	
	

	
	(P.H.S.(M).I-1, P-105)
	
	
	
	
	
	

	
	3" dia
	4
	Nos:
	 @Rs:
	
	Each.
	Rs:
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	7
	Jointing C.I /M.S flanged  pipes and specials flanged and inside a 
	
	
	

	
	trench i/c supplying rubber packing of the required thickness nuts 
	
	
	

	
	bolts with washers etc and other tools required for jointing and testing the 
	
	

	
	joints to the specified pressure etc complete  (P.H.S- I-1  P-40 )
	
	
	

	
	3" dia
	20
	Joints.
	 @Rs
	
	P-Joint
	Rs
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	Rs:
	

	
	
	
	
	
	
	
	
	

	
	
	ABSTRACT
	
	
	
	
	

	 
	Name of Componant
	 
	 
	 
	Sch: Item
	N-S.Item
	Total

	
	
	
	
	
	
	
	
	

	
	PUMPING MACHINARY FOR CLEAR WATER TANK
	
	
	Rs:
	

	
	PUMPING MACHINARY AT TUBE WELL
	
	
	Rs:
	

	
	
	
	
	
	
	
	Rs:
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	Total Amount of Composite schedule
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	 
	%above / below on the rates of CSR
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	Amount to be added / deducted on the basis of premium
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	Total Amount of Non Schedule items
	
	
	
	Rs:
	 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	TOTAL AMOUNT
	Rs:
	 

	
	CONDITIONS
	
	
	
	
	
	
	

	1
	The contractor will have to remove the surplus excavated stuff from the 
	
	

	
	side of work to out of town at his cost .
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	2
	The Contractor arrange the materail for construction of work from the approved 
	
	

	
	quary as shown in the estimate 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	3
	No premum should be allowed on approved/Market rate.
	
	
	

	
	
	
	
	
	
	
	
	

	4
	Any Error or omission in the rats, description, Units shall be refferd to particular 
	
	

	
	schedule of rates.
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	5
	No Cartage shall be paid seprately 
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	CONTRACTOR.
	
	
	

	
	
	
	
	

	
	
	
	
	


(B) Description and rate of items based on Market (Offered rates)

	Item No
	Quantities
	Description of Item to be executed at site
	Rate
	Unit
	Amount in Rupees

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


Total (B) in words & Figures:

Contractor




EXECUTIVE ENGINEER 
PUBLIC HEALTH ENGG; DIVISION

DADU. 

	
	SUMMARY OF BILL QUANTITY
	

	
	
	

	
	
	
	
	
	
	
	
	
	

	
	ABSTRACT
	

	
	
	
	
	
	
	
	
	
	

	
	COST OF BID
	
	
	
	
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (A)
	Cost based on Composite schedule of rates
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	 (B )
	Amount of Item based on Non Schedule Items
	
	Rs:
	 
	

	
	
	
	
	
	
	
	
	
	

	
	TOTAL COST OF BID
	
	
	
	
	Rs:
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