

OFFICE OF THE EXECUTIVE ENGINEER (BUILDINGS) KASHMORE @ KANDHKOT

Phone No:0722/573773

No: XEN:(B)/TC/ 421 /2017

Kash:@ K.kot Dated:15/5 /2017


NOTICE INVITING TENDERS:

01. Executive Engineer Buildings Division Kashmore @ Kandhkot invites sealed tenders from interested parties / firms meeting the eligibility criteria to participate as per SPPRA Rules (2010):-.

S.No:	Name of Work	Estimated Cost	Earnest Money	Tender Fee	Time allowed for Completion	Specialization	Catego
<u>AS PER LIST ATTACHED</u>							


02. **Eligibility:** Registration with Pakistan Engineering Council for the year 2017 in respect above category (Relevant with Building Department)
03. **Qualification**
- (a) List of two similar assignments under-taken over the past 7 years.
 - (b) Detail of equipments and transport owned by firm / contractor.
 - (c) Financial Statement (summary) and income tax return for the last 3 years.
 - (d) List of litigation (if any) and nature of litigation.
 - (e) Affidavit that firm has never been black listed.
 - (f) Names, Qualification and Experience of Technical Staff working with firm.
 - (g) The SRB Certificate for the year 2017 is required
 - (h) The Sr No: 06 as per list of N.IT is concerned to Electric License.
04. **Method of Procurement** Single Stage Single Envelope.
05. **Terms & Conditions**
- Under following condition bid will be rejected:-
- (i) Conditional and telegraphic bids / tenders.
 - (ii) Bids not accompanied by bid security of required amount and form.
 - (iii) Bids received after specified date and time.
 - (iv) Black listed firms.
 - (v) The undersigned reserves the Right of accepting / rejecting any or all tenders as per relevant clause of SPPRA – 2010.

	Last date of receipt of application and issuance of tender documents	Last date of submission of tenders	The date of opening of tenders
1st Date	From the date of publication upto <u>2.6.2017</u> till 11.00 a.m	<u>2.6.2017</u> till 12.00 Noon	<u>2.6.2017</u> at 01.00 P.M
2nd Date	From the date of publication upto <u>9.6.2017</u> till 11.00 a.m	<u>9.6.2017</u> till 12.00 Noon	<u>9.6.2017</u> at 01.00 P.M


EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Copy five's for favour of information to:-

01. The P.S to Deputy Commissioner Kashmore @ Kandhkot.
02. The Director of Information 96 Sindh Secretariat Karachi, along with seven (7) copies of the list for publication in three leading News paper i.e One in English, One in Urdu and One in Sindhi, specially local news paper daily as per latest rules regulations framed by the Government of Sindh. If publication is made in more than three news paper , no payment for extra publication will be made.
03. The Director SPPRA Sindh Karachi for information and hosting the advertisement on the site of SPPRA.
04. The Secretary Information (Technology) Government of Sindh Karachi for information and insertion on Government Web Site.
05. The Superintending Engineer Works & Services Department Kashmore @ Kandhkot.
06. The Executive Engineer (All) Kashmore @ Kandhkot.
07. The Assistant Engineer Buildings (All) working under Executive Engineer Buildings Kashmore @ Kandhkot.
08. Copy to Notice Board / Head Clerk / Drafts man (Local).


EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT

LIST OF WORKS

S.NO	Name of scheme	Estimated Cost	Completion Period	Cost of Tender	Earnest Money
01.	M&R T.H.Q Hospital at Kandhkot (MS Office), Staff Quarter, Conference Room)	0.150 (M)	06 Months	1000/=	05%
02.	M&R T.H.Q Hospital at Kandhkot (Residence Intelligence Rangers)	0.150 (M)	06 Months	1000/=	05%
03.	M&R to Sub-Divisional Level Complex Kashmore (Various Offices)	0.300 (M)	06 Months	1000/=	05%
04.	M&R to XEN Building Office at Kandhkot	0.190 (M)	06 Months	1000/=	05%


EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT

SUPRA BIDDING DOCUMENT

Sr No: 01



STANDARD BIDDING DOCUMENT PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION KASHMORE @ KANDHKOT

Name of Scheme:-

**M&R T.H.Q Hospital at Kandhkot (MS Office), Staff Quarter,
Conference Room)**

Name of Contractor:-

Dr No: & Date of Issue

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT**

BIDDING DATA

This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- a). Name of Procuring Agency *Executive Engineer Buildings Division Kashmir @ Kandhkot*
- b). Brief Description of Works **M&R T.H.Q Hospital at Kandhkot (MS Office), Staff Quarter, Conference Room)**
- c). Procuring Agency's address:- *Executive Engineer Buildings Division Kashmir @ Kandhkot*
- d). Estimated Cost:- *0.150 Million*
- e). Amount of Bid Security:- *3%* (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- f). Period of Bid Validity (days):- *60 Days* (Not more than sixty days).
- g). Security Deposit:-(including bid security):- *10%*
(10 % age of bid amount /estimated cost equal to 10%)
- h). Percentage, if any, to be deducted from bills :- *6%*
- i). Deadline for Submission of Bids along with time :- *02/06/2017 (12.00 Noon)*
- j). Venue, Time, and Date of Bid Opening:- *02/06/2017 (1.00 P.M)*
- k). Time for Completion from written order of commence: - *12 Months*
- l). Liquidity damages:- *0.05 Per Day* *0.05 of Estimated Cost or Bid cost*
per day of delay, but total not exceeding 10%).
- m). Deposit Receipt No: Date: Amount: (in words and figures)

M&R T.H.Q HOSPITAL AT KANDHKOT (MS OFFICE), STAFF QUARTER, CONFERENCE ROOM).

**DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES**

(A) Description and rate of Items bases on composite schedule of Rates.

S. No.	Item of work	Qty:	Rate	Unit	Amount
01.	P/L Tile Dado	160 Sft	28277/53	%Sft	45244/-
02.	Supplying & fixing false ceiling of Plaster of Paris in panels including Making frame, work of Deodar wood including painting with Soligia paint (S.I.No. 52 P-72)	167 Sft	34680/-	%Sft	57915/-
03.	Pacca brick work in ground floor in 1:6 (S.I.No. 5 (i) P-25)	47 Cft	12674/36	%Cft	5956/-
04.	First Class deodar wood wrought, joinery in doors and windows etc. fixed in position including Chowkats hold fasts hinges, iron tower bolts, chocks cleats handles and cords with hooks etc 1-3/4" thick (Without Chowkats) (S.I.No.07 (b) P-65)	18 Sft	1273/76	P.Sft	22927/-
05.	Cement Plaster 1:6 upto 2" height 1/2" thick (S.I.No. 13 (b) P-58)	125 Sft	2206/60	%Sft	2758/-
06.	Cement Plaster 1:4 upto 2" height 3/8" thick (S.I.No. 11 (a) P-58)	125 Sft	2197/25	%Sft	2746/-
07.	Providing & lying 2" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels (S.I.No. 16 (b) P-47)	917 Sft	3275/-	%Sft	30036/-
08.	W.C Bib Cock	03 Nos.	95/79	Each	2874/-
				Total	146520/-

_____ % on the rates of CSR.

Amount to be added /deducted on the

Total (A)

Rs.

Diff: cost of Bitumen (B)

Rs.

G.Total (A+B)

Rs.

Total Amount in words (A+B) _____

Contractor

**Executive Engineer,
Buildings Division
Kashmore @ Kandhkot**

SUPRA BIDDING DOCUMENT

Sr No: 02



STANDARD BIDDING DOCUMENT PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION KASHMORE @ KANDHKOT

Name of Scheme:-

M&R T.H.Q Hospital at Kandhkot (Residence Intelligence Rangers)

Name of Contractor:-

Dr No: & Date of Issue

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT**

BIDDING DATA

This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- a). Name of Procuring Agency *Executive Engineer Buildings Division Kashmir @ Kandhkot*
- b). Brief Description of Works *M&R T.H.Q Hospital at Kandhkot (Residence Intelligence Rangers)*
- c). Procuring Agency's address:- *Executive Engineer Buildings Division Kashmir @ Kandhkot*
- d). Estimated Cost:- *0.150 Million*
- e). Amount of Bid Security:- *3%* (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- f). Period of Bid Validity (days):- *60 Days* (Not more than sixty days).
- g). Security Deposit:-(including bid security):- *10%*
(10% age of bid amount /estimated cost equal to 10%)
- h). Percentage, if any, to be deducted from bills :- *6%*
- i). Deadline for Submission of Bids along with time :- *02/06/2017 (12.00 Noon)*
- j). Venue, Time, and Date of Bid Opening:- *02/06/2017 (1.00 P.M)*
- k). Time for Completion from written order of commence: - *12 Months*
- l). Liquidity damages:- *0.05 Per Day* *0.05 of Estimated Cost or Bid cost*
per day of delay, but total not exceeding 10%).
- m). Deposit Receipt No: Date: Amount: (in words and figures)

M&R T.H.Q HOSPITAL AT KANDHKOT (RESIDENCE OF INTELIGENCE RANGERS)

DRAFT BIDDING DOCUMENT FOR WORKS BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

S. No.	Item of work	Qty:	Rate	Unit	Amount
01.	Supplying & fixing false ceiling of Plaster of Paris in panels including Making frame, work of Deodar wood including painting with Soligia paint (S.I.No. 52 P-72)	25290 Sft	25290/-	%Sft	35960/-
02.	Supplying & fixing in position of Aluminum channels framing for hinged doors or Alcop made with 5mm thick tinted glass glazing (Belgium and Alpha (Japan) locks i/c handles stoppers etc (Deluxe model) (Bronze) (S.I.No.83 (b) P-114)	28 Sft	1507/-	%Sft	80626/-
03.	Supplying & fixing in position of Aluminum channels for framing sliding windows & ventilators of Alcop made with 5 mm thick tinted glass glazing (Belgium & fly screen i/c handles stoppers & locking arrangement etc complete (Deluxe model) (Bronze) (S.I.No. 84 (b) P-114)	16 Sft	1592/-	%Sft	25472/-
					Total 145500/-

_____ % on the rates of CSR.

Amount to be added /deducted on the

Total (A)

Rs:

Diff: cost of Bitumen (B)

Rs:

G.Total (A+B)

Rs:

Total Amount in words (A+B) _____

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot

SUPRA BIDDING DOCUMENT

Sr No: 01



STANDARD BIDDING DOCUMENT PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

**BUILDINGS DIVISION
KASHMORE @ KANDHKOT**

Name of Scheme:-

M&R to Sub-Divisional Level Complex Kashmore (Various Offices)

Name of Contractor:-

Dr No: & Date of Issue

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT**

BIDDING DATA

This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

1. Name of Procuring Agency *Executive Engineer Buildings Division Kashmir @ Kandhkot*

2. Brief Description of Works *M&R to Sub-Divisional Level Complex Kashmir (Various Offices)*

3. Procuring Agency's address:- *Executive Engineer Buildings Division Kashmir @ Kandhkot*

4. Estimated Cost:- *0.300 Million*

5. Amount of Bid Security:- *3%* (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

6. Period of Bid Validity (days):- *60 Days* (Not more than sixty days).

7. Security Deposit:-(including bid security):- *10%*

(% age of bid amount /estimated cost equal to 10%)

8. Percentage, if any, to be deducted from bills :- *6%*

9. Deadline for Submission of Bids along with time :- *02/06/2017 (12.00 Noon)*

10. Venue, Time, and Date of Bid Opening:- *02/06/2017 (1.00 P.M)*

11. Time for Completion from written order of commence: - *12 Months*

12. Liquidity damages:- *0.05 Per Day* 0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

13. Deposit Receipt No: Date: Amount: (in words and figures)

M&R TO SUB-DIVISIONAL LEVEL COMPLEX KASHMORE (VARIOUS OFFICES)

(CAT: 3RD TYPE BUNGALOW)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

S. No.	Item of work	Qty:	Rate	Unit	Amount
01.	Removing Cement of Lime Plaster (S.I.No. P-)	1099 Sft	121/-	%Sft	1330/-
02.	Dismantling C.C Plain 1:3:6 (S.I.No. P-)	08 Cft	1306/80	%Cft	1051/-
03.	Applying floating of cement (S.I.No. P-)	1099 Sft	660/-	%Sft	7253/-
04.	Cement Plaster 1:6 upto 2" height ½" thick (S.I.No. 13 (b) P-58)	1099 Sft	2206/60	%Sft	24251/-
05.	Cement Plaster 1:4 upto 2" height ¾" thick (S.I.No. 11 (a) P-58)	1099 Sft	2197/52	%Sft	24151/-
06.	Cement concrete plain i/c placing compacting finishing and curing complete (i/c screening and washing of stone aggregate without shuttering 1:2:4 (S.I.No. 05 (i) P-18)	08 Cft	14429/25	%Cft	1154/-
07.	Providing Lying floor of approved glazed (S.I.No. P-)	45 Sft	27678/86	%Sft	12455/-
08.	White glazed tile ¼" thick dado jointed in white cement and laid over 1:2 cement sand mortar ¾" thick including finishing (S.I.No. 37 P-50)	189 Sft	28253/61	%Sft	66113/-
09.	Providing & laying tiles glazed 6"x6"x ¼" on floor or wall facing in required colour and pattern of STILE specification jointed in white cement and pigment over a base of 1:2 grey cement mortar ¾" thick i/c washing and filling of joints with slurry of white cement and pigment in desired shape with finishing cleaning and cost of wax polish etc complete including cutting tiles to proper profile (S.I.No. 60 P-53)	480 Sft	30509/77	%Sft	146447/-
10.	Reinforced cement concrete work including all labour and material except the cost of steel reinforced and its labour for bending and binding which will be paid separately. This rate also includes all kinds of form moulds lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle 1:2:4 (S.I.No. 06 (i) P-19)	222 Cft	337/-	P.Cft	7414/-

S. No.	Item of work	Qty:	Rate	Unit	Amount
11.	Fabrication of Mild Steel reinforced for cement concrete including cutting bending laying in position, making joints and fastenings including cost of binding wire (also including removal of rust from bars (S.I.No. 07 (ii) P-20) Same Qty: of Item No. (09) 22 x 5/112=	0.98 Cwt	5001/70	P.Cwt	4902/-
				Total	296251/-

_____ % on the rates of CSR.

Amount to be added /deducted on the

Total (A)

Rs:

Diff: cost of Bitumen (B)

Rs:

G.Total (A+B)

Rs.

Total Amount in words (A+B) _____

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot

SUPRA BIDDING DOCUMENT

Sr No: 0L



STANDARD BIDDING DOCUMENT PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION KASHMORE @ KANDHKOT

Name of Scheme:-

M&R to XEN Building Office at Kandhkot

Name of Contractor:-

Dr No: & Date of Issue

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT**

BIDDING DATA

This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

1. Name of Procuring Agency *Executive Engineer Buildings Division Kashmir @ Kandhkot*

2. Brief Description of Works **M&R to XEN Building Office at Kandhkot**

3. Procuring Agency's address:- *Executive Engineer Buildings Division Kashmir @ Kandhkot*

4. Estimated Cost:- *0.190 Million*

5. Amount of Bid Security:- *3%* (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

6. Period of Bid Validity (days):- *60 Days* (Not more than sixty days).

7. Security Deposit:-(including bid security):- *10%*

8. % age of bid amount /estimated cost equal to 10%)

9. Percentage, if any, to be deducted from bills :- *6%*

10. Deadline for Submission of Bids along with time :- *02/06/2017 (12.00 Noon)*

11. Venue, Time, and Date of Bid Opening:- *02/06/2017 (1.00 P.M)*

12. Time for Completion from written order of commence: - *12 Months*

13. Liquidity damages:- *0.05 Per Day* 0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

14. Deposit Receipt No: Date: Amount: (in words and figures)

FOR M&R TO XEN BUILDING OFFICE AT KANDHKOT

DRAFT BIDDING DOCUMENT FOR WORKS BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

S. No.	Item of work	Qty:	Rate	Unit	Amount
01.	Preparing the surface and painting with matt finish i/c rubbing the surface with Bath (solicon) carbide rubbing bricks Filing the voids with zink / chalk plaster of paris mixture, applying first coat premix making the surface smooth and then painting 3 coats with matt finish of approved make etc. complete (new surface) (S.I.No. 36 (a) P-61)	1780 Sft	2717/-	%Sft	46189/-
02.	Preparing the surface and painting with weather coat i/c rubbing the surface with rubbing brick / sand paper filling the voids with chalk / plaster of paris and then painting with weather coat of approved make (new surface) (S.I.No. 38 (a) P-56)	310 Sft	1043/90	%Sft	3236/-
03.	First Class deodar wood wrought, joinery in doors and windows etc. fixed in position including chowkats hold fasts hinges, iron tower bolts, chocks cleats handles and cords with hooks etc 1-3/4" thick (Without Chowkats) (S.I.No.07 (b) P-65)	67 Sft	1273/76	P.Sft	85341/-
04.	Providing & lying 2" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels (S.I.No. 16 (b) P-47)	360 Sft	3275/-	%Sft	11790/-
				Total	186658/-

_____ % on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:

Diff: cost of Bitumen (B) Rs:

G.Total (A+B) Rs.

Total Amount in words (A+B) _____

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot

**REVISED ANNUAL PROCUREMENT PLAN
WORKS & SERVICES DEPARTMENT
(FINANCIAL YEAR 2016-2017)**

OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION KASHMORE @ KANDHKOT

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimated unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timing of Procurement				Remarks
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1		Installation Of Solar Streets Lights System For Shabirabad And Saeedo Kot Villages Taluka Tangwani District Kashmir @ Kandhkot.	--	--	19.900	19.900	M.N.A Priority	National Competitive Bidding Method	--	Yes	--	--	--
2		Construction of Protection / Compound Wall Near R.H.C Karampur Taluka Tangwani .	--	--	3.000	3.000	M.P.A Priority	--do--	--	Yes	--	--	--
3		Solar Streets Lights System for Village Muhabbat Khan Dahani U/C Gulwali Taluka Tangwani	--	--	5.000	5.000	M.P.A Priority	--do--	--	Yes	--	--	--
4		Construction of Compound Wall and Tough Tile / Paver Road at Eid Gah Village Raham Dil Khan Bajkani Taluka Tangwani	--	--	4.000	4.000	M.P.A Priority	--do--	--	Yes	--	--	--
5		Construction of Compound Wall and Tough Tile / Paver Road at Eid Gah Village Ali Mohammad Khoso / - Muneer Ahmed Khoso U/C Rasaldar Taluka Kandhkot	--	--	4.000	4.000	M.P.A Priority	--do--	--	Yes	--	--	--
6		Renovation and Rehabilitation of Park, Furniture and Solar System Lights in T.H.Q Hospital at Kandhkot											
		(a) Civil Work	--	--	1.614	0.404	District ADP	--do--	--	Yes	--	--	--
		(b) Electric Work / Solar Light	--	--	1.386	0.347	District ADP	--do--	--	Yes	--	--	--
7		Renovation and Rehabilitation of R.H.C Buxapur Taluka Kashmir											
		(a) Civil Work	--	--	1.330	0.333	District ADP	--do--	--	Yes	--	--	--
		(b) Electric Work	--	--	0.170	0.043	District ADP	--do--	--	Yes	--	--	--
8		Renovation and Rehabilitation of R.H.C Tangwani Taluka Tangwani											
		(a) Civil Work	--	--	2.000	0.500	District ADP	--do--	--	Yes	--	--	--
		(b) Electric Work	--	--	0.500	0.125	District ADP	--do--	--	Yes	--	--	--
9		Renovation and Rehabilitation of Works & Services Colony at Kandhkot											
		(a) Civil Work	--	--	1.400	0.350	District ADP	--do--	--	Yes	--	--	--

[illegible]

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimated unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timing of Procurement				Remarks
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
18		(a) Civil Work	--	--	0.700	0.175	District ADP	National Competitive Bidding Method	--	Yes	--	--	--
		(b) Electric Work	--	--	0.100	0.025	District ADP	--do--	--	Yes	--	--	--
		Renovation and Rehabilitation of Old Town Committee Buildings Ghouspur Taluka Kandhkot											
		(a) Civil Work	--	--	2.700	0.675	District ADP	--do--	--	Yes	--	--	--
19		(b) Electric Work	--	--	0.300	0.075	District ADP	--do--	--	Yes	--	--	--
		Renovation and Rehabilitation of Basic Health Unit at Village Diyani Taluka Kandhkot "Electric Work"	--	--	2.500	0.625	District ADP	--do--	--	Yes	--	--	--
20		Renovation and Rehabilitation of District Govt. Complex at Kandhkot "Electric Work"	--	--	0.250	0.063	District ADP	--do--	--	Yes	--	--	--
21		Renovation and Rehabilitation of Basic Health Unit at Village Shabirabad Taluka Kandhkot											
22		(a) Civil Work	--	--	4.500	1.125	District ADP	--do--	--	Yes	--	--	--
		(b) Electric Work	--	--	0.500	0.125	District ADP	--do--	--	Yes	--	--	--
23		Construction of DPR Office @ Camp Office Deputy Commissioner, Kashmore @ Kandhkot											
		(a) Civil Work	--	--	3.142	0.786	District ADP	--do--	--	Yes	--	--	--
24		(b) Electric Work	--	--	1.000	0.250	District ADP	--do--	--	Yes	--	--	--
		Construction of Revenue Officer Club at Kandhkot											
		(a) Civil Work	--	--	7.300	1.825	District ADP	--do--	--	Yes	--	--	--
		(b) Electric Work	--	--	0.700	0.175	District ADP	--do--	--	Yes	--	--	--
		Construction of Accommodation of District & Session Judge at Kandhkot											
		(a) Civil Work	--	--	4.247	1.062	District ADP	--do--	--	Yes	--	--	--

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimted unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timing of Procurement				Remarks
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
		(b) Electric Work	--	--	0.900	0.225	District ADP	National Competitive Bidding Method	--	Yes	--	--	--
25		Const. of Iqbal Library at Kandhkot											
		(a) Civil Work	--	--	1.680	0.420	District ADP	---do--	--	Yes	--	--	--
		(b) Electric Work	--	--	3.200	0.800	District ADP	---do--	--	Yes	--	--	--
26		Const. of Auditorium Hall in Existing Sabzi Mandi at Kandhkot "Remaining Work"											
		(a) Civil Work	--	--	6.500	1.625	District ADP	---do--	--	Yes	--	--	--
		(b) Electric Work	--	--	0.500	0.125	District ADP	---do--	--	Yes	--	--	--
27		Providing Water Supply & S/Filling Drainage / Electric Work of Trauma Centre / Causality Block Cum Emergency Centre at T.H.Q Hospital Kashmore "RW"											
		(a) Civil Work	--	--	4.712	4.000	District ADP	---do--	--	Yes	--	--	--
		(b) Electric Work	--	--	1.300	4.000	District ADP	---do--	--	Yes	--	--	--
28		Const. of Government Dispensary at Village Muqdam Wagib Khan Golato U/C Cheel Taluka Tangwani											
		(a) Civil Work	--	--	4.500	1.125	District ADP	---do--	--	Yes	--	--	--
		(b) Electric Work	--	--	0.500	0.125	District ADP	---do--	--	Yes	--	--	--
29		Const. of Government Dispensary at Village Saffaruddin Khoso Deh Malookan U/C Doulatpur Taluka Kandhkot											
		(a) Civil Work	--	--	4.500	1.125	District ADP	---do--	--	Yes	--	--	--
		(b) Electric Work	--	--	0.500	0.125	District ADP	---do--	--	Yes	--	--	--
30		Const. of Government Dispensary at Village Ghulam Mustafa Bangwar U/C R.B Chachar Taluka Kashmore											
		(a) Civil Work	--	--	4.500	1.125	District ADP	---do--	--	Yes	--	--	--
		(b) Electric Work	--	--	0.500	0.125	District ADP	---do--	--	Yes	--	--	--

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimated unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timing of Procurement				Remarks
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
31		Tree Plantation in Kandhkot Town District Kashmore @ Kandhkot	--	--	6.000	1.500	District ADP	National Competitive Bidding Method	--	Yes	--	--	--
32		Solar Streets Lights System in Village Haji Noor Mohammad Khoso U/C Manjhi Taluka Tangwani	--	--	2.600	0.650	District ADP	--do--	--	Yes	--	--	--
33		Solar Lights System for Deputy Commissioner Office & Residence at Kandhkot	--	--	3.000	0.750	District ADP	--do--	--	Yes	--	--	--
34		Shifting of Street Lights Pools for Saji Hotel to Grid Station, Railway Crossing to Haibat Road	--	--	19.914	4.979	District ADP	--do--	--	Yes	--	--	--
35		Jhole Lal Pump Taluka Kandhkot M&R to Midwifery School at Kandhkot (a) Civil Work	--	--	1.100	1.100	M&R Programme	--do--	--	Yes	--	--	--
36		M&R to Refurbishment of Conference Hall in M.C.H at Kandhkot (a) Civil Work	--	--	1.145	1.145	M&R Programme	--do--	--	Yes	--	--	--
		(b) Electric Work	--	--	0.400	0.400	M&R Programme	--do--	--	Yes	--	--	--
37		Construction of S.S.D Dham at Kashmore "Phase-II"											
		a) Civil Work	--	--	9.500	9.500	MPA Priority	--do--	--	--	Yes	--	--
		b) Electric Work	--	--	0.500	0.500	MPA Priority	--do--	--	--	Yes	--	--
38		Construction of Seth Baghwandas Chawla Community Hall at Kandhkot "Phase-II"											
		a) Civil Work	--	--	8.500	8.500	MPA Priority	--do--	--	--	Yes	--	--
		b) Electric Work	--	--	1.500	1.500	MPA Priority	--do--	--	--	Yes	--	--
39		Construction of Wadi Darbar Sahib / Lunger Hall at Kashmore a) Civil Work	--	--	9.500	9.500	MPA Priority	--do--	--	--	Yes	--	--

[illegible]

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimated unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timing of Procurement				Remarks
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
		a) Civil Work	--	--	1.850	1.850	MPA Priority	National Competitive Bidding Method	--	--	Yes	--	--
		b) Electric Work	--	--	0.150	0.150	MPA Priority	--do--	--	--	Yes	--	--
49		Construction of Dispensary Village Mohabbat Khan Mazari Taluka Kashmore											
		a) Civil Work	--	--	1.850	1.850	MPA Priority	--do--	--	--	Yes	--	--
		b) Electric Work	--	--	0.150	0.150	MPA Priority	--do--	--	--	Yes	--	--
		Construction of Dispensary Village Ghulam Mustafa Domki U/C R.B Chachar Taluka Kashmore											
50		a) Civil Work	--	--	1.850	1.850	MPA Priority	--do--	--	--	Yes	--	--
		b) Electric Work	--	--	0.150	0.150	MPA Priority	--do--	--	--	Yes	--	--
		Construction of Dispensary Din Mohammad Naich Taluka Kashmore											
51		a) Civil Work	--	--	1.850	1.850	MPA Priority	--do--	--	--	Yes	--	--
		b) Electric Work	--	--	0.150	0.150	MPA Priority	--do--	--	--	Yes	--	--
		Construction of Dispensary Village Golo Elsi U/C Elsi Taluka Kashmore											
52		a) Civil Work	--	--	1.850	1.850	MPA Priority	--do--	--	--	Yes	--	--
		b) Electric Work	--	--	0.150	0.150	MPA Priority	--do--	--	--	Yes	--	--
		Construction of Dispensary Village Sewan Mazari Taluka Kashmore											
53		a) Civil Work	--	--	1.850	1.850	MPA Priority	--do--	--	--	Yes	--	--
		b) Electric Work	--	--	0.150	0.150	MPA Priority	--do--	--	--	Yes	--	--
		Construction of Dispensary Village Dr. Iqrar Ahmed Jakhrani Taluka Kashmore											
54		a) Civil Work	--	--	1.850	1.850	MPA Priority	--do--	--	--	Yes	--	--
		b) Electric Work	--	--	0.150	0.150	MPA Priority	--do--	--	--	Yes	--	--
		Construction of Dispensary Village Moula Bux Khoso Kheenjheer SIPI Taluka Kashmore											
55		a) Civil Work	--	--	1.850	1.850	MPA Priority	--do--	--	--	Yes	--	--

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimated unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timing of Procurement				Remarks
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
		b) Electric Work	--	--	0.150	0.150	MPA Priority	National Competitive Bidding Method	--	--	Yes	--	--
56		Construction of Dispensary Village Thariri Kathgarh Line Purani Taluka Kashmore											
		a) Civil Work	--	--	1.850	1.850	MPA Priority	--do--	--	--	Yes	--	--
		b) Electric Work	--	--	0.150	0.150	MPA Priority	--do--	--	--	Yes	--	--
57		Construction of Dispensary Village at Tripuli U/C Gulanpur Taluka Kashmore											
		a) Civil Work	--	--	1.850	1.850	MPA Priority	--do--	--	--	Yes	--	--
		b) Electric Work	--	--	0.150	0.150	MPA Priority	--do--	--	--	Yes	--	--
58		Construction of Compound Wall and Tough Tile / Paver Road at Eid Gah Village in Raheem Bux Khoso U/C Cheel Taluka Tangwani	--	--	5.000	5.000	MPA Priority	--do--	--	--	Yes	--	--
59		Construction of Compound Wall and Tough Tile / Paver Road at Eid Gah Rasaldar City U/C Rasaldar City U/C Rasaldar Taluka Kandhkot	--	--	5.000	5.000	MPA Priority	--do--	--	--	Yes	--	--
60		Construction of Compound Wall and Tough Tile / Paver Road at Eid Gah in Village Faqeer Mohamma Jakhrani U/C Rasaldar, Taluka Kandhkot	--	--	5.000	5.000	MPA Priority	--do--	--	--	Yes	--	--
61		Construction of Compound Wall and Tough Tile / Paver Road at Eid Gah in Village Ahmdan Khan Bangwar U/C Doularpur Taluka Kandhkot.	--	--	5.000	5.000	MPA Priority	--do--	--	--	Yes	--	--
62		Construction of Jamia Mosque Murad Wah at Kashmore "Phase-II"	--	--	20.000	20.000	MPA Priority	--do--	--	--	Yes	--	--
63		M&R; T.H.Q Hospital at Kandhkot (MS Office), Staff Quarter, Conference Room)	--	--	0.150	0.150	M&R Programme	--do--	--	Yes	--	--	--

Sr No	ADP No:	Description of Procurement	Quality (Where Applicable)	Estimted unit cost (Where Applicable)	Estimated Total Cost	Fund Allocated	Source of Funds ADP/ Non ADP	Proposed Procurement Method	Timing of Procurement				Remarks
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
64		M&R T.H.Q Hospital at Kandhkot (Residence Intelligence Rangers)			0.150	0.150	M&R Programme	--do--	--	Yes	--	--	--
65		M&R to Sub-Divisional Level Complex Kashmore (Various Offices)			0.300	0.300	M&R Programme	--do--	--	Yes	--	--	--
66		M&R to XEN Building Office at Kandhkot			0.190	0.190	M&R Programme	--do--	--	Yes	--	--	--

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT